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PART I - THE SCHEDULE
SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

Defense Transportation Coordination Initiative
(DTCI)

Performance Work Statement
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Figure 3. DoD Technical Architecture

Performance Work Statement
Defense Transportation Coordination Initiative (DTCI)

1. Description of Services
1.1 General Description.
1.1.1  Goals. The contractor shall perform transportation coordination services in a manner that will improve the

reliability, predictability, and efficiency of Department of Defense (DoD) materiel moving within the
Continental United States (CONUS). It is the goal of the government to:

1.1.1.1 Improve operational effectiveness

1.1.1,2 Support strong small business participation

1.1.1.3 Improve customer confidence

1.1.1.4 Reduce cycle times (defined as time from request for movement to delivery)
1.1.1.5 Increase efficiencies

1.1.1.6 Develop a partnership to integrate commercial best practices

1.1.1.7 Enable process improvements

1.1.1.8 Achieve cost savings

1.1.1.9 Integrate seamlessly with the DoD Strategic Distribution System
1.1.1.10  Protect operational capability like a DoD critical infrastructure asset

1.1.2  Transportation Coordination Services. Transportation coordination services include, but are not limited
to (for specific tasks refer to paragraph 1.4 below):

1.1.2.1 Arranging, coordinating, monitoring, and controlling freight shipments from receipt of shipment request
through final delivery

1.1.2.1.1  Actual freight transportation from pickup to delivery

1.1.2.2 Determining appropriate mode of transportation based on shipper requirements (i.e., freight
characteristics, equipment type) and mandatory delivery date (MDD)
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1.1.2.3 Performing shipment optimization, consolidation, and routing services as applicable

1.1.2.4 Performing pre-audits, processing and making payments to sub-contractors and carriers for services
provided

1.1.2.5 Accepting, processing, and facilitating the resolution of claims resulting from loss or damage

1.1.2.6 Managing carriers, carrier quality and performance

1.1.2.7 Assisting in identification and delivery of astray freight

1.1.2.8 Interfacing with appropriate government systems for information exchange

1.1.2.9 Providing in-transit visibility (ITV) and real-time access to shipment information

1.1.2.10  Providing management information reports and access with download capability of customer data for all
shipment information

1.1.2.11  Providing continuous process improvement recommendations and implementation of approved process
changes as directed by government

1.1.2.12  Partnering with diverse stakeholders to enhance the readiness of DoD’s Strategic Distribution System

1.1.2.13  Protecting the operational capability of critical transportation infrastructure for essential DoD

requirements

1.1.3  Exclusions. The following shipment types are excluded from this contract:

1.1.3.1 OCONUS freight movements beyond Port of Embarkation

1.1.3.2 Vendor shipments (except when requested under the provision of 1.1.4 below)
1.1.3.3 OCONUS Unit Moves

1.1.3.4 Universal Services Contract and Regional Domestic Contract ocean carrier contracts
1.1.3.5 Household goods to include Direct Procurement Method (DPM) shipments

1.1.3.6 Movements using DoD organic equipment (unless otherwise identified in this PWS)

1011357 Shipments under on-site local drayage contracts and/or agreements
1.1.3.8 Bulk and missile fuels
1.1.3.9 Shipments moved under other existing Small Package/Parcel contracts

1.1.3.10  Privately owned vehicles (POV) moved via any conveyance
1.1.3.11  Sensitive and/or classified shipments

1.1.3.12  Arms, Ammunition and Explosives (AA&E)

1.1.3.13  Cash/Collect on Delivery (C.0.D) Shipments

1.1.4  Optional Services. Government shippers are not required to utilize the DTCI under this contract for
CONUS unit movements or vendor shipments. However, if requested, the contractor shall provide
transportation services for requested portions of a CONUS Unit Move (for cargo not exempted under
paragraph 1.1.3 above) or vendor shipments.

1.2 Implementation. The DTCI will be implemented through a spiral phased approach. Spiral I, the only spiral
to be implemented under this contract, will include three phases. Phase I will include 18 Defense Distribution
Centers (DDC's) as identified in Figure 1. Phase II will include selected DoD shippers within close proximity
of the DDC's and selected aerial ports. Phase III will include additional selected Service shipper locations.

1.2.1  Changes to Implementation Schedule. Shipper locations may be revised dependent on DoD structural
changes, alignments, operational tempo, and business process changes. In support of any such changes to
the implementation schedule, the CO may negotiate an equitable adjustment in accordance with FAR
52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost Reimbursement.

1.2.2  Implementation Expectations. The Government reguires that the contractor be able to receive,
acknowledge, process and support all DTCI shipments for all locations as identified in Table 1. The
Government desires that the contractor be able to receive, acknowledge, process and support all DTCI
shipments at each location identified in Table 2 by the last day of the month indicated per location. (For
example: Contract restart + 1 month means the end of the month following the month of contract restart.)
Note: The contractor shall begin implementation at the first location identified below and work
successively through the remainder of all locations in the order given below:

Figure 1: DDC's Locations
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Table 1. Phase I Required Implementation Schedule

Location

Required
Implementation

Complete Dates

DDPW — Puget Sound, WA
DDDC — San Diego, CA
DDCT - Corpus Christi, TX

Contract restart + 165 days

DDRT — Red River, TX
DDBC - Barstow, CA
DDJC — San Joaquin, CA

Contract restart + 285 days

DDOO - Oklahoma City, OK

Contract restart + 12 months

DDHU - Hill AFB, UT

Contract restart + 13 months

DDSP — Susquehanna, PA

Contract restart + 14 months

DDNV - Norfolk, VA

Contract restart + 15 months

DDAG - Albany, GA

Contract restart + 16 months

DDIJF — Jacksonville, FL

Contract restart + 17 months

DDAA — Anniston, AL

Contract restart + 18 months

DDTP - Tobyhanna, PA

Contract restart + 19 months

DDWG — Warner Robins, GA

Contract restart + 20 months

DDCN - Cherry Point, NC

Contract restart + 21 months

DDRYV — Richmond, VA

Contract restart + 22 months
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Defense Mapping Agency Contract restart + 22 months
Richmond, VA

NOTE: Refer to PWS definition for “Contract Restart.”

Program Management Reviews. The contractor shall conduct two Program Management Reviews
(PMRs) during the Phase I implementation as follows: The first PMR shall be held within 20 days after
completion of the DDCT — Corpus Christi TX location. The second PMR shall be held within 20 days after
completion of the DDJC — San Joaquin, CA location. These PMRs will be conducted to evaluate current
progress of the DTCI implementation to determine necessary changes or adjustments to schedules, identify
areas of improvement, evaluate enhanced readiness and critical infrastructure protection, and develop
lessons learned to ease/speed implementation at future locations. After completion of the second PMR, the
contractor shall then conduct subsequent monthly PMRs. These meetings will be scheduled as far in
advance as possible to facilitate preparation and travel arrangements. All PMRs will be held at or in the
vicinity of Scott AFB IL. All PMRs will include review and discussion of the government assessment and
a contractor self-assessment. The contractor shall prepare and distribute a PMR agenda and supporting
documentation to attendees NLT 3 days prior to each scheduled PMR. The contractor shall complete and
distribute PMR minutes within 10 days following each PMR

Phase I. Phase I will include DDCs as shown in Figure 1 above. The Phase I Desired Implementation
Schedule is listed below in Table 2.

Table 2. Phase I Desired Implementation Schedule

Desired
Implementation
Order Number Depot Complete Date

1 DDPW Puget Sound, WA Contract restart +
105 days

2 DDDC San Diego, CA Contract restart +
135 days

3 DDCT Corpus Christi, TX Contract restart +
165 days

Program Management Review

4 DDRT Red River, TX Contract restart +
225 days

5 DDBC Barstow, CA Contract restart +
255 days

6 DDJC San Joaquin,CA Contract restart +
285 days

- Prpgram Management Review

7 DDOO Oklahoma City, OK Contract restart + 12
months

8 DDHU Hill AFB, UT Contract restart + 13
months
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Desired
Implementation
Order Number Depot Complete Date

9 DDSP Susquehanna, PA Contract restart + 14
months

10 DDNYV Norfolk, VA Contract restart + 15
months

11 DDAG Albany, GA Contract restart + 16
months

12 DDIJF Jacksonville, FL Contract restart + 17
months

13 DDAA Anniston, AL Contract restart + 18
months

14 DDTP Tobyhanna, PA Contract restart + 19
months

15 DDWG Warner-Robins, GA Contract restart + 20
months

16 DDCN Cherry Point, NC Contract restart + 21
months

17 DDRYV Richmond, VA Contract restart + 22
months

18 Defense Mapping Agency Contract restart + 22
Richmond, VA months

NOTE: Refer to PWS definition for “Contract Restart.”

Phase I1 and I1I. Phase Il (Table 3) and Phase III (Table 4) sites have been determined by Service

headquarters. Phase II co-located site implementations will not precede implementation at the co-located
DDCs. Required rollout dates are the last day of the month as listed below in Tables 3 and 4. (For
example: Contract restart + 1 month means the end of the month following the month of contract restart.)

Table 3. Phase II Required Implementation Schedule

Co-located Depot
Location

Phase II Co-located Sites and Aerial Port

Locations

Co-located Site
Required
Implementation

Complete Date

DDPW Puget Sound, WA

Naval Undersea Warfare Center Division, Keyport,
WA

Contract restart +
11 months

FISC Puget Sound DET, Everett, WA

Contract restart +
11 months

NAS Whidbey Island, Oak Harbor, WA

Contract restart +
11 months

TRIDENT REFIT FAC Bangor, Silverdale, WA

Contract restart +
11 months

Fort Lewis, WA

Contract restart +
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11 months

USPFO, Camp Murray, WA

Contract restart +

11 months
DDDC San Diego, CA SPAWAR SYSCEN, San Diego, CA Contract restart +
12 months
FISC North Island, San Diego, CA Contract restart +
12 Months
MSFSC San Diego, CA Contract restart -
17 Months
MCAS Miramar, CA Contract restart +
22 months
DDCT Corpus Christi, TX | NAS Corpus Christi, TX Contract restart +

14 months

NAS Kingsville, TX

Contract restart +
14 months

DDHU Hill AFB, UT

USPFO Draper, UT

Contract restart +

15 months
DDSP New Cumberland, Navy NAVICP Code OSM, Mechanicsburg, PA Contract restart +
PA 16 months
(Charles E Kelly Support Center, Annville, PA
DELETED)
DDNYV Norfolk, VA FISC Norfolk DET NSY, Portsmouth, VA Contract restart +
17 months
NAS Oceana, Virginia Beach, VA Contract restart +
17 months
FISC Ocean Terminal, Norfolk, VA Contract restart +
17 months
(SUPSHIP CONYV Repair, Newport News, VA
DELETED)
Military Sealift Fleet Support Command, Contract restart +
Norfolk, VA 17 months
Fort Eustis, VA Contract restart +
19 months
NAVAIRTERM, Norfolk, VA Contract restart -+
22 months
Langley AFB, VA Contract restart +
22 months
DDIJF Jacksonville, FL (FISC Jacksonville DELETED)

USPFO Florida, St. Augustine, FL

Contract restart +
19 months

SUU Travis AFB, CA

Travis AFB, CA

Contract restart +
19 months

DOV Dover AFB, DE

Dover AFB, DE (Host Base Logistics Readiness

Squadron and AMC Aerial Port Squadron Traffic
Management Operations)

Contract restart -+
21 months
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10 | WRI McGuire AFB, NJ

McGuire AFB, NJ (Host Base Logistics Readiness
Squadron and AMC Aerial Port Squadron Traffic
management Operations)

Contract restart +
21 months

11

CHS Charleston, SC

Charleston AFB, SC (Host Base Logistics Readiness

Squadron and AMC Aerial Port Squadron Traffic
Management Operations)

Contract restart +
21 months

SPAWARSYSCEN CHAS DET, Norfolk, VA

Contract restart +

21 months
HQ SPAWARSYSCEN Charleston, SC Contract restart +
21 months
12 | DDRV Richmond, VA Ft. Lee, VA Contract restart +
21 months
NOTE: Refer to PWS definition for “Contract Restart.”
Table 4. Phase IIl Required Implementation Schedule
Required
Service Service Activity/Location Implementation
Complete Date
USA Fort Hood, TX Contract restart +
22 months
Fort Bliss, TX Contract restart +
22 months
Fort Knox, KY Contract restart +
23 months
Fort Leonard Wood, MO Contract restart +
23 months
Fort Bragg, NC Contract restart +
23 months
Letterkenny AD, PA Contract restart +
20 months
Fort Carson, CO Contract restart -+
20 months
Fort Riley, KS Contract restart +
20 months
Fort Polk Contract restart +
21 months
UsMcC Camp Pendleton, CA Contract restart +
22 months
Camp Lejeune, NC Contract restart -
23 months
Twenty-Nine Palms, CA Contract restart
23 months
USN FISC ATAC San Diego, CA (DELETED)
NAS LeMoore, CA Contract restart +
24 months
NAVWPNSCEN China Lake, China Lake, CA Contract restart +
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24 months
USPFO San Luis Obispo, CA Contract restart +
24 months
NAV OCEANOGRAPHIC OFC, Stennis Space Center, MS Contract restart +
24 months
Portsmouth Naval Shipyard, Portsmouth, NH Contract restart +
24 months
Naval Operational Logistics Support Center, Norfolk, VA Contract restart +
24 months
USAF Davis-Monthan AFB, AZ Contract restart +
25 months
Nellis AFB, NV Contract restart +
25 months
Eglin AFB, FL Contract restart +
25 months
NOTE: Refer to PWS definition for “Contract Restart.”
1.2.6 Reserved. Figure. 2 (Reserved)
1.2.7  Phase Completion. Phase I will be completed within 22 months of site implementation start. Phase II will

1.2.8

1.2.8.1

1.2.8.2

1.2.8.3

1.2.8.3.1

be completed within 24 months of site implementation start. Phase III will be completed within 1 month of
Phase I completion.

Implementation Approach.

Implementation Plan. The contractor shall submit a detailed implementation plan (contractor developed
format) to the PMO within 15 days of contract restart. The implementation plan shall address, at a
minimum, establishing information systems communications; the joint test plan finalization; training of
government personnel; and equipment availability required to move DoD freight, to include specialized
equipment. The implementation plan shall identify the detailed chronological sequence of events which
will be accomplished starting at contract award through assumption of responsibility by the contractor at
each location. The PMO in turn will have 10 days from the latter of the due date or the date provided to the
PMO to review and approve or return the implementation plan to the contractor for clarification or changes.
The contractor shall accomplish implementation activities in a manner that will result in minimal disruption
to existing operations at each location.

Location Unique Requirements. Due to the unique requirements of many of the shipping locations, the
contractor and DoD shall partner to tailor the implementation approach to achieve the appropriate level of
support at each location. The collaboration and partnership between the contractor and DoD will result in
documented "as is" business processes that pertain to the performance of this contract (there may be
significant variations in operating processes by installation).

Implementation Expectations. During implementation, and prior to initiating shipments for the
government under this contract, the contractor shall:

Establish information systems communications integration to meet DoD Information Assurance
requirements (refer to paragraph 1.4.6.1) as specified in DoD Directive 8500.1, “Information
Assurance.”
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1.2.8.3.2 Finalize and successfully complete a joint test plan to fully implement and operationally test/validate
IT interoperability and integration. Integration must be successfully demonstrated before shipments
start (refer to paragraph 1.2.8.4).

1.2.8.3.3 Provide training to government personnel on the use of the contractor's systems.
1.2.83.4 Provide required equipment

As implementation progresses through Phase I and the contractor achieves the system integration (including testing
and validation) and performance parameters expected during implementation, the early planning and collaboration
for Phase II with the contractor and the Services will begin. Phase III will follow a similar pattern as Phase II.

1.2.8.3.5 The DTCI-PMO is planning to produce an informational video to describe roles and responsibilities
within the DTCI program and cover DTCI day-to-day operations. The contractor shall allow video
production crews to film on-site representatives (at the first two sites) and customer support center
personnel (contractor’s call center) in order to highlight the partnership between the DoD and the
contractor. The video will be distributed to follow-on sites as part of DTCI’s Change Management and
Communications effort.

1.2.8.4 Joint Test Plan. The contractor shall prepare and deliver (NLT 15 days after contract restart) a draft
DTCI test plan that details the development, integration, and operational testing approach. The DTCI test
plan shall identify the testing strategy, schedule, procedures, failure tracking/resolution, and required
resources (both government and contractor) to achieve the site rollout implementation time-line of this
PWS. The test plan shall define the critical success criteria for development, integration, and operational
test readiness. The PMO in turn will have 7 days from the latter of the due date or the date provided to the
PMO to review and approve or return the draft test plan to the contractor for clarification or changes. The
contractor shall prepare and deliver a final test plan 30 days after contract restart. The PMO will have 14
days from the latter of the due date or the date provided to the PMO to review and approve. To
accommodate any site specific differences, the contractor shall deliver a site specific addendum to the
DTCI test plan no later than 30 days prior to roll-out at each location. Upon conclusion of operational
testing, the contractor shall prepare and deliver a test report that captures test results for each site no later
than 14 days from the conclusion of site operation testing.

1.2.9  Additional Sites. The government may add and the contractor shall be required to implement additional
sites throughout the period of performance of this contract. The contractor will be given 90 days advance
notice in writing by the CO of the Government’s intent to have additional site(s) implemented and the
required implementation schedule. The government may require the Contractor to implement an additional
50 sites per year after successful Phase II implementation. In no event shall the number of sites under this
contract throughout the total life cycle exceed 260.

1.2.9.1 Additional Site Equitable Adjustment. Additional sites may be subject to an equitable adjustment in
accordance with FAR 52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost Reimbursement.
The contractor shall submit to the CO within 30 days after notification, a proposal for the proposed price
adjustment and any required updates to the previously government-approved Implementation Plan based on
the implementation of the new sites. The contractor shall not begin performance of the added site(s)
requirements until the CO has negotiated the price adjustment and issued a modification to the contract and
respective task order authorizing and funding the additional workload.

1.3 Specific Tasks Overview. The following is the process flow of a typical shipment and the accompanying
responsibilities of each party to the contract:

1.3.1  The DDC shipping activity will electronically provide the contractor all potential shipping requirements
after weight and dimension determination.

1.3.2  The shipper will notify the contractor that a shipment is available.
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The contractor shall electronically acknowledge shipment request.
The contractor shall arrange transportation services to meet shippers MDD,
The contractor shall electronically communicate transportation arrangements to the shipper.

The contractor shall telephonically, electronically, or by most timely means available, notify the shipper
when pick-up will not be made as scheduled.

The shipper’s Ordering Officer (See G-7) will complete and provide supporting shipment documentation,
to include known accessorial charges, electronically to the contractor representative. This shipment
documentation shall be in the form of a Bill of Lading (BoL) which will be considered the Task Order for
transportation services under this contract.

The contractor shall ensure all equipment arrives operable, clean, safe, and odor-free for freight pickup.

The contractor’s carrier shall make on-time pick up of the shipment defined as “within 8 operational hours
of the request” unless a specific time is established during the implementation planning at each shipping
location, i.e. dedicated/scheduled trucks. Rail (boxcar/flatcar) pick up will be coordinated with the shipper.
Over dimensional /overweight permitted loads shall be picked up within 6 operational hours from receipt of
permit. For scheduled trucks, pickup times shall be specifically agreed to and documented by the contractor
and the government and will vary by site. Any changes to scheduled truck routes must be approved by the
government.

The contractor shall manage all shipments to be free from loss and damage.

The government will deliver claims for loss or damage to the contractor for the purpose of facilitating
resolution of the government claims with carriers. The contractor will facilitate the resolution of all
government claims within 120 days from the time the contractor receives the claim and supporting
documentation from the government.

The contractor shall provide pick-up confirmation electronically as prescribed by the government.
The contractor shall manage and electronically report exceptions affecting MDD.

The contractor shall provide track and trace capability of materiel in-transit via the contractor’s web-based
system and via transmission to government shipper systems in accordance with Table 6. Data Exchanges
for DTCI.

The contractor shall arrange on-time deliveries to the consignee no later than the MDD.

The contractor’s carrier shall make on-time delivery of the shipment, defined as “by the MDD” unless
otherwise specified (for example: scheduled truck service with specified delivery window or expedited
service outside of normal delivery cycle.) If the contractor believes an MDD is unrealistic, the contractor
shall notify the shipping site TO for resolution. If the contractor and the shipping site TO are unable to
resolve the matter, the matter shall be referred to the DTCI Contracting Officer for final resolution.

The contractor shall electronically report delivery information to the government.

The contractor shall process and make timely and accurate payments to contractors/carriers for services
provided.

The contractor shall provide electronic invoices to the government for transportation services performed.
Reference specific invoicing procedures in Section G of the contract.
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The contractor shall make performance measures and management information queries, to include ad hoc
and canned reports, available electronically to all government stakeholders.

1.4 Specific Tasks-Contractor Responsibilities

1.4.1

1.4.2

1.4.3

1.4.3.1

1.4.3.2

1.4.3.2.1

1.4.3.2.2

143.2.3

Post-Award Conference. Within 21days after contract award, the government will host a contract post-
award meeting at the PM office. This meeting will be held to: facilitate introduction of the key members of
the PMO and contractor staffs; to review contract requirements, clarify the requirements for the
implementation plan/schedule; and to address any other areas deemed necessary.

Cost Savings. Upon award, the Government will share historical baseline cost data with the contractor.
The Government’s established goal for costs savings under this contract is 19.1% below the baseline costs
for the last 6 month increment of year 3 not for the entire period of performance. The Government expects
the contractor to show significant annual progress toward that goal. At the end of Year 4, if the first option
period is exercised, and throughout the remainder of the contract performance, the Government’s
established goal for cost savings under this contract is 23.2%. The Government expects the contractor to
continue to seek additional savings opportunities and communicate these efforts with the Government. The
baseline will be calculated as:

Baseline cost=Total baseline direct freight costs/total baseline weight/total baseline miles

Actual costs=(Actual direct freight costs + management services)/actual weight/actual miles
Savings=(Baseline cost-Actual cost)/Baseline cost

The savings will be calculated for the implemented locations. Total freight costs exclude accessorials and
fuel surcharges. The contractor will report these actual costs and savings percentages on a semi-annual

basis at least 10 days before the award fee evaluation period on an aggregate and per location basis.

Contractor Liability.

Confidentiality. The contractor shall ensure confidentiality of all Government information obtained as a
result of performance of this contract by ensuring such information is not released to any other party
without specific Government approval.

Carrier Insurance.

Public Liability and Cargo Liability Insurance. Ensure interstate transportation providers maintain
the acceptable level of public liability and cargo liability insurance as required by Title 49 of the Code
of Federal Regulations (CFR).

State Requirements. For transportation providers that operate solely as intrastate carriers, public
liability and cargo insurance shall be required at the level required by the state, except for deregulated
states, for which public and cargo liability shall be the same as that required of interstate carriers.

In Force. Ensure the insurance carried will be in force at all times during this contract or until such
time as the transportation provider ceases providing service(s) under the DTCI contract. Insurance
policy(s) must cover all equipment used to transport freight provided under the DTCI contract.

1.4.4 Carrier Management. The contractor shall manage all facets of carrier management, to include carrier

selection, and ensure that all carriers operating under the DTCI contract meet all requirements of Title 49 of
the CFR.
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Carrier Contracts. The contractor shall establish, maintain, and manage all necessary subcontracts with
carriers that move freight under this contract. The contractor shall manage needs for capacity due to
seasonality within the established rates in the NTE rate tables in the contract. In the event of surge
requirements as described in paragraph 1.4.5.27, an interim adjustment to the NTE rates may be authorized
by the CO in advance of performance IAW Section H, paragraph H-9.

Seizure of Cargo. Neither the contractor, nor any of its sub-contractors moving DoD freight shall assert
any type of lien on any property shipped under this contract. The contractor further agrees that it shall not
take any action to seize, arrest, hold, or otherwise detain any shipment through any judicial process in the
United States or through any other means whatsoever. Additionally, the Government (or designated agents)
reserves the right to retrieve/seize DoD freight from the contractor and its contractors’ facilities and
conveyances when such freight has been frustrated, or otherwise delayed due to labor unrest, work
stoppages, bankruptcy, disasters, and other abnormal events beyond the contractor’s operational control.

Freight Payment. The contractor shall receive, process, and pay carriers and other sub-contractors
efficiently and promptly, and as otherwise required by the terms of the contract.

Freight Payment Terms. The contractor shall pay its subcontract carriers in a timely manner comparable
to current DoD payment standards as established in the current DoD approved Third Party Payment
Contract (usually within 3 to 5 days of confirmation of delivery and proper invoice receipt; however
payment times vary.), and as otherwise required by the terms of the contract.

Subcontractor Carrier Freight Bill Pre-Audit. The contractor shall complete a freight bill pre-audit of
all carrier invoices. Carrier invoices must be audited accurately for the following:

1.4.4.5.1 Duplicate invoices. Duplicates shall not be paid. This includes reviewing bills submitted for
additional costs due the carrier and ensuring such invoices do not contain duplicate charges.

1.4.4.5.2 Rates. Establishment of the carrier’s invoiced rate must be through an effective rating engine that can
accurately establish a rate within the confines of the contract for the following:

1.4.4.5.2.1 The contractor’s contracted rates

1.4.4.5.2.2 Spot bid rates, if necessary

1.4.4.5.2.3 Begin and end dates on rates

1.4.4.5.2.4 Accessorial charges (e.g., fuel surcharge, detention, etc.)

14453 Billing information. Ensure carrier invoices identify the correct shipper or Service. This function
must include the following:
1.4.4.53.1 Ability to allocate (at the shipment level) the freight charge to multiple billing addresses for multiple-

stop loads based upon a logical, consistent and auditable allocation process (e.g. based upon weight,
distance, etc.) If multiple shipments are consolidated into a single shipment by the contractor, the
contractor shall allocate the costs to the original shipment level offered.

1.4.4.53.2 Invalid invoices — Identify and prevent payment under this contract of carrier invoices submitted for

non-DTCI shipments.

1.4.4.53.3  Other invoice information — Ensure carrier invoices contain all the necessary information to properly

bill the government.
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Industry Interaction and Collaboration. The contractor shall affirmatively engage transportation
association leaders and industry partners throughout the total life cycle of the contract. The purpose of
such engagement will be to share information, address current issues or concerns, capacity issues across all
transportation modes, and increase situational awareness as deemed necessary to support the contractor’s
performance under the contract. These interactions and industry collaboration will facilitate the
contractor’s assessment of its own capability to maintain adequate capacity to meet existing requirements
and unforeseen surge. The contractor shall inform the DTCI CO of any issues identified during any such
engagement, with either now or in the future, may jeopardize the contractor’s successful performance of the
DTCI requirements. The requirements of this paragraph should in no way conflict with the requirements of
paragraphs 1.4.3.1 and 1.4.5.3. Any concerns in regard to such a conflict shall be immediately be brought
to the attention of the CO.

Operations.

Staffing. The contractor shall provide sufficient staffing to ensure the requirements of the PWS can be
accomplished in an effective and efficient manner whether providing day-to-day steady state or surge
support. Contractor personnel shall possess sufficient experience and knowledge to successfully perform
all PWS requirements to include the DoD unique requirements of this contract. Contractor personnel shall
be knowledgeable of and experienced in providing third party logistics services which require consolidation
and optimization of freight. Contractor's proposed management staff shall have sufficient authority to
make decisions on behalf of the contractor while performing in either a corporate or on-site position under
this contract.

Background Investigations and Common Identification Standard for Contractors. In accordance
with FAR Clause 52.204-9, Personal Identity Verification of Contractor Personnel, incorporated in the
contract, the contractor shall comply with personal identity verification procedures identified herein that
implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management and Budget
(OMB) guidance M-05-24, as amended, and Federal Information Processing Standards Publication (FIPS
PUB) Number 201, as amended. The contractor shall provide the government with a list, updated as
changes are made, of personnel requiring a background investigation for DTCI.

Access to "Federally Controlled Facilities": Contractor employees who require access to “Federally
Controlled Facilities”, as defined in OMB guidance M-05-24, will require a National Agency Check
with Inquiry (NACI) and will be issued a DoD Common Access Card (CAC) as their identity
credentials. This will apply at a minimum to contractor permanent on-site employees required per
PWS par. 1.4.5.11 at DDSP, DDDC, DDJC, DDNV and DDRT. (Notes: 1) this requirement does not
apply to intermittent access/visits to any DTCI shipper locations as normal location specific visitor
control/security procedures apply; 2) this requirement does not apply to access by DTCI carriers to
shipper/receiver installations for pick-up/delivery of DTCI freight — installation unique pick-
up/delivery access/security procedures will apply.

Access to "Federally Controlled Information Systems": Contractor employees who require access to
“Federally Controlled Information Systems”, as defined in OMB guidance M-05-24, will require a
National Agency Check with Inquiry (NACI) and will be issued a DoD Common Access Card (CAC)
as their identity credentials. This will apply to any contractor employees who are granted access to
DoD shipper systems (e.g. DSS, CMOS, GFM) or other systems as defined “Federally Controlled
Information Systems” per OMB guidance M-05-24. (Note: HSPD-12, OMB Memo M-05-24 states that
a contractor accessing a government system from their own facility or via a secure web site, may not
be subject to the personal identification credential and associated NACI requirement).

Access to "Sensitive Information": Contractor employees who require access to “sensitive
information”, in accordance with the DoD 5200.1-R, Information Security Program, dated January
1997, to include requirements for protection of certain information as defined in the Computer Security
Act of 1987 may require a background investigation. The determination of a background investigation
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is dependent upon a risk determination by USTRANSCOM, taking into consideration the requirements
of the Act: Contractor personnel with access to sensitive DTCI DoD enterprise-wide visibility data
and/or management of DoD shipping activities and freight movements, will require a National Agency

Check (NAC) but will not be issued identity credentials unless they meet the requirments in 1.4.5.2.1
and 1.4.5.2.2 above.

Non-Disclosure Certificate. Any DTCI contractor personnel with access to DTCI DoD enterprise-wide
visibility data and/or management of DoD shipping activities and freight movements shall be required to
sign a Non-Disclosure Certificate and return it to the CO prior to performance under this contract. Blank
non-disclosure certificates will be provided to the contractor during the post award conference (Ref
paragraph 1.4.1). This includes access to any system, information, or data derived from DoD enterprise
wide-visibility and/or management of DoD shipping activities and freight movements, including, but not
limited to, DoD third party payment system, data exchanges, data required to provide complete insight to
DTCI-wide operations and report on required metrics for the DTCI program as identified in Paragraph 2,
Service Delivery Summary, and individual shipment level (transportation control number (TCN))
pertaining to material movement. The Non-Disclosure Certificate requires DTCI contractor personnel to
adhere to all safeguards established for systems, information, and data, and to protect it from unauthorized
disclosure in accordance with applicable laws and agency regulations.

Program Management. The contractor shall accomplish Program Management functions relative to the
DTCI project to ensure the requirements of the PWS are met in an effective and efficient manner. The
contractor shall manage its human and physical resources and manage its sub-contractors to partner with
DoD and its stakeholders to achieve objectives larger than the optimized, consolidated movement of
freight. Such objectives include Distribution Process Owner (DPO) Initiatives, integration with DoD’s
Strategic Distribution System, enhanced DoD readiness, and protection of transportation infrastructure
critical to DoD. At a minimum, the contractor's program management function shall encompass the
following:

Metrics. Upon commencement of shipping, the contractor shall begin to baseline enterprise-wide
performance data in order to establish performance goals, conduct trend analyses, and identify
potential process improvements. In addition to baselining performance data, the contractor shall make
performance data available. The contractor shall employ metrics in managing the DTCI project over
the entire life-cycle of the contract. The use of metrics shall provide for adjustment of performance

when necessary to ensure the requirements of the PWS are met in an effective and efficient manner and

shall be used to project potential process improvements. Metrics will be made available to all
approved stakeholders. The Government will review metrics and performance data during the monthly
PMR’s (reference paragraph 1.2.3) but will not utilize the performance data to withhold funds for non-
performance of the services required under this contract until after six months following
implementation at each site.

Risk Identification, Analysis and Mitigation. The contractor shall accomplish risk identification,
analysis and mitigation in the performance of the DTCI project.

Customer Satisfaction. The contractor shall monitor and measure customer satisfaction on an on-going
basis to ensure that any customer concerns are addressed upon receipt and resolved as quickly as
possible (Reference paragraph 1.4.6.4.3 Customer Feedback).

Quality Assurance. The contractor shall control the quality of services provided under this contract
and shall tender to the Government for acceptance only those services that conform to the requirements
of the contract. In accordance with FAR Clause 52.246-4, Inspection of Services — Fixed Price, and
FAR Clause 52.246-5, Inspection of Services — Cost Reimbursement, incorporated into Section I of the
contract, the contractor shall provide and maintain an inspection system acceptable to the Government
covering the services under this contract. The Contractor shall deliver their inspection system
documentation for review and approval to the Contracting Officer (CO) within 30 days after contract
restart. The Government in turn will have 10 days from the latter of the due date or the date provided
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to the PMO to review and approve or return the inspection system documentation to the contractor for
clarification or changes. The contractor shall submit a final schedule no later than 10 days after receipt
of any Government comments.

1.4.5.5 Optimization and Consolidation. Upon release of freight by the government, the contractor shall utilize
their optimization expertise and tool(s) to consolidate freight when possible, both geographically and
within the MDD timeframes given. Such consolidation shall result in overall optimization of government
freight shipments.

1.4.5.6 Egquipment Requirements. The contractor shall provide all types of equipment required to satisfy the
requirements of the PWS. The contractor shall ensure a mix of general/van equipment and specialized
equipment i.e., low-boys, rollerbeds, air ride, open equipment, etc. is available to meet shipper’s
requirements. The contractor may offer equipment substitutions. Substitutions must be approved and
documented by the shipper. There shall be no additional charge for tarping of 463L pallets when flatbed
equipment is utilized in lieu of rollerbed equipment. Equipment pools shall be required at several DDC’s
for Phase I and other shipper locations in later phases. These requirements are discussed in Appendix A,
Shipper Unique Requirements. Any substitutions at the convenience of the contractor shall be done at no
cost to the government.

1.4.5.7 Pallet and Net Returns from Aerial Ports. The contractor shall return 463-L pallets/nets to
Consolidation and Containerization Points (CCPs) or other identified locations. The 463-L pallets/nets will
be returned to the consignor on a daily basis. Roller-bed equipment is a unique but required equipment
type used for aerial port (APOE) movement. The return of 463L pallets/nets is a critical/mission essential
requirement and they must be returned when made available at the APOE. The contractor shall provide the
shipper with documents showing the number of pallets/nets being returned and the trailer number
containing the empty pallets/nets. The per-pallet rate shall include the return fee.

1.4.5.8 Scheduled Route Services. DDC’s and other shippers may have established customer scheduled routes
(current dedicated routes). These routes shall have scheduled delivery windows for multiple delivery
locations. Government will coordinate and approve the establishment, pickup, and delivery timing of these
routes. Contractor may offer proposed changes to the government via process improvements. Contractor
may add additional freight to these trucks provided it does not interfere with delivery schedule or planned
sequential offload.

1.4.5.9  Diversions. Upon direction from the shipper or CO’s Representative (COR), the contractor shall perform
a diversion or re-consignment, in accordance with Appendix B — Accessorial Codes.

1.4.5.10 Federal Holidays. New Year's Day, Martin Luther King Day, Presidents' Day, Memorial Day,

Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day and
any other day designated as a holiday by Federal Statute or Executive Order. For further clarification on
Federal Holidays, the DTCI contractor should review the Office of Personnel Management (OPM) website
at http://www.opm.gov/fedhd/2006.asp and other holidays as listed in the Transportation Facilities Guide
(TFG). With the exception of expedited shipments, the contractor shall adjust all requested MDDs that fall
on a federal holiday to the next normal business day. Normal business days for DoD facilities can be found
in the Transportation Facilities Guide (TFG) found in Appendix A — Shipper Unique Requirements.

1.4.5.11 On-Site Personnel. The contractor shall provide permanent on-site staffing at DDSP, DDDC, DDJC,
DDNYV, and DDRT. Permanent on-site staffing shall be provided in consideration of the hours of operation
at each shipping location. Contractor shall provide temporary on-site staffing at all locations during
implementation of Phase [ (with the exception of DDSP, DDDC, DDJC, DDNV, and DDRT). They shall
remain on-site until all location-unique requirements have been implemented (as agreed upon in accordance
with PWS paragraph 1.2.8.2) and all testing and evaluation identified in the contractor's test plan, which
has been approved by the Government, is complete (reference PWS paragraph 1.2.8.4, Joint Test Plan).
Approval to release temporary on-site staffing will be granted by the DTCI Program Manager or his
designee. It is estimated that this approval will be granted within approximately 60 days after site
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implementation. Phase II requirements will be staffed for the collocated region and not for individual sites.
Phase I1I requirements shall not be less than regional support with periodic on-site visits as mutually agreed
upon. Additional site requirements under paragraph 1.2.9 shall not be less than regional support with
periodic on-site visits as mutually agreed upon.

1.4.5.12 Customer Support. The contractor shall staff, manage, and provide resources for customer support 24
hours a day, 7 days a week since DoD shippers may have the need to expedite, divert, or re-consign
shipments at any time. Contractor representatives shall have access to all shipment information and
transportation management technology. At a minimum, contractor representatives shall be available, in-
person, by telephone (toll-free).

1.4.5.13 Appropriate Adjustments. The contractor shall indicate on the billing documents those shipments that
have been adjusted for weight, dimension, or cube. If the revised shipping weight, dimension, or cube
varies more than 10% from the shipping activity’s estimate, the contractor must notify the shipper of the
revised measurement when notified by its carrier and be approved by the shipper. A copy of the certified
weight ticket or the BoL annotated with the revised weight must be provided within 15 calendar days, when
requested by the shipping activity.

1.45.14 RESERVED.

1.4.5.15 Fuel Surcharge. The contractor shall use the SDDC Fuel-related Rate Adjustment Policy No. TR-12, as
updated 5 October 2005, incorporating a fuel baseline of $1.30 per gallon. This will serve as the basis for
all fuel surcharges within DTCI for the contractor’s carriers for surface transportation. Reference
Appendix F — Technical Directives. For air transportation, the contractor shall utilize the USTRANSCOM-
DTCI Fuel Adjustment Procedure established by the Contracting Officer within 60 days after contract
restart. This procedure will establish a fuel rate adjustment for air transportation taking into consideration
DTCI air shipment requirements, an appropriate industry established index for jet fuel prices, and a
mechanism that facilitates the billing and payment for fuel surcharges within the current Third Party
Payment System. The selected index may or may not fully reimburse the contractor for air fuel costs, but
will generally provide compensation for future adjustments in air fuel costs commensurate with changing
prices in the air fuel market.

1.4.5.16 Accessorial Services. Accessorial Services required for the safe movement of the shipment shall be
ordered by the shipper or authorized by the site COR. The list of approved accessorial services is included
in Appendix B — Accessorial Codes. If a requirement for additional services not initially ordered is
identified, the following provisions apply:

1.4.5.16.1 At Origin: Additional services shall be added by amending the initial order for service.

1.4.5.16.2 At Destination: Any changes in services ordered and incurred by the consignee or receiving activity
are the consignee’s responsibility and will not be paid for under this contract (Reference Appendix B).

1.4.5.17 Expedited Shipments. The contractor is required to meet all expedited shipping requirements. An
Expedited Service shipment; e.g., counter-to-counter, next flight out, Casualty Report (CASREP), Aircraft
on Ground (AOG), Partially Mission Capable-Supply (PMCS), Non-Mission Capable-Supply (NMCS) or
Mission Impaired Capability Awaiting Parts (MICAP) support requirements, is defined as any shipment
that requires delivery the same day or the next business day before 12:00 pm (noon), or the next business
day with a time specified before close of business. It is also defined as a shipment (air or surface) requiring
a pick up in less than the contractual requirement for pick-up within 8 operational hours (6 hours after
permit receipt for OD/OW).

Requests for expedited delivery which require same day or after normal business hours require manual
action, e.g. telephonic notification to the coordinator’s toll free contact number, to meet shipper
requirements. An electronic data interchange request will follow normal process after manual notification.
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The DTCI coordinator will utilize the Transportation Facilities Guide (TFG) to determine a destination’s
normal receiving business hours. Normally, next business day delivery by close of business is not
considered an expedited shipment. A required next day MDD (non-EXP) is defined as shipment delivery
by 5:00 p.m. the following business day after shipment pickup.

The shipper must authorize the EXP requirement by selecting the EXP accessorial code when creating and
transmitting the EDI 219 offer. Expedited Service (EXP) will be communicated by the shipper in the EDI
219 offer to the DTCI coordinator to define the level of service required. The bill of lading will be
annotated with the accessorial “EXP” for the expedited service to be performed.

When requested, the contractor must meet all expedited shipping requirements ordered using the EXP
accessorial code.

Dedicated truck lanes under DTCI PWS, Appendix A. Shipper Unique Requirement, which exceed the
contractual capacity shall be considered additional truckloads and are subject to the normal MDD process.

An additional truckload shipment requiring pick-up in less than the initial eight (8) hour notification is
subject to the EXP accessorial. The shipper will communicate the EXP accessorial when submitting the
EDI request. Verbal notification must be given to the DTCI coordinator.

Integrated Distribution Lanes (IDLs); e.g. rollerbeds lanes, identified by the DTCI PMO which require time
definite delivery service are not to be considered an expedited requirement for premium rates as these are
established contracted delivery requirements. An example of an IDL is DDSP to Dover AFB with a 4 hour
delivery expectation from actual pickup.

1.4.5.18 Exception Reporting and Procedures. Contractor shall notify DoD shipper and DTCI PMO (or
designee) daily of any delivery exception codes applied via an electronic message (report on website or e-
mail) so the government can take corrective action. DTCI authorized exception codes are contained in
PWS Appendix D — Exception Codes. Upon notification and resolution, relief from delivery requirement
shall be determined by DTCI PMO or designee.

1.4.5.19 Language Requirement. All contractor employees and their subcontractors who have contact with
government shippers, consignees or other personnel working on behalf of the government must be able to
read, write, speak, and understand English. English shall be the only language used for written
correspondence, discussions, and other business transactions.

1.4.5.20 Training. The contractor shall provide in-depth training to government training personnel during
implementation at each site for shippers, other government personnel, and government contractors on the
contractor’s systems (freight management system, loss and damage reporting, metrics etc), operations, and
reports for initial implementation and contractor-system upgrades or modifications. The contractor shall
work with the DoD to establish an on-going training curriculum for government personnel which will be
kept up to date to reflect current operating procedures of the contractor. Where appropriate, the contractor
shall incorporate Computer Based Training (CBT) and distance learning as part of their overall training
approach. For implementation, the training for Phase I will be on-site. During Phase II and III, the
contractor may conduct the training on a per-site or regional basis. For any additional site requirements
under Paragraph 1.2.9 the contractor may conduct the training on a per-site or regional basis. The training
shall be conducted no earlier than 4 weeks before and no later than 1 week before site implementation. The
contractor shall prepare and deliver a draft training plan to the government within 30 days after contract
restart. The training plan should include roles and responsibilities, schedules, and resources necessary to
meet the requirements of this PWS. The Government will review and provide any recommended changes
NLT 14 days from the latter of the due date or the date provided to the PMO. The contractor shall deliver a
final training plan within 7 days of receipt of government changes or comments.
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Reporting. The contractor shall collect all data required to provide complete insight into DTCI-wide

operations and report on required metrics, baselines, and other performance data for the DTCI program as
identified in Paragraph 2, Service Delivery Summary. The contractor shall supply all required performance
data to the Program Management Office (PMO) and the Customer (consignor and/or consignee). The
contractor’s system must capture and maintain all the data elements listed in Appendix C - Required Data
at the individual shipment level (transportation control number (TCN)) pertaining to material movement.
(The TCN is a military unique shipment number assigned to control and manage every shipment unit
throughout the transportation pipeline.) Additionally, the contractor must provide the government secure,
on-line access to all data. This data must be available at all times to stakeholders via web type access
through the contractor’s system. It must also be exportable to Microsoft Access, Excel, or downloadable
via secure file transfer protocol (FTP) in an agreed upon format.

Access to Data. The contractor shall provide web-based access to all DTCI shipment data in the

contractor’s possession to the DTCI Program Manager or the CO.

Reporting Performance Requirements. The contractor shall provide monthly reports as identified in

Table 5. These reports shall include information at the overall performance level DTCI-wide and at
shipper specific location levels. The reports shall be provided to the DTCI Program Manager (PM) (or
his designee) and the individual shipper locations on the 15™ business day of each month after
implementation start for the shipments delivered the previous month. All reports shall be accessible
electronically via the web. All reports can be in the format developed by the contractor with the
exception of number 9, Accessorials and Exceptions (reference Table 5), which will be jointly
developed. During surge support periods (as described in paragraph 1.4.5.27) the metrics collected for
contingencies shall be reported separately from the metrics collected for routine shipments.

Table S. Transportation Reports

Report Name

Report Description

Trailer pool
availability

Manual yard management report. Distribution center location specific. (Only pertains to
those sites with a permanent on-site DTCI contractor representative.)

Carrier on-time
performance

Summary (per site)

Summary of on-time loads for each carrier.

Contractor score
card

Measures contractor performance toward track/trace capabilities and

freight pay vs. contract standards and business rules.

Percentage of
premium
(expedited) freight

Monitors the percentage of premium (expedited) services in comparison to the total
freight expenditure. Monitor opportunities for policy modification and over-use of
expedited services.

Loss and damage
claims performance

Monitors freight claims by customer and as a percentage of total shipments. Measure
each carrier’s performance relative to the mode of transportation. Part of the overall
carrier performance management program. The contractor shall conduct analysis to
identify trends and procedures to eliminate claims.

Percent of order
consolidation

Monitors order consolidations as a percent of total transportation expense. A benchmark
for continuous operational improvement.

Delivery summary
— enterprise level

Measures enterprise-wide delivery performance by mode and contractual definition.

Freight costs

Measures average and total freight cost by mode and customer. Rolls up the client total
freight cost for the most current 12 months against the previous 12 months.

Accessorials and
exceptions reports

These separate reports shall measure the number and amount of accessorials and
exceptions. The contractor shall track accessorials and exceptions by type and location.
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A list of exception codes can be found in Appendix D — Exception Codes. A list of
approved accessorial codes can be found in Appendix B — Accessorial Codes.

1.4.5.22

Process Improvement. The contractor shall identify and recommend opportunities for process

improvement and shall work collaboratively with the DTCI PMO and shipper organizations to identify
these opportunities. The contractor shall submit recommendations for improvements to the DTCI PM (or
his designee) and CO. At a minimum, any recommendation shall include a description of the change, the
affected locations, the expected outcome, and resulting benefits. Depending on the size of the change, the
coordinator may be required to conduct a more in-depth analysis of the change to include required
investment (contractor and government), expected return, payback period, and any other required changes
to implement this recommendation. Process improvement recommendations shall be reviewed and
approved by the DTCI Process Improvement Team (D-PIT) before implementation.

1.4.5.22.1

1.4.5.22.2

1.4.5.23

1.4.5.23.1

DTCI Process Improvement Team (D-PIT). The contractor shall participate as a member of the
DTCI PMO formed D-PIT to facilitate process improvements in the DoD CONUS freight movement
system. The D-PIT will meet on a quarterly basis in conjunction with Award Fee Review Board
meetings (both Interim and End of Period). For planning purposes, the D-PIT meetings will be held at
or in the vicinity of Scott AFB, IL.

Readiness Enhancement. A key contractual objective is leveraging the DOD distribution system to
provide more highly predictable, visible, efficient and reliable support to the warfighter. The CONUS
requirements of this contract are intended to be an important part of a seamless, interoperable Strategic
Distribution System. The contractor shall collaborate and partner with government to enhance the
readiness of the Strategic Distribution System.

Loss and Damage Claims Management. This contract requires the contractor, to the extent it is not a
“carrier” (49 USC 13102) or a “rail carrier” (49 USC 10102) or an “air carrier” (49 USC 40101) with
respect to cargo under this contract, to select a competent carrier, rail carrier or air carrier (referred to in
this section as “transportation provider”) to transport DoD cargo. In addition, this contract requires the
contractor to pay transportation providers, monitor their activities, and manage the quality of their
performance. The contractor shall also facilitate the resolution of government claims for loss or damage
to cargo with transportation providers. The contractor shall conduct analysis to identify trends and
procedures to eliminate claims (reference Table 5, Report 5).

Liability Standard. Whether the contractor functions as a transportation provider itself or whether
the contractor enters into a contractual or other arrangement with a transportation provider, the
transportation provider shall be liable to the government for not less than the actual loss or injury to the
property transported under a Task Order (BoL) pursuant to this contract while the property is in the
possession of the transportation provider. The transportation provider shall not be liable to the extent
such loss or damage is caused by an act of God, of a public enemy, of a public authority, of the
shipper, or due to the inherent vice or nature of the goods. For purposes of liability only, freight that is
consolidated onto a single conveyance will be considered a shipment. The liability of a transportation
provider is further limited as follows:

- For shipments weighing less than 15,000 1bs, the transportation provider is liable to the government
for the lower dollar amount of $50,000 or the actual amount of the loss and/or damage to the property.

- For shipments weighing 15,000 lbs or more, the transportation provider is liable to  the government
for the lower dollar amount of $150,000 or the actual amount of the loss and/or damage to the
property.

For shipments that are transported via multiple conveyances, such as multiple rail cars, the
transportation provider is liable per conveyance. Authorized shipper personnel may elect to declare
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and establish cargo liability in amounts higher than stated above through the provisions of Cargo
Liability of Carrier (LIE) in Appendix B — Accessorial Codes. In such instances when authorized
shipper personnel request LIE, the transportation provider shall be liable for the increased declared
value. When the contractor is permitted and able to obtain in the normal course of business from a
transportation provider liability terms more favorable to the government (as the shipper) than those
noted above, those more favorable terms govern the liability of the transportation provider to the
government.

1.4.5.23.2 Terms of Contractor Arrangement with Transportation Providers. The contractor shall enter into a
written contract or other enforceable arrangement with any transportation provider (including affiliates, team
members, etc.) under this contract that makes the transportation provider liable to the government as described in
1.4.5.23.1. This contract or enforceable arrangement shall be independent of any obligations of the transportation
provider to the government arising from the BoL. This contract or enforceable arrangement shall expressly name
the government as a third party beneficiary of the contract or arrangement, authorizing the government to enforce
the cargo liability terms of that contract or arrangement. In addition, this contract or arrangement shall include the
following terms and conditions.

a. The transportation provider acknowledges that positive and negative incentives impacting the contractor under
the contractor’s contract with the government depend on the ability of the contractor to facilitate the resolution of
government claims for loss or damage to property in a timely and satisfactory manner.

b. The transportation provider acknowledges that the contractor will seek to resolve government claims as an
independent contractor, not as an agent of the government.

c. The transportation provider agrees with and accepts the terms of section 1.4.4.2 of the PWS, that it will not
assert any lien on government property or seek to detain any shipment of government property and that the
government can retrieve government property in specified situations.

d. The transportation provider shall provide notice to authorized government personnel and to the contractor
within 5 days of initial identification of loss or damage.

€. When a shipment cannot be delivered due to damage, loss or refusal at destination, the transportation provider
shall contact the contractor. The contractor will work with authorized government personnel for disposition
instructions. If the loss or damage is attributable to the transportation provider under the standard of 1.4.5.23.1, the
cost of additional transportation, storage, and/or redelivery shall be treated as a government claim against the
transportation provider.

f. Unless the government claim has been paid, the transportation provider shall provide notice to authorized
government personnel and to the contractor within 30 days of the receipt of a government claim, acknowledging
receipt and identifying any documentation or other information about the claim that is required for resolution.

g. Within 120 days of receipt of a government claim, the transportation provider shall pay the claim in full to
authorized government personnel or provide notice to authorized government personnel and to the contractor either
that it declines the claim in full or that it offers a partial payment as a firm compromise settlement of the claim. The
transportation provider shall have no rights to salvage.

h. The transportation provider acknowledges that the government may respond to unresolved claims through
litigation, through set off on some future contract between the government and the transportation provider, or
through other means. The government may proceed under the BoL or as a third party beneficiary of the
transportation provider’s contract with the contractor or through other means, as permitted by law.

1.4.5.23.3 Contractor liability to the government. Nothing in this contract or any contract or other arrangement
between the contractor and a transportation provider shall relieve the contractor from liability to the government for
its direct obligations to the government under this contract.
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1.4.5.23.4 Loss Reporting. The contractor shall be responsible for operating and managing the claims reporting tool
discussed further in 1.4.6.4.4. The contractor shall include a summary report of the status of open and closed claims
monthly as part of the report described at 1.4.5.21.2 and Table 5.

1.4.5.23.5 Transportation Discrepancy Reports. A Transportation Discrepancy Report (TDR) documents loss or
damage to government material to support the filing of claims against carriers for Government reimbursement and to
document shipper-related discrepancies. Chapter 210 (updated March 2005), Defense Transportation Regulation
(DTR), DOD Regulation 4500.9-R-Part II Cargo Movement (November 2004), is applicable and prescribes the
responsibilities and procedures for reporting transportation discrepancies involving commercial carriers.

1.4.5.23.6. Loss and Damage Claims Procedures. Loss and damage claims procedures ensure the recovery of money
to DOD from commercial carriers who lose or damage freight. Chapter 211, DTR, DOD Regulation 4500.9-R-Part
IT Cargo Movement (November 2004), is applicable and prescribes the policies, procedures, and requirements to
develop factual evidence to support loss and damage claims against commercial carriers for in-transit loss or damage
to DOD property.

1.4.5.23.7 Claims Procedure. Government personnel will determine the final resolution of government claims. If
the contractor has functioned as a transportation provider with respect to the property, it will follow and abide by the
terms of 1.4.5.23.2. Otherwise, the contractor will transmit the government claim and supporting documentation to
the appropriate transportation provider(s) to facilitate resolution of the government’s claim in accordance with
paragraph 1.4.5.23.2. The contractor will facilitate the resolution of all government claims within 120 days from the
time the contractor receives the claim and supporting documentation from the government. The time standards are
important because, by statute, the government may be limited to the period of time within which it can file a claim
against the transportation provider and within which it can file a civil action regarding an unsatisfied claim. The
contractor agrees to cooperate with government efforts to resolve claims for loss or damage to cargo in accordance
with Chapter 211, DTR, DOD Regulation 4500.9-R-Part I Cargo Movement (November 2004), including assisting
the government with the development of Transportation Discrepancy Reports in accordance with Chapter 210
(updated March 2005), DTR, DOD Regulation 4500.9-R-Part I Cargo Movement (November 2004), providing
documents/correspondence, producing personnel with knowledge of the claim, and advising on industry practices.
The contractor shall work with the DTCI CO to ensure compliance with DTR Part II claims procedures.

1.4.5.23.8 Special, Incidental or Consequential Damages. The contractor or the transportation provider shall not be
liable to the government for special, incidental, or consequential damages that relate to the loss or damage or delay
to government cargo transported under this contract, unless the contractor and the CO have entered into a bilateral
agreement to that effect. Procedurally, the CO would initiate this special liability by notice to the contractor that
such liability was required for a specific shipment or shipments. If the contractor and CO agree to the terms and
conditions of such special shipments, the terms will be documented by contract modification and the special
shipments shall be governed by the negotiated terms regarding special, incidental or consequential damages.

1.4.5.24 Notification of Accidents. In addition to notifying the appropriate authorities, the contractor shall notify
the shipper, DTCI PMO, and others as directed to report in-transit accidents and incidents as soon as
possible, but no later than 24 hours after accident/incident.

1.4.5.25 Astray Freight and Emergency Notification. The Contractor shall report astray freight or emergency
notification to the following contact offices and numbers:

Carriers shall telephone the following numbers to report: Problem Telephone Number (Toll-Free)
Astray Freight or other non-emergency notifications 1-800-631-0434

Accidents, incidents, delays, or other emergencies 1-800-524-0331

Non-explosive hazardous cargo emergency response guidance 1-800-851-8061

Assistance with any of the above problems can also be obtained from the nearest Department of Defense
Transportation Office.



HTC711-07-D-0032
P00006
Page 27 of 48

1.4.5.26 Hazardous Material Handling. Shippers will be responsible for certifying hazardous material
shipments prior to pickup in accordance with Part 49 of the Code of Federal Regulations (CFR) for the
mode of shipment anticipated based on the MDD. The contractor shall ensure that all drivers picking up
HAZMAT freight, regardless of quantity of regulated material, provide an appropriately equipped,
inspected vehicle and possess current HAZMAT endorsements annotated on the Commercial Drivers
License. Upon request, the driver will be required to provide proof of hazardous materials endorsement
and/or license at time of pickup to shipper personnel. If the contractor or their subcontractor repacks any
shipment containing hazardous materials or selects a mode other than that for which the shipper prepared
the shipment, then the contractor shall be responsible for any over-packing required and for recertifying the
shipment IAW Part 49 CFR 171-175 and 176-178. The contractor shall notify the shipper of the repack
action within 24 hours. The contractor shall ensure that all carriers receive emergency response
instructions. The 2004 Emergency Response Guidebook or its successor can be used for this purpose (See
http://hazmat.dot.gov/pubs/erg/gydebook.htm). Refer to Paragraph F.3.h of the Emergency Response
Guide for emergency response telephone number information, and proper reporting procedures for
accidents, incidents, or delays en route. The contractor must refuse to ship hazardous materials which do
not conform in all aspects to all applicable Federal, state, and local codes, ordinances, and regulations for
the mode of shipment anticipated based on the MDD. If the contractor refuses a hazardous material
shipment because it has not been certified properly in accordance with Part 49 CFR for the mode of
shipment anticipated based on the MDD, the contractor shall immediately notify the shipping site TO for
resolution. If the contractor and the shipping site TO are unable to resolve the matter, the matter shall be
referred to the DTCI Contracting Officer for final resolution. No act or failure to act by the Government
shall relieve the contractor of any responsibility or liability for the safety of Government, contractor,
subcontractor personnel, or any other party. The contractor shall comply with all applicable Federal, state,
and local codes, ordinances, and regulations in connection with the transportation of hazardous material.
The Government shall not be liable to the contractor, subcontractor, or any other party for special,
incidental, or consequential damages, costs, or expenses, that are incurred by contractor as a result of any
improperly classified, packed or handled hazardous materials.

1.4.5.27 Surge Support. The contractor shall support (to include planning) any surge requirement; i.e.,
mobilization, wartime, natural disaster, humanitarian assistance support, or other contingency and respond
with required resources to meet the time frames of surge/contingency requirements. This support shall be
through partnering with the Government to provide the necessary transportation services. Surge
requirements may not be distributed evenly throughout the performance period. Rather, they are focused,
sporadic events that can last a few weeks (in the case of disaster relief) to months (in the case of supporting
a global conflict). The Contractor shall provide 24-hour-a-day service, seven days a week, including
holidays. Surge requirements not covered under the Management Services CLIN in Section B, may be
authorized and funded by the CO under the Management Services—Surge CLIN, as described in Section
G, paragraph G-9. Further, the CO may authorize an interim adjustment to the NTE rates when required in
support of meeting surge requirements IAW Section H, paragraph H-9.

1.4.5.28 Large Scale Planned Events. The contractor shall participate in the unclassified planning for all
identified training events (to include Joint Chiefs of Staff (JCS) and Combatant Command directed
exercises) by assisting the Government with forecasting and sourcing freight transportation resources to
support requirements for material movement. The participants in the planning process will require a
favorable NAC. The contractor shall assist with the development of the freight transportation plans and
selection of the appropriate mode of transportation based on the training event and shipper requirements
(i.e., equipment type) and MDD. The contractor shall assist with the planning and development of detailed
routing to accurately estimate freight arrival times at the Tactical Assembly Area or training location. The
contractor shall utilize their optimization expertise and tool(s) to consolidate freight when possible, both
geographically and within the MDD timeframes given. The contractor shall identify and recommend
opportunities for training event freight transportation process improvements and shall work collaboratively
with the training exercise shipper organization to identify these opportunities. The contractor shall submit
recommendations for the Training Event freight transportation process improvements to the DTCI PM (or
his designee) and CO. At a minimum, any recommendation shall include a description of the change, the
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affected locations, the expected outcome, and resulting benefits. When requested, the contractor shall also
support large scale planned events such as cargo in support of unit moves within CONUS (Reference para.
1.1.4). The government will provide 15 days advance notice from the local transportation office to the
contractor. Government-owned equipment may be made available to support specific large scale planned
events as approved by event sponsor. A list of known exercise requirements is included in Appendix E -
Training Events. If less than 15 days advance notice is given, the CO may negotiate an equitable
adjustment in accordance FAR 52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost
Reimbursement with the contractor for any additional cost of the transportation and/or management
services to support these large scale events.

Essential Infrastructure Support. The services provided by this contract are considered as an essential
enabler supporting DoD’s critical infrastructure. Incapacity of this transportation asset could have an
adverse effect on national defense. The contractor shall collaborate and partner with the government to
preserve the capability and availability of this asset as follows:

1 When an emergency involving national security, natural disaster, or similar situations hinder the
fulfillment of essential (actual or forecast) DoD domestic transportation requirements, the contractor
shall participate in a Contingency Response (CORE) Program involving the Government to satisfy the
DoD role.

1.4.5.29.2  Asdirected in a time of national need, the contractor shall comply with efforts of the Secretary of

1.4.6

1.4.6.1

1.4.6.1.1

1.4.6.1.2

1.4.6.1.3

Transportation to assist in planning, coordinating and executing movements in support of DoD
missions.

Information Technology (IT). The contractor’s enterprise transportation management technology
capabilities shall meet the IT requirements outlined in this PWS. In addition, the contractor is solely
responsible for operating and maintaining all IT requirements for execution of this contract with the
exception of contract or government systems specified in this PWS.

Security. The contractor’s enterprise technology shall maintain an appropriate level of confidentiality,
integrity, authentication, non-repudiation, and availability that reflects a balance among the importance and
sensitivity of the information and information access; threats and vulnerabilities; the trustworthiness of
users and interconnecting systems; and the impact of impairment or destruction to the achievement of DoD
goals and objectives. Additional detail on DoD Information Assurance (IA) requirements can be found in
DoD Directive 8500.1, Information Assurance (IA), October 24, 2002; DoD Instruction 8500.2,
Information Assurance (IA) Implementation, February 6, 2003; and Interim Department of Defense (DoD)
Certification and Accreditation (C & A) Process (DIACAP) Guidance, 06 July 2006. These documents and
additional information regarding IA can be found at the DoD Information Assurance Support Environment
website: http:/iase.disa.mil/policy. html#DoD. In some cases, PWS requirements may be more stringent
than those specified in the 8500 series documents, e.g., System Availability. In those cases, the PWS shall
have precedence.

Outsourced IT-based process. For DoD IA purposes, the contractor’s enterprise technology will be
categorized IAW DoDI 8500.2, Enclosure 3, as an outsourced IT-based process. This is a general term
used to refer to outsourced business processes supported by private sector information systems,
outsourced information technologies and outsourced information services.

Mission Assurance Category (MAC) and Confidentiality Level (CL). IA requirements are
established in DoDI 8500.2 in the form of two sets of graded baseline IA controls — the Mission
Assurance Category (MAC) and Confidentiality Level (CL). The MAC defines the basic IA controls
for Integrity and Availability, while the CL rates the sensitivity of the information associated with the
information system. For DTCI, the MAC will be Level III, and the CL will be Sensitive.

Baseline IA Controls. The combination of the MAC and CL determines the baseline IA control
which the contractor’s enterprise must achieve. For DTCI, compliance with the IA controls listed in
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application of specific safeguards, or through the regulation of specific activities. The objective
condition is testable, compliance is measurable, and the activities required to achieve the objective
condition for every IA control are assignable, and thus accountable. The IA controls specifically
address availability, integrity, and confidentiality requirements, but also take into consideration the

requirements for non-repudiation and authentication.

Table 6 below describes in detail the MAC III and CL Sensitive IA Controls required for DTCI. Additional detail

regarding the IA controls can be found in DoDI 8500.2, Enclosure 4, Attachments 3 and 5.

Table 6. DTCI-required Information Assurance Controls

Mission Assurance Category (MAC) III Controls for Integrity and Availability for DTCI

Subject Control Number, Name

IA Service Area

Security Design and Configuration

DCAR-1 Procedural Review Availability
DCBP-1 Best Security Practices Integrity

DCCB-1 Control Board Integrity
DCCS-1 Configuration Specifications Integrity
DCCT-1 Compliance Testing Availability

DCDS-1 Dedicated IA Services Integrity
DCFA-1 Functional Architecture for AIS Applications Integrity
DCII-1 IA Impact Assessment Integrity
DCIT-1 IA for IT Services Integrity
DCMC-1 Mobile Code Integrity
DCNR-1 Non-repudiation Integrity
DCPD-1 Public Domain Software Controls Availability
DCPP-1 Ports, Protocols, and Services Availability
DCPR-1 CM Process Integrity

DCSD-1 IA Documentation Availability

DCSL-1 System Library Management Controls Integrity
DCSQ-1 Software Quality Integrity
DCSS-1 System State Changes Integrity

DCSW-1 SW Baseline Availability

Identification and Authentication
IAKM-1 Key Management Integrity
Enclave and Computing Environment

ECAT-1 Audit Trail, Monitoring, Analysis and Reporting Integrity
ECCD-1 Changes to Data Integrity
ECND-1 Network Device Controls Integrity
ECPA-1 Privileged Account Control Integrity
ECPC-1 Production Code Change Controls Integrity
ECRG-1 Audit Reduction and Report Generation Integrity
ECSC-1 Security Configuration Compliance Availability
ECSD-1 Software Development Change Controls Integrity
ECTM-1 Transmission Integrity Controls Integrity

ECTP-1 Audit Trail Protection

Integrity
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ECVI-1 Voice over IP Availability
ECVP-1 Virus Protection Availability

Mission Assurance Category (MAC) III Controls for Integrity and Availability for DTCI (continued)

Subject

Control Number, Name

IA Service Area

Enclave Boundary Defense

EBVC-1 VPN Controls Availability
Physical and Environmental
PEEL-1 Emergency Lighting Availability
PEFD-1 Fire Detection Availability
PEFI-1 Fire Inspection Availability
PEFS-1 Fire Suppression System Availability
PEHC-1 Humidity Controls Availability
PEMS-1 Master Power Switch Availability
PESL-1 Screen Lock Integrity
PETC-1 Temperature Controls Availability
PETN-1 Environmental Control Training Availability
PEVR-1 Voltage Regulators Availability
Personnel
PRRB-1 Security Rules of Behavior or Acceptable Use Policy Availability
Continuity
COAS-1 Alternate Site Designation Availability
COBR-1 Protection of Backup and Restoration Assets Availability
CODB-1 Data Backup Procedures Availability
CODP-1 Disaster and Recovery Planning Availability
COEB-1 Enclave Boundary Defense Availability

COED-1 Scheduled Exercises and Drills

Availability

COEF-1 Identification of Essential Functions

Availability

COMS-1 Maintenance Support Availability
COPS-1 Power Supply Availability
COSP-1 Spares and Parts Availability
COSW-1 Backup Copies of Critical SW Availability
COTR-1 Trusted Recovery Availability
Vulnerability and Incident Management
VIIR-1 Incident Response Planning Availability
VIVM-1 Vulnerability Management Availability

Confidentiality Controls for DoD Information Systems Processing Sensitive Information for DTCI

Subject

Control Number, Name

IA Service Area

Security Design and Configuration

DCSR-2 Specified Robustness - Medium

Confidentiality
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Identification and Authentication

IAGA-1 Group Identification and Authentication Confidentiality
IAJA-1 Individual Identification and Authentication Confidentiality
Enclave and Computing Environment
ECAN-1 Access for Need-to-Know Confidentiality
ECAR-2 Audit Record Content Confidentiality
ECAT-1 Audit Trail, Monitoring, Analysis and Reporting Integrity
ECCT-1 Encryption for Confidentiality (Data in Transit) Confidentiality
ECIC-1 Interconnections among DoD Systems and Enclaves Confidentiality
ECLO-1 Logon Confidentiality

ECLP-1 Least Privilege

Confidentiality

ECMT-1 Conformance Monitoring and Testing

Confidentiality

ECNK-1 Encryption for Need-To-Know Confidentiality
ECRR-1 Audit Record Retention Integrity
IAAC-1 Account Control Confidentiality

Enclave Boundary Defense

EBBD-2 Boundary Defense

Confidentiality

Physical and Environmental

PECF-1 Access to Computing Facilities Confidentiality
PECS-1 Clearing and Sanitizing Confidentiality
PEDI-1 Data Interception Confidentiality
PEPF-1 Physical Protection of Facilities Confidentiality
PEPS-1 Physical Security Testing Confidentiality
PESP-1 Workplace Security Procedures Confidentiality
PESS-1 Storage Confidentiality
PEVC-1 Visitor Control to Computing Facilities Confidentiality
Personnel
PRAS-1 Access to Information Confidentiality
PRMP-1 Maintenance Personnel Confidentiality
PRNK-1 Access to Need-to-Know Information Confidentiality
PRTN-1 Information Assurance Training Integrity
1.4.6.1.4 Information Assurance (IA) Certification and Accreditation (C&A). To ensure that baseline IA

controls have been achieved, the contractor’s enterprise technology shall be certified and accredited by
the Government in accordance with the Interim Department of Defense (DoD) Certification and
Accreditation (C & A) Process (DIACAP) Guidance, 06 July 2006. DIACAP is the process used to

identify, implement, validate, certify and manage IA capabilities and services, expressed as 1A

Controls, and authorize the operation of DoD information systems in accordance with statutory,
Federal and DoD requirements. The DIACAP is designed to certify that the IT system meets the 1A
requirements and that the system will continue to maintain the accredited security posture throughout
the system life-cycle. Since DTCI will involve a contractor-owned and operated technology,
compliance with a highly abbreviated and tailored DIACAP will be followed; specifically, the MAC
[T and CL Sensitive Information Assurance Controls identified in Table 6 will be required.
Certification and accreditation of the contractor's system will be a collaborative effort between the
contractor and the government. The security accreditation will be a joint agreement between the DAA

and the contractor's Corporate Information Officer (CIO).
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1.4.6.1.4.1 The accreditation decision always applies to an operationally ready instance of a DoD information
system (as defined in DoDI 8500.2, Enclosure 3) and is a balance of mission or business need,
protection of personal privacy, protection of the information being processed, and protection of the
information environment, and thus, by extension, protection of other missions or business functions
reliant upon the shared information environment. An accreditation decision is expressed as
Authorization to Operate (ATO), Interim Authorization to Operate (IATO), Interim Authorization to
Test (IATT), or Denial of Authorization to Operate (DATO). Absent an accreditation decision, a
system is considered Unaccredited.

1.4.6.1.4.1.1 The contractor must deliver a draft Security Policy document which outlines the implementation
of the applicable baseline IA controls identified in section 1.4.6.1.3, Table 6, and a detailed
description of the System/Security Architecture no later than (NLT) 15 days after contract restart
to support an IATT accreditation decision. If there are any deficiencies, a correction plan must be
developed to address the identified weaknesses. Before an IATT will be granted, the contractor
may be responsible for taking corrective action based upon the impact and severity of the
identified weaknesses.

1.4.6.1.4.1.2 The contractor must authorize a network and system validation test of the applicable IA controls
by DoD representatives NLT 60 days after contract restart to support an IATO accreditation
decision. The IATO accreditation decision will specify an Authorization Termination Date (ATD)
that is within 180 days of the authorization date. A DoD information system may not be granted
more than two consecutive 180-day IATO’s. A request for IATO must be accompanied by a Plan
of Action and Milestones (POA&M) for correcting or satisfactorily mitigating any identified
weaknesses. Before an IATO will be granted, the contractor will be responsible for taking
corrective action based upon the impact and severity of identified weaknesses.

1.4.6.1.4.1.3 The contractor must authorize a network and system verification test of the applicable IA controls
by DoD representatives no earlier than 180 days and no more than 360 days (if necessary) after the
IATO accreditation decision to support an ATO accreditation decision. The verification test will
ensure that the weaknesses identified in the contractor’s Information System during the IATT and
IATO reviews have been corrected or satisfactorily mitigated. The ATO is valid for 3 years from
the authorization date. Continued authorization to operate is contingent upon the sustainment of
an acceptable IA posture. To ensure that an acceptable IA posture is sustained, the contractor
must authorize annual network and system validation and/or verification tests of the applicable IA
controls by DoD representatives. Updates to security documentation to support the continued
certification will be required prior to any major system changes.

1.4.6.2 Data Interchanges. The contractor shall establish a secure primary connection through a value added
network (VAN) with DoD systems via the Global Exchange (GEX) service operated by the Defense
Automatic Addressing System Center https://www.daas.dla.mil) and/or DoD Business Transformation
Agency (http://www.dod.mil/bta). Figure 3 illustrates the DoD technical architecture with which the
coordinator will interface. Additional detail about VANs connected to the DAASC GEX site can be found
at: https://www.daas.dla.mil/daashome/edi-vanlist-dla.asp.

1.4.6.2.1 Interoperability. The contractor shall comply with security and interoperability requirements specified
for data exchanges with the GEX. Additional detail regarding GEX’s Electronic Commerce
Interoperability Process can be found at http://ec.ogden.disa.mil/ecip.htm.

1.4.6.3 DoD Third Party Payment System. The contractor shall establish an electronic trading partner
relationship with the DoD’s third party payment system (currently US Bank’s PowerTrack®) to submit
electronic invoices to and receive payment from the government. The details of the relationship will be
defined through a separately negotiated agreement between US Bank and the contractor which is outside
the scope of this contract. As part of this relationship, the contractor shall comply with the interoperability
and certification requirements of the Freight Carrier Certification Program
(http://www.sddc.army.mil/Public/Global%20Distribution/Domestic/Carrier%20Registration%20Instructio



http://Iwww.daas.dla.mil!daashome/
http://ec.ogden.disa.mil/ecip.htm.
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ns?summary=fullcontent) sponsored by SDDC. The coordinator shall electronically invoice the
government in a manner agreed to between it and the DoD's designated third party payment system.

DoD Shipper

GEX

Figure 3.

219 Pre -Alert [b]

219 Request [2]

[5] Request

4] Ack.

Ce——— 7] 220 Response

858 B/L |10a|

[3]997 Ack.

AL -

<+=+[6] Resp

-L1.11III

Systems

:. e00000 ..Pre-AIertr[a]
®

: ® Request [1]

L ]
°

p °

e ® —«0== [8] Response

: e _BIL [9]
L ]

pa [i3al

. i

L ]

®

214 Ship Status

[12] 214 Ship Status

Powngrgck

Ship Status

Payment .
OCEE LN
[15] .

(EELETRE R =

[14] Invoice/Payment

smmmes(p> User Defined File (UDF)
- EDI| (X12)
= m m » EDI, UDF or other

Table 7 below describes in detail the trading partner data exchanges for DTCI. Additional detail regarding the EDI
exchanges can be found at the Defense Transportation Electronic Business committee’s web site located at

https://dteb.Ilmi.org.

Table 7. Data Exchanges for DTCI

Step | Sending Party Receiving Party Data Format Description
a DDC Shipper GEX UDF pre-alert A DDC shipper generates a pre-alert, and
System (DSS) forwards it to GEX. Note: does not apply to
Service shippers..

b GEX DTCI Coordinator | ASC X12 219 GEX receives the pre-alert, converts it to an
ASC X12 219 EDI set and forwards it to the
coordinator. The coordinator, if able,
conducts early shipment optimization
planning while awaiting the formal request
for transportation.

1 DoD Shipper GEX UDF A DoD shipper system generates a request
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System

transportation
request

for transportation for the coordinator and
forwards it to GEX.

GEX

DTCI Coordinator

ASC X12 219

GEX converts the request into an ASC X12
219 EDI set and forwards it to the
coordinator.

DTCI
Coordinator

GEX

ASC X12 997

Upon receipt of the 219 transportation
request from GEX, the coordinator shall
respond with an ASC X12 997 functional
acknowledgment.

GEX

DoD Shipper
System

UDF
acknowledgment

GEX receives the 997 acknowledgment
from the coordinator, converts it into the
appropriate UDF, and forwards it to the
shipper system instance that generated the
request. (GEX also may forward the un-
translated 997 directly to the shipper system
if desired.)

DTCI
Coordinator

Carriers

UDF
transportation
response

After receiving the 219 transportation
request, the coordinator engages its network
of carriers to secure transportation
arrangements in accordance with the
shipper’s request. Where possible, the
coordinator conducts shipment optimization
and consolidation among several requests it
receives from shippers.

Carriers

DTCI Coordinator

UDF
transportation
arrangement
acceptance

The carrier confirms its arrangements with
the coordinator, including any special
equipment requests.

DTCI
Coordinator

GEX

ASC X12 220

Within 4 hours of receiving the 219
transportation request from GEX, the
coordinator shall respond with an ASC X12
220 transportation response, containing the
carrier and equipment details, and a not-to-
exceed (NTE) rate for the shipment.

GEX

DoD Shipper
System

UDF
transportation
response

GEX receives the 220 response from the
coordinator, converts it into the shipper
system’s UDF, and passes it to the
requesting shipper location.

DoD Shipper
System

GEX

UDF bill of
lading

When freight is picked up at the shipper
location, the shipper closes out the shipment
record, generating a bill of lading UDF,
which it forwards to GEX.

10a,
b

GEX

DTCI Coordinator,
GTN, Commercial
Bank

(Currently US
Bank’s
Powertrack)

ASC X12 858

GEX receives the bill of lading UDF,
converts it into an ASC X12 EDI bill of
lading, and forwards copies to a) the
coordinator, b) USTRANSCOM’s Global
Transportation Network, and ¢) Commercial
Bank system.

11

Carrier

DTCI Coordinator

UDF status
message

The carrier shall provide the coordinator
with the following In-Transit Visibility
event information:

»  Shipment pickup

> Shipment delivery

» Any event which will cause the carrier
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to miss its scheduled/required delivery

12 DTCI GEX ASC X12 214 The coordinator shall convert this
Coordinator notification into an ASC X12 EDI 214
shipment status message and shall forward
it to GEX within 2 hours of the shipment
status event.

13 GEX GTN ASC X12214 GEX forwards the 214 status message to
GTN, which it appends to the 858 bill of
lading it received from the DoD shipper

system.
13a | GEX DoD Shipper UDF status If desired by the shipper, GEX will convert
System message the 214 into a UDF and forward it to the
appropriate shipper system location.
14 DTEI Commercial Bank | EDI invoice, The coordinator shall bundle shipment
Coordinator EFT payment movement data, at the bill of lading and

TCN level of detail, and shall invoice the
Commercial Bank for the transportation
costs. Upon web-based validation by the
shipper, Commercial Bank pays the
coordinator via electronic funds transfer

(EFT).
L) DTCI Carrier EFT payment When paid by the Commercial Bank, the
Coordinator coordinator shall in turn pay its carriers for

shipments they transported.

1.4.6.4 On-Line Web Access. The contractor shall provide a secure web site for stakeholders to access DoD
shipment information and performance data.

1.4.6.4.1 Query Capability. The contractor shall maintain shipment data so that information is available for
query within the margins described below. The contractor shall display the most recent shipment data
to ensure in-transit visibility is provided. Appendix C - Required Data provides a listing of possible
data elements to query. The query capabilities shall include at a minimum the following:

1.4.6.4.1.1 Simple queries completed in less that one minute (REQUIRED), 12 seconds (DESIRED).

1.4.6.4.1.2 Complex queries completed in less than 5 minutes (REQUIRED), 1 minute (DESIRED).

1.4.6.4.1.3 Data manipulation capabilities to include formatting, sorting, and filtering.

1.4.6.4.1.4 Standard “canned” and ad hoc queries. Available canned queries shall include daily reports of inbound
shipments by consignee, shipments with exception codes (defined in Appendix D), metrics reports as

defined in Table 5, and others as agreed to between the PMO and contractor.

1.4.6.4.1.5 Data output capabilities to include export/download to Microsoft Excel, Microsoft Access, and
standard report format for printing.

1.4.6.4.2 Track and Trace. To enhance in-transit visibility, the contractor shall allow the DoD shipper systems
to link to their shipment tracking system through a carrier-identified or coordinator identified Uniform
Resource Locator (URL) with tracking by single or multiple BoL number(s) or TCN(s).

1.4.6.4.3 Customer Feedback. The contractor shall provide a web-based tool to be used by all parties to report,

manage, and track concerns, complaints, or comments (positive or negative) related to contract
performance.
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Claims Reporting. The contractor shall provide a web-based tool to support the claims management
requirements identified in paragraph 1.4.5.23.

Exception Reporting. The contractor shall provide a web-based tool to support exception reporting
requirements identified in Table 5. Transportation Reports, Item 9.

User Accounts and Passwords. The contractor shall provide a means for authorized government users
(including shippers, consignees, PMO staff, and other appropriate stakeholders) to submit user account
requests for access to its Web site. The contractor shall collect all required fields (see Appendix G) and
electronically forward the requests to the DTCI PMO for review and approval. Once approved, the
contractor shall provide the requestor with a password to access its system.

Delivery of Reports. The contractor shall provide the capability to deliver canned queries and reports
outlined in subparagraph 1.4.6.4.1.4 to a stakeholder’s designated DTCI electronic mailbox.

Web-based Shipment Request Tool. The contractor shall provide a web-based tool to support manual
entry of Transportation Service Requests for those government locations that do not have ready access to a
DoD shipper system. Data entry fields shall be similar to those defined for the ASC X12 219 EDI
Transportation Service Request set. Screen design shall promote ease of use and reduce data entry errors.
For web-based transportation requests, data exchanges beginning with Step 5 in Table 6, Data Exchanges
for DTCI, shall apply. The contractor shall determine the appropriate DoD Shipper system based on the
origin's Department of Defense Activity Address Code (DODAAC). In addition to the ASC X12 220 EDI
Transportation Service Response, the contractor shall provide an email with data similar to the
transportation service response to the originator of the manual transportation request.

Data Storage and Disposition. The contractor shall provide on-line storage and access to the government
as requested for all data collected in relation to DoD shipments under this contract for a period of 120 days
from the date of final financial settlement (freight payment or freight claims payment). The Contractor
shall retain the complete shipment records in offline electronic storage for the length of the contract and
provide the government free access to these files when notified by the DTCI COR or their designate for
possible historical analysis. At the end of the contract period, the contractor shall transfer the data to the
Government in a mutually agreed to media format.

DPO Integration. As directed by the PMO, the contractor shall participate in DPO development teams
and DoD Supply Chain improvements to ensure DTCI processes are in concert with DPO efforts. The
contractor shall ensure compliance with and connectivity to DoD Supply Chain systems and provide
recommendations to maintain interoperability as DoD IT architecture evolves. At such time when the DPO
IT architecture is further defined, the contractor shall negotiate any cost impact with the CO at that time in
accordance with FAR 52.243-1, Changes-Fixed Price.

System Performance and Availability. The contractor shall meet a system performance threshold of
99%. Scheduled downtime for maintenance will not be included in determining system availability
threshold. Mean Down Time (MDT) shall not exceed 14.4 minutes in a 24-hour period. MDT will be
calculated on events that are global rather than events that affect only individual branches or users. In
addition, the tracking will be from midnight to midnight. The contractor shall submit a quarterly system
availability report to the PMO beginning 90 days after initial site implementation. The contractor
architecture shall incorporate disaster (both man-made and natural) recovery capabilities to mitigate
degradations in system performance. Information Assurance (IA) Implementation (DoD Instruction 8500.2
enclosures 3 and 5) provides guidance on alternate site designation and disaster recovery planning. DTCI
IA Controls, Table 6, lists the tailored controls required for certification. For DTCI, these controls require:
an alternate site that permits partial restoration of essential functions; physical and technical protection of
backup and restoration hardware, firmware, and software; a disaster plan that provides for the partial
resumption of essential functions; enclave boundary defense at the alternate site equivalent to the primary
site; annual exercise of the continuity of operations or disaster recovery plan; and backup copies and other
critical software stored in a fire rated container or otherwise not collocated with the operational software.
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1.4.6.10.1 System performance is the ratio of time (A0) that information is available to the customer compared to
total time. AO is calculated as follows:

A0 =MTBDE/(MTBDE + MDT).

MTBDE is the Mean Time Between Downing Events over the previous six months.
MDT is the (duration) over the previous six months. A "Downing Event" is any contractor system event
(this does not include planned maintenance) that prevents minimum operational performance requirements
from being met.

1.4.6.11 Technical Support. The contractor shall provide technical support 24 hours a day, 7 days a week (to
include holidays) to assist in resolving system and technical issues that may arise between the contractor
and DoD interface systems. The contractor shall have the ability to accept both telephone and email
incident reporting and shall immediately acknowledge receipt of the issue with the customer via telephone
or email response.

1.4.7 Small Business Programs.

1.4.7.1 Small Business Sub-Contracting Goals. In accordance with FAR 19.201, it is the policy of the
Government to provide maximum practicable opportunities to small business, veteran-owned small
business, service-disabled veteran-owned small business, HUB-Zone small business, small disadvantaged
business, and women-owned small business concerns. Such concerns must also have the maximum
practicable opportunity to participate as subcontractors in the contracts awarded by the government. Based
on this policy, the following small business subcontracting goals have been established for DTCI:

1.4.7.1.1 The target subcontracting goals are as follows: 20% of all subcontract dollars awarded go to small
business in Year 1 of the Base Period; 23% in Year 2 of the Base Period; 25% in each year of Year 3 of the
Base Period through Year 7 of contract performance. 1.10% of all subcontract dollars awarded go to
HUBZone businesses in Year 1 of the Base Period; 1.20% in Year 2 of the Base Period; 1.30% in Year 3 of
the Base Period; 1.40% in Year 4; 1.50% in Option Year 5 through 7. 1.50% of all subcontract dollars
awarded to Service-disabled-veteran-owned businesses in Year 1; 2.00% in Year 2; 2.50% in Year 3;
3.00% in Year 4 through 7. 5.40% of all subcontract dollars awarded go to small-disadvantaged business
in Year 1; 5.90% in Year 2; 6.40% in Year 3; 7.00% in Year 4; 7.60% in Year 5 through 7. 1.60% of all
subcontract dollars awarded go to Woman-owned small business in Year 1; 1.80% in Year 2; 1.90% in
Year 3; 2.10% in Year 4; 2.30% in Year 5 through 7.

The contractor shall make a good faith effort to utilize all categories of small business subcontractors in an
effort to meet or exceed the goals identified above.

1.4.7.2 Small Business Sub-Contract Reporting. In accordance with FAR Clause 52.219-9 Alt II, Small
Business Subcontracting Plan (April 2008), incorporated into Section I of the contract, the contractor shall
submit an Individual Subcontracting Report (ISR), and a Summary Subcontract Report (SSR), on a semi-
annual basis to the Government. Semi-annual reports are due 30 days after the semi-annual reporting
period ends, March 31 and September 30. The Contractor shall use the Electronic Subcontracting
Reporting System (eSRS), which is an internet system launched by the Small Business Administration.

1.4.7.3 Small Business Interaction. The contractor shall submit a quarterly report to the DTCI CO describing the
specific efforts the contractor has made to meet the small business subcontracting goals established in the
contractor’s approved subcontracting plan. The first quarterly report is due 90 days after contract restart.
As a result of contract restart on November 2, 2007, quarterly small business reports are due February 1,
May 1, August 1, and November 1of each year. Reports shall describe the following at a minimum: (1)
efforts the offeror has made to ensure all categories of small businesses have been given an equitable
opportunity to compete for subcontracts; (2) outreach efforts undertaken to identify various categories of
small businesses to facilitate their participation as subcontractors; and (3) assistance provided to various
categories of small businesses to facilitate their participation as subcontractors.
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2. Service Delivery Summary

2.1 The performance thresholds for on time pickup and delivery identified in Table 8 apply to each individual
shipping location, the remainder apply to the entire DTCI-wide effort.

Table 8. Performance Thresholds

Performance Objective PWS Para Performance Threshold

On-Time Pickup 1.3.9 96% for Years 1 and 2 and 97% for
Years 3 through 7 for on-time pickup.

The percentage of shipments (individual
TCN) picked up on time (defined as
within 8 operational hours of the request
unless a specific time is requested by the
shipper) or as promised in the case of a
special request or unique move. For
scheduled trucks, pickup times shall be
specifically agreed to during site
implementation and will vary by site.

On-Time Delivery 1.3.16 96% for Years 1 and 2 and 97% for
Years 3 through 7 for on-time delivery.

The percentage of shipments (individual
TCNs) delivered by the Mandatory
Delivery Date (MDD) required by the
shipper's request unless otherwise
specified (for example, scheduled truck
service with specified delivery window
or expedited service outside of normal

delivery cycle).
Loss and Damage Free Shipments 1.3.11 98% of shipments shall be damage free
Process Loss and Damage Claims in a timely 1.4.5.23.7 99% of all claims closed within 120
manner days. Remaining 1% shall be closed

within 180 days.

IT Systems Available for use 1.4.6.10 99% system availability (minus
approved scheduled downtime)
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Table 8. Performance Thresholds
Performance Objective PWS Para Performance Threshold
Meet or exceed Small Business subcontracting | 1.4.7.1 20% of all subcontract dollars awarded
goals went to small business in Year 1 of the

Base Period; 23% in Year 2 of the Base
Period; 25% in each year of Year 3 of
the Base Period through Year 7 of
contract performance. 1.10% of all
subcontract dollars awarded went to
HUBZone businesses in Year 1 of the
Base Period; 1.20% in Year 2 of the
Base Period; 1.30% in Year 3 of the
Base Period; 1.40% in Year 4; 1.50% in
Option Year 5 through 7. 1.50% of all
subcontract dollars awarded to Service-
disabled-veteran-owned businesses in
Year 1;2.00% in Year 2; 2.50% in Year
3; 3.00% in Year 4 through 7. 5.40% of
all subcontract dollars awarded went to
small-disadvantaged business in Year 1;
5.90% in Year 2; 6.40% in Year 3;
7.00% in Year 4; 7.60% in Year 5
through 7. 1.60% of all subcontract
dollars awarded went to Woman-owned
small business in Year 1; 1.80% in Year
2; 1.90% in Year 3; 2.10% in Year 4;
2.30% in Year 5 through 7.

NOTE: The government will not start reviewing metrics to determine contract compliance until after 6 months
following each site implementation.

3. Government Furnished Property (GFP) and Services

3.1 General Provisions. The Government will provide work space, office equipment, desktop computer with
standard software suite, internet connectivity, and telephone to permanent on-site personnel and to other on-site
personnel during implementation as identified in Para 1.4.5.11. These items will be provided as GFP and the
Government will be accountable and responsible for all maintenance and upgrades.

3.2 Specialized Equipment. The Government may provide required specialized transportation equipment for
movement of military unique items. This may include, but may not be limited to, rail cars for transport of
armored vehicles. The government will not be billed for services or equipment it provides.

4. Contractor Furnished Items. Except for those items or services specifically stated in Paragraph 3 as
Government Furnished, the contractor shall provide everything needed to perform the tasks specified in the
PWS.

5. General Information.

5.1 Contractor Employees. The contractor shall identify their senior primary and alternate employees
responsible for the performance of the work under this contract. Contractor employees filling both of these
positions shall be designated in writing to the CO.
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Security Requirements. Contractor provided on-site personnel must comply with local installation policies
and security requirements.

Identification Badges. Contractor personnel assigned to on-site support shall obtain all necessary base passes.
Contractor employees shall wear an identification badge visible at all times while on government property.

Vehicle Registration. All vehicles operated in support of this contract shall be registered, insured, licensed,
and safety-inspected in accordance with all Federal, State, and local requirements. A government furnished
vehicle decal or pass may be required in accordance with local installation policy.

Controlled Gates. Some shipment locations may be limited-access military posts with controlled gate
openings and closures. All vehicles entering and leaving military installations are subject to being searched.
Unscheduled gate closures by the Military Police may occur at any time, and personnel entering or exiting the
installation may experience a delay. Under these circumstances, the contractor shall contact the shipper, if pick
up, or consignee, if delivery, for instructions. Redelivery provisions are defined in Accessorial Services at
Appendix B - Accessorial Codes. The contractor shall not be held liable for missing the specified delivery date
because of an unscheduled gate closure. (See Appendix A, Shipper Unique Requirements).

Safety. The contractor shall comply with all Federal and State laws and regulations having jurisdiction, and
with safety and fire regulations promulgated by the Department of Labor Office of Safety and Health
Administration (OSHA) under Title 29, Section 1910 of the CFR. The contractor is solely responsible for
compliance and cost of compliance with Federal, State, and local laws and regulations pertaining to
environmental protection; occupational health and safety; and the transportation, storage, and disposal of
hazardous materials and hazardous waste.

Calendar Days. All references to “day(s)” within this contract means “calendar day(s)”. Any due date that
falls on a Saturday, Sunday, or holiday as defined in PWS Para 1.4.5.10 is moved to the next normal business
day.

6. Contract Deliverables.
Deliverable PWS Draft Schedule Final Schedule
Reference
Pre-Program Management 1:2.3 N/A NLT 3 days prior to scheduled
Review (PMR)Agenda and PMR
Briefings
Post-Program Management 1:2.3 N/A NLT 10 days following PMR
Review (PMR) minutes
Implementation Plan 1.2.8.1 Draft plan due 15 calendar | 7 days after receipt of
days after contract restart government comments
Transportation Reports Table 5. Draft skeleton reports due 15" business day of each month
within 60 days after beginning 15 May 08
contract restart
Draft DTCI Test Plan 1.2.8.4 NLT 15 calendar days after | N/A
contract restart
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Final DTCI Test Plan 1.2.84 N/A NLT 30 calendar days after
contract restart

Site Specific Test Plan 1.2.8.4 N/A NLT 30 calendar days prior to

Addendum implementation

Test Report 1.2.84 N/A NLT 14 calendar days from
conclusion of site operational
testing

Inspection System 14544 NLT 30 days after contract | NLT 10 days following receipt

Documentation restart of government comments

Training Plan 1.4.5.20 NLT 30 Days after contract | 7 days after receipt of

restart government comments

Draft Security Policy 1.4.6.14.1.1 | N/A NLT 15 days after contract
restart

System/Security Architecture 146.14.1.1 | NA NLT 15 days after contract

Diagram restart

System Availability Report 1.4.6.10 N/A Due every 90 days following
initial site implementation

Small Business Interaction 1.4.7.3 N/A Due every 90 days following

Report

contract restart

NOTE: Refer to PWS definition for “Contract Restart.”

7. Appendices. The following is a list of all appendices for this PWS. The contractor shall implement the most
current version as technical directives are updated.

Appendix A: Shipper Unique Requirements

Appendix B: Accessorial Codes

Appendix C: Required Data

Appendix D: Exception Codes

Appendix E: Training Events

Appendix F: Technical Directives

Appendix G: User Account Request Fields for Web Access to Contractor Transportation Management

System

Appendix H: Shipping and Receiving Hours for DDC Locations




AA&E

AOG

BoL

CASREP

CBT

CCP

CFR

CM

(€0)

COEC

CONUS

COR

DDC

DLA

D-PIT

DPM

DPO

DoD

DTCI

EDI

FAR

P

GEX

Acronyms

Arms, Ammunition & Explosives
Aircraft on the ground

Bill of Lading

Casualty Report

Computer Based Training
Containerization and Consolidation Point
Code of Federal Regulations
Configuration Management
Contracting Officer

Container on Flatcar

Continental United States
Contracting Officer’s Representative
Defense Distribution Center
Defense Logistics Agency

DTCI- Process Improvement Team
Direct Procurement Method
Distribution Process Owner

Department of Defense

Defense Transportation Coordination Initiative

Electronic Data Interchange
Federal Acquisition Regulations
File Transfer Protocol

Global Electronic Exchange
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GTN
GFE
GFS

IA

IT

ITV
MDD
MDT
MICAP
MTBDE
NETOPS
NISPOM
OCONUS
OPM
PM
PMO
POV
PWS
QCP
SCP
SDP
SFT
TCN
TFG
TOFC
URL

3PIE

Global Transportation Network
Government Furnished Equipment
Government Furnished Software
Information Assurance

Information Technology

In-Transit Visibility

Mandatory Delivery Date
Mean-Down-Time

Mission Impaired Capability Awaiting Parts
Mean Time Between Downing Events
Network Operations

National Industry Security Program Operating Manual
Outside Continental United States
Office of Personnel Management
Program Manager

Program Management Office
Privately Owned Vehicle
Performance Work Statement

Quality Control Plan

Secure Copy Protocol

Strategic Distribution Platform
Secure File Transfer

Transportation Control Number
Transportation Facilities Guide
Trailer on Flatcar

Uniform Resource Locator

Third Party Logistics
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Definitions
463L pallet - An 88” x 108” aluminum flat base used to facilitate the upload and download of aircraft.
463L System - Aircraft pallets, nets, tie down and coupling devices, facilities, handling equipment, procedures, and
other components designed to interface with military and civilian aircraft cargo restraint systems which accept
pallets 88 x 108,
AA&E - Small arms, ammunition, and explosives that are a potential danger to public safety and can be used by
militant, revolutionary, criminal, or other elements for civil disturbances, domestic unrest, or criminal actions, to
include Ordnance as defined in the DOD 5100.76M, Physical Security Of Conventional Arms, Ammunition And
Explosives.
Accessorial Service - A service performed by a carrier in addition to the carrier freight rate.

Aircraft on Ground (AOG) — Term used by military services when aircraft is grounded waiting for a part.

Bulk (freight) - That which is generally shipped in volume where the transportation conveyance is the only external
container.

Carrier Business Allocation — The amount of freight the contractor allocates to its subcontractors.
Casualty Reports (CASREP) — Military term predominantly used by the U. S. Navy to report a casualty.
Contract Restart — The effective date of Modification P00004 to Task Order 0001 under this contract. This is the

date that the stop work order was cancelled due to the withdrawal and closure of the post-award protest by the
Government Accountability Office.

Contracting Officer Representative (COR) — Appointed in writing by the CO. Responsible for, but not limited to,
the following: monitors the contractor’s performance in accordance with the terms and conditions of the contract,
ensures contractor’s compliance with reporting requirements, provides data for government reports, verifies/certifies
services and conducts initial review of contractor’s claims.

Consignee - The recipient (unit, depot, or person) to whom cargo is addressed or consigned for final delivery. An
activity receiving the product.

Consignor - The person or activity that is the supplier or shipper of a product.

Conveyance — A truck, trailer, railcar, aircraft, vessel, freight container, or compartment used for transporting or
carrying freight by highway, rail, air, or waterway.

Cube Utilization — For purposes of determining the cubic utilization of motor conveyances; 48 feet trailer length
will be assumed.

Dedicated Truck— Trucks that service a single customer or a route composed of two or more customers . These
trucks shall have specific delivery windows for multiple delivery locations.

Delivery - the date/time when a conveyance arrives at the first documented entry point at destination location.
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Demurrage - A charge made on rail cars or vessels (including barges) held by or for a consignor or consignee
beyond the allowable free time for loading and unloading, for forwarding directions, or for any other purpose.
Charges for demurrage are in addition to all other lawful transportation charges.

Detention - A charge made on trailers or containers held by or for a consignor or consignee beyond the allowable
free time for loading or unloading, for forwarding directions, or for any other purpose. Charges for detention are in
addition to all other lawful transportation charges.

Dimensional Weight — Dimensional weight is a standard formula used throughout the air freight industry that
considers density when determining charges. See the method below for calculating dimensional weight for DTCI
shipments:

Calculate dimensional weight for air shipments:
Multiply length X width X height. Divide by 194. Round all calculations up to the nearest pound.
Multiply then by the quantity of applicable pieces.

Example: 2PCS —24” X 36” X 48”/194 =214 lbs X 2 PCS = 428 Ibs.

Direct Procurement Method (DPM) — A method of shipment in which the government manages the shipment
throughout. Packing, containerization, local drayage, and storage services are obtained from commercial firms
under contractual arrangements or by the use of government facilities and personnel.

Distribution Process Owner (DPO) — The DPO is charged with improving overall efficiency and interoperability
of distribution-related activities: deployment, sustainment, and redeployment support during peace and war. DPO
serves as single entity to direct and supervise execution of the strategic distribution system.

Drayage — Movement that terminates within 30 miles of origin.

Driveaway — A mode of transportation of DoD freight when the cargo is of itself a self-propelled conveyance and
the freight is moved under its own power not loaded in or on carrier equipment.

Dromedary - A freight box carried on and securely fastened to the chassis of a truck tractor, step-deck or flatbed
trailer. A dromedary is demountable and can be handled with a forklift truck. It is protected by a plymetal shield
and is equipped with doors on each side that can be locked with a padlock and sealed.

DTCI Process Improvement Team (D-PIT) — The D-PIT will serve as the forum to review and approve proposed
process improvements, authorize rollout of process improvement plans, and act as an advocate within DoD for
initiative changes. The members of the D-PIT are representatives from all stakeholders.

Equipment — When relating to transportation equipment, vehicles (trailers, railcars, etc.) that are operable, clean,
odor free, and with all equipment necessary to safely load, unload, or transport the freight for which the shipper has
requested transportation.

Expedited — The contractor is required to meet all expedited shipping requirements. An Expedited Service
shipment; e.g., counter-to-counter, next flight out, Casualty Report (CASREP), Aircraft on Ground (AOG), Partially
Mission Capable-Supply (PMCS), Non-Mission Capable-Supply (NMCS) or Mission Impaired Capability Awaiting
Parts (MICAP) support requirements, is defined as any shipment that requires delivery the same day or the next
business day before 12:00 (noon), or the next business day with a time specified before close of business. It is also
defined as a shipment (air or surface) requiring a pick up in less than the contractual requirement for pick-up within
8 operational hours (6 hours after permit receipt for OD/OW). (See PWS 1.4.5.17 for additional information.)

Free Time - Time allowed by tender, tariff, or contract to load and/or unload carrier’s equipment before detention or
demurrage is charged.
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Freight All Kinds (FAK) - consists of those commodities which carriers offer to transport at one inclusive rate or
charge regardless of their differing transportation characteristics or their classification rating except for excluded
freight classifications.

Idler Railcar — An idler railcar is an empty car placed between overweight or oversized government freight and the
next load. Idlers are required for shipments that overhang the end sills of a railcar and/or are of excessive weight.

Loss and damage - Loss and damage is caused by one party to another party’s property, either with the intent of
harm, negligence and carelessness, or by inevitable accident, resulting in reduction of value or the impairment of
usefulness.

Mandatory Delivery Date (MDD) — The date and or date/time (as applicable) the material is required to be
delivered.

Mission Impaired Capability (MICAP) — Military term predominantly used by the U. S. Air Force to report a
mission impaired capability that is awaiting parts.

National Agency Check (NAC) — A national agency check (NAC) consists of a check of the files of a number of
government agencies for pertinent facts bearing on the loyalty and trustworthiness of the individual. Examples
agencies checked are Security/Suitability Investigations Index (SII), Defense Clearance Investigation Index (DCII),
FBI Name Check, FBI National Criminal History Fingerprint check.

NTE - Not-to-exceed rate is the rate established at contract award by mode/route. This rate will be part of the
preliminary response that includes the estimated shipment charge, comprised of the carrier freight rate and any
required accessorial charges known at time of acceptance. The contractor will submit a NTE rate for anticipated
carrier freight costs based on the shipment offering without assumption of risk for subsequent optimization
opportunities.

Operational Hours — the hours an activity is available to conduct the required tasks to effect shipping, receiving,
planning, packaging, storing, etc. of freight and freight operations.

Pick-up - defined as picking up cargo within 8 operational hours of a request for movement unless a specific time is
requested by the shipper. For scheduled trucks, pick-up times shall be specifically agreed to during site
implementation and will vary by site. The pick-up times agreed to during implementation shall apply for the
duration of the contract.

Regional Domestic Contract (RDC) - the contract(s) prepared by SDDC for movements utilizing a vessel-
operating ocean carrier, to provide all resources necessary to perform regularly scheduled liner term service between
CONUS points and ports to the ports of San Juan, Puerto Rico, and the U.S. Virgin Islands and points and ports in
Alaska, and all other ancillary services required for movement of freight.

Released Value Rate - A rate applied to a shipment that specifically limits carrier liability in case of loss or
damage.

Scheduled Delivery — Any shipments prearranged during collaboration that must be picked up at an agreed upon
time such as rollerbed shipments. Shipments will occur on a daily basis.

Sensitive / Classified shipments - Items that require additional control and security as prescribed in various
regulations and statutes. Also, items designated as having characteristics requiring them to be identified, accounted
for, secured, segregated, or handled in a special manner to ensure their safety or integrity.

Shipment - A quantity of freight tendered for transportation by one shipper at one point, on one day, on one BoL,
for delivery to one consignee, at one site, at one destination.
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Shipper — A DoD authorized agent responsible for the movement of cargo and material for their respective
organization. Shippers are commonly referred to as Installation Transportation Officer(s) (ITOs) and Traffic
Management Officers (TMO).

Strategic Distribution Platforms (SDPs) — Large facilities that serve as the primary source for the majority of
material shipped to customers within their areas of responsibility. Defense Distribution Susquehanna PA (DDSP)
has primary responsibility for all DLA customers east of the Mississippi River, in Europe, Southwest Asia, South
America, the Caribbean, Canada, Africa and Antarctica. Defense Distribution San Joaquin CA provides this same
support to customers west of the Mississippi River, in Asia, the Pacific and Australia.

Towaway — A mode of transportation for DOD freight when cargo is towed by truck-tractor, but is not loaded in or
on carrier equipment.

Transaction - EDI 219 electronic submissions that have a purpose code of “00” will be counted as a shipping
transaction. The DDC’s use of “pre-alerts” via an initial 219 shall not be counted as a transaction for billing
purposes.

Transportation Account Code (TAC) — TACs are used to identify the appropriation associated with the movement
of material within the Defense Transportation System.

Transportation Control Number (TCN) — 17-character data element assigned to control and manage every
shipment unit throughout the transportation pipeline. The TCN for each shipment is unique and not duplicated.
Except for a misdirected shipment, a retrograde shipment will not be re-shipped using the original TCN. A new
TCN will be created each time a shipment enters the transportation pipeline. In many cases, the TCN begins with a
DoD Activity Address Code (DODAAC).

Transportation Facilities Guide (TFG) — TFG is a web accessible database that contains information on CONUS
and OCONUS DOD, Coast Guard, DLA, and other Agency transportation facilities. It is used to determine the
proper routing for DOD freight and passenger movements.

Universal Services Contract (USC) - Contract(s) prepared by SDDC to provide international cargo transportation
services using ocean common or contract carriers offering regularly scheduled commercial liner service for
requirements in any part of the world and involve ocean movement.
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(End of Summary of Changes)



