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PAGE 1 OF 40SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS lREOUISlTIONNUMBER 

OFFEROR TO COMPLETE BLOCKS 12. 17. 23.24. AND 30 SEE SCHEDULE 

2, CONTRACT NO, 3, AWARDIEFFECTIVE DATE 14, ORDER NUMBER 

GS-35F-4775G 01·M3r-2007 HTC711-07-F-0011·FQ0013 
5, SOUCITATION NUMBER 6. SOliCITATION ISSUE DATE 

7, FOR SOUCIT ATION a NAME 
INFORMATION CAlI.: 

9, ISSUED BY 

USTRANSCOM-AQ • HTC7l1 
506 SCOTT OR 
SCOTT AFB Il 62225·5357 

TEL: 618-229-2513 

FAX: 618·256·8316 

15, DELIVER TO 

SEE SCHEDULE 

17a,CONTRACTORI OFFEROR 

DYNAMICS RESEARCH CORPORATION 
(b}(6) 

60 FRONTAGE RD 
ANDOVER MA 01610·5423 

CODE IHTC711 

CODE I 

CODE 123383 

FACILITY I 
TEL. 571-226-8734 CODE 

17b, CHEO< IF REMI1TANCE IS DIFFERENT AND FUr 
SUCH ADORESS IN OFFER 

b, TelEPHONE NUMBER (No CO/lect Calls) 8, OFFER DUE DATEilOCAl TIME 

10, THIS ACQUISITION IS oUNRESTRICTED

USET ASIDE: % FOR 

~ 
SMAll BUSINESS 

HUBZONE SMALL BUSINESS 

8(A) 

NAICS: 541512 

SIZE STANDARD: 23,000,000 

16, ADMINISTERED BY 

SEE ITEM 9 

18a, PAYMENT WILL BE MADE BY 

DFAS-LIMESTONE- F67100 
ATTN: DFAS-LI-JAQBDO 
27 ARKANSAS RD 
LlM:STONE ME 04751-6216 

11, DELIVERY FOR FOB 12. DISCOUNT TERMS 

DESTINATION UNLESS Net 30 Days 
BLOCK IS MARKED oSEE SCHEDULE 

r;(l13a, THIS CONTRACT IS A RATED ORDER 

~ UNDER DPAS (15 CFR 700) 

13b, RATING 00-C9 
14, MElHOD OF SOLICITATION 

DRFQ OIFB ORFP 

CODE 

CODE lF67100 

18b. SUBMT INVOICES TO ADORESS SHOWN IN BLOCK 18a. UNLESS BLOCK 
BELOW IS CHEO<ED @ SEEADDENDUM 

19, ITEM NO. 20, SCHEDULE OF SUPA..IESI SERVICES 21, QUANTITY 22. UNrr 23, UNrr FRICE 24. AtvOUNT 

SEE SCHEDULE 

25, ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For GovL Use Only) 

See Schedule $7,667,777.24 

o27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52,212·1,52,212·4, FAR 52212·3. 52.212-5 ARE ATTACHED, ADDENDA ORE DARE NOT ATTACHED 

27b. CONTRACTIPURCHASE ORDER INCORPORATES BY REFERENCE FAR 52,212-4, FAR 52,212·5 IS ATTACHED. ADDENDA DARE DARE NOT ATTACHED 

28, CONTRACTOR IS REQUIRED TO SIGN lHlS DOCUMENT AND RElURN Q COPIES 

OTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS 
SET FORlH OR OlHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS 
SUBJECT TO THE TERMS AND CONDI'TlONS SPECIFIED HEREIN, 

29, AWARD OF CONTRACT: REFERENCE ORG's 

h;lOFFER DATED Q6·Feb-2007 . YOUR OFFER ON SOLICITATION6 (BLOCK 5). INCLUDING ANY ADDI'TlONS OR CHANGES WHICH ARE 
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

30a. SIGNA1'\.R: OF OFFEROR/CONTRACTOR 31a, UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 31c. DATE SIGNED 

30b, NAM: AND TrrLE OF SIGNER 

(TYPE OR PRINT) 

30c. DATE SIGNED 3Ib, NAME OF CONTRACTING OFFICER 

LISA A, GROSS / CONTRACTING OFFICER 

TEL: 618-256-6259 

21-Feb-2007 

(TYPE OR PRINT) 

EMAIL: Lisa.Gross@ustranscorn.mil 

AUTHORIZED FOR LOCAL REFRODUCflON STANDARD FORM 1449 (REV 4/2002) 
PREVIOUS EDmoN IS NOT USABLE Prescribed by GSA 

FAR (48 CFR) 53.212 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS I PAGE2OF40 
(CONTINUED) 

19. ITEM NO. 20. Sa-IEDULEOF SUPPLIES! SffiVlCES 21. QUANTITY 22. UNrr 23. UNrr PRICE 24.AWOUNT 

SEE SCHEDULE 

32a. QUANTITY IN COLUMN 21 HAS BEEN oRECEIVED 0INSPECTED 0 
ACCEPTED, AND CONFORMS TO iHE CONTRACT, EXCEPT AS NOTED: 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRINTED NAME AND TillE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

329. E·MAIL OF AUiHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 

CORRECT FOR oCOMPLETE 0 PARTIAL DFINAL 
tPARTIAL I FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

41b. SIGNATURE AND TillE OF CERTIFYING OFFICER 41c. DATE 

I 

42a. RECEIVED BY (Print) 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YVIMMIDD) 142d. TOTAL CONTAINERS 

AUTI-IORIZED FOR LOCAL RB"RODUCTlON STANDARD FORM 1449 (REV 4/2002) BACK 
PREVOUS EDmON IS NOT USABLE A'escribed by GSA 

FAR (48 CFR) 53.212 
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Section SF 1449 - CONTINUATION SHEET 

ITEM NO 

200501 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

Data Mining & Maping Support 

LH 

Lot 

Option Year 2 - Labor to provide data mining & mapping support. DPO operating 
funds. lAW PWS para 1.4.1.1. POP; 13 July 09 - 30 Sep 09 

FOB: Destination· 

PURCHASE REQUEST NUMBER: F3ST95911OACOI 

PROJECT: 000 

ACRNAW 
CIN: F3ST959110ACOlOOOOAA 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 
200302 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Funding for CLIN 2003 

COST 

Option Year 2 - Travel and ODC to support CDO data engineering & modeling. 
NTE $5,000.00. DPO Operating Funds. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST959110ACOI 

PROJECT: 000 

ESTIMA TED COST 

ACRN AW 
CIN: F3ST959110ACOIOOOOAA 

AMOUNT 

$0.00 

$0.00 

$189,579.60 

AMOUNT 
$0.00 

$0.00 

$5,000.00 

http:5,000.00
http:189,579.60
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ITEM NO 

2005 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $189,579.60 
Data Mining & Maping Support 

LH 

Option Year 2 - Labor to provide data mining & mapping support. DPO operating 
funds. lAW PWS para 1.4.1.1. POP: 13 July 09 - 30 Sep 09 

FOB: Destination 

AMOUNT 

$189,579.60 

TOT ESTIMATED PRICE 

CEILING PRICE 

$189,579.60 

$0.00 

ITEM NO 

200401 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

Data Engineering & Modeling-P3I Support 

LH 

Lot $0.00 (EST.) 

Option Year 2 - Labor to provide data engineering & modeling support. CDS 
Capital Funds. IAW PWS para 1.5.2. POP: 13 Feb 09 - 30 Sep 09 

AMOUNT 

$0.00 (EST.) 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958318ACO 1 

PROJECT: 000 

ACRN AV 
CIN: F3ST958318ACO 10000AA 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

$178,362.10 
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ITEM NO 

2004 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1 Lot $178,362.10 
Data Modeling & Engineering- P3I Support 

LH 

Option Year 2 - Labor to provide data engineering & modeling support. CDS 
Capital Funds. IA W PWS para 1.5.2. POP: 13 Feb 09 - 30 Sep 09 

FOB: Destination 

AMOUNT 

$ J78,362.1 0 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$178,362.10 

$0.00 

ITEM NO 

200104 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

Software Development Efforts 

LH 

Lot 

REPLACES SLIN 200101 to correct LOA. Option Year 2 - Labor to provide 
software development efforts and data engineering & modeling support. This 
CLIN does not include funding for LAN maintenance. CDS Capital Funds. lAW 
PWSparas 1.5.1, 1.5.4, and 1.5.5. 

AMOUNT 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958256ACO 1 

ACRNAU 
CIN: F3ST958256ACO JOOOOAZ 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

$452,946.00 



ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

200201 Lot 
Funding for CLIN 2002 

LH 

Option Year 2 - Labor to provide data engineering & modeling support. Funding 
for CLIN 2002 is $600,000.00. LAN Operating Funds. lAW PWS para 1.4.4 and 
1.4.4.1. 

FOB: Destination 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958256ACOI 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AQ 

CIN: F3ST958256ACOI000AD 


ITEM NO 

200101 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 

Funding for CLIN 2001 

LH 

QUANTITY 
Lot $0.00 (EST.) 

REPLACED BY SLIN 200104. Option Year 2 - Labor to provide software 
development efforts and data engineering & modeling support. This CLIN does 
not include funding for LAN maintenance. CDS Capital Funds. lAW PWS paras 
1.5.1, 1.5.4, and 1.5 .5. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958256ACOI 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AS 
CTN: F3ST958256ACOIOOOOAA 

HTC711-07-F-00II 
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AMOUNT 

$0.00 

$0.00 

$600,000.00 

AMOUNT 

$0.00 (EST.) 

$0.00 

$0.00 

$0.00 

http:600,000.00
http:600,000.00


ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

200103 Lot 
Funding for CLIN 2001 

LH 

Option Year 2 - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. CDS Operating Funds. lAW PWS paras 1.2, 1.3, 1.4, 1.4.2, 1.4.3, 
1.4.6., 1.4.6.1, 1.5.2, and 1.5.3. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958256ACOI 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AT 
CIN: F3ST958256AC010000AB 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
200301 Lot 

Funding for CLIN 2003 

COST 

Option Year 2 - Travel and ODC to support CDO data engineering & modeling. 

NTE $10,000.00. Enterprise Capabilities Operating Funds. 


FOB: Destination 


PURCHASE REQUEST NUMBER: F3ST958256ACO J 


ESTIMATED COST 

ACRN AT 
CIN: F3ST958256ACOIOOOOAB 

HTC71 1-07-F-OOI I 
POOOI3 
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AMOUNT 

$0.00 

$0.00 

$198,766.00 

AMOUNT 
$0.00 

$0.00 

$10,000.00 

http:10,000.00
http:198,766.00
http:10,000.00


ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

200102 Lot 
Funding for CLIN 200 I 

LH 

Option Year 2 - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. Enterprise Capabilities Operating Funds. IA W PWS paras J.I, 
104.1, 104.2, 1.4.3, 1.4.6, 1.4.6.1, 1.5.2, and) .5.3. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958256ACOI 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AR 

CIN: F3ST958256ACOIOOOOAC 


ITEM NO 

100105 

SUPPLIES/SERVICES 

Funding for CLIN 1001 

LH 

ESTIMATED 
QUANTITY 

UNIT 

Each 

UNIT PRICE 

REPLACES SLIN 100104. Option Year 1 - Labor to provide DPS support. This 
CLIN does not include funding for LAN maintenance. (Operating) lAW PWS 
paragraph 1.5.1. POP I Oct 07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207 A005 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRNAK 
CIN:OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO 

HTC711-07-F-00I I 
POOOl3 
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AMOUNT 

$0.00 

$0.00 

$1,484,500.00 

AMOUNT 

$0.00 

$0.00 

$200,000.00 

http:200,000.00
http:1,484,500.00


ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

100106 Each 
Funding for CLIN 100 I 

LH 

Option Year I - Labor to provide data engineering & modeling support. This 
CLIN does not include funding for LAN maintenance. (Enterprise 

Capabilities Operating Funds). lAW PWS paragraph 1.4.1 and 1.4.2. POP 26 
June 08 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958144ACOI 

PROJECT: 000 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AE 

CIN: F3ST958144ACOIOOOOAA 


ITEM NO 

0001 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

1 
Data Engineering & Modeling - Labor 

LH 

UNIT 

Lot 

UNIT PRICE 

$908, I 02.12 

Base Year - This CLIN is funded by SLIN 000101 ($350,767.50) and SLIN 
000102 ($5 57 ,3 34.62) for labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. POP: 1 Mar 07 to 30 Sep 07 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052A 1 00 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-F-0011 
POOOJ3 

Page 90f40 

AMOUNT 

$0.00 

$0.00 

$45,000.00 

AMOUNT 

$908,102.12 

'.I 

$908,102.12 

$0.00 

http:908,102.12
http:908,102.12
http:45,000.00


ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

000101 Lot 
Funding for CLIN 000 I 

LH 

Base Year - Labor to provide software development efforts. (CDS Capital Funds). 

IAW PWS paragraphs 1.2 through 2.0. POP: I Mar 07 to 30 Sep 07. 


FOB: Destination 


PURCHASE REQUEST NUMBER: F3ST957052AI00 


TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AA 
CIN: F3ST957052AJOOOOOI0IAC 

ITEM NO 

000102 

SUPPLIES/SERVICES 

Funding for CLIN 0001 

LH 

ESTlMATED 
QUANTITY 

UNIT 

Lot 

UNIT PRICE 

Base Year - Labor to provide data engineering & modeling support. (Enterprise 
Capabilities Operating Funds.) lAW PWS paragraph 1.2 though 2.0. POP: I Mar 
07 - 30 Sep 07. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052A 1 00 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AB 
CIN: F3ST957052AI00000102AB 

HTC71 1-07-F-00I I 
POOOl3 
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AMOUNT 

$0.00 

$0.00 

$350,767.50 

AMOUNT 

$0.00 

$0.00 

$557,334.62 

http:557,334.62
http:350,767.50
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ITEM NO 

0002 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $189,370.82 
Data Engineering & Modeling - LAN 

LH 

Base Year - Labor to provide CRIS support. (LAN Operating Funds.) lAW PWS 
paragraphs 1.2 through 2.0. POP: I Mar 07 - 30 Sep 07. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052AIOO 

SIGNAL CODE: A 

AMOUNT 

$189,370.82 

TOT ESTIMATED PRICE 

CEILING PRICE 

$189,370.82 

$0.00 

ITEM NO 

000201 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 

Funding for CLIN 0002 

LH 

QUANTITY 
Lot 

Base Year - Labor to provide CRIS support. (LAN Operating Funds.) lAW PWS 
paragraphs 1.2 through 2.0. POP: I Mar 07 - 30 Sep 07. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052A 1 00 

AMOUNT 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ACRNAC 
CIN: F3ST957052A 1 0000020 I AA 

$189,370.82 
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ITEM NO 

0003 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $49,000.00 
Data Engineering & Modeling - Travel/ODC 

LH 

Base Year - Travel and ODC to support CDO data engineering & modeling. NTE 
$59,000.00. POP: 1 Mar 07 - 30 Sep 07. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052A 100 

SIGNAL CODE: A 

AMOUNT 

$49,000.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$49,000.00 

$0.00 

ITEM NO 

000301 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 

Funding for CLIN 0003 

LH 

QUANTITY 
Lot 

Base Year - Travel and ODC to support CDO data engineering & modeling. NTE 
$49,000.00. POP: 1 Mar 07 - 30 Sep 07. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957052A 1 00 

AMOUNT 

ACRN AB 
CrN: F3ST957052A 100000301 AB 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

$49,000.00 



ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1001 1 Lot $2,691,730.40 
EXERCISED Data Engineering & Modeling - Labor 
OPTION 

LH 

Option Year I - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. Funding for CLlN 1001 is $2,691,730.40. The actual allocations 
per SLlN will be determined at the time option year 1 is exercised. POP: 1 Oct 
07 - 30 Sep 08. 

FOB: Destination 

FOB: Destination 


SIGNAL CODE: A 


TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 

100101 

SUPPLIES/SERVICES 

Funding for CLIN 100 I 

LH 

ESTIMATED 
QUANTITY 

UNIT 

Each 

UNIT PRICE 

Option Year I - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. (CDS Capital Funds). lAW PWS paragraphs 1.2 through 2.0. POP: 
I Oct 07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST9S7207 AOOS 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AF 
CIN: F3ST9S7207A0050000AC 

HTC711-07-F-OOII 
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AMOUNT 

$2,691,730.40 

$2,691,730.40 

$0.00 

AMOUNT 

$0.00 

$0.00 

$1,074,730.40 

http:1,074,730.40
http:2,691,730.40
http:2,691,730.40
http:2,691,730.40
http:2,691,730.40


ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

100102 Each 
Funding for CLIN J00 1 

LH 

Option Year 1 Labor to provide data engineering & modeling support. This 
CLIN does not include funding for LAN maintenance. (Enterprise 

Capabilities Operating Funds). lAW PWS paragraph 1.2 through 2.0. POP 1 Oct 
07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207 A005 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AE 
CIN: F3ST957207A0050000AB 

ITEM NO 

100103 

SUPPLIES/SERVICES ESTIMA TED 
QUANTITY 

UNIT UNIT PRICE 

Funding for CLIN 1001 

LH 

Each 

Option Year 1 - Labor to provide working group support. This CLIN does not 
include funding for LAN maintenance. CBA T Support/JDDA DPO (operating). 
JAW PWS paragraph J.4.6. J. POP J Oct 07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207 A005 

TOT ESTIMATED PRICE 

CEILING PRICE 

ACRN AH 
CIN: F3ST957207 A0050000AE 

HTC71 1-07-F-001 1 
POOOI3 
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AMOUNT 

$0.00 

$0.00 

$1,244,000.00 

AMOUNT 

$0.00 

$0.00 

$128,000.00 

http:128,000.00
http:1,244,000.00
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

100104 Each 
Funding for CLIN 100 I 

LH 

REPLACED BY SLIN 100105. Option Year I - Labor to provide DPS support. 
This CLIN does not include funding for LAN maintenance. (Operating) lAW 
PWS paragraph 1.5.1. POP 1 Oct 07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207A005 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ACRNAG $0.00 
CIN: F3ST957207A0050000AD 

ITEM NO 

1002 
EXERCISED 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $600,000.00 
Data Engineering & Modeling - LAN 

LH 

Option Year I - Labor to provide CRIS support. POP: 1 Oct 07 - 30 Sep 08. 
lAW PWS paragraphs 1.2 through 2.0. 

AMOUNT 

$600,000.00 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207A005 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $600,000.00 

CEILING PRICE $0.00 



ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

100201 Each 
Funding for CLIN 1002 

LH 

Labor to provide CRIS SUPPORT (LAN Operating Funds). Option Year I ­
Labor to provide data engineering & modeling support. Funding for CLIN 1002 
is $600,000.00. POP: 1 Oct 07 - 30 Sep 08. 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207A005 

TOT ESTfMA TED PRICE 

CEILING PRICE 

ACRN AD 

CIN: F3ST957207 A0050000AA 


ITEM NO SUPPLIES/SER VICES QUANTITY UNIT UNIT PRICE 
1003 Lot 

Data Engineering & Modeling - Travel/ODC 

COST 

Option Year I - Travel and ODC to support CDO data engineering & modeling. 

NTE $70,000.00. POP: 1 Oct 07 - 30 Sep 08. 


FOB: Destination 


FOB: Destination 


SIGNAL CODE: A 


ESTIMA TED COST 

HTC711-07-F-OOII 
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AMOUNT 

$0.00 

$0.00 

$600,000.00 

AMOUNT 
$25,000.00 

$25,000.00 

http:25,000.00
http:25,000.00
http:600,000.00
http:70,000.00
http:600,000.00


100301 

1004 

ITEM NO 

ITEM NO 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Each 

Funding for CLIN 1003 

COST 

Option Year 1 - Travel and ODC to support CDO data engineering & modeling. 
NTE $170W0010O1 POP: I Oct 07 30 Sep 08. (Enterprise Capabilities Operating 
Funds)"ari'alJD1:;" (Enterprise Capabilities Operating Funds). 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST957207A005 

ESTIMATED COST 

ACRN AE 
CIN: F3ST957207A0050000AB 

SUPPLIES/SER VICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $85,420.20 
Labor - GTN P31 Support 

LH 

Labor to provide CCR packages in support ofGTN's preplan product 
improvement (P3I). PWS task 1.5.2. Option period I. POP 4 June - 30 Sep 08. 
GTN-21 operating funds. 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-F-OOII 
POOOI3 
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AMOUNT 
$0.00 

$0.00 

$25,000.00 

AMOUNT 

$85,420.20 

$85,420.20 

$0.00 

http:85,420.20
http:85,420.20
http:25,000.00


ITEM NO SUPPLIES/SER VICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

100401 Lot 
Funding for CLIN 1004 

LH 


Labor to provide CCR packages in support ofGTN's preplan product 

improvement (P3I). PWS task 1.5.2. Option period I. POP 4 June - 30 Sep 08. 

GTN-21 operating funds. 


FOB: Destination 


PURCHASE REQUEST NUMBER: F3ST698063AOO I 


PROJECT: 000 


TOT ESTIMATED PRICE 

CEILTNG PRICE 

ACRN AJ 

CIN: F3ST698063AOOI0000AA 


ITEM NO 

2001 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Data Engineering & Modeling 

LH 

UNIT 

Lot 

UNIT PRICE 

$2,136,212.00 

Option Year 2 - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. Funding for CLTN 2001 is $2,136,212.00. The actual allocations 
per SLIN will be determined at the time option year 2 is exercised. POP: I Oct 
08 - 30 Sep 09. 

FOB: Destination 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 
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AMOUNT 

$0.00 

$0.00 

$85,420.20 

AMOUNT 

$2,136,212.00 

$2,136,212.00 

$0.00 

http:2,136,212.00
http:2,136,212.00
http:85,420.20


ITEM NO 

2002 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $600,000.00 
Data Engineering & Modeling LAN 

LH 
Option Year 2 - Labor to provide data engineering & modeling support. Funding 
for CLIN 2002 is $600,000.00. LAN Operating Funds. lAW PWS paras 1.4.4 and 
1.4.4.1. POP: I Oct 08 30 Sep 09 

FOB: Destination 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
2003 Lot 

Data Engineering & Modeling - Travel/ODC 

COST 

Option Year 2 - Travel and ODC to support CDO data engineering & modeling. 

NTE $10,000.00. POP: I Oct 08 - 30 Sep 09. 


FOB: Destination 


FOB: Destination 


SIGNAL CODE: A 


ESTIMA TED COST 

HTC711-07-F-OOll 
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AMOUNT 

$600,000.00 

$600,000.00 

$0.00 

AMOUNT 
$15,000.00 

$15,000.00 

http:15,000.00
http:15,000.00
http:600,000.00
http:600,000.00
http:10,000.00
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ITEM NO 

3001 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

Data Engineering & Modeling - Labor 

LH 

Lot $0.00 (EST.) 

Option Year 3 - Labor to provide software development efforts and data 
engineering & modeling support. This CLIN does not include funding for LAN 
maintenance. Funding for CLIN 300 I and CLIN 3002: $2,841,899.70. The 
actual allocations per SLIN will be determined at the time option year 3 is 
exercised. POP I Oct 09 - 30 Sep 10. 

FOB: Destination 

AMOUNT 

$0.00 (EST.) 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ITEM NO 

3002 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $0.00 (EST.) 
Data Engineering & Modeling - LAN 

LH 

Option Year 3 - Labor to provide data engineering & modeling support. Funding 
for this CLIN is included in CLIN 300 I. The exact allocations per SLIN will be 
determined at the time option year 3 is exercised. POP I Oct 09 - 30 Sep 10. 

FOB: Destination 

AMOUNT 

$0.00 (EST.) 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 



ITEM NO 
3003 
OPTION 

SUPPLIES/SERVICES QUANTITY 

Data Engineering & Modeling - Travel/ODC 

COST 

UNIT 
Lot 

UNIT PRICE 

Option Year 3 - Travel and ODC to support CDO data engineering & modeling. 
NTE $20,000.00. POP I Oct 09- 30 Sep 10 

FOB: Destination 

SIGNAL CODE: A 

ESTIMA TED COST 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT 
0001 Destination Government Destination 
000101 N/A N/A N/A 
000102 N/A N/A N/A 
0002 Destination Government Destination 
000201 N/A N/A N/A 
0003 Destination Government Destination 
000301 N/A N/A N/A 
1001 Destination Government Destination 
100101 N/A N/A N/A 
100102 N/A N/A N/A 
100103 N/A N/A N/A 
100104 N/A N/A N/A 
100105 Destination Government Destination 
100106 Destination Government Destination 
1002 Destination Government Destination 
100201 N/A N/A N/A 
1003 Destination Government Destination 
100301 N/A N/A N/A 
1004 Destination Government Destination 
100401 N/A N/A N/A 
2001 Destination Government Destination 
200101 N/A N/A N/A 
200102 
200103 

N/A 
N/A 

N/A 
N/A 

N/A 
N/A 

200104 Destination Government Destination 
2002 Destination Government Destination 
200201 N/A N/A N/A 
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AMOUNT 
$1.00 

$1.00 

ACCEPT BY 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 

Government 
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2003 
200301 
200302 
2004 
200401 
2005 
200501 
3001 
3002 
3003 

Destination 
N/A 
Destination 
Destination 
N/A 
N/A 
Destination 
Destination 
Destination 
Destination 

Government 
N/A 
Government 
Government 
N/A 
N/A 
Government 
Government 
Government 
Government 

Destination 
N/A 
Destination 
Destination 
N/A 
N/A 
Destination 
Destination 
Destination 
Destination 

Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

DELIVERY INFORMATION 

CLIN DEll VERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

00010) POP OJ-MAR-2007 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

000102 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

0002 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB lL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

000201 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

0003 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A USTCIJ6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229- J890 
FOB: Destination 

F3ST95 

000301 POP 01-MAR-2007 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 
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1001 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A USTCIJ6 F3ST95 
CLA VERIE, SANDY 
508 SCOITDR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

100101 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

100102 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

100103 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

100104 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

100105 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

100106 POP 26-JUN-2008 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

1002 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOITDR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

100201 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

1003 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

100301 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

1004 POP 04-JUN-2008 TO 
30-SEP-2008 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

100401 POP 04-JUN-2008 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 
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2001 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A USTCIJ6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

200101 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

200102 POP OJ-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

200103 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

200104 POP OJ-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

2002 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

20020J POP 01-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

2003 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A USTCIJ6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

200301 POP 01-OCT-2008 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

200302 POP 13-JUL-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

2004 POP J3-FEB-2009 TO 
30-SEP-2009 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

F3ST95 

200401 POP 13-FEB-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 



2005 POP 13-JUL-2009 TO 
30-SEP-2009 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

200501 POP 13-JUL-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

3001 POP 01-OCT-2009 TO 
30-SEP-20 10 

N/A N/A 
FOB: Destination 

3002 POP 01-OCT-2009 TO 
30-SEP-2010 

N/A USTC/J6 - F3ST95 
CLA VERIE, SANDY 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-1890 
FOB: Destination 

3003 POP 01-OCT-2009 TO 
30-SEP-20 I 0 

N/A (SAME AS PREVIOUS LOCA TJON) 
FOB: Destination 

ACCOUNTING AND APPROPRIA nON DATA 

AA: 97X4930.fD50 6F7 70AB 24904006420044500000000667100 F67100 
AMOUNT: $350,767.50 
CIN F3ST957052A 1 00000 10\ AC: $350,767.50 

AB: 97X4930.fD50 6F7 70AB 12810006420043900000000667100 F67100 
AMOUNT: $606,334.62 
CIN F3ST957052A 1000001 02AB: $557,334.62 
CIN F3ST957052A 100000301 AB: $49,000.00 

AC: 97X4930.FD50 6F7 70AB 129170 0642A4 43900 000000 667100 F67100 
AMOUNT: $189,370.82 
CIN F3ST957052A1000OO201AA: $189,370.82 

AD: 97X4930.FD50 6F8 70AB 129170 0642A4 43900 000000 667100 F67100 
AMOUNT: $600,000.00 
CIN F3ST957207A0050000AA: $600,000.00 

AE: 97X4930.fD50 6F8 70AB 12810006420043900000000667100 F67100 
AMOUNT: $1,314,000.00 
CIN F3ST957207 A0050000AB: $],269,000.00 
CIN F3ST958144AC010000AA: $45,000.00 

AF: 97X4930.FD50 6F8 70AB 249040 064200 43900 000000 667]00 F67100 
AMOUNT: $1,074,730.40 
CIN F3ST957207 A0050000AC: $1,074,730.40 

AO: 97X4930.fD50 6F8 70AB 129180 0642A4 00000 000000 667100 F67100 
AMOUNT: $0.00 
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F3ST9S 

F3ST95 

F3ST95 

http:1,074,730.40
http:1,074,730.40
http:45,000.00
http:269,000.00
http:1,314,000.00
http:600,000.00
http:600,000.00
http:189,370.82
http:189,370.82
http:49,000.00
http:557,334.62
http:606,334.62
http:350,767.50
http:350,767.50


CIN F3ST957207A0050000AD: $0,00 

AH: 97X4930.FD50 6F8 70AB 124090 G62XOO 43900 000000 667100 F67100 
AMOUNT: $128,000,00 
CIN F3ST957207 A0050000AE: $128,000,00 

AJ: 97X4930.FD50 6F8 70AB 125000 G6BD 1044510000000667100 F67100 
AMOUNT: $85,420.20 
CIN F3ST698063AOO 1 OOOOAA: $85,420.20 

AK: 97X4930,FD50 6F8 70AB 129180 G642A4 43900000000667100 F67100 
AMOUNT: $200,000.00 
CIN 000000000000000000000000000000: $200,000.00 

AQ: 97X4930,FD50 6F9 70AB 129170 G642A4 43910 000000 667100 F67100 
AMOUNT: $600,000.00 
CIN F3ST958256ACOI000AD: $600,000,00 

AR: 97X4930.FD50 6F9 70AB 128100 G642GO 43910 000000 667100 F67100 
AMOUNT: $1,484,500.00 
CIN F3ST958256ACOIOOOOAC: $1,484,500.00 

AS: 97X4930,FD50 6F9 70AB 249100 G642GO 43910 000000 667100 F67100 
AMOUNT: $0,00 
CIN F3ST958256AC010000AA: $0.00 

AT: 97X4930.FD50 6F9 70AB 129040 G642GO 43910000000 667100 F671 00 
AMOUNT: $208,766.00 
CIN F3ST958256ACOIOOOOAB: $208,766.00 

AU: 97X4930.FD50 6F9 70AB 249040 G642GO 43910 000000 667100 F67100 
AMOUNT: $452,946.00 
CIN F3ST958256ACOIOOOOAZ: $452,946.00 

AV: 97X4930.FD50 6F8 70AB 249040 G642GO 44510 000000 667100 F671 00 ESP:8P 
AMOUNT: $178,362.10 
CIN F3ST958318AC010000AA: $178.362.10 

AW: 97X4930.FD50 6F9 70AB 124080 G62XOO 43910000000667100 F67 100 ESP:PD 
AMOUNT: $194,579.60 
CIN F3ST9591 I OACO IOOOOAA: $194,579.60 

CLAUSES INCORPORATED BY REFERENCE 

52.204-2 Security Requirements 
52.204-7 Central Contractor Registration 
52.222-50 Combating Trafficking in Persons 
52.232-18 Availability Of Funds 
52.232-33 Payment by Electronic Funds Transfer--Central Contractor 

Registration 
252.204-7004 Ait A Central Contractor Registration (52.204-7) Alternate A 
252.232-7003 Electronic Submission of Payment Requests 

CLAUSES INCORPORA TED BY FULL TEXT 
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AUG 1996 

JUL 2006 

AUG 2007 

APR 1984 

OCT 2003 


NOV 2003 

MAY 2006 


http:194,579.60
http:194,579.60
http:178.362.10
http:178,362.10
http:452,946.00
http:452,946.00
http:208,766.00
http:208,766.00
http:1,484,500.00
http:1,484,500.00
http:600,000.00
http:200,000.00
http:200,000.00
http:85,420.20
http:85,420.20
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52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 

This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the 
Defense Priorities and Allocations System regulation (15 CFR 700). 

(End of clause) 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert 

the period oftime within which the Contracting Officer may exercise the option); provided that the Government 

gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different 

number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 

an extension. 


(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 


(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed J 

year:; and 7 month~. 


(End of clause) 


5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP 
SECURITY AGREEMENTS (APR 2003) 

This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires 
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified 
information on an installation identified on the DD Form 254, the contractor shall take the following actions: 
(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution 
block of the DD Form 254 as to: 
(I) The name, address, and telephone number of this contract company's representative and designated alternate in 
the U.S. or overseas area, as appropriate; 
(2) The contract number and military contracting command; 
(3) The highest classification category of defense information to which contractor employees will have access; 
(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract 
work will be performed; 
(5) The date contractor operations will begin on base in the U.S. or in the overseas area; 
(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and, 
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(7) Any changes to information previously provided under this clause. 

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial 

Security Program Operating Manual. 

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254 

where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor 

Group Security Agreement (or understanding) with the installation commander to ensure that the contractor's 

security procedures are properly integrated with those of the installation. As a minimum, the agreement shall 

identify the security actions that will be performed: 

(I) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard 

services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges, 

visitor control, and investigating security incidents; and 

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security 

checks, internal security controls, and implementing emergency procedures to protect classified material. 


(End of clause) 

5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002) 

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent 
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to 
wear or prominently display installation identification badges or contractor-furnished, contractor identification 
badges while visiting or performing work on the installation. 

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the 
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor 
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request 
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it 
to the issuing base pass and registration office or security police for processing. When reporting to the registration 
office, the authorized contractor individual(s) should provide a valid driver's license, current vehicle registration, 
and a valid vehicle insurance certificate to obtain a vehicle pass. 

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for 
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer 
requires access to the work site. 

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall 
comply with AFI 31-101, Volllme I, The Air Force Installation Security Program, and AFI 31-50 I, Personnel 
Security Program Management, as applicable. 

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor 
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the 
issuing office. 

(1) Failure to comply with these requirements may result in withholding of final payment. (End of clause) 
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W A WF INSTRUCTIONS 

WIDE AREA WORKFLOW (WAWF) 
ELECTRONIC INVOICING INSTRUCTIONS 

IN ACCORDANCE WITH DF ARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS 
MANDATORY. USE OF WA WF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW 
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE 
WAWF. 

Requests for payments must be submitted electronically via the Internet through the Wide Area Workflow system 
at https:llwawf.eb.mil. 

Questions concerning payment should be directed to the Defense Finance Accounting Services (DF AS) Limestone 
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract/order 
number and invoice number ready when contacting DF AS about payment status. You can ~lso access payment 
information using the DFAS mylnvoice web site at h!Jc:i:f-::n!Yi!).v.(2it;'.t;","~,:;iLgji~LmiUlin(k~Jlt.mJ 

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND 
ADDITIONAL E-MAILS CORRECTLY THROUGH WA WF. 

CONTRACT NUMBER: I HTC711-07-F-OOII 

DELIVERY ORDER NUMBER: 

TYPE OF DOCUMENT: I Cost Voucher 

CAGE CODE: 

ISSUE BY DODAAC: I HTC7ll 

ADMIN DODAAC: I HTC711 

DCAA OFFICE: I HAA62 I 

SERVICE ACCEPTOR DODAAC: I HTC711 

PAY OFFICE DODAAC: I F67100 

SEND MORE E-MAIL NOTIFICATIONS: 

CONTRACT ADMINISTRATOR: I Diane.Nagel@ustranscom.mil 

CONTRACTING OFFICER: I Lisa.Gross@ustranscom.mil 

ADDITIONAL NOTIFICATION: 

mailto:Lisa.Gross@ustranscom.mil
mailto:Diane.Nagel@ustranscom.mil
http:h!Jc:i:f-::n!Yi!).v.(2it;'.t;","~,:;iLgji~LmiUlin(k~Jlt.mJ
mailto:cco-af-vpis@dfas.mil
http:https:llwawf.eb.mil
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ADMINISTRATIVE MATTERS 

A. ADMINISTRATIVE POINT OF CONTACT: 

Contract Administrator 
Diane Weber 
USTC/TCAQ 
PHONE: 618-256-9610 
FAX: 618-256-9600 
E-MAIL: diane.weber@ustranscom.mil 

Contracting Officer 
Lisa Gross 
USTC/TCAQ 
PHONE: 618-256-6259 
FAX: 618-256-9600 
E-MAIL: lisa.gross@ustranscom.mil 

B. CONTRACTING OFFICER'S REPRESENTATIVE 

Primary 
USTRANSCOM/TCJ6-AD 
ATTN: Ms. Sandra Claverie 
PHONE: 618-229- I 890 
E-Mail: sandra.c1averie@ustranscom.mil 

Alternate 
USTRANSCOMI TCJ6-AD 
ATIN: MAJ Jocelyn Anderson 
PHONE: 618-229-1209 
E-Mail: jocelyn.anderson@ustranscom.mil 

C. This is a Labor Hour task order. 

D. Block 18b of the SF 1449 is hereby considered checked. 

E. The Contractor's Technical quote dated 06 February 2007 and including all revisions is incorporated into this 
task order by reference. In the event of inconsistencies between the Performance Work Statement and the 
Contractor's Technical Quote, the provisions of the PWS will take precedence. 

F. INVOICE AND PAYMENT 

The Contractor shall submit invoices in accordance with DFARS 252.232-7003, Electronic Submission of Invoices. 
The Contractor shall utilize Wide Area Work Flow (W A WF) for the creation of electronic receiving reports (DD 
Form 250) and electronic invoices. The W A WF routing information is incorporated herein. The contractor should 
utilize the "Combo" document generation option in W A WF. 

G. Blocks 25 and 26. The total amount of this task order for the base year is $2,130,772.94. The total contract 
value including the base year, plus 3 options years, is $13,282,703.34. 

http:13,282,703.34
http:2,130,772.94
mailto:jocelyn.anderson@ustranscom.mil
mailto:sandra.c1averie@ustranscom.mil
mailto:lisa.gross@ustranscom.mil
mailto:diane.weber@ustranscom.mil
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H. DD 254 is hereby incorporated as Attachment I. 

PERFORMANCE WORK STATEMENT 

UNITED STATES TRANSPORTATION COMMAND 

COMMAND, CONTROL, COMMUNICATIONS AND COMPUTER 
SYSTEMS DIRECTORATE (TCJ6) 

CHIEF INFORMATION OFFICER (CIO) 

SUPPORT DIVISION 

CORPORATE DATA OFFICE 

DATA ENGINEERING AND MODELING 

15 June 2009 

PERFORMANCE WORK STATEMENT (PWS) 

1.0. Description of Services 

1.1. Scope. 
The Data Engineering and Modeling Task order will provide logical and physical data modeling expertise, data 
engineering and management support to Communities of Interest, interface management and foundational and 
operational support for USTRANSCOM's Corporate Services Vision (CSV). It will also promote Net-Centric Data 
Strategy policies in making data visible, accessible and more understandable. It will provide for the development 
and the recommendation of data quality solutions for the Distribution Enterprise Architecture Division (TCJ6-A). 
Data engineering services will be provided for those programs designated by TCJ6-A, using Government prescribed 
policies and procedures. 

1.2. Contract Management Plan. 
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The contractor shall prepare a Contract Management Plan describing the technical approach, organizational 
resources, and management controls to be employed to meet the cost, perfonnance, and schedule requirements 
throughout contract execution. The contractor shall provide a monthly cost/status summary report monitoring the 
quality assurance, configuration management, costs, and security management applied to the contract. The 
contractor shall provide the weekly summary report to the designated government Task Monitor and Contracting 
Officer Representative(COR). 

1.3. In Process Reviews. 

The contractor shall conduct In Process Reviews (JPRs) on a bimonthly basis, or upon request, summarizing status, 

progress, recommendations, and concerns regarding this PWS. The contractor shall deliver IPR minutes, with a 

copy of the presentation slides. At a minimum, the minutes shall reflect a record of activity, decisions made, date, 

location, and attendees. 


1.4. Data Modeling, Data Engineering, and Data Management. 

The Department of Defense (DOD) is making major policy changes in the area of data management with the 

implementation of the CSV. The concept of Data Administration is being replaced by a Net-Centric Data Strategy. 

Making data visible, accessible and understandable are the cornerstones of net-centric infonnation sharing. Data 

modeling/engineering is essential to maintain and enhance visibility and understandability of USTRANSCOM 

enterprise data and associated business rules, which ultimately will increase data quality. USTRANSCOM will 

utilize a Logical Data Model (LDM) to consistently represent the data requirements of the Defense Transportation 

System (DTS), and this data model is the foundation of the USTRANSCOM corporate data environment. 


1.4.1. USTRANSCOM Model Maintenance. 

The contractor shall maintain the USTRANSCOM LDM by coordinating, and integrating the data requirements and 

business rules identified by USTRANSCOM, its Transportation Component Commands (TCCs) and their trading 

partners in the Joint Deployment and Distribution Enterprise (JDDE). USTRANSCOM data requirements will 

primarily be obtained from distribution and deployment system interfaces, reference data requirements, and others 

sources as designated by the government. The data contractor shall perfonn data mining to identify critical data 

elements for inclusion into the USTRANSCOM Model or in support of projects as required by the government. 


1.4.1.1. USTRANSCOM DPO Data Mining and Mapping. 

The contractor shall perfonn data mining and mapping on message templates and data exchanges on DPO systems. 

The contractor shall perfonn mining to the template and data element level and map the results to infonnation 

artifacts such as the USTRANSCOM LDM, infonnation taxonomy, etc. 


1.4.2. Cross-Corporate Model Review (CCR). 

The contractor shall perfonn technical reviews on all CCR packages to ensure all of the technical requirements as 

specified in the USTRANSCOM Data Management Handbook are followed. The contractor shall maintain a 

technical review checklist documenting the steps necessary to perfonn a technical review. The contractor shall 

incorporate all approved CCR packages into the USTRANSCOM Logical Data Model and maintain an 

incorporation checklist documenting the steps necessary to perfonn the incorporation. The contractor shall prepare 

CCR packages as needed to ensure that the USTRANSCOM Logical Data Model is technically correct as specified 

in the USTRANSCOM Data Management Handbook6 The contractor shall ensure and document proper 

configuration management of the USTRANSCOM Logical Data Model in or out of Model Mart. The contractor 

shall develop and produce metrics based on recorded completion dates for identified process milestones for each 

CCR package and the total number of packages processed by month. 


1.4.3. Model Maintenance Policy/Process Development 
The contractor shall provide input to the policy and procedures for the configuration management of the 
USTRANSCOM Logical Data Model, the CCR process, and all other activities and artifacts described in the 
USTRANSCOM Data Management Handbook. 

1.4.4. Develop Corporate Resource Information Source (CRIS) Engineering Support. 
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The CRIS database directly supports the Infonnation Resource Management function of US TRANS COM J6, to 
include the documentation of multiple Enterprise Architectures (EA) and Distribution Portfolio Management 
(DPfM) initiatives. The contractor shall maintain this database to include modifying its logical and physical data 
model and coordinating the configuration management process (see 1.4.4.1). The contractor shall collect all 
requirements and propose a prioritization and preliminary implementation schedule for the Program Manager's 
(PM's) approvaL The contractor shall develop the capabilities ofCRIS to accommodate the expanded EA, Chief 
Infonnation Office, and DPfM data requirements, as prioritized by the Government. 

1.4.4.1. Configuration Management (CM) for the CRIS. 

The contractor shall maintain USTRANSCOM's CM plan for CRIS by documenting, tracking and prioritizing all 

requirements for PM approval, managing new releases, evaluating impacts, and periodically reporting requirements 

implementation progress to staff members and middle management. 


1.4.5. Developed USTRANSCOM Data Implementation Training. - This task will no longer be executed. 

1.4.6. USTRANSCOM Advisory Service. 

The contractor shall review and provide verbal andlor written evaluations of other services, agencies, and combat 

commands policies and procedures as requested by the government. .The contractor shall provide assistance on all 

levels from the advisory role to creating logical, transfonnation, and physical data models andlor preparation of 

CCR packages. The contractor may be assigned to multiple projects or be assigned to one project and be located 

with that project's team. The Government will detennine which programs and projects will receive this assistance. 


1.4.6.1. Working Group Support. 

The contractor shall provide technical support for designated Communities of Interest (COIs), Capability 

Assessment Teams (CBATs), and Integrated Product Teams (IPTs) to government designated TCJ6-A 

representative as required. 


1.5. Data Quality. 

The contractor shall provide management and strategy direction for USTRANSCOM Data Quality Office. They 

shall facilitate and conduct the Data Quality Working Group meetings and provide all read aheads as required. 

Contractor shall develop and maintain timely and complete DTS perfonnance measurements along with 

identification of source system feeds and functional data anomalies. They shall also assist in migration of data from 

one system to another as required. These metrics will support USTRANSCOM applications and systems in their 

efforts to adhere to the DTS EA standards. 


1.5.1. Data Quality Development Efforts. 

The Contractor shall provide functional and technical assistance to identify, research, analyze, and develop 

resolution options for data quality problems. They shall also assist in migration of data from one system to another 

as required. 


1.5.2. Preplan Product Improvement (P3I) Support. 

The contractor shall develop CCR packages supporting the P3I requirements for reference data. This includes 

preparation of the data model, linking it to the USTRANSCOM Logical Model, ensure all metadata and 

authoritative sources are documented and coordinate the package with the COO. This task will support the GTN 

transition to IDE/IGC, the P3J is just one phase of this effort. 


1.5.3. J3 Assessment of Visibility Related Actions. 

The contractor shall monitor/measure DPO execution compliance with respect to In-Transit-Visibility (ITV)lasset 

visibility. This includes military services and TCC lTV tactics, techniques, and procedures; theater visibility; and 

the milestones in DOD plans. The contractor shall analyze actual cargo and passenger movements as compared to 

data reflected in the Global Transportation Network, the Joint Operational Planning and Execution System, Asset 

Visibility system, and the Business Decision Support System, or other source infonnation generating system. The 

contractor shall identify business process improvements, system changes and process workarounds to achieve and 
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improve lTV/asset visibility during deployment, sustainment, exercise, redeployment, and coalition force 
operations. 

1.5.4. J3 Operational Performance Metrics. 
The contractor shall provide functional, management, and technical expertise to interact with the various 
operational/systems functional organizations to identify, capture, and analyze data to improve the DPO execution 
process. Contractor shall strive to improve the timely, accurate and complete reporting of all mode movements 
supporting the DTS, to include coalition, organic and commercial movements. The contractor shall document the 
business processes, identify any shortfalls, and provide recommended courses of action. 

1.5.5. Provide J3 Operational Execution Analysis. 
The contractor, working with applicable subject matter experts, shall identify definitive data elements, appropriate 
data systems, and query/reporting requirements to measure, analyze, and present operational performance metrics. 
Contractor shall provide all operational functional areas within USTRANSCOM TCB with necessary skills to 
establish. maintain, and continually assess definitive metrics to ensure the effective and efficient DPO execution. 
The Contractor shall utilize analysis for development of resolution to identified data quality issues. 

1.5.6. Extended Markup Language (XML) and Electronic Data Interchange (EDI) Format Development. 
The contractor shall provide technical solutions and implement the integration and management of all COO 
processes to ensure an efficient and effective use of resources to support the DOD Net-Centric Data Strategy and 
evolution to a data-centric environment. The contractor shall compile industry standards for XMLlEDI use, 
investigate core technologies, and develop and integrate XML /EDI practices with existing USTRANSCOM data 
governance. The contractor shall develop XMLlEDI data schemas as required by government. 

1.7. Deliverables. 

PWS 
Para. 

Performance Objective Delivery Schedule 

1.2. Prepare a Contract Management Plan describing the technical 
approach, organizational resources, and management controls 
to be employed to meet the cost, performance, and schedule 
requirements throughout contract execution. 

Draft -15 days after award 

Final - within 10 days after Government 
comment. 

Provide a monthly Cost/Status Report 

Provide a weekly activity report 
10lh day of each month 

1200 on every Thursday 

1.3. lPR MinuteslPresentation Materials 10lh day after 8i-Monthly IPR 

1.4.1. Maintain the USTRANSCOM Logical Data Model, 
consistently representing all the data requirements of the DTS 
and USTRANSCOM. 

Continuous task 

Create and maintain required data models in accordance with 
procedures prescribed in USTRANSCOM Data Management 
Handbook 

As required by government. 

Incremental Design Reviews As required by government. 
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Database Schemas As required by government. 

1.4.1.1 Populate and update CRIS data with information exchanges at As required by government. 
the template and data element level. Mapping the the 
USTRANSCOM LDM. 

1.4.2. Perform technical reviews on all model packages to ensure all As required by government. 
of the technical requirements as specified in the 
USTRANSCOM Data Management Handbook are followed. 

The contractor shall develop and maintain a monthly metric 

reflecting the time it takes to approve a CCR package and the 
 Draft -30 days after award 
number of rejections. 

Final - within 10 days after Government 
The contractor shall develop and maintain a fiscal year metric comment. 
reflecting the number ofCCR packages processed. 

Draft -30 days after award 

Model Maintenance PolicylProcess Development Final - within 10 days after Government 
comment. 

Maintain CRIS LDM, PDM and Metadata 
1.4.3. As required by government. 

High level CM administration handbook 
As required by government. 

Create and maintain required data models in accordance with 
1.4.4. 

As required by government. 
Handbook 

1.4.4.1. procedures prescribed in USTRANSCOM Data Management 

As required by government 
Create CCR packages 

1.4.6. 

The contractor shall provide technical support for government 

representatives involved in CBA Ts, IPTs, COls and other 
 As required by government. 
working groups as designated by the Government 

As required by government. i1.4.6.1 

30 days of award and updated as 
tracking J6 data quality issues. 

1.5. The contractor shall maintain a project management plan for 
necessary 

Within 7 days of the IPT and/or 
page issue papers after attending an IPT and/or conference. 
The contractor shall provide written meeting minutes and 3-5 

conference 

Minutes and issue papers will be hard hitting and provide a 

synopsis of events with recommended courses of actions. 

Estimate J-2 per month. 


The contractor shall provide comprehensive operational 

performance metrics for process improvements 
 As required by government. 

The contractor shall develop implemental technical solutions 
for data quality issues. 

As required by government. 
The contractor shall document any data analysis and 
recommendations stemming from system and business i 


{lfocess reviews. Summaries for meetings should be 1-5 I As required by government. 

1.5.1 
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pages, should be no more than 10 pages for operations. 
Estimate one per month. 

The contractor shall analyze and document P3I reference 
1.5.2 data. Produce and coordinate CCR packages as required. 

The contractor shall provide comprehensive operational 
performance metrics for process improvements 

As required by government. 

1.5.3, 
1.5,4 The contractor shall develop documented technical solutions 

and integration of XMLlEDI practices with existing 
USTRANSCOM data governance 

As required by government. 

1.5.5. 
As required by government. 

2.0. Service Delivery Summary 

PWS 
Para. 

1.2. 

Performance Objective 

Prepare a Contract Management Plan describing the technical 
approach, organizational resources, and management controls to 
be employed to meet the cost, performance, and schedule 
requirements throughout contract execution. 

Performance Threshold 

98% of the time within designated 
timeline. 

Provide a monthly Cost/Status Report 

Provide a weekly activity report 95% of the time within scheduled 
timelines. 

98% of the time 

1.3. IPR MinuteslPresentation Materials Reflect updates to the contract with 
100% accuracy. 

1.4. I. Maintain the Master Model, consistently representing all the 
data requirements of the DTS and USTRANSCOM. 

98% of the time within scheduled 
timelines 

Create and maintain required data models in accordance with 
procedures prescribed in USTRANSCOM Data Management 
Handbook 

95% of the time within scheduled 
timelines 

1.4.2. 

Incremental Design Reviews 

Database Schemas 

Perform technical reviews on all model packages to ensure all 
of the technical requirements as specified in the 

95% of the time within scheduled 
timelines 

95% of the time within scheduled 
timelines 

i 95% of the time within scheduled 
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USTRANSCOM Data Management Handbook are followed 

The contractor shall develop and maintain a monthly metric 
reflecting the time it takes to approve a CCR package and the 
number of rejections. 

The contractor shall develop and maintain a fiscal year metric 
reflecting the number of CCR packages processed. 

Model Maintenance PolicylProcess Development 

timelines 

98% of the time within scheduled 
timelines 

98% of the time within scheduled 
timelines 

1.4.3. Maintain CRrS LDM, PDM and Metadata in accordance with 
procedures prescribed in USTRANSCOM Data Management 
Handbook 

98% of the time within scheduled 
timelines 

1.4.4. 
High level CM administration handbook 

98% of all functional requirements 
satisfied 

1.4.4.1. Recommendations for executing daily CM program 

Create and maintain required data models in accordance with 
procedures prescribed in USTRANSCOM Data Management 
Handbook 

98% of the time within scheduled 
timelines. 

98% of the time within scheduled 
timelines. 

1.4.6 

Create CCR packages 

98% of all functional requirements 
satisfied 

The contractor shall provide technical to government 
representatives involved in CBATs, IPTs, COls and other 
working groups as designated by the Government. 

98% of all functional requirements 
satisfied 

1.4.6.1 98% of aU functional requirements 
satisfied 

1.5. The contractor shall maintain a project management plan for 
tracking J6 data quality issues. 

The contractor shall provide written meeting minutes and 3-5 
page issue papers after attending an IPT andlor conference. 
Minutes and issue papers will be hard hitting and provide a 
synopsis of events with recommended courses of actions. 
Estimate 1-2 per month. 

The contractor shall provide comprehensive operational 
performance metrics for process improvements 

The contractor shall develop technical solutions for data quality 
issues. 

98% of all functional requirements 
satisfied 

98% of the time within scheduled 
timelines 
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1.5.1 

The contractor shall document any data analysis and 
recommendations stemming from system and business process 
reviews. Summaries for meetings should be 1-5 pages, should 
be no more than 10 pages for operations. Estimate one per 
month. 

98% of the time within scheduled 
timelines 

98% of all functional requirements 
satisfied 

1.5.2 

1.5.3 

The contractor shall analyze and document P31 reference data. 
Produce and coordinate CCR packages as required. 

The contractor shall document any data analysis and 
recommendations stemming from system and business process 
reviews. Summaries for meetings should be 1-5 pages, should 
be no more than 10 pages for operations. Estimate one per 
month. 

98% of all functional requirements 
satisfied 

98% of all functional requirements 
satisfied 

The contractor shall provide comprehensive operational 
performance metrics for process improvements 

1.5.4 
1.5.5. 

The contractor shall develop documented technical solutions 
and integration of XMLlEDl practices with existing 
USTRANSCOM data governance 

98% of all functional requirements 
satisfied 

1.5.6. 

i 

98% of the time within scheduled 
timelines 

3.0. Government Furnished Property/Information. 
Government furnished property (material, equipment, and information) will be provided 
to the contractor in conjunction with required performance under this contract. 
USTRANSCOM will provide appropriately 14 work spaces, workstations, and related 
terminals including system hardware and software, similar to Government personnel, to 
the contractor. All utilities (including Internet access, Government e-mail accounts, 
Government telephones, fax machines, and copiers) will be provided. Government 
telephones, fax machines, and copiers are for official use only. The contractor shall 
supply all other office expendables and administrative support. 

USTRANSCOM !TCB will provide contractors that are working directly for TCB the following as required: 

a. Information related to the NATO Asset Information Routing Network and any forecasted advance 
concept technology demonstrations being planned in the unified command. 
b. Access to current applications for preparing and reporting the timeliness, accuracy, and completeness of 
GTN data sources. . 
c. Access to lTV feeder systems. 
d. Current lTV execution performance measurements. 
e. Access to USTRANSCOM Pamphlet 37-3, Communications Guide, will be used a guide in preparing 
correspondence, 
f. USTRANSCOM Automatic Identification Technology Integration Plan 

4.0. General Information. 
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4.1. Other Direct Costs (ODCs). 

4.1.1. Hardware. 
The contractor shall be authorized in advance to purchase IT hardware (in accordance with USTRANSCOM 
standards) for resources that are located in leased space. If the hardware is connected to the USTRANSCOM LAN 
it shall only have USTRANSCOM authorized software loaded. Any hardware purchased by the contactor for use 
by the Federal Government shall become the property the Federal Government. All hardware shall be approved by 
the COR prior to purchase. Any hardware authorized by the COR for purchase must have all required approvals 
that would have been required had the Government purchased the hardware (such as CSRD approval). In no event 
shall the contractor be authorized to purchase hardware that exceeds the ODC amount funded in the contract. 

4. ] .2. Software. 
The contractor shall provide additional software as necessary to meet technical, 
functional, and legal responsibilities of the PMO. These requirements shall be reviewed 
and shall be approved by the COR prior to purchase. Any software authorized by the 
COR for purchase must have all required approvals that would have been required had 
the Government purchased the software (such as CSRD approval). In no event shall 
the contractor be authorized to purchase software that exceeds the DOC amount 
funded in the contract. 

4.2. Travel. 
The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by the 
Government, and provide a summary of the meetings within 7 calendar days after the meetings. When travel 
outside the local area is required, the contractor wi\l make all necessary travel arrangements. After travel is 
completed, the contractor will bill the government for all expenses incurred as outlined in the Joint Travel 
Regulation (JTR), Volume 2, paragraph C6002. Attendance by the contractor personnel at meetings held in the 
local area shall be executed at no additional cost to the government. The meetings will generally take place during 
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. All travel will be in accordance with Federal 
Travel Regulations (for travel in 48 contiguous states) and JTR, Volume 2, DOD Civilian Personnel, Appendix A, 
(for travel to Alaska, Hawaii, Puerto Rico, and US territories and possessions). The Government must approve, in 
advance, all travel outside of the Scott AFB area in writing. 

Travel 
Location No. Trips 

I 
No. Days No. of People 

Washington, DC 1 I 5 3 

4.3. Hours of work. 
Government's operating hours are 0600-1700, core hours are 7:30 - 16:30 Central Time, Monday through Friday. 
Con tractor shall coordinate with COR to ensure office coverage during the core hours. Contractor personnel may 
be required to work weekends and government holidays. All non-duty hours shall be coordinated with the 
government prior to the actual expenditure of labor hours. Personnel may be required to support short notice 
adjustments to the daily work hours as required. The Contractor shall ensure continuity of operations during 
periods of personnel turnover and long-term absences. Long-term absences are considered those longer than two 
weeks duration. The Government must approve, in advance all overtime worked. 

4.4. Security Requirements. 
The security level for the required tasks is Secret. Actual knowledge of, generation, or production of classified 
information is not required for performance of this contract. Cleared personnel are required to perform this service 
because security measures which are in force do not preclude access to classified information. Clearances are only 
required for the contractor personnel whose normal place of work will be physically in USTRANSCOM buildings. 
This document serves as written notice of letting of classified service contract. Contractor personnel assigned to 
this effort will comply with requirements stipulated on the DO Form 254, DOD Contract Security Classification 
Specification. The Government may require contractor employees to sign a non.:disclosure statement to protect 
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non-public infonnation of other contractors and/or of the Government. DO Fonn 254 provides security 
classification guidance applicable to the contractor (see attached DO Fonn 254). 

4.5. Place ofPerformance. 

Services will be perfonned primarily on-site at USTRANSCOMrrCJ6-A, 508 Scott Drive, Building 1961, Scott 
AFB IL 62225-5357 and at meetings within the Washington DC area and other Continental United States (CONUS) 
or Outside Continental United States (OCONUS) locations. Contractors hired under Tasks 1.5 specifically for 13 
and for task 1.8 will be located at USTRANSCOMrrC13-0, 508 Scott Drive, Building 1900, Scott AFB IL 62225­
5357. The Government has space for 14 on-site contractors as identified in paragraph 3.0, any additional 
contractor employees will work off-site. 

4.6. Period of Performance. 
The period ofperfonnance of the PWS is from I March 2006 through 30 September 2007, and will include three 1­
year (12 months) options, to commence I October 2007 through 
30 September 2008, I October 2008 through 30 September 2009, and 1 October 2009 through 
30 September 20 IO. Exercise of option periods will be at the sole discretion of the Government. Tasks shall be a 
continuation of those specified for the basic period ofperfonnance. 

4.6.1. Contractor Transition Requirements 

4.6.1.1. Exit Requirements 
If this contract is tenninated for any reason by the government or if an option year is not executed, the contractor 
shall be given a ten work day transition period. The contractor shall organize all work related documents and files, 
store them on the designated shared drives, and provide a file plan outlining the file structure. Status for each 
project will be documented, to include recent, current and pending actions. The contractor shall provide a listing of 
all GFE and COTS utilized in support of this task and soft copies of all procedures and training materials developed 
as part of this task. In addition the contractor shall provide a complete list of all badges, vehicle passes, and 
government software access pennissions (i.e. CRIS, ModelMart, etc.) by individual currently on the task. The 
contractor must ensure that no logistics or contract data is corrupted, changed, or altered in a manner that would 
cause damage to the government. 

4.6.1.2. Ramp-Up Time 
The contractor shall have 50 percent of personnel available upon contract start. The remaining personnel shall 
report no later than 10 workdays after contract start. The contractor shall ensure that personnel start dates do not 
impair perfonnance to meet all contract deliverables. 


