UNITED STATES TRANSPORTATION COMMAND
(USTRANSCOM)

Contract: GS-35F-4775G
Order No. HTC711-07-F-0011-P00013, 1 March 2007

USTRANSCOM Command, Control, Communications and
Computer Systems Directorate (TCJ6) Chief Information
Officer (CIO) Support Division, Corporate Data Office, Data
Engineering and Modeling

Awarded to: Dynamics Research Corporation (DRC)

Released under FOIA 10-59
FOIA Exemption (b)(6) applies




SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1 REQUISTION NUMBER PAGE10OF 40

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 SEE SCHEDULE
2 CONTRACT NO, 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER 5 SOLICITATION NUMBER 6. SOLICITATION IBSUE DATE
GS-35F-4775G 01-Mar-2007 HTC741-07-F-0011-P00013
7. FOR SOUCITATION a NAME b. TELEPHONE NUMBER  {No Collect Calls) 8. OFFER DUE DATEAQCAL TIME
INFORMATION CALL:
8, ISSUED BY CODE i HTCT7114 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS
USTRANSCOMAQ - HTC711 UNRESTRICTED DESTINATION UNLESS Net 30 Days
508 SCOTT DR . SET ASIDE: % FOR BLOCK IS MARKED
SCOTT AFB 1L 62225-5357

D SEE SCHEDULE
SMALL BUSINESS

HUBZONE SMALL BUSINESS 13a. THIS CONTRACT IS A RATED CRDER
UNDER DPAS (18 CFR 700)

8(A)
13b. RATING  DO-C9
TEL: §18-229-2513 NAICS: 541512 14. METHOD OF SOLICITATION
FAX: 618-256-8316 SIZE STANDARD: 23.000.000 D RFQ D IF8 DRrP
15. DELIVER TO cooe | 16. ADMINISTERED 8Y CODE
SEE SCHEDULE SEEITEM 9
17a.CONTRAGTOR/ OFFEROR CODE | 23383 18a. PAYMENT WILL BE MADE BY CODE |FB7100
DYNAMICS RESEARCH CORPORATION DFAS-LIMESTONE - F67100
ATTN: DFAS-LLJAQBDD
80 FRONTAGE RD 27 ARKANSAS RD

ANDOVER MA 018105423 LIMESTONE ME 04751-6216

FACILITY

TEL. 571-226-8734 coDE

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

SUCH ADDRESS IN OFFER BELOW IS CHECKED SEE ADDENDUM

19. TEMNO. 20, SCHEDULE OF SUPPLES/ SERVICES 21. QUANTTTY |22 UNIT_|23. UNTPRICE | 24. AMOUNT
SEE SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Govt. Use Only)

See Schedule $7.667,777.24

D 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 82 212-4. FAR 52 212-3. 52 212-56 ARE ATTACHED, ADDENDA DARE DARE NOT ATTACHED
27b. CONTRACT/PURCHASE ORDER INCORPORATES B8Y REFERENCE FAR 52.212-4. FAR 52,2125 IS ATTACHED. ADDENDA DARE DARE NOT ATTACHED

28. CONTRACTOR 1S REQUIRED TO SIGN THIS DOCUMENT AND RETURN Q COPIES 29. AWARD OF CONTRACT: REFERENCE ORC's

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS OFFER DATED 08-Feb-2007 . YOUR OFFER ON SOLICITATION
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE

30a. SIGNATURE OF OFFEROR/CONTRACTOR 3la.UNITED STATES OF AMERICA  (SIGNATURE OF CONTRACTING OFFICER) |31c. DATE SIGNED
27-Feb-2007
30b. NAME AND TITLE OF SIGNER 30c. DATESIGNED |31, NAME OF CONTRACTING OFFICER (TYPE OR PRINT)
(TYPE OR PRINT) LISA A. GROSS / CONTRACTING OFFICER
TEL: €318-256-6259 EMAIL: Lisa.Gross@ustranscom.mil

AUTHOREZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV 4/2002)
PREVIOUS EDITION IS NOT USABLE Prescribed by GSA

FAR (48 CFR) 53.212



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS PAGE 2 OF 40

{CONTINUED)

18. MTEM NO. 20. SCHEDULE OF SUPPLEES/ SERVICES

21. QUANTITY 122 UNIT | 23, UNTPRICE | 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED Dmspscreo D
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32¢. DATE
REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

320. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED
CORRECT FOR

PARTIAL ] |FINAL

36 PAYMENT 37. CHECK NUMBER

D COMPLETE D PARTIAL D FINAL

38, S/R ACCOUNT NUMBER |38. 8/R VOUCHER NUMBER [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT | 42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42¢. DATE REC'D (YY/MAM/DD) 42d. TOTAL CONTAINERS

AUTHOREZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002) BACK
Prescribed by GSA
FAR (48 CFR) 53.212




Section SF 1449 - CONTINUATION SHEET

ITEM NO

200501

ITEMNO
200302

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot
Data Mining & Maping Support
LH

Option Year 2 - Labor to provide data mining & mapping support. DPO operating
funds. IAW PWS para 1.4.1.1. POP: 13 July 09 - 30 Sep 09

FOB: Destination
PURCHASE REQUEST NUMBER: F38T959110AC01
PRQJECT: 000

TOT ESTIMATED PRICE
CEILING PRICE
ACRN AW
CIN: F38T959110AC01G000AA
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot '
Funding for CLIN 2003
COST

Option Year 2 - Travel and ODC to support CDO data engineering & modeling.
NTE $5,000.00. DPO Operating Funds.

FOB: Destination
PURCHASE REQUEST NUMBER: F38T959110ACO01
PROJECT: 000

ESTIMATED COST

ACRN AW
CIN: F38T959110AC0O10000AA

HTC711-07-F-0011
P00O13
Page 3 of 40

AMOUNT

$0.00

$0.00
$189,579.60

AMOUNT
$0.00

$0.00
$5,000.00



http:5,000.00
http:189,579.60

ITEM NO

2005

ITEM NO

200401

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $189,579.60
Data Mining & Maping Support
LH

Option Year 2 - Labor to provide data mining & mapping support. DPO operating

funds. IAW PWS para 1.4.1.1. POP: 13 July 09 - 30 Sep 09
FOB: Destination

TOT ESTIMATED PRICE
CEILING PRICE
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE
QUANTITY
Lot $0.00 (EST.)

Data Engineering & Modeling-P31 Support
LH '

Option Year 2 - Labor to provide data engineering & modeling support. CDS
Capital Funds. IAW PWS para 1.5.2. POP: 13 Feb 09 - 30 Sep 09

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST958318ACO01
PROJECT: 000

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AV
CIN: F38T958318AC010000AA

HTC711-07-F-0011

P00013

Page 4 of 40
AMOUNT

$189,579.60

$189,579.60
$0.00

AMOUNT

$0.00 (EST.)

$0.00
$0.00
$178,362.10



ITEM NO

2004

ITEM NO

200104

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $178,362.10
Data Modeling & Engineering- P31 Support

LH

Option Year 2 - Labor to provide data engineering & modeling support. CDS
Capital Funds. IAW PWS para 1.5.2. POP: 13 Feb 09 - 30 Sep 09

FOB: Destination

FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY

UNIT PRICE

Lot
Software Development Efforts

LH

REPLACES SLIN 200101 to correct LOA. Option Year 2 - Labor to provide
software development efforts and data engineering & modeling support. This

CLIN does not include funding for LAN maintenance. CDS Capital Funds. IJAW

PWS paras 1.5.1, 1.5.4, and 1.5.5.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST958256AC0!

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AU
CIN: F3S8T958256AC010000AZ

HTC711-07-F-0011

PO0OI3

Page 5 of 40
AMOUNT

$178,362.10

$178.362.10
$0.00

AMOUNT

$0.00
$0.00
$452,946.00



ITEM NO

200201

ITEM NO

200101

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot
Funding for CLIN 2002
LH

Option Year 2 - Labor to provide data engineering & modeling support. Funding
for CLIN 2002 is $600,000.00. LAN Operating Funds. IAW PWS para 1.4.4 and

1.4.4.1,

FOB: Destination

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST958256AC01

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AQ
CIN: F3ST958256AC01000AD

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot $0.00 (EST.)
Funding for CLIN 2001
LH

REPLACED BY SLIN 200104. Option Year 2 - Labor to provide software

development efforts and data engineering & modeling support. This CLIN does
not include funding for LAN maintenance. CDS Capital Funds. [AW PWS paras

1.5.1, 1.5.4,and 1.5.5.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST958256AC01

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AS
CIN: F3ST958256AC010000AA

HTC711-07-F-0011
P0O0O13
Page 6 of 40

AMOUNT

£0.00
$0.00
$600,000.00

AMOUNT

$0.00 (EST.)

$0.00
$0.00
$0.00


http:600,000.00
http:600,000.00

ITEM NO

200103

ITEM NO
200301

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot

Funding for CLIN 2001
LH

Option Year 2 - Labor to provide software development efforts and data
engineering & modeling support. This CLIN does not include funding for LAN
maintenance. CDS Operating Funds. JAW PWS paras 1.2, 1.3, 1.4, 1.42, 1.4.3,
1.4.6,1.4.6.1,1.52,and 1.5.3.

FOB: Destination
PURCHASE REQUEST NUMBER: F35T958256AC01

TOT ESTIMATED PRICE
CEILING PRICE
ACRN AT
CIN: F3ST958256AC010000AB
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Funding for CLIN 2003
COST

Option Year 2 - Travel and ODC to support CDO data engineering & modeling.
NTE $10,000.00. Enterprise Capabilities Operating Funds.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST958256AC01

ESTIMATED COST

ACRN AT
CIN: F3ST958256AC010000AB

HTC711-07-F-0011
P00013
Page 7 of 40

AMOUNT

$0.00
$0.00
$198,766.00

AMOUNT
$0.00

$0.00
$10,000.00


http:10,000.00
http:198,766.00
http:10,000.00

ITEM NO SUPPLIES/SERVICES

200102

ITEM NO

106105

Funding for CLIN 2001
LH

ESTIMATED
QUANTITY

UNIT UNIT PRICE

Lot

Option Year 2 - Labor to provide software development efforts and data

engineering & modeling support. This CLIN does not include funding for LAN

maintenance. Enterprise Capabilities Operating Funds. [AW PWS paras 1.1,

1.41,1.42,1.43,1.46,1.46.1,1.52, and 1.53,

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST958256AC0!

ACRN AR

CIN: F38T958256ACO010000AC

SUPPLIES/SERVICES

Funding for CLIN 1001
LH

REPLACES SLIN 100104, Option Year 1 - Labor to provide DPS support. This

ESTIMATED
QUANTITY

TOT ESTIMATED PRICE
CEILING PRICE
UNIT UNIT PRICE

Each

CLIN does not include funding for LAN maintenance. (Operating) [AW PWS

paragraph 1.5.1. POP 1 Oct 07 - 30 Sep 08.

FOB: Destination

PURCHASE REQUEST NUMBER: F38T957207A005

ACRN AK

CIN: 600000000000000000000060000000

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-07-F-0011
P00013
Page 8 0of 40

AMOUNT

$0.00
$0.00
$1,484,500.00

AMOUNT

$0.00
$0.00
$200,000.00


http:200,000.00
http:1,484,500.00

ITEM NO

100106

ITEM NO

0001

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
Each
Funding for CLIN 1001

LH

Option Year | - Labor to provide data engineering & modeling support. This
CLIN does not include funding for LAN maintenance. (Enterprise

Capabilities Operating Funds). IAW PWS paragraph 1.4.1 and 1.4.2. POP 26
June 08 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F3S5T958144AC01
PROJECT: 000

TOT ESTIMATED PRICE
CEILING PRICE
ACRN AE
CIN: F3ST958144AC010000AA
SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $908,102.12
Data Engineering & Modeling - Labor

LH

Base Year - This CLIN is funded by SLIN 000101 ($350,767.50) and SLIN
000102 ($557,334.62) for labor to provide software development efforts and data
engineecring & modeling support. This CLIN does not include funding for LAN
maintenance. POP: 1 Mar 07 to 30 Sep 07

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957052A100
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-07-F-0011
P00013
Page 9 of 40

AMOUNT

$0.00
$0.00
$45,000.00

AMOUNT

$908,102.12

$908,102.12
$0.00


http:908,102.12
http:908,102.12
http:45,000.00

ITEM NO

000101

ITEM NO

000102

SUPPLIES/SERVICES ESTIMATED
QUANTITY

UNIT UNIT PRICE

: Lot
Funding for CLIN 0001

LH

Base Year - Labor to provide software development efforts. (CDS Capital Funds).
IAW PWS paragraphs 1.2 through 2.0. POP: 1 Mar 07 to 30 Sep 07.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957052A100

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AA
CIN: F38T957052A100000101AC

SUPPLIES/SERVICES  ESTIMATED

QUANTITY

UNIT UNIT PRICE

Lot
Funding for CLIN 0001

LH

Base Year - Labor to provide data engineering & modeling support. (Enterprise
Capabilities Operating Funds.) IAW PWS paragraph 1.2 though 2.0. POP: | Mar
07 - 30 Sep 07.

FOB: Destination
PURCHASE REQUEST NUMBER: ¥38T957052A100

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AB
CIN: F3ST957052A100000102AB

HTC711-07-F-0011
P00013
Page 10 of 40

AMOUNT

$0.00
$0.00
$350,767.50

AMOUNT

$0.00
$0.00
$557,334.62



http:557,334.62
http:350,767.50

ITEM NO

0002

ITEM NO

000201

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
I Lot $189,370.82
Data Engineering & Modeling - LAN
LH

Base Year - Labor to provide CRIS support. (LAN Operating Funds.) IAW PWS
paragraphs 1.2 through 2.0. POP: | Mar 07 - 30 Sep 07.

FOB: Destination
PURCHASE REQUEST NUMBER: F38T957052A100
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE
SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot
Funding for CLIN 0002
LH

Base Year - Labor to provide CRIS support. (LAN Operating Funds.) IAW PWS
paragraphs 1.2 through 2.0. POP: 1 Mar 07 - 30 Sep 07.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957052A100

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AC
CIN: F3ST957052A100000201AA

HTC711-07-F-0011

PO0O13

Page 11 of 40
AMOUNT

$189,370.82

$189,370.82
$0.00

AMOUNT

$0.00
$0.00
$189,370.82



ITEM NO

0003

ITEM NO

000301

HTC711-07-F-0011
P00013
Page 12 of 40

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
] Lot $49,000.00 $49,000.00
Data Engineering & Modeling - Travel/ODC

LH

Base Year - Travel and ODC to support CDO data engineering & modeling. NTE
$59,000.00. POP: 1 Mar 07 - 30 Sep 07.

FOB: Destination
PURCHASE REQUEST NUMBER: F38T957052A100
SIGNAL CODE: A

TOT ESTIMATED PRICE ' $49,000.00

CEILING PRICE $0.00

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY

Lot
Funding for CLIN 0003 :

LH

Base Year - Travel and ODC to support CDO data engineering & modeling. NTE
$49,000.00. POP: 1 Mar 07 - 30 Sep 07. ’

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957052A100

TOT ESTIMATED PRICE $0.00
CEILING PRICE $0.00
ACRN AB $49,000.00

CIN: F38T957052A100000301AB



ITEM NO

1601
EXERCISED
OPTION

ITEM NO

100101

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $2,691,730.40
Data Engineering & Modeling - Labor
LH

Option Year | - Labor to provide software development efforts and data
engineering & modeling support. This CLIN does not include funding for LAN
maintenance. Funding for CLIN 1001 is $2,691,730.40. The actual allocations
per SLIN will be determined at the time option year 1 is exercised. POP: 1 Oct
07 - 30 Sep 08.

FOB: Destination

FORB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY -
Each
Funding for CLIN 1001
LH

Option Year | - Labor to provide software development efforts and data
engineering & modeling support. This CLIN does not include funding for LAN
maintenance. (CDS Capital Funds). IAW PWS paragraphs 1.2 through 2.0. POP:
1 Oct 07 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957207A003

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AF
CIN: F3S8T957207A0050000AC

HTC711-07-F-0011

P0O0013

Page 13 of 40
AMOUNT

$2,691,730.40

$2,691,730.40
$0.00

AMOUNT

$0.00
$0.00
$1,074,730.40


http:1,074,730.40
http:2,691,730.40
http:2,691,730.40
http:2,691,730.40
http:2,691,730.40

ITEM NO

100102

ITEM NO

100103

HTC711-07-F-0011
P00013
Page 14 of 40

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
Each
Funding for CLIN 1001
LH
Option Year | - Labor to provide data engineering & modeling support. This
CLIN does not include funding for LAN maintenance. (Enterprise

Capabilities Operating Funds). IAW PWS paragraph 1.2 through 2.0. POP | Oct
07 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957207A005

TOT ESTIMATED PRICE $0.00
CEILING PRICE $0.00
ACRN AE $1,244,000.00
CIN: F3ST957207A0050000AB
SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
Each

Funding for CLIN 1001
LH

Option Year | - Labor to provide working group support, This CLIN does not
include funding for LAN maintenance. CBAT Support/JDDA DPO (operating).
JAW PWS paragraph 1.4.6.1. POP 1 Oct 07 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957207A005

TOT ESTIMATED PRICE $0.00
CEILING PRICE $0.00
ACRN AH $128,000.00

CIN: F38T957207A0050000AE


http:128,000.00
http:1,244,000.00

ITEM NO

100104

ITEM NO

1002
EXERCISED
OPTION

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE

QUANTITY
Each
Funding for CLIN 1001

LH

REPLACED BY SLIN 100105, Option Year | - Labor to provide DPS support.
This CLIN does not include funding for LAN maintenance. (Operating) IAW
PWS paragraph 1.5.1. POP 1 Oct 07 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957207A005

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AG
CIN: F3ST957207A0050000AD

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $600,000.00
Data Engineering & Modeling - LAN
LH

Option Year | - Labor to provide CRIS support. POP: 1 Oct 07 - 30 Sep 08.
IAW PWS paragraphs 1.2 through 2.0.

FOB: Destination
PURCHASE REQUEST NUMBER: F3S8T957207A005
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-07-F-0011
P00013
Page 15 of 40

AMOUNT

$0.00
$0.060
$0.00

AMOUNT

$600,000.00

$600,000.00
$0.00




ITEM NO

100201

ITEM NO
1003

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
Each
Funding for CLIN 1002

LH

Labor to provide CRIS SUPPORT (LAN Operating Funds). Option Year 1 -
Labor to provide data engineering & modeling support. Funding for CLIN 1002
is $600,000.00. POP: 1 Oct 07 - 30 Sep 08.

FOB: Destination
PURCHASE REQUEST NUMBER: F38T957207A005

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AD
CIN: F38T957207A0050000AA

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot

Data Engineering & Modeling - Travel/ODC

COST

Option Year | - Travel and ODC to support CDO data engineering & modeling.
NTE $70,000.00. POP: 1 Oct 07 - 30 Sep 08.

FOB: Destination

FORB: Destination
SIGNAL CODE: A

ESTIMATED COST

HTC711-07-F-0011
P0O0O13
Page 16 of 40

AMOUNT

$0.00
$0.00
$600,000.00

AMOUNT
$25,000.00

$25,000.00



http:25,000.00
http:25,000.00
http:600,000.00
http:70,000.00
http:600,000.00

HTC711-07-F-0011

P00013
Page 17 of 40
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
100301 Each $0.00
Funding for CLIN 1003
COST
Option Year | - Travel and ODC to support CDQ data engineering & modeling.
NTE $?70§000*:00§ POP: 1 0ct 67 - 30 Sep 08. (Enterprise Capabilities Operating
Funds) and ODC (Enterprise Capabilities Operating Funds).
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST957207A005
ESTIMATED COST $0.00
ACRN AE $25,000.00
CIN: F38T957207A0050000AB
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
1004 1 Lot $85,420.20 $85,420.20
Labor - GTN P31} Support
LH
Labor to provide CCR packages in support of GTN's preplan product
improvement (P31). PWS task 1.5.2. Option period 1. POP 4 June - 30 Sep 08.
GTN-21 operating funds.
FOB: Destination
SIGNAL CODE: A
TOT ESTIMATED PRICE $85,420.20
CEILING PRICE $0.00


http:85,420.20
http:85,420.20
http:25,000.00

[TEM NO

100401

ITEM NO

2001

SUPPLIES/SERVICES  ESTIMATED UNIT

QUANTITY

UNIT PRICE

Lot
Funding for CLIN 1004

LH

Labor to provide CCR packages in support of GTN's preplan product
improvement (P31). PWS task 1.5.2. Option period . POP 4 June - 30 Sep 08.
GTN-21 operating funds.

FOB: Destination
PURCHASE REQUEST NUMBER: F3ST698063A001
PROJECT: 000

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AJ
CIN: F3ST698063A0010000AA

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
[ Lot

UNIT PRICE

$2,136,212.00
Data Engineering & Modeling

LH

Option Year 2 - Labor to provide software development efforts and data
engineering & modeling support. This CLIN does not include funding for LAN
maintenance. Funding for CLIN 2001 is $2,136,212.00. The actual allocations

per SLIN will be determined at the time option year 2 is exercised. POP: { Oct

08 - 30 Sep 09.
FOB: Destination

FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTCT711-07-F-0011
P00013
Page 18 of 40

AMOUNT

$0.00
$0.00
$£85,420.20

AMOUNT

$2,136,212.00

$2,136,212.00
$0.00


http:2,136,212.00
http:2,136,212.00
http:85,420.20

ITEM NO

2002

ITEM NO
2003

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $600,000.00
Data Engineering & Modeling - LAN
LH

Option Year 2 - Labor to provide data engineering & modeling support. Funding
for CLIN 2002 is $600,000.00. LAN Operating Funds. [AW PWS paras 1.4.4 and
1.4.4.1. POP: 1 Oct 08 - 30 Sep 09

FOB: Destination

FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Data Engineering & Modeling - Travel/ODC
COSsT

Option Year 2 - Travel and ODC to support CDO data engineering & modeling,
NTE $10,000.00. POP: 1 Oct 08 - 30 Sep 09.

FQOB: Destination

FOB: Destination
SIGNAL CODE: A

ESTIMATED COST

HTC711-07-F-0011
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AMOUNT

$600,000.00

$600,000.00
$0.00

AMOUNT
$15,000.00

$15,000.00
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ITEM NO

3001
OPTION

ITEM NO

3002
OPTION

SUPPLIES/SERVICES  ESTIMATED UNIT

QUANTITY

UNIT PRICE

Lot $0.00 (EST.)
Data Engineering & Modeling - Labor

LH

Option Year 3 - Labor to provide software development efforts and data
engineering & modeling support. This CLIN does not include funding for LAN
maintenance. Funding for CLIN 3001 and CLIN 3002: $2,841,899.70. The
actual allocations per SLIN will be determined at the time option year 3 is
exercised. POP 1 Oct 09 - 30 Sep 10,

FORB: Destination

FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $0.00 (EST)
Data Engineering & Modeling - LAN

LH

Option Year 3 - Labor to provide data engineering & modeling support, Funding
for this CLIN is included in CLIN 3001. The exact allocations per SLIN will be

determined at the time option year 3 is exercised. POP 1 Oct 09 - 30 Sep 10.
FOB: Destination

FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-07-F-0011

P00013

Page 20 of 40
AMOUNT

$0.00 (EST.)

$0.00
$0.00

AMOUNT

$0.00 (EST.)

$0.00
$0.00
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ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
3003 Lot $1.00
OPTION Data Engineering & Modeling - Travel/ODC
COST
Option Year 3 - Travel and ODC to support CDO data engineering & modeling.
NTE $20,000.00. POP 1 Oct 09- 30 Sep 10
FOB: Destination
SIGNAL CODE: A
ESTIMATED COST $1.00
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN  INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
000101 N/A N/A N/A Government
000102 N/A N/A N/A Government
0002 Destination Government Destination Government
000201 N/A N/A N/A Government
0003 Destination Government Destination Government
000301 N/A N/A N/A Government
1001 Destination Government Destination Government
100101 N/A N/A N/A Government
100102 N/A N/A N/A Government
100103 N/A N/A N/A Government
100104 N/A N/A N/A Government
100105 Destination Government Destination Government
100106 Destination Government Destination Government
1002 Destination Government Destination Government
100201 N/A N/A N/A Government
1003 Destination Government Destination Government
100301 N/A N/A N/A Government
1004 Destination Government Destination Government
100401 N/A N/A N/A Government
2001 Destination Government Destination Government
200101 N/A N/A N/A Government
200102 N/A N/A N/A Government
200103 N/A N/A N/A Government
200104 Destination Government Destination Government
2002 Destination Government Destination Government
200201 N/A N/A N/A Government
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2003 Destination Government Destination Government
200301 N/A N/A N/A Government
200302 Destination Government Destination Government
2004 Destination Government Destination Government
200401 N/A N/A N/A Government
2005 N/A N/A N/A Government
200501 Destination Government Destination Government
3001 Destination Government Destination Government
3002 Destination Government Destination Government
3003 Destination Government Destination Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS vIC
0001 POP 01-MAR-2007 TO N/A USTC/I6 - F38T95 F38T95
30-SEP-2007 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB 1L 62225-5357
618-229-1860
FOB: Destination
000101 POP 01-MAR-2007 TO N/A N/A
30-SEP-2007 FOB: Destination
000102 POP0I-MAR-2007 TO N/A N/A
30-SEP-2007 FOB: Destination
0002 POP 01-MAR-2007 TO N/A USTC/J6 - F3ST95 F38T95
30-SEP-2007 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB 1L 62225-5357
618-229-1890
FOB: Destination
000201 POP 01-MAR-2007 TO N/A N/A
30-SEP-2007 FOB: Destination
0003 POP 01-MAR-2007 TO N/A USTC/J6 - F3ST9S F38T95
30-SEP-2007 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1890
FOB: Destination
000301 POP 01-MAR-2007 TO N/A N/A

30-SEP-2007

FOB: Destination



1001

160101

100102

100103

100104

100105

100106

1002

100201

1003

100301

1004

100401

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

PGP 01-0OCT-2007 TO
30-SEP-2008

PGP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 26-JUN-2008 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

PGP 01-0OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 04-JUN-2008 TO
30-SEP-2008

POP 04-JUN-2008 TO
30-SEP-2008

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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USTC/JI6 - F38T95
CLAVERIE, SANDY

508 SCOTT DR

SCOTT AFB IL 62225-5357
618-229-1890

FOB: Destination

F35T95

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FORB: Destination

N/A

FOB: Destination
USTC/J6 - F3ST95 F38T95
CLAVERIE, SANDY

508 SCOTT DR

SCOTT AFB IL 62225-5357

618-229-1890

FOB: Destination

N/A
FOB: Destination

USTC/)6 - F38T95
CLAVERIE, SANDY

508 SCOTT DR

SCOTT AFB IL 62225-5357
618-229-1890

FOB: Destination

F38T95

N/A

FOB: Destination
USTC/J6 - F3ST95 F38T95
CLAVERIE, SANDY

508 SCOTT DR

SCOTT AFB IL 62225-5357

618-229-1890

FOB: Destination

N/A
FOB: Destination
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2001 POP 01-OCT-2008 TO N/A USTC/J6 - F38T95 F38T95
30-SEP-2009 CLAVERIE, SANDY
508 SCOTTDR
SCOTT AFB IL 62225-5357
618-229-1890
FOB: Destination
200101 POP 01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
200102 POP01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
200103 POP 01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
200104 POP 01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
2002  POPO1-OCT-2008 TO N/A USTC/I6 - F3ST95 F3ST95
30-SEP-2009 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1890
FOB: Destination
200201 POP 01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
2003 POP 01-OCT-2008 TO N/A USTC/J6 - F3ST95 F3ST95
30-SEP-2009 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB 1L 62225-5357
618-229-1890
FOB: Destination
200301 POP 01-OCT-2008 TO N/A N/A
30-SEP-2009 FOB: Destination
200302 POP 13-JUL-2009 TO N/A N/A
30-SEP-2009 FOB: Destination
2004 POP 13-FEB-2009 TO N/A USTC/I6 - F38T93 F38T95
30-SEP-2009 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB 1L 62225-5357
618-229-1890

FOB: Destination

200401 POP 13-FEB-2009 TO N/A N/A
30-SEP-2009 FOB: Destination
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2005 POP 13-JUL-2009 TO N/A USTC/J6 - F3ST95 F3ST95
30-SEP-2009 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1890
FOB: Destination
200501 POP 13-JUL-2009 TO N/A N/A
30-SEP-2009 FOB: Destination
3001 POP 01-OCT-2009 TO N/A N/A
30-SEP-2010 FOB: Destination
3002 POP 01-OCT-2009 TO N/A USTC/J6 - F38T95 F3ST95
30-SEP-2010 CLAVERIE, SANDY
508 SCOTT DR
SCOTT AFB 1L 62225-5357
618-229-1890
FOB: Destination
3003 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F38T95

30-SEP-2010

FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930.FD50 6F7 T0AB 249040 G642G0 44500 000000 667100 F67100
AMOUNT: $350,767.50
CIN F38T957052A 100000101 AC: $350,767.50

AB: 97X4930.FD50 6F7 70AB 128100 G642G0 43900 000000 667100 F67100
AMOUNT: $606,334.62

CIN F38T957052A100000102AB: $557,334.62

CIN F38T957052A 100000301 AB: $49,000.00

AC: 97X4930.FDSC 6F7 70AB 129170 G642A4 43900 000000 667100 F67100
AMOUNT: $189,370.82
CIN F38T957052A100000201 AA: $189,370.82

AD: 97X4930.FD30 6F8 70AB 129170 G642A4 43900 000000 667100 F67100
AMOUNT: $600,000.00
CIN F38T957207A0050000AA: $600,000.00

AE: 97X4930.FDS0 6F8 70AB 128100 G642G0 43900 600000 667100 F67100
AMOUNT: $1,314,000.00

CIN F38T957207A0050000AB: $1,269,000.00

CIN F35T958 144ACO10000AA: $45,000.00

AF: 97X4930.FDS0 6F8 70AB 249040 G642G0 43900 000000 667100 F67100
AMOLUNT; $1,074,730.40
CIN F38T957207A0050000AC: $1,074,730.40

AG: 97X4930.FD50 6F8 70AB 129180 G642A4 00000 000000 667100 F67100
AMOUNT: $0.00
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CIN F38T957207ACG050000AD: $0.00

AH: 97X4930.FD50 6F8 70AB 124090 G62X00 43900 000000 667100 F67100
AMOUNT: $128,000.00
CIN F38T957207A0050000AE: $128,000.00

Al: 97X4930.FD50 6F8 70AB 125000 G6BD 10 44510 000000 667100 F67100
AMOUNT: $85,420.20
CIN F358T698063A0010000AA: $85,420.20

AK: 97X4930.FD30 6F8 70AB 129180 G642A4 43900 000000 667100 F67100
AMOUNT: $200,000.00
CIN 000005000000000000000006000000: $200,000.00

AQ: 97X4930.FDS0 6F9 70AB 129170 G642A4 43910 000000 667100 F67100
AMOUNT: $600,000.00
CIN F38T958256AC01000AD: $600,000.00

AR: 97X4930.FD50 6F9 70AB 128100 G642G0 43910 000000 667100 F67100
AMOUNT: $1,484,500.00
CIN F38T958256AC010000AC: $1,484,500.00

AS: 97X4930.FD50 6FS 70AB 249100 G642G0 43910 000000 667100 F67100
AMOUNT: $0.00
CIN F38T958256AC010000AA: $0.00

AT: 97X4930.FD50 6F9 70AB 129040 G642G0 43910 000000 667100 F67100
AMOUNT: $208,766.00
CIN F3ST958256AC010000AB: $208,766.00

AU: 97X4930.FD50 6F9 70AB 249040 G642G0 43910 000000 667100 F67100
AMOUNT: $452,946.00
CIN F3ST958256AC010000AZ: $452,946.00

AV:97X4930.FD50 6F8 70AB 249040 G642G0 44510 000000 667100 F&7100 ESP:8P
AMOUNT: $178,362.10
CIN F35T95831BACO10000AA: $178,362.10

AW: 97X4930.FD50 6F% 70AB 124080 G62X00 43910 000000 667100 F67100 ESP:PD

AMOUNT: $194,579.60
CIN F38T9591 10ACO10000AA: $194,579.60

CLAUSES INCORPORATED BY REFERENCE

52,204-2 Security Requirements

52.204-7 Central Contractor Registration

52.222-50 Combating Trafficking in Persons

52.232-18 Availability Of Funds

52.232-33 Payment by Electronic Funds Transfer--Central Contractor

Registration
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
252.232-7003 Electronic Submission of Payment Requests

CLAUSES INCORPORATED BY FULL TEXT

AUG 1996
JUL 2006

AUG 2007
APR 1984
OCT 2603

NOV 2003
MAY 2006
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52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the
Defense Priorities and Allocations System regulation (15 CFR 700).

(End of clause)

52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(End of clause)

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

{(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert
the period of time within which the Contracting Officer may exercise the option); provided that the Government
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to
an extension.

{(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(¢) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3

years and 7 months,

(End of clause)

5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP
SECURITY AGREEMENTS (APR 2003)

This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified
information on an installation identified on the DD Form 254, the contractor shall take the following actions:

{a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution
block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative and designated alternate in
the U.8. or overseas area, as appropriate;

{2) The contract number and military contracting command;

(3) The highest classification category of defense information to which contractor employees will have access;

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract
work will be performed;

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and,
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(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial
Security Program Operating Manual.

(b) Prior to beginning operations involving classified information on an instaliation identified on the DD Form 254
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor
Group Security Agreement {or understanding) with the installation commander to ensure that the contractor’s
security procedures are properly integrated with those of the instaliation. As a minimum, the agreement shall
identify the security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security
checks, internal security controls, and implementing emergency procedures to protect classified material,

(End of clause)

5352.242-9600 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it
to the issuing base pass and registration office or security police for processing. When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver’s license, current vehicle registration,
and a valid vehicle insurance certificate 1o obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site.

{d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AFT 31-101. Volume [, The Air Force Installation Security Program, and AF] 31-501, Personnel
Security Program Management, as applicable.

{e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment. (End of clause)
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WAWEF INSTRUCTIONS

WIDE AREA WORKFLOW (WAWF)
ELECTRONIC INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE
WAWF,

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow system
at https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract/order
number and invoice number ready when contacting DFAS about payment status. You can also access payment
information using the DFAS mylnvoice web site at hitps://myinvoice. esd.disa.mlindex him!

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND
ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: [ HTC711-07-F-0011 i

DELIVERY ORDER NUMBER: l |

TYPE OF DOCUMENT: [ Cost Voucher
CAGE CODE: | |
ISSUE BY DODAAC: | HTC711 |
ADMIN DODAAC: [ HTC71! ]
DCAA OFFICE: [ HAA621

SERVICE ACCEPTOR DODAAC: [ HTC711 |

PAY OFFICE DODAAC: | F67100 |

SEND MORE E-MAIL NOTIFICATIONS:

CONTRACT ADMINISTRATOR: | Diane Nagel@ustranscom.mil |
CONTRACTING OFFICER: | Lisa.Gross@ustranscom.mil B
ADDITIONAL NOTIFICATION: Sandra.Claverie@ustranscom.mil and

Joycelyn. Anderson@ustransom.mil
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ADMINISTRATIVE MATTERS

A. ADMINISTRATIVE POINT OF CONTACT:

Contract Administrator

Diane Weber

USTC/TCAQ

PHONE: 618-256-9610

FAX: 618-256-9600

E-MAIL: diane weber@ustranscom.mil

Contracting Officer

Lisa Gross

USTC/TCAQ

PHONE: 618-256-6259

FAX: 618-256-9600

E-MAIL: lisa.gross@ustranscom.mil

B, CONTRACTING OFFICER’S REPRESENTATIVE

Primary

USTRANSCOM/TCJ6-AD

ATTN: Ms. Sandra Claverie

PHONE: 618-229-1890

E-Mail: sandra.claverie@ustranscom.mil

Alternate

USTRANSCOM/ TCJ6-AD

ATTN: MAJ Jocelyn Anderson

PHONE: 618-229-1209

E-Mail: jocelyn.anderson@ustranscom, mil

C. This is a Labor Hour task order,
D. Block 18b of the SF 1449 is hereby considered checked.

E. The Contractor’s Technical quote dated 06 February 2007 and including all revisions is incorporated into this
task order by reference. In the event of inconsistencies between the Performance Work Statement and the
Contractor’s Technical Quote, the provisions of the PWS will take precedence.

F. INVOICE AND PAYMENT

The Contractor shall submit invoices in accordance with DFARS 252.232-7003, Electronic Submission of Invoices.
The Contractor shall utilize Wide Area Work Flow (WAWF) for the creation of electronic receiving reports (DD
Form 250) and electronic invoices. The WAWTF routing information is incorporated herein. The contractor should
utilize the “Combo” document generation option in WAWF.

G. Blocks 25 and 26. The total amount of this task order for the base year is $2,130,772.94. The total contract
value including the base year, plus 3 options years, is $13,282,703.34.
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H. DD 254 is hereby incorporated as Attachment 1.

PERFORMANCE WORK STATEMENT

UNITED STATES TRANSPORTATION COMMAND

COMMAND, CONTROL, COMMUNICATIONS AND COMPUTER
SYSTEMS DIRECTORATE (TC]6)

CHIEF INFORMATION OFFICER (CIO)
SUPPORT DIVISION

CORPORATE DATA OFFICE
DATA ENGINEERING AND MODELING

15 June 2009

PERFORMANCE WORK STATEMENT (PWS)

1.0. Description of Services

1.1. Scope.

The Data Engineering and Modeling Task order will provide logical and physical data modeling expertise, data
engineering and management support to Communities of Interest, interface management and foundational and
operational support for USTRANSCOM’s Corporate Services Vision (CSV). It will also promote Net-Centric Data
Strategy policies in making data visible, accessible and more understandable. It will provide for the development
and the recommendation of data quality solutions for the Distribution Enterprise Architecture Division {TCJ6-A).
Data engineering services will be provided for those programs designated by TCJ6-A, using Government prescribed
policies and procedures.

1.2. Contract Management Plan.
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The contractor shal! prepare a Contract Management Plan describing the technical approach, organizational
resources, and management controls to be employed to meet the cost, performance, and schedule requirements
throughout contract execution. The contractor shall provide a monthly cost/status summary report monitoring the
quality assurance, configuration management, costs, and security management applied to the contract. The
contractor shall provide the weekly summary report to the designated govemment Task Monitor and Contracting
Officer Representative (COR).

1.3. In Process Reviews,

The contractor shall conduct In Process Reviews (IPRs) on a bimonthly basis, or upon request, summarizing status,
progress, recommendations, and concerns regarding this PWS. The contractor shall deliver IPR minutes, with a
copy of the presentation slides. At a minimum, the minutes shall reflect a record of activity, decisions made, date,
location, and attendees.

1.4. Data Modeling, Data Engineering, and Data Management.

The Department of Defense (DOD) is making major policy changes in the area of data management with the
implementation of the CSV. The concept of Data Administration is being replaced by a Net-Centric Data Strategy.
Making data visible, accessible and understandable are the cornerstones of net-centric information sharing. Data
modeling/engineering is essential to maintain and enhance visibility and understandability of USTRANSCOM
enterprise data and associated business rules, which ultimately will increase data quality. USTRANSCOM will
utilize a Logical Data Model (LDM) to consistently represent the data requirements of the Defense Transportation
System (DTS), and this data model is the foundation of the USTRANSCOM corporate data environment.

1.4.1. USTRANSCOM Model Maintenance.

The contractor shall maintain the USTRANSCOM LDM by coordinating, and integrating the data requirements and
business rules identified by USTRANSCOM, its Transportation Component Commands (TCCs) and their trading
partners in the Joint Deployment and Distribution Enterprise (JDDE). USTRANSCOM data requirements will
primarily be obtained from distribution and deployment system interfaces, reference data requirements, and others
sources as designated by the government. The data contractor shall perform data mining to identify critical data
elements for inclusion into the USTRANSCOM Model or in support of projects as required by the government.

1.4.1.1, USTRANSCOM DPO Data Mining and Mapping,

The contractor shall perform data mining and mapping on message templates and data exchanges on DPO systems.
The contractor shall perform mining to the template and data element level and map the results to information
artifacts such as the USTRANSCOM LDM, information taxonomy, etc.

1.4.2. Cross-Corporate Model Review (CCR),

The contractor shall perform technical reviews on all CCR packages to ensure all of the technical requirements as
specified in the USTRANSCOM Data Management Handbook are followed. The contractor shall maintain a
technical review checklist documenting the steps necessary to perform a technical review, The contractor shall
incorporate all approved CCR packages into the USTRANSCOM Logical Data Model and maintain an
incorporation checklist documenting the steps necessary to perform the incorporation. The contractor shall prepare
CCR packages as needed to ensure that the USTRANSCOM Logical Data Model is technically correct as specified
in the USTRANSCOM Data Management Handbooké The contractor shall ensure and document proper
configuration management of the USTRANSCOM Logical Data Model in or out of Model Mart. The contractor
shall develop and produce metrics based on recorded completion dates for identified process milestones for each
CCR package and the total number of packages processed by month.

1.4.3. Model Maintenance Policy/Process Development.

The contractor shall provide input to the policy and procedures for the configuration management of the
USTRANSCOM Logical Data Model, the CCR process, and all other activities and artifacts described in the
USTRANSCOM Data Management Handbook.

1.4.4. Develop Corporate Resource Information Source (CRIS) Engineering Support,
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The CRIS database directly supports the Information Resource Management function of USTRANSCOM J6, to
include the documentation of multiple Enterprise Architectures (EA) and Distribution Portfolio Management
{DPfM) initiatives. The contractor shall maintain this database to include modifying its logica!l and physical data
model and coordinating the configuration management process (see 1.4.4.1). The contractor shall collect all
requirements and propose a prioritization and preliminary implementation schedule for the Program Manager’s
{PM’s) approval. The contractor shall develop the capabilities of CRIS to accommodate the expanded EA, Chief
Information Office, and DPfM data requirements, as prioritized by the Government,

1.4.4,1. Configuration Management (CM) for the CRIS.

The contractor shall maintain USTRANSCOM’s CM plan for CRIS by documenting, tracking and prioritizing all
requirements for PM approval, managing new releases, evaluating impacts, and periodically reporting requirements
implementation progress to staff members and middle management.

1.4.5. Developed USTRANSCOM Data Implementation Training. ~ This task will no longer be executed,

1.4.6, USTRANSCOM Advisory Service.

The contractor shall review and provide verbal and/or written evaluations of other services, agencies, and combat
commands policies and procedures as requested by the government. .The contractor shall provide assistance on all
levels from the advisory role to creating logical, transformation, and physical data models and/or preparation of
CCR packages. The contractor may be assigned to multiple projects or be assigned to one project and be located
with that project’s team. The Government will determine which programs and projects will receive this assistance.

1.4.6.1. Working Group Support.

The contractor shall provide technical support for designated Communities of Interest (COls), Capability
Assessment Teams (CBATS), and Integrated Product Teams (IPTs) to government designated TCJ6-A
representative as required. .

1.5, Data Quality.

The contractor shall provide management and strategy direction for USTRANSCOM Data Quality Office. They
shal} facilitate and conduct the Data Quality Working Group meetings and provide all read aheads as required.
Contractor shall develop and maintain timely and complete DTS performance measurements along with
identification of source system feeds and functional data anomalies. They shall also assist in migration of data from
one system to another as required. These metrics will support USTRANSCOM applications and systems in their
¢fforts to adhere to the DTS EA standards. ,

1.5.1. Data Quality Development Efforts.

The Contractor shall provide functional and technical assistance to identify, research, analyze, and develop
resolution options for data quality problems. They shall also assist in migration of data from one system to another
as required.

1.5.2. Preplan Product Improvement (P31) Support.

The contractor shall develop CCR packages supporting the P31 requirements for reference data, This includes
preparation of the data model, linking it to the USTRANSCOM Logical Model, ensure all metadata and
authoritative sources are documented and coordinate the package with the CDO. This task will support the GTN
transition to IDE/IGC, the P31 is just one phase of this effort.

1.5.3. J3 Assessment of Visibility Related Actions,

The contractor shall monitor/measure DPO execution compliance with respect to In-Transit-Visibility (ITV)/asset
visibility. This includes military services and TCC ITV tactics, techniques, and procedures; theater visibility; and
the milestones in DOD plans. The contractor shall analyze actual cargo and passenger movements as compared to
data reflected in the Global Transportation Network, the Joint Operational Planning and Execution System, Asset
Visibility system, and the Business Decision Support System, or other source information generating system. The
contractor shall identify business process improvements, system changes and process workarounds to achieve and
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improve [TV/asset visibility during deployment, sustainment, exercise, redeployment, and coalition force
operations.

1.5.4. J3 Operational Performance Metrics.

The contractor shall provide functional, management, and technical expertise to interact with the various
operational/systems functional organizations to identify, capture, and analyze data to improve the DPO execution
process. Contractor shall strive to improve the timely, accurate and complete reporting of all mode movements
supporting the DTS, to include coalition, organic and commercial movements. The contractor shall document the
business processes, identify any shortfalls, and provide recommended courses of action.

1.5.5. Provide J3 Operational Execution Analysis.

The contractor, working with applicable subject matter experts, shall identify definitive data elements, appropriate
data systems, and query/reporting requirements to measure, analyze, and present operational performance metrics.
Contractor shall provide alf operational functional areas within USTRANSCOM TCJ3 with necessary skills to
establish, maintain, and continually assess definitive metrics to ensure the effective and efficient DPO execution.
The Contractor shall utilize analysis for development of resolution to identified data quality issues.

1.5.6. Extended Markup Language (XML} and Electronic Data Interchange (EDI) Format Development.
The contractor shall provide technical solutions and implement the integration and management of all CDO
processes to ensure an efficient and effective use of resources to support the DOD Net-Centric Data Strategy and
evolution to a data-centric environment. The contractor shall compile industry standards for XML/EDI use,
investigate core technologies, and develop and integrate XML /EDI practices with existing USTRANSCOM data
governance. The contractor shall develop XML/ED! data schemas as required by government.

1.7. Deliverables.

PWS Performance Objective Delivery Schedule
Para.
1.2. Prepare a Contract Management Plan describing the technical | Draft -15 days after award
approach, organizational resources, and management controls
to be employed to meet the cost, performance, and schedule Final - within 10 days after Government
requirements throughout contract execution, comment.

Provide a monthly Cost/Status Report

10" day of each month
Provide a weekly activity report
1200 on every Thursday
1.3, IPR Minutes/Presentation Materials 10" day after Bi-Monthly IPR
1.4.1. Maintain the USTRANSCOM Logical Data Model, Continuous task

consistently representing all the data requirements of the DTS
and USTRANSCOM.

Create and maintain required data models in accordance with | As required by government.
procedures prescribed in USTRANSCOM Data Management
Handbook

Incremental Design Reviews As required by government.
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1.4.1.1

Database Schemas

Populate and update CRIS data with information exchanges at
the template and data element level. Mapping the the
USTRANSCOM LDM.

As required by government.

As required by government.

1.4.2. Perform technical reviews on all model packages to ensure all | As required by government.
of the technical requirements as specified in the
USTRANSCOM Data Management Handbook are followed.
The contractor shall develop and maintain a monthly metric
reflecting the time it takes to approve a CCR package and the | Draft -30 days after award
number of rejections.
Final - within 10 days after Government
The contractor shall develop and maintain a fiscal year metric | comment.
reflecting the number of CCR packages processed.
Draft -30 days after award
Model Maintenance Policy/Process Development Final - within 10 days after Government
comment.
Maintain CRIS LDM, PDM and Metadata
1.4.3. As required by government.
High level CM administration handbook
1.4.4. As required by government.
Create and maintain required data models in accordance with
1.4.4.1. procedures prescribed in USTRANSCOM Data Management | As required by government.
Handbook
1.4.6. As required by government
Create CCR packages
The contractor shall provide technical support for government
representatives involved in CBATS, IPTs, COls and other As required by government.
working groups as designated by the Government
1.4.6.1 As required by government.
1.5. The contractor shall maintain a project management plan for | 30 days of award and updated as
tracking J6 data quality issues. necessary
The contractor shall provide written meeting minutes and 3-5 | Within 7 days of the IPT and/or
page issue papers after attending an IPT and/or conference. conference
Minutes and issue papers will be hard hitting and provide a
synopsis of events with recommended courses of actions,
Estimate 1-2 per month.
The contractor shall provide comprehensive operational
performance metrics for process improvements As required by government.
The contractor shall develop implemental technical solutions
for data quality issues.
As required by government.
The contractor shall document any data analysis and
1.5.1 recommendations stemming from system and business

process reviews. Summaries for meetings should be 1-5

As required by government,
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1.5.2

1.5.3.
1.5.4

1.5.5.

pages, should be no more than 10 pages for operations.
Estimate one per month.

The contractor shall analyze and document P31 reference
data. Produce and coordinate CCR packages as required.

The contractor shall provide comprehensive operational
performance metrics for process improvements

The contractor shall develop documented technical solutions
and integration of XML/EDI practices with existing
USTRANSCOM data governance

As required by government.

As required by government.

As required by government.

2.0. Service Delivery Summary

PWS Performance Objective Performance Threshold
Para,
1.2, Prepare a Contract Management Plan describing the technical 98% of the time within designated
approach, organizational resources, and management controls to | timeline,
be employed to meet the cost, performance, and schedule
requirements throughout contract execution.
Provide a monthly Cost/Status Report
Provide a weekly activity report 95% of the time within scheduled
timelines.
98% of the time
1.3, IPR Minutes/Presentation Materials Reflect updates to the contract with
100% accuracy.
1.4.1. Maintain the Master Model, consistently representing all the 98% of the time within scheduled
data requirements of the DTS and USTRANSCOM. timelines
Create and maintain required data models in accordance with
procedures prescribed in USTRANSCOM Data Management 95% of the time within scheduled
Handbook timelines
Incremental Design Reviews
95% of the time within scheduled
timelines
Database Schemas
95% of the time within scheduled
) timelines
Perform technical reviews on all model packages to ensure all
1.4.2. of the technical requirements as specified in the 95% of the time within scheduled
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USTRANSCOM Data Management Handbook are followed
The contractor shall develop and maintain a monthly metric
reflecting the time it takes to approve a CCR package and the

number of rejections.

The contractor shall develop and maintain a fiscal year metric
reflecting the number of CCR packages processed.

Model Maintenance Policy/Process Development

timelines

98% of the time within scheduled
timelines

98% of the time within scheduled
timelines

1.4.3, Maintain CRIS LDM, PDM and Metadata in accordance with 98% of the time within scheduled
procedures prescribed in USTRANSCOM Data Management timelines
Handbook
1.4.4. 98% of all functional requirements
High level CM administration handbook satisfied
1.4.4.1. Recommendations for executing daily CM program 98% of the time within scheduled
timelines.
Create and maintain required data models in accordance with 98% of the time within scheduled
procedures prescribed in USTRANSCOM Data Management timelines.
Handbook
1.4.6 98% of all functional requirements
satisfied
Create CCR packages
The contractor shall provide technical to government 98% of all functional requirements
representatives involved in CBATS, 1PTs, COls and other satisfied
working groups as designated by the Government.
1.4.6.1 98% of all functional requirements
satisfied
1.5. The contractor shall maintain a project management plan for 98% of all functional requirements

tracking 16 data quality issues.

The contractor shall provide written meeting minutes and 3-5
page issue papers after attending an IPT and/or conference.
Minutes and issue papers will be hard hitting and provide a
synopsis of events with recommended courses of actions.
Estimate 1-2 per month,

The contractor shall provide comprehensive operational
performance metrics for process improvements

The contractor shall develop technical solutions for data quality
issues.

satisfied

98% of the time within scheduled
timelines
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1.5.1

1.5.2

1.5.3

1.5.4

1.5.5.

1.5.6.

The contractor shall document any data analysis and
recommendations stemming from system and business process
reviews. Summaries for meetings should be 1-5 pages, should
be no more than 10 pages for operations. Estimate one per
month.

The contractor shall analyze and document P31 reference data.
Produce and coordinate CCR packages as required.

The contractor shall document any data analysis and
recommendations stemming from system and business process
reviews. Summaries for meetings should be 1-5 pages, should
be no more than 10 pages for operations. Estimate one per
month.

The contractor shall provide comprehensive operational
performance metrics for process improvements

The contractor shall develop documented technical solutions
and integration of XML/EDI practices with existing
USTRANSCOM data governance

L

98% of the time within scheduled
timelines

98% of all functional requirements
satisfied

98% of all functional requirements
satisfied

98% of all functional requirements
satisfied

98% of all functional requirements

satisfied

98% of the time within scheduled
timelines

3.0. Government Furnished Property/Information,
Government furnished property (material, equipment, and information) will be provided
to the contractor in conjunction with required performance under this contract.
USTRANSCOM will provide appropriately 14 work spaces, workstations, and related
terminals including system hardware and software, similar to Government personnel, to
the contractor. All utilities (including Internet access, Government e-mail accounts,
Government telephones, fax machines, and copiers) will be provided. Government
telephones, fax machines, and copiers are for official use only. The contractor shall
supply all other office expendables and administrative support.

USTRANSCOM /TCJ3 will provide contractors that are working directly for TCI3 the following as required:

a. Information related to the NATO Asset Information Routing Network and any forecasted advance
concept technology demonstrations being planned in the unified command.
b. Access to current applications for preparing and reporting the timeliness, accuracy, and completeness of

GTN data sources.
¢. Access to ITV feeder systems.
d. Current ITV execution performance measurements.

e. Access to USTRANSCOM Pamphlet 37-3, Communications Guide, will be used a guide in preparing

correspondence,

f. USTRANSCOM Automatic Identification Technology Integration Plan

4,0. General Information.
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4.1. Other Direct Costs (ODCs).

4.1.1. Hardware.

The contractor shall be authorized in advance to purchase [T hardware (in accordance with USTRANSCOM
standards) for resources that are located in leased space. If the hardware is connected to the USTRANSCOM LAN
it shall only have USTRANSCOM authorized software loaded. Any hardware purchased by the contactor for use
by the Federal Government shall become the property the Federal Government. All hardware shall be approved by
the COR prior to purchase. Any hardware authorized by the COR for purchase must have all required approvals
that would have been required had the Government purchased the hardware (such as CSRD approval). In no event
shall the contractor be authorized to purchase hardware that exceeds the ODC amount funded in the contract.

4.1.2, Software.

The contractor shall provide additional software as necessary to meet technical,
functional, and legal responsibilities of the PMO. These requirements shall be reviewed
and shall be approved by the COR prior to purchase. Any software authorized by the
COR for purchase must have all required approvals that would have been required had
the Government purchased the software (such as CSRD approval). In no event shall
the contractor be authorized to purchase software that exceeds the ODC amount
funded in the contract.

4.2. Travel.
The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by the
Government, and provide a summary of the meetings within 7 calendar days after the meetings. When travel
outside the local area is required, the contractor will make all necessary travel arrangements. After travel is
completed, the contractor will bill the government for all expenses incurred as outlined in the Joint Travel
Regulation (JTR), Volume 2, paragraph C6002. Attendance by the contractor personnel at meetings held in the
local area shall be executed at no additional cost to the government. The meetings will generally take place during
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. All travel will be in accordance with Federal
Travel Regulations (for travel in 48 contiguous states) and JTR, Volume 2, DOD Civilian Personnel, Appendix A,
(for travel to Alaska, Hawaii, Puerto Rico, and US territories and possessions). The Government must approve, in
advance, all travel outside of the Scott AFB area in writing.

Travel
Location No. Trips No. Days No. of People

Washington, DC 1 5 3

4.3. Hours of work,

Government’s operating hours are 0600-1700, core hours are 7:30 - 16:30 Central Time, Monday through Friday.
Con tractor shall coordinate with COR to ensure office coverage during the core hours. Contractor personnel may
be required to work weekends and government helidays. All non-duty hours shall be coordinated with the
government prior to the actual expenditure of labor hours, Personnel may be required to support short notice
adjustments to the daily work hours as required. The Contractor shall ensure continuity of operations during
periods of personnel turnover and long-term absences. Long-term absences are considered those longer than two
weeks duration. The Government must approve, in advance all overtime worked.

4.4, Security Requirements.

The security level for the required tasks is Secret. Actual knowledge of, generation, or production of classified
information is not required for performance of this contract. Cleared personnel are required to perform this service
because security measures which are in force do not preclude access to classified information. Clearances are only
required for the contractor personnel whose normal place of work will be physically in USTRANSCOM buildings.
This document serves as written notice of letting of classified service contract. Contractor personnel assigned to
this effort will comply with requirements stipulated on the DD Form 254, DOD Contract Security Classification
Specification. The Government may require contractor employees to sign a non-disclosure statement to protect




HTC711-07-F-0011
PO0O13
Page 40 of 40

non-public information of other contractors and/or of the Government. DD Form 254 provides security
classification guidance applicable to the contractor (see attached DD Form 254).

4.5. Place of Performance.

Services will be performed primarily on-site at USTRANSCOM/TCJ6-A, 508 Scott Drive, Building 1961, Scott
AFB IL 62225-5357 and at meetings within the Washington DC area and other Continental United States (CONUS)
or Outside Continental United States (OCONUS) locations. Contractors hired under Tasks 1.5 specifically for J3
and for task 1.8 will be located at USTRANSCOM/TCIJ3-0, 508 Scott Drive, Building 1900, Scott AFB 1L 622235-
5357. The Government has space for 14 on-site contractors as identified in paragraph 3.0, any additional
contractor employees will work off-site.

4.6. Period of Performance.

The period of performance of the PWS is from 1 March 2006 through 30 September 2007, and will include three 1-
year {12 months) options, to commence | October 2007 through

30 September 2008, 1 October 2008 through 30 September 2009, and 1 October 2009 through

30 September 2010. Exercise of option periods will be at the sole discretion of the Government. Tasks shall be a
continuation of those specified for the basic period of performance.

4.6.1. Contractor Transition Requirements

4.6.1.1, Exit Requirements

If this contract is terminated for any reason by the government or if an option year is not executed, the contractor
shall be given a ten work day transition period. The contractor shall organize all work related documents and files,
store them on the designated shared drives, and provide a file plan outlining the file structure, Status for each
project will be documented, to include recent, current and pending actions. The contractor shall provide a listing of
all GFE and COTS utilized in support of this task and soft copies of all procedures and training materials developed
as part of this task. In addition the contractor shall provide a complete list of all badges, vehicle passes, and
government software access permissions (i.e. CRIS, ModelMart, etc.) by individual currently on the task. The
contractor must ensure that no logistics or contract data is corrupted, changed, or altered in a manner that would
cause damage to the government.

4.6.1.2. Ramp-Up Time

The contractor shall have 50 percent of personnel available upon contract start. The remaining personnel shall
report no later than 10 workdays after contract start. The contractor shall ensure that personnel! start dates do not
impair performance to meet all contract deliverables.




