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Section SF 1449 - CONTINUATION SHEET 

ITEM NO 

0001 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1 Lot 
Labor - Software Maintenance 

LH 
lAW Performance Work Statement (PWS) Task Areas 1.3.1, 1.3.3, 1.3.4, U.S, 
and 1.3.6. 

TWCF Operating Funds 
Period of Performance (POP): 1 Oct 08 - 30 Sep 09 

Non Responsive 

AMOUNT 

FOB: Destination 

MILSTRIP: F3ST958087AOOl 
PURCHASE REQUEST NUMBER: F3ST958087AOOl 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

Non Responsive 

$0.00 
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ITEM NO 

000101 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 

Funding for CLIN 0001 

LH 

QUANTITY 
Lot 

lAW Perfonnance Work Statement (PWS) Task Areas 1.3.1, 1.3.3, 1.3.4, 1.3.5, 
and 1.3.6. 

TWCF Operating Funds 

Period ofPerfonnance (POP): 1 Oct 08 - 30 Sep 09 

AMOUNT 

FOB: Destination 
MILSTRlP: F3ST958087AOO 1 
PURCHASE REQUEST NUMBER: F3ST958087AOOI 

PROJECT: 000 
SIGNAL CODE: A 

ACRNAA 
CIN: F3ST958087AOOIOOOOAB 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

Non Responsive 

ITEM NO 

0002 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

1 Lot 
Labor - Software Development 

LH 

lAW Perfonnance Work Statement (PWS) Task Area 1.3.2. 
TWCF Capital Funds 
Period ofPerfonnance (POP): 1 Oct 08 - 30 Sep 09 

UNIT PRICE 

Non Responsive 

AMOUNT 

FOB: Destination 
MILSTRIP: F3ST958087AOO I 

PURCHASE REQUEST NUMBER: F3ST958087AOOI 
SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

Non Responsive 

$0.00 
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ITEM NO 

000201 

ITEM NO 
0003 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

Lot 
Funding for CLIN 0002 

LH 

IAW Perfonnance Work Statement (PWS) Task Area 1.3.2. 
TWCF Capital Funds 

Period ofPerfonnance (POP): 1 Oct 08 - 30 Sep 09 

FOB: Destination 

MILSTRIP: F3ST958087AOOI 
PURCHASE REQUEST NUMBER: F3ST958087AOOl 
PROJECT: 000 
SIGNAL CODE: A 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ACRNAB Non Responsive 
CIN: F3ST958087AOOIOOOOAA 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
Lot $5,000.00 

Travel 
COST 

lAW PWS Para. 4.5 
A11 travel must be validated by the COR in advance. 

TWCF Operating Funds 
Period of perfonnance: 1 Oct 08 - 30 Sep 09 

FOB: Destination 

MILSTRIP: F3 ST958087AOO I 
PURCHASE REQUEST NUMBER: F3ST958087AOOl 
SIGNAL CODE: A 

ESTIMATED COST $5,000.00 

5 

http:5,000.00
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ITEM NO 
000301 

SUPPLIES/SERVICES 

Funding for CLIN 0003 

QUANTITY UNIT 
Lot 

UNIT PRICE AMOUNT 
$0,00 

COST 
lAW PWS Para, 4.5 

All travel must be validated by the COR in advance. 

TWCF Operating Funds 

Period of performance: 1 Oct 08 • 30 Sep 09 

FOB: Destination 

MILSTRIP: F3ST958087AOOI 
PURCHASE REQUEST NUMBER: F3ST958087AOO 1 

PROJECT: 000 

SIGNAL CODE: A 

ESTIMATED COST 	 $0.00 

ACRNAA $5,000.00 
CIN: F3ST958087AOOIOOOOAB 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

1001 I Lot Non Responsive 
OPTION 	 Labor· Software Maintenance 

LH 
lAW Performance Work Statement (PWS) Task Areas 1.3.1, 1.3.3, 1.3.4, 1.3.5, 
and 1.3.6. 

TWCF Operating Funds 

Period of Performance (POP): 1 Oct 09 • 30 Sep 10 

FOB: Destination 

MILSTRIP: F3ST958087 AOO 1 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 	 Non Responsive 

CEILING PRICE 	 $0.00 
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

1002 
OPTION 

1 
Labor - Software Development 

Lot 
Non Responsive 

LH 
lAW Performance Work Statement (PWS) Task Area 1,3.2. 
TWCF Capital Funds 
Period of Performance (POP): 1 Oct 09 - 30 Sep 10 

FOB: Destination 

MILSTRIP: F3ST958087AOO) 

SIGNAL CODE: A 

TOT ESTIMATED PRICE Non Responsive 

CEILING PRICE $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003 Lot S5,OOO.00 
OPTION Travel 

COST 
lAW PWS Para. 4.5 
All travel must be validated by the COR in advance. 
TWCF Operating Funds 

Period of performance: 1 Oct 09 - 30 Sep 10 

FOB: Destination 

MILSTRIP: F3ST958087AOOI 
SIGNAL CODE: A 

ESTIMATED COST S5,000.00 

7 
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

2001 
omON 

I 
Labor - Software Maintenance 

Lot 
Non Responsive 

LH 

lAW Performance Work Statement (PWS) Task Areas 1.3.1, 1.3.3, 1.3.4, 1.3.5, 
and 1.3.6. 
TWCF Operating Funds 

Period ofPerformance (POP): I Oct 10 - 30 Sep 11 

FOB: Destination 
MILSTRIP: F3ST958087AOOl 

SIGNAL CODE: A 

TOT ESTIMATED PRICE Non Responsive 

CEILING PRICE $0.00 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

2002 1 Lot 
omON Labor - Software Development Non Responsive 

LH 

lAW Performance Work Statement (PWS) Task Area 1.3.2. 

TWCF Capital Funds 
Period of Performance (POP): 1 Oct 10 - 30 Sep 11 

FOB: Destination 
MILSTRlP: F3ST958087AOOI 

SIGNAL CODE: A 

TOT ESTIMATED PRICE Non Responsive 

CEILING PRICE $0.00 
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ITEM NO 
2003 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

Travel 

COST 

lAW PWS Para. 4.5 

All travel must be validated by the COR in advance. 

TWCF Operating Funds 

Period of perfonnance: 1 Oct 10 - 30 Sep 11 

UNIT PRICE AMOUNT 
$5,000.00 

FOB: Destination 

MILSTRIP: F3ST958087AOOI 

SIGNAL CODE: A 

ESTIMATED COST $5.000.00 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN 
0001 
000101 
0002 
00020] 
0003 
00030] 
100] 
1002 
1003 
2001 
2002 
2003 

INSPECT AT 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 

INSPECT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

ACCEPT AT 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 

ACCEPT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

DELNERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 
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0001 POP 01-0CT-200S TO 
 N/A 
 USTC/J6 - F3ST95 F3ST95 
30·SEP·2009 
 CAMPBELL, MARY 

50S SCOTT DR 
SCOTT AFB IL 62225·5357 
(61S) 229-1369 
FOB: Destination 

000101 POP 0 I-OCT -200S TO N/A 
 N/A 
30·SEp·2009 FOB: Destination 

0002 POP 01-0CT·200S TO N/A 
 USTC/J6 • F3ST95 F3ST95 
30-SEP·2009 CAMPBELL, MARY 

50S SCOTT DR 
SCOTT AFB IL 62225·5357 
(61S) 229-1369 
FOB: Destination 

000201 POP 01·OCT·200S TO N/A 
 N/A 
30-SEP·2009 FOB: Destination 

0003 POP 01-0CT-200S TO N/A 
 USTC/J6 - F3ST95 F3ST95 
30-SEp·2009 CAMPBELL, MARY 

50S SCOTT DR 
SCOTT AFB IL 62225-5357 
(618) 229·1369 
FOB: Destination 

000301 POP 0 I-OCT -2008 TO N/A 
 N/A 
30-SEP-2009 FOB: Destination 

1001 POP 01-OCT-2009 TO N/A 
 USTC/J6 • F3ST95 F3ST95 
30-SEP-2010 CAMPBELL, MARY 

508 SCOTT DR 
SCOTT AFB IL 62225-5357 
(618) 229-1369 
FOB: Destination 

1002 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST95 
30-SEP·2010 FOB: Destination 

1003 POP 01-OCT·2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST95 
30-SEp·201O FOB: Destination 

2001 POP 01·0CT·2010 TO N/A (SAME AS PREVIOUS LOCAnON) F3ST95 
30·SEp·2011 FOB: Destination 

2002 POP 01·OCT·20IO TO N/A (SAME AS PREVIOUS LOCATION) F3ST95 
30·SEP-2011 FOB: Destination 

2003 POP o I·OCT·20I 0 TO N/A (SAME AS PREVIOUS LOCATION) F3ST95 
30-SEP-2011 FOB: Destination 

10 



ACCOUNTING AND APPROPRIATION DATA 

AA: 97X4930.FD50 6F9 70AB 129150 G642A4 44520 000000 667100 F671 00 
AMOUNT: Non Responsive 
CIN F3ST958087AOOlooOOAB: Non Responsiv~ 

AB: 97X4930.FDSO 6F9 70AB 249150 G642A4 44510 000000 667100 F67100 
AMOUNT: . Non Responsive 
CIN F3ST958087AOOlooOOAA: Non Responsive 

CLAUSES INCORPORATED BY REFERENCE 

52.204-7 Central Contractor Registration APR 2008 
52.212-4 Contract Tenns and Conditions--Conunercial Items FEB 2007 
52.227-14 Alt I Rights in Data--General (Dec 2007) - Alternate I DEC 2007 
52.227-15 Representation of Limited Rights Data And Restricted DEC 2007 

Computer Software 
52.232-18 Availability Of Funds APR 1984 
52.232-33 Payment by Electronic Funds Transfer--Central Contractor OCT 2003 

Registration 
52.245-1 Government Property ruN 2007 
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007 
252.232-7003 Electronic Submission of Payment Requests and Receiving MAR 2008 

Reports 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in the 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor. The option provision may be exercised more than once, but the total extension ofperfonnance hereunder 
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 15 days. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the tenn of this contract by written notice to the Contractor within 15 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days 
before the contract expires. The preliminary notice does not conunit the Government to an extension. 

(b) }fthe Government exercises this option, the extended contract shall be considered to include this option clause. 

'II 



(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3 

years. 

(End ofclause) 


52.252·2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these addressees): http://farsite.hill.af.mill 

(End of clause) 

5552.204-9000 Notification of Government security activity and visitor group security agreements. 

NOTIFICAnON OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP SECURITY 

AGREEMENTS (APRIL 2007) 


This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires 
performance at a govenunent location in the U.S. or overseas. Prior to beginning operations involving classified 
information on an installation identified on the DD Form 254, the contractor shall take the following actions: 
(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution 
block of the DD Form 254 as to: 
(I) The name, address, and telephone number of this contract company's representative and designated alternate in 
the U.S. or overseas area, as appropriate; 
(2) The contract number and military contracting command; 
(3) The highest classification category of defense information to which contractor employees will have access which 
must coincide with the level of classification granted to the company and cage code located in the Joint Personnel 
Adjudication System (JPAS); 
(4) The installations in the U.S. (in overseas areas, identify only the APO number(s» where the contract work will be 
performed; 
(5) The date contractor operations will begin on base in the U.S. or in the overseas area; 
(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and, 
(7) Any changes to information previously provided under this clause. 

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial 

Security Program Operating Manual. 

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254 

where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor 

Group Security Agreement (or understanding) with the installation commander to ensure that the contractor's 

security procedures are properly integrated with those of the installation. As a minimum, the agreement shall identify 

the security actions that will be performed: 

(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard 

services, security forms. security inspections under DOD 5220.22-M, classified mail services, security badges, 

visitor control. and investigating security incidents; and 

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals. security 

checks, internal security controls. and implementing emergency procedures to protect classified material. 


12 
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(End of clause) 

5552.204-900 I Facility Clearance 

FACILITY CLEARANCE (APRIL 2007) 

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest 
classification stated on the Contract Security Classification Specification DO Form 254 attached to this solicitation. 

(End ofclause) 

5552.223-9001 Health and Safety on Government Installations. 

HEALTH AND SAFETY ON GOVERNMENT INST ALLAnONS (APRIL 2007) 

(a) In performing work under this contract on a Government installation, the contractor shall: 
(I) Comply with the specific health and safety requirements established by this contract; 
(2) Comply with the health and safety rules of the Government installation that concern related activities not directly 
addressed in this contract; 
(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor 
and Government personnel performing orin any way coming in contact with the performance of this contract; and 
(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and 
safety purposes. 
(b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH) 
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments 
resulting from such direction will be in accordance with the Changes clause of this contract. 
(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the 
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this 
contract. 

(End ofClause) 

5552.242-9000 COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (AUG 2008) 

(a) When contractor performance is required on government installation(s)/location(s), contractors shall ensure 
Common Access Cards (CACs) are obtained by all contract or subcontract employees who meet one or both of the 
following criteria: 
(I) Require long-term logical access to Department of Defense computer networks and systems in either: 
(i) the unclassified environment; or 
(ii) the classified environment where authorized by governing security directives. 

13 



(2) Perfonn work on a long-tenn basis, which requires the use ofa CAC for installation entry control or physical 
access to facilities and buildings. 
(b) Contractors and their employees shall use tht;l following procedures to obtain CACs: 
(I) Contractors shall provide a listing of their employees that will require a CAC to the contracting officer. The 
listing will contain the following infonnation in order for a CAC application to be created in the Contractor· 
Verification System (CVS): last, middle, and first names; Social Security Number; Date of Birth; email address; the 
contract number; and the contract end date. The contracting officer will provide a copy of the list to the government 
representative in the local organization designated to authorize issuance of contractor CACs (i.e., Trusted Agent 
(TA». The TA will then create a CAC application in the Contractor Verification System (CVS.) 
(2) Once the T A has created the CAC application, a temporary login/password will be generated in CVS. The T A 
will notify each contractor employee when hislher application is created and will securely distribute the 
loginlpassword to that contractor employee. Each contractor employee will then enter the CVS web site using the 
temporary loginlpassword and complete the CAC application and submit it back to the TA. 
(3) Ifcontractor employees will not require access to classified infonnation, each contactor employee will be 
required to complete either the Questionnaire for Non-Sensitive Positions (SF85), located at 
www.opm.gov/fonnslpdCfilVSF85.pdf, or the Questionnaire for Public Trust Positions (SF85P) and submit 
fingerprint cards (FD-258) to the USTRANSCOM contracting officer who will verify each employee and then 
forward the documents to the Security Services Center for processing. The questionnaires and fmgerprint cards will 
be forwarded by the Security Services Center personnel to OPM who will conduct a National Agency Check with 
written Inquiries (NACI) background investigation. Before the T A approves the CAC application in CVS, the T A 
must verify that a background investigation has either been opened or completed by OPM, or adjudicated by the Air 
Force Central Adjudication Facility (AFCAF), as shown in the Joint Personnel Adjudication System (JPAS). 
(4) If contractor employees will require access to classified information, the contractor's company Facility Security 
Officer processes the Questionnaire for National Security Positions (SF86) and the fmgerprint cards (FD-258) and 
submits them directly to the Defense Industrial Security Clearance Office (DISCO). Before the T A approves the 
CAC application in CVS, the T A must verify that a background investigation has been either opened or completed 
by OPM, or adjudicated by DISCO, as shown in JPAS. 
(5) Once the T A has approved the CAC application, the T A will infonn the contractor employee to proceed to the 
nearest CAC issuance workstation (usually located within the local Military Personnel Flight (MPF» with two fonns 
of picture identification. CAC issuance workstation personnel will then issue the CAC. 
(c) While visiting or performing work on government installation(s)/location(s), contractor employees shall wear or 
prominently display the CAC as required by the governing local policy. 
(d) During the perfonnance period of the contract, the contractor, or contractor employee as appropriate, shall: 
(I) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an 
updated listing to the contracting officer who will provide the updated listing to the T A (who will create new CAC 
applications or revoke those for employees no longer performing on the contract as appropriate); 
(2) As part of security out-processing, or when no longer perfonning on the specific contract for which the CAC was 
approved, return their CAC to either their T A, the USTRANSCOM Security Services Center personnel; or to a 
designated USTRANSCOM representative. 
(3) Report lost or stolen CACs immediately to the TA, the USTRANSCOM Security Services Center, or to a 
designated USTRANSCOM representative. 
(e) Within 7 working days following completionltennination of the contract, return all CACs issued to contractor 
employees to the TA, the USTRANSCOM Security Services Center, or to a designated USTRANSCOM 
representative. 
(f) Failure to comply with these requirements may result in withholding of final payment. 
(g) For OCONUS contracts, in addition to the above procedures, contractor employees requiring a Geneva 
Convention category on their CAC will be required to complete DD Fonn I 172-2, Application for Department of 
Defense Common Access Card DEERS Enrollment. This fonn shall be submitted to/approved by the contracting 
officer and then be presented to the CAC issuance workstation personnel in conjunction with the CVS application for 
CAC issuance. 

(End of clause) 
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Exhibit/Attachment Table ofContents 

DOCUMENT TYPE DESCRIPTION PAGES DATE 
Attachment 1 DDFonn 254 2 21-AUG-2008 

PERFORMANCE WORK STATEMENT 


EVENTS LOGBOOK (ELB) 

SOFTWARE AND OPERATIONS SUPPORT 


PERFORMANCE WORK STATEMENT (PWS) 

25 April 2008 


I. DESCRIPTION OF SERVICES 

1.1. Background 

ELB, or simply Logbook, is an automated web-based infonnation tool developed to support the role of the 
USTRANSCOM Deployment and Distribution Operations Center (DDOC). The DDOC is the core around which all 
command elements revolve. Its role is to provide the necessary interface with the Chairman, Joint Chiefs of Staff 
(CJCS); supported and supporting combatant commands; the Services; other government agencies (both DOD and 
non-DOD); and the Transportation Component Commands on all movement operations. ELB gives the DDOC 
visibility over selected transportation requirements. It enhances the DDOC's capability to provide centralized 
command and control, to orchestrate and optimize lift by de-conflicting requirements, and to provide responsive and 
efficient transportation service. The DDOCs are responsible for receiving, confmning, and coordinating 
requirements, analysis of movement requirements, and managing the execution of operations. 

Although developed for support to the DDOC, ELB has become the primary infonnation sharing tool utilized 
throughout USTRANSCOM and the combatant commands. ELB provides infonnation sharing, knowledge 
management, workflow process, and crisis/contingency support capabilities. It provides an infonnation sharing 
method that pennits concurrent commentary and iterative work on linked tasks. Users can more efficiently 
collaborate since this tool delivers infonnation to team members concurrently, thus facilitating individual and team 
decision-making. In addition, it provides real-time cataloging and sharing of datalinfonnation, thereby eliminating 
paper logs and stand-alone files. Instead, an underlying database is automatically created as a consequence of users' 
routine duties. This enables action officers to conduct a complete transfer ofpertinent information to a watch relief, 
or to an off-site colleague, while providing a complete record from which a wide range of automated reports and 
briefings can be generated. 

USTRANSCOM is responsible for the continued software enhancement, maintenance, and functional support for 
Logbook. 

1.2. Scope 

This Perfonnance Work Statement (PWS) contains a requirement for ELB systems engineering and technical 
services. The specific tasks are: 

Task Area I. Program Management 
Task Area 2, Software Development 
Task Area 3, Software Maintenance 
Task Area 4, Logbook User Support 
Task Area 5, On Call Technical Support 
Task Area 6, Documentation 

1.3. Specific Tasks 
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1.3. I. Task Area I Program Management 

1.3.1.1. Sub task 1 - Contract Level Program Management 

The contractor shall provide project management to ensure the efficient accounting of atl relevant project tasks and 
the capability to report on the status of work performed. Government/contractor program reviews will be held 
quarterly to assess performance under this task. The contractor shall submit monthly status reports no later than the 
lOth calendar day of the following month. The monthly status report shall include, at a minimum, the following 
information: 

Personnel status 
Narrative review of work accomplished during reporting period 
Significant events 
Deliverables processed 
Problem areas 
Anticipated activity for next reporting period 
Description of any travel 
Funds expended on contract by task 

1.3.1.2. Subtask 2 Project Tracking 

The contractor shall participate in project working groups and configuration control boards when called, and develop 
agendas and meeting minutes for each meeting. Technical interchange meetings shall be scheduled as needed to 
define projects and progress. The contractor shall work with USTRANSCOM program and functional managers to 
identify milestones that may impact a given project plan. The contractor shall track progress of each software 
enhancement task within the PWS using Microsoft Project. Progress will be provided monthly as part ofmonthly 
status report. 

1.3.1.3. Subtask 3 - Configuration Control Board (CCB) Support 

The contractor shall participate in CCB meetings and project working groups when called; developing agendas and 
preparing meeting minutes for each meeting. Technical interchange meetings shall be scheduled as needed to define 
projects and present progress. 

1.3.2. Task Area 2 - Software Development 

1.3.2.1. Subtask 1 - User Requested Enhancements 

The contractor shall develop new Logbook capabilities as required by the Government in support ofuser-requested 
enhancements to existing functionality or to maintain compatibility and interoperability with architecture standards, 
security requirements, and current operating system, web server, and database versions. The Government's Logbook 
Configuration Control Board determines software change request priorities and software release schedules. There 
will be two major software releases each year for Logbook. Interim software releases may be required to deliver 
high priority capabilities. Applications must meet Defense Transportation System Enterprise Architecture and 
security requirements unless specifically given a waiver in writing by the Government. The government will be 
solely responsible for determining or approving government requirements. 

The ELB System Administrators are responsible under a separate Government Contract to maintain hardware and 
install software on the USTC Test and Production environments on both unclassified and classified domains located 
at Scott AFB. The Contractor shall still be responsible for delivering the software to the Configuration Manager and 
must be present to cooperate with system administrators during installation of software patches and new releases and 
during troubleshooting that indicates a software anomaly. A backup system is co-located. ELB is comprised of 
approximately 350,000 lines ofcode. The ELB database on the unclassified domain contains approximately 42 GB 
of data in 125 tables in database. The Classified database is identical to unclassified, but a bit larger. At time of 
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award, Contractor will be provided all available artifacts, including source code, requirements documents. software 
documents. test developments. etc. See paragraph 3.3 for a list of Government Furnished Materials .. The 
developments environment and all development tools are a Contractor responsibility; however, this 
hardware/software may be purchased by the Contractor through other direct costs (ODC) as specified in paragraph 
4.5.2. 

1.3.3. Task Area 3 - Software Maintenance 

1.3.3.1. Subtask 1- Maintain Logbook Software 

The contractor shall maintain the Logbook software and customer interfaces as required by the Government to 
maintain compatibility and interoperabiIity with architecture standards. security requirements, and current operating 
system, web server, and database versions. The Government's Logbook Configuration Control Board detennines 
software change request priorities and software release schedules. There will be two major software releases each 
year for Logbook. Interim software releases may be required to deliver high priority capabilities. Applications must 
meet Defense Transportation System Enterprise.Architecture and security unless specifically given a waiver in 
writing by the Government. 

1.3.4. Task Area 4 - Logbook User Support 

1.3.4.1. Subtask 1- Logbook Support 

The contractor shall provide hands-on on-site support to assist DDOC operations personnel in the use of the 
Logbook software. As required during contingencies and exercises, the contractor shall assist TCCs (Air Mobility 
Command, Military Sealift Command, and Surface Deployment and Distribution Command) and other DPO partners 
in the use of Logbook. Support includes gathering Logbook requirements, creating logbooks, Conus, and reports to 

\ 

satisfy user requirements, creating and modifying Logbook accounts, assigning user privileges, deleting obsolete 
accounts, providing user assistance. and providing account management reports detailing user accounts created, 
deleted. and modified in support of each primary user organization. . 

1.3.4.2. Subtask 2 - Logbook Training 

The contractor shall provide recuning hands-on training to DDOC personnel on at least a quarterly basis, and to 
TCC personnel on at least an annual basis. Training will cover user aspects of Logbook including but not limited to: 
account access, workgroup affiliations within logbooks. use of automated checklists, customized and standard 
logbook reports. logbook editing, integrated mail features, searches, customizing views, posting logbook entries, 
accessing archived data, and messaging. The Government will approve all training requirements that require travel 
outside ofScott Air Force Base, IL. The contractor shall provide a Training Statistics Report that summarizes 
training provided to each user organization. 

1.3.5. Task Area 5 - Technical Support 

1.3.5.1. Subtask I - On Call Support 

The contractor shall provide the capability for technical assistance seven (7 days a week. 24 hours a day to include 
holidays via a beeper number. The contractor shall establish 24x7 support to handle questions and problems relative 
to Logbook technical operations and administration. The requirement calls for immediate telephone response and 
possible on-site assistance with USTRANSCOM program manager's coordination. This requirement supports 
USTRANSCOM and TCCs. The contractor shall document actions taken to correct problems via trouble tickets 
provided by the Tier I Helpdesk personnel at USTRANSCOM. The contractor shall provide a Tier II Support 
Report that summarizes the status of open and recently resolved trouble tickets as an appendix to the monthly status 
report. 

1.3.6. Task Area 6 - Documentation 
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1.3.6.1. Subtask I - Technical Documentation 

he contractor shall provide technical documentation in support of software releases. A Software Version 
escription (SVD), Software Test Plan (STP), Interface Requirements and Design Document (IRDD), and Logical 

nd Physical Data Models (LDMfPDM) will be provided for each major software release. The contractor shall 
evelop a Software Requirements Document (SRD) that details functional requirements for each new capability. As 
 minimum, the contractor shall provide at least one SRD to document software requirements in support of each 
ajor software release. 

.3.6.2. Subtask 2 - OIACAP Security Documentation 

OD Information Assurance Certification and Accreditation Process (OIACAP): This task is required to meet the 
IACAP requirements enumerated in 0001 8510.0 I DOD Information Assurance Certification and Accreditation 
rocess (DIACAP), November 28,2007, DOD 5200.IR, DODD 8500.1, and DODI 8500.2. DIACAP is a DOD­
ide standard process for evaluating and certifying information technology systems. All deliverables shall conform 

o applicable DOD and USTRANSCOM instructions and guidance. 

he Contractor shall provide draft documentation updates, changes and/or revisions to support OIACAP 
equirements to include the System Classification Guide, System Security Policy, User Manuals (include security 
eatures), and System Administration Manual (include installation procedures, configuration, and security features). 
STRANSCOM will provide current copies of these documents as available. 

eferences: 
OD 5200.2R, Personnel Security Regulation 
ODI 8510.0 I DOD Information Assurance Certification and Accreditation Process (DIACAP), November 28, 
007 
OD Directive 8500.1, Information Assurance 
OD Instruction 8500.2, Information Assurance Implementation 

.4. DeliverableslDelivery Schedule 

ll deliverables shall meet professional standards and meet the requirements set forth in contractual documentation. 
nless otherwise specified, documents will be delivered in electronic format using the Microsoft Office suite of 

pplications that is compatible with the version currently in use at USTRANSCOM. Hard copies are not required. 
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. Task# Deliverable Title Schedule 
1.3.1.1 Monthly Status Report lOth calendar day of the following month 
1.3.1.1 Program Review Quarterly 
1.3.1.2 Updated Task Progress Monthly 
1.3.1.3 CCB Agenda and Minutes Quarterly 
1.3,2.1 Software Enhancements 2 Releases Per Year 
1.3.3.1 Software Maintenance 2 Releases Per Year 
1.3.5.1 Tier II Support Report Monthly 
1.3.6.1 Technical Documentation Within 10 workdays following a software release. 
1.3.6.1 Software Requirements Document Prior to development for each new capability. 
1.3.6.2 DlACAP Security Documentation Document updates, changes and/or revisions will be 

provided within 10 workdays following a software 
release. 

2. Service Delivery Summary 

! PWS Para Performance Objective Performance Threshold 
Enhance Logbook application software as 95% of the time within designated timeline, 11.3,2 
required by the Government 
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1.3.3 Maintain Logbook application software as 
required by the Government. 

95% of the time within designated timeline. 

1.3.4 Provide Logbook user sUQPort 100% of the time within designated timeline. 
1.3.5 ProvidetechxUcal support 100% of the time within designated timeline. 
1.3.6 Provide techxUcal and security documentation 98% of the time within designated timeline. 
1.4 Provide deliverables on time in complete, 

concise fonnat. 
95% of the time within designated timeline. 

Government Furnished Equipment (GFE) Property and Services 

3.1. GFElGovernment Furnished Infonnation (GFI) 

To support the requirements specified in paragraph 1.3.4.1, the Government will provide Government facilities for 
three (3) workspaces with desktop computers, monitors, supporting software, and standard office supplies. 
Networked laser black and white and color printers will be available. These items will be provided as Government 
Furnished Equipment and the Government will be accountable and responsible for all maintenance and upgrades. 

3.2. Military Network Connectivity 

The contractor shall (I) use military network connectivity to support completion of task deliverables; (2) take action 
to ensure all government-provided equipment and computers are partitioned from the contractor's corporate 
computer network; (3) institute safeguards ensuring compliance with applicable government network security 
guidance and policies (including AFSSI 5027, https:/tv.ww.afca.scott.af.mil.ip/pubs/afssI/5027.doc); and (4) 
cooperate with computer security compliance inspections and implement any immediate corrective actions that may 
be identified. 

3.3. Government Furnished Materials 

Upon contract award, the Government will provide the Contractor with available source code, interface 
specifications, etc. Materials referenced but not available at contract award will be provided as soon as they are 
available. 

Material Appendix Date Provided 
ELB Interfaces B At Bidding 
List Of Applicable IT Standards C At Bidding 

. Historical Reference D At Bidding 
ELB Config\1l"8tion E At Bidding 
Sample Training Material F At Bidding 

. ELBWEB Software Test Description (SID) 7.3 G At Bidding 
Source Code N/A Contract Award 
Current Installation Checklist N/A Contract Award 
Current ELB Database Segment (ELBDB) Software Version 
Description (SVD) 

N/A Contract Award 

Current ELBDB Installation Procedures (IP) N/A Contract Award 
• Current ELBDB System Administrator's Manual (SAM) N/A Contract Award 

Current ELBDB Software Users Manual (SUMl N/A Contract Award 
Current ELB Server SegInent (ELBRV) SVD N/A Contract Award 
Current ELBSRV IP N/A Contract Award 
Current ELBSRV SAM N/A Contract Award 
Current ELB Web SegInent (ELBWEB) SVD N/A Contract Award 
Current ELBWEB IP N/A Contract Award 
Current ELBWEB SAM N/A Contract Award 
Current ELBWEB Software Test Plan (STP) N/A Contract Award 
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Material Appendix Date Provided 
ELB Interfaces B At Bidding 
Prior Release Documentation N/A Contract Award 
All Available ELB Program Artifacts N/A Contract Award 

4. General Infonnation 

4.1. Contractor-Furnished Items and Services 
Except for those items or services specifically stated in Section 3 as Government-furnished, the contractor shan 
furnish everything needed to perform this contract. 

4.2. Contract Manager 

The Contractor shall provide a Contract Manager who shall be responsible for the performance of the work. The 
name of the Contract Manager and altemate(s) who shall act for the Contractor when the Contract Manager is absent 
shall be designated in writing to the Contracting Officer (CO). The Contractor shall ensure all personnel assigned to 
this contract meet the minimum requirements specified in the Contractor's proposal, in accordance with (lAW) the 
g~neric resumes provided as part of the Contractor's staffmg approach. The Contractor shall notify the CO in 
writing of any changes to personnel within three (3) workdays after information is known. 

4.3. Security Guidance 

The Contractor shall acquire all necessary base passes for Contractor personnel. The Contractor shall provide 
employee identification badges. The Government will provide security badges. The personnel filling these positions 
must possess at least a SECRET Security Clearance granted by the DOD and their parent contractor facility must 
have the appropriate Facility Clearance in accordance with DOD National Industrial Security Program (NISPOM) 
5220.22R prior to performing work on any classified Government systems or products. The security clearance level 
for this acquisition is SECRET. Personnel requiring security clearances must possess the clearance prior to the 
contract start date. The contractor shall comply with all appropriate provisions of applicable security regulations. 
Specific security requirements are identified in the DD Form 254, Department ofDefense Contract Security 
Classification Specification. 

4.4. Place ofPerformance 

Tasks shall be performed at both the contractor's facility and at Scott AFB, It. On occasion, contractors who 
normally work at contractor facilities will be required to attend meetings at USTRANSCOM, Scott AFB, It. The 
contractor's facility must be within a 50-mile radius of Scott AFB, It. 

4.5. Travel 
Travel will be cost reimbursable contract line items. The Contracting Officer (CO) and the Contracting Officer 
Representative (COR) must validate the anticipated travel costs prior to the contractor incurring these costs. 

4.5.1. Travel Requirements 

Contractor invoices (along with associated receipts) shall support all travel. The Government will reimburse 
contractor for travel expenses subject to Federal Acquisition Regulation and Joint Travel RegUlation. The 
Contractor will identify personnel who will be traveling in sufficient time to obtain the lowest possible rates for 
airfare. rental car and lodging. The Government will not reimburse local travel and related expenses to the 
Contractor for daily travel to or from work at Scott AFB. The following table reflects the anticipated travel 
requirements for this contract. Travel locations, numbers of trips and durations may change at the direction of the 
Government. 

# ofTravelers Estimated Cost 
$1.650 
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I$1,650 Ii Washin n D.C. $1,650 

4.6. Period ofPerfonnance 

The Base period ofperfonnance is 1 October 2008 through 30 September 2009 (FY09). 

The First Option period of performance is I October 2009 through 30 September 2010 (FYIO). 

The Second Option period ofperformance is I October 20 I0 through 30 September 20 I I (FY 11). 


4.7. Contractor Transition Requirements 

4.7.1. Ramp-Up Time 

Upon contract start, the contractor shall provide 24x7 Tier II support and be able to respond to Incident Reports 
within 24 hours of receipt. Upon contract start, the contractor shall also provide hands-on floor support and account 
management support. The contractor shall ensure that personnel start dates do not impair performance ofmeeting all 
contract deliverables. 

4.7.2. Exit Requirements 

Fourteen days prior to the end of this contract, or upon termination of the contract, the contractor shall begin the 
transition period of this contract by providing the Government with the following: complete backup of an data stored 
on each employee's hard drive, along with any global data: list of all GFE and COTS utilized in support of this task; 
soft and hard copies ofall procedures and training materials developed as part of this task: and a complete list of 
badges, site access, vehicle passes and government site access (i.e., CRIS, ModelMart, etc.) by individuals currently 
on the task, along with their physical location, full expense fund report, pending actions and contract status. The 
contractor must ensure that no logistics or contract data is corrupted; changed/altered that would cause damage or 
delay to the government. 

4.7.3. Hours ofOperation 

Contractor personnel are expected to conform to agency normal operation hours. Work will generally consist of40­
hour workweeks, Monday through Friday, excluding Federal holidays. Personnel may be required to support short 
notice adjustments to the daily work hours as required. 

4.7.4. Physical Security 

The contractor shall safeguard all Government owned equipment and materials in the contractor's possession or used 
in the day-to-day performance of the contract. The Government will not be held accountable/responsible for any 
contractor items that may have been lost or stolen. Responsibility for the contractor's compliance with internal 
security at the site shall be assigned to the contractor. All contractor personnel shall be briefed on site security 
operating procedures prior to or upon commencement of contract award and shall be debriefed upon termination. 
The contractor shall be responsible for all continuing security training of the contractor, sub, and associate contractor 
personnel. 

4.7.5. Software Rights 

All software developed will become the exclusive property of the government with unlimited distribution rights. 

4.7.6. Non-Disclosure Statements 

The Government will require contractor personnel to sign a non-disclosure statement to protect non-public 
information of other contractors and/or the Government as provided in appendix A. 
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APPENDIX A NON·DISCLOSURE AGREEMENT FOR CONTRACTOR EMPLOYEES SUPPORTING 
USTRANSCOM CONTRACTS 
NOTE: This Non-Disclosure Agreement is a standard agreement designed for use by contractor (including 
subcontractor) employees assigned to work on USTRANSCOM contracts. Its use is designed to protect non-public 
government infonnation from disclosure and prevent violations of federal statutes/regulations. The restrictions 
contained in this agreement also serve contractors by promoting compliant behavior that keeps contractors eligible to 
compete for government contracts. In addition to the potential impact on future business opportunities, failure to 
abide by this agreement could result in administrative, civil or criminal penalties specified by statute or regulation. 

1. I, currently an employee of___________" hereby agree to the terms 
and conditions set forth below: 

2. I understand that I will have access to confidential business infonnation (as defined by 18 USC 1905), contractor 
bid or proposal infonnation (as defined by FAR 3.104-3), and/or source selection sensitive infonnation (as defined 
by FAR 3.104-3) either for contract perfonnance or as a result of working in a USTRANSCOM facility or of 
working near USTRANSCOM persoMel, contractors, visitors, etc. I fully understand that such infonnation is 
sensitive and must be protected in accordance with 41 U.S. Code Section 423 and 18 U.S. Code Section 1905 and 
FAR Part 3. I also certify that I do not have any real or apparent conflicts of interest with respect to the information 
disclosed. If any potential conflicts of interest, real or otherwise, do present themselves, then I shall immediately 
disclose the pertinent infonnation that may be a potential conflict to an agency ethics official who shall review the 
circumstances. 

3. In the course ofperforming under contract/order # ___________ or some other contract or 
subcontract for the USTRANSCOM, I agree to:. 

a) Use only for Government purpose any and all confidential business infonnation, contractor bid or proposal 
infonnation, and/or source selection sensitive infonnation to which I am given aCcess. I agree not to disclose "non­
public information" by any means (in whole or in part, alone or in combination with other infonnation, directly or 
indirectly or derivatively) to any person except to a U.S. Government official with a need to know or to a non­
Government person (including, but not limited to, a person in my company, affiliated companies, subcontractors, 
etc.) who has a need to know related to the immediate contract/order, has executed a valid fonn of this non­
disclosure agreement, and receives prior clearance by the contracting officer. All distribution of the documents will 
be controlled with the concurrence of the contracting officer. 

, 

b) "Non-public infonnation", as used herein, includes trade secrets, confidential or proprietary business infonnation 
(as defined for government employees in 18 USC 1905); advance procurement infonnation (future requirements, 
acquisition strategies, statements of work, budget/programlpl8lU1ing data, etc.); source selection infonnation 
(proposal rankings, source selection plans, contractor bid or proposal infonnation); infonnation protected by the 
Privacy Act (social security numbers, home addresses,etc.); sensitive infonnation protected from release under the 
Freedom ofInfonnation Act (pre-decisional deliberations, litigation materials, privileged material, etc.); and 
infonnation that has not been released to the general public and has not been authorized for such release (as defined 
for government employees in 5 CFR 2635.703). 

c) Not to use such infonnation for any non-governmental purposes, including, but not limited to, the preparation of 
bids or proposals, or the development or execution of other business or commercial ventures. 

d) To store the infonnation in such a roaMer as to prevent inadvertent disclosure or releases to individuals who have 
not been authorized access to it. 

4. I understand that I must never make an unauthorized disclosure or use of confidential business infonnation, 
contractor bid or proposal information. and/or source selection sensitive infonnation unless: 
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a) The information has otherwise been made available without restriction to the government, to a competing 
contractor, or to the public; 

b) The contracting officer determines that such information is not subject to protection from release. 

5. I agree that I shall not seek access to "non-public information" beyond what is required for the performance of the 
services I am contracted to perform. I agree that when I seek access to such information or attend meetings or 
communicate with other parties about such information, I will identify myself as a contractor. Should I become 
aware of any improper or unintentional release or disclosure of "non-public information", I will immediately report it 
to the contracting officer in writing. I agree that I will return all forms (including copies or reproduction of original 
documents) of any "non-public information" provided to me by the government for use in performing my duties to 
the control of the Government when my duties no longer require this information. 

By signing below, I certify that I have read and understand the terms of this Non-Disclosure Agreement and 
voluntarily agree to be bound by its terms. 

Signature of Employee Date 

Printed Employee Name 

Government COR Date 

Contracting Officer Date 

ADMINISTRATIVE MATTERS 
A. This is a Labor Hour task order. 

B. The contractor's proposal dated 26 June 08, as amended on 21 July 08, is incorporated into this task order by 
reference. In the event of inconsistencies between the Performance Work Statement and the Contractor's Proposal, 
the provisions of the PWS will take precedence. 

C. INSPECTION AND ADMINISTRATION: Personnel designated as the Contracting Officer's Representative 
(COR) responsible for the administration, inspection, and acceptance of worked performed under this order will be 
provided via letter to the contractor upon award of this order or as changes occur, if necessary. 

D. INVOICE AND PAYMENT: The Contractor shall submit invoices in accordance with DFARS 252.232-7003, 
Electronic Submission of Invoices. The Contractor shall utilize Wide Area Work Flow (WAWF) for the creation of 
electronic receiving reports (DD Form 250) and electronic invoices. The W A WF routing information is 
incorporated herein. 

E. Blocks 25 and 26. The total amount of this task order for the base period is $1,350,356.48. The total contract 
value, including the base period plus two (2) option years, is $4,136,883.35. 

F. Unilateral Modification: Unilateral modifications for the purpose of making administrative changes (such as 
changes in accounting codes, payment offices, and other administrative changes which do not effect the terms and 
conditions of this order) may be issued without prior notice to the contractor. The contractor shall receive copies of 
unilateral modifications for record keeping purposes. 

http:4,136,883.35
http:1,350,356.48
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G. Administration POC: USTRANSCOM Directorate ofAcquisition will administer this order. Any requests for 
infonnation or clarification after award oforder shall be referred to Mr. Michael Pardue. You can email your 
request to MichaeI.Pardue@ustranscom.mil, fax the request to (618) 256-9600 or call (618) 256-9607. 

W A WF INSTRUCTIONS 
WIDE AREA WORKFLOW (WAWF) 

ELECTRONIC INVOICING INSTRUCTIONS 

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS 
MANDATORY. USE OF W A WF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW 
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE 
WAWF. 

Requests for payments must be submitted electronically via the Internet through the Wide Area Workflow system at 
https:llwawf.eb.mil. 

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone at 
(800) 756-4571 or faxed to (866) 392·7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract/order 
number and invoice number ready when contacting DFAS about payment status. You can also access payment 
infonnation using the DFAS myInvoice web site at https:llmvinvoice.csd.disa.milllindex.htmi 

THE FOLLOWING CODES WlLL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND ADDITIONAL 
E-MAILS CORRECTLY THROUGH WAWF. 

CONTRACT NUMBER: IGS-35F-0098J 

DELIVERY ORDER NUMBER: 1 HTC711-09-F-0001 

TYPE OF DOCUMENT: ~IC~~~tV~o~u~c~be~r__________________~ 

CAGE CODE: ~I0::...;V:...;:S:..:.,18=--__-l 

ISSUE BY DODAAC: 1....:1H;,;;;.T.;.,;C;;...;7,.;;.1,;;...1__-' 

ADMIN DODAAC: 1..-'1HT;;.;;..:...;C;;...;7..:,.1.;...1__-' 

DCAA OFFICE:jI....:H;.=.;AA-=64:...:.3~_____--, 

SERVICE ACCEPTOR DODAAC: H;.;;,T::.,.;C::..;7,.:.1,;;...1__-'1....:1 

PAY OFFICE DODAAC:I....F....;6....;7....10;..;.0__--" 

SEND MORE E-MAIL NOTIFICATIONS: 

CONTRACT ADMlNISTRATOR: I MichaeLPardue@Ustranscom.mil 

ADDITIONAL NOTIFICATION: I Mary.Campbell@ustranscorn.rnil 

ADDITIONAL NOTIFICATION: I Chastity.Hi1I@UStranscom.miI 

mailto:Chastity.Hi1I@UStranscom.miI
mailto:Mary.Campbell@ustranscorn.rnil
mailto:MichaeLPardue@Ustranscom.mil
https:llmvinvoice.csd.disa.milllindex.htmi
mailto:cco-af-vpis@dfas.mil
http:https:llwawf.eb.mil
mailto:MichaeI.Pardue@ustranscom.mil

