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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 11. REQUISITION NUMBER PAGE 1 OF 37 
F3ST958179AC01OFFEROR TO COMPLETE BLOCKS 12, 17,23,24, AND 30 

2. CONTRACT NO. 3. AWARDIEFFECTIIIE DATE 14. ORDER NUMBER 5. SOUCITATION NUMBER 6. SOUCITATION ISSUE DATE 
KTC711-07-D-0011 15-Dec-2008 0002 

a NAME7. FOR SOlICITATION b. TELEPHONE NUMBER (No CcifOCf ClilsJ 6. OFFER DUE DATEIlOCAL TIME 
INFORMATION CALL: 

9. ISSUED BY 11. DELIVERY FOR FOB I~ TI;IS ACQUISITlON IS 12. DISCOUNT TERMS 

I~ UNRESTRICTED 

CODE IKTC711 
DESTlNATION UNLESS Nel300:lys
 

508 SCOTI DR
 
USTRANSCOM-AQ - HTC711 

BLOCK IS MARKED SET ASIDE: % FOR
 
SCOTI AFB IL 62225·5357
 '--'r- ID SEE SCHEDULE 

SB 
f ­ o13a. TI;IS CONTRACT IS A RATED ORDER 

f-
HUBZONE SB 

UNDER DPAS (15 CFR 700)
8(A) 

f ­ 13b. RATING 
5VC-DISABLED VET-OWNED SB 

f ­ 14. METI;OD OF SOLICITATlON l'a: CONTACT BUY~ 
EMERGING SB 

FAX: CONTACTBUY~ DRFQ DIFB DRFPSIZESTD: NAICS: 

15. DELIVER TO CODE I 16. ADMINISTERED BY CODE I 

SEE SCHEDULE SEE ITEM 9 

17a.CON'TRACTOR/OFFEROR 18a. PAYMENT WILL BE MADE BY CODE IOK670 CODE IF67100 

INTERNATlONAL BUSINESS MACHINES CORPORAT DFAS-L1M:STONE· F67100 
(b)(6) ATIN: DFAS-LI-JAQBOO 

12902 FEDERAL SYSTEMS PAR 27 ARKANSAS RD 
FAI RFAX VA 22033-4421 LIM:STON: M: 0475H216 

FACILITY 

Ta. CODE IOK670(b)(6) o17b. Q-lEO< IF REMTTANCE IS D1FFER8'JT A f'.I) PUT 18b. SUBMT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
 
SUCH ADDRESS IN OFFER
 BB..OW IS Q£O<.ED D SEEAOOENDUM 

19. rTEMNO. 24. AMOUNT20. SCHBJULE OF SUPPLIESI SERVICES 21. QUANTITY 22. UNIT 23. UNrr PRICE 

SEE SCHEDULE 

26. TOTAL AWARD AMOUNT (For Gov\. Use Only) 

see Schedule 

25. ACCOUNTING AND APPROPRIATlON DATA 

$5,883,435.52 

027a. SOLICITATlON INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATIACHED. ADDENDA DARE DARE NOT ATIACHED 

o27b. CON'TRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATIACHED. ADDENDA DAREDARE NOT ATIACHED 

o 29. AWARD OF CON'TRACT: REFERENCE 28. CON'TRACTOR IS REQUIRED TO SIGN TI;IS DOCUMENT AND RETURN Q COPIES oOFFER DATED Q8-0CI-2Q06 . YOUR OFFER ON SOLICITATlON 

SET FORTI; OR OTI;ERwISE IDENTIFIED ABOVE AND ON ANY ADDITlONAL SHEETS 

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS 
X (BLOCK 5). INCLUDING ANY ADDITlONS OR CHANGES WHICH ARE 

SUBJECT TO TI;E TERMS AND CONDITlONS SPECIFIED HEREIN. SET FORTI; HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 31c. Ill\TE SIGNED30a. SIGNATURE OF OFFEROR/CONTRACTOR ... 

K. ~ 15-Dec-200B 
'-..~ 

30b. NAME AND Tm.E OF SIGNER 30c. DATE SIGNED 31b. NAME OF CONl'AAC'l'DoI:l OFFICER (TYPE: OR PRINT) 

(TYPE OR PRlfIIT} 
GIN1\ II. LEJ! I CONl'AAC'l'DoI:l OFFICEJI 

TEL: 616-256-6409 l!l'II\IL: gina .leeiustranscom.rni1 

AUTHORIZED FOR LOCAL REPRODUCTION STA~RD FORM 1449 (REV 3/2005) 
PREVIOUS EDITION IS /\OT USABLE Prescribed by GSA 

FAR (48 CFR) 53.212 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS I PAGE 2 OF37 
(CONTINUED) 

19. ITEM NO. 20. SCHEDULE OF SUPPlIESI SERV ICES 21. QUANTITY 22. UNIT 23. UNIT PRICE 24. AWOUNT 

SEE SCHEDULE 

32a. QUANTITY IN COLUMN 21 HAS BEEN 

DRECEIVED DINSPECTED D 
ACCEPTED. AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

329. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 

CORRECT FOR DCOMPLETE DPARTIAL DFINAL 
I PARTIAL I IFINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YY/MM/DD) 142d. TOTAL CONTAINERS 

AlITHORIZED FOR LOCAL REPRODUGnON STANDARD FORM 1449 (REV 3/2005) BACK 
PREVIOUS EDmON IS NOT USABLE A"escribed by GSA 

FAR (48 CFR) 53.212 
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Section SF 1449 - CONTINUATION SHEET 

ITEM NO 

0001 

UNIT PRICE 

$4,356,27 1.80 Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for 1,3,4.1,4.3,5,6,9 & 13.1 

LH 

'Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6; 
Task Area 9; and Task 13, subtask I in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$4,356,271.80 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $4,356,271.80 

CEILING PRICE $0.00 

ITEM NO 

000101 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT 

Lot 

UNIT PRICE 

Laborfor 1,3,4.1,4.3,5,6,9& 13.1 

LH 

Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6; 
Task Area 9; and Task 13, subtask I in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

Period of Performance: I January 2009 - 30 September 2009 

Funding for CLIN 0001 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACO I 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ACRN AA 
CIN: F3ST958179ACOI0000AA 

$4,356,271.80 
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ITEM NO 

0002 $17 1,95 I.97 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task Area 2 

LH 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008. 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 

000201 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT 

Lot 

UNIT PRICE 

Labor for Task Area 2 

LH 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008. 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958J79ACOI 

SIGNAL CODE: A 

ACRN AC 
CIN: f3ST958J79ACOIOOOOAC 

TOT ESTIMATED PRICE 

CEILING PRICE 

AMOUNT 

$171,951.97 

$171,951. 97 

$0.00 

AMOUNT 

$0.00 

$0.00 

$171,951.97 



ITEM NO 

oooj $374,566.78 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Tasks 7, II, '12 and 13.2 

LH 

Labor for Task Area 7; Task Areas II and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

Periof of Perfonnance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 

000301 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT 

Lot 

UNIT PRICE 

Labor for Tasks 7, II, 12 and 13.2 

LH 

Labor for Task Area 7; Task Areas II and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

Periof of Perfonnance: 1 January 2009 - 30 September 2009 

Funding for CLIN 0003 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACOI 

SIGNAL CODE: A 

ACRN AB 
CIN: F3ST958179ACOIOOOOAB 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-D-0011 
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Page 5 of37 

AMOUNT 

$374,566.78 

$374,566.78 

$0.00 

AMOUNT 

$0.00 

$0.00 

$374,566.78 
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ITEM NO 

0004 $35,396.09 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task 2, subtask I (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$35,396.09 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $35,396.09 

CEILING PRICE $0.00 

ITEM NO 

000401 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT 

Lot 

UNIT PRICE 

Labor for Task 2, subtask I (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

Period of Performance: I January 2009 - 30 September 2009 

Funding for CLIN 0004 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACOI 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $0.00 

CEILING PRICE $0.00 

ACRN AC 
CIN: F3ST958 I79ACO 10000AC 

$35,396.09 
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ITEM NO 

0005 $343,903.94 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$343,903.94 

Period of Performance: I January 2009 -30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$343,903.94 

$0.00 

ITEM NO 

000501 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE 

Lot 
Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

Period of Performance: I January 2009 - 30 September 2009 

Funding for CLIN 0005 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACOI 

SIGNAL CODE: A 

ACRN AA 
CIN: F3ST958179ACOI0000AA 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

$343,903.94 
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ITEM NO 

0006 $230,976.86 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task 4, subtask 4 (Optional) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$230,976.86 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$230,976.86 

$0.00 

ITEM NO 

000601 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE 

Lot 
Labor for Task 4, subtask 4 (Optional) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

Period of Performance: I January 2009 - 30 September 2009 

Funding for CLiN 0006 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACO I 

SIGNAL CODE: A 

ACRN AA 
CIN: F3ST958179ACOIOOOOAA 

TOT ESTIMATED PRICE 

CEI LING PRICE 

$0.00 

$0.00 

$230,976.86 
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ITEM NO 

0007 $189,567.84 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optional) in accordance with the PWS dated 8 December 
2008. 

AMOUNT 

$189,567.84 

Period of Perfonnance: 1 January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$189,567.84 

$0.00 

ITEM NO 

000701 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE 

Lot 
Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optional) in accordance with the PWS dated 8 December 
2008. 

AMOUNT 

Period of Perfonnance: I January 2009 - 30 September 2009 

Funding for CLIN 0007 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958 I79ACO I 

SIGNAL CODE: A 

ACRN AB 
CIN: F3ST958179ACOI0000AB 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0.00 

$0.00 

$189,567.84 
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ITEM NO SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0008 $8,300.24LotI 
Labor for Task Area 10 (Optional) 

LH 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

$8,300.24 

Period of Performance: I January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$8,300.24 

$0.00 

ITEM NO 

000801 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE 

Lot 
Labor for Task Area 10 (Optional) 

LH 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

Period of Performance: 1 January 2009 - 30 September 2009 

Funding for CLiN 0008 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACO I 

SIGNAL CODE: A 

ACRN AB 
CIN: F3ST958179ACOIOOOOAB 

TOT ESTIMATED PRICE 

CEILING PRICE 

$0,00 

$0,00 

$8,300.24 
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ITEM NO 
0009 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE AMOUNT 
$172,500.00 

Period of Performance: 1 January 2009 - 30 September 2009 

FOB: Destination 

SIGNAL CODE: A 

ESTIMATED COST $172,500.00 

ITEM NO 
000901 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE AMOUNT 
$0.00 

Period of Performance: I January 2009 - 30 September 2009 

Funding for CLIN 0009 

FOB: Destination 

PURCHASE REQUEST NUMBER: F3ST958179ACOI 

SIGNAL CODE: A 

ESTIMATED COST $0.00 

ACRN AA 
CIN: F3ST958179ACOIOOOOAA 

$172,500.00 



1001 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE· 
QUANTITY 

I Lot $5,965,326.97 
OPTION Labor for 1,3,4.1,4.3,5,6,9 & 13.1 

LH
 

Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6;
 
Task Area 9; and Task 13, subtask I in accordance with the PWS dated 8
 
December 2008.
 

Period of Performance: I October 2009 - 30 September 20 I 0
 

FOB: Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1002 I Lot $235,465.15 
OPTION Labor for Task Area 2 

LH
 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008.
 

Period of Performance: I October 2009 - 30 September 20 10
 

FOB: Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC71 1-07-0-001 I 
0002 

Page 12 of37 

AMOUNT 

$5,965,326.97 

$5,965,326.97 

$0.00 

AMOUNT 

$235,465.15 

$235,465.15 

$0.00 
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ITEM NO 

1003 
OPTION 

$512,895.75 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Tasks 7, II, 12 and 13.2 

LH 

Labor for Task Area 7; Task Areas II and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

AMOUNT 

$512,895.75 

Periof of Perfonnance: I October 2009 - 30 September 20 I0 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$512.895.75 

$0.00 

ITEM NO 

1004 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $48,468.64 
Labor for Task 2, subtask I (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$48,468.64 

Period of Perfonnance: I October 2009 - 30 September 20 10 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$48,468.64 

$0.00 



1005 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $470,930.29 
OPTION Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 2009 - 30 September 2010 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1006 I Lot $316,295.52 
OPTION Labor for Task 4, subtask 4 (Optional) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performa'nce: I October 2009 - 30 September 20 I0 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CETLING PRICE 

HTC711-07-D-0011 
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AMOUNT 

$470,930.29 

$470,930.29 

$0.00 

. AMOUNT 

$316,295.52 

$316,295.52 

$0.00 



1007 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $259,591.50 
OPTION Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optional) in accordance with the PWS dated 8 December 
2008. 

Period of Performance: I October 2009 - 30 September 20 I0 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1008 I Lot $11,366.21 
OPTION Labor for Task Area 10 (Optional) 

LH 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 2009 - 30 September 20 I0 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-D-00 II 
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AMOUNT 

$259,591.50 

$259,591.50 

$0.00 

AMOUNT 

$11,366.21 

$11,366.21 

$0.00 



ITEM NO 
1009 
OPTION· 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE 

Period of Perfonnance: I October 2009 - 30 September 20 I0 

FOB: Destination 

SIGNAL CODE: A 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

2001 I Lot $6,144,311.37 
OPTION Labor for 1,3,4.1,4.3,5,6,9 & 13.1 

LH
 

Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6;
 
Task Area 9; and Task 13, subtask 1 in accordance with the PWS dated 8
 
December 2008.
 

Period of Perfonnance: I October 2010 - 30 September 20 I I
 

FOB: Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-D-0011 
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AMOUNT 
$230,000.00 

$230,000.00 

AMOUNT 

$6,144,311.37 

$6,144,311.37 

$0.00 



2002 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $242,537.68 
OPTION Labor for Task Area 2 

LH 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008. 

Period of Performance: I October 20 10 - 30 September 20 I I 

FOB: Destination 

S[GNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

2003 I Lot $528,279.99 
OPTION LaborforTasks 7, II, 12 and [3.2 

LH 

Labor for Task Area 7; Task Areas I I and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

Periof of Performance: I October 20 10 - 30 September 20 II 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC71 1-07-D-00I 1 
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AMOUNT 

$242,537.68 

$242,537.68 

$0.00 

AMOUNT 

$528,279.99 

$528,279.99 

$0.00 



2004 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $49,923.32 
OPTION Labor for Task 2, subtask 1 (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: 1 October 2010 - 30 September 201 I 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 

2005 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $485,075.36 
Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: 1 October 20 10 - 30 September 201 I 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC71 1-07-0-001 I 
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AMOUNT 

$49,923.32 

$49,923.32 

$0.00 

AMOUNT 

$485,075.36 

$485,075.36 

$0.00 



2006 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $325,780.38 
OPTION Labor for Task 4, subtask 4 (Optional) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 20 I 0 - 30 September 20 II 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEI LING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
'QUANTITY 

2007 I Lot $267,393.67 
OPTION Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optional) in accordance with the PWS dated 8 December 
2008. 

Period of Performance: 1 October 20 I0 - 30 September 20 I I 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC71 1-07-D-001 I 
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AMOUNT 

$325,780.38 

$325,780.38 

$0.00 

AMOUNT 

$267,393.67 

$267,393.67 

$0.00 
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ITEM NO 

2008 
OPTION 

SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

I 
Labor for Task Area 10 (Optional) 

LH 

Lot 

UNIT 

$11,707.60 

UNIT PRICE AMOUNT 

$11,707.60 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 2010 - 30 September 2011 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE $11,707.60 

CE1LiNG PRICE $0.00 

ITEM NO 
2009 
OPTION 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE AMOUNT 
$230,000.00 

Period of Performance: I October 20 10 - 30 September 20 II 

FOB: Destination 

SIGNAL CODE: A 

ESTIMATED COST $230,000.00 



ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

3001 1 Lot $6,273,822.35 
OPTION Labor for 1,3,4. 1,4.3,5,6,9 & 13.1 

LH
 

Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6;
 
Task Area 9; and Task 13, subtask I in accordance'with the PWS dated 8
 
December 2008.
 

Period of Performance: I October 2011 - 30 September 2012
 

FOB: Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

3002 I Lot $247,655.88 
OPTION Labor for Task Area 2 

LH
 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008.
 

Period of Performance: I October 20 I I - 30 September 20 12
 

FOB: Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC711-07-D-0011 
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AMOUNT 

$6,273,822.35 

$6,273,822.35 

$0.00 

AMOUNT 

$247,655.88 

$247,655.88 

$0.00 
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ITEM NO 

3003 
OPTION 

$539,434.26 

UNIT PRICE 

Lot 

UNITSUPPLIES/SERVICES ESTIMATED 
QUANTITY 

1 
Labor for Tasks 7, II, 12 and 13.2 

LH 

Labor for Task Area 7; Task Areas II and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

AMOUNT 

$539,434.26 

Periof of Perfonnance: I October 20 II - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$539,434.26 

$0.00 

ITEM NO 

3004 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

J Lot $50,976.32 
Labor for Task 2, subtask I (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

AMOUNT 

$50,976.32 

Period of Perfonnance: I October 20 II - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

$50,976.32 

$0.00 



3005 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $495,311.77 
OPTION Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: 1 October 2011 - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

3006 I Lot $332,634.43 
OPTION Labor for Task 4, subtask 4 (Optional) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 20 II - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

HTC71 1-07-D-001 I 
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AMOUNT 

$495,311.77 

$495,311.77 

$0.00 

AMOUNT 

$332,634.43 

$332,634.43 

$0.00 



3007 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $273,037.73 
OPTION Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optional) in accordance with the PWS dated 8 December 
2008. 

Period of Performance: I October 20 I I - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 

3008 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT'PRICE 
QUANTITY 

I Lot $11,953.94 
Labor for Task Area 10 (Optional) 

LH 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 20 II - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 
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AMOUNT 

$273,037.73 

$273,037.73 

$0.00 

AMOUNT 

$11,953.94 

$11,953.94 

$0.00 



ITEM NO 
3009 
OPTION 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE 

Period of Performance: 1 October 20 J I - 30 September 2012 

FOB: Destination 

SIGNAL CODE: A 

, ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

4001 I Lot $4,443,957.49 
OPTION Labor for 1,3,4, 1,4.3,5,6,9 & 13, I 

LH
 

Labor for Task Areas I and 3; Task Area 4, subtasks I and 3; Task Areas 5 and 6;
 
Task Area 9; and Task 13, subtask 1 in accordance with the PWS dated 8
 
December 2008.
 

Period of Performance: I October 20 12 - 14 June 20 I3
 

FOB:. Destination
 

SIGNAL CODE: A
 

TOT ESTIMATED PRICE 

CEILING PRICE 
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0002 

Page 25 of37 

AMOUNT 
$230,000.00 

$230,000.00 

AMOUNT 

$4,443,957.49 

$4,443,957.49 

$0.00 



4002 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $175,422.92 
OPTION Labor for Task Area 2 

LH 

Labor for Task Area 2 in accordance with the PWS dated 8 December 2008. 

Period of Performance: I October 2012 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

4003 1 Lot $382,099.27 
OPTION Labor for Tasks 7, II, 12 and 13.2 

LH 

Labor for Task Area 7; Task Areas II and 12; and Task 13, subtask 2 in 
accordance with the PWS dated 8 December 2008. 

Periof of Performance: I October 2012 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 
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AMOUNT 

$175,422.92 

$175,422.92 

$0.00 

AMOUNT 

$382,099.27 

$382,099.27 

$0.00 



4004 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $36,108.22 
OPTION Labor for Task 2, subtask I (Optional) 

LH 

Labor for Task 2, subtask I (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 2012 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEI LING PRICE 

ITEM NO 

4005 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $350,845.84 
Labor for Task 4, subtask 2 (Optional) 

LH 

Labor for Task 4, subtask 2 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 20 I2 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 
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AMOUNT 

$36, I08.22 

$36,108.22 

$0.00 

AMOUNT 

$350,845.84 

$350,845.84 

$0.00 



4006 

[TEM NO SUPPLIES/SERV[CES EST[MATED UN[T UN[TPR[CE 
QUANTITY 

[ Lot $235,6 [6.06 
OPTION Labor for Task 4, subtask 4 (Optiona[) 

LH 

Labor for Task 4, subtask 4 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: [ October 20 [2 - [4 June 20 [3 

FOB: Destination 

S[GNAL CODE: A 

TOT ESTIMATED PRICE 

CE[LING PRICE 

[TEM NO SUPPLIES/SERV[CES ESTIMATED UNIT UNIT PRICE 
QUANT[TY 

4007 I Lot $193,401.73 
OPTION Labor for Task Area 8 (Optional) 

LH 

Labor for Task Area 8 (Optiona[) in accordance with the PWS dated 8 December 
2008. 

Period of Performance: [ October 20[2 - [4 June 20[3 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 
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AMOUNT 

$235,6 [6.06 

$235,6[6.06 

$0.00 

AMOUNT 

$193,401.73 

$193,401.73 

$0.00 



ITEM NO 

4008 
OPTION 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I Lot $8,467.37 
Labor for Task Area 10 (Optional) 

LH 

Labor for Task Area 10 (Optional) in accordance with the PWS dated 8 
December 2008. 

Period of Performance: I October 2012 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

TOT ESTIMATED PRICE 

CEILING PRICE 

ITEM NO 
4009 
OPTION 

SUPPLIES/SERVICES QUANTITY 

Travel 

COST 

Travel in accordance with PWS paragraph 5.3 

UNIT 
Lot 

UNIT PRICE 

Period of Performance: I October 2012 - 14 June 2013 

FOB: Destination 

SIGNAL CODE: A 

ESTIMATED COST 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT 
0001 Destination Government Destination 
000101 Destination Government Destination 
0002 Destination Government Destination 
000201 Destination Government Destination 
0003 Destination Government Destination 

HTC71 1-07-D-001 I 
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AMOUNT 

$8,467.37 

$8,467.37 

$0.00 

AMOUNT 
$163,000.00 

$163,000.00 

ACCEPT BY
 
Government
 
Government
 
Government
 
Government
 
Government
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000301 Destination Government Destination Government 
0004 Destination Government Destination Government 
000401 Destination Government Destination Government 
0005 Destination Government Destination Government 
000501 Destination Government Destination Government 
0006 Destination Government Destination Government 
000601 Destination Government Destination Government 
0007 Destination Government Destination Government 
000701 Destination Government Destination Government 
0008 Destination Government Destination Government 
000801 Destination Government Destination Government 
0009 Destination Government Destination Government 
000901 Destination Government Destination Government 
1001 Destination Government Destination Government 
1002 Destination Government Destination Government 
1003 Destination Government Destination Government 
1004 Destination Government Destination Government 
1005 Destination Government Destination Government 
1006 Destination Government Destination Government 
1007 Destination Government Destination Government 
1008 Destination Government Destination Government 
1009 Destination Government Destination Government 
2001 Destination Government Destination Government 
2002 Destination Government Destination Government 
2003 Destination Government Destination Government 
2004 Destination Government Destination Government 
2005 Destination Government Destination Government 
2006 Destination Government Destination Government 
2007 Destination Government Destination Government 
2008 Destination Government Destination Government 
2009 Destination Government Destination Government 
3001 Destination Government Destination Government 
3002 Destination Government Destination Government 
3003 Destination Government Destination Government 
3004 Destination Government Destination Government 
3005 Destination Government Destination Government 
3006 Destination Government Destination Government 
3007 Destination Government Destination Government 
3008 Destination Government Destination Government 
3009 Destination Government Destination Government 
4001 Destination Government Destination Government 
4002 Destination Government Destination Government 
4003 Destination Government Destination Government 
4004 Destination Government Destination Government 
4005 Destination Government Destination Government 
4006 Destination Government Destination Government 
4007 Destination Government Destination Government 
4008 Destination Government Destination Government 
4009 Destination Government Destination Government 
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DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 POP 01-JAN-2009 TO N/A USTC/J6 - F3ST95 F3ST95 
30-SEP-2009 CAMPOS, RHONDA 

508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

000101 POP OJ-JAN-2009 TO N/A N/A 
30-SEP-2009 FOB: Destination 

0002 POP 0 I-JAN-2009 TO N/A USTC/J6 - F3ST95 F3ST95 
30-SEP-2009 CAMPOS, RHONDA 

508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

000201 POP 01-JAN-2009 TO N/A N/A 
30-SEP-2009 "FOB: Destination 

0003 POP 01-JAN-2009 TO N/A USTC/J6 - F3ST95 F3ST95 
30-SEP-2009 CAMPOS, RHONDA 

508 SCOTT DR 
SCOTT AFB lL 62225-5357 
618-229-3183 
FOB: Destination 

000301 POP 01-JAN-2009 TO N/A N/A 
30-SEP-2009 FOB: Destination 

0004 POP 0 I-JAN-2009 TO N/A USTC/J6 - F3ST95 F3ST95 
30-SEP-2009 CAMPOS, RHONDA 

508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

000401 POP 01-JAN-2009 TO N/A N/A 
30-SEP-2009 FOB: Destination 

0005 POP 01-JAN-2009 TO N/A USTC/J6 - F3ST95 F3ST95 
30-SEP-2009 CAMPOS, RHONDA 

508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 
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000501 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

0006 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

000601 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

0007 POP 0 I-JAN-2009 TO 
30-SEP-2009 

N/A USTC/J6 - F3ST95 
CAMPOS, RHONDA 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

F3ST95 

000701 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

0008 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A USTCIJ6 - F3ST95 
CAMPOS, RHONDA 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

F3ST95 

000801 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

0009 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A USTC/J6 - F3ST95 
CAMPOS, RHONDA 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

F3ST95 

000901 POP 01-JAN-2009 TO 
30-SEP-2009 

N/A N/A 
FOB: Destination 

1001 POP 01-OCT-2009 TO 
30-SEP-2010 

N/A USTCIJ6 - F3ST95 
CAMPOS, RHONDA 
508 SCOTT DR 
SCOTT AFB IL 62225-5357 
618-229-3183 
FOB: Destination 

F3ST95 

1002 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

1003 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

1004 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 
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1005 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

1006 POP OJ-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

1007 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

1008 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

1009 POP 01-OCT-2009 TO 
30-SEP-20 I0 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

2001 POP OI-OCT-2010 TO 
30-SEP-20II 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

2002 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

2003 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

2004 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

2005 POP 0 I-OCT-20 10 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

2006 POP 01-OCT-20JO TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

2007 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

2008 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

2009 POP 01-OCT-2010 TO 
30-SEP-20 I I 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

3001 POP 01-OCT-201 I TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 

3002 POP 01-OCT-201 I TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3003 POP 01-OCT-2011 TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3004 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A (SAME AS PREVIOUS LOCAnON) 
FOB: Destination 

F3ST95 
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3005 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3006 POP 01-OCT-2011 TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3007 POP 01-OCT-2011 TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3008 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

3009 POPOI-OCT-2011 TO 
30-SEP-20 12 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4001 POP 01-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4002 POP OI-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4003 POP 01-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4004 POP 01-OCT-2012 TO 
J4-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4005 POP 01-OCT-2012 TO 
14-JUN-2013 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4006 POP 01-OCT-2012 TO 
14-JUN-2013 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4007 POP 01-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4008 POP 01-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

4009 POP 01-OCT-2012 TO 
14-JUN-20 13 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

ACCOUNTING AND APPROPRIAnON DATA 

AA: 97X4930.FD50 6F9 70AB 124080 G62XOO 43910 000000 667100 F67100 ESP:PD 
AMOUNT: $5,103,652.60 
CIN F3ST958179ACO 1OOOOAA: $5,103,652.60 
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AB: 97X4930.FD50 6F9 70AB 128130 G642GO 43910 000000 667100 F671 00 
AMOUNT: $572;434.86 
CIN F3ST958179ACO IOOOOAB: $572,434.86 

AC: 97X4930.FD50 6F9 70AB 124020 G64KOO 43910 000000 667100 F67100 
AMOUNT: $207.348.06 
CIN f3ST958179ACO 1OOOOAC: $207,348.06 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor no later than 30 days before the contract expires. 

(End of clause) 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor no later than 30 days 
before the contract expires; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 54 
months. 

(End of clause) 

Exhibit/Attachment Table of Contents 
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ADMINISTRATIVE MATTERS 
A. This is a Labor Hour task order. 
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B. The Contractor's proposal dated 8 October 2008 is incorporated into this task order by reference. In the event 
of inconsistencies between the Performance Work Statement and the Contractor's Proposal, the provisions of the 
PWS will take precedence. . 

C. INSPECTION AND ADMINISTRATION: Personnel designated as the Contracting Officer's Representative 
(COR) responsible for the administration, inspection, and acceptance of worked performed under this order will be 
provided via letter to the contractor upon award of this order or as changes occur, if necessary. 

D. INVOICE AND PAYMENT 

The Contractor shall submit invoices in accordance with DFARS 252.232-7003, Electronic Submission of Invoices. 
The Contractor shall utilize Wide Area Work Flow (WAWF) for the creation of electronic receiving reports (DD 
Form 250) ~nd electronic invoices. The WAWF routing information is incorporated herein. 

E. Blocks 25 and 26. The total amount of this task order for the base period is $5,883,435.52. The total contract 
value, including the base period plus 3 options years and one 8 1/2 month option period, is $36,662,530.50. 

F. The Performance Work Statement is hereby incorporated as Attachment I. 

G. DD 254 is hereby incorporated as Attachment 2. 

INVOICING INSTRUCTIONS
 
INVOICING PROCEDURES - Submit electronic invoices monthly through Wide Area Work Flow (WAWF­

RA).
 

WIDE AREA WORKFLOW
 
ELECTRONIC INVOICING INSTRUCTIONS
 

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS 
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND 
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR 
FEES TO USE WAWF. 

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow system 
at https://wawf.eb.mil. 

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone 
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract and 
task order number and invoice number ready when contacting DFAS about payment status. You can also access 
payment information using the DFAS myInvoice web site at https:l/myinvoice.csd.disa.mill/index.html 

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND 
ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF. 

CONTRACT NUMBER: I HTC711-07-D-0011 

DELIVERY ORDER NUMBER: 10002 

TYPE OF DOCUMENT: I Cost Voucher 

CAGE CODE: I OK670 
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IS SUE BY DODAAC: I....;H..:...T:-:C:.-7..:...1:.-1 

ADMIN DODAAC: . I....;H..:...T:-:C:.-7..:...1:.-1 

DCAA OFFICE: ILH:..:..:A:..:..:A:..:..:3:....:1-.:.4 

SERVICE ACCEPTOR DODAAC: ILH~T:....:C::...:.7...:..1.:....1 

PAY OFFICE DODAAC: I....;F_6_7_10_0 

SEND MORE E-MAIL NOTIFICATIONS: 

_ 

_ 

_ 

_ 

_ 

CONTRACT ADMINISTRATOR: I stephanie.mi1ls@ustranscom.mil 

CONTRACTING OFFICER: I To Be Provided At A Later Date 

ADDITIONAL NOTIFICATION: I rhonda.campos@ustranscom.miI 
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PERFORMANCE WORK STATEMENT 

1. DESCRIPTION OF SERVICES 

1.1 Background. The United States Transportation Command (USTRANSCOM) mission is to 
provide air, land and sea distribution for the Department of Defense (DOD), both during peace and war. 
The Commander of USTRANSCOM is tasked as the single manager of the Defense Distribution System 
(DDS). An important functional requirement is the integration of the Transportation Component 
Commands (TCCs): Military Sealift Command (MSC), HQ Air Mobility Command (AMC), and Military 
Surface Deployment and Distribution Command (SDDC). Distribution analysis and Corporate Services 
thread through the various TCJ6 projects, ensuring effectiveness and efficiencies are documented for 
decision making through out the DOD. 

1.2 Objective. The primary objective of this PWS is to provide support for Portfolio Management 
(PfM), Chief Information Officer (CIO), Corporate Services Vision (CSV), and Information Technology 
(IT) Investment Management activities for USTRANSCOM. CSV represents the vision by which 
USTRANSCOM will fulfill its role as Distribution Portfolio Manager by transforming from a vertical, 
systems-oriented approach to horizontal, enterprise services-oriented portfolio management approach. 
The contractor shall provide functional, technical, and financial analysis for the development and 
maintenance of PfM and IT Investment Management processes for two organizational levels. 

The first organizational level shall be for USTRANSCOM and its component commands of MSC, AMC 
and SDDC. The collection of IT systems, projects, and initiatives for this first grouping is referred to as 
Defense Transportation System (DTS)-wide. The DTS-wide systems, programs, and initiatives are under 
the direct control of USTRANSCOM via the Transportation Working Capital Fund (TWCF). 

The second organizational level is for the collection of IT systems, projects, and initiatives across the 
DOD that are of significant interest to USTRANSCOM. This collection is referred to as DOD-wide. The 
DOD-wide systems, programs, and initiatives are under indirect control by USTRANSCOM via 
mechanisms such as the Distribution Process Owner (DPO) and DOD Business Systems Investment 
Review Boards (IRBs). 

PfM and IT investment management processes for both organizational levels are often interrelated. and 
require dependencies, integration and close coordination across levels.. 

As part of the support for the PfM and IT Investment Management processes, the contractor shall provide 
support to numerous activities such as the Corporate Portfolio Review Process (CPRP), Joint Capabilities 
Integration and Development System (JCIDS) processes, the Defense Business Systems Management 
Committee (DBSMC), the Distribution Portfolio Management process, the Distribution Steering Group 
(DSG), IRBs, and various USTRANSCOM workshops. The contractor shall also provide support for the 
Enterprise Requirements Management (ERM) program to include pfM for USTRANSCOM at all levels 
within DOD as required by evolving directives. The contractor shall provide support for the management 
of corporate cross-functional review of Automated Information Systems (AIS) supporting DBSMC and 
data packages in support of IRBs for the Office of the Secretary of Defense (OSD) for Acquisition 
Technology & Logistics (AT&L) guidelines for system funding approval. This PWS provides direct 
expertise and technical support for complex, direct, near- and long-term strategic, functional, and 
operational planning capabilities, policies, processes, architectures, performance metrics, systems, and 
standards in support of USTRANSCOM Directorate of Command, Control, Communications and 
Computer Systems (TCJ6) and joint interoperability concepts, standards, and specifications established in 
DOD directives, policies and guidance. 
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The contractor must be familiar and experienced in USTRANSCOM's role as Distribution Process Owner 
as described in the most current DOD Instruction 5158.06 titled Distribution Process Owner. The 
contractor must be familiar and experienced in the development and maintenance of the Defense PtM 
processes, strategies, and activities as described in the most current DOD Directive 8115.0 I titled 
Information Technology Portfolio Management, and DOD 8115.02 Instruction titled Information 
Technology Portfolio Management Implementation. The contractor must also be familiar and 
experienced in the development and maintenance of the CIO processes, strategies, and activities as 
described in the E-Government Act of 2002 (Public Law 107-347), December 17,2002; the Paperwork 
Reduction Act (Public Law 104-13, Chapter 35 of title 44, United States Code); Section 3541 of title 44, 
United States Code, "Federal Information Security Management Act (FISMA) of 2002"; DoD Directive 
8000.1, Management of DoD Information Resources and Information Technology; and the Clinger-Cohen 
Act (CCA) of 1996. The Federal Acquisition Reform Act (Division D of Public Law 104-106) and the 
Information Technology Management Reform Act (Division E of Public Law 104-106) were signed into 
law as part of the National Defense Authorization Act for Fiscal Year 1996 and were subsequently 
designated the CCA of 1996. The contractor must be familiar with current memorandums, directives, and 
instructions issued in support of the above laws, directives, and instructions. The contractor shall be 
familiar with the Corporate Resource Information Source (CRIS) ORACLE database structure, CRIS web 
applications, and NetViz graphics software used to portray Enterprise Architecture (EA) products. 

1.3 Scope. The contractor shall plan for all tasks identified in this task order, and gather all pertinent 
information. Contractor estimates and time lines shall be determined based on the deliverable due dates 
specified in each task. The contractor shall coordinate with the Government to ensure that all activities 
are well synchronized and integrated with other USTRANSCOM and distribution management efforts, 
and that replicated or overlapping efforts do not occur. All reports, studies, or policies identified in the 
PWS to be accomplished shall be prepared and submitted for Government approval. 

The specific tasks are: 

Task Area I: Contract-Level and Task Order Management 
Task Area 2: Defense Transportation System (DTS) Wide Portfolio Management Support 
Task Area 3: DOD-Wide Distribution Portfolio Management Support 
Task Area 4: DOD-Wide Distribution Portfolio Management Focus Area Analysis Support 
Task Area 5: Enterprise Requirements Management Process Support 
Task Area 6: DPtM CSV Governance Support 
Task Area 7: Corporate Portfolio Review Process (CPRP) 
Task Area 8: CIO Support (Optional Task) 
Task Area 9: Strategic Planning and Reporting/Enterprise Transition Planning and Reporting 
Task Area 10: Functional Area Communications and Computer Systems Manager (FACCSM) Support 
(Optional Task) 
Task Area II: Technical Assessment 
Task Area 12: Strategic, Functional, and Operational Plans and Policy Support 
Task Area 13: Groupware Workshop Support 

1.4 Specific Tasks. 

1.4.1 Task Area 1: Contract Level and Task Order Management. This task consists of the 
functional activities relating to the administration and management of this effort. The contractor shall 
provide program management of contractor personnel performing tasks in this task order. The 
contractor shall designate a principal point of contact for technical issues. 
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The contractor shall provide a centralized program management capability at the contractor site. This 
function shall encompass administrative, clerical, documentation and related functions that provide 
general support for the program. 

The contractor shall provide support by preparing documents such as briefings, point papers, and meeting 
minutes related to status of the performance of this task order. 

The contractor shall be required to provide support in the specific areas outlined below in this PWS. The 
contractor shall work with the CIO and Distribution Portfolio Management Division, process 
owners/stakeholders, Federal and DOD Government representatives, and other contractors to accomplish 
these tasks. 

All decisions regarding Government requirements or Government actions shall be made by Government 
personnel and the contractor's representative shall submit evaluations, recommendations, etc. to the 
Contracting Officer's Representative (COR) and/or Contracting Officer for further action. 

1.4.1.1 Task 1 Subtask 1: Task Order Management Plan. The contractor shall prepare an integrated 
(i.e., Government and contractor) project plan that defines tasks, resources, and dependencies. The plan 
should also describe the technical approach, organizational resources, and management controls to be 
employed to meet the cost, performance, and schedule requirements throughout contract execution. The 
draft plan shall be submitted within fifteen (15) business days of task order start date. The Government 
will review the plan and provide comments to the contractor. The contractor will have five (5) business 
days from receipt of the Government's comments to submit the final plan. The plan should not be merely 
a reiteration of the PWS requirements. 

1.4.1.2 Task 1 Subtask 2: Monthly Status Report (MSR). The contractor shall provide a Monthly 
Status Report (MSR) monitoring the quality assurance and configuration management. The status report 
shall list, by each active task/project area, the accomplishments of the reporting period by contractor 
name. The report should contain labor hours/costs by major project area and individual. The MSR 
should outline the current funding status and a brief synopsis of the efforts completed, deliverables 
provided, and conferences and trips conducted/attended during the reporting period, and an overall 
evaluation of the task order to date. Estimated and actual travel costs shall be reported by contractor 
name, trip location and purpose, and dates of travel. The report shall list the deliverables for each task 
and any issues, problem areas, and items that require Government action. The MSR is due no later than 
the 5th business day of each month. 

1.4.1.3 Task 1 Subtask 3: Conduct In-Process Reviews (IPRs). The contractor shall conduct IPRs 
as scheduled by the Government for up to four IPRs during each period of performance summarizing 
status, progress, recommendations, and concerns in the development of any tasks or documentation 
described within this PWS. Presentation materials shall be prepared and provided to the COR five (5) 
business days prior to the IPR. The contractor shall deliver IPR minutes within five (5) business days as 
requested by the COR with a copy of the presentation slides used at the IPR. At a minimum, the minutes 
should reflect a record of discussion activity, decisions made, date, locations, and attendees. 

1.4.1.4 Task 1 Subtask 4: Trip Reports. Within five (5) business days of completion of any travel, 
the contractor shall submit a trip report to include the following details: purpose, location and length of 
trip, travelers, and individuals contacted during trip, synopsis of all discussions, future actions identified, 
decisions made, or issues of concern arising during trip. 
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1.4.1.5 Task 1 Subtask 5: Employment Status Report. The contractor shall provide an employee 
status report containing names and labor categories of personnel supporting each major task. The report 
will be provided within thirty (30) calendar days after task order start date and within five (5) business 
days after any changes in personnel occur. 

1.4.1.6 Task 1 Subtask 6: Weekly Activity Report. The contractor shall list, by each active 
task/project area, the accomplishments of the reporting period. Weekly activity reports should be 
provided by close of business each Wednesday to the corresponding branch chief to whom the activities 
are assigned. 

1.4.2. Task Area 2: Defense Transportation System (DTS) Wide Portfolio Management 

The contractor shall continue the evolution to further develop and document PiM oversight and policy for 
the DTS TWCF portfolio process. The contractor shall implement and conduct PiM activities for all new 
and changing DTS TWCF IT functional, technical, and resource requirements; system functionality; and 
mission capabilities. The contractor shall provide all support associated with the DTS portfolio process to 
include cross portfolio analysis for duplications and gaps, and system functionality analysis to facilitate 
the analysis and evaluation of IT systems requirements and capabilities for USTRANSCOM mission and 
strategic planning contribution and applicability. The contractor shall update, refine, and publish the 
USTRANSCOM PiM Handbook, Training Guide, and Trifolds within thirty (30) calendar days of tasking 
by the Government on an annual basis. The contractor shall use automated tools when feasible to collect 
and report architectural and program data. The contractor shall analyze and assist with implementation of 
automated tools that the Government evaluates or uses to collect and report architectural and program 
data in support of PiM, Program Managers (PMs), Technical Assessment (TA), Operational Assessment 
(OA), CPRP, CSV and strategic planning. The contractor shall provide all reports and recommendations 
associated with management of the DTS portfolios and the CPRP process to the COR. The contractor 
shall provide the capability to create and execute database retrievals from the CRIS repository or other 
USTRANSCOM repositories as required to support the PiM process and portfolio managers. 

1.4.2.1 Task 2 Subtask 1: Operational Assessment (OA). (Optional Task) The Government's intent 
is to exercise this optional task based on funding availability. The Government reserves the right not to 
exercise this optional task. The contractor shall work with representatives from the TCJ6, other 
USTRANSCOM directorates, contractors, USTRANSCOM Component Commands, and DTS 
organizations to refine the methodology and business rules to support the OA process. The contractor 
shall accomplish a conceptual analysis assessing targeted Enterprise Infrastructure and operational 
capabilities provided by DTS systems and services in support of CPRP objectives. The contractor shall 
assist in resolving potential problems identified by the analysis. The contractor shall document the 
established repeatable methodology for accomplishing OA activities within forty-five (45) calendar days 
of Government tasking on an annual basis. 

1.4.3 Task Area 3: DOD-Wide Distribution Portfolio Management 

The contractor shall revise and keep updated the Distribution Portfolio Management (DPiM) 
Methodology for accomplishing the necessary processes, use of tools, and techniques required to gather 
and analyze the appropriate functional, technical, system, and financial information on DOD distribution 
IT systems in order to optimize investment decisions, to be consistent with the DPiM CSV governance 
and other Government direction. The contractor shall provide the support to implement and accomplish 
the plan as developed. The contractor shall develop an analysis plan to support these activities. The 
contractor shall develop and recommend a plan to establish performance metrics by which to evaluate the 
effectiveness of DPiM efforts. The contractor shall provide the plan within thirty (30) calendar days of 
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task order start date and the plan will be approved by the Government for implementation. The contractor 
shall provide the final plan within fifteen (15) business days of Government-provided comments. 
Further, the contractor shall support the integration of the performance metrics into the DPtM 
governance, policies, processes and operations to align DPtM activities with strategic goals and 
objectives. The contractor shall leverage other relevant work to accelerate development of the metrics. 
The contractor shall develop and document DPtM oversight and policy for the command DPtM process 
as it evolves. This will include recommendations for policy, business rules, content, and procedures. 
DPtM activities include: analyze, select, control, and evaluate systems by portfolio relative to mission 
capabilities, the CSV, and impact on performance. The contractor shall perform DPtM activities for all 
distribution and distribution-related IT systems as identified by the Government. The contractor shall 
conduct duplication analysis, gap analysis and performance impact assessment and provide solution 
recommendation as an appropriate conclusion to each of the phases of the DPtM process. The contractor 
shall implement and conduct DPtM activities for all new and changing IT functional, technical, and 
resource requirements; system functionality; and mission capabilities. The contractor shall accomplish 
enterprise-wide distribution portfolio analysis for duplications, gaps and performance impact. 

The contractor shall provide the necessary trained and fully-qualified personnel to refine and consult on 
DPtM IT Investment Strategy & Management oversight and policy. The contractor shall develop, 
implement, and provide DPtM management support for IT funding strategies based on IT requirements, 
system functionality, mission capabilities, CSV, impact on performance and associated Enterprise 
Architecture (EA) Information Exchange Requirements. The contractor shall partner with the EA support 
contractor to ensure timely population of systems migration information to the EA System and Technical 
Views. The contractor shall ensure timely DPtM Interface to the current EA. The contractor shall 
coordinate with the Government to ensure financial and economic activities are well synchronized and 
integrated. The contractor shall provide the capability to create and execute distribution information 
database retrievals from CRIS or other repositories as required to support the DPtM process. 

Contractor support shall include, but is not limited to providing consultation on cost/benefit estimation 
associated with DPO systems and process analysis cost estimation. The contractor shall perform analysis 
on approximately 250 distribution systems, and research and make recommendations on basic 
information needed to support management decision making. The contractor shall include, as appropriate, 
distribution data entries in standard format to be input into the database. 

1.4.3.1 Task 3 Subtask 1: DPfM Support for Investment Review Board (IRB) and Defense 
Business System Management Committee (DBSMC). The contractor shall support DPtM IRB and 
DBSMC organizational and management requirements as directed by OSD. The contractor shall conduct 
a series of interviews with the appropriate Government and contractor personnel to determine what 
functional, technical, and financial information is required for the oversight activities, above and beyond 
what is collected by Government-directed data calls and for National Defense Authorization Act (NDAA) 
Certification. The contractor shall leverage existing data collection tools and tailor them to the 
Distribution Portfolio Management, Enterprise Requirements, and CSV efforts to provide executive 
summaries and trip books for the IRB and DBSMC meetings. The contractor shall provide DPtM 
administrative support for required management pre-briefs for the IRB and DBSMC meetings. 

This effort will produce summary reports for the IRB. The contractor shall ensure quality, consistency, 
completeness, and timeliness of the information by following up on issues and data calls. The contractor 
shall populate the Business Transformation Agency (BTA) Portal and maintain data quality for support to 
the IRB within ten (10) business days ofIRB and DBSMC monthly meetings. The contractor shall 
document results of the IRB boards to facilitate revisions prior to execution of next cycle. The contractor 
shall assist in implementing new distribution procedures using the CRIS database or other repositories as 
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determined by the Government, and provide functional subject matter experts to work with CRIS for 
distribution data updates. 

1.4.3.2 Task 3 Subtask 2: Distribution Portfolio Management Functional Advisory Support. The 
contractor shall provide subject matter expertise to provide branch level functional advice and 
consultation regarding all DOD Wide Distribution Portfolio Management activities and DPfM focus area 
analysis efforts. The contractor shall assist the Government to ensure synchronization of all portfolio 
analysis activities and that recommendations align with corporate vision. The contractor shall support 
preparation of branch and directorate leadership on portfolio management activities for senior leader 
forums such as the Distribution Steering Group. 

1.4.3.3 Task 3 Subtask 3: Distribution Portfolio Management Technical Advisory Support. The 
contractor shall provide additional subject matter expertise to provide branch level technical advice and 
consultation regarding all DOD Wide Distribution Portfolio Management activities and DPfM focus area 
analysis efforts. The contractor shall assist the Government to ensure synchronization of all portfolio 
analysis activities and that recommendations align with corporate vision. 

1.4.4 Task Area 4: DOD-Wide Distribution Portfolio Management Focus Area Analysis Support 

The command DPfM process is multi-faceted and includes an initial structure for focus area analysis 
including Supply Chain Operational Reference Model (SCaR) and the Joint Deployment and Distribution 
Enterprise (lODE) Reference Architecture. This approach has been developed to facilitate an organized, 
structured approach to the initial analysis of distribution and logistics-related processes, activities, and 
supporting systems. Under separate contract, USTRANSCOM is developing a reference model 
architecture including conceptual, prescriptive, and transition architectures. The contractor shall become 
familiar with this new structure and be prepared to produce relevant documentation consistent with that 
approach. 

1.4.4.1 Task 4 Subtask 1: DPfM Business Case Analysis Development. The contractor shall 
provide personnel to perform analysis for one DPfM focus area. The team shall conduct functional, 
technical and cost analysis for functional working group assessment and development of a Business Case 
Analysis for DSG or Government-directed DPfM areas of interest within ninety (90) calendar days of 
focus area establishment. The contractor shall provide workshop management activities support for the 
focus area analysis team. Workshops may have personnel matrixed in from EA and Enterprise Systems 
Engineering (ESE) to provide activity/system support for process mapping of activities with resulting 
reports, recommendations, and IT transition plans. 

Support shall include, but is not limited to, providing consultation on cost/benefit estimation associated 
with distribution systems and process analysis. The contractor shall perform analysis on Government­
identified DPfM focus area groups of systems, such as: SCaR level four classes of supply, or the DPO 
Reference Architecture. The contractor shall provide research and make recommendations on basic 
information needed to support management decision making. The contractor shall include, as appropriate, 
distribution system data entries in standard format to be input into the CRIS database or other 
Government directed repositories. 

The contractor shall provide cost and financial analysis support to prepare various cost and economic 
analyses on distribution IT systems, initiatives, or concepts. This will include oversight and/or 
development offormal DPfM business case analyses for IT system transitions. This effort includes 
financial and technical support in developing graphics and associated documentation. It also includes 
periodic ad hoc cost and financial analysis support for special interest projects/IT systems. 
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The contractor shall provide continuous updates to all documentation associated with the DPtM business 
case analysis documentation as directed by the Government task manager. 

1.4.4.2 Task 4 Subtask 2: Additional DPtM Business Case Analysis Support. (Optional Task). 
The Government's intent is to exercise this optional task based on funding availability. The Government 
reserves the right not to exercise this optional task. The contractor shall provide technical and functional 
resources to duplicate the research, evaluation and solution development capability identified in Task 4, 
Subtask I: DPtM Business Case Analysis Development. With the exercise of this optional task, the 
contractor shall have the resources to maintain capability to perform business case analysis on an 
additional and concurrent DPtM Government-directed focus area. 

1.4.4.3 Task 4 Subtask 3: DPtM Implementation Support. The contractor shall provide technical 
expertise and consultative services for the implementation of solutions that have been recommended by 
the DPtM business case and accepted for implementation. The contractor shall oversee implementation 
of up to six (6) focus areas and associated business cases. The contractor shall develop an oversight plan 
for each new focus area/business case within fifteen (15) business days of Government direction. 
Oversight includes project management and coordination with various programs of record to accomplish 
focus area solution implementation. The contractor will support various meetings to include Source 
System Review Board (SSRB) and Common Operational Picture Deployment and Distribution (COP D2) 
Review Board (CRB) meetings and activities. SSRB and CRB meetings occur quarterly. The contractor 
shall support the planning and execution of these and other meetings with the following activities: 
preparing, coordinating, organizing planning meetings and pre-briefs, and conducting all follow-up to 
prepare and coordinate minutes and action items. The contractor shall facilitate meetings, conduct the 
administration, and support as necessary to include the completion of agendas, meeting briefing packages, 
seating arrangements, minutes, action items, and other documentation and status reports as necessary. 
The contractor shall support the completion of action items and agenda topics by coordinating with points 
of contact, conducting data gathering and analysis, and reporting status as required. 

1.4.4.4 Task 4 Subtask 4: Additional DPtM Implementation Support. (Optional Task). The 
Government's intent is to exercise this optional task based on funding availability. The Government 
reserves the right not to exercise this optional task. The contractor shall provide functional and technical 
expertise to augment the capability identified in Task 4 Subtask 3: DPtM Implementation Support to 
perform implementation oversight of an additional two DPtM (2) focus areas and associated business case 
solutions accepted for implementation. 

1.4.5 Task Area 5: Enterprise Requirements Management Process Support 

In order to effectively fulfill its role as DPO and DPtM, USTRANSCOM has instituted the CSV which 
enables the receipt and analysis of all enterprise requirements. The intended result is the reduction in 
duplicative investment and capability across the distribution enterprise as well as the development of 
enterprise service solutions where appropriate. The contractor shall provide consultation and 
administrative support to the Enterprise Requirements Management process which provides a single entry 
point for visibility and management for all new requirements. New requirements are captured in an 
automated Requirements Management Tool and managed in phases, which have corresponding status 
conditions. The contractor shall provide updates to the tool's front end capabilities on an as-needed basis 
and ensure accuracy ofthose capabilities. The contractor shall ensure the requirements tool is updated 
with the status of all new requirements. 
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The contractor shall provide weekly reports and recommendations associated with management of the 
Enterprise Requirements Management process to the Government twenty-four (24) hours prior to the 
Enterprise Requirements Review Council (ERRC) Working Group (WG) meetings. The contractor shall 
support the planning and execution of the ERRC WG. The contractor shall support meetings with the 
following activities: preparing, coordinating, organizing, planning meetings, executing the meetings, 
capturing the minutes, and conducting all follow-up to prepare and coordinate minutes and action items. 
The contractor shall facilitate meetings, conduct the administration, and support as necessary to include 
the completion of agendas, meeting briefing packages, seating arrangements, minutes, action items, and 
other documentation and status reports as necessary. The contractor shall support the completion of 
action items by coordinating with points of contact, conducting data gathering and analysis, and reporting 
status as required. The contractor shall ensure accuracy of the distribution requirements data within the 
tool. The contractor shall provide the capability to create and execute distribution information database 
retrievals from the CRIS repository or other USTRANSCOM repositories as required to support the 
DPtM process and portfolio managers. 

The contractor shall perform initial requirements management triage in accordance with Government­
approved criteria, make recommendation to ERRC WG as to whether the requirement meets enterprise 
criteria, and assign to appropriate offices of responsibility for solution development. For those initial 
requirements determined to be non-enterprise, the contractor shall coordinate with the appropriate 
program manager and portfolio manager to determine assignment and required action. 

In conjunction with the EA contractor performing congruency analysis on enterprise requirements, the 
contractor shall perform requirements refinement with functional proponent and analyze the requirement 
against current distribution portfolio capabilities. Contractor will engage with Government-identified 
ESE Group resources who will lead technical and engineering aspects of material solution determination 
for enterprise requirements and provide a recommended solution that provides best value consistent with 
Government priorities and prescriptive architecture. Engagement may include participation in various 
meetings such as the bi-weekly Architecture Integration Steering Group, as directed by the Government. 
The contractor shall provide the appropriate personnel to perform the functional and resource analysis 
elements of enterprise Requirements Solution Analysis. The contractor, with ESE Group technical 
support, shall develop solution analysis which includes all elements of command template for the 
Resource Allocation Package for presentation to the Enterprise Requirements Review Council and 
associated working group and shall be produced within fifteen (15) to thirty (30) business days as 
determined by the Government depending upon the complexity of the individual requirement. 

1.4.6 Task Area 6: DPtM CSV Governance Support 

The contractor shall develop, update, and maintain all DPtM CSV governance products, to include the 
Governance Conceptual and Prescriptive reference models on a monthly basis, no later than the 10th 
business day each month. These products include documents, presentations, meeting minutes, and 
architectural artifacts relating to DPtM Corporate Governance. The architectural products include, but 
are not limited to the Conceptual and Prescriptive Reference Models governance components which 
should be reviewed annually by the I st of October each year. The contractor shall al so review and 
evaluate any Corporate Services and Corporate Governance reference models to ensure that all 
governance aspects of these architectural artifacts are adequately integrated, and provide consolidated 
instructions that support the requirements of the DPtM portfolios. All DPtM CSV governance materials 
may require the contractor to collect information from Government designated subject matter experts. 
This process may also require the incorporation of mat~rial generated in working groups or extracted 
from meeting presentations. The contractor shall be expected to merge these products then assemble, 
review, edit, format, and publish all DPtM CSV governance material with Government oversight and 
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approval. The contractor shall also update and maintain a Government approved documentation 
methodology for this process. 

1.4.7 Task Area 7: Corporate Portfolio Review Process (CPRP) 

1.4.7.1 Task 7 Subtask 1: CPRP. This task ties the CIO Investment management process to the 
command's Corporate Portfolio Review Process. The contractor shall support the CSV Corporate 
Governance process with various methods of cost analysis, functional and technical expertise, planning, 
and administrative actions in' order to sustain the Investment Management office. The primary mission of 
the Investment Management office is to integrate efforts associated with IT investment management 
activities. The contractor shall recommend policy, business rules, and procedures for Clinger-Cohen 
compliance in IT Investment Management. The contractor shall refine and manage IT Investment 
Strategy and IT Strategic Planning for the CPRP to ensure CIO Statutory Compliance. The contractor 
shall provide recommendations and supporting rationale for improvements and enhancements to the 
CPRP process. This shall include recommendations for policy, business rules, content, and procedures. 
The contractor shall conduct the analysis and evaluation of IT systems; to include technical review of 
CPRP-funded systems, in preparation for decision ready package reporting. The contractor shall, as 
directed by the Government, support all other day-to-day IT Investment Strategy & Management for the 
CPRP. The contractor shall prepare and submit all applicable documents and reports within five (5) 
business days of Government tasking to the COR. The contractor shall support the development, 
implementation, and execution of automated media to incorporate data into the appropriate storage 
format. Support shall include researching, planning, and developing various capital planning and 
investment-related processes and reports for assigned systems, programs, and initiatives. The contractor 
shall use functional expertise to develop key summary information for use by the multi-level investment 
review process for assigned systems; The contractor shall recommend an integration method for 
presenting key decision-making financial information for use by each level of the IT investment review 
process. The contractor shall provide the capability to create and execute data base retrievals from CRIS 
or other repositories as required to support the IT Investment management process. 

The contractor shall ensure all policy direction ~nd governance is in CIO Statutory Compliance. The 
contractor shall develop, review, integrate, and recommend IT Systems Policy and Guidance applicable to 
PfM processes. The contractor shall maintain liaison with Directorate and Transportation Component 
Commands' PfM and IT Investment Management points of contact. NOAA certification should include 
management through specific portfolio areas by acting as a conduit for paperwork required for the 
certification approval process. This will include: a) ensuring standardization of input; b) ensuring 
deadlines are met; c) initiating changes as appropriate; d) interpreting and disseminating policies and 
procedures associated with certification; e) assuring timely action of information requests; f) identifying 
problem areas; g) assuring quality of information in database and written submissions, and i) taking 
corrective actions as appropriate. 

1.4.7.2 Task 7 Subtask 2: TWCF Investment. Support to TCJ6 CIO shall include (but is not limited 
to) researching, planning, and developing various capital planning and investment-related processes for IT 
to include data management support. The contractor shall be able to accommodate increases iIi workload 
in order to meet semi-annual tasks within the Corporate Portfolio Review Process (CPRP) cycle. The 
contractor shall document results of the CPRP to facilitate revisions prior to execution of the next CPRP 
cycle. The contractor shall assist with CPRP data tool training, workshops and meetings as required to 
support the Planning and Execution phases of the CPRP Review Cycle and prepare for CPRP board and 
council meetings. The contractor shall provide a written summary analysis of the results of the CPRP and 
Transportation Working Capital Fund (TWCF) IT investment analysis review to Government task 
manager within sixty (60) calendar days of tasking on an annual basis. The summary analysis report shall 
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cover the following areas: CRIS "history" snapshots, highlights of the IT paM review, and financial 
analysis trends. The contractor shall use functional expertise to identify and recommend key decision­
making information for use by each level of the IT investment review process. The contractor shall 
review Budget Change Proposals (BCPs), OMB 300 Exhibit funding positions, other financial documents 
to include reprogramming actions and acquisition packages and provide other financial analysis support 
as required. The contractor shall provide direct CPRP cost analysis and management support to TCJ6. 

The Government anticipates the effort required for this subtask will involve the following: 
Cost estimation and analysis 
TWCF rules, policies, and procedures 
DOD planning, programming, and budgetary practices and concepts 
Economic Analysis 
Functional Economic Analysis 
Functional Process Improvement 
Use of Microsoft Office 
Use of cost estimating tools such as; System Evaluation and Estimation of Resources - Software 
Estimating Model (SEER-SEM) 
Sensitivity/Risk Analysis 
IT Capital Planning & Investment 
Portfolio Management 
Earned Value Management 
Project Portfolio Management 

The contractor shall provide oversight to all tables assigned by the Government and monitor the data for 
consistency and accuracy by working with analysts, data providers, data modelers, and other functional 
experts. The contractor shall provide technical support for data collection, import/export activities related 
to the CRlS, DOD Information Technology (IT) Portfolio Repository (DITPR) and USTRANSCOM 
CRIS IT Reporting (CRITR) Tool databases in support of CPRP analysis and integration processes and 
related CSV processes. The contractor shall accomplish import and export activities in accordance with 
established DOD standards and guidelines 

1.4.8 Task Area 8: CIO Support (Optional Task) 

The Government's intent is to exercise this optional task based on funding availability. The Government 
reserves the right not to exercise this optional task. The contractor shall perform systems compliance 
management and reporting. The contractor shall recommend policy, business rules, and procedures for IT 
compliance with the Clinger-Cohen Act, Federal Information Security Management Act (FISMA), 
Electronic Government (E-Gov) Act, Privacy Impact Assessment requirements, Electronic 
Authentication, PiM EA assessment, and interoperability. The contractor shall provide detailed analysis 
of command systems against these policies, and support the development and maintenance of 
USTRANSCOM CIa-related instructions, guidance, and handbooks as part of the CIa program. The 
contractor shall support DOD data requests, quarterly and annual reporting, audit requests, audit 
activities, and audit reporting in support of these compliance activities. The contractor shall synchronize 
IT compliance data fields in CRlS and DITPR as any system status changes, and ensure synchronization 
meets OSD and Joint Staff/J6 extraction dates seven or more times per year. The contractor shall identify 
requirements for IT compliance data fields in CRIS as policy changes, and provide support to implement 
and test those requirements. The contractor shall oversee all tables assigned by the Government and 
monitor the data for consistency and accuracy by working with analysts, data providers, data modelers, 
and other functional experts. The contractor shall provide technical support for data collection, 
import/export activities related to the CRlS, DITPR and CRITR databases in support of cia analysis and 
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integration processes and related CSV processes. The contractor shall accomplish import and export 
activities in accordance with established DOD standards and guidelines. The contractor shall create 
reports and queries to monitor and enhance data quality and shall, as required, generate data 
administration tools and analysis reports to detect data errors and other anomalies. 

The contractor shall support outreach activities as required with the Program Managers and Portfolio 
Managers to increase their knowledge so that they may provide more complete and accurate data. This 
will require scheduling and conducting meetings, responding to follow-up questions or solicitations for 
clarification, and developing documents and briefings to aid in their understanding. The contractor shall 
analyze and assist with the implementation of automated tools that the Government evaluates or uses to 
collect and report data in support of the PfM, and IT Investment Management process and/or strategic 
planning. 

The contractor shall perform CIO video teleconference (VTC) management and support. The CIO and 
Components VTC is an 0-7 led meeting on matters of CIO relevance to USTRANSCOM and its 
components. These meetings are held six to eight times per year. The contractor shall support the 
planning and execution of these meetings with the following activities: preparing, coordinating, 
organizing planning meetings and pre-briefs, and conducting all follow-up to prepare and coordinate 
minutes and action items. The contractor shall facilitate meetings, conduct the administration, and 
support as necessary to include the completion of agendas, meeting briefing packages, seating 
arrangements, minutes, action items, and other documentation and status reports as necessary. The 
contractor shall support the completion of action items and agenda topics by coordinating with points of 
contact, conducting data gathering and analysis, and reporting status as required. 

] .4.9 Task Area 9: Strategic Planning and Reporting/Enterprise Transition Planning and 
Reporting 

The contractor shall support the implementation of the DPfM strategy within the TCJ6 directorate to 
include assisting with the update of the goals, objectives, tasks, financial analysis, and metrics, as well as 
the reporting of metrics. The contractor shall also assist with DPfM strategic planning for the TCJ6 
directorate, TCJ6-V Vice Director and the TCJ6-I division. The contractor shall provide DPfM analysis, 
strategic guidance and recommendations in support of the Corporate Services Vision, Corporate 
Governance, and the Distribution Steering Group. 

The contractor shall support the Warfighter Mission Area (WMA) Enterprise Transition Plan (ETP) 
through coordination with TCJ5/4 and system/initiative Subject Matter Experts (SMEs). The contractor 
shall review and provide comments to the Office of the Secretary of Defense (OSD) in a timely manner 
on an as needed basis and complete the necessary staffing packages through the USTRANSCOM chain of 
command for approval and coordination. The contractor shall also provide support to the Business 
Mission Area (BMA) ETP by working with and coordinating all updates with TCJ5/4 to complete the 
semi-annual updates in March and September. The contractor shall be responsible for gathering 
enterprise level data for the BMA ETP from system/initiative SMEs, and work closely with the DOD 
Information Technology Portfolio Repository (DITPR) team to ensure the required DITPR data elements 
are updated with the correct information. The contractor shall provide BMA ETP milestone updates to 
the Business Transformation Agency (BTA) via the Progress Tracker web site on a monthly basis, within 
five (5) business days of the Government assigning the task, along with providing milestone updates to 
TCJ6 management for systems that are being certified along with the Investment Review Board/Defense 
Business System Management Committee (IRBIDBSMC) pre-briefs. The contractor shall assist the 
Distribution Portfolio Review Process (DPRP) team in gathering BMA and WMA ETP data in 
conjunction with system reviews on a monthly basis within five (5) business days of the Government 
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tasking. The contractor shall provide DPtM analysis and feedback to the BTA on draft and final 
products. The contractor shall ensure accuracy for USTRANSCOM submissions and evaluate component 
submissions related to and of interest to the DPO. The contractor shall also participate in all 
teleconferences and meetings to coordinate all BTA activities as required. 

1.4.10 Task Area 10: Functional Area Communications and Computer Systems Manager 
(FACCSM) Support (Optional Task) 

The Government's intent is to exercise this optional task based on funding availability. The Government 
reserves the right not to exercise this optional task. The contractor shall complete the necessary 
Functional Area Communications and Computer Systems Manager (FACCSM) training required by the 
USTRANSCOM Network Office and perform FACCSM duties in support of this contract lAW 
USTRANSCOM Instruction 33-16, paragraphs 4.5,5.1,6,7, and 8. FACCSM duties will also include 
VTC and teleconference support. 

1.4.11 Task Area 11: Technical Assessment (TA) 

The contractor shall support TCJ6 and the USTRANSCOM CPRP and TA process. This includes 
collecting and evaluating data for systems identified by TCJ6 from the applicable system program 
managers. The TA data shall be entered/updated in the CRlS database prior to the CPRP. The contractor 
shall prepare an annual report by 30 September which documents actions completed to support the 
TA/CPRP and CSV and update CRIS data as required. The contractor shall document results of the 
CPRP to faci litate revisions prior to execution of next CPRP cycle. The contractor shall assist in 
implementing new procedures using the CRIS database. 

1.4.12 Task Area 12: Strategic, Functional, and Operational Plans and Policy Support 

The contractor shall review and become familiar with the current organizational and management 
structure and management control review processes of USTRANSCOM, Joint Staff, Joint Forces 
Command (JFCOM) and DOD in order to provide technical support for direct near- and long-term 
strategic operations, and functional planning to TCJ6. The contractor shall assist Government personnel 
with the functional management of collaborative/web based analysis tools i.e. Defense Collaboration Tool 
Suite (DCTS), Sametime. The contractor shall provide development, integration, and interoperability of . 
USTRANSCOM processes with USTRANSCOM architectures, systems, and the Joint community. The 
contractor shall assist and provide functional expertise to Government personnel in the IT Investment and 
Policy arena with functional program management of plans, policy, and programs. The contractor shall 
provide technical support, analysis and services to initiate and improve USTRANSCOM functional and 
cross-functional distribution capabilities, portfolio management joint capability areas and directed efforts. 
The contractor shall provide requirements analysis, planning, and integrations of USTRANSCOM and 
DOD Strategic Operational and Functional management boards, forums, concepts, plans, and policies 
which provide the foundation and impetus for transformation, and change and enhance the support to the 
warfighter into the 21 st century. 

The contractor shall assist the IT Investment and Policy effort in defining future strategies to satisfy 
command strategic and tactical requirements. Emphasis should be on functional strategy, user 
requirements, budget, and technical constraints. This will entail developing, creating, writing, or 
reviewing plans and policies, reports, briefings, and trip reports. 

1.4.13 Task Area 13: Groupware Workshop Support 
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1.4.13.1 Task 13 Subtask 1: DPO Support. The contractor shall provide Group Systems software and 
technical support to USTRANSCOM, process owners, and organizations designated by the Government 
for use of the facility for the support of DPfM and DPO related efforts to include DSG meetings and 
DPfM capabilities based assessment team forums. The contractor shall provide support for workshops 
using mobile Group Systems suite to include setuplbreakdown of all equipment (Local Area Network, 
laptops, audiovisual), planning, and technographer support at the designated location. The contractor 
shall manage the use of the Groupware facilities in coordination with the Government to include the 
publishing and maintenance of a schedule of Groupware Facility and Mobile suite activities within five 
(5) business days of task order start date and continuously thereafter. The contractor shall provide 
professional facilitation for workshops conducted with groupware assets. 

1.4.13.2 Task 13 Subtask 2: TWCF Support. The contractor shall provide Group Systems software 
and technical support to USTRANSCOM, Defense Information Systems Agency (DISA), process 
owners, and organizations designated by the Government for use of the facility in support of non-DPO 
related activities on an as available basis. The contractor shall provide support for workshops using 
mobile Group Systems suite to include setuplbreakdown of all equipment (Local Area Network, laptops, 
audiovisual), planning, and technographer support at the designated location. The contractor shall 
provide professional facilitation for workshops conducted with groupware assets. 

2. DELlVERABLES 

The contractor shall provide all deliverables electronically in Microsoft Office (Word, Excel, PowerPoint, 
Project, etc.) formats pursuant to the following schedule. 

PWS 
Para 

Deliverable Title Schedule 

1.4.1.1 Task Order Management Plan Draft - within fifteen business days of 
task order start date. 
Final - within five business days of 
Government comment. 

1.4.1.2 Monthly Status Reports No later than the 5th business day of each 
month. 

1.4.1.3 IPR Presentation Materials Five business days prior to the IPR 
1.4.1.3 IPR Minutes Within five business days after IPR as 

requested by the COR 
1.4.1.4 Trip Reports Within five business days after 

completion of travel 
1.4.1.5 Employment Status Report Initial - Within thirty calendar days after 

task order start date 
Subsequent - Within five business days 
of any changes in personnel 

1.4.1.6 Weekly Activity Reports By close of business each Wednesday 
1.4.2 DTS PfM Handbook, Training Guide Updates, 

and Trifolds 
Within thirty calendar days of 
Government tasking on an annual basis 

1.4.2.1 
(Optional) 

Document Operational Assessment 
methodology 

Within forty-five calendar days of 
Government tasking on an annual basis 



1.4.3 Analysis Plan to support Task 3 

1.4.3.1 Populate BTA Portal and maintain data quality 

1.4.4.1 Provide Business Case Analysis 

1.4.4.3 Oversight Plan 

1.4.5 Provide reports and recommendations for 
management of ERRC Working Group meeting 

1.4.5 Enterprise Requirement Solution Analysis 

1.4.6 CSV Governance Instruction Updates 

1.4.6 Governance Conceptual and Prescriptive 
Reference Model Review 

1.4.7.1 IT Investment Strategy Oversight and Policy 
documentation 

1.4.7.2 Written summary analysis of the results of the 
CPRP and TWCF IT investment analysis 
revIew. 

1.4.9 Provide BMA ETP milestone semi-annual 
updates 

1.4.9 Provide BMA ETP milestone monthly updates 

1.4.9 Status updates from systems/initiatives for BTA 
ETP development 

1.4.11 Technical Assessment Report 

1.4.13 Develop and maintain Groupware Facility and 
Mobile Suite availability calendar to include 
schedule of use for both capabilities 
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Draft - within thirty calendar days of task 
order start date 
Final - within fifteen business days of 
Government comments 
Within ten business days of IRBIDBMSC 
monthly meetings 
Within ninety calendar days of focus area 
establishment 

Within fifteen business days of 
Government direction 
Weekly, twenty-fours hours prior to 
ERRC meetings 

Within fifteen to thirty business days as 
determined by Government dependent 
upon complexity of requirement 
Monthly, 10th business day of each 
month 
Annually, by I October 

Within five business days after receiving 
the task from the Government 
Within sixty calendar days of 
Government tasking on an annual basis. 

Semi-annually, March and September 

Monthly, within five business days of the 
Government assigning the task 

Monthly, within five business days of the 
Government tasking 
Annually, by 30 September 

Within five business days of task order 
start date and updates as needed 
thereafter 

3. SERVICE DELIVERY SUMMARY 

In order to measure contractor performance for the tasks and deliverables associated with this PWS, the 
contractor shall meet or exceed the operational objectives and performance or availability measurements 
in the Service Delivery Summary below. 
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PWS 
Para 

Performance Objective Performance Threshold 

95% of the time Monthly Status Report 
is received no later than the 5th business 
days of each month 
95% of the time IPR Presentation 
Materials are received five business days 
prior to the IPR 
95% of the time IPR Minutes are 
received five business days after IPR 

1.4.1.2 Monthly Status Reports 

1.4.1.3 IPR Presentation Materials 

1.4.1.3 IPR Minutes 

1.4.1.4 Trip Reports 95% of the time Trip Reports are 
received within five business days after 
completion of travel 
95% of the time EmploymentStatus 
Report is received within five business 
days of any changes in personnel 
95% of the time Weekly Activity Reports 
are received by close of business each 
Wednesday 
95% of the time updates are received 
within thirty calendar days of tasking 

1.4.1.5 Employment Status Report 

1.4.1.6 Weekly Activity Reports 

1.4.2. DTS pfM Handbook, Training Guide Updates 
and Trifolds 

1.4.2.1 
(Optional) 

Document Operational Assessment methodology 95% of the time methodology is received 
and updated within forty-five calendar 
days of tasking 
98% of the time BTA Portal is populated 
within ten business days of lRB/DBSMC 
monthly meetings 
95% of the time Business Case Analysis 
is provided within ninety calendar days 
of focus area establishment 
95% of the time Oversight Plan is 
developed within fifteen business days of 
Government direction 
95% of the time, reports are provided 
twenty-four hours prior to ERRC 
Working Group weekly meeting 
95% of the time update received by the 
10th business day of the month 
95% of the time updates provided within 
five business days of Government 
assigning the task 
95% of the time status updates provided 
within five business days of Government 
tasking 

1.4.3.1 Populate BTA Portal and maintain data quality 

1.4.4.1 Provide Business Case Analysis 

1.4.4.3 Oversight Plan 

1.4.5 Provide reports and recommendations for 
management ofERRC Working Group Meeting 

1.4.6 CSV Governance Instruction Updates 

1.4.9 Provide BMA ETP milestone monthly updates 

1.4.9 Status updates from systemslinitiatives for BTA 
ETP development 

4. GOVERNMENT WORKSTATIONS AND EQUIPMENT 

The Government shall provide an office environment and the following resources to the contractor for 
performance of this task order: 
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The Government shall provide workspace at a Government facility for the contractor up to 60 employees 
in support of this requirement. The Government shall provide all standard normal office equipment 
(office work area, telephone, computer, software, base network access, etc.) for official use only during 
task order performance. 

The use of other contractor-requested Government office space, etc, shall be evaluated on an "as needed" 
basis, and USTRANSCOM shall grant approval for use if it does not conflict with mission requirements 
as mutually agreed upon. The Government shall furnish appropriate user identification cards and 
passwords for shared resources. Multiple sources of data are required throughout the terms of this PWS 
and shall be provide by the Government in a timely manner. 

5. GENERAL INFORMATION 

5.1 Place of Performance 

Services will be performed both on-site in Building 1961 and the Groupware facility in Building 1700, 
Scott AFB, IL, and at the Government offsite location, 1734 Corporate Crossing, O'Fallon, IL, during 
normal duty hours, 0730-1600, Monday-Friday, excluding Government holidays, and at the contractor's 
off-site facility. Hours are subject to change due to increased requirements for operations outside the 
normal workday. 

5.2 Period of Performance 

Period of Performance for the Base Year is I January 2009 through 30 September 2009.
 
Period of Performance for the First Option Year is I October 2009 through 30 September 20 IO.
 
Period of Performance for the Second Option Year is 1 October 20 I0 through 30 September 2011.
 
Period of Performance for the Third Option Year is 1 October 2011 through 30 September 2012.
 
Period of Performance for the Fourth Option Year is 1 October 2012 through 14 June 2013.
 

5.3 Travel. 

Performance under this task order may require contractor travel within and outside the Continental United 
States. The Government will reimburse the contractor for travel expenses subject to Federal Acquisition 
Regulation and Joint Travel Regulation. All contractor travel shall be coordinated with and approved by 
the primary or alternate Contracting Officer representative (COR) prior to incurring any travel expenses. 
The contractor shall identify personnel who will be traveling in sufficient time to obtain the lowest 
possible rates for airfare, rental car and lodging. For long distance travel, a minimum of five (5) business 
days advance notice from the travel commencement date is required. The travel request shall be in 
writing and contain the dates, location, and estimated travel costs. Contractor invoices (along with 
associated receipts) shall support all travel reimbursement requests. Actual travel costs will be reported to 
the Contractor Officer's Representative by person, by trip within five (5) business days of completion of. 
travel. The Government will not reimburse local travel and related expenses to the contractor for daily 
travel to or from work at 1734 Corporate Crossing, O'Fallon, lL 62269 or Scott AFB. 

5.4 Security Requirements. The contractor shall establish, document, and execute procedures to 
comply with contractor requirements cited in DOD 5220.22-M. The contractor shall acquire all necessary 
installation passes for contractor personnel. Contractors operating on Government installations shall 
ensure their personnel always wear a contractor-furnished identification badge and provided 
USTRANSCOM Security Badges on their outer clothing, on the front of the body, between the neck and 
the waist, and it shall be visible at all times. 
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5.5 Notification of Installation Security. The contractor shall notify local security personnel of 
contract start at each installation lAW USTRANSCOM FAR Sup 5552.204-9000, Notification of 
Government Security Activity and Visitor Group Security Agreements. At a minimum, the security 
agreement shall address the following topics: 

VisitorlVehicle Pass 
Required Background Check as required 
Restricted Area Badges, AF Form 1199, as required 
Designated Government security manager 
Issue and tum in 
Control and accountability 
Inventories 
Associated training 
Escorts 
Pre-announcement· Procedures 

5.6 Security Regulation Compliance. The contractor is required to comply with all security 
regulations and directives as identified herein and other security requirements in this contract. The 
contractor shall comply with DD Form 254, Contract Security Classification Specification. 

5.7 Physical Security. The Contractor shall safeguard all Government owned equipment and materials 
in the Contractor's possession or used in the day-to-day performance of the contract. The Government 
will not be held accountable/responsible for any contractor items that may have been lost or stolen. 
Responsibility for the contractor's compliance with internal security at the site shall be assigned to the 
contractor. All contractor personnel shall be briefed on site security operating procedures prior to or upon 
commencement of contract award and shall be debriefed upon termination. The contractor shall be 
responsible for all continuing security training of their personnel, their subcontractors, and associate 
contractor personnel. 

5.8 Personnel Security Clearances. All contractor personnel shall possess SECRET Security 
Clearances. All on-site contractor personnel shall be required to have access to SECRET information or 
data within a Government-controlled space at the start of the task order. The contractor shall ensure that 
sufficient personnel on duty have the appropriate security clearance to accomplish all services specified in 
this PWS. The Government will provide the contractor access to applicable Government facilities from 
the commencement of the contract until completion. All contractor and subcontractor personnel not 
possessing the proper clearances and requiring entry to restricted areas shall be continuously escorted. 
Designated contractor personnel who have been granted the appropriate security clearance and escort 
privileges shall provide this escort. The contractor shall ensure that adequate contractor personnel have 
been qualified as escorts so that performance of the requirements under this PWS is not delayed. 

5.9 Inspection and Acceptance Criteria. All work performed under this PWS, and all deliverables 
provided under this PWS are subject to inspection and acceptance by the Government. The Government 
will usually require up to ten (IO) business days from receipt of all deliverables for review and 
comment/acceptance. Acceptance will be based upon the deliverables meeting contract requirements and 
accepted professional standards for technical content, workmanship and relevance to stated functional 
business process requirements. If no guidance is received from the Government by the end of the ten day 
period, the contractor shall contact the COR for direction. Any guidance from the Government for 
improvement/revisions to deliverables will be provided in writing. . 
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5.10 Packaging, Packing and Shipping Instructions. The contractor shall provide all deliverables and 
other project related products, reports, etc., as an electronic file e-mail attachment whenever possible. 
The contractor shall generate all document deliverables in standard office automation software products. 
If the contractor determines that it would be more beneficial to use non-standard office automation 
software to generate any of the required deliverables, the contractor must notify and receive approval 
from the COR prior to generation of those deliverables. In the event deliverables can not be delivered via 
e-mail they shall be hand delivered on Compact Disk (CD). Multiple deliverables may be combined on a 
CD. 

5.11 Quality Assurance. The contractor shall support Government agency reviews and audits of all 
services and support provided under this PWS. The contractor shall be prepared to support Quality 
Assurance reviews conducted by the Government. The Government reserves the right to authorize an 
independent verification and validation of the contractor's procedures, methods, data, equipment, and 
other services provided at any time during the performance of this PWS. 

5.12 Additional Information 

Nondisclosure Agreement for Contractor Employees. Due to the sensitive nature of the data and 
information being worked with on a daily basis, completion of non-disclosure statements will be required 
by contractor personnel to ensure information that is considered sensitive or proprietary is not 
compromised. All contractor personnel will be required to sign a non-disclosure agreement. The 
Government will r~tain these documents. See Appendix 4. 

6. Contractor Transition 

6.1 Exit Requirements. If this contract is terminated for any reason by the Government or if an option 
year is not exercised, the contractor shall be given a sixty (60) business day transition period. The 
contractor shall organize all work related documents and files, store them on the designated shared drives, 
and provide a file plan outlining the file structure. Status for each project will be documented, to include 
recent, current, and pending actions. The contractor shall provide a listing of all GFE and COTS utilized 
in support of this task order and soft copies of all procedures and training materials developed as part of 
this task order. In addition, the contractor shall provide a complete list of all badges, vehicle passes, and 
Government software access permissions by individual currently working on the task order. The 
contractor must ensure no logistics or contract data is corrupted, changed, or altered in a manner that 
would cause damage to the Government. 

6.2 Ramp Up Time. The contractor shall have at least 25 percent (25%) of all necessary personnel and 
the capability to support each task from task order start. The contractor shall have 50 percent (50%) of 
personnel available fifteen (15) calendar days after task order start date. The contractor shall ensure that 
personnel start dates do not impair performance to meet all deliverables. 
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Appendix 1 

HISTORICAL WORKLOAD* 

Task Area 1, Contract-Level and Task Order Management: 3,840 hrs 
Task Area 2, Defense Transportation System (DTS) Wide Portfolio Management Support: 3,840 hrs 

Task 2 Subtask 1, Operational Assessment (Optional): 960 hrs 
Task Area 3, DOD-Wide Distribution Portfolio Management Support: 13,440 hrs 

Task 3 Subtask 1, IRB and DBSMC Support: 5,760 hrs 
Task 3 Subtask 2, Distribution Portfolio Management Functional Advisory: 1,920 hrs 
Task 3 Subtask 3, Distribution Portfolio Management Technical Advisory: 1,920 hrs 

Task Area 4, DOD-Wide Distribution Portfolio Management Focus Area Analysis Support 
Task 4 Subtask 1, DPfM BCA Development: 9,600 hrs 
Task 4 Subtask 2, Additional DPfM BCA Support (Optional): 7,680 hrs 
Task 4 Subtask 3, Implementation Support: 15,360 hrs 
Task 4, Subtask 4, Additional Implementation Support (Optional): 5,760 hrs 

Task Area 5, Enterprise Requirements Management Process Support: 15,936 hrs 
Task Area 6, CSV Governance Support: 2,880 hrs 
Task Area 7, Corporate Portfolio Review Process (CPRP) 

Task 7 Subtask I, CPRP: 960 hrs 
Task 7 Subtask 2, TWCF Investments: 5,160 hrs 

Task Area 8, CIO Support (Optional): 4,608 hrs 
Task Area 9, Strategic Planning and Reporting/Enterprise Transition Planning and Reporting: 7,680 hrs 
Task Area 10, Functional Area Communications and Computer Systems Manager Support (Optional): 
192 hrs 
Task Area 11, Technical Assessment: 384 hrs 
Task Area 12, Strategic, Functional, and Operational Plans and Policy Support: 3,840 hrs 
Task Area 13, Groupware Workshop Support: 

Task Area 13, Subtask 1: DPO Support: 3,264 hrs
 
Task Area 13, Subtask 2: TWCF Support: 576 hrs
 

*The Historical Workload is based on the current contract and is for the duration of one Fiscal Year. 
Actual workload may vary depending on the requirements of USTRANSCOM and other Government 
entities. 



HTC711-07-D-OO 11-0002 
Attachment I 
Page 22 of26 

Appendix 2 

ACRONYMS 

Acronvm Definition 
AIS Automated Information System 
AMC Air Mobility Command 
BCA Business Case Analysis 
BMA Business Mission Area 
BTA Business Transformation Agency 
CCA Clinger-Cohen Act 
CIO ChiefInformation Officer 
COPD2 Common Operational Picture Deployment and Distribution 
CPRP Corporate Portfolio Review Process 
CRlS Corporate Resource Information Source 
CRITR CRlS· IT Reporting 
CSV Corporate Services Vision 
DBSMC Defense Business System Management Committee 
DCTS Defense Collaboration Tool Suite 
DDS Defense Distribution System 
DITPR DOD Information Technology Portfolio Repository 
DISA Defense Information Systems Agency 
DOD Department of Defense 
DPtM Distribution Portfolio Management 
DPO Distribution Process Owner 
DPRP Distribution Portfolio Review Process 
DSG Distribution Steering Group 
DTS Defense Transportation System 
EA Enterprise Architecture 
E-Gov Electronic Government 
ERM Enterprise Requirements Management 
ERRC Enterprise Requirements Review Council 
ESE Enterprise Systems Engineering 
ETP Enterprise Transition Plan 
FACCSM Functional Area Communications and Computer Systems Manager 
FISMA Federal Information Security Management Act 
IPR In Progress Review 
IRB Investment Review Board 
IT Information Technology 
JCIDS Joint Capabilities Integration and Development System 
JDDE Joint Deployment and Distribution Enterprise 
JFCOM Joint Forces Command 
MSC Military Sealift Command 
MSR Monthly Status Report 
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NDAA National Defense Authorization Act 
Operational Assessment 
Office of Management and Budget 
Office of the Secretary of Defense for Acquisition Training & Logistics 

OA 
OMB 
OSD (AT&L) 
PtM Portfolio Management 

Program Manager 
Supply Chain Operational Reference 
Surface Deployment and Distribution Command 
System Evaluation and Estimation of Resources - Software Estimating 
Model 
Subject Matter Expert 
Source System Review Board 
Technical Assessment 
Transportation Component Command 
Command, Control, Communications and Computer Systems Directorate 

PM 
SCOR 
SDDC 
SEER-SEM 

SME 
SSRB 
TA 
TCC 
TCJ6 
TWCF Transportation Working Capital Fund 

United States Transportation Command 
Video-teleconference 
Warfighter Mission Area 

USTRANSCOM 
VTC 
WMA 
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Appendix 3 

APPLICABLE DOCUMENTS 

Federal and DOD Regulations 

Clinger-Cohen Act (CCA) of 1996 
http://www.defenselink.mil/cio-ni i/cio/cca.shtml 

DOD Directive 8000.1, Management of 000 Information R~sources and Information Technology 
http://biotech.!aw.lsll.edu/blaw/dodd/coITes/htm12/d8000 Ix.hlm 

DOD Instruction 5158.06, Distribution Process Owner 
http://www.js.mil/whs/directives/corres/insl.html 

DOD Instruction 8115.0 I, Information Technology Portfolio Management 
http://www.js.miVwhs/directives/con"es/insl.html 

DOD Instruction 8115.02, Information Technology Portfolio Management Implementation 
http://www.js.miVwhs/directives/con-es/insl.html 

E-Government Act of 2002 (Public Law 107-347) 
http://en.wikipedia.org/wiki/E-Govemmenl Act of 2002 

Federal Acquisition Reform Act (Division 0 of Public Law 104-106) 
www.cio.noaa.gov/Policy Programs/fara.pdf 

Federal Information Security Management Act (FISMA) of 2002 
http://en.wikipedia.org/wiki/Federa! lnfonnation Security Management Act of 2002 

Information Technology Management Reform Act (Division E of Public Law 104-106) 

Paperwork Reduction Act (Public Law 104-13, Chapter 35 of title 44, United States Code) 
http://www.archives.gov/federal-register/!aws/paperwork-reduction/3501.htmI 

USTRANSCOM Instructions 

USTRANSCOM Instruction 33-16 
https://portal.transcom.mil/ 

USTRANSCOM FAR Supplement 5552.204-9000, Notification of Government Security Activity and 
Visitor Group Security Agreements 
http://farsite.hill.af.mi l/vfustca.htm 
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Appendix 4 

NON-DISCLOSURE AGREEMENT FOR CONTRACTOR EMPLOYEES ON USTRANSCOM
 
CONTRACTS
 

NOTE: This Non-Disclosure Agreement is a standard agreement designed for use by contractor 
(including subcontractor) employees assigned to work on USTRANSCOM contracts. Its use is designed 
to protect non-public government information from disclosure and prevent violations of federal 
statutes/regulations. The restrictions contained in this agreement also serve contractors by promoting 
compliant behavior that keeps contractors eligible to compete for government contracts. In addition to the 
potential impact on future business opportunities, failure to abide by this agreement could result in 
administrative, civil or criminal penalties specified by' statute or regulation. 

1. I, currently an employee of , hereby agree 
to the terms and conditions set forth below: 

2. I understand that I will have access to confidential business information (as defined by 18 USC 1905), 
contractor bid or proposal information (as defined by FAR 3.104-3), and/or source selection sensitive 
information (as defined by FAR 3.104-3) either for contract performance or as a result of working in a 
USTRANSCOM facility or of working near USTRANSCOM personnel, contractors, visitors, etc. I fully 
understand that such information is sensitive and must be protected in accordance with 41 U.S. Code 
Section 423 and 18 U.S. Code Section 1905 and FAR Part 3. I also certify that I do not have any real or 
apparent conflicts of interest with respect to the information disclosed. If any potential conflicts of 
interest, real or otherwise, do present themselves, then I shall immediately disclose the pertinent 
information that may be a potential conflict to an agency ethics official who shall review the 
circumstances. 

3. In the course of performing under contract/order # or some other 
contract or subcontract for the USTRANSCOM, I agree to: 

a) Use only for Government purpose any and all confidential business information, contractor 
bid or proposal information, and/or source selection sensitive information to which I am given access. I 
agree not to disclose "non-public information" by any means (in whole or in part, alone or in combination 
with other information, directly or indirectly or derivatively) to any person except to a U.S. Government 
official with a need to know or to a non-Government person (including, but not limited to, a person in my 
company, affiliated companies, subcontractors, etc.) who has a need to know related to the immediate 
contract/order, has executed a valid form of this non-disclosure agreement, and receives prior clearance 
by the contracting officer. All distribution of the documents will be controlled with the concurrence of 
the contracting officer. 

b) "Non-public information", as used herein, includes trade secrets, confidential or proprietary business 
information (as defined for government employees in 18 USC 1905); advance procurement information 
(future requirements, acquisition strategies, statements of work, budget/program/planning data, etc.); 
source selection information (proposal rankings, source selection plans, contractor bid or proposal 
information); information protected by the Privacy Act (social security numbers, home addresses, etc.); 
sensitive information protected from release under the Freedom of Information Act (pre-decisional 
deliberations, litigation materials, privileged material, etc.); and information that has not been released to 
the general public and has not been authorized for such release (as defined for government employees in 5 
CFR 2635.703). 



HTC711-07-D-OOII-0002 
Attachment 1 
Page 26 of26 

c) Not to use such information for any non-governmental purposes, including, but not limited to, 
the preparation of bids or proposals, or the development or execution of other business or commercial 
ventures. 

d) To store the information in such a manner as to prevent inadvertent disclosure or releases to 
individuals who have not been authorized access to it. 

4. I understand that I must never make an unauthorized disclosure or use of confidential business 
information, contractor bid or proposal information, and/or source selection sensitive information unless: 

a) The information has otherwise been made available without restriction to the government, to a 
competing contractor, or to the public; 

b) The contracting officer determines that such information is not subject to protection from 
release. 

5. I agree that I shall not seek access to "non-public information" beyond what is required for the 
performance of the services I am contracted to perform. I agree that when I seek access to such 
information or attend meetings or communicate with other parties about such information, I will identify 
myself as a contractor. Should I become aware of any improper or unintentional release or disclosure of 
"non-public information", I will immediately report it to the contracting officer in writing. I agree that I 
will return all forms (including copies or reproduction of original documents) of any "non-public 
information" provided to me by the government for use in performing my duties to the control of the 
Government when my duties no longer require this information. 

By signing below, I certify that I have read and understand the terms of this Non-Disclosure Agreement 
and voluntarily agree to be bound by its terms. 

Signature of Employee Date 

Printed Employee Name 

Government COR Date 

Contracting Officer Date 
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1. CLEARANCE AND SAFEGUARDING 
DEPARTMENT OF DEFENSE a. FACILITY CLEARANCE REQUIRED 

CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET 
(The requirements of the DoD Industrial Security Manual apply 

b. LEVEL OF SAFEGUARDING REQUIRED to all secun'ty aspects of this effort.) 
NONE 

2. THIS SPECIFICATION IS FOR: (X and complate a5 applicabla) 3. THIS SPECIFICATION IS: (X and comp/ete B5 applicable) 
a. PRIME CONTRACT NUMBER DATE (YVYYMMDD) 

a. ORIGINAL (Comp/ate date in all ca5e5)X 20080623 
b. SUBCONTRACT NUMBER DATE (VYYYMMDD) 

(Supefiede5 all
b. REVISED I REVISION NO. 

prvviou5 5paC5) 
c. SOLICITATION OR OTHER NUMBER DUE DATE (YYVYMMDD) DATE (VYYYMMOD)

c.FINAL (Camp/eta Item 5/n all ca5e5)20090101 
4. IS THIS A FOLLOW.QN CONTRACT? --.J YES ll:S..J NO. II Yes. complete the lollowing: 

Classified matarial received 01' generated under (Preceding Contrvct Numberj Is translerred to this lollow-on contract. 

5. IS THIS A FINAL DD FORM 2641 L-J YES LXJNO. II Yes, complete the lollowing: 

In response to the contracto~s request dated , retention 01 the classifl8d material is authorized lor the period 01 

6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code) 
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE c COGNIZANT SECURITY OFFICE (Name, Addf'f/55. and Zip Code) 

IBM Government Security Operations Defense Security Service 
6710 Rockledge Dr. 938 Elkridge Landing Road. Suite 3108W884 
Bethesda MD 20817 Linthicum MD 21090 

7. SUBCONTRACTOR 
a. NAME. ADDRESS, AND ZIP CODE c. COGNIZANT SECURITY OFFICE (Name. Addf'f/u, and Zip Code)b. CAGE CODE 

8. ACTUAL PERFORMANCE 
c. COGNIZi\NT SECURITY OFFICE (Nama, Addra55, and Zip Code) 

N/A 
a. LOCATION b. CAGE CODE 

USTRANSCOMrrCJ6 Defense Security Service 

508 SCOl! Dr Bldg 1961 & Bldg 1900 11132 South Towne Square, Suite 205 

Scott AFB, IL 62225-5357 SI. Louis, MO 63123-7818 

(314) 260·8200 

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT 

Strategic Planning and Systems Integration Advisory and Assistance Services (A&AS) IDIQ Contract for TCJ6 Portfolio Management and 

Information Technology Investment Strategy Support 

10. CONTRACTOR WILL REQUIRE ACCESS TO; YES NO 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES NO 

a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X a. 
CON' RACTOR'SvFACILITY OR A GOV MEN A IV rY X 

b. RESTRICTED DATA X b. RECEIVE CLASSIFIED DOCUMENTS ONLY X 
t. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X t. RECEIVE AND GENERATE CLASSIFIED MATERIAL X 
d. 

o. 

FORMERLY RESTRICTED DATA 

INTELLIGENCE INFORMATION 

X
.• 

d. 

o. 

FABRICATE. MODIFY. OR STORE CLASSIFIED HARDWARE 

PERFORM SERVICES ONLY 

X 
X 

(1) Son.itive Companmonlod Inrormotion (SCI) X r. ~OSUI>~SSESSIONSAND IHU::;T EHHII~RI~::; .U.:>.. X 
(2) Non-SCI X g. ~-}JE 'ii:1oR O"R~R SEC N AR' IS'fR BUTION ~ENTERA X 

f. SPECIAL ACCESS INFORMATlON X h. REQUIRE ACOMSEC ACCOUNT X 
g. NATO INFORMATION X i. HAVE TEMPEST REQUIREMENTS X 
h. FOREIGN GOVERNMENT INFORMATION X j HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X 
i. LIMITED DISSEMINATION INFORMATION X k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X 
I FOR OFFICIAL USE ONLY INFORMATION X I. OTHER (Specify) 

k. OTHER ISpecify) 

See Item 13 

DO F.ORM 254, DEC 1999 PREVIOUS EDITION IS OBSOLETE. Adobe Profellional 7.0 
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12. PUBLIC RELEASE. Any Information (classifiOO orunclassifiOO) pertaining to this contract shan not be releasOO for public dissemination except as providOO 

:~y the Industrial Security Manual or unless It has been approved for public release by appropriate U.S. Government authority. ProposOO pUblic releases shall 

be submittOO for approval prior to release 0 Direct 00 Through (Specify) 

USTRANSCOM Public Affairs Office, ATfN: TCPA, 508 Scott Drive, Scott AFB, IL 62225-5357 (618) 229-4828. 

~ to:the Directorate for Freedom of Information and Security Revtew. OffICe of the Assistant Secretary of Defense (Public AffaIrs)· for review•
 
. ' ',~In the cese of non-DoD User Agencies. requasts for disclosure shall be submitted to that agency.
 

13.	 ·S.ECURITY GUIDANCE. The security classifICation guidance needed for this classified effort is Identified below. If any difficulty Is encountered in applying this
 
guidance or if any other contributing factor indicates a neOO for changes In this guidance, the contractor is authorized and ancouraged to provide recommendBd
 
'changes; to challenge the guidance or the classification assigned to any information or material fumished or generated under this contract; and to subm~ any 
questions for interpratalion of this guidance to the off"lCialldentlfied below. Pending final decision, the information involved shall be handled and protected at the 
~ighestlevel of classifICation assigned or recommended, (Fill in as appropriate for the classifiOO effort. Attach, or forward under separate correspondence. any 
documents/guides/extracts raferancOO herain. Add additional pages as needOO to provide complete guidance.) 

For' Official Use Only (POUO) applies. Reference 000 Appendix 3 to 000 5200.l-R, and Under Secretary of Defense of 
Intelligence memorandum, "Interim Information Security Guidance," April 16, 2004, for specific guidance on the handling and 
safeguarding ofFOUO information. This contract requires access up to SECRET information. Due to SECRET information or data 
within a government controlled space, the primary contractor and all supporting contract personnel must possess a SECRET security 
clearance granted by Defense Industrial Security Clearance Office (DISCO) before access will be granted to classified area, 
information or docwnents. SECRET will not be released to contractor employees without specific release approval of the 
originator. Prior approval and certification of need-to-know shall be obtained from the appropriate Program Manager or designated 
Contract Monitor (CM), on such releases. SECRET materials furnished in support of this contract remain the property of the U.S. 
.Government User Agency that released it. Upon completion or cancellation of the contract, SECRET materials previously._ ... 
'furnished will be returned to the direct custody of the agency having cognizance unless other disposition instructions have been 

·iss\fed. All personnel requiring access to Government personnel working in a classified environment or working with, or in a work 
area containing SECRET data shall possess the clearance prior to beginning work on any classified information. The contractor 
shall comply with all appropriate provisions of applicable security regulations. Contractor shall ensure changes in assigned and 

accepted personnel shall comply with security clearance requirements. To ensure cognizance of, and adherence to, security 
classification regulations, the Contractor and Contractor personnel will comply with all applicable 000 5220.22-M National 
,Industrial Security Program Operating Manual (NISPOM), 000 5220.22 Industrial Security Regulation, United States Air Force, 

•. ~nit~d States Transportation Command, and Scott AFB Directives and Instructions. Specific security requirements ~e~fied .in ; 

. the :DD Form 254, Contract Security Classification Specification. ~ ,III U~' . 

. ...•.	 '?C~J¥lj tit .&x,rif,~ 
14.	 ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements. ara established for this contract, I'-' . IYes l.KJ No
 

(If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the addffiOriir
 
reqiJiraments. Provide a copy of the raquiraments to the cognizant security office. Use Item 13 if additional space is needed.)
 

15.	 INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. _~.~-:J Yes ,~NO
 
(If Yes. explain and identify specific araes or elements carvOO out and the activity rasponsible for inspections. Use Item 13 if additional space is needed.)
 

'16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified 
Information to be released or generated under this classified effort. All questions shall be referred to the official named below. 

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE c. TELEPHONE (Includa Araa Code) 

Melvin E. Maxwell Jr COR (618) 632-1768 

d. A[)DRESS (Includa Zip Code) 17. REQUIRED DISTRIBUTION-.. ­
'USTR,ANSCOM (TCJ6) X e. CONTRACTOR .;-'-' ­
,.508 Sl;9tt Drive b. SUBCONTRACTOR 

. Scott'AFB, IL 62225	 c. COGNIZANT SECURITY OFFICE FOR PRIME ANO SUBCONTRACTORIX""" 
~e-."'S~IG=':NA""T=U"':':R""E=-------,--------------+-'-"'---l d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION:.,MJ ""'1~ V-- I X e. ADMINISTRATIVE CONTRACTING OFFICER 

X I. OTHERS AS NECESSARY 

DD FORM 254 (BACK), DEC 1999 

I 
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RESTRICTION ON DISCLOSURE AND USE OF DATA 

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used or disclosed-in 
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I Stafl1ng Plan 

Team IBM structures our staffing plan to immediately support Portfolio Management (PtM) and 
IT Investment Strategies Support (PMITISS) activities on Day I and sustain effective growth 
required to meet PWS requirements/schedule. The most important aspect of our staffing plan is 
identifying and committing, early on, highly experienced leaders to help facilitate successful 
execution of the remaining staffing plan activities. Our key personnel provide the experience and 
vision required to understand staffing needed to support investment decisions and.business 
effectiveness and increase real and measurable Distribution Process Owner (DPO) support to the 
Warfighter. They are fully engaged and leading our staffing plan execution as detailed below. 

1.1 Day I Staffing Plan 

We assigned our key personnel during the proposal period; each signed letters of intent. Their 
experience is critical to effectively establish and execute our PtM staffing plan. 

(b)(6) (IBM) is our Program Manager (PM). (b)(6) has experience in 
6 and is intimately familiar with the m and challenges ofPtM; as the 

architect of Distribution PtM (DPtM), (b)(6) understands resource skills required for exceptional 
project execution and has played a lead role in identifying and qualifying our committed 
resources. 

(b)(6) (Lockheed Martin), deputy PM and technical lead. (b)(6) brings a wealth 
of practical experience and USTRANSCOM insights learned via the ram, plus 
connectivity to IGC vision and execution. She has direct access to LM experienced local 
resources supporting USTRANSCOM and IGC. 

(b)(6) (Sumaria), Principal Business Process Reengineering (BPR) Specialist, was a lead 
Resource Information Source (CRIS) Database development and brings deep 

knowledge ofCRIS staffing needs. 

(b)(6) (PRTM), Subject Matter Expert (SME), has been working USTRANSCOM issues 
and future process vision/direction for this past year and is a recognized thought leader on a wide 
range of DOD mobility programs, policy, and concepts; he developed the central vision of the 
Joint Deployment and Distribution Enterprise (lODE) with senior logistics leaders resulting in 
the DOD approved distribution concept published in February 2006. 

Our key leaders have been actively working the staffing plan during the proposal period to make 
sure our team hits the ground running on Day I. Our Day I Staffing Plan provides that 25% of· 
our key personnel are in place, facilities are ready, and communications are established upon 
contract start. The following are the activities needed to achieve Day I staffing requirements: I) 
Identified Key Personnel. Team IBM selected its most highly qualified personnel to form our 
PMITISS Leadership Team; 2) Created Staffing Matrix. We based our matrix on the PWS 
requirements and our in-depth understanding ofPMITISS and its critical success elements; 3) 
Identified and Committed Team IBM Local Resources. Using the Staffing Matrix, our 
Leadership Team identified and qualified local Team IBM resources. For those meeting the 
requirements, letters of intent were signed in preparation for Day I of the contract; 4) Initiated 
Internal Resource Search. IBM and its partners have access to robust internal search engines to 
identify and evaluate candidates from our pool of more than 17,000 of our IT Professionals (over 
2,300 cleared to Secret or above), such as IBM's Professional Marketplace, a centralized 
database repository searchable on qualifications, location, and security clearance; 5) Initiated 
External Resource Search. Team IBM reviews over 250,000 IT professional resumes each year 

Use or disclosure of data contained on this sheet is subject 
to the restriction on the title page of this proposal. Staffing & Technical Approach Proposal - Page 1 
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and has over 90 professional in house recruiters. We use these recruiters, employee referral 
programs, and outside recruiters to identify and hire the very best resources available. IBM has a 
global Talent Management organization, with a dedicated team of 27 staff exclusively focused 
on recruiting and hiring IT Specialists who work in the public sector. The team recruits both 
professionals with a couple of years of experience to recognized SMEs in their field, and 
university hires, specifically through our recruiters assigned to St. Louis University and 
Washington University. A subset of the team also recruits staff with security clearances at or 
above Secret. Additionally, IBM continues to hire top performing personnel from 
USTRANSCOM and associated Commands. 

To date, we have 20 critical resources for this program identified with letters of intent in process 
for a I January 2009 start date. These committed resources not only implemented PfM for other 
large organizations, but also understand key USTRANSCOM missions and project efforts, such 
as Global Transportation Network (GTN) Pre-Planned Product Improvement (P3I) and 
Integrated Data Environment (IDE) GTN Convergence (IGC). This experience includes creating, 
populating, and main~aining CRlS and developing industry best practice PfM techniques within 
DOD-e.g. JFCOM, USAF, and Intelligence Communities. 

1.2 Day 15 Staffing Plan 
Beyond continuing steps above for Day I, upon award, we aggressively begin these following 
steps: I) Validate critical needs with USTRANSCOM. We will meet with USTRANSCOM to 
identify preferred incumbent key resources; 2) Execute Incumbent Capture Plan. We begin 
executing our Incumbent Capture Plan based on feedback from USTRANSCOM and our own 
focused recruiting efforts; 3) IBM hires new college graduates that have training in areas that 
will complement the PMITISS initiative. We incorporate these recruits as local team members 
and assign them to this program. We have recent experience in incumbent capture on the Joint 
Inter-Agency Task Force (JIATF) South project where we hired 30% of incumbent staff on one 
effort and 100% on another in the first 20 days. 

1.3 On-Going Starting Plan 
We continue to execute the recruitment plans outlined above until we reach full staffing. We 
identify candidates from the broad Team IBM talent pool, and monitor, analyze, and plan for 
near and future personnel staffing needs. Our Project Manager works with our recruiting team to 
identify any staffing needs. They look internally to our existing partner base first, identify 
opportunities to potentially relocate the skilled individuals to the Scott AFB area, while also 
focusing on the local community. Our recruiting manager develops a recruiting assessment of the 
locality based on I) colleges, universities, and community colleges that excel in logistics, IT, and 
supply chain; 2) local job fairs and placement services; 3) organizations who can help, e.g. 
Chamber of Commerce, Rotary, Kiwanis, and the state Minority Supplier Development 
Councils; and 4) collaboration with other Team IBM partners recruiting programs. 

1.4 Staffing Matrix & Generic Resumes 
See Appendix A for Personnel Matrix and Appendix B for Generic Resumes. 

2 Technical Approach 
In 2008 USTRANSCOM committed to bringing better value to their stakeholders by evolving 
from a systems-based capabilities approach to a services-based approach. This is an innovative, 
but challenging evolution since USTRANSCOM must continue to provide uninterrupted support 
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to stakeholders in managing transportation/distribution portfolios while undertaking this complex 
business model evolution. At the heart of executing this evolution is TCJ6-I which must lead the 
evolution but continue to perform two critical PtM roles: Defense Transportation System (DTS) 
PtM and DOD-wide DPtM. The TCJ6-I must achieve the right balance of effectiveness and 
efficiency to support Warfighter deployment and distribution operations in times of peace and 
war. Part of the difficulty lies in clarifying the linkage between EA and PtM as it pertains to 
services and in the fact that varied and complex external drivers affect PtM. These external 
drivers come from the Business Mission Areas (BMAs), Warfighter Mission Area (WMA), and 
Enterprise Information Environment Mission Area (EIEMA). 

This challenge demands a TCJ6-I industry partner who not only understands deployment and 
distribution operations, PtM, and USTRANSCOM and its stakeholders, but also brings a team of 
logistics professionals with extensive experience in PtM. This is just the kind of challenge Team 
IBM seeks, and we welcome the opportunity to become TCJ6-I's industry partner. 

Team IBM brings the following strengths and benefits to USTRANSCOM TCJ6-I: 

Extensive experience with USTRANSCOM PtM: We assisted in writing the internal processes 
reflected in the governance wheel that are applied to both the DTS and the Distribution portfolio. 
Teammate Lockheed Martin (LM) leads the IGC team, linking both DLA and USTRANSCOM 
and providing the backbone for the JDDE. Teammate PRTM provided TCJ5/4 and TCJ6 thought 
leadership on numerous Distribution issues. Teammate Sumaria architected, developed, and 
maintained the CRIS database and Enterprise Architecture (EA) repository. 

Extensive experience with services-oriented PtM and other mission areas: At SAF/XC we 
are now defining linkage between EA and PtM as it pertains to services. We use EA to identify 
existing services before committing funds for new capabilities. We identify and streamline the 
certification and accreditation processes for services, providing substantial front-end savings and 
more rapid development and deployment. We also worked directly with Weapons System 
LifecycleManagement (WSLM) and Materiel Supply and Service Management (MS&SM) 
Investment Review Boards (IRBs) within BMA and the Focused Logistics Functional Capability 
Board within WMA that oversee the Distribution Portfolio. 

Extensive experience at Office of Secretary of Defense (OSD) and BTA with DBSMC, 
IRBs, BEA and ETP: IBM provided comprehensive thought leadership and support in the 
formation and establishment of the Defense Business Systems Management Committee 
(DBSMC). Since the DBSMC inception, IBM provided hands-on support and data packages in 
support ofIRBs for the OSD Acquisition Technology and Logistics (AT&L) organization, 
including BTA. Additionally, IBM was the original developer of the BEA and ETP and helped 
establish the IRB process for business transformation including those in USTRANSCOM PtM. 

Program manager well known to TCJ6-1 and well respected: (b)(6) led establishment 
of the USTRANSCOM CIO and DPtM Division (TCJ6-I) and has worked with USTRANSCOM 
since the inception of its PtM efforts. 

Services-based capabilities thought leadership: Team IBM assisted USTRANSCOM in 
developing the Corporate Services Vision (CSV) through presentations at Armed Forces 
Communications and Electronics Association (AFCEA) conferences and facilitation of the first 
Distribution Data Community ofInterest Services Oriented Architecture Working Group led by 
DLA J6. IBM is the world's leading provider of Services Oriented Architecture (SOA) solutions, 
with 53% of the market (Wintergreen Research). 
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Note: We assigned each "shall" in the PWS a sequential number relating to its paragraph and 
subtask number. To conserve space, we consolidated staff support "shall's" at the end of a 
section, causing numbers to show gaps. 

2.1 Task Areal: Contract Level and TaskOrderManagement
 

Our standing proposal for the USTRANSCOM A&AS IDIQ base contract (HTC7 I I-07-D-00 I I)
 
describes how we manage the contract and task orders on the contract. IBM agrees and complies
 
with all requirements of section 1.4: I Contract Level and Task Order Management of the PWS.
 
Our PM and designated single point of contact for this task order is (b)(6)
 

Beyond our standing agreement, we comply with and execute the requirements for trip reports,
 
employment status reports, and weekly activity reports.
 

2.2 Task Area 2: Defense Transportation System (DTS) Wide rfM
 

Team IBM predicates our approach to DTS-wide PtM on several factors that are key to
 
USTRANSCOM: I) we bring staff who know the transportation portfolio, can conduct capability
 
analysis, and make recommendations efficiently with the appropriate perspective; 2) we know
 
the external drivers and influences of the process (BMA,WMA, and EIEMA) to enable us to
 
align and integrate the processes and strategies; 3) we make sure to address USTRANSCOM's
 
ongoing evolution to a services-oriented environment in all recommendations; 4) we bring
 
experience with the technologies supporting the existing process such as CRIS, OASIS, and
 
Groupware-a key to a low-risk transition while supporting daily operations.
 

2.2.0.1 Continue Evolution of PtM Oversight & Policy: We understand and support the
 
evolution to the CSV and the services-oriented methodology (discussed in detail in Task 6).
 

2.2.0.2 Implement and Conduct PtM Activities: With LM's experience in delivering the first
 
service to support the CSV (Joint Intermodal Platform Management System (nPMS)),Team IBM .
 
implements and conducts PtM activities for new/changing DTS TWCF IT functional, technical,
 
and resource requirements; system functionality; and mission capabilities. We use enterprise
 
services-oriented techniques to verify that CSV-specific oversight and policy wisely/properly
 
incorporated into existing PtM processes. We seamlessly integrate CSV and IGC to ensure EA,
 
Technical Assessment (TA), Operational Assessment (OA), Corporate Portfolio Review Process
 
(CPRP), and strategic planning processes work in concert to provide USTRANSCOM the high­

quality information needed to make investment decisions.
 

2.2.0.3 DTS Portfolio Process Support: We support assessing performance of portfolios against
 
the Supply Chain Operations Reference (SCOR) principles using the Performance Metrics
 
Framework described in recent TCJ6-I briefings. We conduct cross-portfolio analyses
 
incorporating these principles while addressing CSV. We join the Government to assess these
 
processes to support CSV by leveraging our DTS knowledge, IGC Service experience, and
 
service-oriented analysis techniques described in Task Area 6.
 

2.2.0.8 Database Retrievals from Repositories: Team IBM delivers a uniquely experienced
 
team that includes Sumaria (CRIS architect, developer, and maintainer) to enter data and create /
 
execute database retrievals from CRIS or other USTRANSCOM repositories. This supports the
 
PtM process and portfol io managers. In 10 years, our staff executed hundreds of CRIS queries
 
and trained over 100 users in CRIS and Integrated Definition for Data Modeling (IDEF IX).
 

Team IBM supports these sub-elements by providing experienced support staff: 2.2.0.4 Update,
 
Refine, Publish USTRANSCOM PtM Documents; 2.2.0.5 Use of Automated Tools for
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Collection and Reporting; 2.2.0.6 Analysis and Assistance to Implement Automated Tools; 
2.2.0.7 Providing Reports and Recommendations for Management. 

2.2.1 Task 2 Subtask 1: Operational Assessment (OA) (Optional Task) 
2.2.1.1 Refine Methodology and Business Rules to Support OA: Team IBM members were 
instrumental in refining the process for OA of DTS systems. Team IBM defined and developed 
the DPtM Focus Area Analysis process and assessed operational impacts of system problems 
and proposed changes to systems. These experiences combined with our deep understanding of 
external PtM processes (BMA, WMA, and EIEMA) enable Team IBM to insightfully review 
and update the assessment steps for each portfolio from an operational perspective to include 
mapping systems to portfolio capability and creating the final evaluation package. We do this by 
using BPR methods to reflect any changes in today's OA practice and influence of CSV. 

Team IBM supports these task sub-elements by providing necessary experienced support staff 
including expertise in business modeling tools such as WebSphere Business Modeler to 
accomplish them: 2.2.1.2 Conceptual Analysis; 2.2.1.3 Resolving Potential Problems Identified 
in Analysis; 2.2.1.4 Document Repeatable Methodology Annually. 

2.3 Task Area 3: DOD-Wide Distribution Portfolio Management (DPfM) 
Investment strategies involve large sums of taxpayer money; briefings occur at the highest DOD 
level including Deputy Secretary of Defense, so strategies must be of the highest quality, 
completely documented, and based on a repeatable DPtM Methodology. To support 
USTRANSCOM in providing IT investment strategies for its National Partners, Team IBM 
brings a deep understanding of USTRANSCOM's DPtM methodology and policies, a plan for 
executing this methodology and providing policy oversight, and a trained, fully-qualified 
workforce to execute the plan. 

DOD demonstrated confidence in IBM's PtM capability: OSD recently awarded us the contract 
for its Logistics Capability Portfolio Management (CPM) initiative. This important relationship 
will benefit USTRANSCOM by providing insight/inroads into the Department's investment 
management process and facilitate knowledge sharing when appropriate. 

2.3.0.1 Revision and Update of DPfM Methodology: Key to achieving DPtM Methodology 
improvements is coordination with other USTRANSCOM Directorates and National Partners. 
Team IBM member PRTM provides key relationships via its experience as advisor I thought 
leader to TCJ5/4, TCJ6, and the Anny. Team IBM members wrote the original DPtM 
Methodology, so we can support USTRANSCOM's plan immediately and analyze current DPtM 
business processes and design improvements. Because we bring exceptional insight into external 
(BMA, WMA, and EIEMA) and internal processes (e.g., CSV, CPRP, Enterprise Resource 
Management) affecting DPtM, we can effectively revise the methodology. 

2.3.0.3 Develop Analysis Plan: We understand the major challenge facing DPtM is to rapidly 
provide meaningful comment and direction to numerous distribution and distribution-related 
systems in the Distribution Portfolio. This task can be overwhelming if not properly planned. 
Within thirty calendar days of task order award, Team IBM provides a draft plan to analyze all 
systems in the Distribution Portfolio so we do not delay any system in achieving DBSMC 
certification while we provide meaningful, timely recommendations regarding portfolio 
capabilities. To rapidly assess each system we leverage insights to repositories both internal 
(e.g., CRIS and EA) and external (e.g., DOD Infonnation Technology Portfolio Repository 
(DITPR)) to USTRANSCOM. Organized by distribution sub-portfolios, we assemble decision 
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packages for each system within each sub-portfolio. Some systems require more detailed 
analysis--especially those related to a Focus Area described in Task Area 4. For systems that 
receive more detailed analysis, we retain information gathered during Focus Area Analysis and 
use it to expedite future routine system analyses. 

2.3.0.4 Performance Metrics Plan Development: To ensure our DPtM processes perform 
effectively/efficiently, we develop a performance metrics plan within 30 business days (final 
within 15 business days after review) using these steps: I) work with the Government to confirm 
desired DPtM phase outcomes-analyze, select, control, and evaluate; these outcomes measure 
process operational effectiveness; 2) use Government Performance and Results Act (GPRA) 
standards to develop metrics that are realistic, measurable, and achievable; these must be true 
outcome or nearest proxy metrics rather than technical metrics (e.g., cycle time); 3) work with 
USTRANSCOM to determine what data it would / would not need to populate this metric; 4) 
poll capability owners, including sub-portfolio owners and PMs, to establish baseline metrics; 5) 
introduce metrics and data collection process into identified areas (e.g. governance, policies, 
processes and operations); and 6) begin metrics data collection on an agreed-upon cycle. We 
successfully created and implemented a similar metrics plan at Business Transformation Agency 
(BTA), Navy Open Architecture, and Air Force CIa's office. 

2.3.0.5 Integration of Performance Metrics into DPfM governance: We relate all metrics to 
an operational outcome that supports a strategic goal. We include performance metrics in 
relevant DPtM governance, policies, processes, and operations to create real measures of success 
and support continuous DPtM process improvement. Improving DPtM process performance 
supports agency goals by identifying strategic-goal duplication of effort and capability gaps and 
by making transportation-service delivery more efficient. Effective DPtM governance requires 
that we analyze all Distribution Portfolio systems to improve efficiency and avoid delays in 
achieving DBSMC certification. 

2.3.0.6 Accelerating Development of Metrics: Our current role as key advisor to TCJ5/4, TCJ6 
and Joint Distribution Process Analysis Center (JDPAC) lets us collaboratively develop, refine, 
and monitor DPtM metrics in parallel rather than sequentially; that accelerates time to deploy 
and improves metrics quality. 

2.3.0.7 Development and Documentation ofDPfM Oversight & Policy: The DPtM Process is 
based on "analyze, select, control, and evaluate". It is important to provide contributions to 
DPtM oversight and policy in context of these phases. Team IBM collaborates with 
USTRANSCOM on this summary of changes to validate proposed modifications. After proposed 
changes are approved, we publish or assist in the publication of revised policies. 

2.3.0.8/9 DPfM Activities including Duplication, Gap, and Performance Impact Analyses & 
Solutions for Distribution and Distribution Related IT Systems: We support Distribution 
Portfolio Manager's objectives with proactive alignment among federated architectures, effective 
implementation ofDPO EA, and IT PM assistance for writing Joint Capabilities"Integration 
Development System (JCIDS). We work with EA team to link system views to operational views 
and review information exchanges to show where mechanisms may be heavily-used or overlap 
vs. areas that seem to have no supporting mechanisms. Where overlaps exist, we further analyze 
to determine if it is duplication (i.e., wasted effort) or redundancy (i.e., effort purposely repeated 
to increase reliability / reduce risk) or if separate capabilities exist. In the latter case, we work 
with users to identify opportunities to merge systems, change business processes, or eliminate 
unneeded functions and then make recommendations to USTRANSCOM. We implement and 
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conduct DPfM activities using the same method for new and changing capabilities, and we 
perform gap, duplication, and performance analysis enterprise-wide using the same techniques 
and processes described above. A recent example was in BTA, where Team IBM analyzed 
Mechanization of Contract Administration Services (MOCAS) system against Business EA 
(BEA). We documented results in a report to the WSLMIMS&SM IRB. We worked with BTA 
and the owning agency on how to address gaps and to do costlbenefit analysis on potential 
options. 

2.3.0.10 Refine and Consult on DPfM Investment Strategy & Management: Our experience 
at BTA with the Business Capability Lifecycle (BCL) process shows the need to integrate 
various governance processes of JCIDS, DOD5000 with the IRB process that each focus on 
different aspects of the investment management strategy/decision. BCL (to be implemented 
DOD-wide in next year) emphasizes BCA before approving program investments. It is critical 
that USTRANSCOM's industry partner can adapt business case creation to this new paradigm. 

2.3.0.11 Support for IT Funding Strategies: In any business environment, a great idea remains 
only an idea without funding. To support funding strategies for IT investments we: 1) leverage 
our world class EA, services, and Value Delivery Framework methodologies to propose creative 
investment options for USTRANSCOM, thereby realizing benefits of service orientation and 
providing a compelling investment case; 2) work with stakeholders to maximize buy-in to 
proposed business case and emphasize outreach at each step; 3) research and provide insights 
about creative funding strategies, e.g., analysis of funding type, timing, source, and issues to 
support execution/implementation. We also work with USTRANSCOM to provide creative 
funding ideas linked to business cases, e.g., 'recommending that Services jointly fund initiatives 
or recommending a subscription or fee service. We help USTRANSCOM navigate the red tape 
of the Program, Planning and Budgeting System (PPBS) to plan for future investments. 

2.3.0.12 Partner with EA Support Contractor: When we migrate or the DPfM process affects 
systems, Team IBM reaches out to the EA contractor to populate this information in the system 
and in technical views of the architecture. We assist the EA team in determining proper 
disposition of system information based on system capability, system data, and location of 
system in the business process. 

Team IBM supports these task sub-elements by providing necessary experienced support staff: 
2.3.0.2 Support to Implement and Accomplish the DPfM Plan; 2.3.0.13 Timely DPfM Interface 
to Current EA; 2.3.0.14 Synchronization of Financial and Economic Activities; 2.3.0.15 
Database Retrievals From Repositories (see Task 2); 2.3.0.16 Cost/Benefit Consulting; 2.3.0.17 
Distribution System Analysis & Recommendations; 2.3.0.18 Distribution Data Entry to Database 
(see Task 2). 

2.3.1 Task 3 Subtask 1: DPfM Support for IRB and DBSMC 
2.3.1.1 Support for DPfM IRB and DBSMC: To improve distribution via the IRB process, 
USTRANSCOM must secure investment strategies that meet DPO strategic goals. Our IRB and 
DBSMC support includes I) validating data requirements as addressed in DPfM methodology; 2) 
providing executive summaries and trip books for all meetings; 3) supporting management pre­
briefs prior to meetings; 4) providing high quality summary reports for each IRB meeting; 5) 
populating BTA Portal within 10 days of meetings; and 6) documenting meeting results. 

2.3.1.2 Functional, Technical, and Financial Interviews: We interview PMs, system 
requirements boards, and users for system information and work with EA team to discover 
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system disposition within the architecture. We work with senior leadership to learn strategic
 
expectations. Our interviewers prompt experts to link data requirements to compliance
 
requirements/regulations as a catalyst to identifying requirements. Our knowledge of how
 
functional analysts use data helps determine the "right questions."
 

Team IBM supports these task sub-elements by providing necessary experienced support staff: 
2.3.1.3 Tailoring Existing Data and Tools to Provide Summaries and Trip Books; 2.3.1.4
 
Administrative Support for Required Management Briefs; 2.3.1.5 Follow up & CalIs - Quality,
 
Consistency, Completeness and Timeliness; 2.3.1.6 Populate BTA Portal & Maintain Quality;
 
2.3.1.7 Documenting Results ofIRB Boards; 2.3.1.8 New Distribution Procedures Assistance. 

2.3.2 Task 3 Subtask 2: DPfM FUllctional Advisory Support 
2.3.2.1 Subject Matter Functional Expertise for DOD Wide DPtM: To perform meaningful 
analysis of the systems within the Distribution Portfolio and the Distribution process requires 
expertise in DOD transportation and logistics operations. Team IBM's SMEs have inclusive 
knowledge of these functions, as well as the CSV and SOA. They provide branch-level 
functional advice that synchronizes the various activities supporting the efficient and effective 
implementation of the CSV. Across our team, we have DOD transportation and logistics SMEs 
who are also developers, maintainers, supporters, and users of many of the distribution systems 
and can provide technical advice. 

Team IBM supports these task sub-elements by providing necessary experienced support staff: 
2.3.2.2 Synchronization and CSV Alignment (see 2.3.2.1); 2.3.2.3 Preparation for Leadership on 
PtM Activities. 

2.3.3 Task 3 Subtask 3: DPfM Technical Advisory Support 

2.3.3.1 Additional Subject Matter Technical Expertise for DOD Wide DPtM: Functional 
knowledge of the distribution process/systems alone is not enough to transform JDDE; it requires 
not only process changes but also changes in the IT automating those processes. Team IBM 

'brings technical expertise in the backbone of the JDDE (IGC and GTN through teammate LM), 
world leadership in enterprise services-oriented solutions (IBM), and system development 
experience for major DOD systems through teammate General Dynamics (GD). 

Team IBM supports this task sub-element by providing necessary experienced support staff: 
2.3.3.2 Synchronization and CSV Alignment (see 2.3.2.1). 

2.4 Task Area 4: DOD-\Vide DPfM Focus Are~1 Analysis Support 

Support for focus area analysis and implementation requires functional, technical, and financial 
expertise about USTRANSCOM and its DPO National Partners processes. DPO processes also 
require support from systems in BMAs, WMAs, and EIEMAs. PtM processes expertise is 
essential to enable appropriate analysis and recommendations that include the most 
expeditious/enduring means for implementing the solution. Team IBM members designed and 
implemented the DPtM Focus Area Analysis Methodology and have experience in the external
 
process to successfully support DPtM Focus Area Analysis.
 

2.4.0.1 Familiarization with New Reference Model Architecture: Team IBM brings skills
 
required to complete this task, including JDDE functional expertise and Joint Deployment &
 
Distribution Architecture (JDDA) technical expertise. We are familiar with the new RM
 
architecture developed under a separate contract and will leverage it and produce relevant
 
documentation that supports the model.
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2.4.1 Task 4 Subtask 1: DPfM Business Case Analysis (BCA) Development 
Once a focus area has been established, we work with USTRANSCOM and its National Partners 
to identify appropriate SMEs for Capabilities-Based Assessment Team (CBAT) workshops. We 
support the CBAT as it analyzes the focus area from three perspectives: right functionality·, right 
technology, and resource needs. Our in-depth knowledge of the JDDE technical backbone offers 
a distinct advantage in analyzing groups of systems (teammate LM is developing and 
maintaining GTN and IGC). 

Team IBM is experienced with the USTRANSCOM and JCIDS BCA processes, so we can make 
better investment recommendations and decisions. Our team follows basic JCIDS concepts as we 
rapidly analyze the focus area. We provide a BCA within 90 days of tasking that typically 
includes a draft Doctrine, Organization, Training, Materiel, Leadership, Personnel, and Facilities 
(DOTMLPF) Change Request (DCR) to institutionalize the solution. 

2.4.1.6 Decision Support Research and Recommendations: Key to this task is collecting the 
right type and quantity of information. Data calls can be meaningless if we do not thoroughly vet 
data requirements in advance-an important lesson-learned from our Defense Procurement and 
Acquisition Policy (DPAP) experience. To establish an organizational unique identifier, we 
needed data on various procurement and logistics systems country codes. We developed a data 
call and policy memo to cull this information from Services and Agencies-including a template 
that we pre-filled with the most common code types. We also provided specific cells for data, so 
the data was structured for easier analysis. 

Team IBM supports the following task sub-elements by providing necessary experienced support 
staff: 2.4.1.1 Perform Analysis of One DPfM Focus Area; 2.4.1.2 Cost Analysis and Business 
Case Development; 2.4.1.3 Workshop Management Activities Support; 2.4.1.4 Consultation on 
Cost/Benefit Estimation; 2.4.1.5 Analysis on DPfM Focus Area Groups of Systems; 2.4.1.7 Data 
Entries into Database Repositories; 2.4.1.8 Cost and Financial Analysis for Distribution IT 
Systems, Initiatives, Concepts; 2.4.1.9 Continuous Documentation Updates. 

2.4.2 Task 4 Subtask 2: Additional DPfM BCA Support (Optional Task) 

2.4.2.1 Duplicate Research, Evaluation and Solution of Task 4, Subtask 1: Team IBM has a 
deep pool of qualified resources and can quickly expand the team size as needed to provide extra 
capability to perform BCA (see Task 4, Subtaskl). 

2.4.3 Task 4 Subtask 3: DPfM Implementation Support 

2.4.3.1 TechnicaVConsulting Services for Implementation of Business Case: Implementation 
offocus area recommendations has been a challenge. Team IBM provides technical expertise 
and consulting services support for implementation of up to six focus areas. While "Analyze" 
and "Select" are challenging steps, the most important are follow through on "Control" and 
"Evaluate". We assist TCJ6-I as "Trail Boss" and manage the systems to achieve approved 
solutions. Keys to effective oversight include 1) automated method to track each investment 
from "Go" decision to FOC and possibly beyond; 2) institutionalizing processes so they outlast 
individual owners, 3) insights into each stakeholder's budgeting process for specific focus area to 
quickly detect when funds may deviate from directed path, 4) insights into PM funds execution 
to ensure they are spent on DPO priorities vice other priorities, and 5) a sound mitigation and 
corrective action plan. We work with USTRANSCOM to develop an oversight plan for each new 
focus area within 15 business days and establish a tracking mechanism including regular 
reporting and Integrated Process Teams (IPTs) with milestones tied to funding for each initiative. 
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From our transformation work at the BTA and via oversight of specific program areas, we are 
familiar with the tools and techniques required to create appropriate tracking mechanisms. 

Oversight is not enough: we also need execution. Team IBM led DOD-wide implementation of 
the Electronic Subcontract Reporting System, the first Government-wide procurement solution 
deployed on time and DOD-wide. This included 1) close coordination with site leads, joint 
leadership team with BTA (system operation I technical support), DPAP (procurement policy), 
and Office of Small Business Policy, working group with all services I agencies represented; 2) 
joint requirements validation; 3) training and outreach; 4) Concept of Operations (CONOPS) 
development; and 5) deployment checklists. 

Team IBM supports the following sub-elements of this subtask by providing the necessary 
experienced support personnel to accomplish them: 2.4.3.2 Oversight Planning for Each New 
Focus Area (see 2.4.3.1); 2.4.3.3 Meeting Planning Support for Review Boards; 2.4.3.4 Meeting 
Arrangement and Facilitation; 2.4.3.5 Support for Action Item Completion and Status. 

2.4.4 Task 4 Subtask 4: Additional DPfM Implementation Support (Optional Task) 

2.4.4.1 Functional and Technical Expertise for Task 4 Subtask 3 for Two Additional Focus 
Areas: Team IBM provides extra capability to perform DPtM Implementation Support (see Task 
4, Subtask 3). We have a deep pool of qualified resources and can quickly expand as needed. 

2.5 Task Area 5: Enterprise Requirements Management Process Support 
2.5.0.1 Consultative and Administrative Support to Enterprise Requirements 
Management: Team IBM brings a balanced, measured, and fair approach to new requirements 
management-to keep requirements data and process clean and objectively measure investment 
operational effects in each new requirement. To do that, we link approved requirements to a 
capability or activity as defined by the architecture and the sub-portfolio as described below. 

2.5.0.11 Initial Requirements Management Triage: First, we work with USTRANSCOM to 
"triage" requirements-establish and maintain a standard set of "buckets" for requirement types 
and assign a priority ranking to each bucket. For example, a successful BTA sample ranks 
requirements from most important (e.g., "causes system shut down or process stoppage if not 
implemented") to least important (e.g., "benefits only one agency and is a 'nice to have"). For 
USTRANSCOM, we tailor this approach by identifying unique criteria and weighting factors to 
achieve standard requirements comparison and to remove subjectivity and political pressures 
from the initial review. Then we provide a prioritized list of requirements. Successful CSV 
implementation entails determining a requirement's effect on total supply chain performance 
improvement based on changes in the Performance Measures Framework metrics. With TCJ5/4, 
Team IBM developed and implemented metrics to evaluate overall supply chain performance­
expertise which is key to accurately evaluate a requirement's quantitative supply chain 
performance improvement potential. The requirements triage team then reviews the down­
selected requirements and determines if it has enough information for Enterprise Requirements 
Review Council (ERRC) to make a decision. This team works with originators as needed to 
collect additional information and determine the expected costs and benefits. For non-enterprise 
requirements, we coordinate with the appropriate portfolio manager and PM to determine 
assignment and required action. 

2.5.0.13 Requirements Refinement and Analysis in Conjunction with EA Provider: Team 
IBM supports the EA provider's congruency analysis by developing a process to evaluate 
different requirements and determine the best value consistent with USTRANSCOM priorities. 
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We reach out to ESE Groups to I) help translate requirements into systems; 2) work with the EA 
team to link systems to capabilities and identify duplications; 3) work with TCJ5/4 to validate 
links between capabilities and USTRANSCOM strategic goals; 4) work with TCJ5/4 to establish 
Enterprise-level metrics for that strategic goal (Reliability, Precision, Infonnation Visibility and 
Efficiency); 5) measure impact of that requirement on the strategic goal by applying the metrics; 
detennine end-to-end supply chain benefits from proposed requirements and selecting the best 
value requirement; and 6) document requirement solution analyses into the Resource Allocation 
Package. Team IBM possesses the keys to successful evaluation of a requirement's alignment 
with strategic goals and expected requirement improvement: I) knowledge of the entire supply 
chain and the main improvement opportunities; 2) expertise in developing and implementing the 
TCJ5/4 Enterprise-level metrics and corresponding strategic targets. For major DOD clients such 
as BTA, USAF, and Navy, Team IBM's EA fonned the underpinning for enterprise 
optimization. This optimization typically reduces duplicate capabilities by over 30% while 
increasing the modularity and agility of our clients' IT portfolios. 

Team IBM supports these task sub-elements by providing necessary experienced support staff: 
2.5.0.2 Updates to Requirements Management Tool Front End; 2.5.0.3 Status Updates to 
Requirements; 2.5.0.4 Weekly Reports and Recommendations on Process; 2.5.0.5 Planning and 
Execution ofERRC WG; 2.5.0.6 Meeting Support; 2.5.0.7 Meeting Arrangement and 
Facilitation; 2.5.0.8 Support for Action Item Completion; 2.5.0.9 Maintain Accuracy of 
Distribution Requirements Data; 2.5.0.10 Database Retrieval from Repositories (see Task 2); 
2.5.0.12 Non-Enterprise Coordination with Program and Portfolio Managers; 2.5.0.14 ESE 
Engagement; 2.5.0.15 Functional and Resource Analysis of Enterprise Requirements Solution 
Analysis (see 2.5.0.13); 2.5.0.16 Solution Analysis Development for ERRC. 

2.6 Task Area 6: DPfM CSV governance Support 
As USTRANSCOM evolves its IT governance from systems-based to a services-based, the 
challenge becomes correctly identifying the services to provide the JDDE and then ensuring 
delivery of those services to meet operational needs. To enable efficiency in the Distribution 
Portfolio, it is imperative that processes be implemented to govern the development and 
maintenance of services. DPtM must closely monitor each distribution and related system to 
avoid wasteful duplications of efforts. For example, if System X provides airfield weather 
forecasts, then other systems should not be creating airfield weather forecasters, but instead 
should use the weather service provided by System X. For mission critical services, DPtM may 
need to designate System Y to also provide a redundant weather service, ensuring more reliable 
support to real world operations. SuccessfUl evolution depends upon I) current USTRANSCOM 
DPtM processes and practices insight; 2) understanding of services vs. systems architectures and 
the steps required for the transfonnation with industry-recognized thought leadership in 
governance strategy and policy in a RM-focused services environment; and 3) experience in 
implementing the evolution from a systems to services architecture. 

IBM assisted USTRANSCOM in developing the CSV through presentations at Anned Forces 
Communications and Electronics Association (AFCEA) conferences and facilitation of the 
Distribution Data Community ofInterest Services Oriented Architecture Working Group led by 
DLA J6 on behalf of the DPtM. We use techniques from IBM's SOA governance lifecycle to 
support USTRANSCOM's services governance. Our lifecycle includes the following major 
stages: I) Plan: What is our services vision and strategy? What can we reuse from our existing 
governance model? How do we change our organization and our policies to gain the benefits of 
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service orientation? 2) Define: What internal standards do we need to establish and when? What 
processes do we need to identify, develop, deploy, and manage our services? 3) Enable: How do 
we unlock services from our existing applications? How does the registry and repository work? 
How do we implement it? What other tools do we need? 4) Measure: What base guidelines do 
we use to create our services model? How should the governance RM interact with other RMs? 
What metrics, key performance indicators, and reporting do we use? 

Application of services governance principles to the CSV process raises the above questions that 
must be addressed in collaboration with USTRANSCOM and the EA Contractor: 

2.6.0.1 Develop, Update, Maintain governance Products: USTRANSCOM has already 
completed much of the governance planning work including 1) documentation and validation of 
the CSV vision and strategy; 2) identification of current IT and services capabilities; and 3) 
identification of current DPtM and IT governance processes. To complete the Plan stage, Team 
IBM develops with USTRANSCOM the governance Conceptual and Prescriptive RMs-the 
governance plan, the processes, and the infrastructure for supporting the governance of all RMs. 
During the Define stage, we develop a desired governance framework, including new and 
modified methods, processes, success factors, metrics, roles, and responsibilities. The Enable 
stage incrementally deploys governance mechanisms, infrastructure and policies, and trains 
expected services governance behaviors and practices. The Measure stage monitors compliance 
and effectiveness to refine the CSV governance process and policies and all governance 
arrangements and metrics. 

Team IBM has experience delivering CSV services (via IGC's JIPMS) and service governance 
providing a USTRANSCOM-specific foundation. At Air Force, SAF/XC (CIO), we 
implemented the IT Investment Requirement and Solution Decision Cycle. 

2.6.0.2 Review and Evaluate Reference Models: CSV governance, an extension of IT 
governance, is captured in the governance Conceptual and Prescriptive RMs. The RMs support 
many governance products and actions: developing the policies; assigning decision rights, roles, 
and responsibilities; and developing the processes and performance measures ofCSV. We 
review and evaluate the corporate services and corporate governance RMs in accordance with 
the schedule laid out in the PWS. We ensure adequate governance of architectural artifacts and 
provide consolidated instructions that support DPtM requirements. Team IBM weaves 
governance principles throughout the CSV RMs while keeping the governance aspects of the 
other RMs consistent. We present an Annual Review of the governance Conceptual and 
Prescriptive RMs. 

Team IBM meets with USTRANSCOM to establish guidelines for measuring CSV governance 
maturity, and in particular, DPtM performance metrics elements. We outline a process for 
verifying compliance with governance policy, processes, and procedures. With USTRANSCOM 
authorization and coordination, the Team IBM governance lead collects and reviews all CSV and 
DPtM governance-related artifacts, focusing first on CPRP governance that enables CSV and 
later, on the wider DPtM. Not later than the IOlh business day of each month, Team IBM reports: 
I) the status of the review; 2) the level of maturity and completeness and specific changes in the 
level of maturity and completeness of the CPRP governance methodology and governance 
Conceptual and Prescriptive RMs; and 3) the level of compliance with CPRP governance policy 
and procedures; 4) the level of compliance with the governance practices identified in the 
governance RM itself; and 5) the level of maturity and completeness of the governance 
components within the other six RMs and their level of compliance with their governance 
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practices. Services governance provides a framework for the reuse and sharing of services from 
DTS to DPO. With USTRANSCOM oversight and approval, Team IBM extends IT governance 
aspects of the current suite of system-focused DPtM documentation to address CSY governance 
concerns, such as service identification, definition, registration, versioning, ownership, funding, 
monitoring, auditing, diagnostics, modeling, publishing, development, usage, retirement, and 
security. We address these concerns as we develop, update, and maintain the governance RMs 
and all other CSY governance products. We report progress on these activities monthly and 
review/evaluate all RMs annually. 

Team IBM supports the following sub-elements of this subtask and provides the necessary 
experienced personnel to accomplish them: 2.6.0.3 SME Information Collection: 2.6.0.4 
Merging and Assembly of governance Data; 2.6.0.5 Updating and Maintaining Documentation 
using Government-approved Methodology 

2.7 Task Area 7: Corporate Portfolio Review Process (CPRP) 
2.7.1 Task 7 Subtask 1: CPRP 
2.7.1.1 Support for CSV Corporate governance Process: Team IBM provides broad strategic 
and capabilities-based support to the Investment Management Office by I) recommending policy 
direction and governance that addresses CIO Statutory Compliance and is applicable to PtM 
processes; 2) conducting IT system analysis/evaluation and technical review for decision ready 
package reporting; and 3) recommending integration methods for presentations to support 
corporate financial decisions. The governance process described in Task Area 6 must be 
integrated into the CPRP to achieve the CSY. Sumaria's TCJ6-A Corporate Data Office (CDO) 
Data Quality (DQ) work demonstrates overall DPO process knowledge (CBATs and Functional 
Area Analyses (FAAs)), developed business rules, content, operational procedures, and 
governance processes for DQ issues. LM's P3I and GTN work also demonstrates knowledge and 
experience relevant to DPO. 

2.7.1.9 Developing Key Summary Information for Working Capital Funds (WCF) and for 
Appropriated Funding Programs: There are significant differences between required 
data/information for Transportation WCF (TWCF) and the appropriated funding programs. Team 
IBM reports them accordingly. We develop key summary by gathering relevant data and 
information through contacts at USTRANSCOM and other DOD entities. We understand the 
different financial and accounting rules between organizations. IBM has extensive financial 
experience working with the multiple WCF programs of the USAF, Navy and Army. Teammates 
PRTM and LM maintain strong relationships with the Directorate and Transportation 
Component Command's (TCC's) PtM and IT Investment Management points of contact. 

2.7.1.12 Policy and governance in CIO Statutory Compliance: We facilitate the process for 
National Defense Authorization Act (NDAA) certifications by I) providing a common template 
or data collection tool; 2) creating a master schedule of surveys and response times; 3) following 
up with late submitters; 4) working with respondents to increase their knowledge and familiarity 
of the process and the data being requested; and 5) reviewing quality of information in database 
and written submissions. We monitor issues and problem areas in two areas- timeliness and 
quality of response-and take corrective action or raise the issue to the Government as 
necessary. IBM conducted NDAA certification process during our BTA Transformation work 
and at the Air Force SAF/XC. IBM and Sumaria's current work on SAF/XC is exactly where 
USTRANSCOM services-oriented PtM is going - we're already there. 
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We accomplish the following requirements by providing trained and experienced resources: 
2.7.1.2 Recommendations for Clinger-Cohen Compliance; 2.7.1.3 Refinement and Management 
of IT Investments & Strategy; 2.7.1.4 Recommendations for Improvements and Enhancements; 
2.7.1.5 Analysis and evaluation of IT Systems; 2.7.1.6 Day-to-Day IT Investment Strategy and 
Management; 2.7.1.7 Submission of Documents and Reports; 2.7.1.8 Formatting of data for 
storage; 2.7.1.10 Recommend an integration model for key decision-making financial 
information; 2.7.1.11 Database Retrieval from Repositories (see Task 2); 2.7.1.13 Develop, 
Review, Integrate and Recommend IT Systems Policy and Guidance; 2.7.1.14 Liaison with PtM 
and IT Investment Points of Contact (see 2.7.1.12).2.7.2 Task 7 Subtask 2: TWCF Investment 

2.7.2.2 Staff Adjustment for Semi-Annual Workload Increases: We accommodate workload 
increases by staffing with personnel trained in more than one skill area. This allows ramping up 
or down across tasks where needed without bringing in new resources to temporarily manage 
increased workload. This method also provides backup when staff absences occur. 

2.7.2.6 Using Functional Expertise to Identify and Recommend Key Information: We 
identify and highlight key information using our past experience with the investment review 
process. IBM has supported the USAF Headquarters Materiel Command WCF project since 
200 I. We understand how the WCF process shapes investment allocations across the pillars of 
the BMA and the WMA. 

2.7.2.8 Table Oversight and Data Monitoring: Team IBM supports the implementation of new 
procedures using the CRIS database and its tables. Our team includes Dave McCrorie, former 
Chief of the CDO and Mike Glass, who was a key designer and developer of the CRIS database. 
We understand the criticality of keeping the data clean. Team IBM is prepared for any CRIS data 
activity to include table oversight and data monitoring. Sumaria designed quality assurance 
directly into the layout. Sumaria is intimately familiar with the database and understands the 
standard interfaces and input processes to assist with data import. 

Team IBM supplies personnel familiar with CPRP, Working Capital Fund analysis (IBM), and 
CRIS (Sumaria) who perform the following required support: 2.7.2.1 Research, Plan and 
Develop Capital Planning and Investment Processes; 2.7.2.3 Documenting Results ofCPRP; 
2.7.2.4 CPRP Data Tool Training and Support; 2.7.2.5 Summary Analysis ofCPRP Results; 
2.7.2.6 Review of Budget Change Proposals; 2.7.2.7 CPRP Cost Analysis and Management 
Support; 2.7.2.9 Technical Support for Data Collection and Import/Export Activities; 2.7.2.10 
Import and Export Activities (See 2.7.2.8). 

2.8 Task Area 8: CIO Support (Optional 'fask) 

2.8.0.1 Systems Compliance Management and Reporting: At the CIa level, guidance must be 
understood, de-conflicted, and distributed to support the PtM processes. Team IBM supports the 
CIa with TCJ6-A experience, both Project Management Institute (PMI) and IT Infrastructure 
Library version 3 (ITILv3) certification, and administrative personnel. We support 1) IT 
compliance at the policy / process level and the data level; 2) outreach to program and portfolio 
managers with administrative and automated tool tasks; and 3) 0-7 level CIa-relevant video 
teleconferences and meetings. 

2.8.0.3 Analysis of Command Systems Against Policies: IBM provides detailed analysis of 
command systems against policies by 1) researching and staying current with changes in laws, 
regulations, and directives; and 2) measuring level of compliance with standardized surveys of 
system owners. We provide training/references to increase PM knowledge level of policies. Our 
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experience includes analysis, development, and maintenance of USTRANSCOM CIO-related 
instructions, guidance, and handbooks. Team IBM (Sumaria, Dave McCrorie) wrote 
USTRANSCOM Manuals on Data Management and SOPs related to synchronization of data 
across programs and users. Our experience includes gathering information, building consensus 
on a publication, and providing user training related to the publications. We use corporate reach 
back with IBM and teammates to provide USTRANSCOM the latest in best practices. We add 
value through our knowledge of, and work with, other agencies' policies including TCCs, OSD, ' 
BTA, DLA, JFCOM, DISA, and Department of Homeland Security. 

2.8.0.7 Identify Requirements, Implement and Test IT Compliance Data Fields: Team IBM 
identifies, confirms, and maintains the data fields for IT compliance by meeting routinely with 
all IT compliance and CSV compliance stakeholders. We work with data stewards across 
multiple databases to implement compliance data fields consistently and accurately. This 
increases the value of the information passed to leadership when reporting compliance. We 
periodically test compliance data calculation and reporting. We proactively monitor 
configuration change requests (CCRs) and other database change requests to identify and track 
changes to compliance data fields in all Government-identified databases. We regularly create 
reports and queries to monitor the quality of compliance data. Team IBM maintains its current 
relationships with data quality leadership at several of USTRANSCOM's National Partners 
(TCCs, DLA, and JFCOM) and founders of the JDPAC to optimize USTRANSCOM compliance 
data fields and methods. 

2.8.0.9 Technical Support for Data Collection and Import/Export: The challenge for Task 
Area 8 is the rapid collection, import, export, and accuracy of data for reports. Team IBM has the 
necessary technical expertise in CRIS and DITPR to support the CIO. 

Team IBM supports the following sub-elements of this subtask by providing the necessary 
experienced support personnel to accomplish them: 2.8.0.2 Recommendations for IT Compliance 
with Government Acts 2.8.0.4 Analysis/Support for Instructions/handouts for CIO Program; 
2.8.0.5 Support for DOD Data Requests; 2.8.0.6 Synchronization ofIT Compliance Data Fields; 
2.8.0.8 Table Oversight and Data Monitoring; 2.8.0.10 Import and Export Activities; 2.8.0.11 
Monitoring and Enhancing Data Quality & Error Detection (see 2.8.0.7); 2.8.0.12 Support for 
Outreach Activities for Knowledge Increases, 2.8.0.13 Automated Tool Implementation Support; 
2.8.0.14 CIO Video Teleconference Support, 2.8.0.15 Meeting Planning and Execution; 2.8.0.16 
Meeting Facilitation, Materials, and Tracking; 2.8.0.17 Action Item Completion. 

2.9 Task Area 9: Strategic Planning and Reporting/E'fP and Reporting 

2.9.0.1 Support for Implementation of DPtM Strategy: BMA and WMA ETPs drive 
implementation of the DPtM strategy in conjunction with USTRANSCOM and DPO strategies. 
Development/implementation of portfolio strategy, targets, and metrics aligned with CSV and 
governance groups help USTRANSCOM measure progress toward its strategic objectives. We 
continuously coordinate with BTA, CJCS, TCJ6-I, and TCJ5/4 to align Command Strategy with 

,BMA ETP / WMA strategy documents. Requirements captured in the WMA ETP or similar 
strategic documents drive coordination with TCJ5/4 to properly align USTRANSCOM 
Command Strategy. This document also drives the annual staffing package for OSD that outlines 
governance process/procedures. BMA ETP also drives coordination with TCJ5/4 to align 
USTRANSCOM Comman'd Strategy properly and provide links to / integration with DITPR 
team and BTA. DPRP supports and complements this process. IBM completes ETP tasks while 
considering CSV support, corporate governance, and the Distribution Steering Group (DSG). 
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2.9.0.2 Strategic Planning Assistance: We provide strategic planning assistance experience. We 
start with the highest level of strategic guidance (in this case at DOD level) and then break down 
the strategic plans into major outcomes/accomplishments while aligning all lower level goals 
with a higher level goal. We also host a staff-level workshop, where we solicit goals from system 
owners and link them to a capability and then a strategic outcome. We work with focus area and 
initiative owners to maximize integration/alignment with CSV and related governance groups. 
Using these two methods, and mindful of the ETP tiered accountability view, we help produce a 
strategic vision and goals that are vertically/horizontally aligned, executable, and measurable. 

2.9.0.6 Support for BMA.lWMA ETP: We have a proven, repeatable process (successful at 
BTA and other DOD entities) to support BMA ETP production and corresponding efforts. Our 
insight into the annual ETP (Sep) and Congressional update report to (Mar) assists DPtM. 

2.9.0.11 Accuracy and Evaluation of Submissions: We follow SMART (Specific, Measurable, 
Attainable, Realistic and Timely) goal-setting principles that identify success criteria and align 
metrics/milestones with strategic plans / EAs. We involve stakeholders early (e.g., Senior 
USTRANSCOM leadership, DLA, COCOMS Services) to maximize buy-in. We leverage strong 
working relationships with external BMAIWMA support staff and provide the flexibility to adapt 
to the rapidly expanding PtM environment in the DOD (Federation, EIEMA ETP, services­
oriented technologies, Capability Portfolio Managers & Deputy Chief Management Officer). The 
process allocates time for USTRANSCOM leadership review in accordance with ETP draft 
submission cycle. The result helps identify DOD Enterprise transformational priorities and 
documents how USTRANSCOM strategy aligns with these efforts. We coordinate all actions 
with TCJ5/4 and the overall DPRP. We review all USTRANSCOM submissions related to and 
of interest to DPO while minimizing errors. 

Team IBM supports these task sub-elements by providing necessary experienced support staff: 
2.9.0.3 Analysis, Guidance, and Recommendations to Support CSV (see 2.9.0.2); 2.9.0.4 Support 
for WMA ETP; 2.9.0.5 Review and Comments for OSD; 2.9.0.7 Enterprise Level Data 
Gathering and Update; 2.9.0.8 Milestone Updates with 5 Business Days; 2.9.0.9 Assistance for 
BMA and WMA ETP Data Gathering; 2.9.0.10 DPtM Analysis and Feedback to the BTA (see 
2.9.0.2); 2.9.0.12 Participation in Teleconferences and meetings. 

2.10 Tasl< Area 10: Functional Area Communications and Computer Systems 
Manager (FACCSM) Support (Optional Task) 

2.10.0.1 FACCSM Training Completion: Team IBM provides personnel with experience and 
appropriate security clearances in this area to complete refresher/update training as needed. 
Those performing these duties do so in compliance with USTRANSCOM Instruction 33-16 
and/or current governing instructions or directives. 

2.10.0.2 FACCSM Duties to Include VTC and Teleconference Support: We support VTC 
and te~econference activities in this arena as needed and as described in Task Area 8 (see 2.8). 

2.11 Task Area 11: Technical Assessment (TA) 

The TA ofDTS systems is a critical step in USTRANSCOM's annual CPRP process. As 
reported in the CRIS "Decision Ready Package", assessment outcomes are the primary source of 
system information for CPRP members. Thus, they can be a key indicator for determining 
systems funding levels and can affect overall portfolio strategic capability. 
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2.11.0.1 Support for TA Process: We provide USTRANSCOM expert TA process support 
using functional and technical experts with IGC data bus experience. Our TA DTS support 
provides one piece of the overall governance process and supports BMAs and WMAs. We 
understand that the data is critical and must be completely accurate. Prior to the CPRP, our team 
consults with the Government to determine what TA data requirements to document. We 
understand that numerous data calls can create problems and add unnecessary stress for PMs. We 
minimize stress by reviewing available data to determine what really require~ updating and what 
does not. We also consult the Government to learn what systems it is evaluating-so we can list 
identified systems and points of contact. For updates, we help prepare a data call requiring 
minimal effort on our stakeholders, e.g., PMs. 

2.11.0.4 Implementation of New Procedures into CRIS: Since Sumaria helped build and 
implement CRIS database, we have a strong understanding of system capabilities. We provide a 
person with extensive CRIS expertise to help implement new procedures, using CRIS. 

Team IBM provides trained/experienced resources to support the following sub-elements of this 
task: 2.11.0.2 Annual Report Preparation; 2.11.0.3 Documentation of Results and Revision. 

2.12 Tasl< Area 12: Strategic Functional and Operational Plans and Policy Support 

2.12.0.1 Review of Current Organizational and Management Structure: Team IBM helps 
drive the WMA Management Control Process (MCP) through DTS for the Distribution Portfolio. 
We have experience with JCIDS, functional capabilities and Joint Logistics (Distribution) Joint 
Integrating Concepts (an original author, (b)(6) . Thus, we understand the MCP for 
USTRANSCOM, JFCOM, and the DOD d the related regulations and policies 
and discussed MCP impact on the DTS portfolio. 

2.12.0.2 Functional Management of Web Tools: Our experienced staff helps with functional 
management of USTRANSCOM's web-based tools, e.g., Defense Collaboration Tool Suite. We 
are also experts on the DISA collaboration tool, eCollaboration (IBM developed based on 
Sametime) that DISA stakeholders commonly use for daily meetings, to review papers, draft 
agendas, collaborate on presentations, and contact SMEs for timely answers during meetings. 
Our staff is proficient in using these tools to minimize travel/maximize communication. 

2.12.0.4 Functional Expertise for IT Investment & Policy: We have functional funding 
expertise-working capital, appropriated, non-appropriated, and other working capital. We 
provide functional program management of plans, policy, and programs. We understand 
financial/procurement regulations relating to funding appropriations and how they constrain or 
provide opportunities for USTRANSCOM to propose innovative solutions. 

2.12.0.6 Requirements Analysis, Planning and Integration for Transformation: Team IBM 
provides requirements analysis, planning, and integration of USTRANSCOM Strategic 
Operational and Functional management boards, forums, concepts, plans, and policies. The 
process involves four steps: review draft documents (e.g., JCIDS documents) from various DOD 
organizations, create USTRANSCOM comments, coordinate them internally, and obtain final 
USTRANSCOM comments. We bring insights into using collaboration tools (e.g., DISA e­
Collaboration and Sametime) and can therefore recommend process improvements. 

Team IBM supports these sub-elements by providing experienced support staff: 2.12.0.3 
Development, Integration, and Interoperability of USTRANSCOM Processes; 2.12.0.5 Technical 
Support, Analysis, and Services for DPfM; 2.12.0.7 IT Investment and Policy Assistance for 
Future Strategies Team. 
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2.13 Task Area 13: Groupware Workshop Support 

2.13.1 Task 13 Subtask 1: OPO Support 

2.13.1.1 Groups Systems Software and Technical Support: Team IBM provides Group 
Systems software and technical support to USTRANSCOM, DISA, process owners, and 
organizations designated by the Government task manager for use of the Government facility 
within business days of task order start. Our employees, experienced in Ventana, GroupSystems, 
and other vendor tools, support poth fixed site and mobile requirements. This includes set up and 
breakdown of equipment, planning for locations use, and technographer support. 

2.13.1.2 Workshop Support using Group Systems Suite: Team IBM provides professional 
workshop facilitation using certified employees, experienced in a variety of industry accepted 
methods including de Bono's Six Thinking Hats, lateral and parallel thinking disciplines, and 
process expertise for group effectiveness. 

2.13.1.3 Managing Groupware Facilities: We run/publish the calendar/schedule, establish 
priorities for usage, monitor the use of the facilities, scheduling of laptops for field use, and other 
resource management as required. 

2.13.1.4 Professional Facilitation for Workshops: see 2.13.1.2. 

2.13.2 Task 13 Subtask 2: TWCF Support 

We support Group Systems software, workshops, and facilitation for this subtask as we did 
Subtask 13.1 above for TWCF-includes following requirements; 2.13.2.1 Groups Systems 
Software and Technical Support (see 2.13.1.1); 2.13.2.2 Workshop Support using Group 
Systems Suite (see 2.13.1.2); 2.13.2.3 Professional Facilitation for Workshops (see 2.13.1.2). 

2.14 Additional PWS Requirements 

PWS Sections: 

•	 2 Deliverables: Team IBM agrees to the deliverables and schedule. 

•	 3 Service Delivery Summary: Team IBM agrees to the Service Delivery summary table and 
to meet or exceed the performance objectives therein. 

•	 5 Security Subparagraphs: Team IBM agrees to the Security requirements/clearances. 

•	 5.11 Quality Assurance: Our standing proposal Mission Capability volume addresses 
Quality Assurance. We support the QASP in accordance with requirements. 

•	 5.12 Non-disclosure: Team IBM agrees to the nondisclosure requirements. 

•	 6 Contractor Transition: Team IBM agrees to the requirements and our staffing plan 
addresses ramp-up time. 
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Appendix B - Generic Resumes 
Notes: 

I.	 Numbers that precede each generic resume correlate with numbers in Amendment P00002 
Labor Category Descriptions in the Base IDIQ contract. 

2.	 For requirements requested in the RFP on education, experience, security, or special skills 
needed to perform the intended PWS tasks, see these headers: 
• Education and years of experience: see "Labor Category" 
• Content for experience and the required knowledge: see "Relevant Qualifications" 
• Security: see "Program Role" header and "Clearance Type" 
• Special skills: see "Special Skills" 

1. Program Manager 

Demonstration of Sufficient Knowledge 

•	 Has industry and program management expertise 
•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 

Warfighter in areas such as supply chain and engineering and IT design 
•	 Understands PtM processes, strategies, and activities 
•	 Understands concepts/techniques needed to generate Return on Investment (in Government terms)-to improve 

supply chain results 

Demonstration of Sufficient Experience 

•	 Acted as primary customer contact for program activities, leading program review sessions with customer to 
discuss cost, schedule, and technical performance 

•	 Has experience formulating and enforcing work standards 
•	 Has experience assigning contractor schedules 
•	 Has experience reviewing work discrepancies 
•	 Has experience supervising contractor personnel 
•	 Has experience communicating policies, purposes, & goals of the organization to subordinates 
•	 Provided leadership and overall direction for large programs with multiple task elements 
•	 Directed all phases of programs from inception through completion 
•	 Worked with senior executives in the customer's organization 
•	 Participated in the negotiation of contracts and contract changes 
•	 Coordinated IBM and subcontractor personnel, services, and products 
•	 Demonstrated responsibility for the program cost, schedule and technical performance 
•	 Established milestones and monitored adherence to master plans and schedules 
•	 Identified potential program problems/risks and obtained solutions (such as allocation of resources) 
•	 Directed the work of employees assigned to a program of similar size and scope 
•	 Has considerable relevant experience in consulting and/or program management related to management planning, 

finance, and/or technology functions 
•	 Has experience with PtM processes, strategies, and activities 

Education: Master's degree in administrative, technical 
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or management science (or similar). Prefer combination experience. Experience with USTRANSCOM, PtM, and 
of degrees in technical and management disciplines. information technology. 

IBM and Project Management Institute Project Management Certification 

2. Project Manager 

Demonstration of Sufficient Knowledge 

•	 Has project management expertise 
•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 

Warfighter in areas such as supply chain and engineering and IT design 
•	 Understands PtM processes, strategies, and activities 
•	 Understands concept/techniques needed to generate Return on Investment (in Government terms)--improved 

supply chain results 

Demonstration of Sufficient Experience 

•	 Assisted Program Manager in working with the Government Contracting Officer, the task order level Contracting 
Officer Representatives (CORs), Government management personnel and customer agency representatives 

•	 Served as the project manager for a task order (or a group of task orders) 
•	 Under Program Manager guidance, was responsible for the overall management of a specific task order(s) and 

responsible for the technical solutions and schedules in the task order were implemented in a timely manner 
•	 Supported Program Manager in providing leadership and overall direction for large programs with multiple task 

elements 
•	 Supported Program Manager in directing all phases of programs from inception through completion 
• Acted as primary customer contact for program activities in the Program Manager's absence, leading program 

review sessions with customer to discuss cost, schedule, and technical performance 
•	 Worked with senior executives in the customer's organization 
•	 Participated in the negotiation of contracts and contract changes 
•	 Coordinated IBM and subcontractor personnel, services and products 
•	 Has experience with PtM processes, strategies, and activities 
•	 Demonstrated responsibility for the program cost, schedule, and technical performance 
•	 Established milestones and monitored adherence to master plans and schedules 
•	 Identified potential program problems/risks and obtained solutions (such as allocation of resources) 
•	 Has considerable relevant experience in program management related to oversight planning, administration, 

finance, and/or technical implementation 
•	 Led projects or related work streams within the larger program 
•	 Coordinated and directed the activities ofjunior consultants and provided direct consulting support and expertise 
•	 Has experience working with Government representatives 
•	 Has experience in task order management 
•	 Has experience completing technical solutions and schedules in a timely manner 

Use or disclosure of data contained on this sheet is sUbject 
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• Exposure to CMMI level 3 maturity (or similar standard) environment. 

4. Senior Functional Analyst 

Demonstration of Sufficient Knowledge 

•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 
Warfighter in areas such as supply chain and engineering and IT design 

•	 Understands PtM processes, strategies, and activities 
•	 Understands user needs well enough to determine functional and cross-functional requirements 
•	 Knows processes, tools, and techniques required to analyze functions and recommend solutions including 

improvements, workarounds, and tool selection 
•	 Knows requirements for location identification and In-Transit Visibility 

Demonstration of Sufficient Experience 

•	 Identified user needs and using interview and research techniques performed functional analysis 
•	 Identified required tasks and their interrelationships to perform satisfactory functional allocation 
•	 Identified resources required to perform each task and assigned resources 
•	 Provided daily supervision and direction to support staff 
•	 Has experience with PtM processes, strategies, and activities 
•	 Interacted with Government representatives and technical colleagues 
•	 Communicated organizational policies and technical needs to subordinates 

5. Functional Analyst 

Demonstration of Sufficient Knowledge 

•	 Understands user needs well enough to determine functional and cross-functional requirements 
•	 Knows processes, tools, and techniques required to analyze functions and recommend solutions including 

improvements, workarounds, and tool selection 
•	 Knows requirements for location identification and In-Transit Visibility 

Demonstration of Sufficient Experience 

•	 Identified user needs and using interview and research techniques performed functional analysis 

Use or disclosure of data contained on this sheet is subject 
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• Identified required tasks and their interrelationships t6 performed satisfactory functional allocation 
• Identified resources required to perform each task and assigned resources 
• Interacted with Government representatives and technical colleagues 

J:l£i!x.m'~~~ 

Education: Bachelor's degree in business or relevant 
discipline 

Years of Experience: 5 years of professional experience 
in the field of work and in DOD transportation and/or 
logistics 

~~ 

N/A 

~~ 
Task 2-Years of Experience: 5 with DOD transportation and/or logistics; 
Task 3, 3 STl-Years of Experience: 5 with DOD transportation and/or logistics 
Task 4, STl/2-Years of Experience: 5 in the field; SCOR and FAA, CBAT processes 
Task 5-Years of Experience: 5 in the field; translating capabilities into IT specifications; working with capability 
originators to determine actual needs; understanding entire supply chain & ability to understand how potential 
capabilities can improve in overall supply chain performance as demonstrated in command metrics changes 
Task 9-Years of Experience: 5 in the field; DOD PtM practices BMA; understanding of Business Enterprise 
Transition Plan, and Business Capability Lifecycle processes 
Task 9-Years of Experience: 5 in the field; DOD PtM practices WMA; understanding of Joint Capability Area 
Concept 

10. Administrative Specialist 

~[fufu8~~ 

Clearance Type: ISecret	 IAvailable Start Date: I Immediately 
, 

~~~~(ID~~ 

Demonstration of Sufficient Knowledge 

•	 Understands administrative and clerical requirements for project tasks that may include secretarial, word-

processing, graphics, desktop publishing, editing, and coordination
 

Demonstration of Sufficient Experience 

•	 Provided general purpose administrative and clerical support for project tasks, including secretarial, word-

processing, graphics, desktop publishing, editing, and coordination
 

•	 Has experience with word-processing, graphics, and desktop publishing software packages 
•	 Prepared documents for review and production processes 
•	 Met project production deadlines 
•	 Interacted with Government representatives, technical staff, and managers 

!1frflx!lr~~~ 

Education: No degree required.	 IYears of Experience: 3 in appropriate area 

~~ 

N/A 
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14. Senior BPR Specialist 

Demonstration of Sufficient Knowledge 

•	 Has expertise in BPR strategies and potential costs and benefits to support improvement efforts 

Demonstration of Sufficient Experience 

•	 Using mature skills, capabilities, and expertise, provided expert opinion on BPR strategies and studies potential 
costs and benefits to support improvement efforts 

•	 Developed CONOPS and mapped out processes and business rules 
•	 Helped implement new policies/procedures, process techniques metrics/models in other time/cost saving 

initiatives 
•	 Evaluated specialized tools and solutions to aid in business change 
•	 Worked with project teams in transitioning to business process areas and evaluated success of reengineered 

process 
•	 Provided daily supervision and direction to other project personnel 
•	 Provided BPR and supply chain management solutions 
•	 Analyzed business process problems and opportunities, developing business strategies identifying significant 

process and enabling, developing action plans, and enacting effective change management. 
•	 Has significant process improvement experience in a manufacturing industry such as heavy industrial products, 

consumer goods, aerospace and defense, and transportation logistics 
•	 Has significant process reengineering experience, including strategy development, process analysis, process and 

system requirements definition, and implementation planning. 
•	 Has superior oral and written communication skills-to present problems in simple, bl!siness-oriented terms for 

review with program management and with first line supervision and middle management 

16. Senior Systems Analyst 

Demonstration of Sufficient Knowledge 

•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 
Warfighter in areas such as supply chain and engineering and IT design 

•	 Understands PtM processes, strategies, and activities 

Demonstration of Sufficient Experience 
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• Under minimal supervision, applied process improvement and reengineering methodologies/principles to conduct 
process modernization projects 

• Developed functional area process and data models for use in designing and building integrated, shared software 
and database management systems 

• Translated user specifications and input into design requirements 
• Has experience with PtM processes, strategies, and activities 
• Has experience in techniques/tools for integrating user requirements into application development process 
• Has experience in Capability Maturity Model Integration (CMMI) level 3 maturity (or similar standard) 

environments 

O£»xro>~~~~ 

Education: Bachelor's degree (Master's 
degree preferred) in a related discipline. 

• Years of Experience: 
a 10 in field of work 

~~ 

• Exposure to CMMllevel3 maturity (or similar standard) environment and two years of logistics, supply chain, and 
or transportation chain implementation experience 

• Experience in the implementation, integration, test, and documentation of COTS products 

17. Systems Analyst 

~[fufu8~~ 

Clearance Type: ISecret	 IAvailable Start Date: I Immediately 

~~~~(ID~~ 

Demonstration of Sufficient Know/edge 

•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the
 
Warfighter in areas such as supply chain and engineering and IT design
 

•	 Understands PtM processes, strategies, and activities 

Demonstration of Sufficient Experience 

•	 Under general supervision, applied process improvement and reengineering methodologies/principles to conduct 
process modernization projects 

•	 Developed functional area process and data models for use in designing and building integrated, shared software 
and database management systems 

•	 Determined user requirements for integration into application development process 
•	 Has experience in techniques/tools for integrating user requirements into application development process 
•	 Prefer experience in CMMI level 3 maturity (or similar standard) environment 

l1e.furo'~~~ 

Education: Bachelor's degree in a related discipline IYears of Experience: 5 of professional experience. 

~~ 

•	 Exposure to CMMllevel 3 maturity (or similar standard) environment and two of logistics, supply chain, and or 
transportation chain implementation experience. 

•	 Experience implementing, integrating, testing, and documenting COTS products 

'[J~~ 

•	 Task 2-Years of Experience: 3 with Defense Transportation System 
•	 Task 3-Years of Experience: 5 with DPO-related systems; knows IDEF IX, Erwin, SQL, CRIS database 
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•	 Task 3-Years of Experience: 5 with DPO-related systems 
•	 Task 4; Subtask IISubtask 2-Experience: Oracle and CRIS databases; BPR, and process improvement tools 
•	 Task 5-Experience: Translating capabilities into IT specifications; working with capability originators to 

determine actual needs 

18. Program Analyst 

~[fufug~~ 

Clearance Type: ISecret	 IAvailable Start Date: I Immediately 

~~~~(!D~~ 

Demonstration of Sufficient Knowledge 

•	 Possesses comprehensive knowledge across multiple functional areas and task environments 

Demonstration of Sufficient Experience 

•	 Has leadership qualities in strategizing approaches and managing project objectives 
•	 Developed, planned, and led project segments 
•	 Evaluated results and recommended changes in development/execution of project phases to meet schedules 
•	 Operated across multiple tasks and works independently 
•	 Has experience with multiple functional areas and task environments 
•	 Contributed to deliverables and performance metrics 

[ke.:j}mr~~~ 

Education: Bachelor's degree in a related discipline. IYears of Experience: 5 of professional experience 

~~ 

N/A 

~~ 

•	 Task 4; Subtask 3-Experience: leading cross functional teams and facilitating meetings; experienced or trained 
in SCOR and in FAA and CBAT processes 

•	 Task 3; Subtasks 3 and 4-Experience: leading cross functional teams and facilitating meetings; experienced or 
trained in SCOR and in FAA and CBAT processes 

21. Financial Analyst 

~[fufu8~~ 

Clearance Type: ISecret IAvailable Start Date: I Immediately 

~~~~(ID~~ 

Demonstration of Sufficient Knowledge 

• Knows basics of statistical techniques, applied mathematics, economics, and an engineering discipline 
• Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 

Warfighter in areas such as supply chain and engineering and IT design 
• Understands PtM processes, strategies, and activities 
• Knows budget preparation requirements and processes 
• Knows requirements to assess and analyze financial programs-estimated versus actual costs, schedule, benefits, 

savings, variance analysis, program impact 
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•	 Knows status reporting and fund execution tracking systems such as CRIS-AF 
•	 Knows DOD funding documents and automated accounting systems 
.•	 Knows processes, tools, and techniques required to help program officials resolve technical, conceptual, and
 

policy budget, cost, and schedule issues
 

Demonstration of Sufficient Experience 

•	 Advised on and performed professional or technical work in budget, cost, or schedule analysis and/or research 
•	 Assessed costs, budget, or schedule implications of existing or projected technological advances 
•	 Assessed impact of new and innovative acquisition strategies 
•	 Has experience with PtM processes, strategies, and activities 
•	 Has relevant experience in performing financial analysis 
•	 Identified financial program issues and helped develop/execute plans to resolve issues relating to budget, cost, and 

schedule 
•	 Interacted with Government representatives and technical colleagues 

Labor Category: Financial Analyst	 . 

. Education: Bachelor's degree in business, Years of Experience: 5 of professional experience in the field 
engineering, or relevant discipline. of work; in DOD transportation and/or logistics, and in cost, 

budget, or schedule analysis, operations research, or 
engineering 

Task 4; Subtask l-Experience/training: USTRANSCOM FAA and CBAT processes 
Task 5--Experience: translating capabilities into IT specifications; working with capability originators to 
determine actual needs; understanding of entire supply chain and ability to understand how potential capabilities can 
lead to improvement in overall supply chain performance as demonstrated in changes to command metrics 

28. Information Engineer 

Demonstration of Sufficient Knowledge 

•	 Knows business process improvement practices to reengineer methodologies/principles and business 
modernization projects 

•	 Knows activity and data modeling, transaction flow analysis, internal control and risk analysis and modern 
business methods and performance measurement techniques 

•	 Knows standards for information systems procedures 
•	 Knows how to develop/apply organization-wide information models for use in designing and building integrated, 

shared software and database management systems 
•	 Knows business improvement opportunities consistent with corporate Information Management guiding 

principles, cost savings, and open system architecture objectives 
•	 Understands supply chain management processes 
•	 Understands how potential capabilities can lead to improvements in overall supply chain performance as 

demonstrated in changes to command metrics 
•	 Knows about CMMI level 3 maturity (or similar standard) environment with development systems and 

Operational Test & Evaluation (OT&E) 
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•	 Knows how to provide staff with daily supervision and direction 

Demonstration of Sufficient Experience 

•	 Applied business process improvement practices to reengineer met~odologies/principles and business 
modernization projects 

•	 Applied, as needed, activity and data modeling, transaction flow analysis, internal control and risk analysis and 
modem business methods and performance measurement techniques 

•	 Assisted in establishing standards for information systems procedures 
•	 Developed and applied organization-wide information models for use in designing and building integrated, shared 

software and database management systems 
•	 Constructed sound, logical business improvement opportunities consistent with corporate Information 

Management guiding principles, cost savings, and open system architecture objectives 
•	 Provided daily supervision and direction of staff 
•	 Has experience in translating capabilities into IT specifications 
•	 Has experience working with capability originators to determine a'ctual needs 

" t I '" " " ~* ~ 

.' h ". • • Labor Category: Information Engineer ." 
•	 • j 

Education: Bachelor's degree in Computer Science, Years of Experience: 5 of professional experience 
Information Systems, Engineering, or other related 
scientific or technical disciplines, 

•	 Experience working in a CMMI level 3 maturity (or similar standard) environment with development systems and 
OT&E 

•	 Prefer experience implementing, integrating, testing, and documenting COTS products 

Task 5-Experience: translating capabilities into IT specifications; working with capability originators to 
determine actual needs; understanding of entire supply chain and ability to understand how potential capabilities can 
lead to improvement in overall supply chain performance as demonstrated in changes to command metrics 
Task ll-Years of Experience: 5 with Oracle, SQL; knowledgeable about USTRANSCOM Technical 
Assessment, IDEFI X, Erwin, and CRIS'-- ----'-- '--_'--	 ~__• . • . .__J 

30. Subject Matter Expert 

Demonstration of Sufficient Knowledge 

•	 Has high-level perspective on how the portfolio investments improve enterprise-wide performance for the 
Warfighter in areas such as supply chain and engineering and IT design 

•	 Understands pfM processes, strategies, and activities 
•	 Understands concept/techniques needed to generate Return on Investment (in Government terms)--improved 

supply chain results 

Demonstration of Sufficient Experience 

•	 Provided high-level assistance, expert advice, assistance, guidance, or counseling in support of management, 
organizational, and business improvement or investigative efforts for all functional areas 

•	 Developed and recommends creative and innovative solutions to customer's problems 
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• Conducted demonstrations and introduces leading edge technology into systems design and development 
• Researched, analyzed, documented, and reported proposed developmental, consulting, or implementation 

efforts/recommendations 
• Provided expert determination on the accuracy and reasonableness of data 
• Supported a wide variety of technical and business assignments in all functional areas 
• Has been a SME on a commercial supply chain project 
• Has experience implementing portfolio investments to improve enterprise-wide performance for the Wartlghter in 

areas such as supply chain and engineering and IT design 
• Has led cross-functional teams and facilitated meetings 
• Has experience with PtM processes, strategies, and activities 

l1£rfixoo'~ ~Ji'fil:ffilu' ~ 

Education: At a minimum, a • Years of Experience: 
Master's degree. o 15 providing expertise within specific discipline; recognized as expert in 

the field 

~~ 
" . 

• NA 
. 

31. Technical Writer 

~[fufu8~~ 

Clearance Type: Secret Available Start Immediately 
Date: 

.­ ! 

~~~~lID~~ 

Demonstration of Sufficient Knowledge 

• Knows writing/editing techniques and is aware of style issues and conventions 

Demonstration of Sufficient Experience 

• Assisted with collecting/organizing information for preparation of user manuals, training materials, installation 
guides, proposals, and other reports 

• Edited functional descriptions, system specifications, user manuals, special reports, other customer deliverables 
and documents 

• Assisted with financial and administrative functions 
• Worked independently or under minimal, general direction 

l1ctl:xoo'~~~ 

Education: Associate's degree required and Bachelor's Years of Experience: 3 of professional 
preferred experience 

~~ 

N/A 

13. Principal Business Process Reengineering Specialist 

Clearance Type: ISecret IAvailable Start Date: IImmediately 
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Relevant Qualifications (Skills Required to Execute A&AS) 

Demonstration of Sufficient Knowledge 

•	 Has expertise in BPR strategies and potential costs and benefits to support improvement efforts 

Demonstration of Sufficient Experience 

•	 Using complex skills, capabilities, and expertise, provided expert opinion to complex business process 
reengineering strategies and studies with potential costs and benefits to support management, organizational, and 
business process improvement efforts 

•	 Recommended innovative business processes and provided commercial best practices to enhance business 
decisions to optimize operational effectiveness 

•	 Interfaced with senior Government officials to understand their business challenges and strategic direction and 
provided leadership necessary for complex business activities 

•	 Provided BPR and supply chain management solutions 
•	 Analyzed business process problems and opportunities, developed business strategies, identified significant 

process, enabled/developed action plans, and enacted effective change management 
•	 Has significant process improvement experience in a manufacturing industry such as heavy industrial products, 

consumer goods, aerospace and defense, and transportation logistics 
•	 Has significant process reengineering experience; including strategy development, process analysis, process and 

system requirements definition, and implementation planning 
•	 Has superior oral and written communication skills-ability to present problems in simple, business-oriented 

terms for review with program management and with first line supervision and middle management 

20. Senior Financial Analyst 

Demonstration of Sufficient Knowledge 

•	 Has strong familiarity of transportation and distribution concepts and IT systems development life cycle processes 
•	 Has working level knowledge of Defense finance, Program Planning, Budget Execution processes and a detailed 

understanding of the capital investment strategy review process as it relates to USTRANSCOM systems, 
reconciling Accounts Receivable and Accounts Payable, and supporting budget execution functions 

•	 Knows basics of statistical techniques, applied mathematics, economics, and an engineering discipline 
•	 Understands concept/techniques needed to generate Return on Investment (in Government terms}--to improve 

supply chain results 
•	 Knows budget preparation requirements and processes 
•	 Knows requirements to assess and analyze financial programs---estimated versus actual costs, benefits, savings, 

variance analysis, program impact 
•	 Knows status reporting and fund execution tracking systems such as CRIS-AF 
•	 Knows how to assess costs, budget, or schedule implications of existing or projected technological advances 
•	 Knows DOD funding documents and automated accounting systems 
•	 Knows processes, tools, and techniques required to help program officials resolve technical, conceptual, and 

policy budget, cost, and schedule issues 
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Demonstration of Sufficient Experience 

•	 Provided expert advice on and performs professional/technical work in budget, cost, or schedule analysis and/or 
research 

•	 Has demonstrated technical capability to assess cost, budget, or schedule implications of existing or projected 
technological advances and to evaluate impact of new and innovative acquisition strategies 

• As needed, supported USTRANSCOM staff to include researching, planning, and developing various capital 
planning and investment-related processes for IT 

•	 Assisted with review/validation/staffing OSD Exhibit 300 documents each budget cycle 
•	 Worked with USTRANSCOM Directorates, Project Management Offices and/or Transportation Component 

Commands to ensure the exhibits are correct 
•	 Has considerable relevant experience in performing financial analysis 
•	 Has considerable experience interacting with Government representatives and technical colleagues 
•	 Identified financial program issues and developed/executed plans to resolve issues relating to budget, cost, and 

schedule 
•	 Has experience communicating organizational policies and technical needs,to subordinates 
•	 Advised on and performed professional or technical work in budget, cost, or schedule analysis and/or research 
•	 Provided daily supervision and direction to support staff 

" ,	 , 
Labor Category: Senior Financial Anal)'st	 ' 

Education: Bachelor's degree (Master's degree Years of Experience: 10 of professional experience with cost, 
preferred) in finance, accounting, business, budget, or schedule analysis, operations research, or 
engineering, or related field. engineering; also needs experience in DOD transportation 

and/or logistics 

Special Skills , 
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Appendix C - Acronym List 
ACRONYM 
AAlPS 
AF 
AMC 
AMP 
ANSI 
APOD Model 
ATl 
BCA 
BCl 
BDSS 
BEA 
BMA 
BPR 
BTA 
CBAT 
CBMR 
CCR 
CIO 
CMMI 
CMOS 
COCOIVI 
CONOPS 
COR 
COTS 
CPRP 
CRIS 
CSV 
DBSMC 
DCR 
DCTS 
DISA 
DITPR 
DLA 
DOD 
DOTMlPF 
DPAP 
DPfM 
DPO 
DPRP 
DSG 
DTS 
EA 
EIEMA 
EMA 
ERM 
ERP 
ERRC 

MEANING 
Automated Air load Planning System 
Air Force 
Air Mobility Command 
Analysis of Mobility Platform 
American National Standard Institute 
Aerial Port Of Debarkation 
Acquisition Technology and logistics 
Business Case Analysis 
Business Capability Lifecycle 
Business Decision Support System 
Business Enterprise Architecture 
Business Mission Area 
Business Process Reengineering 
Business Transformation Agency 
Capabilities Based Assessment Team 
Core Mission Business Representatives 
Configuration Change Request 
Chief Information Officer 

.Capability Maturity Model Integration 
Cargo Movement Operations System 
Combatant Command 
Concept of Operations 
Contracting Officer's Representative 
Commercial off the shelf 
Corporate Portfolio Review Process 
Corporate Resource Information Source 
Corporate Services Vision 
Defense Business Systems Management Committee 
DOTMlPF Change Request 
Defense Collaboration Tool Suite 
Defense Information Systems Agency 
DOD Information Technology Portfolio Repository 
Defense logistics Agency 
Department of Defense 
Doctrine, Organization, Training, Materiel, leadership, Personnel, Facilities 
Defense Procurement Acquisition Policy 
Distribution Portfolio Management 
Distribution Process Owner 
Distribution Portfolio Review Process 
Distribution Steering Group 
Defense Transportation System 
Enterprise Architecture 
Enterprise Information Environment Mission Area 
Emergency Management Agency 
Enterprise Requirements Management 
Enterprise Resource Planning 
Enterprise Requirements Review Council 
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ESE 
ESI 
ESRS 
ETP 
Eval 
FAA 
FACCSM 
FAR 
FEMA 
FNA 
FOC 
FSA 
GATES 
GO 
GDSS 
GFE 
GFM 
GPRA 
GTN 
GTN/P31 
IBS 
IDEF1X 
IDIQ 
IGC 
IPT 
IRB 
ISO 
IT 
ITES 
ITILv3 
J5/4 
JALIS 
JCIDS 
JDDA 
JDDE 
JDPAC 
,IFAST 
JFCOM 
,IIATF 
JIPMS 
JL(D) ,IIC 
JROC 
JSJ4 
JSJ6 
LM 
LOGBOOK 
LOGMOD 
MAs 
MBA 
MMAD 

Enterprise Systems Engineering 
Enterprise Software Initiative 
Electronic Subcontract Reporting System 
Enterprise Transition Plan 
Evaluation 
Functional Area Analysis 
Functional Area Communications and Computer Systems Manager 
Federal Acquisition Regulation 
Federal Emergency Management Agency 
Function Needs Analysis 
Full Operational Capability 
Functional Solutions Analysis 
Global Air Transportation Execution System 
General Dynamics 
Global Decision Support System 
Government Furnished Equipment 
Global Freight Management 
Government Performance and Results Act 
Global Transportation Network 
Global Transportation Network Pre-Planned Product Improvement 
Integrated Booking System 
Integrated Definition for Data Modeling 
Indefinite Delivery Indefinite Quantity 
Integrated Data Environment Transportation Network Convergence 
Integrated Process Team 
Investment Review Board 
International Standard Organization 
Information Technology 
Information Technology Enterprise Services 
Information Technology Infrastructure Library Version 3 
USTRANSCOM Strategy, Policy, Programs & Logistics Directorate 
Joint Air Logistics Information System 
Joint Capabilities Integration Development System 
Joint Deployment & Distribution Architecture 
Joint Deployment and Distribution Enterprise 
Joint Distribution Process Analysis Center 
Joint Flow and Analysis System for Transportation 
Joint Forces Command 
Joint Inter-Agency Task Force 
Joint Intermodal Platform Management System 
Joint Logistics (Distribution) Joint Integrating Concepts 
Joint Requirements Oversight Council 
Joint Staff Logistics Directorate 
Joint Staff Command, Control, Communications & Computer System Directorate 
Lockheed Martin 
Event Logbook 
Logistics Module 
Mission Areas 
Master of Business Administration 
Army Maxi-, Mini-, and Database contract 
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MOCAS 
MS&SM 
NASA SEWP 
NDAA 
OA 
OASIS 
OCI 
OSD 
OT&E 
PfM 
PM 
PMI 
PMITISS 
PMO 
POM 
PPBS 
PRTM 
PWS 
QASP 
RF-ITV 
RFTOP 
RM 
SAF/XC 
SCOR 
SDDC 
SMART 
SME 
SMS 
SOA 
SOP 
SW 
TA 
TC-AIMS II 
TCC 
TCJ3 
TCJ5 
TCJ5/4 
TCJ6 
TCJ6-A 
TCJ6-1 
TCJ8 
TFMS 
TWCF 
USTRANSCOM 
VTC 
WCFs 
WG 
WMA 
WPS 
WSLM 

Mechanization of Contract Administration Services 
Materiel Supply and Service Management 
Solutions for Enterprise-Wide Procurement 
National Defense Authorization Act 
Operational Assessment 
Operational Assessment (OA) System Information Status 
Organizational Conflict of Interest 
Office of the Secretary of Defense 
Operational Test & Evaluation 
Portfolio Management 
Project Manager 
Project Management Institute 
Portfolio Management and Information Technology Investment Strategies Support 
Program Management Organization 
Program Objective Memorandum 
Program, Planning, and Budgeting System 
Managerial Consulting Firm 
Performance Work Statement 
Quality Assurance Surveillance Plan 
Radio Frequency In-Transit Visibility 
Request for Task Order Proposal 
Reference Model 
Office of Warfighting Integration and Chief Information Officer 
Supply Chain Operations Reference 
Surface Deployment and Distribution Command 
Specific, Measurable, Attainable, Realistic an.d Timely 
Subject Matter Expert 
Single Mobility System 
Service Oriented Architecture 
Standard Operating Procedure 
Software 
Technical Assessment 
Transportation Coordinators' Automated Information for Movement System II 
Transportation Component Command 
Command Operations Directorate 
Command Strategic Planners . 
Command Strategy, Programs, Policy and Logistics 
Command, Control, Communications & 'Computer Systems Directorate 
Command Distribution Enterprise Architectures Division 
Command CIO & DPfM Division 
Command Program Analysis and Financial Management 
Transportation Financial Management System 
Transportation Working Capital Funds 
United States Transportation Command 
Video-Teleconference 
Working Capital Fund 
Working Group 
Warfighter Mission Area 
Worldwide Port System 
Weapons System Lifecycle Management 
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