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Section A - Solicitation/Contract Form 

SOLICITATION/CONTRACT FORM 

This is a continued contract from predecessor contract DAMT01-03-D-0173 in accordance with DFARS PGI 

204.7001. This contract begins at award-term 1 of predecessor contract. 

EXECUTIVE SUMMARY 

The Surface Deployment and Distribution Command (SDDC), a component of the United States Transportation 

Command (USTRANSCOM), is responsible for coordinating the lease of intermodal equipment needed to support 

peacetime and contingency operations on a global basis. SDDC assumed this leasing function from the Military 

Sealift Command (MSC) in October 1997 as a result of a Memorandum of Agreement that transferred MSC’s liner 

operations and leasing function to SDDC. 

STATEMENT OF NEED. This is SDDC’s requirement for container program management to provide intermodal 

equipment leasing services, assured access capability; pre-positioned container pools, information technology, and 

related container support functions. 

Questions concerning this Contract should be submitted to Ms. Carey Gropp at carey.gropp@ustranscom mil. 

PROPOSAL INCORPORATION 

The following portions of the contractor’s proposal (last dated 30 May 2003) is incorporated by reference to be 

updated as stipulated within the Performance Work Statement or applicable clauses. 

1. Subcontracting Plan 

2. Transition of Operation Plan 

3. Assured Access Plan 

APPLICABLE DOCUMENTS 

Waiver to Trade Agreement of 1979 dated October 24, 2002, is applicable. 

DOCUMENTS POSTED SEPARATELY 

The following documents are part of the contract but will be distributed as attachments. 

1. Government Quality Assurance Surveillance Plan 

2. Section B.1, Exhibit1 - Extended Pricing Matrix 

3. Section B.1, Exhibit 2 - Tiered Location Rate Tables 

4. Section B.1, Exhibit 3 - Zip Code Rate Tables 

This page will be modified to reflect changes as they occur. 

mailto:carey.gropp@ustranscom
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Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5001 3 Months UNDEFINED $0.00 

Start of Contract Transition of Ops 

FFP 

The contractor shall implement its 90-day transition plan as developed in 

accordance with the Performance Work Statement (PWS) contained within. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5002 12 Months UNDEFINED $0.00 

Program Management 

FFP 

The contractor shall provide program management support in accordance with the 

PWS contained within. See Extended Pricing Matrix for prices for award term 

years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5003 UNDEFINED Lot UNDEFINED $0.00 

End of Contract Transfer of Operations 

FFP 

The cost estimate for End of Contract Transfer of Operations shall be based upon 

an estimated 10,000 pieces of equipment on lease at the time of transfer to 

successor. This estimate will form the basis for negotiating, with the PCO, the 

actual price for End of Contract Transfer of Operations in the year of occurrence. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5004 UNDEFINED Lot UNDEFINED $0.00 

DITSCAP Recertification 

FFP 

Annual DoD Information Technology Security Certification and Accreditation 

Program (DITSCAP) Recertification 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5005 UNDEFINED Each UNDEFINED $0.00 

Daily Per Diem Lease Cost 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's daily leasing per diem charge based on 

type of equipment ordered. Daily per diem charges shall apply per unit and shall 

commence on the calendar date in which the Government accepts the equipment. 

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5006 UNDEFINED Each UNDEFINED $0.00 

Replacement Cost & Depreciation % Value 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the basis for determining the contractor's replacement 

cost and yearly percentage rate of depreciation for a container or chassis IAW 

paragraph C.7.2.10 of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5007 UNDEFINED Each UNDEFINED $0.00 

On-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of on-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5008 UNDEFINED Each UNDEFINED $0.00 

Off-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of off-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5009 UNDEFINED UNDEFINED $0.00 

Delivery Charges 

FFP 

CONUS & OCONUS Delivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5010 UNDEFINED UNDEFINED $0.00 

Redelivery Charges 

FFP 

CONUS & OCONUS Redelivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery 

charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 



 

 

   

 

 

  

 

    

       
   

 

          

         

       

 

  

 

 

   

  

 

  

  

 

 

    

     

 

 

 
  

 

    

       
    

 

       

    

       

  

 

 

 

   

  

 

  

  

 

 

    

     

 

 

 

HTC711-09-D-0002 

Page 8 of 145 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5011 UNDEFINED Each UNDEFINED $0.00 

Assured Access 

FFP 

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN. 

Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in 

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c). 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5012 UNDEFINED Each UNDEFINED $0.00 

Prepositioned Container Pool 

FFP 

The contractor shall manage and maintain leased prepositioned containers in 

accordance with the PWS contained herein. 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

FOB: Destination 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5013 UNDEFINED Each UNDEFINED $0.00 

Other Direct Costs (ODCs) 

FFP 

ODCs are additional services or parts/products related to the individual lease that 

are within scope of the contract and not seperately priced. ODCs shall be 

negotiated prior to execution of the delivery order based on specific services or 

spare parts kits ordered. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

5014 UNDEFINED UNDEFINED $0.00 

Miscellaneous Costs 

FFP 

Miscllaneous costs are additional costs that are within scope of the contract but 

not specified in any of the seperately priced CLINs or SubCLINs. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6002 12 Months UNDEFINED $0.00 
OPTION Award Term 2 - Program Management 

FFP 

The contractor shall provide program management support in accordance with the 

PWS contained within. See Extended Pricing Matrix for prices for award term 

years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6004 UNDEFINED Lot UNDEFINED $0.00 
OPTION Award Term 2 - DITSCAP Recertification 

FFP 

Annual DoD Information Technology Security Certification and Accreditation 

Program (DITSCAP) Recertification 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6005 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2 - Daily Per Diem Lease Cost 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's daily leasing per diem charge based on 

type of equipment ordered. Daily per diem charges shall apply per unit and shall 

commence on the calendar date in which the Government accepts the equipment. 

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6006 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2-Replacement & Depreciation 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the basis for determining the contractor's replacement 

cost and yearly percentage rate of depreciation for a container or chassis IAW 

paragraph C.7.2.10 of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6007 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2 - On-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of on-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6008 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2 - Off-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of off-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6009 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 2 - Delivery Charges 

FFP 

CONUS & OCONUS Delivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6010 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 2 - Redelivery Charges 

FFP 

CONUS & OCONUS Redelivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery 

charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6011 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2 - Assured Access 

FFP 

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN. 

Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in 

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c). 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6012 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2-Prepositiond Container Pool 

FFP 

The contractor shall manage and maintain leased prepositioned containers in 

accordance with the PWS contained herein. 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

FOB: Destination 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6013 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 2 - Other Direct Costs (ODCs) 

FFP 

ODCs are additional services or parts/products related to the individual lease that 

are within scope of the contract and not seperately priced. ODCs shall be 

negotiated prior to execution of the delivery order based on specific services or 

spare parts kits ordered. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

6014 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 2 - Miscellaneous Costs 

FFP 

Miscllaneous costs are additional costs that are within scope of the contract but 

not specified in any of the seperately priced CLINs or SubCLINs. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7002 12 Months UNDEFINED $0.00 
OPTION Award Term 3 - Program Management 

FFP 

The contractor shall provide program management support in accordance with t he 

PWS contained within. See Extended Pricing Matrix for prices for award term 

years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7004 UNDEFINED Lot UNDEFINED $0.00 
OPTION Award Term 3 - DITSCAP Recertification 

FFP 

Annual DoD Information Technology Security Certification and Accreditation 

Program (DITSCAP) Recertification 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7005 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3 - Daily Per Diem Lease Cost 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's daily leasing per diem charge based on 

type of equipment ordered. Daily per diem charges shall apply per unit and shall 

commence on the calendar date in which the Government accepts the equipment. 

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7006 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3-Replacement & Depreciation 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the basis for determining the contractor's replacement 

cost and yearly percentage rate of depreciation for a container or chassis IAW 

paragraph C.7.2.10 of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7007 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3 - On-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of on-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7008 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3 - Off-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of off-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7009 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 3 - Delivery Charges 

FFP 

CONUS & OCONUS Delivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7010 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 3 - Redelivery Charges 

FFP 

CONUS & OCONUS Redelivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery 

charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7011 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3 - Assured Access 

FFP 

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN. 

Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in 

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c). 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7012 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3-Prepositiond Container Pool 

FFP 

The contractor shall manage and maintain leased prepositioned containers in 

accordance with the PWS contained herein. 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

FOB: Destination 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7013 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 3 - Other Direct Costs (ODCs) 

FFP 

ODCs are additional services or parts/products related to the individual lease that 

are within scope of the contract and not seperately priced. ODCs shall be 

negotiated prior to execution of the delivery order based on specific services or 

spare parts kits ordered. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

7014 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 3 - Miscellaneous Costs 

FFP 

Miscllaneous costs are additional costs that are within scope of the contract but 

not specified in any of the seperately priced CLINs or SubCLINs. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8002 12 Months UNDEFINED $0.00 
OPTION Award Term 4 - Program Management 

FFP 

The contractor shall provide program management support in accordance with the 

PWS contained within. See Extended Pricing Matrix for prices for award term 

years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8004 UNDEFINED Lot UNDEFINED $0.00 
OPTION Award Term 4 - DITSCAP Recertification 

FFP 

Annual DoD Information Technology Security Certification and Accreditation 

Program (DITSCAP) Recertification 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8005 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4 - Daily Per Diem Lease Cost 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's daily leasing per diem charge based on 

type of equipment ordered. Daily per diem charges shall apply per unit and shall 

commence on the calendar date in which the Government accepts the equipment. 

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8006 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4-Replacement & Depreciation 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the basis for determining the contractor's replacement 

cost and yearly percentage rate of depreciation for a container or chassis IAW 

paragraph C.7.2.10 of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8007 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4 - On-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of on-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8008 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4 - Off-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of off-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8009 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 4 - Delivery Charges 

FFP 

CONUS & OCONUS Delivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8010 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 4 - Redelivery Charges 

FFP 

CONUS & OCONUS Redelivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery 

charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8011 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4 - Assured Access 

FFP 

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN. 

Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in 

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c). 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8012 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4-Prepositiond Container Pool 

FFP 

The contractor shall manage and maintain leased prepositioned containers in 

accordance with the PWS contained herein. 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

FOB: Destination 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8013 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 4 - Other Direct Costs (ODCs) 

FFP 

ODCs are additional services or parts/products related to the individual lease that 

are within scope of the contract and not seperately priced. ODCs shall be 

negotiated prior to execution of the delivery order based on specific services or 

spare parts kits ordered. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

8014 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 4 - Miscellaneous Costs 

FFP 

Miscllaneous costs are additional costs that are within scope of the contract but 

not specified in any of the seperately priced CLINs or SubCLINs. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9002 12 Months UNDEFINED $0.00 
OPTION Award Term 5 - Program Management 

FFP 

The contractor shall provide program management support in accordance with the 

PWS contained within. See Extended Pricing Matrix for prices for award term 

years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9004 UNDEFINED Lot UNDEFINED $0.00 
OPTION Award Term 5 - DITSCAP Recertification 

FFP 

Annual DoD Information Technology Security Certification and Accreditation 

Program (DITSCAP) Recertification 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9005 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5 - Daily Per Diem Lease Cost 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's daily leasing per diem charge based on 

type of equipment ordered. Daily per diem charges shall apply per unit and shall 

commence on the calendar date in which the Government accepts the equipment. 

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9006 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5-Replacement & Depreciation 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the basis for determining the contractor's replacement 

cost and yearly percentage rate of depreciation for a container or chassis IAW 

paragraph C.7.2.10 of the PWS. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9007 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5 - On-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of on-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9008 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5 - Off-hire Lift 

FFP 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

An adminstrative charge that applies once at time of off-hire for all equipment 

types. See extended pricing matrix for prices for award term years. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9009 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 5 - Delivery Charges 

FFP 

CONUS & OCONUS Delivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9010 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 5 - Redelivery Charges 

FFP 

CONUS & OCONUS Redelivery Charges 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery 

charges. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9011 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5 - Assured Access 

FFP 

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN. 

Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in 

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c). 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9012 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5-Prepositiond Container Pool 

FFP 

The contractor shall manage and maintain leased prepositioned containers in 

accordance with the PWS contained herein. 

See Schedule of Services Exhibit in Section J for CLIN subline items IAW 

DFARS PGI 204.7104-2(c). 

FOB: Destination 

MAX $0.00 

NET AMT 



 

 

   

 

 

  

 

    

       
        

 

    

       

          

   

 

  

 

 

   

  

 

  

  

 

 

    

     

  

 

 

 

 

  

 

    

       
       

 

     

        

 

  

 

 

   

  

 

  

  

 

 

    

     

 

 

 

 

 

 

HTC711-09-D-0002 

Page 33 of 145 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9013 UNDEFINED Each UNDEFINED $0.00 
OPTION Award Term 5 - Other Direct Costs (ODCs) 

FFP 

ODCs are additional services or parts/products related to the individual lease that 

are within scope of the contract and not seperately priced. ODCs shall be 

negotiated prior to execution of the delivery order based on specific services or 

spare parts kits ordered. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 

QUANTITY 

9014 UNDEFINED UNDEFINED $0.00 
OPTION Award Term 5 - Miscellaneous Costs 

FFP 

Miscllaneous costs are additional costs that are within scope of the contract but 

not specified in any of the seperately priced CLINs or SubCLINs. 

FOB: Destination 

SIGNAL CODE: A 

MAX $0.00 

NET AMT 

CLIN MINIMUM/MAXIMUM QUANTITY AND CLIN VALUE
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The minimum quantity(s) and CLIN value(s) for all orders issued against the CLIN(s) on this 

contract shall not be less than the minimum quantity(s) and CLIN value(s) stated in the following 

table.  The maximum quantity(s) and CLIN value(s) for all orders issued against the CLIN(s) on 

this contract shall not exceed the maximum quantity(s) and CLIN value(s) stated in the following 

table. 

MINIMUM MINIMUM MAXIMUM MAXIMUM 

CLIN QUANTITY AMOUNT QUANTITY AMOUNT 

5001 $100.00 $1,000,000.00 

5002 $500,000.00 $18,000,000.00 

5003 $75,000.00 $150,000.00 

CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE 

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 

the minimum quantity and order value stated in the following table. The maximum quantity and order value for the 

given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 

following table. 

MINIMUM MINIMUM MAXIMUM MAXIMUM 

CLIN QUANTITY AMOUNT QUANTITY AMOUNT 

6004 $ $ 

6002 $ $ 

6005 $ $ 

6008 $ $ 

6006 $ $ 

6007 $ $ 

6009 $ $ 

6010 $ $ 

6011 $ $ 

6012 $ $ 

6013 $ $ 

6014 $ $ 

7002 $ $ 
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7004 $ $ 

7005 $ $ 

7006 $ $ 

7007 $ $ 

7009 $ $ 

7011 $ $ 

7013 $ $ 

7008 $ $ 

7010 $ $ 

7012 $ $ 

7014 $ $ 

8002 $ $ 

8005 $ $ 

8007 $ $ 

8009 $ $ 

8004 $ $ 

8006 $ $ 

8008 $ $ 

8010 $ $ 

8011 $ $ 

9004 $ $ 

9009 $ $ 

9014 $ $ 

5004 $ $ 

8012 $ $ 
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8013 $ $ 

8014 $ $ 

9002 $ $ 

9005 $ $ 

9006 $ $ 

9007 $ $ 

9008 $ $ 

9010 $ $ 

9011 $ $ 

9012 $ $ 

9013 $ $ 

5014 $ $ 

5005 $ $ 

5012 $ $ 

5011 $ $ 

5006 $ $ 

5008 $ $ 

5009 $ $ 

5007 $ $ 

5001 $ $ 

5002 $ $ 

5003 $ $ 

5010 $ $ 

5013 $ $ 

SCHEDULE OF SERVICES 
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See Schedule of Services Exhibit in Section J, Attachment 1. 

SECTION B.1 

SECTION B.1 

SCHEDULE OF SERVICES 

B.1.1 PERIOD OF PERFORMANCE. The term of this contract shall be for a 7-month base period 

(representing the remainder of Award Term Year 1 on predecessor contract DAMT01 -03-D-0173) and four, 12-

month award-term year periods. The contractor has earned four of the five additional twelve-month award-term 

years. The contractor has the potential to earn one additional twelve-month award-term year in accordance with the 

Container Management Award Term Plan at Section J, Attachment J-1. The period of performance is as follows: 

Base Period (Remainder of Award Term Year 1) 1 Nov 2008 to 23 June 2009 

Award Term Year 2 24 June2009 to 23 June 2010 

Award Term Year 3 24 June2010 to 23 June 2011 

Award Term Year 4 24 June 2011 to 23 June 2012 

Award Term Year 5 24 June 2012 to 23 June 2013 

B.1.2 GENERAL APPLICATION. 

B.1.2.1 All rates included herein are stated in U.S dollar and cents. 

B.1.2.2 The first number of the CLIN and SLIN represents the applicable period of performance. 

a. Base Period (Remainder of Award Term Year 1):  5 

b. Award Term Year 2:  6 

c. Award Term Year 3:  7 

d. Award Term Year 4:  8 

e. Award Term Year 5:  9 

B.1.3 CLIN APPLICATION. 

B.1.3.1 Transition of Operation. CLIN 5001 represents the initial 90-day transition phase following contract 

award. The fixed price shall include all direct and indirect costs, overhead, general and administrative expenses 

required to implement its proposed transition plan. This CLIN does not apply during the option or award term years. 

B.1.3.2 Program Management and Transfer of Operations. CLIN 5002 represents Program Management and CLIN 

5003 represents End of Contract Transfer of Operations. 

a. CLIN 5002 is Program Management and applies to the base year period and each 12-month period of 

performance exercised by the Government. The fixed price shall include all direct and indirect costs, overhead, 

general and administrative expenses required to support all requirements of the PWS. 

b. CLIN 5003 is the End of Contract Transfer of Operations and is stated as a cost estimate. The cost 

estimate for End of Contract Transfer of Operations shall be based upon an estimated 10,000 pieces of equipment on 

lease at time of transition. This estimate will form the basis for negotiating, with the Procuring Contracting Officer 

(PCO), the actual price for End of Contract Transfer of Operations in the year of occurrence. 
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B.1.3.3 Intermodal Equipment Types. SubCLINS 5005AA to 5005AQ and 5006AA to 5006AQ identifies the 

various types of intermodal equipment that may be leased under this contract. 

a. Daily Per Diem Lease Cost. SubCLINS 5005AA to 5005AQ identifies the contractor’s daily leasing per 

diem charge based on type of equipment ordered. Daily per diem charges apply per unit and shall commence on the 

calendar date in which the Government accepts the equipment. Per Diem charges shall cease in accordance with 

paragraph C.7.2.8(e) of the PWS. 

b. Replacement Costs and Depreciation Percentage Value. SubCLINS 5006AA to 5006AQ are used as the 

basis for determining the replacement costs in accordance with paragraph C.7.2.10 of the PWS. The SubClin shows 

the contractor’s replacement cost for a new container or chassis. The depreciation percentage value is 5% annual. 

B.1.3.4 On-Hire Lift. CLIN 5007 is the on-hire lift charge. On-hire lift is an administrative charge that applies 

once at the time of lease execution for all equipment types. 

B.1.3.5 Off-Hire Lift. CLIN 5008 is the off-hire lift charge. Off-hire lift is an administrative charge that applies 

once at the time of redelivery for all equipment types. 

B.1.3.6 CONUS Delivery and Redelivery. CLIN 5009 is the CONUS/OCONUS delivery transportation charges 

and CLIN 5010 is the CONUS/OCONUS redelivery transportation charges. For pricing purposes the RDD standard 

is assumed to be 7-15 working days from the date of the Delivery Order (DO). The delivery rate is determined 

based on the quantity and location(s) where the contractor will deliver the equipment. The redelivery rate is 

determined based on the quantity and location(s) where the contractor will pick up the equipment. 

a. Tiered Location and Zip Code Rate Table. A complete tiered location and zip code rate table is located 

at Section B.1, Exhibits 2 and 3. Charges apply per all equipment types based on quantity and actual delivery or 

redelivery location. The Tiered Location Rate and Zip Code Rate Table escalation percentages for Option Years 1 

through 4 and Award Term Years 1 through 5 are stated as a percentage that applies to the base year rate. The 

simple escalation rate was used. 

b. Expedited Delivery Surcharge Rate. SLIN 5009AB is stated as a surcharge percentage for expedited 

delivery. This surcharge shall apply when the RDD is less than 7 working days from the date of the DO. This 

percentage is in addition to SLIN 5009AA based on the tiered location or zip code delivery rate as applicable. The 

Expedited Delivery Surcharge shall not apply when the contractor arranges for an early delivery to accommodate the 

contractor’s schedule. 

c. Delivery Discount Rate. SLIN 5009AC is stated as a discount percentage and applies when the RDD is 

more than 15 working days from the date of DO. The contractor shall deduct the percentage based on the applicable 

tiered location or zip code rate. 

d. Currency Adjustment Charges. SLIN 5009AD and 5010AB shall be applied in accordance with 

paragraph C.12 of the PWS. 

e. Fuel Adjustment Charges. SLIN 5009AE and 5010AC shall be applied in accordance with paragraph 

C.13 of the PWS. 

f. Alternate DeliveryRedelivery Location. SLIN 5009AF is for the use of multiple delivery locations. 

SLIN 5010AD is for the use of multiple redelivery locations. 

http:C.7.2.10
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g. OCONUS Delivery Locations. SLINS 5009AG through 5009CR are the OCONUS delivery locations 

and SLINS 5010AE through 5010CP are the OCONUS redelivery locations. Rate applies to delivery or redelivery 

location within the country as specified in the Schedule of Services Exhibit, Attachment 1. 

B.1.3.8 Assured Access. CLIN 5011 is Assured Access in accordance with terms and conditions of Section C.7.4 

and Section H. Assured Access provisions shall be used to support global contingency operations where a volume 

of more than 1000 20-foot ammunition grade containers are required per week. Under these conditions, the 

contractor shall meet maximum weekly objective [or the objective proposed beyond the maximum weekly 

objective] and minimum/maximum daily requirements identified in Section C, Exhibit C for weeks one (1) through 

16. The maximum weekly objective [or the objective proposed beyond the maximum weekly objective] 

requirement is the maximum quantity that may be ordered in any given week. The minimum and maximum daily 

quantity is the number of containers to be delivered per day. 

a. SLINS 5011AA through 5011AK are stated as an all inclusive unit price by depot location. The unit 

price shall include delivery and additional resources to meet the requirement. The unit price is a one-time charge 

and applies per container by depot location. 

b. Daily per diem charge shall be in accordance with SLIN 5005AC for SLINS 5011AA through 5011AK. 

c. Redelivery charges will be in accordance with paragraphs B.1.3.6(a) and (b). 

B.1.3.9 Prepositioned Leased Container Pools. CLIN 5012 is leased prepositioned container pool for 20-foot 

ammunition grade and dry containers in accordance with Section C.7.3. 

a. Dry Containers. SLIN 5012AA is the daily per diem rate to lease 20-foot dry containers for 

prepositioned container pools. The daily per diem rates do not include, delivery and redelivery charges. Delivery 

charges for prepositioned container pools shall be determined using the Tiered Location or Zip Code Rate Tables, or 

OCONUS delivery SLINS as applicable. 

b. Ammunition Grade Containers. SLIN 5012AB is the daily per diem rate to lease 20-foot ammunition 

grade containers for prepositioned container pools. The daily per diem rates do not include, delivery and redelivery 

charges. Delivery charges for prepositioned container pools shall be determined using the Tiered Location or Zip 

Code Rate Tables, or OCONUS delivery SLINS as applicable. 

B.1.3.10 Travel. Contractor did not include as part of final revised proposal. 

B.1.3.11 Award Term Year 2. CLINS 6002, 6004, and 6005 through 6014 will be executed to extend the contract 

performance period by one year based upon award term years earned and upon verification that the contractor is still 

in compliance with the Award Term Plan and the following conditions are satisfied. 

a. The Government has a continued need for the services under this contract, 

b. Appropriated funds are avaliable, 

c. Price reasonableness can be determined, and 

d. The contract’s “CORE” period of performance (base plus all options) have been completed. 

B.1.3.12 Award Term Year 3. CLINS 7002, 7004, and 7005 through 7014 will be executed to extend the contract 

performance period by one year based upon award term years earned and upon verification that the contractor is still 

in compliance with the Award Term Plan and the following conditions are satisfied. 

http:B.1.3.12
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a. The Government has a continued need for the services under this contract, 

b. Appropriated funds are avaliable, 

c. Price reasonableness can be determined, and 

d. The contract’s “CORE” period of performance (base plus all options) have been completed. 

B.1.3.13 Award Term Year 4. CLINS 8002, 8004, and 8005 through 8014 will be executed to extend the contract 

performance period by one year based upon award term years earned and upon verification that the contractor is stil l 

in compliance with the Award Term Plan and the following conditions are satisfied. 

a. The Government has a continued need for the services under this contract, 

b. Appropriated funds are avaliable, 

c. Price reasonableness can be determined, and 

d. The contract’s “CORE” period of performance (base plus all options) have been completed. 

B.1.3.14 Award Term Year 5. CLINS 9002, 9004, and 9005 through 9014 will be executed to extend the contract 

performance period by one year based upon award term years earned and upon verification that the contractor is still 

in compliance with the Award Term Plan and the following conditions are satisfied. 

a. The Government has a continued need for the services under this contract, 

b. Appropriated funds are avaliable, 

c. Price reasonableness can be determined, and 

d. The contract’s “CORE” period of performance (base plus all options) have been completed. 

B.1.3.15 Other Direct Costs (ODCs). CLINS 5013, 6013, 7013, 8013, and 9013 applies to ODCs. ODCs are 

additional services or parts/products related to the individual lease that are within the scope of the contract and not 

separately priced. ODCs, with the exception of damage resolution, shall be negotiated prior to execution of the DO. 

These may include, but are not limited to the following: 

a. Refrigerated container pre-use preparation and maintenance. 

b. Spare parts kits, to include repair manual. 

c. Generator sets. 

d. Handling charge to return unused spare parts kits. 

e. Damage resolution. 

ODCs not listed herein shall be submitted to the Procuring Contracting Officer (PCO) for approval. The PCO is the 

only individual authorized to make changes to the contract. 

http:B.1.3.15
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B.1.3.16 Miscellaneous Costs. Additional costs that are within scope of the contract but not specified in any of the 

CLINS or SLINS. 

http:B.1.3.16
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SECTION B.2 

B.2.1 TYPE OF CONTRACT. 

This is a Fixed-Price Award Term Incentive Indefinite Quantity contract using FAR 16.404 as guidance and FAR 

16.504. Individual Delivery Orders for leases will be issued on a Fixed-Price basis in accordance with FAR 16.201. 

B.2.2 AWARD OF CLINS. 

(CLINs 0001, 0002AA and 0002AB refer to predecessor contract DAMT01 -03-D-0173) 

CLIN 0001 will be awarded at time of contract award for the base year only. CLIN 0002AA will be awarded at time 

of contract award for the base year and at the time of each subsequent option year or award term year exercised or 

executed there after. CLIN 0002AB will be awarded only once at time of need during the life of the co ntract as a 

modification during the applicable contract year. 

B.2.3 CONTRACT MINIMUM AND MAXIMUM QUANTITIES. 

Pursuant to Clause 52.216-22, entitled “Indefinite Quantity”, the contract Minimum Value for this effort will be 

established annually at $500,000.00 per year (base year and each option year/award term year exercised or 

executed). The Maximum Value is $386,000,000.00 for the base year, 4 one-year options, and 5 one-year award 

terms. 

B.2.4 AWARD TERM INCENTIVE. 

In an effort to streamline the container management program processes, incentivize contract performance, and 

capitalize on the benefits derived from a prolonged business arrangement with one source, award term incentive 

have been included in this requirement. The Government awarded one contract to the successful source that 

submitted a proposal determined most advantageous to the Government. The Award Term Plan formulated to 

monitor and document the contractor’s performance provides the Government with validated documentation to 

support continuation of the contractual relationship or re-solicit the effort as warranted. This approach encourages 

continued improvement in the contractor’s performance. If the Government is not satisfied with the contractor’s 

performance or proposed total life cycle cost prior to exercising any options or award term year extensions, the 

contract will end in accordance with the Award Term Clause in Section H.8. 

Award Term years will be executed consecutively in accordance with the Award Term Plan after the comp letion of 

all options. 

B.2.5 ORDERING OFFICE. 

Only agencies that request and receive written approval from the Procuring Contracting Office, at Block 7 of 

Standard Form 26, are authorized to issue orders under this contract. 

The Procuring Contracting Officer (PCO) will provide the contractor with a list of authorized agencies. This list 

will be adjusted as needed to allow for additions and deletions. The contractor will be responsible for issuing user 

names and passwords for its Information Management System (IMS) to authorized agencies, and for safeguarding 

access to its IMS. The authorized agencies will be responsible for ensuring that only authorized personnel place 

Delivery Orders for them under the contract. 

http:386,000,000.00
http:500,000.00
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SECTION B, EXHIBIT 1 - EXTENDED OPTION YEAR AWARD TERM PRICING. 

Expanded Pricing Matrix (Revised) 

< 50 > 50 

Location: Chonan, Korea SLIN 5009BE 5009BF 

Option 1 $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Yonki, Korea 

Option 1 $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

SLIN 5009BG 5009BH 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Yimsil, Korea 

Option 1 $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

SLIN 5009BJ 5009BK 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Yongdong, Korea 

Option 1 $ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

SLIN 5009BL 5009BM 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 
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Award 4 $ 

Award 5 $ (b)(4) 
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Location: Chenchon, Korea SLIN 5009BN 5009BP 

Option 1 $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Kanagawa-ken, Japan SLIN 5009CJ 5009CK 

Base Year $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

Option 1 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Bayamon, Puerto Rico SLIN 5009CL 5009CM 

Base Year $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

Option 1 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 

Award 5 

Location: Pakistan, Karachi SLIN 5009CN 5009CP 

Base Year $ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

(b)(4) 

Option 1 

Option 2 

Option 3 

Option 4 

Award 1 

Award 2 

Award 3 

Award 4 
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Award 5 $ 
(b)(4) 
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Location: Pakistan, Port Qasim SLIN 5009CQ 5009CR 

Base Year $ 

Option 1 $ 

Option 2 $ 

Option 3 $ 

Option 4 $ 

Award 1 $ (b)(4) 

Award 2 $ 

Award 3 $ 

Award 4 $ 

Award 5 $ 
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PREPOSTIONED LEASED CONTAINER EXHIBIT B 

POOL REQUIREMENTS 

ASSURED ACCESS EXHIBIT C 

IMS - DATA FIELDS EXHIBIT D 

C.1 GENERAL. 

C.1.1 The Surface Deployment and Distribution Command (SDDC) has a requirement for program management, 

intermodal equipment leasing services, leased prepositioned container pools, information technology; and related 

container support functions to meet the Government missions and exercises on a global basis. 

C.1.2 SDDC and its industry partners have streamlined the acquisition process through use of performance-based 

contracting for its intermodal equipment program requirements. The performance -based approach structures all 

aspects of the acquisition around the purpose of the work to be performed as opposed to the manner in which the 

work is to be performed. 

C.1.3 This Performance Work Statement (PWS) was developed through use of an Integrated Process Team (IPT) 

consisting of Government and industry representatives. The IPT jointly developed the PWS and performance 

objectives, measures and standards. 

C.1.4 The length of this contract shall be a one-year base period and four, twelve-month option periods. The 

contractor has the potential to earn up to five additional twelve-month award-term years in accordance with the 

Award Term Plan at Section J, Attachment J-1. 

C.1.5 Definitions, Abbreviations, and Acronyms. See Section C, Exhibit A. 

C.2 SCOPE OF WORK. 

C.2.1 The contractor shall be responsible for performing program management and intermodal equipment -leasing 

services for peacetime, contingency, disaster, and humanitarian operations on a worldwide basis. The general scope 

of work is as follows: 

(a) Provide program management. 

(b) Receive and process requests to lease intermodal equipment. 

(c) Execute leases and deliver/redeliver equipment. 

(d) Monitor leases. 

(e) Develop and maintain an Internet-based information management database that supports 

program management functions, leasing operations, prepositioned pools and provides management and performance 

report query capability. 

(f) Establish and maintain prepositioned leased container pools. 

(g) Provide inspection decals to Government activities for DOD-owned containers. 
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(h) Provide assured access. 

C.3 MANAGEMENT. 

C.3.1 The contractor shall furnish all management, labor, tools, equipment, supplies, materials and others 

services necessary to perform the requirements in this PWS. 

C.3.2 The contractor shall provide a Project Manager, exclusively dedicated to this contract, as the contractor’s 

central point of contact concerning contract work performance, who shall be available during the working hours of 

7:30 am to 5:00 p m. Eastern Time, Monday through Friday, excluding Federal Holidays. The project manager shall 

have a designated alternate. The Project Manager or the designated alternate shall be accessible for periods other 

than specified working hours upon request by the Procuring Contracting Officer (PCO) or his/her designated 

representative. Advance written notification is required prior to any Project Manager or alternate change or 

substitution. The Project Manager and his/her designated alternate shall be fully empowered to implement the 

contract requirements. 

C.3.3 The contractor shall manage in a cost-effective manner, in accordance with its established quality control 

program, the total work effort associated with the required services. Management duties shall include, but are not 

limited to; planning, scheduling, awarding and monitoring subcontracts, cost estimating preparation and 

documentation, establishing and maintaining records, quality control, contract administration, and logistical support. 

The contractor shall be the technical point of contact for container related and leasing issues. This may include, but 

not be limited to: responding to inquiries, answering questions, drafting written response, attending meetings, 

conferences and workshops, performing purchase versus lease cost analysis. 

C.3.4 Whenever changes occur to the approved Subcontracting Plan, the contractor shall submit a copy to the 

PCO for review and approval within five days of changes. 

C.4 PERFORMANCE REQUIREMENTS. 

C.4.1 Performance requirements are described as performance objectives, measures and standards in the 

following manner. 

(a) Performance Objective. A statement of the outcome or results. 

(b) Performance Measure. The critical characteristics of the objective that will be monitored by the 

Government. 

(c) Performance Standard. The targeted level or range of levels of performance for e ach performance 

measure, relating to the Acceptable Quality Level (AQL) for the objective. 

C.4.2 The Government will evaluate specified performance Measures and Standards on a per container basis. 

C.4.3 Not every performance objective in this contract has a related performance measure or standard. However, 

every performance objective is a contractual requirement. For those performance objectives that do not specify a 

measure or standard the measures and standards are in accordance with standard commer cial practices. 

C.5 QUALITY CONTROL. 

C.5.1 The contractor shall establish and maintain a Quality Control Plan (QCP). The QCP shall cover as a 

minimum how the Contractor intends to meet the requirements of all performance objectives, monitor and 
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proactively manage contract requirements, and the means by which the Government will be notified of performance -

related incidents that are likely to affect quality of service. 

C.5.2 The contractor shall provide a copy of its QCP to the Contracting Officer within 60 calendar days from the 

date of contract award. The contractor shall notify the Contracting Officer within ten (10) calendar days of any 

revisions to its QCP. 

C.6 QUALITY ASSURANCE. 

C.6.1 The Government Performance Monitors and Contracting Officer Representative (COR) will monitor and 

evaluate contractor performance to ensure compliance with contract terms and conditions in accordance with the 

Quality Assurance Surveillance Plan. 

C.6.1.1 The contractor shall, as consideration for late delivery and noncompliance, be accessed a one-time 

monetary deduction in the amount of $50.00 per asset when the following Performance Objectives have not been 

met subject to the terms identified below. 

(a) Performance Objectives Number 5 and 11. The deduction shall apply on the fifth workday following 

the established required delivery date (RDD) or the last day of the RDD window for each asset that has not been 

delivered or is not compliant with applicable standards. 

C.6.2 The contractor shall meet quarterly with the COR and Contracting Officer during the first year of contract 

performance. Thereafter, meetings will be held bi-annually unless performance warrants scheduling a meeting 

sooner. 

C.7 CONTRACTOR DUTIES. 

C.7.1 CUSTOMER SERVICE SUPPORT. 

C.7.1.1 The contractor shall provide global customer service and interface with DOD and non-DOD agencies on 

matters and inquiries relating to requirements identified herein. 

C.7.1.2 Contractor personnel shall be available to provide customer service support, at a minimum, between the 

hours of 7:30 am and 5:00 p m, Eastern Time, Monday through Friday, excluding Federal Holidays. Inquiries 

received after business hours will be responded to the next business day. 

C.7.2 LEASING OPERATIONS. 

C.7.2.1 Request Acceptance. 

(a) Performance Objective No. 1: The contractor shall accept all requests, from authorized requestors, to 

lease equipment using various means of communications. Refer to Section C.11, Delivery Orders. 

(1) A sample of the current Intermodal Equipment Request Checklist is provided at Section J, Attachment 

J-3. 

(2) The contractor shall refer unauthorized requestors to the Procuring Contracting Officer to obtain 

ordering agency approval. 

C.7.2.2 Response To Requests. 
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(a) Performance Objective No. 2: The contractor shall respond to all requests not later than the close of 

the next business day. Response will include a list of deficiencies in the request, or a cost estimate for the lease. 

C.7.2.3 Prepare Cost Estimate. 

(a) Performance Objective No. 3: The contractor shall prepare a cost estimate and assign a unique lease 

requirement number. As a minimum the estimate will include cost for:  lease per diem, delivery, other direct costs, 

estimated damages at redelivery, redelivery and lease extension options. Cost estimate shall be valid for 30 calendar 

days from date cost estimate is made available to the person who initiated the request. 

C.7.2.4 Execute Lease. 

(a) Performance Objective No. 4: The contractor shall execute all funded leases and confirm all 

Delivery Order (DO) details with the requestor in accordance with paragraph C.11 of the PWS. The lease shall 

allow for early turn-in without penalty. 

(1) The contractor shall provide to the COR the lease requirement number for all executed leases. 

(2) The contractor shall provide a copy of all funded delivery orders and all modifications to the Procuring 

Contracting Officer. 
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C.7.2.5 Deliver Leased Assets. 

C.7.2.5.1 The DO shall specify either FOB destination delivery, whereas the contractor shall deliver 

equipment to the location stipulated by the Government, or FOB origin delivery, where the Government or its 

representative shall pick up equipment from the contractor’s depot. 

C.7.2.5.2 For FOB destination deliveries, the contractor and requestor shall mutually agree to the RDD. 

When the quantity of assets ordered exceeds the consignee’s maximum daily receiving capability, a RDD window 

shall be established. 

(a) Performance Objective No. 5: The contractor shall deliver leased assets in accordance with the RDD 

specified in the DO. 

(1) Performance Measure No. 1: RDD met 

(2) Performance Standard No. 1: 95% 

(3) Performance Measure No. 2:  Remaining five (5) percent delivered within two (2) working days. 

(4) Performance Standard No. 2:  100% 

(b) Performance Objective No. 6: The contractor shall monitor delivery of equipment and advise the 

consignee(s) and COR of any unforeseen delays or inability to meet the RDD. 

(c) Performance Objective No. 7: The contractor shall schedule all deliveries with the consignee(s) at 

least two (2) working days prior to actual delivery of equipment. 

(d) Performance Objective No. 8: The contractor shall not deliver equipment on the same day as 

notification, unless approved by the consignee. 

(e) Performance Objective No. 9: The contractor shall deliver all equipment within the consignee's 

normal business hours unless the consignee agrees to other arrangements. 

(f) Performance Objective No. 10: The contractor shall notify the COR of all consignee approved 

changes to the established RDD. 

C.7.2.6 Container Standards. 

(a) Performance Objective No. 11: The contractor shall provide International Organization for 

Standardization (ISO) standard containers. Non-ammunition use containers shall also be compliant with the latest 

edition of Institute of International Container Lessors (IICL), LTD., as referenced in paragraph C.9 of this PWS. 

Ammunition use containers shall also be compliant with Title 49 of the Code of Federal Regulation (CFR 49) and 

the International Maritime Dangerous Goods (IMDG) Code standards for hazardous explosive cargo. 

(1) Performance Measure No. 1:  Ordered assets are compliant with applicable standards upon initial 

government acceptance inspection. 

(2) Performance Standard No 1:  98% 
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(3) Performance Measure No. 2:  Within two (2) working days after initial inspection, all non -compliant 

assets shall be compliant with applicable standards upon final government inspection. 

(4) Performance Standard No. 2:  100% 

(b) Containers shall be International Convention for Safe Containers (CSC) approved or enrolled in the 

Approved Continuous Examination Program (ACEP). When delivered, the container must have at least one year 

remaining on its plate or bear an ACEP sticker. 

(c) Refrigerated containers shall be thoroughly inspected to ensure they will perform as required. 

(1) Performance Objective No. 12: A pre-trip structural and operating inspection shall be done. 

(2) Performance Objective No. 13: The contractor shall provide a Ryan type recorder or equivalent that 

is capable of continuous measurement of internal temperature within three (3) degrees Fahrenheit of the in transit 

temperature specified for controlled atmosphere and straight chill, and five (5) degrees Fahrenheit for frozen. 

(3) Performance Objective No. 14: The contractor shall deliver all refrigerated containers in a pre-

chilled condition unless otherwise specified by the requestor. 

(d) The contractor shall not be reimbursed for costs associated with delivery of non-compliant equipment. 

(e) For “FOB Destination Delivery.” The standard time for which the consignee must perform initial 

inspection for damages will be seven (7) calendar days from the time of delivery or equipment is deemed acceptable. 

The same standard time of seven (7) calendar days will also be applied for a final inspection, if the container is not 

in compliance after the initial inspection. 

(f) For “FOB Origin Delivery.” The consignee must perform initial inspection for damages at the 

contractor’s depot, prior to yard departure. Once equipment has departed the contractor’s depot, initiating its lease, 

equipment is deemed acceptable. 

C.7.2.7 Monitor Lease Term. 

(a) Performance Objective No. 15: The contractor shall notify the requestor 90 calendar days prior to the 

expiration of the DO. If no response is received from the requestor, the contractor shall re -notify them again at 60 

calendar days prior to lease expiration. If no response is received from the requestor, the contractor shall re-notify 

them again at 30 calendar days prior to lease expiration. The contractor shall notify the PCO when no response is 

received. 

(b) Notification shall request intentions on whether to closeout lease or change the terms of the lease. If the 

requestor changes the terms of the lease, the contractor shall respond as though it were a new lease request in 

accordance with paragraph C.7.2.2 of this PWS. 

C.7.2.8 Redeliver Equipment. 

(a) Performance Objective No 16: For CONUS, the contractor shall pick up equipment identified for 

redelivery, in accordance with the DO, within five (5) working days following notification, or as mutually agreed. 

For OCONUS, the contractor shall pick up equipment identified for redelivery, in accordance with the DO, within 

ten (10) working days following notification, or as mutually agreed. When the quantity of assets to be redelivered 

exceeds the installation’s maximum daily uploading capability, a redelivery window shall be established. 
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(1) Performance Measure: For CONUS, picked up within five (5) working days after notification, or as 

mutually agreed. For OCONUS, picked up within ten (10) working days after notification, or as mutually agreed. 

(2) Performance Standard:  95% 

(b) Performance Objective No. 17: The contractor shall monitor redelivery of equipment and advise the 

consignee of inability to meet the redelivery date(s). 

(c) Performance Objective No. 18: The contractor shall schedule all redeliveries with the consignee at 

least two (2) working days prior to actual redelivery date, unless approved by the consignee. 

(d) Performance Objective No. 19: The contractor shall pick up all equipment within the consignee's 

normal business hours unless the consignee agrees to other arrangements. 

(e) For CONUS, if the contractor fails to pick up equipment at the location(s) specified in the DO within 

five (5) working days, or as mutually agreed after notification, per diem charges shall cease on the next c alendar 

day. For OCONUS, if the contractor fails to pick up equipment at the location(s) specified in the DO within ten (10) 

working days, or as mutually agreed after notification, per diem charges shall cease on the next calendar day. 

(f) If the redelivery location has changed from that originally specified in the DO, the contractor shall 

provide a new redelivery cost estimate to the requestor in accordance with paragraph C.7.2.2 of this PWS. 

(g) If mutually agreed upon by the Government and the contractor, the Government may provide storage 

space for the contractor’s equipment within the installation at no cost to the contractor/subcontractor and no liability 

to the Government. 

(h) The contractor shall document and notify the requestor and COR when equipment identified for 

redelivery cannot be picked up through no fault of the contractors. The contractor shall be compensated for 

attempted redelivery costs in accordance with Section B, Exhibit B, State Transportation Rate Table or Contract 

Line Item Numbers 0020 through 0025 and 0036 through 0052. 

C.7.2.9 Reconcile Damages. 

(a) Performance Objective No 20: The contractor shall document and compare repair-worthy damage at 

time of off-hire to on-hire condition of equipment. The contractor shall submit electronic damage claims to include: 

on-hire and off-hire condition documentation to the requestor within 21 calendar days. The Government will notify 

the contractor of the status of the invoice within ten (10) workdays of receipt of the damage re port. 

(b) Repairs made by the contractor [that exceed the approved amount] prior to final claim settlement shall 

be at the risk of the contractor. 

(c) The Government will not reimburse the contractor for repair costs when there is no documentation 

identifying the condition of the equipment at the time of on-hire. 

(d) The Government will not be responsible for normal wear and tear or non-conforming repairs. 

(e) The Government will only reimburse the contractor for the portion of the damage costs that exceed 

$150.00 and only for damages sustained while in possession of and under lease to the Government. 

(f) The Government will not reimburse the contractor for tank and refrigerated container cleaning, unless 

approved by the requestor. Tank and refrigerated container cleaning is considered a part of damage resolution. 
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C.7.2.10 Equipment Replacement Costs. 

(a) Performance Objective No. 21: The contractor shall be responsible for calculating replacement costs for 

equipment lost, stolen, damaged beyond economical repair (dollar value of repairs exceeds depreciated value of the 

asset), or when impractible to return. 

(b) The Government will reimburse the contractor replacement costs based on the depreciated value of the 

asset. The replacement price offered in Section B shall reflect the price of a new container or chassis. The 

replacement cost shall be subject to depreciation based on a 12-year life, the age of the asset, and at the yearly 

depreciation rate percentage offered in Section B. 

(c) The contractor shall provide evidence of the age of the asset upon request from the requestor. The 

Government will establish an age for the asset if the Contractor fails to provide evidence. 

(d) The contractor shall transfer the title of the asset(s) to the Government upon proper payment of the 

container replacement costs. 

C.7.3 PREPOSITIONED LEASED CONTAINER POOLS. 

C.7.3.1 The Government may establish prepositioned container pools at CONUS or OCONUS Military 

Installations to meet initial surge requirements for contingencies. When ordered, the contractor shall stock such 

prepositioned pools with leased containers and manage. Requirements of paragraph C.7.2, Leasing Operations, of 

this PWS shall apply, except as otherwise noted herein. Prepositioned pool containers may be used to support 

peacetime movements. The installation will coordinate the use of prepositioned pool containers with the contractor. 

See Section C, Exhibit B for the most likely prepositioned locations. 

(a) Performance Objective No 22: The contractor shall establish prepositioned leased container pools 

based on a mutually agreed delivery schedule. 

(1) Performance Measure No. 1:  Delivery schedule met. 

(2) Performance Standard No. 1:  95% 

(3) Performance Measure No. 2:  Remaining five (5) percent delivered within two (2) working days. 

(4) Performance Standard No. 2:  100% 

(b) Performance Objective No 23: The contractor shall deliver containers that are compliant with 

applicable standards. 

(1) Performance Measure No.1:  Ordered assets are compliant with applicable standard upon initial 

government acceptance inspection. 

(2) Performance Standard No. 1:  98% 

(3) Performance Measure No. 2:  Within two (2) working days after initial inspection, all non -compliant 

assets shall be compliant with applicable standards upon final government inspection. 

(4) Performance Standard No. 2:  100% 

(c) Performance Objective No. 24: Deleted. 

http:C.7.2.10
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(d) Performance Objective No. 25: The contractor shall commence replacement of withdrawn 

prepositioned leased assets used for peacetime operations with compliant equipment within five (5) working days 

and be completed based on the consignee’s maximum receiving capability. 

(1) Performance Measure: Withdrawn containers are replaced with compliant equipment within specified 

timeframe. 

(2) Performance Standard:  100% 

(e) The contractor shall maintain an accurate inventory record of the pool. 

(f) The requestor is responsible for delivery and redelivery charges in accordance with the Delivery Order. 

(g) The Government is responsible for maintaining the container in the materiel condition it was received. 
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C.7.4 ASSURED ACCESS (SECTION H - ASSURED ACCESS). 

C.7.4.1 Assured Access provisions shall be used to support global contingency operations where a volume of more 

than 1000 20-foot ammunition grade containers are required per week. The Government’s maximum weekly 

objective equates to approximately 62,000 containers and our desired maximum weekly objective equate s to 

approximately 90,000 containers. Under these conditions, the contractor shall meet the maximum weekly objective 

[or the objective proposed beyond the maximum weekly objective] requirement and minimum/maximum daily 

requirements identified in Section C, Exhibit C for weeks one (1) through 16. The maximum weekly objective [or 

the objective proposed beyond the maximum weekly objective] requirement is the maximum quantity that may be 

ordered in any given week. The minimum and maximum daily quantity is the number of containers to be delivered 

per day to any one location. These provisions do not apply to peacetime container requirements. The contractor 

shall continue to support peacetime requirements in accordance with the terms and conditions of the PWS d uring 

contingency operations. Requirements of paragraph C.7.2, Leasing Operations, of this PWS shall apply to Assured 

Access, except as otherwise noted herein. Specific quantities and destinations will be identified on each individual 

DO. 

(a) Performance Objective No. 26: The contractor shall review and correct any weaknesses identified by 

the Government in the contractor’s proposed Assured Access Plan, and submit their revised Plan within 30 calendar 

days of contract award in accordance with Data Item Number A002, DD Form 1423 dated 22 March 2002. The plan 

shall include as a minimum, a commitment to meet Assured Access requirements, approach to transition and to 

integrate contingency requirements into its business execution and planning processes, and approach to meet 

maximum weekly requirement and minimum/maximum daily quantities for each depot specified in Exhibit C of the 

PWS. The plan shall outline resources required to meet daily delivery requirements for seven (7) calendar days 

during weeks one (1) through 16. 

(b) Performance Objective No. 27: The contractor shall prepare and provide a cost estimate to the 

Procuring Contracting Officer within six (6) business hours of receiving a request for assured ac cess. 

(1) Performance Measure: Cost estimate prepared and provided within six (6) business days. 

(2) Performance Standard:  100% 

(c) Performance Objective No. 28: The contractor shall commence on-site delivery of ammunition grade 

containers at daily rate specified in the DO for each location within three (3) calendar days of Contracting Officer 

request. 

(1) Performance Measure No. 1:  Required daily rate for each location met. 

(2) Performance Standard No. 1:  98% 

(3) Performance Measure No. 2:  Remaining two (2) percent delivered within two (2) 

calendar days. 

(4) Performance Standard No. 2:  100% 

(d) Performance Objective No. 29: The contractor shall deliver containers that are compliant with ammunition 

grade standards. 

(1) Performance Measure No. 1:  Containers are compliant with ammunition grade standards upon initial 

Government acceptance inspection. 
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(2) Performance Standard No.1:  98% 

(3) Performance Measure No. 2:  Within two (2) working days after inspection, all non -compliant assets 

shall be compliant with ammunition standards upon final government inspection. 

(4) Performance Standard No. 2:  100% 

(e) Performance Objective No. 30: The contractor shall provide the COR with a status report each 

calendar day prior to close of business. The receiving locations will provide the contractor with the total number of 

compliant containers delivered on a per day basis. 

(1) Performance Measure: Daily status report provided to the COR. 

(2) Performance Standard:  100% 

(f) Performance Objective No. 31: The contractor shall expect and be prepared to participate in 

unannounced tests of its Assured Access Plan. Within 15 calendar days of the completion of the test, the contractor 

shall prepare an after action report with lessons learned and make revisions to the Assured Access Plan. 

(1) Performance Measure: Implemented Assured Access Plan was adequate to ensure ordered daily 

quantities were delivered to specified locations. 

(2) Performance Standard:  98% of compliant containers were delivered as specified. 

C.7.5 REINSPECTION DECALS. 

(a) Performance Objective No. 32: The contractor shall issue and provide via regular mail or by 

expedited means DD Forms 2282, Reinspection Decals, for DOD-owned containers, within one (1) working day of 

receiving a request from a DOD activity. This administrative container support function is required to ensure 

mandatory compliance with military, federal and International Convention for Safe Containers (CSC) inspection 

requirements. The contractor shall maintain a record of all decals issued. As a minimum, the record shall identify 

the date of request, quantity requested, and address of the requesting activity. 

(1) The Government will provide approximately 40,000 on-hand DD Forms 2282 as Government 

Furnished Material (GFM). 

(2) The contractor shall allow for a seven (7) month lead -time in requesting for new decals. Decals are 

ordered in batches of 20,000. 

C.7.6 LEASE VERSUS PURCHASE COST ANALYSIS. 

(a) Performance Objective No. 33: The contractor shall conduct a lease versus purchase cost analysis 

within three (3) working days of request. For cost estimation purposes assume 10 lease versus purchase cost 

analysis per year. The analysis shall be based on specific requirements identified by the requestor a nd be used to 

determine whether it is in the Government’s best interest to lease or purchase equipment. The lease analysis shall 

itemize and total projected costs for per diem based on term of lease, on-hire, delivery, off-hire, redelivery and 

damages. The purchase cost analysis shall itemize the estimated cost to manufacture new or purchase used 

equipment, as applicable, timeline to deliver, and life cycle maintenance and repair charges. It shall include pricing 

from three sources, one of which for new or used equipment shall be the Defense Supply Center, Philadelphia, 

General and Industrial Directorate, 700 Robbins Avenue, Philadelphia, Pennsylvania 19111-5082, (215) 737-3965 

and one of which may be from the contractor itself. 
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C.7.7 INFORMATION MANAGEMENT SYSTEM (IMS). 

C.7.7.1 General. 

C.7.7.1.1 The contractor shall provide an Internet-based Information Management System (IMS) and 

develop a database to capture and display information generated from the program management, leasing operations, 

prepositioned leased container pools, assured access and container support-related requirements identified herein. 

The IMS shall serve as the primary means for conducting leasing operations and capturing performance information 

under this contract. 

C.7.7.1.2 The contractor shall develop a container database, comprising of DOD-owned and leased ISO 

equipment (Textainer units). The database will be designed to store basic elements of containers, such as the Asset 

identifier, the owner (or responsible party in the case of leased units), and basic location information. The contractor 

shall provide tools to update this database for the bi-annual global container inventory mandated by 

USTRANSCOM. Container owner/lessee information, present location and status/availability information will be 

updated as a result of this inventory exercise, or more frequently as the container owner/lessee chooses. The 

container owner/lessee is responsible for the update of the container information. Ocean Carrier Units acquired by 

the DOD through the use of the direct booking provisions of USC contracts are not to be included in any Textainer 

system under this contract. 

The IMS shall provide tools to update the information in the central repository through a periodic inventory 

process. The contractor is not responsible for the updating of the information in the IMS with respect to owned 

containers or containers leased from other than the contractor. The contractor’s IMS is not responsible for providing 

any information on carrier-furnished ISO equipment in the prossession of the government under bailment. 

C.7.7.1.3 The IMS database shall provide data element query and print capability for management, 

performance and ad-hoc reports. The ad-hoc query engine shall access all data elements and permit tiered sorting on 

all data elements selected for a report. The system shall be capable of accommodating no less than 200 users 

simultaneously. 

C.7.7.1.4 The IMS requires DOD Information Technology Security Certification and Accreditation P rogram 

(DITSCAP) certification and accreditation. This process shall commence at time of contract award. A full 

DITSCAP Accreditation Approval to Operate or an Interim Approval to Operate (IATO) must be received prior to 

implementation of the operational IMS. If full DITSCAP approval is not received within the 90-day transition 

phase, the contractor shall obtain an IATO through SDDC prior to completion of the transition phase. Full 

DITSCAP Accreditation and Approval shall be acquired within 180 calendar days from the date the IATO is issued. 

A secure interface between the hosting site and DOD users is required. All data shall be encrypted. Final 

determination of the encryption mechanism is dependent on the development of the interface. The host site must 

have a fixed Internet protocol address that will uniquely identify the source of the data. 

C.7.7.1.5 The contractor shall be responsible for implementing and correcting security vulnerabilities based 

on the industry standards for the platform being used (i.e Windows, Internet Information Servers, LINUX and 

UNIX). The use of software containing ActiveX controls violates DOD security policies and is expressly 

prohibited. 

C.7.7.1.6 The server side shall require a digital certificate. DOD Public Key Infrastructure certificates for 

web servers can be requested from the Army Network System and Operations Center in Fort Huachuca, Arizona. 

C.7.7.2 Automated Access. 
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(a) Performance Objective No. 34: The contractor shall provide real-time access to data via the Internet 

using commercial Internet browser software. The access shall support both Microsoft Internet Explorer version 

number 5.5 or later, and Netscape Communicator version 6.22 or later browser software. 

(1) Performance Measure: 24-hour availability, seven (7) days a week, worldwide, and backed up every 

24 hours. 

(2) Performance Standard:  97% uptime, 24-hour window for data integrity. For the purpose of this 

measure, uptime does not include downtime due to scheduled maintenance of the system. Textainer will notify the 

COR no earlier than 4 hours prior to a scheduled maintenance event. In the event of a need for maintenance which 

must occur within 4 hour notice, Textainer will contact the COR and explain the need for immediate action. I n this 

case, the COR can then decide whether or not to include the maintenance work hours as part of the uptime 

calculation. 

When the contractor provides creditable evidence demonstrating that Automated Accesss was not available 

because of an event caused solely by the actions of a third party, e.g. the severing of a communication cable by a 

construction crew, the resulting downtime, up to a maximum of 48 hours, shall not be chargeable against the 

Performance Standard. 

(b) Performance Objective No. 35: The contractor shall develop instructions for user interface for 

ordering procedures, report queries, data updates, etc. 

C.7.7.3 Develop Database. 

(a) Performance Objective No. 36: The contractor shall develop and maintain accessibility to an 

Information Management Database, which addresses the following requirements. 

(1) Program Management and Lease Information. The IMS shall contain program management and 

leasing information pertaining to work performed by the contractor. Requestors will use t he IMS as the principal 

means for conducting leasing transactions and have access to requestor-unique information. SDDC shall have read-

only access to all information under the scope of the contract. The Military Services’ shall have read -only access to 

service unique information, by customer and cumulatively for all the service’s requestors. 

(2) DOD ISO Container Registry. The IMS shall contain a master listing of all DOD -owned ISO 

intermodal containers. This data shall be used to support SDDC directed DOD inventories, generate ISO numbers 

with check-digits in accordance with ISO for newly procured equipment and serve as a tool for DOD -owners to 

manage equipment. Capability shall exist that allows DOD container-owners to update information to reflect 

current status of their equipment. SDDC will have access to owner-unique information. The Military Services’ 

shall have access to service unique information. The contractor shall be provided an electronic copy of the current 

DOD ISO Container Registry within ten (10) calendar days after contract award. 

(3) Deleted in its entirety. 

(4) The contractor shall control access to the database by assigning user names and passwords. SDDC will 

specify other users who may have read-access, ad-hoc query and print capability to any or all of this information. 

Requests for user name and password shall be directed to the SDDC COR for review and access approval. 

C.7.7.4 Data Elements. 
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(a) Performance Objective No. 37: The IMS database shall include data elements needed to capture 

requirements identified herein and to self-document contract performance objective measures and standards. See 

Section C, Exhibit D for minimum data field requirements. 

C.7.7.5 Insertion Technology. 

(a) Performance Objective No. 38: The contractor shall ensure the technology employed in the IMS is 

sufficiently up-to-date to avoid obsolescence and associated sustainment problems, withstand system upgrades, 

accommodate future growth potential to take advantage of greater efficiencies, lower costs, and other benefits 

provided by newer technology. 

C.7.8 Transition of Operations. 

C.7.8.1 The contractor shall ensure the continuity of service while implementing its Transition Plan for all affected 

activities to preclude any adverse impact on the mission. The contractor shall review and correct any weaknesses 

identified by the Government in the contractor’s proposed Transition Plan, and submit their revised Transition Plan 

within five (5) working days after contract award in accordance with Data Item Number A001, DD Form 1423 dated 

22 March 2002. The contractor will coordinate the development of the final IMS business requirements with the 

Government. 

(a) Performance Objective No. 39: The contractor shall implement and complete the transition phase 

within 90 days after contract award. 

(b) Transition Plan shall include database development and implementation (including testing and 

demonstration) timelines. The Program Management and Lease portion as pertaning to database logins and ordering 

screens, exclusive of the prepostioned leased container pools and assured access requirements shall be completed 

and implemented within the Transition Phase. The remaining data portions shall be completed and implemented 

based on the following priority:  (1) Development of proposal to include a cost estimate and time lines for 

accomodating requirements for the separation of the booking system and billing functions; (2) Development of the 

overarching tracking system to accomodate all containers moving within the DOD/SDDC operational network; (3) 

Development of the AD-HOC reporting system; (4) Review of the users guide for completeness and accuracy; (5) 

Development of the web page tie-in from the SDDC web page to Textainer. 

(c) The contractor’s Transition Plan shall include a detailed description of, as a minimum, the following 

elements. The Transition Plan shall include actions and milestones for key events. 

(1) Ability to accept lease requests and execute leases. 

(2) Development and completion of database. 

(3) Milestone schedules. 

(4) Contractor contact information. 

(5) Instructions for user interface for conducting lease transactions, data search, and ad -hoc 

report generation and performance monitoring capability using the described IMS. 

(6) Administration and management of security measures for the IMS. 
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(7) End of Contract Transition to include: transition of existing leases to a successor contractor, transition 

of database to the Government, transfer of other data pertaining to active leases, and reconciliation of outstanding 

debts. 

C.7.8.2 The contractor shall maintain a cooperative work environment with other Government contractors and 

personnel so as not to cause interference, disagreement or delays to work to be performed. The contractor shall be 

responsible for adapting schedules and performance to accommodate additional support work. Conflicts shall be 

brought to the attention of the Contracting Officer. 

C.8 TRAVEL. Contractor did not include as part of Final Revised Proposal. 

C.9 REFERENCES. 

C.9.1 The lastest edition, in affect during the life of the contract, of the following shall apply: 

C.9.1.1 Institute of International Container Lessors, Ltd. (IICL) 

(1) Guide for Container Equipment Inspection. 

(2) IICL Repair Manual for Steel Freight Containers. 

(3) IICL Guide for Container Chassis Inspection and all supplements and technical bulletins pertaining 

thereto. 

(4) IICL General Guide for Refrigerated Container Inspection and Repair. 

C.9.1.2 Title 49, Code of Federal Regulations (CFR 49). 

C.9.1.2.1 CFR 49, Parts 450-453 

C.9.1.2.2 CFR 49, Parts 100-177, Part 176, Subpart G, Paragraph 176.172 

C.9.1.3 International Maritime Dangerous Goods (IMDG) Code. 

C.9.1.4 International Organization of Standardization. 

C.10 CONTRACTOR PAYMENT. 

C.10.1 The contractor shall utilize the Wide Area Workflow (WAWF) system for billing and payment processing 

at all locations that are WAWF capable. Those locations that are not WAWF capable shall designate a method, as 

approved by the Procuring Contracting Officer, for billing and payment in each individual DO. 

Authorized agents of this contract shall designate method of payment and instructions in each individual 

DO. Those locations not able to use either WAWF or the Government-wide Commercial Purchase Card payment 

method shall designate a payment method and instructions in each individual DO, as approved by the Procuring 

Contracting Officer. 

C.10.2 Wide Area Workflow (WAWF). 
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C.10.2.1 The contractor shall bill only in accordance with the prices stated in Part I, Section B "Schedule of 

Services", with applicable Exhibits, and only for services rendered. The contractor shall bill the Government using 

the WAWF system after equipment has been delivered and accepted. 

C.10.2.2 Wide Area Workflow (WAWF) is a secure Web-based system for electronic invoicing, receipt and 

acceptance. WAWF creates a virtual folder to combine the three documents required to pay a Vendor - the Contract, 

the Invoice, and the Receiving Report. The WAWF application enables electronic form submission of Invoices, 

government inspection, and acceptance documents in order to support DOD’s goal of moving to a paperless 

acquisition process. It provides the technology for government contractors and authorized DOD personnel to 

generate, capture, and process receipt and payment-related documentation, via interactive Web-based applications. 

You can obtain more information on WAWF by accesing the WAWF Website at https://wawf.eb.mil/. 

C.10.2.3 The contractor shall not bill nor will the Government pay for the cost of transportation, per diem, etc. of 

equipment that is not delivered at the specified destination or compliant with the standards outlined in this PWS. 

C.10.2.5 The method used by the contractor to pay its subcontractors is a matter within the discretion of the 

contractor. 

C.10.3 Government-wide Commercial Purchase Card. 

C.10.3.1 The contractor shall bill only in accordance with the prices stated in Part I, Section B "Schedule of 

Services," with applicable Exhibits, and only for services rendered. The contractor shall not invoice until after 

equipment have been delivered and accepted at the locations designated in each individual DO. 

C.10.3.2 The contractor shall ensure that all of the information listed at Section G.5 is contained on invoices 

submitted. 

C.10.3.3 The contractor shall not bill nor will the Government pay for the cost of transportation, per diem, etc. of 

equipment that is not delivered at the specified destination or compliant with the standards outlined in this PWS. 

C.10.4 Invoice Adjustment. The contract invoice will be adjusted in an amount equal to the deduction for 

consideration of non-delivered and non-compliant assets in accordance with paragraph C.6.1.1 of the PWS. The 

adjustment will occur on the invoice immediately following the Contract Discrepancy Report and will be credited to 

the requestor who’s DO it applies. 

http:https://wawf.eb.mil
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C.11 DELIVERY ORDERS (DO) 

C.11.1 Authorized agencies shall use the IMS as the pincipal means for conduting leasing operations. Only those 

authorized agencies unable to use the IMS are allowed to conduct leasing operations, including placing DOs, by 

email or facsimile. At a minimum, DOs shall contain the information listed below. Authorized agencies shall 

provide the order on a DD Form 1155. The contractor shall provide co nfirmation of the DD Form 1155. 

(a) Contract Number 

(b) DO Number 

(c) Requirement Number 

(d) Date of DO 

(e) Contract Line Item Numbers and Subline Item Numbers with quantities and unit prices 

(f) Destination(s) 

(g) Date(s) of Delivery 

(h) Completion Date (term of lease) 

(i) Contract Price with Accounting and Appropriation Data 

(j) Method of payment 

(k) Contracting Officer Signature 

C.11.2 The contractor shall begin performance immediately upon confirmation of a DD Form 1155 that is within 

the scope of the contract. The contractor shall provide for coordination, review, acceptance, assignment, control a nd 

status reporting of all DOs issued under this contract. The contractor shall notify the contracting point of contact at 

USTRANSCOM upon receipt of an order that is not within the scope of this contract prior to confirmation. 

C.11.3 Authorized agencies capable of conducting leasing operations using the IMS shall initiate delivery order 

requests, term extension amendment requests, redelivery requests, redelivery amendment requests, and submit 

funding using the IMS. 

C.12 CURRENCY ADJUSTMENT FACTOR (CAF) 

C.12.1 The CAF applies to all existing CLINS relating to “Delivery” or “Redelivery”, both CONUS and 

OCONUS. In particular, the CAF does NOT apply to any Delivery Surcharge (CLIN 0019AB), any Delivery 

Discount (CLIN 0019AC) or any other supplementary transportation rate adjustment. The CAF is applied only 

against the base transportation rate. The CAF is applied after any Fuel Adjustment Factor (FAF) is applied. 

C.12.1.1 The Delivery and Redelivery charges, after application of the CAF, will be rounded down to the nearest 

whole dollar. 

C.12.1.2 The CAF applicable to a cost estimate shall be the adjustment factor in effect at the time of the cost 

estimate. The CAF applicable to a particular cost estimate shall be effective as long as the cost estimate is effective, 
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normally 30 days. If the cost estimate is revised before it expires, the CAF likewise shall be revised as of the 

revision date. Cost estimates shall not be revised solely to produce a revised CAF. The inability to use a cost 

estimate, through its expiration or for other reasons permitted by this contract, shall also result in the inability to use 

its applicable CAF. The revival of an unusable cost estimate, if such should ever occur for any reason, shall also 

result in the revival of its applicable CAF. 

C.12.1.3 If a Delivery Order (DO) is issued without a related prior cost estimate, the CAF applicable to that 

particular DO shall be the CAF in effect on the date the DO is issued. 

C.12.1.4 Once a DO is issued, the CAF applicable to the DO or its associated cost estimate shall be applied to both 

the Delivery and Redelivery charges made under that DO for the period of performance of the original DO, and 

modifications to extend the DO’s period of performance, for a period of up to and including 365 days. 

C.12.1.5 If the original DO’s period of performance extends, or is modified to extend, beyond 365 days, the CAF 

applicable to any redelivery charges which are assessed after the original 365 day period of performance shall be 

that which applied on the 330
th 

day since the issuance of the delivery order. A similar adjustment in the applicable 

CAF shall occur on each 366
th 

day anniversary of the original DO issue date until there is no further need to 

calculate Redelivery charges under the DO. 

C.12.2 CAF CALCULATION PROCEDURES 

1. The source of information for the value of currencies in relation to the US dollar shall be OANDA 

Corporation, as found on its FX Converter web site, http://www.oanda.com/convert/fxaverage. The base CAF 

exchange rates for purposes of comparison with exchange rates over the future lige of the contract shall be those in 

effect on 30 May 2003, the date of the contractor’s final response to the RFP. 

For example, the US dollar on that date was worth: 

Currency Code Base Exchange 

(Units/1 USD) 

Euro EUR 0.8400 

British Pound GBP 0.6046 

Japanese Yen JPY 117.970 

South Korean Won KRW 1200.10 

2. Exchange rates found on the FX Converter web site shall be rounded to 4 decimal places for calculation 

purposes. 

3. Adjustments shall be made quarterly. The quarterly CAF adjustments shall be calculated using the 

quarterly “Historical Currency Averages” taken from the web site of OANDA, 

http://www.oanda.com/convert/fxaverage. The quarterly exchange rate will be based on an average of the shown 

“bid” and “ask” figures, rounded before and after calculation to four decimal places. The quarterly CAF 

adjustments shall be calculated for quarters beginning with the first day of January, April, July, and October and 

applied for quarters starting with the first day of the following May, August, November, and February, respectively. 

Because not all OCONUS transactions will be paid in foreign currencies, the only foreign currencies eligible for 

adjustment shall be those of the fewest number countries (or currency zones) which, taken together with CONUS 

transactions, constitute 75% or more of the delivery/redelivery charges payable for actual deliveries or redeliveries 

during the calendar quarter containing the exchange rate recording days. For each of those currencies, no 

adjustment shall be taken throughout the applied quarter unless the CAF exchange rate for the calculated quarter is 

more than 10.0% higher or lower than the base CAF exchange rate. If a currency is eligible for adjustment, and the 

exchange rates are outside the “no change” band, its CAF is computed by determining the difference between the 

http://www.oanda.com/convert/fxaverage
http://www.oanda.com/convert/fxaverage
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base CAF exchange rate and the calculated CAF exchange rate, dividing the difference by the base CAF exchange 

rate, multiplying by 100, and rounding to the nearest tenth of a percent. 
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4. Therefore, for currencies listed in 1. above, there would be no potential for adjustment unless the 

calculated CAF exchange rates were outside the following ranges: 

Currency Code Base Exchange 

(Units/1 USD) 

Higher Limit 

(Units/1 USD) 

Lower Limit 

(Units/1 USD) 

Euro EUR 0.8400 0.9240 0.7560 

British Pound GBP 0.6046 0.6651 0.5441 

Japanese Yen JPY 117.970 129.767 106.173 

South Korean Won KRW 1200.10 1320.11 1080.09 

Thus, the dollar would have to be worth more than 0.9240 euros for the change in the exchange rate to 

potentially reduce a charge for a Euro zone delivery/redelivery from that specified in the original contract and worth 

less than 0.7560 euros for the change in the exchange rate to potentially increase a charge for a Euro zone 

delivery/redelivery from that specified in the original contract. Further, ranking the charges payab le for actual 

deliveries and redeliveries by the currencies of the countries where the deliveries or redeliveries took place, the 

amoun paid for deliveries and redeliveries to euro zone countries during the calculated quarter would have to be 

large enough to rank among the fewest numbers of currencies required to reach 75% of the total charges payable for 

actual deliveries and redeliveries during the calculated quarter. Assume that the exchange rate with the euro is 

0.7123 for the July – September quarter and that the euro zone’s currency is eligible for adjustment. The CAF for 

the following November – January quarter shall be (0.8400 – 0.7123) / 0.7400 X 100 = 15.20238 or 15.2%. A base 

redelivery charge, after application of the FAF, if any, of $1,000.00 would therefore be adjusted to $1,152.00. 

5. Any new delivery/redelivery charge not found in the original contract, but added to the contract by 

modification or amendment at a later date, shall have a different base CAF exchange rate, determined as in no. 1 

above but substituting, for 30 May 2003, the calculated exhange rate in effect for determining the CAF as of the 

effective date of the modification or amendment. That date shall be published in the modification or amendment 

along with the charge. 

6. If delivery/redelivery charges are republished for any reason, the base CAF date associated with each 

charge should be added for convenience of reference. 

C.13 FUEL ADJUSTMENT FACTOR (FAF) 

C.13.1 The FAF applies to all existing CLINS relating to “Delivery” or “Redelivery”, both CONUS and 

OCONUS. In particular, the FAF does NOT apply to any Delivery Surcharge (CLIN 0019AB), any Delivery 

Discount (CLIN 0019AC) or any other supplementary transportation rate adjustment. The FAF is applied only 

against the base transportation rate. The FAF is applied before the Currency Adjustment Factor (CAF) is applied. 

C.13.1.1 The Delivery and Redelivery charges, after application of the FAF, will be rounded down to the nearest 

whole dollar. 

C.13.1.2 The FAF applicable to a cost estimate shall be the adjustment factor in effect at the time of the cost 

estimate. The FAF applicable to a particular cost estimate shall be effective as long as the cost estimate is effective, 

normally 30 days. If the cost estimate is revised before it expires, the FAF likewise shall be revised as of the 

revision date. Cost estimates shall not be revised solely to produce a revised FAF. The inability to use a cost 

estimate, through its expiration or for other reasons permitted by this contract, shall also result in the inability to use 

its applicable FAF. The revival of an unusable cost estimate, if such should ever occur for any reason, shall also 

result in the revival of its applicable FAF. 

http:1,152.00
http:1,000.00
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C.13.1.3 If a Delivery Order (DO) is issued without a related prior cost estimate, the FAF applicable to that 

particular DO shall be the FAF in effect on the date the DO is issued. 

C.13.1.4 Once a DO is issued, the FAF applicable to the DO or its associated cost estimate shall be applied to both 

the Delivery and Redelivery charges made under that DO for the period of performance of the original DO, and 

modifications to extend the DO’s period of performance, for a period of up to and including 365 days. 

C.13.1.5 If the original DO’s period of performance extends, or is modified to extend, beyond 365 days, the FAF 

applicable to any redelivery charges which are assessed after the original 365 day period of performance shall be 

that which applied on the 330
th 

day since the issuance of the delivery order. A similar adjustment in the applicable 

FAF shall occur on each 366
th 

day anniversary of the original DO issue date until there is no further need to 

calculate Redelivery charges under the DO. 

C.13.2 FAF CALCUALTION PROCEDURES 

1. The base FAF commodity shall be crude oil and the base FAF price shall be taken, as the average of the 

Cushing, OK WTI Spot Price FOB and European Brent Spot Price FOB for the 30 May 2003 date of the contractor’s 

final response to the RFP, which, rounded to 2 decimal places, is $28.07. Prices for all calculations shall be taken 

from the Crude Oil Spot Prices Histroy at the Department of Energy’s Energy Information Administration website:  

http://tonto.eia.doe.gov/dnav/pet/pet-pri spt s1 d.htm. Where a price is not shown for a particular date, including 

weekend and holiday dates, the price applicable for the same oil for the next previous date shown shall be entered. 

2. Adjustments shall be made quarterly. The quarterly FAF adjustments shall be calculated for quarters 

starting with the first day of January, April, July, and October and applied for quarters starting with the first day of 

the following May, August, November, and February, respectively. No adjustment shall be taken throughout the 

applied quarter unless the FAF price for the calculated quarter is at least 10% higher or lower than the base FAF 

price, in other words, given the $28.07 base FAF price, $28.07 more than $30.88 or less than $25.2 6. 

3. If the FAF price for the calculated quarter is outside the “no change” band, the FAF is computed by 

determining the difference between the base FAF price and the calculated FAF price, dividing the difference by the 

base FAF price, multiplying by 100, and rounding to the nearest tenth or a percent. This percentage is then 

multiplied by 13%; assumed proportion of the delivery/redelivery charges that represents fuel costs, and again 

rounded to the nearest tenth of a percent. Applying the FAF to the contractual delivery/redelivery charge, the 

answer is rounded to the nearest whole dollar. For example, the calculated FAF price for crude oil in the April -

June 2005 quarter is $52.35. which is $24.28 or 86.5% above $28.07; multiplying that percentage b y 13% produces 

11.27%. A contratual delivery/redelivery charge of $1,000.00 would therefore be adjusted to $1,120.00 for the 

August – October 2005 quarter. Similar procedures would be followed for reducing the contractual 

delivery/redelivery charge if the calculated FAF price for a quarter were below $25.26. 

4. Any new delivery/redelivery charge not found in the original contract, but added to the contract by 

modification or amendment at a later date, shall have a different base FAF price, calculated as in no. 1 above but 

substituting, for 30 May 2003, the average price of crude, calculated as in C.13.2.1 above, for the most recent date 

available as of the effective date of the modification or amendment. The base FAF price for the new 

delivery/redelivery charge shall be published in the modification or amendment along with the charge. 

5. If delivery/redelivery charges are republished for any reason, the base FAF price associated with each 

charge should be added for convenience of reference. 

http:1,120.00
http:1,000.00
http://tonto.eia.doe.gov/dnav/pet/pet-pri
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SECTION C - EXHIBIT A
 

DEFINITIONS, ABBREVIATIONS AND ACRONYMS
 

PART 1: DEFINITIONS
 

1. Ammunition Grade Container. A container constructed and maintained to comply with serviceability 

requirements prescribed by international treaty and mandated by United States transportation law for the shipment of 

United Nations Class 1 explosive materials. 

2. Approved Continuous Examination Program (ACEP). An alternative to scheduling periodic examinations of 

containers. This program complies with CSC requirements and is used by many commercial owners. An ACEP 

marking on the container indicates date that this method of examination was initially approved, not date of next 

required re-inspection. 

3. Calendar Days. Consecutive days, without regard to weekends or holidays. 

4. Chassis. A vehicle built specifically for the purpose of transporting containers, so that when the chassis and 

container are assembled, the unit produced serves the same function as a road trailer. 

5. Consignee.  The location where the assets are being delivered. 

6. Container.  A reusable cargo conveyance which confines and protects the cargo from loss or damage, can be 

handled in transit as a unit and can be mounted and secured in or on marine, rail or highway equipment. 

7. Continental United States (CONUS). The 48 contiguous states and the District of Columbia. 

8. Contracting Officer. A person with authority to enter into, administer, and/or terminate contracts and make 

related determinations and findings. 

9. Contracting Officers Representative (COR). An individual designated in accordance with subsection 201.602-

2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the Contracting Officer to 

perform specific technical or administrative functions. 

10. Delivery Order (DO). An order for services placed against the established contract that identifies customer 

requested and funded lease requirements. 

11. Dry Container. A completely enclosed weatherproof container. 

12. DOD ISO Container Registry. A master listing of all DOD-owned intermodal equipment and ISO configured 

equipment by owner and container type. 

13. Flatrack. Open-sided and open-topped ISO containers with two removable/adjustable ends. 

14. Institute of International Container Lessors, Ltd. (IICL). A trade organization of container lessors. It 

sponsors a technical committee of container owners, operators and manufactures that prepares the Repair Manual for 

Steel Freight Containers. Also called IICL. 

15. Intermodal. Type of cargo shipment system that permits transshipping among sea, highway, rail, and air 

modes of transportation through use of ISO standard containers, line-haul assets, and handling equipment. 
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16. International Convention for Safe Containers (CSC). An international treaty which entered into force on 

September 6, 1977, requiring safety approval of all containers and periodic inspections of containers at specified 

intervals to ensure maintenance of safe condition. Individual Governments with the advice of the International 

Maritime Organization (IMO), a branch of the United Nations, administer the CSC. 

17. International Maritime Dangerous Goods (IMDG) Code. Official Code that regulates transport of 

dangerous goods by sea to prevent injury to persons or damage to ship. 

18. International Organization of Standardization (ISO). An international standards-writing body composed of 

national standards associations. Headquarters are in Geneva, Switzerland. Technical committees such as 

ISO/TC104 (freight container committee) carry out technical work. 

19. Master Lease Agreement (MLA). The current SDDC-awarded contract used to acquire leased intermodal 

equipment. 

20. Surface Deployment and Distribution Command (SDDC). A major Army command and USTRANSCOM 

component that provides cargo, passenger, and personal property traffic management services to all DOD 

Components. 

21. Non-Conforming Repair. A condition resulting from improper repair not in accordance with IICL standards. 

22. On-Hire. The calendar date on which the customer accepts the equipment. 

23. Off-Hire. The calendar date on which the equipment is picked up for redelivery by the contractor, subject to 

provisions of paragraph C.7.2.8 of the PWS. 

24. Ordering Officer (OO). An individual of an ordering activity authorized to issue Delivery Orders under a 

specified contract. The individual may be the contracting officer of a using activity or a duly appointed ordering 

officer so authorized. 

25. Outside Continental United States (CONUS). Any country or place beyond the limits of the 48 contiguous 

states and the District of Columbia. 

26. Performance Measure. The critical characteristics of the objective that will be monitored by the Government. 

27. Performance Monitor. Government representatives designated to monitor contractor performance. 

28. Performance Objective. A statement of the outcome or results expected to be achieved by the contractor. 

29. Performance Standard. The target level or range of levels of performance for each measure. 

30. Prepositioned Leased Container Pools. A designated number of leased containers prepositioned at various 

locations used to support contingency operations. 

31. Project Manager. An individual having full authority to act for the contractor on all matters and is responsible 

for the overall management and coordination of the work to be performed under the contract. 

32. Program Manager. A Government representative who is responsible for the program and organizes resources 

and personnel to achieve program goals. When the contract is awarded, the program manager may be designated as 

the COR to assist in administering the contract. 
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33. Refrigerated (Reefer) Container. A weatherproof container for the movement of temperature controlled cargo 

insulated against external temperatures and equipped with mechanical refrigeration. 

34. Repair Worthy. Damage or wear defects that require repair to maintain serviceability. 

35. Requestor. The Government person or agency who initiated the lease. 

36. Required Delivery Date (RDD). A specific calendar date on which the contractor agrees to deliver all 

equipment identified in the DO. 

37. Required Delivery Date (RDD) Window. A specific range of calendar dates on which the contractor agrees to 

begin and complete delivery of equipment identified in the lease. 

38. Tank Container. Specialized containers that meet ISO and IMO requirements for transportation of hazardous 

and non-hazardous bulk liquids. 

39. Wear and Tear. One or more physical defects caused by continuous deterioration in the condition of the 

equipment occurring under normal use conditions. 

40. Working Days. Days on which normal business is conducted (Monday through Friday, excluding Federal 

holidays). Federal holidays are: New Year’s Day, Martin Luther King Day, Presidents’ Day, Memorial Day, 

Independence day, Labor Day, Columbus Day, Veterans’ Day, Thanksgiving Day, Christmas Day. 

41. Working Hours. The hours of 7:30 a m to 5:00 p.m, Eastern Time. 
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SECTION C - EXHIBIT A 

DEFINITIONS, ABBREVIATIONS AND ACRONYMS 

Part 2: ABBREVIATIONS AND ACRONYMS 

1. ACEP Approved Continuous Examination Program 

2. AQL Acceptable Quality Level 

3. CFR Code of Federal Regulations 

4. CONUS Continental United States 

5. COR Contracting Officer’s Representative 

6. CSC International Convention for Safe Containers 

7. DITSCAP DOD Information Technology Security Certification and Accreditation Program 

8. DO Delivery Order 

9. DOD Department of Defense 

10. GFM Government-Furnished Material 

11. IICL Institute of International Container Lessors, Ltd. 

12. IMDG International Maritime Dangerous Goods Code 

13. IMS Information Management System 

14. ISO International Organization of Standardization 

15. MLA Master Lease Agreement 

16. SDDC Surface Deployment and Distribution Command 

17. OCONUS Outside the Continental United States 

18. PM Program Manager 

19. PWS Performance Work Statement 

20. QASP Quality Assurance Surveillance Plan 

21. RDD Required Delivery Date 
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SECTION C - EXHIBIT B 

PREPOSITIONED LEASED CONTAINER POOL 

REQUIREMENTS 

1. GENERAL. 

1.1 This Appendix identifies the most likely CONUS locations where prepositioned leased container pools may be 

established during the life of the contract based on availability of funding. Leased container pools may b e used to 

supplement and/or replace Government-owned containers currently on-site at these locations. The Government 

anticipates an attrition rate of approximately 20 percent per year in the number of Government-owned containers at 

these locations due to age and repair factors. Leased assets may be used to replace attrited owned -containers. The 

aggregate total of leased containers may increase per year based on the attrition rate. 

1.2 The information provided herein is an estimated forecast based on current information and is non-binding on the 

part of the Government. 

1.3 PREPOSITIONED POOL LOCATIONS. 

LOCATION GOVERNMENT-OWNED ON SITE 

Blue Grass Army Depot, Kentucky 173 

Crane Army Ammunition Activity, Indiana 506 

McAlester Army Ammunition Plant, Oklahoma 1,297 

Tooele Army Depot, Utah 352 

Anniston Army Depot, Alabama 41 

Hawthorne Army Depot, Nevada 321 

Letterkenny Munitions Center, PA 15 

Red River Munitions Center, Texas 0 

Iowa Army Ammunition Center, IA 270 

Milan Army Ammunition Plant, Tennessee 63 

1.4 The depots’ hours of operation and phone numbers can be found at website 

http://www.osc.army.mil/rs/rst/hours html. 

http://www.osc.army.mil/rs/rst/hours
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SECTION C - EXHIBIT C
 

ASSURED ACCESS
 

1. GENERAL. 

1.1 This Exhibit identifies assured access requirements for contingency and humanitarian operations. The 

information and data provided herein represents the maximum weekly objective and desired maximum weekly 

objective requirement and minimum/maximum daily quantities that may be needed to support deployment and 

sustainment operations in accordance with paragraph C.7.4. 

2. DEPOT LOCATIONS. 

DEPOT ADDRESS 

Blue Grass Army Depot 2091 Kingston Highway, Richmond, Kentucky 40475-

5070 

Crane Army Ammunition Activity 300 Highway 361, Building 13, Crane, Indiana 47522-

5099 

McAlester Army Ammunition Plant 1 C Tree Road, McAlester, Oklahoma 74501-9002 

Tooele Army Depot Building 1250, Tooele, Utah 84074-5003 

Anniston Army Depot 7 Frankford Avenue, Anniston, Alabama 36201-5021 

Hawthorne Army Depot 1 South Maine Ave, Hawthorne, Nevada 89415-9404 

Letterkenny Munitions Center Building 4342 Chambersburg, Pennsylvania 17201-4175 

Red River Munitions Center 100 Main Street, Texarkana, Texas 75507-5000 

Iowa Army Ammunition Center 17575 State Highway 79, Middleton, Iowa 52638-5000 

Milan Army Ammunition Plant 2280 Highway 104 West, Milan, Tennessee 38358-5176 
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3. ASSURED ACCESS REQUIREMENTS. 

3.1 The assured access requirements for weeks one (1) through 16 are identified below for the Government’s 

maximum weekly objective and desired maximum weekly objective requirements. The maximum weekly objective 

requirement identifies the maximum quantity that may be required for any given week. The desired maximum 

weekly objective requirement identifies the desired maximum quantity that may be required for any given week. The 

per day quantity identifies the maximum and minimum number of containers that may be delivered to any one 

location. The specific weekly requirement and per day quantity, by depot location, will be in accordance with each 

DO issued. 

WEEK MAXIMUM 

WEEKLY 

OBJECTIVE 

MAXIMUM 

PER DAY 

QUANTITY 

TO ANY 

ONE 

LOCATION 

MINIMUM 

PER DAY 

QUANTITY 

TO ANY 

ONE 

LOCATION 

DESIRED 

MAXIMUM 

WEEKLY 

OBJECTIVE 

DESIRED 

MAXIMUM 

PER DAY 

QUANTITY 

TO ANY ONE 

LOCATION 

DESIRED 

MINIMUM 

PER DAY 

QUANTITY 

TO ANY 

ONE 

LOCATION 

1 4,242 275 24 4,242 275 24 

2 3,458 128 64 4,977 188 90 

3 3,458 133 39 5,334 207 60 

4 2,305 89 29 3,500 135 43 

5 4,034 138 5 6,370 216 12 

6 6,916 218 30 10,122 315 35 

7 6,340 191 27 9,744 297 38 

8 6,916 207 30 10,129 306 50 

9 5,187 245 44 7,511 353 64 

10 1,729 82 15 2,751 129 24 

11 1,153 54 10 2,002 94 18 

12 4,611 217 40 7,378 345 65 

13 4,611 217 40 7,259 340 64 

14 3,458 163 30 4,739 222 42 

15 2,305 125 29 2,744 148 36 

16 1,153 63 15 1,246 68 16 
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SECTION C - EXHIBIT D 

IMS - DATA FIELDS 

1. GENERAL. 

1.1 This Exhibit provides a listing of the minimum data fields needed to support information management 

requirements in accordance with paragraph C.7.7 of the PWS. 

1.2 The table below identifies four (4) categories and minimum data fields necessary to capture information for 

leased and owned equipment. 

1.2.1 Program Management and Lease. The contractor is responsible for populating data in the “Program 

Management and Lease” category as leased assets are requested and activity occurs. 

1.2.1.1 The IMS shall be the primary means for capturing and validating contract performance data for applicable 

PWS objectives, standards and measures. In addition to the data fields identified below, the IMS shall include 

elements and mechanisms that will document performance against stated objectives, standards and measures for use 

in monitoring contractor performance. 

1.2.2 Active MLA Lease. Deleted in its entirety. 

1.2.3 Non-SDDC Lease. Data needed to populate these fields will come solely from Government activities. 

The contractor has no responsibility to enter or update information. 

1.2.4 DOD ISO Container Registry. Data needed to populate certain fields will be provided to the contractor in 

accordance with paragraph C.7.7.3(2) of the PWS. Government activities will enter and update information and be 

used as a means for managing owned assets and conducting SDDC directed DOD inventories. The contractor has 

no responsibility to enter or update information. 
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2. DATA FIELD TABLE. 

DATA FIELDS PROGRAM 

MANAGEMENT 

AND LEASE 

NON-

SDDC 

LEASES 

DOD ISO 

CONTAINER 

REGISTRY 

Owner/Lessee Contact 

(a) Name, address, phone number and e-

mail* 

X X X 

(b) DODAAC* X 

(c) UIC* X 

(d) MACOM* X X 

(e) Military Service* X X X 

Owner/Lessee Equipment Identification 

Numbers 

(a) Marks* X X X 

(b) Number* X X X 

(c) Check digit X X X 

(d) Equipment type* X X X 

(e) ISO equipment class X 

(f) Equipment subclass/Remarks X 

Deliver Order (DO)/Contract Lease 

Details 

(a) DO/Contract Number* X X 

(b) Individual cost estimate details X 

(c) Requirement number* X 

(d) Quantity and type of equipment ordered X X 

(e) Length of lease X X 

(f) Lease begin and end dates X X 

(g) Lease term extensions X X 

(h) RDD or RDD window X 

(i) Name, address, phone number for 

consignee(s) 

X X 

(j) Name, address, and phone number for 

actual delivery location(s), if different than 

consignee(s) 

X X 

(k) Redelivery Location(s) X 

On-Hire Lease Details 

(a) Name of container lessor/owner X X 

(b) Quantity and type of equipment 

delivered by location 

X X 

(c) Actual delivery date by equipment 

identification number 

X 

(d) Actual acceptance date by equipment 

identification number, if different than actual 

delivery date 

X 

Off-Hire Lease Details 

(a) Actual redelivery date by equipment 

identification number 

X 
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(b) Actual off-hire date by equipment 

identification number 

X 

(c) Damage or buyout costs per container 

and cumulative for DO 

X 

PREPO Lease Pools – Additional 

Requirements 

(a) Inspection and maintenance performed 

by date by equipment identification number 

X 

(b) Dollar amount by date of performance X 

(c) Serviceability status by equipment 

identification number and location 

X 

(d) Equipment identification numbers and 

date released/withdrawn to support 

peacetime requirements and new numbers for 

those replaced 

X 

Assured Access – Additional 

Requirements 

(a) Maximum weekly and per day quantities 

ordered and delivered 

X 

(b) Unannounced test results X 

Lease Financial Data 

(a) Payments, dates and amounts X 

Reinspection Decals 

(a) Name address, phone number of 

requesting activity 

X 

(b) Quantity requested X 

(c) Date issued and mailed X 

Lease Versus Purchase Analysis 

(a) Name, address, phone number of 

requesting activity 

X 

(b) Lease cost details X 

(c) Purchase cost details for the three 

sources used 

X 

DOD ISO Container Registry - Additional 

Requirements 

(a) Quantity by equipment type X 

(b) Inventory code* X 

(c) Maintenance Status X 

(d) Inspection date X 

(e) Date, name, address and DODAAC of 

activity container transferred to 

X 

(f) Date disposed X 

(g) Loaded/empty status indicator X 

(h) Shipped from X 

(i) Shipped date X 

(j) Shipped to location X 

(k) Shipping documentation number X 

(l) Current location X 

(m) Arrival date X 
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Remarks Section X X X 

POC Update (automatic user name 

entry)** 

X X 

Date of Update (automatic date stamp)** X X 

2.1 Legend. 

(a) Required data fields for each category are annotated with a single “X” in the applicable column. 

(b) Single asterisk (*):  Identifies compulsory (no further entries can be made until these fields have been 

completed) entry fields. 

(c) Double asterisk (**):  Pertains to date and person who performed last update. 

Section D - Packaging and Marking. 

D.1 PACKING AND PACKAGING OF DATA. 

All data to be delivered by the contractor under this contract shall be packaged for shipment in 

accordance with standard commercial practices that will afford protection against deterioration 

and physical damage for safe delivery to destination. 
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Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 

5001 Destination Government Destination Government 

5002 Destination Government Destination Government 

5003 N/A N/A N/A Government 

5004 N/A N/A N/A Government 

5005 Destination Government Destination Government 

5006 Destination Government Destination Government 

5007 Destination Government Destination Government 

5008 Destination Government Destination Government 

5009 Destination Government Destination Government 

5010 Destination Government Destination Government 

5011 Destination Government Destination Government 

5012 Destination Government Destination Government 

5013 Destination Government Destination Government 

5014 Destination Government Destination Government 

6002 Destination Government Destination Government 

6004 N/A N/A N/A Government 

6005 Destination Government Destination Government 

6006 Destination Government Destination Government 

6007 Destination Government Destination Government 

6008 Destination Government Destination Government 

6009 Destination Government Destination Government 

6010 Destination Government Destination Government 

6011 Destination Government Destination Government 

6012 Destination Government Destination Government 

6013 Destination Government Destination Government 

6014 Destination Government Destination Government 

7002 Destination Government Destination Government 

7004 N/A N/A N/A Government 

7005 Destination Government Destination Government 

7006 Destination Government Destination Government 

7007 Destination Government Destination Government 

7008 Destination Government Destination Government 

7009 Destination Government Destination Government 

7010 Destination Government Destination Government 

7011 Destination Government Destination Government 

7012 Destination Government Destination Government 

7013 Destination Government Destination Government 

7014 Destination Government Destination Government 

8002 Destination Government Destination Government 

8004 N/A N/A N/A Government 
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8005 Destination Government Destination Government 

8006 Destination Government Destination Government 

8007 Destination Government Destination Government 

8008 Destination Government Destination Government 

8009 Destination Government Destination Government 

8010 Destination Government Destination Government 

8011 Destination Government Destination Government 

8012 Destination Government Destination Government 

8013 Destination Government Destination Government 

8014 Destination Government Destination Government 

9002 Destination Government Destination Government 

9004 N/A N/A N/A Government 

9005 Destination Government Destination Government 

9006 Destination Government Destination Government 

9007 Destination Government Destination Government 

9008 Destination Government Destination Government 

9009 Destination Government Destination Government 

9010 Destination Government Destination Government 

9011 Destination Government Destination Government 

9012 Destination Government Destination Government 

9013 Destination Government Destination Government 

9014 Destination Government Destination Government 

CLAUSES INCORPORATED BY REFERENCE 

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996 

52.246-4 Inspection Of Services--Fixed Price AUG 1996 

52.246-16 Responsibility For Supplies APR 1984 

252.246-7000 Material Inspection And Receiving Report MAR 2008 

E.1 INSPECTION AND ACCEPTANCE 

E.1 INSPECTION AND ACCEPTANCE OF EQUIPMENT. 

a.	 For F.O.B. Destination. All equipment shall be inspected and accepted by the Government at the 

Government location designated in each individual Delivery Order. 

b.	 For F.O.B. Origin. All equipment shall be inspected and accepted by the Government at the 

contractor’s depot facility identified in the applicable individual Delivery Order. 
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Section F - Deliveries or Performance 

F.1 DELIVERY 

F.1 PERIOD OF PERFORMANCE. 

All work under this contract, including delivery of an approved final report or data, shall be completed 

within 12 months from the effective date of this contract or subsequent dates of any award term years 

executed. 

F.2 DELIVERY OF DATA. 

Data and reports shall be delivered in accordance with best commercial practices. 

F.3 DELIVERY OF LEASED EQUIPMENT. 

Leased equipment shall be delivered as specified in each individual Delivery Order at time of issue or as 

modified through mutual agreement between parties. 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

5001 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5002 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5003 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5004 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5005 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5006 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5007 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 

5008 POP 01-NOV-2008 TO 

23-JUN-2009 

N/A N/A 

FOB:  Destination 



 

 

   

 

 

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

          

    

 

   

  

  

5009 

5010 

5011 

5012 

5013 

5014 

6002 

6004 

6005 

6006 

6007 

6008 

6009 

6010 

6011 

6012 

6013 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 01-NOV-2008 TO 

23-JUN-2009 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2009 TO 

23-JUN-2010 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 
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6014 

7002 

7004 

7005 

7006 

7007 

7008 

7009 

7010 

7011 

7012 

7013 

7014 

8002 

8004 

8005 

8006 

POP 24-JUN-2009 TO 

23-JUN-2010 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2010 TO 

23-JUN-2011 

POP 24-JUN-2011 TO 

23-FEB-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 
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8007 

8008 

8009 

8010 

8011 

8012 

8013 

8014 

9002 

9004 

9005 

9006 

9007 

9008 

9009 

9010 

9011 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2011 TO 

23-JUN-2012 

POP 24-JUN-2012 TO 

23-FEB-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

POP 24-JUN-2012 TO 

23-JUN-2013 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 

N/A 

FOB:  Destination 
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9012 POP 24-JUN-2012 TO 

23-JUN-2013 

N/A N/A 

FOB:  Destination 

9013 POP 24-JUN-2012 TO 

23-JUN-2013 

N/A N/A 

FOB:  Destination 

9014 POP 24-JUN-2012 TO 

23-JUN-2013 

N/A N/A 

FOB:  Destination 

CLAUSES INCORPORATED BY REFERENCE 

52.242-15 

52.242-17 

52.247-30 

52.247-34 

52.247-48 

Stop-Work Order 

Government Delay Of Work 

F.O.B. Origin, Contractor's Facility 

F.O.B. Destination 

F.O.B. Destination--Evidence Of Shipment 

AUG 1989 

APR 1984 

FEB 2006 

NOV 1991 

FEB 1999 
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Section G - Contract Administration Data 

PAYMENT INSTRUCTIONS 

G.1 PROCURING CONTRACTING OFFICE. 

United States Transportation Command (USTRANSCOM), Scott AFB, IL
 
Contracting Officer: Mr. Mark Schneider
 
Office Symbol: TCAQ-S-R
 
Telephone: 618-229-2559
 
DSN: 779-2559
 
Fax: 618-256-8316
 
E-mail: mark.schneider@ustranscom.mil
 

Contract Specialist: Ms. Carey Gropp
 
Office Symbol: TCAQ-S-R
 
Telephone: 618-229-2469
 
DSN: 779-2469
 
Fax: 618-256-8316
 
E-mail: carey.gropp@ustranscom.mil
 

G.2 INSTRUCTIONS TO PAYING OFFICE. 

Do not prorate payments on this contract. Invoices are to be paid per specific Contract Line Item Number 

(CLIN) and Accounting Classification Reference Number (ACRN) in order of allocation as cited by the 

contractor. 

G.3 ACCOUNTING AND APPROPRIATION DATA. 

Accounting data will be cited on each individual delivery order. 

G.4 REMITTANCE ADDRESS. 

If the remittance address for Electronic Funds Transfer is different from mailing address please insert here: 

NONE 

G.5 INVOICES AND PAYMENTS. 

(1) Wide Area Workflow (WAWF) is the preferred method of billing processing for all delivery orders 

issued under this contract. The contractor shall submit data for each delivery order in accordance with 

procedures established by WAWF. The contractor shall not bill for services not rendered in accordance 

with the PWS. Authorized agencies shall include the WAWF - Receipt and Acceptance (WAWF-RA) 

Electronic Receiving Report and Invoicing Instructions in each individual delivery order. 

(2) For installations not WAWF capable, the Government-wide Commercial Purchase Card or other 

Procuring Contracting Officer approved method will be the method of payment and will be designated on 

each individual delivery order under this contract. Delivery Orders designating payments to be made using 

the Government-wide Commercial Purchase Card will be assessed a 3.5% processing fee, applied as a 

Other Direct Cost (ODC), to be funded on the delivery order and paid to the contractor on each final 

invoice. 

mailto:carey.gropp@ustranscom.mil
mailto:mark.schneider@ustranscom.mil
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(3) In addition to following the procedures for processing payments using the Government -wide 

Commercial Purchase Card, the contractor shall submit copies of invoices for review and approval to the 

requesting agency for each Delivery Order issued. 

For payments using the purchase card, the Contractor shall submit a commercial electronic invoice in 

accordance with the contractor’s commercial practice to the address designated in the contract to receive 

invoices. An invoice must include--

(1) Name and address of the Contractor; 

(2) Invoice date and number; 

(3) Contract number and the delivery order number; 

(4) Contract line item number(s) and/or subline item numbers(s); 

(5) Description, quantity, unit price and extended price of the items delivered; 

(6) Terms of any prompt payment discount offered; and 

(7) Name, title, and phone number of person to be notified in event of defective invoice. 

Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 

Management and Budget (OMB) Circular A-125, Prompt Payment. Contractors are encouraged to assign 

an identification number to each invoice. 
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Section H - Special Contract Requirements 

CLAUSES INCORPORATED BY REFERENCE 

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000 

SECTION H 

H.1 RELEASE OF INFORMATION 

(a) UNCLASSIFIED CONTRACTS - Approval of the Procuring Contracting Officer is required prior to 

release of information received in the performance of this contract or developed pursuant to this contract. 

(b) CLASSIFIED CONTRACTS - If this is a classified contract, the provisions of the DoD Security 

Agreement (DD Form 441) and the DoD Contract Security Classification Specification (DD Form 254 ) also apply. 

H.2 SECURITY PROVISIONS 

The contractor will develop a methodology to strictly limit access to a “strict need to know” for all comprehensive 

information, databases and management activities involving DOD container management. Comprehensive 

information is described as prior knowledge of the requirements for a DOD order for containers, types, and numbers 

by DOD Installations/DOD contractor locations involved. Names and positions of all personnel to have routine 

access to this information will be submitted to the Procuring Contracting Officer as a part of the proposal package. 

Subsequent changes will be reported to the COR by the successful offeror at least 10 days prior to assignment to the 

contract. 

H.3 RESERVED 

H.4 NOTICE OF INCORPORATION OF SECTIONS 

Section K, L and M of the solicitation will not be distributed with the contract. However, Section K is incorporated 

in and forms a part of the resultant contract as though furnished in full text therewith. 

H.5 CHANGE OR MODIFICATION OF CONTRACT TERMS 

The contractor is advised that only the Procuring Contracting Officer can change or modify the terms of this contract 

or take any other action that obligates the Government and then such action must be set forth in a formal 

modification to the contract. If a Contracting Officer’s Representative has been appointed for this action his/her 

authority is strictly limited to the specific duties set forth in his/her letter of appointment, a copy of which will be 

provided to the contractor. Contractors who rely and act on directions from other than the Procuring Contracting 

Officer (or a COR acting within the strict limits of his/her responsibilities as set forth in the appointment letter) shall 

do so at their risk and expense as such actions do not bind the Government contractually. Any questions concerning 

the authority of a Government employee to direct the contractor contractually shall be referred to the Procuring 

Contracting Officer immediately. 

H.6 GOVERNMENT - CONTRACTOR RELATIONSHIP 

(a) The Government and the contractor understand and agree that the support services to be delivered 

under this contract by the contractor are non-personal services and the parties recognize and agree that no employer-

employee relationships exist or will exist under this contract between the Government and the contractor and/or 

between the Government and the contractor's employees. It is, therefore, in the best interest of the Government to 

afford the parties a full and complete understanding of their respective obligations. 
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(b) The contractor personnel under this contract shall not: 

(1) Be placed in a position where they are appointed or employed by a Federal Officer, or 

are under the supervision, direction, or evaluation of a Federal Officer, military or 

civilian. 

(2) Be placed in a staff or policymaking position. 

(3) Be placed in a position of command, supervision, direction, or evaluation of a DA 

military or civilian personnel, or personnel of other contractors or become a part of 

Government organization. 

(c) Employee Relationship: 

(1) The services to be performed under this contract do not require the contractor or its 

employees to exercise personal judgment and discretion on behalf of the Government, but rather the 

contractor's employees will act and exercise personal judgment and discretion on behalf of the contractor. 

(2) Rules, regulations, directions, and requirements that are issued by the command 

authorized under their responsibility for good order, administration, and security are applicable to all 

personnel who enter a Government installation. This is not to be construed or interpreted to establish any 

degree of Government control that is inconsistent with a non-personal services contract. 

(3) The contractor will not be paid for performance of personal services. Therefore in the 

event the contractor (or its employee) is directed by any Government employee to perform tasks that the 

contractor believes are personal services, the contractor should take no action until it has contacted the Procuring 

Contracting Officer to determine the appropriate course of action. 

H.7 RIGHTS IN TECHNICAL DATA AND COMPUTER SOFTWARE 

In accordance with the Department Federal Acquisition Regulations Supplement (DFARS) clause, 252.227-7014 Alt 

I, “Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation” of this 

contract, all data to be delivered under this contract shall be delivered with unlimited/unrestricted rights except as 

follow: 

1. Data or computer software items developed solely at private expense (or at least 50% private expense) that will 

be submitted with limited/restricted rights shall identify form, fit and functional characteristics of the information 

management system in a separate segregated section free of restricted markings. 

2. For post development (defined as after the completion of the contract and delivery of the information 

management system and any subsequent modification/improvement to the system), the contractor shall agr ee to a 

fully paid up no cost license for use with restricted rights to the proprietary computer software embedded within the 

information management system by any Government personnel at any Government location or any contractor 

operating under a Government contract in support of the Container Management Streamlining program. Third 

parties may not use proprietary computer software for commercial purposes. 

3. The contractor shall identify all commercial software products embedded in the system and agree to a fully paid 

up no-cost restricted license. 

H.8 AWARD TERM INCENTIVE 
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H.8.1 Award Term Plan provisions and procedures are hereby incorporated into this contract (Section J, 

Attachment J-1). 

H.9 PRICE RE-DETERMINATION FOR AWARD TERM YEARS 

a. General. The unit prices for CLINs 0002 and 0004 through 0014 for award term years 1 -5 (contract years 6 – 10) 

shall be periodically re-determined in accordance with the following, except as noted: 

The prices for services performed before the effective date of the price re-determination (see paragraph c) shall 

remain fixed; and In no event shall the total price paid for any item listed under the above CLINs for years 6 – 10 

exceed the ceiling price established in this contract. 

b. Definition. “Cost”, as used in this provision, means allowable costs in accordance with Part 31 of the Federal 

Acquisition Regulation (FAR) in effect on the date of this contract award. 

c. Price Re-determination Periods. For the purpose of price re-determination, performance of this contract is 

divided into successive periods. The first period shall extend from the date of contract award through the end of 

contract year 5. The second and each succeeding period shall extend for 12 months from the end of the last 

preceding period. The first day of the second and each succeeding period shall be the effective day of the price re -

determination for that period. 

d. Data Submission. 

(1) Not more than 14 or less than 13 months before the end of each re-determination period, except the last, the 

Contractor shall submit --

(i) Proposed prices for supplies that may be delivered or services that may be performed in the next 

succeeding period, and --

(A) A revised Section B.1 Exhibit 1 for the applicable period; 

(B) Sufficient data to support the accuracy and reliability of this estimate; and 

(C) An explanation of the differences between this estimate and the original (or last preceding) estimate for 

the same supplies or services; and 

(ii) A statement of unit costs actually incurred in performing this contract through the end of the month 

preceding the submission of proposed prices with sufficient supporting data to disclose unit costs and cost 

trends for supplies delivered and services performed. 

(2) The Contractor shall also submit, to the extent that it becomes available before negotiations on re-determined 

prices are concluded any other relevant data that the Procuring Contracting Officer may reasonably require to assist 

in determining price reasonableness. 

(3) If the Contractor fails to submit the data required or within the time specified, the Procuring Contracting Officer 

will declare performance under this contract to be complete in accordance with the Award Term Plan. 

e. Price Re-determination. Upon the Procuring Contracting Officer's receipt of the data required by paragraph (d) of 

this section, the Procuring Contracting Officer and the Contractor shall promptly negotiate to re -determine fair and 

reasonable prices for supplies that may be delivered or services that may be performed in the period following the 

effective date of price re-determination. 
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f. Contract Modifications. Each negotiated re-determination of prices shall be evidenced by a modification to this 

contract, signed by the Contractor and the Procuring Contracting Officer, stating the re-determined prices that apply 

during the re-determination period. 

g. Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-percentage-of-

cost basis. 

h. Disagreements. The Procuring Contracting Officer shall promptly issue a decision in accordance with the Award 

Term Plan when the Contractor and the Procuring Contracting Officer fail to agree upon re -determined prices for 

any price re-determination period for which an award term year has been earned, within 30 days after the date on 

which the data required by paragraph (d) of this section is to be submitted. This decision shall be treated as an 

executed contract modification. 

i. Termination. If this contract is terminated during any period established under this provision, prices shall continue 

as established in accordance with this provision for: 

(1) Completed supplies and services accepted by the Government; and 

(2) All other elements of the termination shall be resolved in accordance with other applicable clauses of 

this contract. 

H.10 ASSURED ACCESS 

General. The Government has the right to accelerate the rate of delivery called for under this contract, at a price or
 
cost established before contract award or to be established by negotiation as provided in this clause.
 

Schedule.
 

When the Assured Access Plan is included in the contract, the delivery schedule shall be at the rate provided with
 
the Plan. If the Plan was negotiated before contract award, then the negotiated schedule shall be used.
 

If the finalized Assured Access Plan is not included in the contract at time of award, the Contractor shall furnish it to
 
the Procuring Contracting Officer within 30 days from the date of award. The finalized Plan shall include the 

delivery schedule showing the maximum sustainable rate of delivery for items at Schedule B CLIN 0026 and
 
Section C Exhibit C of this contract. The Plan shall identify the maximum sustainable rate of delivery achievable 

within the Contractor's existing facilities, and subcontracting structure.
 
The Contractor shall not revise the delivery schedule without approval from the Procuring Contracting Officer.
 

Implementation of Assured Access Plan.
 

The Procuring Contracting Officer may exercise the implementation of the Plan at any time after contract award.
 
The Plan can be implemented more than once during the life of the contract to include option and award term
 
periods. Only the Procuring Contracting Officer can implement this Plan.
 
The Procuring Contracting Officer will provide a preliminary oral or written notice to the Contractor stating the 

quantities to be ordered under the terms of this clause, followed by a written order incorporating the transmitted
 
information and instructions.
 

The Contractor will not be required to deliver at a rate greater than the maximum per day or weekly delivery rate 

outlined in Section C Exhibit C, nor will delivery extend beyond the negotiated scheduled during any given
 
implementation of the Plan unless mutually agreed to by both parties.
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Price Negotiation. 

Unless the unit cost or price was previously agreed upon, the Contractor shall, within 10 days of notification from 

the Procuring Contracting Officer that performance will extend beyond the negotiated Plan, submit to the Procuring 

Contracting Officer a cost or price proposal (including a cost breakdown) for the items ordered. 

Failure to agree on a cost or price in negotiations resulting from the implementation of this Plan shall constitute a 

dispute concerning a question of fact within the meaning of the Disputes clause of this contract. However, nothing in 

this clause shall excuse the Contractor from proceeding with the performance of the contract, as modified, while any 

resulting claim is being settled. 
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Section I - Contract Clauses 

UNAVAILABLE SHELL LOAD CLAUSES 

CLAUSES 

FROM ORIGINAL CONTRACT 

THAT ARE NO LONGER ACTIVE WITHIN 

CONTRACT WRITING SYSTEM (SPS) 

Contract DAMT01-03-D-0173 was transferred toUSTRANSCOM/TCAQ. TCAQ utilizes SPS as its contract 

writing system. Documents awarded and transferred to TCAQ from other organizations are required to be shall 

loaded. During the process of accomplishing the shell load, the following clauses were no longer available to be 

incorporated due to updated versions, replacement or deletion. Refer to the original (paper) contract for specific 

clause wording. 

Clause Number Title Date 

52.247-5001 European Union Restrictiond Involving Non-Manufactured SEP 2001 

Wood Packaging and Pallets 

252.203-7002 Display of DOD Hotline Poster DEC 1991 

*252.225-7007 Buy American Act – Trade Agreements – Balance of Payments SEP 2001 

Program 

252.225-7037 Duty Free Entry – Eligible End Products AUG 2000 

252.242-7000 Post-Award Conference DEC 1991 

* A current version of this clause was incorporated into the shell loaded contract. Its inclusion is required for 

system interfaces. The original version of the clause still applies and overrides the verbiage of the clause 

incorporated for interface purposes only. 

CLAUSES INCORPORATED BY REFERENCE 

52.203-3 Gratuities APR 1984 

52.203-6 Alt I Restrictions On Subcontractor Sales To The Government  OCT 1995 

(Sep 2006) -- Alternate I 

52.203-7 Anti-Kickback Procedures JUL 1995 

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997 

Improper Activity 

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997 

52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007 

Transactions 

52.209-6 Protecting the Government's Interest When Subcontracting SEP 2006 

With Contractors Debarred, Suspended, or Proposed for 

Debarment 

52.215-8 Order of Precedence--Uniform Contract Format OCT 1997 

52.215-14 Integrity of Unit Prices OCT 1997 

52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997 

52.215-19 Notification of Ownership Changes OCT 1997 

52.219-4 Notice of Price Evaluation Preference for HUBZone Small JUL 2005 

Business Concerns 
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52.219-8 Utilization of Small Business Concerns 

52.219-9 Small Business Subcontracting Plan 

52.219-16 Liquidated Damages-Subcontracting Plan 

52.219-25 Small Disadvantaged Business Participation Program--

Disadvantaged Status and Reporting 

52.222-1 Notice To The Government Of Labor Disputes 

52.222-3 Convict Labor 

52.222-21 Prohibition Of Segregated Facilities 

52.222-26 Equal Opportunity 

52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans 

52.222-36 Affirmative Action For Workers With Disabilities 

52.222-37 Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans 

52.223-3 Hazardous Material Identification And Material Safety Data 

52.223-6 Drug-Free Workplace 

52.223-11 Ozone-Depleting Substances 

52.223-14 Toxic Chemical Release Reporting 

52.225-13 Restrictions on Certain Foreign Purchases 

52.227-1 Authorization and Consent 

52.227-2 Notice And Assistance Regarding Patent And Copyright 

Infringement 

52.227-14 Alt I Rights in Data--General (Dec 2007) - Alternate I 

52.229-1 State and Local Taxes 

52.229-3 Federal, State And Local Taxes 

52.229-6 Taxes--Foreign Fixed-Price Contracts 

52.230-2 Cost Accounting Standards 

52.230-3 Disclosure And Consistency Of Cost Accounting Practices 

52.230-5 Cost Accounting Standards--Educational Institutions 

52.230-6 Administration of Cost Accounting Standards 

52.232-1 Payments 

52.232-8 Discounts For Prompt Payment 

52.232-11 Extras 

52.232-17 Interest 

52.232-19 Availability Of Funds For The Next Fiscal Year 

52.232-23 Assignment Of Claims 

52.232-25 Prompt Payment 

52.232-33 Payment by Electronic Funds Transfer--Central Contractor 

Registration 

52.232-36 Payment by Third Party 

52.232-37 Multiple Payment Arrangements 

52.233-1 Disputes 

52.233-3 Protest After Award 

52.237-2 Protection Of Government Buildings, Equipment, And 

Vegetation 

52.237-3 Continuity Of Services 

52.239-1 Privacy or Security Safeguards 

52.242-13 Bankruptcy 

52.243-1 Alt II Changes--Fixed-Price (Aug 1987) - Alternate II 

52.247-64 Preference for Privately Owned U.S. - Flag Commercial 

Vessels 
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MAY 2004 

APR 2008 

JAN 1999 

APR 2008 

FEB 1997 

JUN 2003 

FEB 1999 

MAR 2007 

SEP 2006 

JUN 1998 

SEP 2006 

JAN 1997 

MAY 2001 

MAY 2001 

AUG 2003 

JUN 2008 

DEC 2007 

DEC 2007 

DEC 2007 

APR 1984 

APR 2003 

JUN 2003 

APR 1998 

APR 1998 

APR 1998 

MAR 2008 

APR 1984 

FEB 2002 

APR 1984 

JUN 1996 

APR 1984 

JAN 1986 

OCT 2003 

OCT 2003 

MAY 1999 

MAY 1999 

JUL 2002 

AUG 1996 

APR 1984 

JAN 1991 

AUG 1996 

JUL 1995 

APR 1984 

FEB 2006 
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52.248-1 Value Engineering FEB 2000 

52.249-2 Termination For Convenience Of The Government (Fixed- MAY 2004 

Price) 

52.249-8 Default (Fixed-Price Supply & Service) APR 1984 

52.253-1 Computer Generated Forms JAN 1991 

252.201-7000 Contracting Officer's Representative DEC 1991 

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004 

Contract-Related Felonies 

252.204-7000 Disclosure Of Information DEC 1991 

252.204-7003 Control Of Government Personnel Work Product APR 1992 

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007 

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991 

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006 

The Government of a Terrorist Country 

252.215-7000 Pricing Adjustments DEC 1991 

252.219-7003 Small Business Subcontracting Plan (DOD Contracts) APR 2007 

252.225-7001 Buy American Act And Balance Of Payments Program JUN 2005 

252.225-7002 Qualifying Country Sources As Subcontractors APR 2003 

252.225-7012 Preference For Certain Domestic Commodities MAR 2008 

252.225-7013 Duty-Free Entry OCT 2006 

252.225-7020 Trade Agreements Certificate JAN 2005 

252.225-7021 Trade Agreements MAR 2007 

252.225-7031 Secondary Arab Boycott Of Israel JUN 2005 

252.225-7041 Correspondence in English JUN 1997 

252.225-7043 Antiterrorism/Force Protection Policy for Defense MAR 2006 

Contractors Outside the United States 

252.227-7000 Non-estoppel OCT 1966 

252.227-7014 Rights in Noncommercial Computer Software and JUN 1995 

Noncommercial Computer Software Documentation 

252.227-7019 Validation of Asserted Restrictions--Computer Software JUN 1995 

252.227-7021 Rights In Data--Existing Works MAR 1979 

252.243-7001 Pricing Of Contract Modifications DEC 1991 

252.243-7002 Requests for Equitable Adjustment MAR 1998 

252.247-7023 Alt I Transportation of Supplies by Sea(May 2002) Alternate I MAR 2000 

252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000 

CLAUSES INCORPORATED BY FULL TEXT 

52.216-18 - ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 

task orders by the individuals or activities designated in the Schedule. Such orders may be issued for a period of 12 

months from Date of Award. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 

between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 

mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
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Schedule. 

(End of clause) 

52.216-19 - ORDER LIMITATIONS (OCT 1995). 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 

less than $150.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 

supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of $1.7M (with the exception of CLINs 0002, 0003 and 0011); 

(2) Any order for a combination of items in excess of $3.0M (with the exception of CLINs 0002, 0003 and 0011); or 

(3) A series of orders from the same ordering office within 20days that together call for quantities exceeding the 

limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216 -21 of the Federal 

Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 

Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 

order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10days after 

issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. 

Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

52.216-22 - INDEFINITE QUANTITY (OCT 1995). 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 

the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 

purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 

clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 

the Schedule up to and including the quantity designated in the Schedule as the "maximu m". The Government shall 

order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 

the number of orders that may be issued. The Government may issue orders requiring delivery to multiple 

destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 

completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
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Government's rights and obligations with respect to that order to the same extent as if the order were completed 

during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 

under this contract after 12 months from Date of Award. When the contract period of performance has been 

extended due to the exercise of an Option or Award Term Year, ordering shall extend to the last day of that 

performance period. 

(End of clause) 

52.217-8 - OPTION TO EXTEND SERVICES (NOV 1999). 

The Government may require continued performance of any services within the limits and at the rates specified in 

the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 

Contractor within 30 days of the contract expiration date. 

(End of clause) 

52.217-9 - OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000). 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 

provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 

days before the contract expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five 

(5) years. This does not include any potential award term years which are covered under a separate clause in Section 

H of this contract. 

(End of clause) 

52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998). 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause 

may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far 

http://farsite hill.af mil 

http://www.dtic mil/dfars 

(End of clause) 

http://www.dtic
http://farsite
http://www.arnet.gov/far
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52.252-6 - AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984). 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

(b) The use in this solicitation or contract of any DFARS (48 CFR Chapter 2) clause with an authorized deviation is 

indicated by the addition of "(DEVIATION)" after the name of the regulation. 

(End of clause) 

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 

(MAR 2008) 

(a) Definitions. As used in this clause--

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 

Acquisition Regulation. 

(2) Electronic form means any automated system that transmits information electronically from the initiating system 

to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission 

of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment 

request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting 

Officer. 

(3) Payment request means any request for contract financing payment or invoice payment submitted by the 

Contractor under this contract. 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receivi ng 

reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 

Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet 

at https://wawf.eb.mil/. 

(c) The Contractor may submit a payment request and receiving report using other than WAWF only when--

(1) The Contracting Officer authorizes use of another electronic form. With such an authorization, the Contractor 

and the Contracting Officer shall agree to a plan, which shall include a timeline, specifying when the Contractor will 

transfer to WAWF; 

(2) DoD is unable to receive a payment request or provide acceptance in electronic form; 

(3) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 

submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 

Contracting Officer's determination with each request for payment; or 

(4) DoD makes payment for commercial transportation services provided under a Government rate tender or a 

contract for transportation services using a DoD-approved electronic third party payment system or other exempted 

vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 

Billing System). 

http:https://wawf.eb.mil
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(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 

Section G of the contract. 

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 

payment clauses in this contract when submitting payments requests. 

(End of clause) 
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ATTACHMENT J-1
 
CONTAINER MANAGEMENT AWARD TERM PLAN
 

1.0 INTRODUCTION 

a.	 This plan establishes award term procedures for contract DAMT01-03-D-0173. The contract performance 

period will include a one-year base and four twelve-month option years with the potential to earn up to five 

additional twelve-month award-term years. The contractor shall provide the support services for the Surface 

Deployment and Distribution Command (SDDC) as outlined in the Performance Work Statement (PWS). 

b.	 All orders issued under this contract from any Ordering Agency during any evaluation period will be considered 

during that evaluation period. Any transition period or minor contract extension due to delays in award, 

exercise of options, etc. will become part of the period in which evaluation would have occurred. 

c.	 This plan describes the method for assessing the contractor’s performance and determining whether such 

performance merits an additional award term year. The award term is intended to provide motivation and 

reward for excellence in contract performance in executing the provisions of the contract. The amount of award 

term points earned will be determined by the Term Determining Official (TDO) based upon a review of the 

contractor’s performance as weighed against the "Evaluation Criteria" and "Award Term Grading" as outlined 

in Attachments (J-1.1) and (J-1.2). In addition to providing special management emphasis to the "Evaluation 

Criteria" the contractor shall strive to attain the standards of excellence in the performance of this contract. 

2.0 ORGANIZATION 

The award term organization consist of: 

Plan Position Agency Position Title 

Term Determining Official (TDO) SDDC Operations Director, Global Container 

Management 

Award Term Review Board (ATRB) 

Chairperson - SDDC Operations Program Manager 

Contracting Officer - USTRANSCOM Acquisition Contracting Officer 

Recorder - USTRANSCOM Acquisition Contract Specialist 

Other Functional Member(s) - USTRANSCOM Legal Counsel Legal Advisor 

SDDC Operations Contracting Officer’s Representative 

Performance Monitors Ordering Agenies 

3.0 RESPONSIBILITIES 

a.	 Term Determining Official (TDO): The TDO approves the award term plan and any significant changes. 

Examples of significant changes include changing evaluation criteria or adjusting the characteristics of levels of 

performance to redirect the contractor’s emphasis to areas needing improvement. The TDO reviews the 

recommendation(s) of the ATRB, considers all pertinent data, and determines the earned award term points for 

each evaluation period. The TDO appoints the ATRB Chairperson. 

b.	 Award Term Review Board (ATRB) Chairperson: The ATRB Chairperson selects the remaining ATRB 

members. The Chairperson, and other ATRB members as needed, briefs the TDO on recommended earned 

award term points and the contractor’s overall performance and recommends significant award term plan 

changes to the TDO. The Chairperson coordinates the administrative actions during the award term process 

including: 1) receiving, processing and distributing evaluation reports from all required sources; 2) schedul ing 

board meetings and briefings; 3) accomplishing other actions required to ensure the smooth operation of the 

Award Term Board. 
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c.	 Award Term Review Board (ATRB): An ATRB composed of selected technical and administrative personnel 

will evaluate the contractor’s performance as related to the criteria and timeframes listed in this plan. The 

ATRB will consider all pertinent sources, prepare interim performance reports and arrive at the earned award 

term points recommended to the TDO. The ATRB will make interim evaluations on a semi-annual basis. The 

ATRB may also recommend changes to this plan. 

d.	 Contracting Officer (KO): The KO will request a price re-determination from the contractor at least 13 months 

prior to the start of an earned award term year. The KO will issue a unilateral modification to the contract to 

extend the term of the contract, as appropriate at least 3 months prior to the start of an earned award term. The 

KO is the liaison between the contractor and Government personnel. The KO ensures that the contract file is 

documented with results of the TDO decision, the contractor's self- assessment and the price re-determination 

evaluation memo. 

e.	 ATRB Recorder: The ATRB recorder is responsible for coordinating the administrative actions required by the 

performance monitors, the ATRB and the TDO. The ATRB recorder, if in the administrative field, is an 

auxiliary non-voting member. 

f.	 Performance Monitors: Performance monitors provide continuous monitoring and maintain written records of 

the contractor’s performance in their assigned evaluation area(s). Monitors prepare interim and end -of-period 

evaluation reports as directed by the ATRB. Performance Monitors must provide justification for their ratings 

and document both strengths and weaknesses. All written records must be maintained until the contract is 

closed out. 

4.0 AWARD-TERM PROCESSES/RATING PROCEDURES 

a.	 Available Award Term Points. There are 100 points available during each evaluation period. The final earned 

Award Term points for each evaluation period will be based on an average of the contractor’s performance 

during each six-month interim evaluation. Unearned points will not roll over from one interim evaluation period 

to the next. The first evaluation period will be averaged based on a twelve-month (12) performance period that 

include the transition phase as part of the first contract year. The contractor will not earn an award term 

extension for this period but must receive a minimum of 81 points. After this initial period, earned awar d term 

points will be averaged based on a twelve-month performance period to determine if subsequent award term 

extensions are warranted. A minimum of 81points is required to earn the first one -year award term extension. 

Thereafter, the contractor must receive a minimum of 91 points to earn an award term extension. Failure to 

earn an additional award term year in one evaluation does not preclude the Contractor from earning additional 

award term years in subsequent evaluation periods. However, if the contractor annual numerical score falls 

below 81 points in any performance year, the award term plan will be cancelled and earned terms in which 

performance has not begun will be forfeited. 

b.	 Evaluation Criteria. The evaluation criteria are set forth in Attachment (1). The Contracting Officer can make 

changes to evaluation criteria at least 30 calendar days prior to the effective period by revising Attachment (1) 

and notifying the contractor. If the Contracting Officer (KO) does not give specific notice in wr iting to the 

Contractor of any change to the evaluation, then the criteria currently listed in the plan will be used in follow-on 

award-term evaluation periods. 

c.	 Award Term Grading Criteria. The Grading Criteria for Performance Levels contained in Attachment (2) are 

intended as a guide to describe performance characteristics that represent a level of performance and a 

correlating range of award term points. It is not necessarily intended that any of the listed performance 

descriptions would exactly describe the contractor’s performance neither is it intended that a contractor’s 

performance in all areas necessarily fall in any one level. Rather, the general characteristics of levels will be 

used as a tool to select the level of performance which best characterizes the Service Provider's overall 

performance for the evaluation period. 

d.	 Interim Evaluations Process. Evaluations will occur at six months intervals. The ATRB Recorder will notify the 

Performance Monitors fifteen (15) calendar days before each six-month period is complete (See Attachment 3). 

Performance Monitors will complete their evaluation reports within fifteen (15) calendar days after the six -

month evaluation period ends. The ATRB will determine the interim evaluation results and prepare a report 
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within 25 days after the evaluation period. The ATRB will brief the contractor on the interim results. This will 

include strengths, weaknesses, and their estimation of award points the contractor could expect to earn at the 

end of the current period. Formal reports are not required but results of interim reviews must be documented. 

e.	 Contractor’s Self-Assessment. The contractor may, if it so desire, submit a written self-assessment to the KO 

within fifteen (15) calendar days after each evaluation period. This self-assessment shall not exceed 5 pages. 

When weaknesses or deficiencies are noted, the contractor shall describe actions planned or taken to correct 

them and prevent recurrence. This self-evaluation will be considered in the ATRB's evaluation of the 

contractor's performance during this period. The contractor will not be penalized for a realistic self -assessment 

nor will the self-assessment be made available to anyone outside of the ATRB or TDO. Cost associated with 

such effort will not be reimbursed under this contract. 

f.	 Final Evaluations. The ATRB Recorder will notify the Performance Monitors fifteen (15) calendar days before 

the final award term evaluation period is complete. Performance Monitors will complete their six-month 

evaluation reports within fifteen (15) calendar days after the final evaluation period ends. The ATRB reviews 

the evaluations, the contractor’s self-assessment, if any, and other pertinent information to arrive at an overall 

evaluation of the contractor’s performance. The ATRB prepares its final evaluation report with a 

recommendation of earned award term points report within 25 days after the final evaluation period. The ATRB 

will brief the contractor on the overall results. This will include strengths, weaknesses, and recommended award 

points. The report will reveal consensus evaluation only and not individual points assigned by board members. 

At that time, the ATRB may also recommend any significant changes to the award-term plan for the next period 

to the TDO for approval. Within thirty (30) calendar days after the end of each evaluation period, the ATRB 

will submit a formal evaluation report to the TDO. The ATRB report will include a narrative of each element 

evaluated that supports the recommended rating assigned. If the ATRB is unable to reach a unanimous 

agreement on the content of a report, the ATRB Chairperson shall forward minority reports prepared by the 

dissenting ATRB member(s). 

g.	 TDO Determination. The TDO will make a final determination of the overall term points to be awarded to the 

contractor within 15 days of receipt of the ATRB final evaluation report. The TDO, at his/her discretion, may 

increase or decrease the overall award term points recommended that is substantiated by: 

1) the points allocated to an individual function due to extraordinary input from the activity or other 

sources 

2) the overall award term points based on trends in performance in all functions or any general economic 

or business trends, which may affect performance capability 

3) information provided in the contractor’s self-assessment report or 

4) any other information the TDO determines is applicable to a final term points determination. 

h.	 Notification to Contractor. Once the TDO has determined the award term points earned for the final evaluation 

period, a letter will be prepared that includes a summary of both strengths and weaknesses observed during the 

period. The letter will not reveal individual points assigned by board members. The letter of determination will 

be forwarded to the contractor through the KO. 

i.	 Duration of Evaluation. The estimated time for the completion of the Government's evaluation is approximately 

45 days after the conclusion of the evaluation period. 

5.0 AWARD-TERM PLAN CHANGES 

The TDO, through the Contracting Officer, may unilaterally change any matters covered in this plan, provided the 

contractor receives notice of any changes at least thirty (30) calendar days prior to the evaluation period to which the 

changes apply. The contractor may provide written comments to the TDO, through the Contracting Officer, of 

pending changes provided they are received within fifteen (15) calendar days of notification. 

6.0 CONTRACT TERMINATION 

If the contract is terminated for either convenience or default prior to the Government exercising an award term year 
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extension, no additional costs will be incurred by the Government beyond those permitted under the clauses entitled, 

"Termination for Convenience of the Government" and “Termination for Default.” The contractor shall not submit 

a claim nor receive equitable adjustment for the forfeiture of any earned award term year extensions in which 

performance has not begun. 

7.0 AWARD TERM CONDITIONS 

No award term year extension earned will be exercised unless the following conditions are satisfied: 

a) The Government has a continued need for the services under this contract, 

b) Appropriated funds are available, and 

c) Price reasonableness can be determined 

d) The contract's "CORE" period of performance [base plus all options] has been completed. 

8.0 CANCELLATION OF AWARD TERM INCENTIVE 

The award term incentive or the remaining award term year extensions will be cancelled under the following 

conditions: 

a) One of the conditions under paragraph 7.0 is not met, 

b) The contractor has failed to maintain a minimum of 81 points after earning one or more award term 

year extensions, 

c) A price under the price re-determination clause cannot be reached within 12 months preceding the start 

date of an award term year extension, or 

d)	 The contractor notifies the Government in writing at least 12 months prior to the performance start date 

of an award term year extension of its desire to opt out of the award term plan. In which case, all 

earned award term year extensions not yet executed will be forfeited. 

9.0 EVALUATION PERIODS 

For purposes of this contract, the award term evaluation period will cover twelve (12) months, consisting of two six -

month interim periods. 

J-1 Attachments 

J-1.1 Evaluation Criteria 

J-1.2 Award Term Grading Criteria 

J-1.3 Evaluation Periods and Available Award Term Periods 

J-1.4 Schedule of Events 

J-1.5 Award Term Procedures 



 

 

   

 

 

  

 

 

        

          

 

  

 

       

        

          

         

           

          

      

HTC711-09-D-0002 

Page 107 of 145 

ATTACHMENT J-1.1
 
EVALUATION CRITERIA
 

The following section is a detail of the performance areas that will provide the means to measure the contractor's 

ability to meet program objectives. Evaluation of performance is subjective in nature unless otherwise indicated. 

A. MANAGEMENT 

The Government will monitor and review the contractor's overall management of the requirement covered by 

this contract and any subsequent modifications. The contractor will be required to demonstrate the 

effectiveness and efficiency of its program management and the balance of available resources against the 

requirement within an acceptable level of risk: plan, organize and manages resources to demonstrate quality 

control to meet daily operations and high volume (surge) lease requirements. Ensure accuracy, quality and 

accessibility of data records. Demonstrated ability to control, adjust or accurately project lease cost to include 

damages for pre-priced and non-priced elements. 

Performance  Criteria  Point Range  

1.  Proactively  managed  quality  control metrics to  41 –  50  

ensure that the database was current and  accurate.    

2.   Identified  deficiencies  in  management processes 

without input from  Government personnel and  

instituted  improvements.   

3.  Subcontract Manager  had  no  outstanding  

issues/problems  with  subcontractors.  

4.  Exceeded  all critical elements  of  PWS.  

5.  Effectively  managed  high-volume lease requests.  

6.  Delivery  and  compliance  of  assured  access  

containers  exceeded  98% when  applicable.  

7.  Leased  PREPO pools  containers  were 100% 

compliant when  used.  

8.  Minor  errors  noted  in  database.  31 –  40  

9.  Most deficiencies in  management processes 

corrected  without input from  Government 

personnel.  

10.  Subcontract Manager  effectively  managed  

subcontractors.  

11.  Exceeded  2  or  more critical elements  of  the PWS.  

12.  Delivery  and  compliance  of  assured  access  

containers  was  95% - 98% when  applicable.  

13.  Leased  PREPO pools  containers  were 98% 

compliant when  used.  

14.  Deficiencies found  in  database corrected  upon  16 –  30  

notification.  

15.  Management processes sufficient to  accomplish  

requirements  of  the PWS.  

16.  Issues  with  subcontract management do  not prevent 

accomplishment of  tasks.  

17.  Met the requirements  of  the PWS.  

18.  Delivery  and  compliance  of  assured  access  

containers  was  90% - 94% when  applicable.  

19.  Leased  PREPO pools  containers  were 95% 
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compliant when used. 

20. Reliability of database in question. 

21. Overall program management is not effective. 

22. Problems with subcontractors risk contract 

performance. 

23. Failed to meet one or more critical element. 

24. Delivery and compliance of assured access 

containers was less than 95% when applicable. 

25. Leased PREPO pools containers were less than 95% 

compliant when used 

0 – 15 

B. SUBCONTRACT MANAGEMENT 

The Government will monitor and review the contractor’s overall management of its Subcontracting Program to 

include reporting requirements. The contractor will be measured on the demonstrative effective management 

and implementation of a comprehensive subcontract plan. Established relationships with industry to ensure 

subcontracting goal attainment. Solicit for and obtain bids or quotes and validate for price reasonableness for 

CLINS not fixed at time of award or is listed as “not to exceed” prices. Document open competition result s. 

Performance Criteria Point Range 

1. Exceeded established goals by more than 5%. 

2. Documented price reasonableness and open 

competition. 

3. Effectively managed subcontract program. 

4. Reports are accurate and submitted ahead of 

schedule. 

25 – 30 

5. Met established goals and exceed in some areas. 

6. Some or minor information missing in documented 

price reasonableness and open competition. 

7. Implemented subcontract program. 

8. Some reports contain minor deficiencies and are 

submitted in a timely manner. 

6 – 24 

9. Did not meet established goals. 

10. Price reasonableness and open competition not 

obtained or documented. 

11. Subcontract program in place but not properly 

implemented. 

12. Most reports are late or inaccurate. 

0 – 5 
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C. BUSINESS/CUSTOMER RELATIONS 

The Government will monitor and review the contractor’s overall commitment toward good customer relations. 

The contractor will be evaluated on the number of customer complaints lodged and its ability to provide a 

solution to these complaints. The contractor will demonstrate its ability to provide technical support to 

customers on the software application, data entry, data extraction, or requesting price quotes. The contractor 

will be evaluated on its ability to assist customers and program office in long term planning (forecasting, et c.) 

Performance Criteria Point Range 

1. Received no more than 5 customer complaints. 

2. Immediate response to request for technical support 

or customer service inquiries. 

3. Immediate response to request for cost estimate or 

price forecasting. 

4. Exceeded the requirement for submitting cost 

estimates for assured access more than 50% of the 

time. 

15 – 20 

5. Received no more than 10 customer complaints. 

6. Response to request for technical support or 

customer service inquiries within 1 business day. 

7. Respond to request for cost estimates or price 

forecast within established schedule or sooner. 

8. Cost estimates for assured access met or exceeded 

requirement. 

6 – 14 

9. Received more than 10 customer complaints. 

10. Provided no response to request for technical 

support/ customer service inquiries or support is 

delayed by more than 2 days. 

11. Cost estimates are late and incomplete. 

12. Cost estimates for assured access were consistently 

late. 

0 – 5 
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ATTACHMENT J-1.2
 
AWARD TERM GRADING CRITERIA
 

The grading system below will be used to determine whether or not the contractor's performance warrants an award 

term year extension. 

Exceptional: 91-100 Points 

Performance meets contractual requirements and exceeds most to the Government’s benefit. The contractor 

demonstrated innovation and creativity in the performance of the element or sub-element. Requires minimum 

oversight and quickly implement lessons learned. 

Very Good 81-90 Points 

Performance meets contractual requirements and exceeds some to the government’s benefit. The contractual 

performance of the element or sub-element being assessed was accomplished with some minor deficiencies. 

Deficiencies had no impact on requirement accomplishment, schedule or cost. Requires very little oversight. 

Satisfactory: 51-80 Points 

Performance meets contractual requirements but not without some intervention. The contractual performance of the 

element or sub-element being assessed contains some minor problems for which corrective actions taken by the 

Contractor were satisfactory. 

Unsatisfactory: Below 51 Points 

Difficulty in achieving contractual requirements and recovery is not likely in a timely manner. The contractual 

performance of the element or sub-element being assessed contains serious problem(s) for which the Contractor’s 

corrective were or appeared to be ineffective. Performance has caused a significant impact on schedule and cost. 
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ATTACHMENT J-1.3 

EVALUATION PERIODS AND AVAILABLE AWARD TERM PERIODS 

Evaluation Performance Required for Award Term Available Award Term 

Year 1 Very Good or Excellent (81-100) N/A 

(Includes Transition Phase) 

Year 2 Very Good or Excellent (81-100) 1 year 

Year 3 Excellent (91-100) 1 year 

Year 4 Excellent (91-100) 1 year 

Year 5 Excellent (91-100) 1 year 

Year 6 Excellent (91-100) 1 year 

Year 7 N/A N/A 

Year 8 N/A N/A 

Year 9 N/A N/A 

Year 10 N/A N/A 
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ATTACHMENT J-1.4
 
SCHEDULE OF EVENTS
 

Interim Review 

Event Number of Days After Evaluation 

Performance Monitors Notified -15 

Performance Monitors file report +15 

Contractor's Self-Assessment +15 

ATRB reports evaluation results to the contractor +25 

Final Review 

Event Number of Days After Evaluation 

Performance Monitors Notified -15 

Performance Monitors file report +15 

Contractor's Self-Assessment +15 

ATRB reports evaluation results to the contractor +25 

ATRB Final Report to TDO +30 

TDO Determination Report +45 
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ATTACHMENT J-1.5 

AWARD TERM PROCEDURES 

The procedures for the Award Term Plan as stated in this contract are incorporated in full text.
 
As described herein, the contract period of performance may be extended based on overall contractor performance
 
as evaluated by the Government.
 

a. Period of Performance: The contract “CORE” period of performance of five (5) years may be extended in 

one-year “award term” increments, for up to five (5) additional years, based on overall contract 

performance. Additional “award term” year extensions will be awarded based on overall contractor 

performance as evaluated in accordance with the contract’s approved Award Term Plan. 

b. Award Term Plan: The Award Term Plan will be approved by the Government and incorporated upon 

contract award (Section J, Attachment J-1). The Award Term Plan will provide for evaluation of the 

contractor's performance and utilize the metrics described in the Performance Work Statement, customer 

feedback from agencies, organizations or individuals to whom support was provided, and any other 

information deemed pertinent in order to obtain an adequate assessment. The Award Term Plan will serve 

as a basis for any award term decisions. The plan shall contain the details for areas of evaluation, the 

number of points assigned to each area, and the criteria considered by the Award Term Review Board 

(ATRB) and Performance Monitors in assessing the contract performance. The plan shall consist of 

measurable criteria to the extent practicable. All areas subject to incentivization shall be related to contract 

requirements and for a defined period. The plan may contain objective and subjective standards. An 

Award Term Determination Official (TDO) shall be appointed by the Government and is responsible for 

the overall award term evaluation and award term decisions. 

c. Plan Changes: The Award Term Plan may be revised by the Government and re-issued to the Contractor at 

least thirty (30) calendar days prior to the commencement of each contract period. The Contracting Officer 

reserves the right to initiate discussions or to unilaterally modify the award term plan (but not the structure 

for award term year extension) at any time due to changes in program requirements or objectives. Or 

where the end of year award term determination for the prior year demonstrates a need to adjust the then 

effective follow-on year plan to address areas of concerns or areas where incentivization is no longer 

appropriate. The contractor may also submit propose changes to the plan to the Contracting Officer for 

consideration when it believes the current plan is impacted by the prior year's evaluation or due to chan ges 

in program requirements. 

d. Award Term Administration: The award term evaluation will be completed on an annual basis. The annual 

evaluation will be comprised of two successive six-month “interim” evaluations and be averaged to obtain 

the “final” annual score. The final annual score will be used as the basis for the award term decision. The 

award term year extensions can be rewarded effective at the end of the second contract year and will 

conclude at the end of contract year six. The total number of award term year extensions that can be earned 

under this contract is five. The ATRB will convene after receipt of evaluation reports from the 

Performance Monitors to evaluate and access the contractor's performance. A final report will be provided 

to the TDO. 

e. Contractor Self-Assessment: The contractor shall prepare a self-assessment within 15 calendar days after 

the end of each semi-annual evaluation period. When weaknesses or deficiencies are identified, the 

contractor shall describe actions planned or taken to correct them and prevent recurrence. The TDO will 

review the self-assessment as part of the evaluation. The contractor shall not be penalized for a realistic 

self-assessment. The self-assessment will not be made available to any individual other than those 

providing direct support to the Contracting Officer and the TDO. 

f. Award Term Decisions: For the evaluation periods at the conclusion of contract years one and two, the 
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contractor’s final annual numerical score must be 81 or above to earn an award term year extension at the 

end of contract year two. For the remaining annual evaluation periods, the Contractor’s final annual 

numerical score must be 91 or above to earn additional award term year extensions. Failure to earn an 

additional award term year in one evaluation does not preclude the Contractor from earning additional 

award term years in subsequent evaluation periods. However, if the contractor annual numerical score falls 

below 81 points in any performance year, the award term plan will be cancelled and earned terms in which 

performance has not begun will be forfeited. No additional terms will be earned after the sixth (6 
th

) 

contract year whether or not all available terms have been earned. The Term Determining Official will 

review the final report submitted by the ATRB and issue an award term decision to the contractor within 45 

calendar days after the evaluation period ends. The contractor may review the determination and, at its 

option, discuss with the Contracting Officer and TDO specific portions of the findings. If the contractor 

feels that the determination in whole or part does not reflect the quality of performance during the period, it 

may present evidence to support its position. The TDO may consider the evidence and at his/her discretion 

modify the determination. 

g.	 Award Term Conditions: No award term year extension earned will be exercised unless the following 

conditions are satisfied: 

(1)	 The Government has a continued need for the services under this contract, 

(2)	 Appropriated funds are available, 

(3)	 Price reasonableness can be determined, and 

(4)	 The contract's "CORE" period of performance [base plus all options] has been completed. 

h.	 Cancellation Of Award Term Incentive: The award term incentive or the remai ning award term
 
year extensions will be cancelled under the following conditions:
 

(1)	 One of the conditions under paragraph (g) is not met, 

(2)	 The contractor has failed to maintain a minimum of 81 points after earning one or more award 

term year extensions, 

(3)	 A price under the price re-determination clause can not be reach within 12 months preceding 

the start date of and award term year extension, or 

(4)	 The contractor notifies the Government in writing, at least 12 months prior to performance 

starting for an award term year extension, of its desire to opt out of the award term plan. In 

which case, all earned award terms not yet executed will be forfeited. 

i.	 Automatic Re-competition Decision: If only one contract year remain at any point in the contract period of 

performance, the contract will end at the conclusion of that period. The contractor cannot be awarded an 

additional year in any final year of the contract period. In no event, will the contract be extended beyond a 

10-year period of performance. 

j.	 Review Process: The Contractor may request an internal review of an annual award term decision. The 

request shall be submitted in writing to the Contracting Officer within 15 days after notification of the 

award term decision. The Deputy, Principal Assistant Responsible for Contracting (PARC) will conduct all 

award term decision reviews. The purpose of this review is to certify that the plan was administered 

properly and not for the purpose of reversing the decisions of the TDO. Decisions by the Deputy (PARC) 

are considered “Final”. 

All orders issued under this contract from any Authorized Ordering Agency during any given rating period will be 

considered during that evaluation period. Any transition periods or minor contract extension due to delay in award 

will become a part of period closet to which the evaluation occurs in accordance with the award term plan. 
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ATTACHMENT J-2 

WAGE DETERMINATION 

A Wage Determination is not applicable. 
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ATTACHMENT J-3 

INTERMODAL EQUIPMENT REQUEST CHECKLIST 

A Intermodal Equipment Request Checklist is incorporated as a separate attachment. 
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ATTACHMENT J-4 

LIST OF MAILING AND WEB ADDRESSES 

1.	 Acquisition Regulations www.arnet.gov/far 

http://farsite hill.af mil 

http://www.acq.osd.mil/dp/dars/dfars.html 

2. Institute of International Container Lessors, Ltd. www.iicl.org 

3. Title 49, code of Federal Regulations www.access.gpo.gov 

4. International Maritime Dangerous Goods Code www.imo.org 

5. International Convention for Safe Containers www.iso.ch 

6. Guide to Container Inspection For Commercial And Military Intermodal Containers 

http://astimage.daps.dla mil/online/new/ 

In lieu of the password you will be required to type in the title. 

7. A copy of Form DD1155 can be found at: http://www.dacs.dtic.mil/forms/DD1155.PDF. 

8. For Policy and Guidance on FIPS requirements http://iase.disa.mil/. 

9.	 See DITSCAP Instruction 5200.40 at 

http://www.dtic mil/whs/directives/corres/pdf/i520040 123097/i520040p.pdf. 

10.	 The depots’ hours of operation and phone numbers can be found at website 
http://www.osc.army.mil/rs/rst/hours html. 

Mailing Address for Military Surface Deployment and Distribution Command (SDDC): 

Director, Global Conainer Management 

SDDC 

661 Sheppard Place 

Ft. Eustis, VA 23604 

Mailing Address for the United States Transportation Command (USTRANSCOM): 

USTRANSCOM 

TCAQ-S-R (Gropp) 

508 Scott Drive 

Scott AFB, IL 62225-5357 

http://www.osc.army.mil/rs/rst/hours
http://www.dtic
http:http://iase.disa.mil
http://www.dacs.dtic.mil/forms/DD1155.PDF
http://astimage.daps.dla
http:www.iso.ch
http:www.imo.org
http:www.access.gpo.gov
http:www.iicl.org
http://www.acq.osd.mil/dp/dars/dfars.html
http://farsite
www.arnet.gov/far
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ATTACHMENT J-5 

DD FORM 1423 

DD Form 1423 is incorporated as a separate attachment. 

SCHEDULE OF SERVICES 

ATTACHMENT 1 

SCHEDULE OF SERVICES EXHIBIT 

CLIN/SCLIN DESCRIPTION OF SERVICE MAX 
QUANTITY 

UNIT UNIT PRICE MAX 
AMOUNT 

5005 Per Diem 

(For all sub line items items under 
CLIN 5005 see extended pricing 
matrix for prices for option and 

award term years.) 
5005AA 20 foot Dry ISO Container 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5005AB 40 foot Dry ISO Container 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5005AC 20 foot Ammunition Grade Container 

FFP 

UNDEFINED EACH $0.00 

FOB: DESTINATION 

SIGNAL CODE: A 

(b)(4) 

5005AD 20 foot Tank Container - Food Grade 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5005AE 20 foot Tank Container - Fuel Grade 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5005AF 20 foot Refrigerated Container UNDEFINED EACH $0.00 



 

 

   

 

 

      

      

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

      

      

5005AG 

5005AH 

5005AJ 

5005AK 

5005AL 

5005AM 

5005AN 

5005AP 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Refrigerated Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot High Cube Refrigerated
 
Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Open Top Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Open Top Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Flatrack Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Flatrack Container
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Chassis
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Chassis
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

EACH 

EACH 

(b)(4) 

EACH 

EACH 

EACH 

EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

     
      

     

     

     

     

  

 

   

     
     

     

     

     

     

     
     

     

     

     

     

     
     

     

     

     

     

     
      

     

     

     

     

     
      

      

      

      

      

      

5005AQ Drop Frame Tank Container Chassis 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

6006 REPLACEMENT 

Replacement and depreciation costs; 
depreciation percentage value 

annual 
(b)(4) 

5006AA 20 foot Dry ISO Container 

FFP 

Depreciation to not less than 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 

5006AB 40 foot Dry ISO Container 

FFP 

Depreciation to not less than 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 

5006AC 20 foot Ammunition Grade Container 

FFP 

Depreciation to not less than 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 

5006AD 20 foot Tank Container - Food Grade 

FFP 

Depreciation to not less than 
$ 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 

5006AE 20 foot Tank Container - Fuel Grade 

FFP 

Depreciation to not less than 
$ 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

(b)(4) 

$0.00 

$0.00 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 



 

 

   

 

 

     

     

     

     

     

     
     

     

     

     

     

     
  

 
   

     

     

     

     

     
     

     

     

     

     

     
     

     

     

      

     

     
     

     

     

     

     

     
     

      

5006AF 

5006AG 

5006AH 

5006AJ 

5006AK 

5006AL 

5006AM 

20 foot Refrigerated Container
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Refrigerated Container
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot High Cube Refrigerated
 
Container
 

FFP
 

Depreciation to not less than
 
(b)(4) 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Open Top Container
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Open Top Container
 

FFP
 

Depreciation to not less than
 
$ (b)(4) 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Flatrack Container
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Flatrack Container
 

FFP
 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

HTC711-09-D-0002 

Page 121 of 145 

EACH $0.00 

EACH $0.00 

EACH $0.00 

EACH (b)(4) $0.00 

EACH $0.00 

EACH $0.00 

EACH $0.00 



 

 

   

 

 

      

      

      

     
     

     

     

     

     

     
     

     

     

     

     

     
      

     

     

     

     

     

     

     

     

     

      

     

     
     

      

  
 

 
 

    

      

      

      

5006AN 

5006AP 

5006AQ 

5007 

5008 

5009 

5009AA 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

20 foot Chassis
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

40 foot Chassis
 

FFP
 

Depreciation to not less than
 
$ (b)(4) 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Drop Frame Tank Container Chassis
 

FFP
 

Depreciation to not less than
 
$ (b)(4)
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

On-hire Lift 

Off-hire Lift 

CONUS/OCONUS Delivery 

CONUS Delivery expedited surcharge 
is(b)(4)%; delivery discount is (b)(4) 

CONUS Delivery Charges
 

FFP
 

A complete tiered location and zip
 
code rate table is located at SECTION
 

B.I EXHIBITS 2 and 3; for pricing 

purposes a delivery date of 7-15 

workdays from the date of the
 

delivery order is assumed
 
FOB: DESTINATION
 

SIGNAL CODE: A
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

UNDEFINED EACH 
(b)(4) 

$0.00 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

$0.00 

$0.00 

UNDEFINED EACH $0.00 
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5009AB 

5009AC 

5009AD 

5009AE 

5009AF 

Expedited Delivery Surcharge Rate -

(b)(4) 

FFP
 

The contractor shall include the
 
percent increase (surcharge) a 


customer would be required to pay if 

the equipment delivery RDD date or 


window is less than 7 work days from 

the date of the delivery order.
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Delivery Discount Rate - Long Lead
 
Time
 
FFP
 

Discount rate i (b)(4).  The contractor 

shall include the percent decrease
 

(discount) that a customer would be
 
required to pay if the equipment 


delivery RDD date or window is more
 
than 15 workdays from the date of
 

the delivery order.
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Currency Adjustment Charges -
Delivery
 

FFP
 

Currency Adjustment Charges in
 
accordance with Section C - Scope of
 

Work, paragraph C.12.
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Fuel Adjustment Charges - Delivery
 

FFP
 

Fuel Adjustment Charges in
 
accordance with Section C - Scope of
 

Work, paragraph C.13.
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Alternate Delivery Location
 

FFP
 

UNDEFINED LOT $0.00 

UNDEFINED LOT $0.00 

(b)(4) 

UNDEFINED LOT $0.00 

UNDEFINED LOT $0.00 

UNDEFINED EACH $0.00 
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Altenate delivery for the use of 
multiple delivery locations or 

onetime delivery locations 

FOB: DESTINATION 

SIGNAL CODE: A 

For items 5009AG thru 5009CR see extended pricing matrix for prices for award term years. 

5009AG Chin Hae, Korea Less Than or Equal to 
50 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5009AH Chin Hae, Korea Greater Than 50 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5009AJ Okinawa, Japan Less Than or Equal to 
50 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

(b)(4)
5009AK Okinawa, Japan Greater Than 50 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5009AL Saudi Arabia (Zone 1) Less Than or 
Equal to 50 

Zone 1 - Damman, United Arab 
Emirate, Bahrain, Qatar, and Mina 

Qaboos (includes the ports of Muscat 
and Muttrah) 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5009AM Saudi Arabia (Zone 1) Greater Than 
50 

Zone 1 - Damman, United Arab 
Emirate, Bahrain, Qatar, and Mina 

Qaboos (includes the ports of Muscat 
and Muttrah) 

UNDEFINED EACH $0.00 



 

 

   

 

 

      

      

     

     
 

 
   

  
 

 

   

     

     

     

     
  

 
   

  
 

 

   

 
    

  
 

   

     

     

     
       

     

     

     

     
     

     

     

     

     
   

 
   

     

     

     

     
     

      

      

      

      

5009AN 

5009AP 

5009AQ 

5009AR 

5009AS 

5009AT 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Saudi Arabia (Zone 2) Less Than or 

Equal to 50
 

Zone 2 - Oman (south of Mina 

Qaboos) and People's Republic of
 

Yemen
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Saudi Arabia (Zone 2) Greater Than
 
50
 

Zone 2 - Oman (south of Mina 

Qaboos) and People's Republic of
 

Yemen
 
FFP
 

Depreciation to not less than
 
$5,400.00
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Kuwait Less Than or Equal to 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Kuwait Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Oahu, Hawaii Less Than or Equal to
 
50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Oahu, Hawaii Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

EACH 

EACH 

(b)(4) 

$0.00 

$0.00 

$0.00 

$0.00 

http:5,400.00
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5009AU Germany (City Group 1) Less Than or 
Equal to 50 

UNDEFINED EACH $0.00 

City Group 1 - Giessen Group. 
Includes the cities of: Butzbach, 

Giessen, Kirchgoens. 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009AV Germany (City Group 1) Greater Than 
50 

UNDEFINED EACH $0.00 

City Group 1 - Giessen Group. 
Includes the cities of: Butzbach, 

Giessen, Kirchgoens. 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 
(b)(4) 

5009AW Germany (City Group 2) Less Than or 
Equal to 50 

City Group 2 - Kaiserslautern Group. 
Includes: Bruchmuelbach Miesau, 

Dannenfels, Einsiedlerhof, 
Eselsfuerth, Kaffertal, Kaiserlautern, 

Kindsbach, Landstuhl, Landstuhl 
Kirchberg, Miesau, Nonweiler, Perl, 

Ramstein, Ramstein Flugplatz, 
Sembach, Straelen, Vogelweh. 

FFP 

UNDEFINED EACH $0.00 

FOB: DESTINATION 

SIGNAL CODE: A 

5009AX Germany (City Group 2) Greater Than 
50 

UNDEFINED EACH $0.00 

City Group 2 - Kaiserslautern Group. 
Includes: Bruchmuelbach Miesau, 

Dannenfels, Einsiedlerhof, 
Eselsfuerth, Kaffertal, Kaiserlautern, 

Kindsbach, Landstuhl, Landstuhl 
Kirchberg, Miesau, Nonweiler, Perl, 

Ramstein, Ramstein Flugplatz, 
Sembach, Straelen, Vogelweh. 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 



 

 

   

 

 

  
 

   

   
  

 

   

     

     

     

     
  

 
   

   
  

 

   

     

     

     

     
  

 
   

    
 

 
 

 

 
 
 
 

 

   

     

     

     

     
  

 
   

5009AY 

5009AZ 

5009BA 

5009BB 

Germany (City Group 3) Less Than or 

Equal to 50
 

City Group 3 - Karlsruhe Group. 

Includes: Geinsheim, Germersheim,
 

Hasloch, Karlsruhe.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 3) Greater Than
 
50
 

City Group 3 - Karlsruhe Group. 

Includes: Geinsheim, Germersheim,
 

Hasloch, Karlsruhe.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 4) Less Than or 

Equal to 50
 

City Group 4 - Mannheim Group. 

Includes: Bensheim, Friedrichsfeld,
 

Giebelstadt, Gruenstadt, Heidelberg, 

Heppenheim, Herongen, Kaefertal, 

Kirschiem Bolanden, Ludwigshafen,
 

Manheim Kaefertal, Mannheim,
 
Mannheim Feudenheim, Mannheim
 
Friedrichsfeld, Mannheim Kaefertal, 


Mannheim Karthal, Mannheim
 
Sandhof, Mannheim Seckenheim,
 

Neckarhausen Edingen, Sandhofen,
 
Schwetzingen, Seckenheim, Spinelli
 

Barracks. Worms.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 4) Greater Than
 
50
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00(b)(4) 

UNDEFINED EACH $0.00 
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5009BC 

5009BD 

5009BE 

5009BF 

City Group 4 - Mannheim Group. 

Includes: Bensheim, Friedrichsfeld,
 

Giebelstadt, Gruenstadt, Heidelberg, 

Heppenheim, Herongen, Kaefertal, 

Kirschiem Bolanden, Ludwigshafen,
 

Manheim Kaefertal, Mannheim,
 
Mannheim Feudenheim, Mannheim
 
Friedrichsfeld, Mannheim Kaefertal, 


Mannheim Karthal, Mannheim
 
Sandhof, Mannheim Seckenheim,
 

Neckarhausen Edingen, Sandhofen,
 
Schwetzingen, Seckenheim, Spinelli
 

Barracks. Worms.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 5) Less Than or 

Equal to 50
 

City Group 5 - Pirmasens Group. 

Includes: Muenchweiler, Pirmasens,
 

Weilerbach,
 
Zweibruecken.
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 5) Greater Than
 
50
 

City Group 5 - Pirmasens Group. 

Includes: Muenchweiler, Pirmasens,
 

Weilerbach,
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Chonan, Korea Less Than or Equal to
 
50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Chonan, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

(b)(4) 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 



 

 

   

 

 

      

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
  

 
   

5009BG Yonki, Korea Less Than or Equal to 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BH Yonki, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BJ Yimsil, Korea Less Than or Equal to 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BK Yimsil, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BL Yongdong, Korea Less Than or Equal 
to 50 
FFP 

UNDEFINED EACH 

(b)(4) 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BM Yongdong, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BN Chenchon, Korea Less Than or Equal 
to 50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BP Chenchon, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BQ Chongwon Gun, Korea Less Than or 
Equal to 50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

      

     
  

 
   

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
   

 
   

     

     

     

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
  

 
   

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BR Chongwon Gun, Korea Greater Than 
50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BS Kunsan Si, Korea Less Than or Equal 
to 50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BT Kunsan Si, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BU Gwang Ju, Korea Less Than or Equal 
to 50 
FFP 

FOB: DESTINATION 

UNDEFINED EACH 

(b)(4) 

SIGNAL CODE: A 

5009BV Gwang Ju, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BW Pyongtaek Si, Korea Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BX Pyongtaek Si, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009BY Suwon Si, Korea Less Than or Equal to 
50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

      

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
      

     

     

     

     
     

     

     

     

     
 

 
   

      

5009BZ 

5009CA 

5009CB 

5009CC 

5009CD 

5009CE 

5009CF 

5009CG 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Suwon Si, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Sa-Chon Up, Korea Less Than or Equal 

to 50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Sa-Chon Up, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Daegu City, Korea Less Than or Equal 

to 50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Daegu City, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Guam Less Than or Equal to 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Guam Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Misawa AB, Japan Less Than or Equal 

to 50
 
FFP
 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

EACH 

EACH 

(b)(4) 

EACH 

EACH 

EACH 

EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

     
     

     

     

     

     
 

 
   

     

     

     

     
  

 
   

     

     

     

     
 

 
   

     

     

     

     
   

 
   

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
  

 
   

FOB: DESTINATION 

SIGNAL CODE: A 

5009CH Misawa AB, Japan Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CJ Kanagawa-Ken, Japan Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CK Kanagawa-Ken, Japan Greater Than 
50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CL Bayamon, Puerto Rico Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION (b)(4) 

SIGNAL CODE: A 

5009CM Bayamon, Puerto Rico Greater Than 
50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CN Pakistan, Karachi Less Than or Equal 
to 50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CP Pakistan, Karachi Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5009CQ Pakistan, Port Qasim Less Than or 
Equal to 50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

     

     
     

     

     

     

     

     

     
     

     

  
 

 
 

   

     

      

     
   

 
   

     

  
  

 

   

     

     

     
       

     

  
  

 

   

     

     

     
     

     

  
  

 

    

5010 

5009CR 

5010AA 

5010AB 

5010AC 

5010AD 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Pakistan, Port Qasim Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

CONUS/OCONUS Redelivery 

CONUS Redelivery Charges
 

FFP
 

A complete tiered location and zip
 
code rate table at SECTION B.I
 
EXHIBITS 2 and 3; for pricing 


purposes a delivery date of 7-15 

workdays from the date of the
 

delivery order is assumed
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Currency Adjustment Charges -

Redelivery
 

FFP
 

Currency Adjustment Charges in
 
accordance with Section C - Scope of
 

Work, paragraph C.12.
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Fuel Adjustment Charges - Redelivery
 

FFP
 

Fuel Adjustment Charges in
 
accordance with Section C - Scope of
 

Work, paragraph C.13.
 
FOB: DESTINATION
 

SIGNAL CODE: A
 

Alternate Redelivery Location
 

FFP
 

Altenate redelivery for the use of
 
multiple redelivery locations or one
 

time redelivery location
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

(b)(4) 
UNDEFINED LOT $0.00 

UNDEFINED LOT $0.00 

UNDEFINED EACH $0.00 
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FOB: DESTINATION 

SIGNAL CODE: A 

For items 5010AE thru 5010CQ see extended pricing matrix for prices for award term years. 

5010AE Chin Hae, Korea Less Than or Equal to 
50 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5010AF Chin Hae, Korea Greater Than 50 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5010AG Okinawa, Japan Less Than or Equal to 
50 
FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

(b)(4) 
5010AH Okinawa, Japan Greater Than 50 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5010AJ Saudi Arabia (Zone 1) Less Than or 
Equal to 50 

Zone 1 - Damman, United Arab 
Emirate, Bahrain, Qatar, and Mina 

Qaboos (includes the ports of Muscat 
and Muttrah) 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5010AK Saudi Arabia (Zone 1) Greater Than 
50 

Zone 1 - Damman, United Arab 
Emirate, Bahrain, Qatar, and Mina 

Qaboos (includes the ports of Muscat 
and Muttrah) 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 
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5010AL Saudi Arabia (Zone 2) Less Than or 
Equal to 50 

Zone 2 - Oman (south of Mina 
Qaboos) and People's Republic of 

Yemen 

UNDEFINED EACH $0.00 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AM Saudi Arabia (Zone 2) Greater Than 
50 

UNDEFINED EACH $0.00 

Zone 2 - Oman (south of Mina 
Qaboos) and People's Republic of 

Yemen 
FFP 

Depreciation to not less than 
$5,400.00 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AN Kuwait Less Than or Equal to 50 UNDEFINED EACH $0.00 

FFP (b)(4) 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AP Kuwait Greater Than 50 UNDEFINED EACH $0.00 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AQ Oahu, Hawaii Less Than or Equal to 
50 

UNDEFINED EACH $0.00 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AR Oahu, Hawaii Greater Than 50 UNDEFINED EACH $0.00 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AS Germany (City Group 1) Less Than or 
Equal to 50 

City Group 1 - Giessen Group. 
Includes the cities of: Butzbach, 

UNDEFINED EACH $0.00 



 

 

   

 

 

 

      

      

      

     
  

 
   

   
 

 

   

     

     

     

     
  

 
   

   
 

 
 

 
 

   

     

     

     

     
  

 
   

   
 

 
 

 
 

   

     

     

     

     
  

 
   

5010AT 

5010AU 

5010AV 

5010AW 

Giessen, Kirchgoens.
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 1) Greater Than
 
50
 

City Group 1 - Giessen Group. 

Includes the cities of: Butzbach,
 

Giessen, Kirchgoens.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 2) Less Than or 

Equal to 50
 

City Group 2 - Kaiserslautern Group. 

Includes: Bruchmuelbach Miesau,
 

Dannenfels, Einsiedlerhof,
 
Eselsfuerth, Kaffertal, Kaiserlautern,
 

Kindsbach, Landstuhl, Landstuhl 

Kirchberg, Miesau, Nonweiler, Perl, 


Ramstein, Ramstein Flugplatz,
 
Sembach, Straelen, Vogelweh.
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 2) Greater Than
 
50
 

City Group 2 - Kaiserslautern Group. 

Includes: Bruchmuelbach Miesau,
 

Dannenfels, Einsiedlerhof,
 
Eselsfuerth, Kaffertal, Kaiserlautern,
 

Kindsbach, Landstuhl, Landstuhl 

Kirchberg, Miesau, Nonweiler, Perl, 


Ramstein, Ramstein Flugplatz,
 
Sembach, Straelen, Vogelweh.
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 3) Less Than or 

Equal to 50
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UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

(b)(4) 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 
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City Group 3 - Karlsruhe Group. 
Includes: Geinsheim, Germersheim, 

Hasloch, Karlsruhe. 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AX Germany (City Group 3) Greater Than 
50 

UNDEFINED EACH $0.00 

City Group 3 - Karlsruhe Group. 
Includes: Geinsheim, Germersheim, 

Hasloch, Karlsruhe. 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AY Germany (City Group 4) Less Than or 
Equal to 50 

City Group 4 - Mannheim Group. 
Includes: Bensheim, Friedrichsfeld, 

Giebelstadt, Gruenstadt, Heidelberg, 
Heppenheim, Herongen, Kaefertal, 
Kirschiem Bolanden, Ludwigshafen, 

Manheim Kaefertal, Mannheim, 
Mannheim Feudenheim, Mannheim 
Friedrichsfeld, Mannheim Kaefertal, 

Mannheim Karthal, Mannheim 
Sandhof, Mannheim Seckenheim, 

Neckarhausen Edingen, Sandhofen, 
Schwetzingen, Seckenheim, Spinelli 

Barracks. Worms. 

UNDEFINED EACH 

(b)(4) 

$0.00 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010AZ Germany (City Group 4) Greater Than 
50 

UNDEFINED EACH $0.00 
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5010BA 

5010BB 

5010BC 

5010BD 

City Group 4 - Mannheim Group. 

Includes: Bensheim, Friedrichsfeld,
 

Giebelstadt, Gruenstadt, Heidelberg, 

Heppenheim, Herongen, Kaefertal, 

Kirschiem Bolanden, Ludwigshafen,
 

Manheim Kaefertal, Mannheim,
 
Mannheim Feudenheim, Mannheim
 
Friedrichsfeld, Mannheim Kaefertal, 


Mannheim Karthal, Mannheim
 
Sandhof, Mannheim Seckenheim,
 

Neckarhausen Edingen, Sandhofen,
 
Schwetzingen, Seckenheim, Spinelli
 

Barracks. Worms.
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 5) Less Than or 

Equal to 50
 

City Group 5 - Pirmasens Group. 

Includes: Muenchweiler, Pirmasens,
 

Weilerbach,
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Germany (City Group 5) Greater Than
 
50
 

City Group 5 - Pirmasens Group. 

Includes: Muenchweiler, Pirmasens,
 

Weilerbach,
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Chonan, Korea Less Than or Equal to
 
50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Chonan, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 

(b)(4) 

UNDEFINED EACH $0.00 

UNDEFINED EACH $0.00 



 

 

   

 

 

      

     

     

     

     
     

     

     

     

     
     

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
  

 
   

5010BE Yonki, Korea Less Than or Equal to 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BF Yonki, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BG Yimsil, Korea Less Than or Equal to 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BH Yimsil, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BJ Yongdong, Korea Less Than or Equal 
to 50 
FFP 

UNDEFINED EACH 

(b)(4) 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BK Yongdong, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BL Chenchon, Korea Less Than or Equal 
to 50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BM Chenchon, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BN Chongwon Gun, Korea Less Than or 
Equal to 50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

      

     
  

 
   

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
  

 
   

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BP Chongwon Gun, Korea Greater Than 
50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BQ Kunsan Si, Korea Less Than or Equal 
to 50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BR Kunsan Si, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BS Gwang Ju, Korea Less Than or Equal 
to 50 

UNDEFINED EACH 

FFP 

FOB: DESTINATION 
(b)(4) 

SIGNAL CODE: A 

5010BT Gwang Ju, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BU Pyongtaek Si, Korea Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BV Pyongtaek Si, Korea Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010BW Suwon Si, Korea Less Than or Equal to 
50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

      

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
      

     

     

     

     
     

     

     

     

     
 

  
   

      

5010BX 

5010BY 

5010BZ 

5010CA 

5010CB 

5010CC 

5010CD 

5010CE 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Suwon Si, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Sa-Chon Up, Korea Less Than or Equal 

to 50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Sa-Chon Up, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Daegu City, Korea Less Than or Equal 

to 50
 
FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Daegu City, Korea Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Guam Less Than or Equal to 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Guam Greater Than 50
 

FFP
 

FOB: DESTINATION
 

SIGNAL CODE: A
 

Misawa AB, Japan Less Than or Equal 

to 50
 
FFP
 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

UNDEFINED 

EACH 

EACH 

EACH 

EACH 

(b)(6) 

EACH 

EACH 

EACH 

EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 



 

 

   

 

 

      

      

     
     

     

     

     

     
 

 
   

     

     

     

     
  

 
   

     

     

     

     
 

 
   

     

     

     

     
  

 
   

     

     

     

     
 

 
   

     

     

     

     
     

     

     

     

     
  

 
   

FOB: DESTINATION 

SIGNAL CODE: A 

5010CF Misawa AB, Japan Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CG Kanagawa-Ken, Japan Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CH Kanagawa-Ken, Japan Greater Than 
50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CJ Bayamon, Puerto Rico Less Than or 
Equal to 50 

FFP 

UNDEFINED EACH 

FOB: DESTINATION (b)(6) 

SIGNAL CODE: A 

5010CK Bayamon, Puerto Rico Greater Than 
50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CL Pakistan, Karachi Less Than or Equal 
to 50 
FFP 

UNDEFINED EACH 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CM Pakistan, Karachi Greater Than 50 UNDEFINED EACH 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CN Pakistan, Port Qasim Less Than or 
Equal to 50 

UNDEFINED EACH 
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$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 
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FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5010CP 

5011 

Pakistan, Port Qasim Greater Than 50 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

ASSURED ACCESS 

Only the Procuring Contracting 
Officer can issue orders from this 

CLIN.  Reference Sections C.7.4 and 
H.10. 

UNDEFINED EACH (b)(6) $0.00 

For items 5011AA thru 5011AH see extended pricing matrix for prices for award term years. Rates are 
all inclusive: one-time charge per 20' ammunition grade container by depot location.  Per diem shall be 

in accordance with SLIN 5005AC. 

5011AA Blue Grass Army Depot, Kentucky 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5011AB Crane Army Ammunition Activity, 
Indiana 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5011AC McAlester Army Ammo Plant, 
Oklahoma 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH 
(b)(4) 

$0.00 

5011AD Tooele Army Depot, Utah 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

UNDEFINED EACH $0.00 

5011AE Anniston Army Depot, Alabama 

FFP 

FOB: DESTINATION 

UNDEFINED EACH $0.00 



 

 

   

 

 

      

     
     

     

     

     

     
      

     

     

     

     
     

     

     

     

     
     

     

     

     

     
  

 
   

     

     

     

     

     

     
   

 
 

 

   

     
  

 
   

   
 

   

     

     

     

     
  

  
   

SIGNAL CODE: A 

5011AF Hawthorne Army Depot, Nevada 

FFP 

UNDEFINED 

FOB: DESTINATION 

SIGNAL CODE: A 

5011AG Letterkenny Munitions Center, PA 

FFP 

UNDEFINED 

FOB: DESTINATION 

SIGNAL CODE: A 

5011AH Red River Muntions Center, Texas UNDEFINED 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 

5011AJ Iowa Army Ammunition Center, Iowa 

FFP 

UNDEFINED 

FOB: DESTINATION 

SIGNAL CODE: A 

5011AK Milan Army Ammunition Plant, 
Tennessee 

FFP 

UNDEFINED 

FOB: DESTINATION 

SIGNAL CODE: A 

5012 PREPOSITIONED POOL 

The contractor shall manage and 
maintain leased prepositioned 

containers in accordance with the 
PWS contained herein. 

5012AA Daily Per Diem Lease Cost - 20 foot 
Dry ISO Container 

See extended rate table Exhibit B.1.1 
for prices for award term years. 

FFP 

UNDEFINED 

FOB: DESTINATION 

SIGNAL CODE: A 

5012AB Daily Per Diem Lease Cost - 20 foot 
Ammo Grade Container 

UNDEFINED 
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EACH $0.00 

EACH $0.00 

EACH $0.00 

EACH $0.00 

EACH $0.00(b)(4) 

EACH $0.00 

EACH $0.00 



 

 

   

 

 

  
 

    

      

      

      

 

 

HTC711-09-D-0002 

Page 145 of 145 

See extended rate table Exhibit B.1.1 
for prices for award term years. 

FFP 

FOB: DESTINATION 

SIGNAL CODE: A 




