

BASIC ORDERING AGREEMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	1	--	--	APR 01 2024	1	1	1	1	2	2
MBM MOVING SYSTEM	MBMY	--	--	--	--	--	--	--		--	--	DEC 08 2014	2	2	2	2	1	1
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--		--	--	OCT 01 2024	3	3	4	4	5	5
A/D RELOCATION, I	ADOA	--	--	--	--	--	--	--		--	--	JAN 01 2025	4	5	5	5	4	4
LAWRENCE TRANSPOR	LWR4	--	--	--	--	--	--	--		--	--	APR 01 2005	5	4	3	3	3	3
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	APR 01 2024	6	7	7	8	8	10
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	MAY 03 2017	7	6	6	6	6	6
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	8	8	8	7	7	7
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	APR 01 2023	9	11	11	11	11	13
AAA STORAGE	AASC	--	--	--	--	--	--	--		--	--	APR 01 2024	10	12	12	12	11	12
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	APR 01 2011	11	9	9	9	8	8
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--		--	--	APR 01 2011	11	9	9	9	8	8
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	OCT 01 2022	13	13	13	14	15	17
CUSTOM MOVING AND	CUMO	--	--	--	--	--	--	--		--	--	OCT 01 2022	13	13	13	14	15	17
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--	--		--	--	OCT 01 2022	13	13	13	14	15	17
PIEDMONT VAN / ST	PIVQ	--	--	--	--	--	--	--		--	--	APR 01 2024	16	17	17	22	23	24
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	OCT 01 2024	17	19	23	25	25	25
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	NOV 01 2020	18	16	16	13	14	14
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	19	18	17	20	21	22
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--		--	--	OCT 01 2022	20	24	26	26	26	26
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	21	26	27	27	28	28
MOVE PRO U.S.A.,	MPU2	--	--	--	--	--	--	--		--	--	APR 01 2024	22	20	20	18	18	15
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	APR 01 2024	23	21	21	19	19	16
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	APR 01 2025	24	23	22	21	20	20
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	25	25	25	24	24	23
PLATNIUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	OCT 01 2024	26	22	19	17	13	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	APR 01 2024	27	27	24	23	22	21
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2024	28	28	28	28	27	27
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	2	--	--	APR 01 2024	1	1	1	1	2	2
MBM MOVING SYSTEM	MBMY	--	--	--	--	--	--	--		--	--	DEC 08 2014	2	2	2	2	1	1
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--		--	--	OCT 01 2024	3	3	4	4	4	5
LAWRENCE TRANSPOR	LWR4	--	--	--	--	--	--	--		--	--	APR 01 2005	4	4	3	3	3	3
A/D RELOCATION, I	ADOA	--	--	--	--	--	--	--		--	--	JAN 01 2025	5	5	5	5	5	4
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	APR 01 2024	6	6	7	8	10	10
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	MAY 03 2017	7	7	6	6	6	6
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	8	8	8	7	7	7

AAA STORAGE	AASC	--	--	--	--	--	--	--	--	--	APR 01 2024	9	11	11	11	11	12
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	APR 01 2023	10	12	12	12	12	13
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	--	APR 01 2011	11	9	9	9	8	8
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--	--	--	APR 01 2011	11	9	9	9	8	8
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	OCT 01 2022	13	13	13	14	15	17
CUSTOM MOVING AND	CUMO	--	--	--	--	--	--	--	--	--	OCT 01 2022	13	13	13	14	15	17
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--	--	--	--	OCT 01 2022	13	13	13	14	15	17
PIEDMONT VAN / ST	PIVQ	--	--	--	--	--	--	--	--	--	APR 01 2024	16	17	18	22	23	24
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	NOV 01 2020	17	16	16	13	14	14
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	MAY 01 2021	18	18	17	20	21	22
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	OCT 01 2024	19	19	23	25	25	26
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	--	--	OCT 01 2022	20	24	26	26	26	27
MOVE PRO U.S.A.,	MPU2	--	--	--	--	--	--	--	--	--	APR 01 2024	21	19	20	18	18	15
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	APR 01 2024	22	27	27	28	28	28
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	APR 01 2024	23	21	21	19	19	16

Sorted on 6 Months

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	2	--	--	APR 01 2025	24	23	22	21	20	20
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	25	25	25	24	24	23
PLATNIUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	OCT 01 2024	26	22	19	14	13	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	APR 01 2024	27	26	24	23	22	21
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2024	28	28	28	27	27	25
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	3	--	--	APR 01 2024	1	1	1	2	2	2
MBM MOVING SYSTEM	MBMY	--	--	--	--	--	--	--		--	--	DEC 08 2014	2	2	2	1	1	1
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--		--	--	OCT 01 2024	3	3	4	4	5	5
A/D RELOCATION, I	ADOA	--	--	--	--	--	--	--		--	--	JAN 01 2025	4	5	5	5	4	4
LAWRENCE TRANSPOR	LWR4	--	--	--	--	--	--	--		--	--	APR 01 2005	5	4	3	3	3	3
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	APR 01 2024	6	6	6	10	10	10
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	7	7	8	7	7	7
AAA STORAGE	AASC	--	--	--	--	--	--	--		--	--	APR 01 2024	8	11	11	11	11	12
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	APR 01 2011	9	9	9	8	8	8
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--		--	--	APR 01 2011	9	9	9	8	8	8
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	MAY 03 2017	11	8	7	6	6	6
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	APR 01 2023	12	12	12	12	13	14
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	OCT 01 2022	13	13	13	15	16	18

CUSTOM MOVING AND	CUMO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	13	13	15	16	18
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	13	13	15	16	18
PIEDMONT VAN / ST	PIVQ	-- -- -- -- -- -- -- --	-- --	APR 01 2024	16	17	19	22	23	24
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	NOV 01 2020	17	16	16	13	14	13
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --	-- --	MAY 01 2021	18	18	17	20	21	22
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	19	20	24	25	25	26
MOVE PRO U.S.A.,	MPU2	-- -- -- -- -- -- -- --	-- --	APR 01 2024	20	19	20	18	15	15
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	21	25	26	26	27	27
MERCHANTS MOVING	MMVF	-- -- -- -- -- -- -- --	-- --	APR 01 2024	22	27	27	28	28	28
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	APR 01 2024	23	21	21	19	19	16
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	APR 01 2025	24	23	22	21	20	17
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	25	24	25	24	24	23
PLATNIUM SERVICES	PSIE	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	26	22	18	14	12	11
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	APR 01 2024	27	26	23	23	22	21
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	28	28	28	27	26	25

MBM MOVING SYSTEM	MBMY	-- -- -- -- -- -- -- --	4	DEC 08 2014	1	1	1	1	1	1
MODERN MOVING AND	MOMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	2	2	2	2	2	2
LAWRENCE TRANSPOR	LWR4	-- -- -- -- -- -- -- --	-- --	APR 01 2005	3	3	3	3	3	3
COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	4	4	4	4	4	4
A/D RELOCATION, I	ADOA	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	5	5	5	5	5	5
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	-- --	APR 01 2024	6	6	7	10	10	10
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --	-- --	APR 01 2011	7	8	8	7	7	7
RELIABLE VAN AND	REVI	-- -- -- -- -- -- -- --	-- --	APR 01 2011	7	8	8	7	7	7
AAA STORAGE	AASC	-- -- -- -- -- -- -- --	-- --	APR 01 2024	9	11	11	11	11	12
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --	-- --	MAY 03 2017	10	7	6	6	6	6
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	11	10	10	9	9	9
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	APR 01 2023	12	12	12	12	14	14
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	13	14	15	17	18
CUSTOM MOVING AND	CUMO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	13	14	15	17	18
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	13	14	15	17	18
PIEDMONT VAN / ST	PIVQ	-- -- -- -- -- -- -- --	-- --	APR 01 2024	16	17	20	22	23	24

Sorted on 6 Months

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
READS MOVING SYST	RVST	-- --	-- --	-- --	-- --	-- --	-- --	-- --	4	-- --	-- --	NOV 01 2020	17	16	13	13	13	13
ALLEN/SON MOVING/	AAGB	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAY 01 2021	18	18	17	20	21	22

MOVE PRO U.S.A.,	MPU2	-- -- -- -- -- -- -- --	-- --	APR 01 2024	19	19	19	18	15	15
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	20	25	25	26	26	27
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	APR 01 2024	21	20	21	19	16	16
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	APR 01 2025	22	22	22	21	20	17
MERCHANTS MOVING	MMVF	-- -- -- -- -- -- -- --	-- --	APR 01 2024	23	26	27	28	28	28
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	24	23	24	24	24	23
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	25	27	26	27	26	26
PLATNIUM SERVICES	PSIE	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	26	21	18	14	12	11
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	APR 01 2024	27	24	23	23	22	21
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	28	28	28	25	25	25

MBM MOVING SYSTEM	MBMY	-- -- -- -- -- -- -- --	5	DEC 08 2014	1	1	1	1	1	1
COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	2	3	4	4	4	4
LAWRENCE TRANSPOR	LWR4	-- -- -- -- -- -- -- --	-- --	APR 01 2005	3	4	3	3	3	3
MODERN MOVING AND	MOMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	4	2	2	2	2	2
A/D RELOCATION, I	ADOA	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	5	5	5	5	5	5
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	-- --	APR 01 2024	6	9	9	10	10	11
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --	-- --	APR 01 2011	7	7	7	7	7	7
RELIABLE VAN AND	REVI	-- -- -- -- -- -- -- --	-- --	APR 01 2011	7	7	7	7	7	7
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --	-- --	MAY 03 2017	9	6	6	6	6	6
AAA STORAGE	AASC	-- -- -- -- -- -- -- --	-- --	APR 01 2024	10	10	11	11	12	13
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	11	11	10	9	9	9
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	APR 01 2023	12	12	12	13	14	14
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	14	14	16	18	18
CUSTOM MOVING AND	CUMO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	14	14	16	18	18
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	13	14	14	16	18	18
PIEDMONT VAN / ST	PIVQ	-- -- -- -- -- -- -- --	-- --	APR 01 2024	16	17	20	22	23	24
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	NOV 01 2020	17	13	13	12	13	12
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --	-- --	MAY 01 2021	18	18	17	20	21	22
MOVE PRO U.S.A.,	MPU2	-- -- -- -- -- -- -- --	-- --	APR 01 2024	19	19	19	15	15	15
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	APR 01 2024	20	20	21	19	16	16
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	APR 01 2025	21	22	22	21	17	17
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	22	25	25	26	26	27
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	23	23	24	24	24	23
MERCHANTS MOVING	MMVF	-- -- -- -- -- -- -- --	-- --	APR 01 2024	24	26	28	28	28	28
PLATNIUM SERVICES	PSIE	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	24	21	18	14	11	10
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --	-- --	OCT 01 2022	26	27	27	27	26	26
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	APR 01 2024	27	24	23	23	22	21
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2024	28	28	26	25	25	25

COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	6	OCT 01 2024	1	3	3	4	4	4
MBM MOVING SYSTEM	MBMY	-- -- -- -- -- -- -- --	-- --	DEC 08 2014	2	1	1	1	1	1
LAWRENCE TRANSPOR	LWR4	-- -- -- -- -- -- -- --	-- --	APR 01 2005	3	2	2	2	2	2

MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	4	4	4	3	3	3
A/D RELOCATION, I	ADOA	--	--	--	--	--	--	--	--	--	--	JAN 01 2025	5	5	5	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	APR 01 2024	6	9	9	9	9	11
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	--	--	APR 01 2011	6	7	7	7	7	7
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--	--	--	--	APR 01 2011	6	7	7	7	7	7
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	MAY 03 2017	9	6	6	6	6	6

Sorted on 6 Months

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AAA STORAGE	AASC	--	--	--	--	--	--	--	6	--	--	APR 01 2024	10	10	10	11	12	13
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	APR 01 2023	11	12	13	14	14	15
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	OCT 01 2022	12	14	14	16	18	19
CUSTOM MOVING AND	CUMO	--	--	--	--	--	--	--		--	--	OCT 01 2022	12	14	14	16	18	19
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--	--		--	--	OCT 01 2022	12	14	14	16	18	19
PIEDMONT VAN / ST	PIVQ	--	--	--	--	--	--	--		--	--	APR 01 2024	15	18	20	22	23	24
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	16	11	11	10	9	10
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	NOV 01 2020	17	13	12	12	13	12
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	18	17	17	20	21	19
MOVE PRO U.S.A.,	MPU2	--	--	--	--	--	--	--		--	--	APR 01 2024	19	19	19	15	15	14
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	APR 01 2024	20	20	21	19	16	16
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	APR 01 2025	21	22	22	21	17	17
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	22	23	24	24	24	23
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	OCT 01 2024	23	25	26	26	26	26
PLATNIUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	OCT 01 2024	24	21	18	13	11	9
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	25	26	27	27	27	27
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	APR 01 2024	26	24	23	23	22	18
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2024	27	27	25	25	25	25
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--		--	--	OCT 01 2022	28	28	28	28	28	28

Sorted on 6 Months