



PLATINUM SERVICES	PSIE	--	--	--	--	--	--	D4	--	--	JAN	01	2022	1	1	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--		--	--	SEP	06	2021	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--		--	--	SEP	16	2021	3	3	3	3	3	3
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	D5	--	--	JAN	01	2022	1	1	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--		--	--	SEP	06	2021	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--		--	--	SEP	16	2021	3	3	3	3	3	3
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	D6	--	--	JAN	01	2022	1	1	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--		--	--	SEP	06	2021	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--		--	--	SEP	16	2021	3	3	3	3	3	3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE,

CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F1	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F2	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F3	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F4	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--	I1	--	--	JAN 01 2022	1	1	1	1	1	1
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--	I2	--	--	JAN 01 2022	1	1	1	1	1	1
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--	I3	--	--	JAN 01 2022	1	1	1	1	1	1

CORD MOVING AND S	CMS2	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	-- -- -- -- -- -- -- --	-- --	MAR 01 2020	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	-- -- -- -- -- -- -- --	-- --	OCT 16 2020	3	3	3	3	3	3
CORD MOVING / STO	CMSI	-- -- -- -- -- -- -- --	I4 -- --	JAN 01 2022	1	1	1	1	1	1
CORD MOVING AND S	CMS2	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	-- -- -- -- -- -- -- --	-- --	MAR 01 2020	3	3	3	3	3	3
CORD MOVING / STO	CMSI	-- -- -- -- -- -- -- --	I5 -- --	JAN 01 2022	1	1	1	1	1	1
CORD MOVING AND S	CMS2	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	-- -- -- -- -- -- -- --	-- --	MAR 01 2020	3	3	3	3	3	3
CORD MOVING / STO	CMSI	-- -- -- -- -- -- -- --	I6 -- --	JAN 01 2022	1	1	1	1	1	1
CORD MOVING AND S	CMS2	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE,

CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--	I6	--	--	MAR 01 2020	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K1	--	--	JUL 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K2	--	--	JUL 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K3	--	--	JUL 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K4	--	--	JUL 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K5	--	--	JUL 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	K6	--	--	JUL 01 2023	1	1	1	1	1	1
MORSE MOVING AND LEWIS / MICHAEL M	MMOM	--	--	--	--	--	--	--	O1	--	--	JUL 01 2023	1	1	1	1	1	1
	LNMG	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM	--	--	--	--	--	--	--	O2	--	--	JUL 01 2023	1	1	1	1	1	1
	LNMG	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM	--	--	--	--	--	--	--	O3	--	--	JUL 01 2023	1	1	1	1	1	1
	LNMG	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM	--	--	--	--	--	--	--	O4	--	--	JUL 01 2023	1	1	1	1	1	1
	LNMG	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2

MORSE MOVING AND	MMOM	--	--	--	--	--	--	--	O5	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
MORSE MOVING AND	MMOM	--	--	--	--	--	--	--	O6	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R1	--	--	OCT	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL	01	2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R2	--	--	OCT	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL	01	2023	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE,

CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R3	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R4	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R7	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V1	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3
HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V2	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3
HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V3	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3

HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	-- -- -- -- -- -- -- --	-- --	APR 01 2019 NOV 01 2021	3 3	3 3	3 3	3 3	3 3	3 3
LEWIS / MICHAEL M RLD RELOCATION/LO	LNMG RLDA	-- -- -- -- -- -- -- --	W1	OCT 01 2023 JUL 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
LEWIS / MICHAEL M RLD RELOCATION/LO	LNMG RLDA	-- -- -- -- -- -- -- --	W2	OCT 01 2023 JUL 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
LEWIS / MICHAEL M RLD RELOCATION/LO	LNMG RLDA	-- -- -- -- -- -- -- --	W3	OCT 01 2023 JUL 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
LEWIS / MICHAEL M	LNMG	-- -- -- -- -- -- -- --	W4	OCT 01 2023	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE,

CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	W4	--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
AZALEA MOVING / S	AZMS	--	--	--	--	--	--	--	X1	--	--	APR 16 2021	1	1	1	1	1	1
AZALEA MOVING / S	AZMS	--	--	--	--	--	--	--	X2	--	--	APR 16 2021	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z1	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z2	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z3	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z4	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z5	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1

HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z6	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	A4	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	A5	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
COLEMAN AMERICAN	CM12	--	--	--	--	--	--	--	B1	--	--	JUL 01 2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--		--	--	JAN 01 2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM12	--	--	--	--	--	--	--	B2	--	--	JUL 01 2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--		--	--	JAN 01 2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B3	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--		--	--	OCT	01	2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	4	4	4	4	4	4

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B4	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--		--	--	OCT	01	2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	4	4	4	4	4	4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM12	--	--	--	--	--	--	--	B5	--	--	JUL 01 2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--		--	--	JAN 01 2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM12	--	--	--	--	--	--	--	B6	--	--	JUL 01 2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--		--	--	JAN 01 2024	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C1	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C2	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C3	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C4	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C5	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C6	--	--	MAR 12 2020	1	1	1	1	1	1
ELLIS MOVING/STOR	ELL2	--	--	--	--	--	--	--	C7	--	--	MAR 12 2020	1	1	1	1	1	1

STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	D1	--	--	APR 01 2022	1	2	2	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	1	1	1	1	1
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6

STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	D2	--	--	APR 01 2022	1	1	2	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	1	1	1	1
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	D2	--	--	NOV 16 2021	6	6	6	6	6	6
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	D3	--	--	APR 01 2022	1	1	1	1	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	1	1
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	D4	--	--	APR 01 2022	1	1	1	1	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	1	1
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	D5	--	--	APR 01 2022	1	1	2	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	1	1	1	1
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E1	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E2	--	--	JAN 14 2015	1	1	1	1	1	1

TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	E3	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	E4	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	E5	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	E6	--	--	JAN 14 2015	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H1	--	--	JUL 01 2022	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H2	--	--	JUL 01 2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H3	--	--	JUL 01 2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H4	--	--	JUL 01 2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H5	--	--	JUL 01 2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H6	--	--	JUL 01 2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	--	H7	--	--	JUL 01 2022	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J1	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J2	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J3	--	--	JAN 01 2024	1	1	1	1	1	1

STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J4	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	NOV 16 2021	4	4	4	4	4	4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J5	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J6	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K1	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K2	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K3	--	--	JAN 01 2024	1	1	1	1	1	1

STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	--	--	APR	01	2022	2	2	2	2	2	2	
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	OCT	01	2021	3	3	3	3	3	3	
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	SEP	01	2023	4	4	4	4	4	4	
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	AUG	01	2023	4	4	4	4	4	4	
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	SEP	16	2021	4	4	4	4	4	4	
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	NOV	16	2021	4	4	4	4	4	4	
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	K4	--	--	JAN	01	2024	1	1	1	1	1
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	--	--	--	--	APR	01	2022	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	SEP	01	2023	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2023	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	--	SEP	16	2021	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	--	NOV	16	2021	4	4	4	4	4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K5	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K6	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	4	4	4	4	4	4
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	4	4	4	4	4	4
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	4	4	4	4	4	4
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L1	--	--	JAN 01 2024	1	1	2	2	2	2
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	3	3	3	3	3
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	2	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	6	6	6	6	7
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	4	4	4	4	4
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	4	4	4	4	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	7	7	7	7	7	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	8	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	8	8	8	8	8	8
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	8	8	8	8	8	8
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	8	8	8	8	8	8
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L2	--	--	JAN 01 2024	1	1	2	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	3	3	3	3	3	3
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	4
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	7
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	6	6	6	6	6	5

INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--	--	--	OCT	01	2021	6	6	6	6	6	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG	01	2023	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP	01	2023	8	8	8	8	8
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP	16	2021	8	8	8	8	8
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV	16	2021	8	8	8	8	8
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	L3	--	JAN	01	2024	1	1	1	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--	--	--	--	JAN	01	2022	2	2	2	1	1
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	--	--	--	APR	01	2022	3	3	3	3	3
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	4	5	5	5	6
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	5	4	4	4	4
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	6	6	6	6	5
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	7	7	7	7	7
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP	01	2023	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG	01	2023	8	8	8	8	8
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP	16	2021	8	8	8	8	8

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	L3	--	--	NOV 16 2021	8	8	8	8	8	8
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L4	--	--	JAN 01 2024	1	1	1	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	3	3	3	3	3	3
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	4
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	7	7	7	7	7	7
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	8	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	8	8	8	8	8	8
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	8	8	8	8	8	8
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	8	8	8	8	8	8
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L5	--	--	JAN 01 2024	1	1	1	2	2	2
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	4
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	6	6	6	6
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	6	6	5	5	5	5
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	7	7	7	7	7	7
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	8	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	8	8	8	8	8	8
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	8	8	8	8	8	8
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	8	8	8	8	8	8
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L6	--	--	JAN 01 2024	1	1	1	2	2	2
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	3	3	3	3	3
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	2	2	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	4	4
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	8	8	8	8	8	8

ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	AUG	01	2023	8	8	8	8	8	8		
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	SEP	16	2021	8	8	8	8	8	8		
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	NOV	16	2021	8	8	8	8	8	8		
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	M1	--	--	JAN	01	2024	1	1	1	1	1	1
STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--	--	--	--	--	APR	01	2022	2	2	2	2	2	2
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	3	3	4	4	4	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	4	4	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	SEP	01	2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2023	6	6	6	6	6	6
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	--	SEP	16	2021	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	--	NOV	16	2021	6	6	6	6	6	6
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	M2	--	--	JAN	01	2024	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--	M2	--	--	APR 01 2022	2	2	2	2	2	2
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	4	4	4	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	M3	--	--	JAN 01 2024	1	1	1	1	1	1
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--		--	--	OCT 01 2021	3	3	3	3	4	5
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--		--	--	OCT 01 2021	4	4	4	4	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--		--	--	OCT 01 2021	5	5	5	5	5	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	6	6	6	6	6	6
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	6	6	6	6	6	6
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	6	6	6	6	6	6
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R1	--	--	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--		--	--	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R2	--	--	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--		--	--	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R3	--	--	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--		--	--	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R4	--	--	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--		--	--	JUN 16 2021	2	2	2	2	2	2

MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--	R5	--	--	MAY	16	2021	1	1	1	1	1	1
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--		--	--	JUN	16	2021	2	2	2	2	2	2
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--	R6	--	--	MAY	16	2021	1	1	1	1	1	1
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--		--	--	JUN	16	2021	2	2	2	2	2	2
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--	R7	--	--	MAY	16	2021	1	1	1	1	1	1
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--		--	--	JUN	16	2021	2	2	2	2	2	2
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--	R8	--	--	MAY	16	2021	1	1	1	1	1	1
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--		--	--	JUN	16	2021	2	2	2	2	2	2
MORSE	MOVING/STOR	MMOM	--	--	--	--	--	--	R9	--	--	MAY	16	2021	1	1	1	1	1	1

Mon Jan 01  
page 9

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP.

SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R9	--	--	JUN 16 2021	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGNC: FISC,

NORFOLK, VA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	1	--	--	OCT 01 2023	1	1	1	1	1	1
COVAN WORLD-WIDE	COV4	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	2	--	--	OCT 01 2023	1	1	1	1	1	1
COVAN WORLD-WIDE	COV4	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	3	--	--	OCT 01 2023	1	1	1	1	1	1
COVAN WORLD-WIDE	COV4	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	4	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	2	2	2	2	2	2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	5	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	2	2	2	2	2	2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	6	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	2	2	2	2	2	2

STAR INTERNATIONAL	SIMR	--	--	--	--	--	--	A2	--	--	APR	01	2022	1	2	2	2	2	2
GUARDIAN MOVING /	GUAD	--	--	--	--	--	--		--	--	OCT	01	2021	2	1	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--		--	--	OCT	01	2021	3	3	4	4	4	4
INTERSTATE RELOCA	IS26	--	--	--	--	--	--		--	--	OCT	01	2021	4	4	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--		--	--	OCT	01	2021	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	6	6	6	6	6	6
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	6	6	6	6	6	6
PLATINUM SERVICES	PSIE	--	--	--	--	--	--	N5	--	--	JAN	01	2022	1	1	1	1	1	1
STAR INTERNATIONAL	SIMR	--	--	--	--	--	--		--	--	APR	01	2022	2	3	3	3	3	3
GUARDIAN MOVING /	GUAD	--	--	--	--	--	--		--	--	OCT	01	2021	3	2	2	2	2	2
INTERSTATE MOVING	IMOS	--	--	--	--	--	--		--	--	OCT	01	2021	4	4	4	4	4	4
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--		--	--	OCT	01	2021	5	5	6	6	6	6
ACE VAN / STORAGE	ACVA	--	--	--	--	--	--		--	--	OCT	01	2021	6	6	5	5	5	5

Mon Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGNC: FISC,

NORFOLK, VA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
INTERSTATE RELOCA	IS26	--	--	--	--	--	--	--	N5	--	--	OCT 01 2021	7	7	7	7	7	7
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	8	8	8	8	8	8
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	8	8	8	8	8	8

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKAS: FORT

LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	1	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	2	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	3	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	4	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	5	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	6	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP

LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	1	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	2	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	3	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	4	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	5	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	6	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	B1	--	--	JUN 16 2023	1	1	1	1	1	1



APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	JUL 01 2019	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	B2	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	JUL 01 2019	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	C1	--	JUL 01 2019	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	--	--	SEP 30 2022	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	C2	--	JUL 01 2019	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	--	--	SEP 30 2022	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP

LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
READS MOVING SYST	RVST	--	--	--	--	--	--	--	C3	--	--	JUL 01 2019	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	C4	--	--	JUL 01 2019	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	C5	--	--	JUL 01 2019	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F1	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F2	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F3	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F4	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F5	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	F6	--	--	JUN	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB	16	2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L1	--	--	JUN	01	2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP	30	2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L2	--	--	JUN	01	2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP	30	2022	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP

LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L3	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L4	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L5	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L6	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
COVAN WORLD-WIDE	COV4	--	--	--	--	--	--	--	N3	--	--	APR 01 2022	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	N4	--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	N5	--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	1	1	1	1	1	1

APPLE MOVING, LLC	APV5	--	--	--	--	--	--	U5	--	--	JUN	16	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB	16	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN	16	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	U6	--	--	FEB	16	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--		--	--	JUN	16	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN	16	2023	1	1	1	1	1	1
AZALEA MOVING / S	AZMS	--	--	--	--	--	--	X1	--	--	APR	16	2021	1	1	1	1	1	1
AZALEA MOVING / S	AZMS	--	--	--	--	--	--	X2	--	--	APR	16	2021	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP

LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z1	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z2	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z3	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z4	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z5	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z6	--	--	JUL 01 2020	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	1	1	1	1	1	1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CHAT: FORT STEWART,

GEORGIA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	1	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	4	4	4	4	4	4
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	2	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	3	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	4	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	5	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	6	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CLPK: USCG PPSO ISC,

MIAMI, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	1	--	--	MAY 16 2017	1	1	1	1	1	1
COLEMAN AMERICAN	CM19	--	--	--	--	--	--	--		--	--	OCT 01 2021	2	2	2	2	2	2
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	3	3	3	3	3	3
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	2	--	--	MAY 16 2017	1	1	1	1	1	1
COLEMAN AMERICAN	CM19	--	--	--	--	--	--	--		--	--	OCT 01 2021	2	2	2	2	2	2
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	3	3	3	3	3	3
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	3	--	--	MAY 16 2017	1	1	1	1	1	1
COLEMAN AMERICAN	CM19	--	--	--	--	--	--	--		--	--	OCT 01 2021	2	2	2	2	2	2
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	3	3	3	3	3	3
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	4	--	--	MAY 16 2017	1	1	1	1	1	1
COLEMAN AMERICAN	CM19	--	--	--	--	--	--	--		--	--	OCT 01 2021	2	2	2	2	2	2
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	3	3	3	3	3	3
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	5	--	--	MAY 16 2017	1	1	1	1	1	1
COLEMAN AMERICAN	CM19	--	--	--	--	--	--	--		--	--	OCT 01 2021	2	2	2	2	2	2
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	6	--	--	DEC 16 2015	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	1	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	2	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	3	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	4	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	5	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3

FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	JUN 16 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	A1	--	--	APR 01 2023	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	A2	--	--	APR 01 2023	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	A3	--	--	APR 01 2023	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	A4	--	--	APR 01 2023	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A5	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	B1	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	B2	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	C1	--	--	SEP 30 2022	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	C2	--	--	SEP 30 2022	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	C3	--	--	SEP 30 2022	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	C4	--	--	SEP 30 2022	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--	C5	--	--	SEP 30 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	D1	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	D2	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	D3	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	D4	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	D5	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	D6	--	--	APR 01 2023	1	1	1	1	1	1
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	F1	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F2	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F3	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F4	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F5	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F6	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--		--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--		--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G3	--	--	APR 01 2023	1	1	1	1	1	1

APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	G4	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	G5	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	G5	--	--	DEC 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L1	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L2	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L3	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L4	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L5	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	L6	--	--	JUN 01 2023	1	1	1	1	1	1
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	N1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	N2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1

SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	--	--	NOV 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	N3	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--		NOV 01 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	--		NOV 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	N4	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--		NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		FEB 16 2023	1	1	1	1	1	1
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	--		NOV 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	N5	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--		FEB 16 2023	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	N5	--	--	NOV 01 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	N6	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O1	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O2	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O3	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O4	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O5	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	O6	--	--	NOV 01 2021	1	1	1	1	1	1
A / A TRANSFER / AMERICAN INTERNAT	ANAT	--	--	--	--	--	--	--	P1	--	--	APR 01 2023	1	1	1	1	1	1
	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	1	1	1	1	1	1
A / A TRANSFER / AMERICAN INTERNAT	ANAT	--	--	--	--	--	--	--	P2	--	--	APR 01 2023	1	1	1	1	1	1
	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	Q1	--	--	FEB 16 2023	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S3	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S4	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	S5	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T1	--	--	JAN 01 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T2	--	--	JAN 01 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T3	--	--	JAN 01 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T4	--	--	JAN 01 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T5	--	--	JAN 01 2022	1	1	1	1	1	1
RP ACQUISITION CO	CMJH	--	--	--	--	--	--	--	T6	--	--	JAN 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	U1	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	U2	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	U3	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1

APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	U4	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	U5	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	U6	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC,

JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	U6	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	W1	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	W2	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	W3	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	W4	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	W5	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W6	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1

FOUNTAIN MOVING A FNTN -- -- -- -- -- -- -- -- -- -- JUN 16 2023 1 1 1 1 1 1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A1	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A2	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A3	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A4	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A5	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A6	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	--	B1	--	--	JUN 17 2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	2	2	2	2	2	2
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	--	B2	--	--	JUN 17 2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	2	2	2	2	2	2
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	--	B3	--	--	JUN 17 2016	1	1	1	1	1	1

123 JOHNSON S/M C	JSMC	-- -- -- -- -- -- --	-- --	JUN 25 2016	2	2	2	2	2	2
AMERICAN M/S OF L	AMMO	-- -- -- -- -- -- --	B4 -- --	JUN 17 2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	-- -- -- -- -- -- --	-- --	JUN 25 2016	2	2	2	2	2	2
AMERICAN M/S OF L	AMMO	-- -- -- -- -- -- --	B5 -- --	JUN 17 2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	-- -- -- -- -- -- --	-- --	JUN 25 2016	2	2	2	2	2	2
AMERICAN M/S OF L	AMMO	-- -- -- -- -- -- --	B6 -- --	JUN 17 2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	-- -- -- -- -- -- --	-- --	JUN 25 2016	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	-- -- -- -- -- -- --	C1 -- --	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	-- -- -- -- -- -- --	-- --	JUN 01 2021	2	2	2	2	2	2



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	C1	--	--	FEB 15 2018	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C2	--	--	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	--	--	--	--	--	--	--		--	--	JUN 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C3	--	--	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	--	--	--	--	--	--	--		--	--	JUN 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C4	--	--	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	--	--	--	--	--	--	--		--	--	JUN 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C5	--	--	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	--	--	--	--	--	--	--		--	--	JUN 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C6	--	--	MAY 16 2017	1	1	1	1	1	1
APPLE MOVING LLC	APVD	--	--	--	--	--	--	--		--	--	JUN 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D1	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--		--	--	MAY 16 2017	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3

VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	JAN	02	2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	--	D2	MAY	01	2017	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	MAY	16	2017	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	FEB	15	2018	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	JAN	02	2018	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	--	D3	MAY	01	2017	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	MAY	16	2017	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	FEB	15	2018	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	JAN	02	2018	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	--	D4	MAY	01	2017	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	MAY	16	2017	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	D4	--	--	FEB 15 2018	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D5	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--		--	--	MAY 16 2017	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D6	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--		--	--	MAY 16 2017	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	E1	--	--	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	--	--	--	--	--	--	--		--	--	FEB 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	E2	--	--	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	--	--	--	--	--	--	--		--	--	FEB 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	E3	--	--	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	--	--	--	--	--	--	--		--	--	FEB 01 2022	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	G1	--	--	MAY 16 2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--		--	--	MAY 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	G2	--	--	MAY 16 2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--		--	--	MAY 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	G3	--	--	MAY	16	2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--		--	--	MAY	01	2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--		--	--	FEB	15	2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	G4	--	--	MAY	16	2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--		--	--	MAY	01	2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--		--	--	FEB	15	2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	G5	--	--	MAY	16	2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--		--	--	MAY	01	2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--		--	--	FEB	15	2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	G6	--	--	MAY	16	2017	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	G6	--	--	MAY 01 2021	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--	H1	--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H2	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H3	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H4	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H5	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H6	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I1	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I2	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2

AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	I3	--	--	NOV	16	2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	I4	--	--	NOV	16	2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	I5	--	--	NOV	16	2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	J1	--	--	APR	01	2023	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--	J1	--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J2	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J3	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J4	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J5	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J6	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L1	--	--	APR 01 2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L2	--	--	APR 01 2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L3	--	--	APR 01 2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L4	--	--	APR 01 2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1

A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	L5	--	--	APR	01	2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--		--	--	AUG	16	2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	L6	--	--	APR	01	2019	1	1	1	1	1	1
DANIEL M/S CO, IN	AODN	--	--	--	--	--	--		--	--	AUG	16	2019	1	1	1	1	1	1
COLEMAN AMERICAN	SFL2	--	--	--	--	--	--	M1	--	--	APR	16	2017	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--		--	--	DEC	16	2015	1	1	1	1	1	1
COLEMAN AMERICAN	SFL2	--	--	--	--	--	--	M2	--	--	APR	16	2017	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--		--	--	DEC	16	2015	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN COMMERCIAL MOVING	SFL2 CMVA	--	--	--	--	--	--	--	M3	--	--	APR 16 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN COMMERCIAL MOVING	SFL2 CMVA	--	--	--	--	--	--	--	M4	--	--	APR 16 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN COMMERCIAL MOVING	SFL2 CMVA	--	--	--	--	--	--	--	M5	--	--	APR 16 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN COMMERCIAL MOVING	SFL2 CMVA	--	--	--	--	--	--	--	M6	--	--	APR 16 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN NORTH DALLAS MOVI	FRM1 NDMS	--	--	--	--	--	--	--	N1	--	--	MAY 01 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
A-1 FREEMAN MOVIN SOUTH TEXAS MOVER	FRMV SHX1	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
		--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN NORTH DALLAS MOVI	FRM1 NDMS	--	--	--	--	--	--	--	N2	--	--	MAY 01 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
A-1 FREEMAN MOVIN SOUTH TEXAS MOVER	FRMV SHX1	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
		--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN NORTH DALLAS MOVI	FRM1 NDMS	--	--	--	--	--	--	--	N3	--	--	MAY 01 2017	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
A-1 FREEMAN MOVIN SOUTH TEXAS MOVER	FRMV SHX1	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
		--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--		--	--	JAN 02 2018	3	3	3	3	3	3

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	N4	--	--	MAY	01	2017	1	1	1	1	1	1
NORTH DALLAS MOVI	NDMS	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--		--	--	JAN	01	2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--		--	--	JAN	02	2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	N5	--	--	MAY	01	2017	1	1	1	1	1	1
NORTH DALLAS MOVI	NDMS	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--		--	--	JAN	01	2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	--	--	--	--	--	--		--	--	JAN	02	2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	O1	--	--	MAY	01	2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--		--	--	APR	15	2018	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	01	--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	02	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	03	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	04	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P1	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P2	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P3	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1

WES STEWART CORP	STW2	--	--	--	--	--	--	--	--	--	DEC 01 2023	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	--	P4	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--	--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	--	--	DEC 16 2015	1	1	1	1	1	1
WES STEWART CORP	STW2	--	--	--	--	--	--	--	--	--	DEC 01 2023	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	--	P5	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--	--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	--	--	DEC 16 2015	1	1	1	1	1	1
WES STEWART CORP	STW2	--	--	--	--	--	--	--	--	--	DEC 01 2023	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	--	P6	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--	--	--	NOV 01 2023	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	P6	--	--	DEC 16 2015	1	1	1	1	1	1
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q1	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q2	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q3	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q4	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q5	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q6	--	--	MAY 01 2017	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	R1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	R2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	R3	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R4	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R5	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R6	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	S1	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--		--	--	SEP	01	2015	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--	S1	--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--		--	--	DEC 01 2019	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S2	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--		--	--	DEC 01 2019	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S3	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--		--	--	DEC 01 2019	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S4	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5

MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	20	2021	5	5	5	5	5	5			
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	19	2021	5	5	5	5	5	5		
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2019	5	5	5	5	5	5		
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	S5	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	SEP	01	2015	2	2	2	2	2	2	
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	JUN	25	2016	3	3	3	3	3	3	
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	JUN	07	2021	4	4	4	4	4	4	
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	16	2017	5	5	5	5	5	5	
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	21	2021	5	5	5	5	5	5	
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	19	2021	5	5	5	5	5	5	
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	AUG	20	2021	5	5	5	5	5	5	
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2019	5	5	5	5	5	5	
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	S6	--	--	MAY	16	2017	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--	S6	--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
RIVER CITY VAN AN	RVCV	--	--	--	--	--	--	--		--	--	DEC 01 2019	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T1	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	4	4	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T2	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	4	4	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T3	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	4	4	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T4	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	4	4	4	4	4	4

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T5	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP	01	2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN	25	2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC	01	2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB	01	2018	4	4	4	4	4	4

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T6	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP	01	2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN	25	2016	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC	01	2022	4	4	4	4	4	4
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB	01	2018	4	4	4	4	4	4

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	U1	--	--	MAY	16	2017	1	1	1	1	1	1
-------------------	------	----	----	----	----	----	----	----	----	----	----	-----	----	------	---	---	---	---	---	---

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	U2	--	--	MAY 16 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	U3	--	--	MAY 16 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	U4	--	--	MAY 16 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V1	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V2	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V3	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V4	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V5	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V6	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	W1	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	2	2	2	2	2	2

A-1	FREEMAN	MOVIN	FRM1	--	--	--	--	--	--	W2	--	--	MAY	01	2017	1	1	1	1	1	1
A-1	FREEMAN	MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	2	2	2	2	2	2
A-1	FREEMAN	MOVIN	FRM1	--	--	--	--	--	--	W3	--	--	MAY	01	2017	1	1	1	1	1	1
A-1	FREEMAN	MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	2	2	2	2	2	2
A-1	FREEMAN	MOVIN	FRM1	--	--	--	--	--	--	W4	--	--	MAY	01	2017	1	1	1	1	1	1
A-1	FREEMAN	MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	2	2	2	2	2	2
A-1	FREEMAN	MOVIN	FRM1	--	--	--	--	--	--	W5	--	--	MAY	01	2017	1	1	1	1	1	1
A-1	FREEMAN	MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN

ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	W6	--	--	APR 01 2019	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X1	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X2	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X3	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X4	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X5	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X6	--	--	MAR 16 2023	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y1	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y2	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y3	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y4	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y5	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y6	--	--	OCT 01 2020	1	1	1	1	1	1



BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HBAT: FORT

CAVAZOS, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	1	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	2	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	3	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	4	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	5	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
COLEMAN AMERICAN	COL7	--	--	--	--	--	--	--	6	--	--	OCT 01 2021	1	1	1	1	1	1
COVAN WORLD WIDE	CO20	--	--	--	--	--	--	--		--	--	OCT 01 2021	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	3	3	3	3	3	3
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B1	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B2	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2

BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--	--	JUL 20 2022	3	3	3	3	3	3
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B3	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--	--	JUL 20 2022	3	3	3	3	3	3
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B4	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--	--	JUL 20 2022	3	3	3	3	3	3
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B5	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--	--	JUL 20 2022	3	3	3	3	3	3



Mon Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HBAT: FORT

CAVAZOS, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B6	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER/	BHLR	--	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT

LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	1	--	--	JAN 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	2	--	--	JAN 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	3	--	--	JAN 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--	4	--	--	SEP 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--	5	--	--	SEP 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--	6	--	--	SEP 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
COLEMAN AMERICAN	CAVW	--	--	--	--	--	--	--	7	--	--	SEP 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B1	--	--	MAR 01 2022	1	1	1	1	1	1
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	2	2	2	2	2	2

LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B2	--	--	MAR	01	2022	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B3	--	--	MAR	01	2022	1	1	1	1	1	1
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC	01	2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B4	--	--	MAR	01	2022	1	1	1	1	1	1
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC	01	2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B5	--	--	MAR	01	2022	1	1	1	1	1	1
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC	01	2023	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B6	--	--	MAR	01	2022	1	1	1	1	1	1

Mon Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT

LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	B6	--	--	DEC 01 2023	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G1	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G2	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G3	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G4	--	--	JAN 01 2022	1	1	1	1	1	1
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G5	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G6	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
BADEN MOVING AND	BMAQ	--	--	--	--	--	--	--		--	--	JAN 01 2022	3	3	3	3	3	3
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	H1	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2

CITY MOVING / STO	CIMG	--	--	--	--	--	--	H2	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
CITY MOVING / STO	CIMG	--	--	--	--	--	--	H3	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
CITY MOVING / STO	CIMG	--	--	--	--	--	--	H4	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	L1	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	L2	--	--	APR 16 2023	1	1	1	1	1	1

Mon Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT

LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L3	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L4	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L5	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L6	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R1	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R2	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R3	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R4	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R5	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--	R6	--	--	APR 16 2023	1	1	1	1	1	1
KANSAS VAN AND ST	KVAS	--	--	--	--	--	--	--		--	--	SEP 16 2023	2	2	2	2	2	2

LINCOLN	MVG	/	STG	LNC2	--	--	--	--	--	--	--	W1	--	--	MAR	01	2022	1	1	1	1	1	1
LINCOLN	MVG	/	STG	LNC2	--	--	--	--	--	--	--	W2	--	--	MAR	01	2022	1	1	1	1	1	1
LINCOLN	MVG	/	STG	LNC2	--	--	--	--	--	--	--	W3	--	--	MAR	01	2022	1	1	1	1	1	1
LINCOLN	MVG	/	STG	LNC2	--	--	--	--	--	--	--	W4	--	--	MAR	01	2022	1	1	1	1	1	1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	1	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	2	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	3	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	4	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	5	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	6	--	--	APR 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A1	--	--	OCT 01 2021	1	1	1	1	1	1
NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A2	--	--	OCT 01 2021	1	1	1	1	1	1
NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A3	--	--	OCT 01 2021	1	1	1	1	1	1
NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A4	--	--	OCT 01 2021	1	1	1	1	1	1
NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A5	--	--	OCT 01 2021	1	1	1	1	1	1



NORTH AMERICAN TR	NAMM	--	--	--	--	--	--	--	A6	--	--	OCT 01 2021	1	1	1	1	1	1
JOHNSON CHERRY CR	JCCL	--	--	--	--	--	--	--	B1	--	--	MAY 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JCCL	--	--	--	--	--	--	--	B2	--	--	MAY 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JCCL	--	--	--	--	--	--	--	B3	--	--	MAY 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
JOHNSON CHERRY CR	JCCL	--	--	--	--	--	--	--	B4	--	--	MAY 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JCCL	--	--	--	--	--	--	--	B5	--	--	MAY 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C1	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BUEHLER MOVING OF	BMON	--	--	--	--	--	--	--		--	--	JUN 09 2023	3	3	3	3	3	3
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C2	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BUEHLER MOVING OF	BMON	--	--	--	--	--	--	--		--	--	JUN 09 2023	3	3	3	3	3	3
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C3	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C4	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C5	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C6	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMNM	--	--	--	--	--	--	--	D1	--	--	SEP 16 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BEKINS A-1 MOVERS	BMSW	--	--	--	--	--	--	--		--	--	MAY 01 2023	3	3	3	3	3	3

THOMAS TRANSFER /	THO2	--	--	--	--	--	--	F1	--	--	MAR	28	2023	1	1	1	1	1	1
RENORELO WORLDWID	REOR	--	--	--	--	--	--		--	--	SEP	01	2021	2	2	2	2	2	2
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	F2	--	--	MAR	28	2023	1	1	1	1	1	1
RENORELO WORLDWID	REOR	--	--	--	--	--	--		--	--	SEP	01	2021	2	2	2	2	2	2
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	F3	--	--	MAR	28	2023	1	1	1	1	1	1
RENORELO WORLDWID	REOR	--	--	--	--	--	--		--	--	SEP	01	2021	2	2	2	2	2	2
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	F4	--	--	MAR	28	2023	1	1	1	1	1	1
RENORELO WORLDWID	REOR	--	--	--	--	--	--		--	--	SEP	01	2021	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
THOMAS TRANSFER / RENORELO WORLDWID	THO2 REOR	--	--	--	--	--	--	--	F5	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	SEP 01 2021	2	2	2	2	2	2
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G1	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G2	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G3	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G4	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G5	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO. WHALENS INC	HNS2 WLEN	--	--	--	--	--	--	--	G6	--	--	DEC 16 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
AMERICAN MOVING A BUEHLER MOVING OF THOMAS TRANSFER /	AMVB BMON THO2	--	--	--	--	--	--	--	H1	--	--	APR 01 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	JUN 09 2023	2	3	3	3	3	3
		--	--	--	--	--	--	--		--	--	MAR 28 2023	3	2	2	2	2	2
AMERICAN MOVING A BUEHLER MOVING OF THOMAS TRANSFER /	AMVB BMON THO2	--	--	--	--	--	--	--	H2	--	--	APR 01 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	JUN 09 2023	2	3	3	3	3	3
		--	--	--	--	--	--	--		--	--	MAR 28 2023	3	2	2	2	2	2

AMERICAN MOVING A	AMVB	--	--	--	--	--	--	H3	--	--	APR 01 2023	1	1	1	1	1	1
BUEHLER MOVING OF	BMON	--	--	--	--	--	--		--	--	JUN 09 2023	2	3	3	3	3	3
THOMAS TRANSFER /	THO2	--	--	--	--	--	--		--	--	MAR 28 2023	3	2	2	2	2	2
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	H4	--	--	APR 01 2023	1	1	1	1	1	1
BUEHLER MOVING OF	BMON	--	--	--	--	--	--		--	--	JUN 09 2023	2	3	3	3	3	3
THOMAS TRANSFER /	THO2	--	--	--	--	--	--		--	--	MAR 28 2023	3	2	2	2	2	2
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	H5	--	--	APR 01 2023	1	1	1	1	1	1
BUEHLER MOVING OF	BMON	--	--	--	--	--	--		--	--	JUN 09 2023	2	3	3	3	3	3
THOMAS TRANSFER /	THO2	--	--	--	--	--	--		--	--	MAR 28 2023	3	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I1	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I2	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I3	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I4	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I5	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I6	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
JOBBERS WAREHOUSE	JBWQ	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
ANTELOPE VALLEY R	AVVS	--	--	--	--	--	--	--	J1	--	--	NOV 01 2021	1	1	1	1	1	1
ANTELOPE VALLEY R	AVVS	--	--	--	--	--	--	--	J2	--	--	NOV 01 2021	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	K1	--	--	MAR 28 2023	1	1	1	1	1	1

THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	K2	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	K3	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	K4	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	K5	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	L1	--	--	MAR 28 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
THOMAS TRANSFER / COLEMAN AMERICAN	THO2 CPKY	--	--	--	--	--	--	--	L2	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2
THOMAS TRANSFER / COLEMAN AMERICAN	THO2 CPKY	--	--	--	--	--	--	--	L3	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2
THOMAS TRANSFER / COLEMAN AMERICAN	THO2 CPKY	--	--	--	--	--	--	--	L4	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2
THOMAS TRANSFER / COLEMAN AMERICAN	THO2 CPKY	--	--	--	--	--	--	--	L5	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2
THOMAS TRANSFER / COLEMAN AMERICAN	THO2 CPKY	--	--	--	--	--	--	--	L6	--	--	MAR 28 2023	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	AUG 16 2023	2	2	2	2	2	2
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O1	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O2	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O3	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O4	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O5	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	O6	--	--	MAR 28 2023	1	1	1	1	1	1



B TRANSFER INC.	BTRA -- -- -- -- -- -- -- --	P1 -- -- MAR 16 2022	1	1	1	1	1	1
B TRANSFER INC.	BTRA -- -- -- -- -- -- -- --	P2 -- -- MAR 16 2022	1	1	1	1	1	1
B TRANSFER INC.	BTRA -- -- -- -- -- -- -- --	P3 -- -- MAR 16 2022	1	1	1	1	1	1
B TRANSFER INC.	BTRA -- -- -- -- -- -- -- --	P4 -- -- MAR 16 2022	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1 -- -- -- -- -- -- -- --	T1 -- -- APR 01 2023	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	T2	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	T3	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	T4	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	T5	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	T6	--	--	APR 01 2023	1	1	1	1	1	1
BAGLEY MOVING AND THOMAS TRANSFER /	AOVV THO2	--	--	--	--	--	--	--	U1	--	--	DEC 02 2022	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BAGLEY MOVING AND THOMAS TRANSFER /	AOVV THO2	--	--	--	--	--	--	--	U2	--	--	DEC 02 2022	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BAGLEY MOVING AND THOMAS TRANSFER /	AOVV THO2	--	--	--	--	--	--	--	U3	--	--	DEC 02 2022	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BAGLEY MOVING AND THOMAS TRANSFER /	AOVV THO2	--	--	--	--	--	--	--	U4	--	--	DEC 02 2022	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
BAGLEY MOVING AND THOMAS TRANSFER /	AOVV THO2	--	--	--	--	--	--	--	U5	--	--	DEC 02 2022	1	1	1	1	1	1
		--	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	--	W1	--	--	MAR 28 2023	1	1	1	1	1	1

THOMAS TRANSFER /	THO2	--	--	--	--	--	--	W2	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	W3	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	W4	--	--	MAR 28 2023	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--	W5	--	--	MAR 28 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	X1	--	--	DEC 16 2022	1	1	1	1	1	1
THOMAS TRANSFER /	THO2	--	--	--	--	--	--		--	--	MAR 28 2023	2	2	2	2	2	2

Mon Jan 01  
page 7

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO

SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
DOSS MOVING AND THOMAS TRANSFER /	S DOSS THO2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	X2	-- --	-- --	DEC 16 2022	1	1	1	1	1	1
		-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND THOMAS TRANSFER /	S DOSS THO2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	X3	-- --	-- --	DEC 16 2022	1	1	1	1	1	1
		-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND THOMAS TRANSFER /	S DOSS THO2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	X4	-- --	-- --	DEC 16 2022	1	1	1	1	1	1
		-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND THOMAS TRANSFER /	S DOSS THO2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	X5	-- --	-- --	DEC 16 2022	1	1	1	1	1	1
		-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAR 28 2023	2	2	2	2	2	2
DOSS MOVING AND THOMAS TRANSFER /	S DOSS THO2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	X6	-- --	-- --	DEC 16 2022	1	1	1	1	1	1
		-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	MAR 28 2023	2	2	2	2	2	2

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR LHNQ: CG ISC,

ALAMEDA, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	1	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	2	--	--	APR 01 2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	--	3	--	--	APR 01 2023	1	1	1	1	1	1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR LKNQ: FISC, SAN

DIEGO, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HOROY, INC.	AWN	--	--	--	--	--	--	--	1	--	--	JUL 01 2021	1	1	1	1	1	1
COAST VALLEY MOVI	CVMB	--	--	--	--	--	--	--		--	--	DEC 01 2021	2	2	2	2	2	2
HOROY, INC.	AWN	--	--	--	--	--	--	--	2	--	--	JUL 01 2021	1	1	1	1	1	1
COAST VALLEY MOVI	CVMB	--	--	--	--	--	--	--		--	--	DEC 01 2021	2	2	2	2	2	2
BEKINS A-1 MOVERS	BMSW	--	--	--	--	--	--	--	K1	--	--	MAY 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	COWJ	--	--	--	--	--	--	--	Y1	--	--	DEC 16 2023	1	1	1	1	1	1

Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MAPK: CG ISC, KETCHIKAN-

JUNEAU STAFF

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AAA MOVING AND ST	AA60	--	--	--	--	--	--	--	1	--	--	SEP 30 2015	1	1	1	1	1	1
RELIABLE TRANSFER	RELB	--	--	--	--	--	--	--	3	--	--	MAR 03 2014	1	1	1	1	1	1

Mon Jan 01  
 page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MBAT: /CLOSED/FORT

WAINWRIGHT, AK

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--	1	--	--	MAR 01 2008	1	1	1	1	1	1
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--	2	--	--	MAR 01 2008	1	1	1	1	1	1



Mon Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MBFL: 3 LRS,

ELMENDORF AFB, AK

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--	1	--	--	MAY 01 2007	1	1	1	1	1	1
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	2	2	2	2	2	2
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--	2	--	--	MAY 01 2007	1	1	1	1	1	1
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	2	2	2	2	2	2
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--	3	--	--	MAY 01 2007	1	1	1	1	1	1
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	2	2	2	2	2	2
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--	4	--	--	MAY 01 2007	1	1	1	1	1	1
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	2	2	2	2	2	2
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
SOURDOUGH TRANSFE	SOOG	--	--	--	--	--	--	--	E1	--	--	MAY 01 2007	1	1	1	1	1	1
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	2	3	3	3	3	3
GLACIER STATE MOV	GLMG	--	--	--	--	--	--	--		--	--	AUG 01 2008	3	2	2	2	2	2
SOURDOUGH TRANSFE	SOOG	--	--	--	--	--	--	--	E2	--	--	MAY 01 2007	1	1	1	1	1	1
GLACIER STATE MOV	GLMG	--	--	--	--	--	--	--		--	--	AUG 01 2008	2	2	2	2	2	2
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	2	3	3	3	3	3