

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE, CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A1	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A2	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A3	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A4	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A5	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
MORSE MOVING AND LEWIS / MICHAEL M	MMOM LNMG	-- --	-- --	-- --	-- --	-- --	-- --	-- --	A6	-- --	-- --	JUL 01 2023 OCT 01 2023	1 2	1 2	1 2	1 2	1 2	1 2
ROBERT W. LIPPINC	LPRW	-- --	-- --	-- --	-- --	-- --	-- --	-- --	C1	-- --	-- --	MAR 01 2025	1	1	1	1	1	1
ROBERT W. LIPPINC	LPRW	-- --	-- --	-- --	-- --	-- --	-- --	-- --	C2	-- --	-- --	MAR 01 2025	1	1	1	1	1	1
ROBERT W. LIPPINC	LPRW	-- --	-- --	-- --	-- --	-- --	-- --	-- --	C3	-- --	-- --	MAR 01 2025	1	1	1	1	1	1
ROBERT W. LIPPINC	LPRW	-- --	-- --	-- --	-- --	-- --	-- --	-- --	C4	-- --	-- --	MAR 01 2025	1	1	1	1	1	1
B. VON PARIS / SO	VONP	-- --	-- --	-- --	-- --	-- --	-- --	-- --	D1	-- --	-- --	SEP 16 2021	1	1	1	1	1	1

B. VON PARIS / SO	VONP	-- -- -- -- -- -- -- --	D2	-- --	SEP 16 2021	1	1	1	1	1	1
B. VON PARIS / SO	VONP	-- -- -- -- -- -- -- --	D3	-- --	SEP 16 2021	1	1	1	1	1	1
B. VON PARIS / SO	VONP	-- -- -- -- -- -- -- --	D4	-- --	SEP 16 2021	1	1	1	1	1	1
B. VON PARIS / SO	VONP	-- -- -- -- -- -- -- --	D5	-- --	SEP 16 2021	1	1	1	1	1	1
B. VON PARIS / SO	VONP	-- -- -- -- -- -- -- --	D6	-- --	SEP 16 2021	1	1	1	1	1	1

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE, CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F1	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F2	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F3	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F4	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	F6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2

ROBERT W. LIPPINC	LPRW	--	--	--	--	--	--	--	H6	--	--	MAR 01 2025	1	1	1	1	1	1
DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	--	I1	--	--	JAN 01 2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2026	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	--	I2	--	--	JAN 01 2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2026	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	--	I3	--	--	JAN 01 2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2026	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--	--		--	--	OCT 16 2020	3	3	3	3	3	3
DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	--	I4	--	--	JAN 01 2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2026	3	3	3	3	3	3

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE, CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
													-----	-----	-----	-----	-----	-----
DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	--	I5	--	--	JAN 01 2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--	--		--	--	MAR 01 2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--	--		--	--	JAN 01 2026	3	3	3	3	3	3

DODGE MOVING/STOR	DOD1	--	--	--	--	--	--	I6	--	--	JAN	01	2026	1	1	1	1	1	1
CORD MOVING / STO	CMSI	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
CARLYLE VAN LINES	CLYL	--	--	--	--	--	--		--	--	MAR	01	2020	3	3	3	3	3	3
CORD MOVING AND S	CMS2	--	--	--	--	--	--		--	--	JAN	01	2026	3	3	3	3	3	3
FEDERAL/JOHNSON M	FJTS	--	--	--	--	--	--		--	--	OCT	16	2020	3	3	3	3	3	3
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K1	--	--	JUL	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K2	--	--	JUL	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K3	--	--	JUL	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K4	--	--	JUL	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K5	--	--	JUL	01	2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	K6	--	--	JUL	01	2023	1	1	1	1	1	1
MORSE MOVING AND	MMOM	--	--	--	--	--	--	O1	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
MORSE MOVING AND	MMOM	--	--	--	--	--	--	O2	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
MORSE MOVING AND	MMOM	--	--	--	--	--	--	O3	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
MORSE MOVING AND	MMOM	--	--	--	--	--	--	O4	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2
MORSE MOVING AND	MMOM	--	--	--	--	--	--	O5	--	--	JUL	01	2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--		--	--	OCT	01	2023	2	2	2	2	2	2

MORSE MOVING AND	MMOM	--	--	--	--	--	--	--	O6	--	--	JUL 01 2023	1	1	1	1	1	1
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE, CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R1	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R2	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R3	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R4	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	R7	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--		--	--	JUL 01 2023	2	2	2	2	2	2
HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V1	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--		--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	3	3	3	3	3	3
HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--		--	--	JUN 16 2025	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 01 2021	3	3	3	3	3	3

HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V2	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	--	--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	3	3	3	3	3	3
HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 01 2021	3	3	3	3	3	3

HILLDRUP MOVING A	HTS4	--	--	--	--	--	--	--	V3	--	--	APR 01 2014	1	1	1	1	1	1
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	--	--	--	OCT 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	3	3	3	3	3	3
HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 01 2021	3	3	3	3	3	3

LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W1	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2

Thu Jan 01  
page 5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR AGFM: JPPSO-NE, CHELMSFORD, MASS

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W2	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W3	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W4	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W5	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2
LEWIS / MICHAEL M	LNMG	--	--	--	--	--	--	--	W6	--	--	OCT 01 2023	1	1	1	1	1	1
RLD RELOCATION/LO	RLDA	--	--	--	--	--	--	--	--	--	--	JUL 01 2023	2	2	2	2	2	2

AZALEA MOVING / S	AZMS	--	--	--	--	--	--	--	X1	--	--	APR 16 2021	1	1	1	1	1	1
AZALEA MOVING / S	AZMS	--	--	--	--	--	--	--	X2	--	--	APR 16 2021	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z1	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z2	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z3	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z4	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z5	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS MOVING	HRM1	--	--	--	--	--	--	--	Z6	--	--	JUL 01 2020	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	A4	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	A5	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B1	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B2	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B3	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B4	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B5	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

COLEMAN AMERICAN	CM12	--	--	--	--	--	--	B6	--	--	JUL	01	2020	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--		--	--	JAN	01	2024	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	3	3	3	3	3	3
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	3	3	3	3	3	3
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	3	3	3	3	3	3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C1	--	--	FEB 01 2025	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C2	--	--	FEB 01 2025	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C3	--	--	FEB 01 2025	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C4	--	--	FEB 01 2025	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C5	--	--	FEB 01 2025	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	C6	--	--	FEB 01 2025	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	D1	--	--	AUG 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	D2	--	--	AUG 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	D3	--	--	AUG 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	D4	--	--	SEP 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	1	1	1	1	1	1

ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	D5	--	--	AUG 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	1	1	1	1	1	1
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	1	1	1	1	1	1

TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E1	--	--	JAN 14 2015	1	1	1	1	1	1
-------------------	------	----	----	----	----	----	----	----	----	----	----	-------------	---	---	---	---	---	---

TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E2	--	--	JAN 14 2015	1	1	1	1	1	1
-------------------	------	----	----	----	----	----	----	----	----	----	----	-------------	---	---	---	---	---	---

TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E3	--	--	JAN 14 2015	1	1	1	1	1	1
-------------------	------	----	----	----	----	----	----	----	----	----	----	-------------	---	---	---	---	---	---

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E4	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E5	--	--	JAN 14 2015	1	1	1	1	1	1
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	E6	--	--	JAN 14 2015	1	1	1	1	1	1
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F1	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--	--		--	--	JUN 16 2025	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	--	--	--	--	--	--	--		--	--	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--		--	--	JAN 16 2024	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	NOV 16 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F2	--	--	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--	--		--	--	JUN 16 2025	2	2	2	2	2	2

NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --	-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	2	2	2	2	2	2
RELIABLE VAN AND	REVI	-- -- -- -- -- -- -- --	-- --	JAN 16 2024	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	NOV 16 2025	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	F3 -- --	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	JUL 01 2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	JUN 16 2025	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --	-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	2	2	2	2	2	2
RELIABLE VAN AND	REVI	-- -- -- -- -- -- -- --	-- --	JAN 16 2024	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	NOV 16 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	DEC 01 2025	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	F4 -- --	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	JUL 01 2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	JUN 16 2025	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --	-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	2	2	2	2	2	2
RELIABLE VAN AND	REVI	-- -- -- -- -- -- -- --	-- --	JAN 16 2024	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --	-- --	NOV 16 2025	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	F5 -- --	JUN 01 2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	JUL 01 2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	-- -- -- -- -- -- -- --	-- --	JUN 16 2025	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --	-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	2	2	2	2	2	2

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
													-----	-----	-----	-----	-----	-----
RELIABLE VAN AND	REVI	--	--	--	--	--	--	--	F5	--	--	JAN 16 2024	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	NOV 16 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	F6	--	--	JUN	01	2023	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
MARKETHOUSE MOVIN	MKHO	--	--	--	--	--	--		--	--	JUN	16	2025	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	--	--	--	--	--	--		--	--	MAY	01	2024	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
RELIABLE VAN AND	REVI	--	--	--	--	--	--		--	--	JAN	16	2024	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H1	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H2	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H3	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H4	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H5	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H6	--	--	JUL	01	2022	1	1	1	1	1	1
LIBERTY MOVING /	LBRI	--	--	--	--	--	--	H7	--	--	JUL	01	2022	1	1	1	1	1	1
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	J1	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	J2	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2

QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J3	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2

Thu Jan 01  
page 5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	J3	--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J4	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J5	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	J6	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K1	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG 01 2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K2	--	--	JAN 01 2024	1	1	1	1	1	1

ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2

QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	K3	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	2	2	2	2	2	2	
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	2	2	2	2	2	2	
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP 16 2021	2	2	2	2	2	2	
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 16 2021	2	2	2	2	2	2	
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2	

QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	--	K4	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	2	2	2	2	2	2	
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	2	2	2	2	2	2	
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP 16 2021	2	2	2	2	2	2	
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 16 2021	2	2	2	2	2	2	
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2	

Thu Jan 01  
page 6

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K5	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	K6	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--	--	--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2

QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L1	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG	01	2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L2	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG	01	2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L3	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG	01	2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L4	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV	16	2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG	01	2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L5	--	--	JAN	01	2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP	01	2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG	01	2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP	16	2021	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	L5	--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG 01 2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	L6	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
PULLEN MOVING CO.	PULN	--	--	--	--	--	--	--		--	--	AUG 01 2024	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	M1	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	M2	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
QUALITY MIDWESTER	QSMO	--	--	--	--	--	--	--	M3	--	--	JAN 01 2024	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
B. VON PARIS / SO	VONP	--	--	--	--	--	--	--		--	--	SEP 16 2021	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--		--	--	NOV 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R1	--	--	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--		--	--	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	--	--	--	--	--	--	--	R2	--	--	MAY 16 2021	1	1	1	1	1	1

MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	-- -- JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	R3 -- -- MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	-- -- JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	R4 -- -- MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	-- -- JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	R5 -- -- MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	-- -- JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- -- -- -- -- -- --	R6 -- -- MAY 16 2021	1	1	1	1	1	1

Thu Jan 01  
page 8

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	R6	-- --	-- --	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	R7	-- --	-- --	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	--	-- --	-- --	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	R8	-- --	-- --	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	--	-- --	-- --	JUN 16 2021	2	2	2	2	2	2
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	R9	-- --	-- --	MAY 16 2021	1	1	1	1	1	1
MORSE MOVING/STOR	MMOM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	--	-- --	-- --	JUN 16 2021	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGNC: FISC, NORFOLK, VA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	1	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	--	--	--	--	--	--	--		--	--	JUN 16 2025 NOV 01 2021	2 2	2 2	2 2	2 2	2 2	2 2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	2	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	--	--	--	--	--	--	--		--	--	JUN 16 2025 NOV 01 2021	2 2	2 2	2 2	2 2	2 2	2 2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	3	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	--	--	--	--	--	--	--		--	--	JUN 16 2025 NOV 01 2021	2 2	2 2	2 2	2 2	2 2	2 2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	4	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	--	--	--	--	--	--	--		--	--	JUN 16 2025 NOV 01 2021	2 2	2 2	2 2	2 2	2 2	2 2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	5	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
HARRISONS MOVING/ KLOKE TRANSFER	HRMO KLT2	--	--	--	--	--	--	--		--	--	JUN 16 2025 NOV 01 2021	2 2	2 2	2 2	2 2	2 2	2 2
COLEMAN AMERICAN	CM11	--	--	--	--	--	--	--	6	--	--	OCT 01 2023	1	1	1	1	1	1
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	SEP 01 2023	2	2	2	2	2	2
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	AUG 01 2023	2	2	2	2	2	2

HARRISONS MOVING/	HRMO	--	--	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	2	2	2	2	2	2
KLOKE TRANSFER	KLT2	--	--	--	--	--	--	--	--	--	--	--	--	NOV 01 2021	2	2	2	2	2	2

STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--	A2	--	--	--	--	APR 01 2022	1	2	2	2	2	2
GUARDIAN MOVING /	GUAD	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	2	1	1	1	1	1
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	3	3	3	3	3	3
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	4	4	4	4	4	4
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	--	AUG 01 2023	5	5	5	5	5	5

STAR INTERNATIONA	SIMR	--	--	--	--	--	--	--	N5	--	--	--	--	APR 01 2022	1	2	2	2	2	2
GUARDIAN MOVING /	GUAD	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	2	1	1	1	1	1
INTERSTATE MOVING	IMOS	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	3	3	3	3	3	3
ADVANCE CORP/ADVA	ADMV	--	--	--	--	--	--	--	--	--	--	--	--	OCT 01 2021	4	4	4	4	4	4

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BGNC: FISC, NORFOLK, VA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	N5	--	--	AUG 01 2023	5	5	5	5	5	5
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	SEP 01 2023	5	5	5	5	5	5
PULLEN MOVING / S	PULN	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	5	5	5	5	5	5

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	1	--	--	JUN 01 2023	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	--	--	--	--	--	--	--	--	--	--	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	--	--	--	--	--	--	--	--	--	--	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	--	--	--	--	--	--	--	--	--	--	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	2	--	--	JUN 01 2023	1	1	1	1	1	1

BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	-- -- -- -- -- -- -- --		-- --	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --		-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	3	-- --	JUN 01 2023	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	-- -- -- -- -- -- -- --		-- --	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --		-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	4	-- --	JUN 01 2023	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	-- -- -- -- -- -- -- --		-- --	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --		-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	5	-- --	JUN 01 2023	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	-- -- -- -- -- -- -- --		-- --	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --		-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	6	-- --	JUN 01 2023	1	1	1	1	1	1
BEKINS A1 MOVERS	BE02	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	2	2	2	2	2	2
FAYETTEVILLE MOVI	FAYE	-- -- -- -- -- -- -- --		-- --	OCT 16 2024	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	2	2	2	2	2	2
NILSON VAN AND ST	NIV7	-- -- -- -- -- -- -- --		-- --	MAY 01 2024	2	2	2	2	2	2
READS MOVING SYST	RVST	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	2	2	2	2	2	2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	1	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	2	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	3	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	4	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	5	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	6	--	--	JUN 01 2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL 01 2020	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--		--	--	FEB 01 2025	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2

APPLE MOVING, LLC	APV5	--	--	--	--	--	--	B1	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--		--	--	OCT 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	B2	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	OCT 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	C1	--	--	DEC 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	NOV 16 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	C2	--	--	DEC 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	NOV 16 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	C3	--	--	NOV 16 2025	1	1	1	1	1	1

COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	--	--	--	--	DEC 01 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	C4	--	--	--	NOV 16 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	--	--	--	--	DEC 01 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	C5	--	--	--	DEC 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	--	--	--	--	--	NOV 16 2025	1	1	1	1	1	1
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	1	1	1	1	1	1
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	F1	--	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	F2	--	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	F3	--	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	F4	--	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date						
													6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F5	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	F6	--	--	JUN	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB	16	2023	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L1	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L2	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L3	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L4	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L5	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	DEC	01	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	L6	--	--	JUN	01	2023	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	NOV	16	2025	2	2	2	2	2	2
HARRISONS M/S CO	HRM1	--	--	--	--	--	--		--	--	JUL	01	2020	2	2	2	2	2	2
READS MOVING SYST	RVST	--	--	--	--	--	--		--	--	JUL	01	2019	2	2	2	2	2	2



HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z1	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z2	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z3	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z4	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z5	--	--	JUL 01 2020	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	Z6	--	--	JUL 01 2020	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CHAT: FORT STEWART, GEORGIA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	1	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	4	4	4	4	4	4
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	2	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	3	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	4	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1

COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	5	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1

COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	6	--	--	NOV 01 2004	1	1	1	1	1	1
COMMERCIAL MOVING	CMV6	--	--	--	--	--	--	--		--	--	OCT 01 2016	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CLPK: USCG PPSO ISC, MIAMI, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	1	--	--	NOV 01 2024	1	1	1	1	1	1
COLEMAN AMERICAN	CPZC	--	--	--	--	--	--	--		--	--	NOV 16 2025	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN	CPZC	--	--	--	--	--	--	--	2	--	--	NOV 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--		--	--	NOV 01 2024	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN	CPZC	--	--	--	--	--	--	--	3	--	--	NOV 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--		--	--	NOV 01 2024	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	4	--	--	NOV 01 2024	1	1	1	1	1	1
COLEMAN AMERICAN	CPZC	--	--	--	--	--	--	--		--	--	NOV 16 2025	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COLEMAN AMERICAN	CAFB	--	--	--	--	--	--	--	5	--	--	NOV 01 2024	1	1	1	1	1	1
COLEMAN AMERICAN	CPZC	--	--	--	--	--	--	--		--	--	NOV 16 2025	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	6	--	--	DEC 16 2015	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	1	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	2	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	3	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUN 16 2023	3	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	4	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--		--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--		--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	APR 01 2023	3	3	3	3	3	3

FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	3	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	3	3	3	3	3	3
COLEMAN AMERICAN	CM40	--	--	--	--	--	--	--	5	--	--	OCT 01 2021	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	--	--	--	MAY 16 2023	2	2	2	2	2	2
WES STEWART CORP	STW2	--	--	--	--	--	--	--	--	--	--	DEC 01 2023	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	APR 01 2023	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	3	3	3	3	3	3
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--	--	--	--	APR 01 2023	3	3	3	3	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	3	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	3	3	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A3	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A4	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	A5	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1

APPLE MOVING, LLC	APV5	--	--	--	--	--	--	B1	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--		--	--	OCT 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1

APPLE MOVING, LLC	APV5	--	--	--	--	--	--	B2	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--		--	--	OCT 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1

COASTAL MOVING CO	COAI	--	--	--	--	--	--	C1	--	--	OCT 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

COASTAL MOVING CO	COAI	--	--	--	--	--	--	C2	--	--	OCT 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

COASTAL MOVING CO	COAI	--	--	--	--	--	--	C3	--	--	OCT 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

COASTAL MOVING CO	COAI	--	--	--	--	--	--	C4	--	--	OCT 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date						
													6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--	C5	--	--	OCT 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	2	2	2	2	2	2
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	2	2	2	2	2	2

COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D1	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
ARMSTRONG RELOCAT	ASGH	--	--	--	--	--	--	--		--	--	MAY	16	2024	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D2	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
ARMSTRONG RELOCAT	ASGH	--	--	--	--	--	--	--		--	--	MAY	16	2024	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D3	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
ARMSTRONG RELOCAT	ASGH	--	--	--	--	--	--	--		--	--	MAY	16	2024	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D4	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
ARMSTRONG RELOCAT	ASGH	--	--	--	--	--	--	--		--	--	MAY	16	2024	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D5	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
ARMSTRONG RELOCAT	ASGH	--	--	--	--	--	--	--		--	--	MAY	16	2024	2	2	2	2	2	2
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D6	--	--	OCT	01	2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR	01	2023	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR	16	2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F1	--	--	JUN	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB	16	2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--		--	--	SEP	16	2025	2	2	2	2	2	2

A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F2	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--	--	--	--	SEP 16 2025	2	2	2	2	2	2

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F3	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--	--	--	--	SEP 16 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F4	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--	--	--	--	SEP 16 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F5	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--	--	--	--	SEP 16 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	F6	--	--	JUN 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM49	--	--	--	--	--	--	--	--	--	--	SEP 16 2025	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1

APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G3	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G4	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1

Thu Jan 01  
page 5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	G5	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--	--	--	--	--	MAY 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
J/J MOVING/SERVIC	JJMS	--	--	--	--	--	--	--	I1	--	--	SEP 16 2024	1	1	1	1	1	1
J/J MOVING/SERVIC	JJMS	--	--	--	--	--	--	--	I2	--	--	SEP 16 2024	1	1	1	1	1	1
J/J MOVING/SERVIC	JJMS	--	--	--	--	--	--	--	I3	--	--	SEP 16 2024	1	1	1	1	1	1



WILLIS MOVING / S	WLMI	-- -- -- -- -- -- -- --	L2	-- --	JUL 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	OCT 01 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	JUN 01 2023	3	3	3	3	3	3
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	DEC 01 2025	4	4	4	4	4	4
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --		-- --	MAR 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	MAR 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 16 2025	4	4	4	4	4	4
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --		-- --	SEP 30 2022	4	4	4	4	4	4

WILLIS MOVING / S	WLMI	-- -- -- -- -- -- -- --	L3	-- --	JUL 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	OCT 01 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	JUN 01 2023	3	3	3	3	3	3
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	DEC 01 2025	4	4	4	4	4	4
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --		-- --	MAR 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	MAR 01 2025	4	4	4	4	4	4
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --		-- --	SEP 30 2022	4	4	4	4	4	4

WILLIS MOVING / S	WLMI	-- -- -- -- -- -- -- --	L4	-- --	JUL 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	OCT 01 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	JUN 01 2023	3	3	3	3	3	3
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	DEC 01 2025	4	4	4	4	4	4
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --		-- --	MAR 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	MAR 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 16 2025	4	4	4	4	4	4
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --		-- --	SEP 30 2022	4	4	4	4	4	4

WILLIS MOVING / S	WLMI	-- -- -- -- -- -- -- --	L5	-- --	JUL 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	OCT 01 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	JUN 01 2023	3	3	3	3	3	3
COASTAL MOVING CO	COAI	-- -- -- -- -- -- -- --		-- --	DEC 01 2025	4	4	4	4	4	4
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --		-- --	MAR 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	FEB 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	-- -- -- -- -- -- -- --		-- --	MAR 01 2025	4	4	4	4	4	4
THE WES STEWART C	STW4	-- -- -- -- -- -- -- --		-- --	SEP 30 2022	4	4	4	4	4	4

WILLIS MOVING / S	WLMI	--	--	--	--	--	--	--	L6	--	--	JUL 01 2025	1	1	1	1	1	1
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	OCT 01 2025	2	2	2	2	2	2
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	JUN 01 2023	3	3	3	3	3	3
COASTAL MOVING CO	COAI	--	--	--	--	--	--	--		--	--	DEC 01 2025	4	4	4	4	4	4
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 16 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	MAR 01 2025	4	4	4	4	4	4
MURRAY TRANSFER /	MRR2	--	--	--	--	--	--	--		--	--	FEB 01 2025	4	4	4	4	4	4
THE WES STEWART C	STW4	--	--	--	--	--	--	--		--	--	SEP 30 2022	4	4	4	4	4	4

Thu Jan 01  
page 7

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	N1	--	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 16 2019	2	2	2	2	2	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	N2	--	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 16 2019	2	2	2	2	2	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	N3	--	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	2	2	2	2	2	2
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 16 2019	2	2	2	2	2	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	N4	--	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2

APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	2	2	2	2	2	2
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	--	--	--	NOV 16 2019	2	2	2	2	2	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	--	N5	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	APR 01 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	2	2	2	2	2	2
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	--	--	--	NOV 16 2019	2	2	2	2	2	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	--	N6	--	MAY 21 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	APR 01 2023	2	2	2	2	2	2
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	2	2	2	2	2	2
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	--	--	--	FEB 16 2023	2	2	2	2	2	2
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	2	2	2	2	2	2

SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	--	01	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	--	02	--	NOV 01 2021	1	1	1	1	1	1

Thu Jan 01  
page 8

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	03	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	04	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	05	--	--	NOV 01 2021	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX1	--	--	--	--	--	--	--	06	--	--	NOV 01 2021	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	P1	--	--	APR 01 2023	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	P2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	Q1	--	--	FEB 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S3	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S4	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	S5	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV2	--	--	--	--	--	--		--	--	DEC 16 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	U1	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--		--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	U2	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	U3	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	U4	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	MAY 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--	U5	--	--	FEB 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	U6	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--		--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV3	--	--	--	--	--	--	--		--	--	FEB 16 2023	1	1	1	1	1	1

APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	MAY 01 2025	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W1	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W2	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1

Thu Jan 01  
page 10

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W2	--	--	JUN 16 2023	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	W3	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	--	MAY 01 2025	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W4	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1

FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W5	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	W6	--	--	MAY 01 2025	1	1	1	1	1	1
APPLE MOVING, LLC	APV5	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV4	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--	--	--	--	NOV 01 2022	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2024	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUN 16 2023	1	1	1	1	1	1
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	MAR 16 2025	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A1	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--	--	--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	--	--	--	APR 01 2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A2	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--	--	--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	--	--	--	APR 01 2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A3	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	--	--	--	APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	A4	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	--	--	--	APR 01 2019	2	2	2	2	2	2

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	A5	--	--	MAY	01	2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--		--	--	APR	15	2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	A6	--	--	MAY	01	2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--		--	--	APR	15	2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--		--	--	APR	01	2019	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B1	--	--	JUN	17	2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--		--	--	NOV	16	2025	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B2	--	--	JUN	17	2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--		--	--	NOV	16	2025	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B3	--	--	JUN	17	2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--		--	--	NOV	16	2025	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B4	--	--	JUN	17	2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--		--	--	NOV	16	2025	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B5	--	--	JUN	17	2016	1	1	1	1	1	1
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--		--	--	NOV	16	2025	3	3	3	3	3	3
AMERICAN M/S OF L	AMMO	--	--	--	--	--	--	B6	--	--	JUN	17	2016	1	1	1	1	1	1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--	B6	--	--	JUN 25 2016	2	2	2	2	2	2
CENTRAL HERRIN S/	CESN	--	--	--	--	--	--	--		--	--	NOV 16 2025	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C1	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C2	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C3	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C4	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C5	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	C6	--	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	2	2	2	2	2	2
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--		--	--	FEB 15 2018	3	3	3	3	3	3
MINOR MOVING LLC	MMVL	--	--	--	--	--	--	--		--	--	MAR 16 2021	3	3	3	3	3	3

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D1	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	--	JAN 02 2018	4	4	4	4	4	4

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D2	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	--	JAN 02 2018	4	4	4	4	4	4

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D3	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	--	JAN 02 2018	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D4	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	--	JAN 02 2018	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D5	--	--	MAY 01 2017	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	--	--	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	--	--	--	--	--	--	--	--	--	--	JAN 02 2018	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	D6	--	--	MAY 01 2017	1	1	1	1	1	1

ARMSTRONG MOV SOL	AMAB	-- -- -- -- -- -- -- --	-- --	MAY 16 2017	2	2	2	2	2	2
SUDDATH RELOCATIO	SRTC	-- -- -- -- -- -- -- --	-- --	MAY 08 2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	-- -- -- -- -- -- -- --	-- --	FEB 15 2018	4	4	4	4	4	4
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	4	4	4	4	4	4

AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --	E1 -- --	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	-- -- -- -- -- -- -- --	-- --	FEB 01 2022	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --	E2 -- --	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	-- -- -- -- -- -- -- --	-- --	FEB 01 2022	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --	E3 -- --	APR 01 2023	1	1	1	1	1	1
CAMPBELL MOVING /	CMPM	-- -- -- -- -- -- -- --	-- --	FEB 01 2022	1	1	1	1	1	1

COLEMAN AMERICAN	CMA5	-- -- -- -- -- -- -- --	F1 -- --	SEP 16 2025	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

COLEMAN AMERICAN	CMA5	-- -- -- -- -- -- -- --	F2 -- --	SEP 16 2025	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

COLEMAN AMERICAN	CMA5	-- -- -- -- -- -- -- --	F3 -- --	SEP 16 2025	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

COLEMAN AMERICAN	CMA5	-- -- -- -- -- -- -- --	F4 -- --	SEP 16 2025	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

COLEMAN AMERICAN	CMA5	-- -- -- -- -- -- -- --	F5 -- --	SEP 16 2025	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--	F6	--	--	SEP 16 2025	1	1	1	1	1	1

ARMSTRONG MOV SOL	AMAB	-- -- -- -- -- -- -- --	G1 -- --	MAY 16 2017	1	1	1	1	1	1
WILLIS PERMIAN MO	WPM2	-- -- -- -- -- -- -- --	-- --	MAY 01 2021	2	2	2	2	2	2

SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	G2	--	--	MAY	16	2017	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	G3	--	--	MAY	16	2017	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	G4	--	--	MAY	16	2017	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	G5	--	--	MAY	16	2017	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	G6	--	--	MAY	16	2017	1	1	1	1
WILLIS PERMIAN MO	WPM2	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	2	2	2	2
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	--	MAY	08	2025	3	3	3	3
MINOR MOVING LLC	MMV1	--	--	--	--	--	--	--	--	--	--	--	FEB	15	2018	4	4	4	4
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--	--	H1	--	--	AUG	16	2019	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	--	APR	01	2023	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	H2	--	--	APR	01	2023	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--	--	--	--	--	AUG	16	2019	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	H3	--	--	APR	01	2023	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--	--	--	--	--	AUG	16	2019	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H4	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1

Thu Jan 01  
page 5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H5	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	H6	--	--	APR 01 2023	1	1	1	1	1	1
DN VAN LINES, INC	DVL2	--	--	--	--	--	--	--		--	--	AUG 16 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I1	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--		--	--	SEP 16 2025	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I2	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--		--	--	SEP 16 2025	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I3	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--		--	--	SEP 16 2025	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I4	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--		--	--	SEP 16 2025	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	I5	--	--	NOV 16 2020	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	APR 01 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CMA5	--	--	--	--	--	--	--		--	--	SEP 16 2025	2	2	2	2	2	2

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J1	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J2	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J3	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J4	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J5	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1

Thu Jan 01  
page 6

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	J6	--	--	APR 01 2023	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L1	--	--	APR 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L2	--	--	APR 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L3	--	--	APR 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L4	--	--	APR 01 2019	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L5	--	--	APR 01 2019	1	1	1	1	1	1

A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	L6	--	--	APR 01 2019	1	1	1	1	1	1
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M1	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M2	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M3	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M4	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M5	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
BEKINS A1 MOVERS, COLEMAN AMERICAN COMMERCIAL MOVING	BEK6 SFL2 CMVA	--	--	--	--	--	--	--	M6	--	--	OCT 01 2025 APR 16 2017 DEC 16 2015	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2	1 2 2
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	N1	--	--	MAY 01 2017	1	1	1	1	1	1

Thu Jan 01  
page 7

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6	12	18	24	30	36
													Mon	Mon	Mon	Mon	Mon	Mon
SOUTH TEXAS MOVER	SHX2	--	--	--	--	--	--	--	N1	--	--	JUL 16 2025	2	2	2	2	2	2

A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	N2	MAY 01 2017	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX2	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	N3	MAY 01 2017	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX2	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	N4	MAY 01 2017	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX2	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	N5	MAY 01 2017	1	1	1	1	1	1
SOUTH TEXAS MOVER	SHX2	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
SOUTH TEXAS MOVER	SHX1	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	3	3	3	3
VIGILANT MANAGEME	APPM	-- -- -- -- -- -- -- --	-- --	JAN 02 2018	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	O1	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	-- -- -- -- -- -- -- --	-- --	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- --	FEB 06 2015	3	3	3	3	3	3
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	O2	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	-- -- -- -- -- -- -- --	-- --	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- --	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- --	FEB 06 2015	3	3	3	3	3	3

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	O3	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--		--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3

A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	O4	--	--	MAY 01 2017	1	1	1	1	1	1
AFFILIATED VL OF	AFVN	--	--	--	--	--	--	--		--	--	APR 15 2018	2	2	2	2	2	2

Thu Jan 01  
page 8

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	O4	--	--	APR 01 2019	3	3	3	3	3	3
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	3	3	3	3	3	3
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P1	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P2	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P3	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P4	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P5	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1

BAYSHORE TRANSPOR	BYS1	--	--	--	--	--	--	--	P6	--	--	MAY 16 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAOM	--	--	--	--	--	--	--		--	--	NOV 01 2023	1	1	1	1	1	1
COMMERCIAL MOVING	CMVA	--	--	--	--	--	--	--		--	--	DEC 16 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q1	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q2	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q3	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q4	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q5	--	--	MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	--	--	--	--	--	--	--	Q6	--	--	MAY 01 2017	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	R1	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1

Thu Jan 01  
page 9

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	R1	--	--	APR 16 2024	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	R2	--	--	APR 01 2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--	--		--	--	NOV 01 2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	APR 16 2024	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--	--		--	--	MAY 01 2019	1	1	1	1	1	1

AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R3	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	APR	16	2024	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R4	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	APR	16	2024	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R5	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	APR	16	2024	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	R6	--	--	APR	01	2023	1	1	1	1	1	1
APPLE MOVING, LLC	APV1	--	--	--	--	--	--		--	--	NOV	01	2022	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--		--	--	APR	16	2024	1	1	1	1	1	1
COLEMAN AMERICAN	CA50	--	--	--	--	--	--		--	--	MAY	01	2019	1	1	1	1	1	1
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	S1	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--		--	--	SEP	01	2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUN	07	2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--		--	--	AUG	16	2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	21	2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	20	2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	19	2021	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	S2	--	--	MAY	16	2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--		--	--	SEP	01	2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--		--	--	JUN	25	2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUN	07	2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--		--	--	AUG	16	2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	20	2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	21	2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--		--	--	AUG	19	2021	5	5	5	5	5	5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S3	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S4	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S5	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	S6	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUN 07 2021	4	4	4	4	4	4
DARYL FLOOD RELOC	DFR3	--	--	--	--	--	--	--		--	--	AUG 16 2017	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 21 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 20 2021	5	5	5	5	5	5
MINOR MOVING LLC	MMV4	--	--	--	--	--	--	--		--	--	AUG 19 2021	5	5	5	5	5	5

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T1	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	5	5	5	5	5	5

ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T2	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	5	5	5	5	5	5

Thu Jan 01  
page 11

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T3	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T4	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--		--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--		--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--		--	--	FEB 01 2018	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	T5	--	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--		--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--		--	--	JUN 25 2016	3	3	3	3	3	3

SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--	--	--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2018	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	T6	--	MAY 16 2017	1	1	1	1	1	1
1-800 PACK-RAT, L	OPRT	--	--	--	--	--	--	--	--	--	--	SEP 01 2015	2	2	2	2	2	2
123 JOHNSON S/M C	JSMC	--	--	--	--	--	--	--	--	--	--	JUN 25 2016	3	3	3	3	3	3
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	4	4	4	4	4	4
A-1 FREEMAN MOVIN	FRM4	--	--	--	--	--	--	--	--	--	--	DEC 01 2022	5	5	5	5	5	5
GARRETT TRANSFER	GTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2018	5	5	5	5	5	5
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	U1	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	U2	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	U3	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	2	2	2	2	2	2
ARMSTRONG MOV SOL	AMAB	--	--	--	--	--	--	--	--	U4	--	MAY 16 2017	1	1	1	1	1	1
SUDDATH RELOCATIO	SRTC	--	--	--	--	--	--	--	--	--	--	MAY 08 2025	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	--	V1	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--	--	--	--	FEB 06 2015	1	1	1	1	1	1

Thu Jan 01  
page 12

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date						
													6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V2	--	--	APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	--	--	--	--	--	--	--		--	--	FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	--	--	--	--	--	--	--	V3	--	--	APR 01 2019	1	1	1	1	1	1

EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- -- FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	V4 -- -- APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- -- FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	V5 -- -- APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- -- FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	V6 -- -- APR 01 2019	1	1	1	1	1	1
EMRICKS VAN AND S	EMRV	-- -- -- -- -- -- -- --	-- -- FEB 06 2015	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	W1 -- -- MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- -- APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	W2 -- -- MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- -- APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	W3 -- -- MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- -- APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	W4 -- -- MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- -- APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRM1	-- -- -- -- -- -- -- --	W5 -- -- MAY 01 2017	1	1	1	1	1	1
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	-- -- APR 01 2019	2	2	2	2	2	2
A-1 FREEMAN MOVIN	FRMV	-- -- -- -- -- -- -- --	W6 -- -- APR 01 2019	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	-- -- -- -- -- -- -- --	X1 -- -- MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	-- -- -- -- -- -- -- --	X2 -- -- MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	-- -- -- -- -- -- -- --	X3 -- -- MAR 16 2023	1	1	1	1	1	1

AUSTIN VAN AND ST AUV2 -- -- -- -- -- -- -- -- X4 -- -- MAR 16 2023 1 1 1 1 1 1

Thu Jan 01  
page 13

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X5	--	--	MAR 16 2023	1	1	1	1	1	1
AUSTIN VAN AND ST	AUV2	--	--	--	--	--	--	--	X6	--	--	MAR 16 2023	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y1	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y2	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y3	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y4	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y5	--	--	OCT 01 2020	1	1	1	1	1	1
EMRICKS VAN / STO	EMR2	--	--	--	--	--	--	--	Y6	--	--	OCT 01 2020	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HBAT: FORT CAVAZOS, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	--	1	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2

CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	2	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	3	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	4	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	5	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
CHAMBERS CORP DBA	TWSK	--	--	--	--	--	--	6	--	--	NOV 16 2024	1	1	1	1	1	1
AADVANTAGE MOVING	AVMQ	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	B1	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	B2	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	B3	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	B4	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4

SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B5	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR HBAT: FORT CAVAZOS, TX

Contractor Name	Code	Pa	Wr	Hi	Ha	St	Ha	Un	Dray	Dr	Dr	Effect	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--	B6	--	--	APR 01 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
BUEHLER TRANSFER	BHLR	--	--	--	--	--	--	--		--	--	JUL 20 2022	3	3	3	3	3	3
HOLIDAY MOVING AN	HOMV	--	--	--	--	--	--	--		--	--	MAY 16 2025	4	4	4	4	4	4

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa	Wr	Hi	Ha	St	Ha	Un	Dray	Dr	Dr	Effect	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	1	--	--	JAN 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--		--	--	JAN 01 2025	3	3	3	3	3	3
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--		--	--	AUG 01 2024	4	4	4	4	4	4
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--	--		--	--	MAR 01 2024	4	4	4	4	4	4
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--		--	--	JUN 16 2025	4	4	4	4	4	4
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--		--	--	MAR 16 2024	4	4	4	4	4	4
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	2	--	--	JAN 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--		--	--	JAN 01 2025	3	3	3	3	3	3
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--		--	--	AUG 01 2024	4	4	4	4	4	4
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--	--		--	--	MAR 01 2024	4	4	4	4	4	4
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--		--	--	JUN 16 2025	4	4	4	4	4	4
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--		--	--	MAR 16 2024	4	4	4	4	4	4

ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	3	--	--	JAN 01 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--		--	--	MAR 01 2022	2	2	2	2	2	2
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--		--	--	JAN 01 2025	3	3	3	3	3	3
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--		--	--	AUG 01 2024	4	4	4	4	4	4
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--		--	--	MAR 01 2024	4	4	4	4	4	4
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--		--	--	DEC 01 2023	4	4	4	4	4	4
LILE INTERNATIONA	LIL4	--	--	--	--	--	--		--	--	JUN 16 2025	4	4	4	4	4	4
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--		--	--	MAR 16 2024	4	4	4	4	4	4
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	4	--	--	MAR 01 2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--		--	--	JAN 01 2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--		--	--	AUG 01 2024	3	3	3	3	3	3
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--		--	--	JUN 16 2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--		--	--	MAR 16 2024	3	3	3	3	3	3
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	5	--	--	MAR 01 2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--		--	--	JAN 01 2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--		--	--	AUG 01 2024	3	3	3	3	3	3
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--		--	--	JUN 16 2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--		--	--	MAR 16 2024	3	3	3	3	3	3
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	6	--	--	MAR 01 2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--		--	--	JAN 01 2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--		--	--	AUG 01 2024	3	3	3	3	3	3
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--		--	--	MAR 01 2024	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--		--	--	JUN 16 2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--		--	--	MAR 16 2024	3	3	3	3	3	3

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	7	--	--	MAR 01 2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--		--	--	JAN 01 2025	2	2	2	2	2	2

BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	AUG	01	2024	3	3	3	3	3	3		
BERGER TRANSFER/S	BGQH	--	--	--	--	--	--	--	--	--	MAR	01	2024	3	3	3	3	3	3		
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	JUN	16	2025	3	3	3	3	3	3		
GLACIER STATE MOV	GLMG	--	--	--	--	--	--	--	--	A1	--	--	MAR	16	2024	1	1	1	1	1	1
GLACIER STATE MOV	GLMG	--	--	--	--	--	--	--	--	A2	--	--	MAR	16	2024	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	--	B1	--	--	MAR	01	2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--	--	--	--	--	JAN	01	2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2024	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2023	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN	16	2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR	16	2024	3	3	3	3	3	3
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	--	B2	--	--	MAR	01	2022	1	1	1	1	1	1
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN	16	2025	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	--	B3	--	--	MAR	01	2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--	--	--	--	--	JAN	01	2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2024	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2023	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN	16	2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR	16	2024	3	3	3	3	3	3
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	--	B4	--	--	MAR	01	2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--	--	--	--	--	JAN	01	2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2024	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2023	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN	16	2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR	16	2024	3	3	3	3	3	3
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	--	B5	--	--	MAR	01	2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--	--	--	--	--	JAN	01	2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2024	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	--	--	--	--	DEC	01	2023	3	3	3	3	3	3
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN	16	2025	3	3	3	3	3	3
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR	16	2024	3	3	3	3	3	3

LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	B6	--	--	MAR 01 2022	1	1	1	1	1	1
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--	--	--	--	JAN 01 2025	2	2	2	2	2	2
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	3	3	3	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--	--	--	--	DEC 01 2023	3	3	3	3	3	3
LILE INTERNATIONAL	LIL4	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	3	3	3	3	3	3

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	B6	--	--	MAR 16 2024	3	3	3	3	3	3
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G1	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G2	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G3	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G4	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G5	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CORD TRANSPORTATI	CDTB	--	--	--	--	--	--	--	G6	--	--	JAN 01 2022	1	1	1	1	1	1
MID MISSOURI MOVI	MMMV	--	--	--	--	--	--	--	--	--	--	DEC 16 2024	2	2	2	2	2	2
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	H1	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	--	--	--	DEC 16 2022	2	2	2	2	2	2

CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	H2	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	H3	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--	H4	--	--	JAN 16 2023	1	1	1	1	1	1
CITY MOVING / STO	CIMG	--	--	--	--	--	--	--		--	--	DEC 16 2022	2	2	2	2	2	2
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L1	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L2	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L3	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L4	--	--	APR 16 2023	1	1	1	1	1	1

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L5	--	--	APR 16 2023	1	1	1	1	1	1
ADMIRAL MOVING SE	ADMG	--	--	--	--	--	--	--	L6	--	--	APR 16 2023	1	1	1	1	1	1
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	W1	--	--	MAR 01 2022	1	1	1	1	1	1
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--		--	--	AUG 01 2024	2	2	2	2	2	2
LILE INTERNATIONAL	LIL4	--	--	--	--	--	--	--		--	--	JUN 16 2025	2	2	2	2	2	2
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--		--	--	MAR 16 2024	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	W2	--	--	MAR 01 2022	1	1	1	1	1	1

BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	2	2	2	2	2	2
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR 16 2024	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	W3	--	--	--	MAR 01 2022	1	1	1	1	1	1
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	2	2	2	2	2	2
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR 16 2024	2	2	2	2	2	2
LINCOLN MVG / STG	LNC2	--	--	--	--	--	--	--	W4	--	--	--	MAR 01 2022	1	1	1	1	1	1
BELLINGHAM TRANSF	BHMO	--	--	--	--	--	--	--	--	--	--	--	AUG 01 2024	2	2	2	2	2	2
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--	--	--	--	--	JUN 16 2025	2	2	2	2	2	2
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--	--	--	--	--	MAR 16 2024	2	2	2	2	2	2

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	1	--	--	OCT 01 2024	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	2	--	--	OCT 01 2024	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	3	--	--	OCT 01 2024	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	4	--	--	OCT 01 2024	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	5	--	--	OCT 01 2024	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	6	--	--	OCT 01 2024	1	1	1	1	1	1

JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	--	--	--	APR 16 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JOJH	--	--	--	--	--	--	--	B1	--	--	MAY 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JOJH	--	--	--	--	--	--	--	B2	--	--	MAY 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JOJH	--	--	--	--	--	--	--	B3	--	--	MAY 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JOJH	--	--	--	--	--	--	--	B4	--	--	MAY 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
JOHNSON CHERRY CR	JOJH	--	--	--	--	--	--	--	B5	--	--	MAY 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--		--	--	APR 16 2023	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C1	--	--	DEC 16 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--		--	--	DEC 01 2024	2	2	2	2	2	2
MOVING SERVICES,	HCHT	--	--	--	--	--	--	--		--	--	OCT 16 2024	3	3	3	3	3	3
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C2	--	--	DEC 16 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--		--	--	DEC 01 2024	2	2	2	2	2	2
MOVING SERVICES,	HCHT	--	--	--	--	--	--	--		--	--	OCT 16 2024	3	3	3	3	3	3

Thu Jan 01  
page 2

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
													-----	-----	-----	-----	-----	-----
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C3	--	--	DEC 16 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	STXN	--	--	--	--	--	--	--		--	--	DEC 01 2024	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	C4	--	--	DEC 16 2022	1	1	1	1	1	1

SUDDATH RELOCATIO	STXN	-- -- -- -- -- -- -- --	-- -- --	DEC 01 2024	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	-- -- -- -- -- -- -- --	C5	DEC 16 2022	1	1	1	1	1	1
SUDDATH RELOCATIO	STXN	-- -- -- -- -- -- -- --	-- -- --	DEC 01 2024	2	2	2	2	2	2
DOSS MOVING AND S	DOSS	-- -- -- -- -- -- -- --	C6	DEC 16 2022	1	1	1	1	1	1
BEKINS A-1 MOVERS	BMSW	-- -- -- -- -- -- -- --	D1	MAY 01 2023	1	1	1	1	1	1
MOVING SERVICES,	HCHT	-- -- -- -- -- -- -- --	-- -- --	OCT 16 2024	1	1	1	1	1	1
RENORELO WORLDWID	REOR	-- -- -- -- -- -- -- --	F1	SEP 01 2021	1	1	1	1	1	1
RENORELO WORLDWID	REOR	-- -- -- -- -- -- -- --	F2	SEP 01 2021	1	1	1	1	1	1
RENORELO WORLDWID	REOR	-- -- -- -- -- -- -- --	F3	SEP 01 2021	1	1	1	1	1	1
RENORELO WORLDWID	REOR	-- -- -- -- -- -- -- --	F4	SEP 01 2021	1	1	1	1	1	1
RENORELO WORLDWID	REOR	-- -- -- -- -- -- -- --	F5	SEP 01 2021	1	1	1	1	1	1
AACTION MOVERS OF	AAIM	-- -- -- -- -- -- -- --	G1	FEB 01 2025	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
AACTION MOVERS OF	AAIM	-- -- -- -- -- -- -- --	G2	FEB 01 2025	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
AACTION MOVERS OF	AAIM	-- -- -- -- -- -- -- --	G3	FEB 01 2025	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	-- -- -- -- -- -- -- --	-- -- --	DEC 16 2023	2	2	2	2	2	2
AACTION MOVERS OF	AAIM	-- -- -- -- -- -- -- --	G4	FEB 01 2025	1	1	1	1	1	1

HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	--	--	--	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	--	--	--	--	--	--	--	--	--	--	DEC 16 2023	2	2	2	2	2	2

Thu Jan 01  
page 3

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AACTION MOVERS OF	AAIM	--	--	--	--	--	--	--	G5	--	--	FEB 01 2025	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--		--	--	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	2	2	2	2	2	2
AACTION MOVERS OF	AAIM	--	--	--	--	--	--	--	G6	--	--	FEB 01 2025	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--		--	--	DEC 16 2023	2	2	2	2	2	2
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	2	2	2	2	2	2
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	H1	--	--	APR 01 2023	1	1	1	1	1	1
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	H2	--	--	APR 01 2023	1	1	1	1	1	1
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	H3	--	--	APR 01 2023	1	1	1	1	1	1
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	H4	--	--	APR 01 2023	1	1	1	1	1	1
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	H5	--	--	APR 01 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I1	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I2	--	--	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	--	--	--	--	--	--	--		--	--	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	--	--	--	--	--	--	--	I3	--	--	DEC 16 2023	1	1	1	1	1	1

WHALENS INC	WLEN	-- -- -- -- -- -- --	-- --	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- --	I4 -- --	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	-- -- -- -- -- -- --	-- --	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- --	I5 -- --	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	-- -- -- -- -- -- --	-- --	DEC 16 2023	1	1	1	1	1	1
HANSON-MAVES CO.	HNS2	-- -- -- -- -- -- --	I6 -- --	DEC 16 2023	1	1	1	1	1	1
WHALENS INC	WLEN	-- -- -- -- -- -- --	-- --	DEC 16 2023	1	1	1	1	1	1
ANTELOPE VALLEY R	AVVS	-- -- -- -- -- -- --	J1 -- --	NOV 01 2021	1	1	1	1	1	1
ANTELOPE VALLEY R	AVVS	-- -- -- -- -- -- --	J2 -- --	NOV 01 2021	1	1	1	1	1	1

Thu Jan 01  
page 4

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ACE RELOCATION SY	ACZA	-- --	-- --	-- --	-- --	-- --	-- --	-- --	L1	-- --	-- --	JUL 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 16 2023	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- --	-- --	-- --	-- --	-- --	-- --	-- --	L2	-- --	-- --	JUL 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 16 2023	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- --	-- --	-- --	-- --	-- --	-- --	-- --	L3	-- --	-- --	JUL 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 16 2023	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- --	-- --	-- --	-- --	-- --	-- --	-- --	L4	-- --	-- --	JUL 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 16 2023	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- --	-- --	-- --	-- --	-- --	-- --	-- --	L5	-- --	-- --	JUL 16 2025	1	1	1	1	1	1

COLEMAN AMERICAN	CPKY	-- -- -- -- -- -- -- --	-- --	AUG 16 2023	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- -- -- -- -- -- -- --	L6 -- --	JUL 16 2025	1	1	1	1	1	1
COLEMAN AMERICAN	CPKY	-- -- -- -- -- -- -- --	-- --	AUG 16 2023	1	1	1	1	1	1
SLATER TRANSFER/S	SLTF	-- -- -- -- -- -- -- --	N1 -- --	DEC 01 2024	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
ACE RELOCATION SY	ACZA	-- -- -- -- -- -- -- --	N3 -- --	JUL 16 2025	1	1	1	1	1	1
SLATER TRANSFER/S	SLTF	-- -- -- -- -- -- -- --	N4 -- --	DEC 01 2024	1	1	1	1	1	1
ACE RELOCATION SY	ACZA	-- -- -- -- -- -- -- --	-- --	JUL 16 2025	2	2	2	2	2	2
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O1 -- --	JUN 05 2025	1	1	1	1	1	1
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O2 -- --	JUN 05 2025	1	1	1	1	1	1
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O3 -- --	JUN 05 2025	1	1	1	1	1	1
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O4 -- --	JUN 05 2025	1	1	1	1	1	1
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O5 -- --	JUN 05 2025	1	1	1	1	1	1
COLEMAN AMERICAN	COVK	-- -- -- -- -- -- -- --	O6 -- --	JUN 05 2025	1	1	1	1	1	1

Thu Jan 01  
page 5

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
B TRANSFER INC.	BTRA	--	--	--	--	--	--	--	P1	--	--	MAR 16 2022	1	1	1	1	1	1

B TRANSFER INC.	BTRA	--	--	--	--	--	--	P2	--	--	MAR	16	2022	1	1	1	1	1	1
B TRANSFER INC.	BTRA	--	--	--	--	--	--	P3	--	--	MAR	16	2022	1	1	1	1	1	1
B TRANSFER INC.	BTRA	--	--	--	--	--	--	P4	--	--	MAR	16	2022	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T1	--	--	APR	01	2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T2	--	--	APR	01	2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T3	--	--	APR	01	2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T4	--	--	APR	01	2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T5	--	--	APR	01	2023	1	1	1	1	1	1
ARTHUR DOMBROWSKI	TBO1	--	--	--	--	--	--	T6	--	--	APR	01	2023	1	1	1	1	1	1
BAGLEY MOVING AND	AOVV	--	--	--	--	--	--	U1	--	--	DEC	02	2022	1	1	1	1	1	1
BAGLEY MOVING AND	AOVV	--	--	--	--	--	--	U2	--	--	DEC	02	2022	1	1	1	1	1	1
BAGLEY MOVING AND	AOVV	--	--	--	--	--	--	U3	--	--	DEC	02	2022	1	1	1	1	1	1
BAGLEY MOVING AND	AOVV	--	--	--	--	--	--	U4	--	--	DEC	02	2022	1	1	1	1	1	1
BAGLEY MOVING AND	AOVV	--	--	--	--	--	--	U5	--	--	DEC	02	2022	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	W1	--	--	APR	16	2023	1	1	1	1	1	1

JOHNSON STORAGE/M JSAV -- -- -- -- -- -- -- -- W2 -- -- APR 16 2023 1 1 1 1 1 1

JOHNSON STORAGE/M JSAV -- -- -- -- -- -- -- -- W3 -- -- APR 16 2023 1 1 1 1 1 1

Thu Jan 01  
page 6

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	W4	--	--	APR 16 2023	1	1	1	1	1	1
JOHNSON STORAGE/M	JSAV	--	--	--	--	--	--	--	W5	--	--	APR 16 2023	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X1	--	--	DEC 16 2022	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X2	--	--	DEC 16 2022	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X3	--	--	DEC 16 2022	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X4	--	--	DEC 16 2022	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X5	--	--	DEC 16 2022	1	1	1	1	1	1
DOSS MOVING AND S	DOSS	--	--	--	--	--	--	--	X6	--	--	DEC 16 2022	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR LHNQ: CG ISC, ALAMEDA, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
-----------------	------	-------	-------	-------	-------	-------	-------	-------	-----------	-------	-------	-------------	-------	--------	--------	--------	--------	--------

ARTHUR DOMBROWSKI TBO1 -- -- -- -- -- -- -- 1 -- -- APR 01 2023 1 1 1 1 1 1

ARTHUR DOMBROWSKI TBO1 -- -- -- -- -- -- -- 2 -- -- APR 01 2023 1 1 1 1 1 1

ARTHUR DOMBROWSKI TBO1 -- -- -- -- -- -- -- 3 -- -- APR 01 2023 1 1 1 1 1 1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR LKNQ: FISC, SAN DIEGO, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HOROY, INC.	AWNMM	--	--	--	--	--	--	--	1	--	--	JUL 01 2021	1	1	1	1	1	1
COAST VALLEY MOVI	CVMB	--	--	--	--	--	--	--		--	--	DEC 01 2021	2	2	2	2	2	2
HOROY, INC.	AWNMM	--	--	--	--	--	--	--	2	--	--	JUL 01 2021	1	1	1	1	1	1
COAST VALLEY MOVI	CVMB	--	--	--	--	--	--	--		--	--	DEC 01 2021	2	2	2	2	2	2
ALLSTATE VAN / ST	AVNS	--	--	--	--	--	--	--	H1	--	--	SEP 01 2024	1	1	1	1	1	1
PIKES PEAK MOVING	PPMS	--	--	--	--	--	--	--	K1	--	--	JAN 01 2025	1	1	1	1	1	1
BEKINS A-1 MOVERS	BMSW	--	--	--	--	--	--	--		--	--	MAY 01 2023	2	2	2	2	2	2
MOVING SERVICES,	HCHT	--	--	--	--	--	--	--		--	--	OCT 16 2024	2	2	2	2	2	2
COLEMAN AMERICAN	CMNM	--	--	--	--	--	--	--	Y1	--	--	FEB 07 2025	1	1	1	1	1	1
MOVING SERVICES,	HCHT	--	--	--	--	--	--	--		--	--	OCT 16 2024	2	2	2	2	2	2

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MAPK: CG ISC, KETCHIKAN-JUNEAU STAFF

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AAA MOVING AND ST	AA60	--	--	--	--	--	--	--	1	--	--	SEP 30 2015	1	1	1	1	1	1

RELIABLE TRANSFER RELB -- -- -- -- -- 3 -- -- MAR 03 2014 1 1 1 1 1 1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MBAT: /CLOSED/FORT WAINWRIGHT, AK

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--	1	--	--	MAR 01 2008	1	1	1	1	1	1
WORLD WIDE MOVERS	WWM2	--	--	--	--	--	--	--	2	--	--	MAR 01 2008	1	1	1	1	1	1

Thu Jan 01  
page 1

BASIC ORDERING AGREEMENT CONTAINER RATE SHEET FOR MBFL: 3 LRS, ELMENDORF AFB, AK

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--	1	--	--	FEB 16 2025	1	1	1	1	1	1
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--		--	--	MAY 01 2007	2	2	2	2	2	2
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	3	3	3	3	3	3
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--	2	--	--	FEB 16 2025	1	1	1	1	1	1
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--		--	--	MAY 01 2007	2	2	2	2	2	2
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	3	3	3	3	3	3
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--	3	--	--	FEB 16 2025	1	1	1	1	1	1
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--		--	--	MAY 01 2007	2	2	2	2	2	2
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	3	3	3	3	3	3
WORLD WIDE MOVERS	WW60	--	--	--	--	--	--	--	4	--	--	FEB 16 2025	1	1	1	1	1	1
SOURDOUGH TRANSFE	SOO1	--	--	--	--	--	--	--		--	--	MAY 01 2007	2	2	2	2	2	2
ALASKA TERMINALS,	ALAS	--	--	--	--	--	--	--		--	--	DEC 01 2006	3	3	3	3	3	3
GOLDEN NORTH VAN	GDN1	--	--	--	--	--	--	--	E1	--	--	MAR 16 2024	1	1	1	1	1	1

SOURDOUGH TRANSFE	SOOG	-- -- -- -- -- -- --	-- --	MAY 01 2007	2	2	2	2	2	2
WORLD WIDE MOVERS	WWM2	-- -- -- -- -- -- --	-- --	MAR 01 2008	3	4	4	4	4	4
GLACIER STATE MOV	GLMG	-- -- -- -- -- -- --	-- --	AUG 01 2008	4	3	3	3	3	3
GOLDEN NORTH VAN	GDN1	-- -- -- -- -- -- --	E2 -- --	MAR 16 2024	1	1	1	1	1	1
SOURDOUGH TRANSFE	SOOG	-- -- -- -- -- -- --	-- --	MAY 01 2007	2	2	2	2	2	2
GLACIER STATE MOV	GLMG	-- -- -- -- -- -- --	-- --	AUG 01 2008	3	3	3	3	3	3
WORLD WIDE MOVERS	WWM2	-- -- -- -- -- -- --	-- --	MAR 01 2008	3	4	4	4	4	4