

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
C / L MOVING / ST	CLXM	--	--	--	--	--	--	--	C1	--	--	APR 01 2005	1	1	1	1	1	2
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--		--	--	APR 01 2022	2	2	2	2	3	4
TRAVELDOR DON PEC	PDNG	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	4	3
HAMMOND-PENNYRILE	HMMS	--	--	--	--	--	--	--		--	--	APR 01 2023	4	5	5	5	6	7
A. L. BALL MOVING	BAVG	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	4	4	4	2	1
EAGLE VAN LINES I	EGEV	--	--	--	--	--	--	--		--	--	OCT 01 2019	6	7	7	14	14	14
COLEMAN AMERICAN	CM65	--	--	--	--	--	--	--		--	--	JUL 01 2019	7	6	6	6	5	5
WAGNER MOVING AND	WGMV	--	--	--	--	--	--	--		--	--	OCT 01 2022	8	10	15	15	15	17
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--		--	--	NOV 01 2004	9	8	8	9	12	12
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--		--	--	NOV 01 2004	10	9	10	12	13	13
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2012	11	11	8	7	7	6
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	AUG 01 2009	12	13	12	10	9	9
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	AUG 01 2009	13	14	13	11	10	10
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	AUG 01 2009	13	12	11	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	JAN 01 2011	15	15	14	13	11	11
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	APR 01 2022	16	16	16	16	17	16
RIVER CITY MOVERS	RCME	--	--	--	--	--	--	--		--	--	DEC 01 2019	17	18	18	18	18	18
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	18	17	17	17	16	15
C / L MOVING / ST	CLXM	--	--	--	--	--	--	--	C2	--	--	APR 01 2005	1	1	1	1	1	1
TRAVELDOR DON PEC	PDNG	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	4	8	8	8	8
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--		--	--	NOV 01 2004	4	5	9	9	9	9
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2012	5	3	3	3	3	3
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	AUG 01 2009	6	7	5	5	5	5
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	AUG 01 2009	7	8	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	AUG 01 2009	7	6	4	4	4	4
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	JAN 01 2011	9	9	7	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	10	10	10	10	10	10
COLEMAN AMERICAN	CM65	--	--	--	--	--	--	--		--	--	JUL 01 2019	11	11	11	11	11	11
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	APR 01 2022	11	11	11	11	11	11
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--		--	--	APR 01 2022	11	11	11	11	11	11
EAGLE VAN LINES I	EGEV	--	--	--	--	--	--	--		--	--	OCT 01 2019	11	11	11	11	11	11
RIVER CITY MOVERS	RCME	--	--	--	--	--	--	--		--	--	DEC 01 2019	11	11	11	11	11	11
WAGNER MOVING AND	WGMV	--	--	--	--	--	--	--		--	--	OCT 01 2022	11	11	11	11	11	11

C / L MOVING / ST	CLXM	-- -- -- -- -- -- -- --	C3	-- --	APR 01 2005	1	1	1	1	1	2
TRAVELDOR DON PEC	PDNG	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	3	3
A. L. BALL MOVING	BAVG	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	3	3	3	3	2	1
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	4	5	9	9	9	9
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	5	6	10	10	10	10
AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --		-- --	JAN 01 2012	6	4	4	4	4	4
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	7	8	6	6	6	6
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	8	9	7	7	7	7
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	8	7	5	5	5	5
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	10	10	8	8	8	8
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	11	11	11	11	11	11
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --		-- --	APR 01 2022	12	12	12	12	12	12
COLEMAN AMERICAN	CM65	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	12	12	12	12	12	12
COVAN WORLD-WIDE	COV7	-- -- -- -- -- -- -- --		-- --	APR 01 2022	12	12	12	12	12	12
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --		-- --	OCT 01 2019	12	12	12	12	12	12
RIVER CITY MOVERS	RCME	-- -- -- -- -- -- -- --		-- --	DEC 01 2019	12	12	12	12	12	12

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WAGNER MOVING AND	WGMV	-- --	-- --	-- --	-- --	-- --	-- --	-- --	C3	-- --	-- --	OCT 01 2022	12	12	12	12	12	12
C / L MOVING / ST	CLXM	-- -- -- -- -- -- -- --							C4	-- --	-- --	APR 01 2005	1	1	1	1	1	2
TRAVELDOR DON PEC	PDNG	-- -- -- -- -- -- -- --								-- --	-- --	NOV 01 2004	2	2	2	2	3	3
A. L. BALL MOVING	BAVG	-- -- -- -- -- -- -- --								-- --	-- --	NOV 01 2004	3	3	3	3	2	1
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --								-- --	-- --	NOV 01 2004	4	5	9	9	9	9
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --								-- --	-- --	NOV 01 2004	5	6	10	10	10	10
AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --								-- --	-- --	JAN 01 2012	6	4	4	4	4	4
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --								-- --	-- --	AUG 01 2009	7	8	6	6	6	6
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --								-- --	-- --	AUG 01 2009	8	9	7	7	7	7
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --								-- --	-- --	AUG 01 2009	8	7	5	5	5	5
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --								-- --	-- --	JAN 01 2011	10	10	8	8	8	8
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --								-- --	-- --	OCT 01 2012	11	11	11	11	11	11
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --								-- --	-- --	APR 01 2022	12	12	12	12	12	12
COLEMAN AMERICAN	CM65	-- -- -- -- -- -- -- --								-- --	-- --	JUL 01 2019	12	12	12	12	12	12
COVAN WORLD-WIDE	COV7	-- -- -- -- -- -- -- --								-- --	-- --	APR 01 2022	12	12	12	12	12	12
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --								-- --	-- --	OCT 01 2019	12	12	12	12	12	12
RIVER CITY MOVERS	RCME	-- -- -- -- -- -- -- --								-- --	-- --	DEC 01 2019	12	12	12	12	12	12
WAGNER MOVING AND	WGMV	-- -- -- -- -- -- -- --								-- --	-- --	OCT 01 2022	12	12	12	12	12	12

C / L MOVING / ST	CLXM	--	--	--	--	--	--	--	C5	--	--	APR 01 2005	1	1	1	1	1	1
TRAVELDOR DON PEC	PDNG	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	4	8	8	8	8
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	5	9	9	9	9
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	JAN 01 2012	5	3	3	3	3	3
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	6	7	5	5	5	5
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	7	6	4	4	4	4
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	7	8	6	6	6	6
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	9	9	7	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	10	10	10	10	10	10
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	--	--	--	APR 01 2022	11	11	11	11	11	11
COLEMAN AMERICAN	CM65	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	11	11	11	11	11	11
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	--	--	--	APR 01 2022	11	11	11	11	11	11
EAGLE VAN LINES I	EDEV	--	--	--	--	--	--	--	--	--	--	OCT 01 2019	11	11	11	11	11	11
RIVER CITY MOVERS	RCME	--	--	--	--	--	--	--	--	--	--	DEC 01 2019	11	11	11	11	11	11
WAGNER MOVING AND	WGMV	--	--	--	--	--	--	--	--	--	--	OCT 01 2022	11	11	11	11	11	11

C / L MOVING / ST	CLXM	--	--	--	--	--	--	--	C6	--	--	APR 01 2005	1	1	1	1	1	2
TRAVELDOR DON PEC	PDNG	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	3	3
A. L. BALL MOVING	BAVG	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	3	3	3	2	1
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	5	9	9	9	9
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	5	6	10	10	10	10
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--	--	--	--	JAN 01 2012	6	4	4	4	4	4
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	7	8	6	6	6	6
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	8	9	7	7	7	7
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	AUG 01 2009	8	7	5	5	5	5
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	10	10	8	8	8	8
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	11	11	11	11	11	11
COLEMAN AMERICAN	CM65	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	12	12	12	12	12	12
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	--	--	--	APR 01 2022	12	12	12	12	12	12
COVAN WORLD-WIDE	COV7	--	--	--	--	--	--	--	--	--	--	APR 01 2022	12	12	12	12	12	12

Thu Jan 01
page 3

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
EAGLE VAN LINES I	EDEV	--	--	--	--	--	--	--	C6	--	--	OCT 01 2019	12	12	12	12	12	12
RIVER CITY MOVERS	RCME	--	--	--	--	--	--	--	--	--	--	DEC 01 2019	12	12	12	12	12	12
WAGNER MOVING AND	WGMV	--	--	--	--	--	--	--	--	--	--	OCT 01 2022	12	12	12	12	12	12

C / L MOVING / ST	CLXM	-- -- -- -- -- -- -- --	C7	-- --	APR 01 2005	1	1	1	1	1	1
TRAVELDOR DON PEC	PDNG	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	3	4	8	8	8	8
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	4	5	9	9	9	9
AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --		-- --	JAN 01 2012	5	3	3	3	3	3
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	6	7	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	7	6	4	4	4	4
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --		-- --	AUG 01 2009	7	8	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	9	9	7	7	7	7
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	10	10	10	10	10	10
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --		-- --	APR 01 2022	11	11	11	11	11	11
COVAN WORLD-WIDE	COV7	-- -- -- -- -- -- -- --		-- --	APR 01 2022	11	11	11	11	11	11
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --		-- --	OCT 01 2019	11	11	11	11	11	11
RIVER CITY MOVERS	RCME	-- -- -- -- -- -- -- --		-- --	DEC 01 2019	11	11	11	11	11	11
WAGNER MOVING AND	WGMV	-- -- -- -- -- -- -- --		-- --	OCT 01 2022	11	11	11	11	11	11
COLEMAN AMERICAN	CM61	-- -- -- -- -- -- -- --	E1	-- --	JUL 01 2019	1	1	1	1	1	1
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --		-- --	OCT 01 2019	3	4	4	4	4	4
GENERAL TRANSPORT	GNET	-- -- -- -- -- -- -- --		-- --	SEP 01 2019	4	5	5	5	5	6
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	5	3	3	3	3	3
ALLEN/SON MOVING	AAGB	-- -- -- -- -- -- -- --		-- --	MAY 01 2021	6	7	8	8	8	8
PLANES MOVING/STO	PLNE	-- -- -- -- -- -- -- --		-- --	APR 12 2022	7	6	6	6	6	5
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	8	8	7	7	7	7
COLEMAN AMERICAN	CM61	-- -- -- -- -- -- -- --	E2	-- --	JUL 01 2019	1	1	1	1	1	1
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --		-- --	OCT 01 2019	2	3	3	4	4	4
GENERAL TRANSPORT	GNET	-- -- -- -- -- -- -- --		-- --	SEP 01 2019	3	4	5	5	5	6
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	4	2	2	2	2	2
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	5	5	4	3	3	3
ALLEN/SON MOVING	AAGB	-- -- -- -- -- -- -- --		-- --	MAY 01 2021	6	7	8	8	8	8
PLANES MOVING/STO	PLNE	-- -- -- -- -- -- -- --		-- --	APR 12 2022	7	6	6	6	6	5
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	8	8	7	7	7	7
SHADOWENS MOVING/	SHDW	-- -- -- -- -- -- -- --	E3	-- --	NOV 01 2004	1	1	1	1	1	1
LYNN MOVING/STORA	LYNM	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	3	3	3	3	3	3
ALLEN/SON MOVING	AAGB	-- -- -- -- -- -- -- --		-- --	MAY 01 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM61	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	4	4	4	4	4	4
EAGLE VAN LINES I	EGEV	-- -- -- -- -- -- -- --		-- --	OCT 01 2019	4	4	4	4	4	4
GENERAL TRANSPORT	GNET	-- -- -- -- -- -- -- --		-- --	SEP 01 2019	4	4	4	4	4	4

PLANES MOVING/STO	PLNE	--	--	--	--	--	--	--	--	--	--	APR 12 2022	4	4	4	4	4	4
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--	E4	--	--	NOV 01 2004	1	1	1	1	1	1
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2

Thu Jan 01
page 4

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	E4	--	--	OCT 01 2012	3	3	3	3	3	3
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM61	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	4	4	4	4	4	4
EAGLE VAN LINES I	EGEV	--	--	--	--	--	--	--	--	--	--	OCT 01 2019	4	4	4	4	4	4
GENERAL TRANSPORT	GNET	--	--	--	--	--	--	--	--	--	--	SEP 01 2019	4	4	4	4	4	4
PLANES MOVING/STO	PLNE	--	--	--	--	--	--	--	--	--	--	APR 12 2022	4	4	4	4	4	4
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--	E5	--	--	NOV 01 2004	1	1	1	1	1	1
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	3	3	3	3	3	3
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM61	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	4	4	4	4	4	4
EAGLE VAN LINES I	EGEV	--	--	--	--	--	--	--	--	--	--	OCT 01 2019	4	4	4	4	4	4
GENERAL TRANSPORT	GNET	--	--	--	--	--	--	--	--	--	--	SEP 01 2019	4	4	4	4	4	4
PLANES MOVING/STO	PLNE	--	--	--	--	--	--	--	--	--	--	APR 12 2022	4	4	4	4	4	4
SHADOWENS MOVING/	SHDW	--	--	--	--	--	--	--	E6	--	--	NOV 01 2004	1	1	1	1	1	1
LYNN MOVING/STORA	LYNM	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	3	3	3	3	3	3
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	4	4	4	4	4	4
COLEMAN AMERICAN	CM61	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	4	4	4	4	4	4
EAGLE VAN LINES I	EGEV	--	--	--	--	--	--	--	--	--	--	OCT 01 2019	4	4	4	4	4	4
GENERAL TRANSPORT	GNET	--	--	--	--	--	--	--	--	--	--	SEP 01 2019	4	4	4	4	4	4
PLANES MOVING/STO	PLNE	--	--	--	--	--	--	--	--	--	--	APR 12 2022	4	4	4	4	4	4
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	F1	--	--	NOV 01 2004	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	2	4	4	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	3	2	2	2	2	2
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	3	3	3	3	3

MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	JUN 01 2005	5	6	6	6	6	6
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2006	6	5	5	4	4	4
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	7	7	7	7	7	7
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	APR 01 2024	7	7	7	7	7	7
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	7	7	7	7	7	7
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	10	10	10	11	13	13
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	10	10	10	11	13	13
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	10	10	10	11	13	13
PATTERSON STORAGE	PAWC	--	--	--	--	--	--	--	--	--	--	APR 01 2024	13	13	15	17	17	17
MURRAY TRANSFER /	MRRY	--	--	--	--	--	--	--	--	--	--	APR 01 2024	14	14	16	18	18	18
TERMINAL STORAGE	TERQ	--	--	--	--	--	--	--	--	--	--	APR 01 2024	15	15	17	19	19	19
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	NOV 01 2006	16	16	14	16	16	16
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	17	18	20	20	20	20
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	18	17	13	10	10	10
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	19	19	18	14	11	11
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	19	19	18	14	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	21	22	22	22	22	23
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	22	21	21	21	21	21
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	23	23	23	23	23	22
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	F2	--	--	NOV 01 2004	1	1	1	1	1	1

Thu Jan 01
page 5

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	F2	--	--	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	JUN 01 2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	NOV 01 2006	8	8	9	10	10	10
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	9	9	8	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	10	10	10	9	6	6
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	11	11	11	11	11	11

HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL	01	2020	11	11	11	11	11	11	
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	--	APR	01	2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	--	APR	01	2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	--	JUL	01	2019	11	11	11	11	11	11

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	--	F3	--	--	NOV	01	2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	--	JUN	01	2005	3	3	3	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	--	FEB	01	2006	4	4	4	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	5	6	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	5	6	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	5	6	7	7
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2006	8	9	10	10	10	10
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2012	9	8	8	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2004	10	10	9	9	6	6
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	--	MAR	23	2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2019	11	11	11	11	11	11
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	--	MAY	01	2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	--	MAR	01	2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	--	APR	01	2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	--	AUG	01	2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	--	JUL	01	2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	--	APR	01	2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	--	APR	01	2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	--	JUL	01	2019	11	11	11	11	11	11

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	--	F4	--	--	NOV	01	2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	--	JUN	01	2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	--	FEB	01	2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	6	7	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	6	7	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	--	JUL	07	2006	5	5	6	7	7	7
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2006	8	9	10	10	10	10
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	--	OCT	01	2012	9	8	5	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	--	NOV	01	2004	10	10	9	6	6	6
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	--	MAR	23	2017	11	11	11	11	11	11

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	F4	--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	11	11	11	11	11	11
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	F5	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	4	4	4	4	5	6
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	7	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	7	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	8	5	5	5	4	4
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--		--	--	NOV 01 2006	9	9	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	NOV 01 2004	10	10	9	6	6	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	11	11	11	11	11	11
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	F6	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	4	4	4	5	6	6
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	7	7	7	7

LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	6	7	7	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	6	7	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	8	5	5	4	4	4
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	NOV 01 2006	9	10	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	10	9	6	6	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	11	11	11	11	11	11

Thu Jan 01
page 7

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BGAC: JOINT PER. PROP. SHIPPING-WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L1	--	--	NOV 16 2020	1	1	1	1	1	1
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L2	--	--	NOV 16 2020	1	1	1	1	1	1
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L3	--	--	NOV 16 2020	1	1	1	1	1	1
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L4	--	--	NOV 16 2020	1	1	1	1	1	1
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L5	--	--	NOV 16 2020	1	1	1	1	1	1
GIFTED HANDS MOVI	GHMB	--	--	--	--	--	--	--	L6	--	--	NOV 16 2020	1	1	1	1	1	1
LIVINGSTON MOVING	LVGQ	--	--	--	--	--	--	--	N1	--	--	OCT 01 2022	1	1	1	1	1	1
PINNACLE MOV/STG	PMSG	--	--	--	--	--	--	--		--	--	OCT 01 2022	1	1	1	1	1	1

LIVINGSTON MOVING LVGQ -- -- -- -- -- -- -- -- N2 -- -- OCT 01 2022 1 1 1 1 1 1
 PINNACLE MOV/STG PMSG -- -- -- -- -- -- -- -- -- -- -- OCT 01 2022 1 1 1 1 1 1

Thu Jan 01
 page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	1	--	--	NOV 01 2004	1	1	1	1	1	1
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	2	4	4	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	MAR 23 2017	3	2	2	2	2	2
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	NOV 01 2004	4	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	5	6	6	6	6	6
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	6	5	5	4	4	4
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	7	7	7	7	7	7
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	7	7	7	7	7	7
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	7	7	7	7	7	7
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	10	10	10	11	13	13
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--		--	--	JUL 07 2006	10	10	10	11	13	13
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--		--	--	JUL 07 2006	10	10	10	11	13	13
PATTERSON STORAGE	PAWC	--	--	--	--	--	--	--		--	--	APR 01 2024	13	13	15	17	17	17
MURRAY TRANSFER /	MRRY	--	--	--	--	--	--	--		--	--	APR 01 2024	14	14	16	18	18	18
TERMINAL STORAGE	TERQ	--	--	--	--	--	--	--		--	--	APR 01 2024	15	15	17	19	19	19
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--		--	--	NOV 01 2006	16	16	14	16	16	16
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	17	18	20	20	20	20
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	18	17	13	10	10	10
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	19	19	18	14	11	11
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	NOV 01 2004	19	19	18	14	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	21	22	22	22	22	23
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	MAY 01 2019	22	21	21	21	21	21
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	23	23	23	23	23	22
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	2	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	5	5	6	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	5	5	6	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	5	5	6	7	7
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--		--	--	NOV 01 2006	8	8	9	10	10	10

STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	9	9	8	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	10	10	10	9	6	6
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	11	11	11	11	11	11
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	3	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	JUN 01 2005	3	3	3	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2006	4	4	4	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	7	7

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	3	--	--	NOV 01 2006	8	9	10	10	10	10
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	9	8	8	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	10	10	9	9	6	6
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	11	11	11	11	11	11

COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	4	-- --	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	-- -- -- -- -- -- -- --		-- --	JUN 01 2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --		-- --	FEB 01 2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	5	6	7	7	7
LAFAYETTE MOVING	LAFI	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	5	6	7	7	7
OMNI MOVING AND S	OMSI	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	5	6	7	7	7
WEATHERS BROS T/C	WBR3	-- -- -- -- -- -- -- --		-- --	NOV 01 2006	8	9	10	10	10	10
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	9	8	5	5	5	5
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	10	10	9	6	6	6
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	-- -- -- -- -- -- -- --		-- --	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --		-- --	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --		-- --	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --		-- --	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	-- -- -- -- -- -- -- --		-- --	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	-- -- -- -- -- -- -- --		-- --	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	-- -- -- -- -- -- -- --		-- --	JUL 01 2019	11	11	11	11	11	11

COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	5	-- --	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --		-- --	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	-- -- -- -- -- -- -- --		-- --	JUN 01 2005	4	4	4	4	5	6
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	6	6	7	7	7
LAFAYETTE MOVING	LAFI	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	6	6	7	7	7
OMNI MOVING AND S	OMSI	-- -- -- -- -- -- -- --		-- --	JUL 07 2006	5	6	6	7	7	7
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	OCT 01 2012	8	5	5	5	4	4
WEATHERS BROS T/C	WBR3	-- -- -- -- -- -- -- --		-- --	NOV 01 2006	9	9	10	10	10	10
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	10	10	9	6	6	5
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --		-- --	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	-- -- -- -- -- -- -- --		-- --	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --		-- --	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --		-- --	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --		-- --	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --		-- --	JUL 01 2020	11	11	11	11	11	11

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKAS: FORT LIBERTY, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	5	--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	11	11	11	11	11	11
COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	6	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	4	4	4	5	6	6
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	7	7	7	7
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	7	7	7	7
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	7	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	8	5	5	4	4	4
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--		--	--	NOV 01 2006	9	10	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	NOV 01 2004	10	9	6	6	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	MAR 23 2017	11	11	11	11	11	11
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	MAY 01 2019	11	11	11	11	11	11
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	11	11	11	11	11	11
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	11	11	11	11	11	11
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	11	11	11	11	11	11
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	11	11	11	11	11	11
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	11	11	11	11	11	11
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	11	11	11	11	11	11

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	1	--	--	APR 01 2024	1	1	1	1	1	1
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	2	--	--	APR 01 2024	1	1	1	1	1	1
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	3	--	--	APR 01 2024	1	1	1	1	1	1
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	4	--	--	APR 01 2024	1	1	1	1	1	1
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	5	--	--	APR 01 2024	1	1	1	1	1	1
MERCHANTS MOVING	MMVF	--	--	--	--	--	--	--	6	--	--	APR 01 2024	1	1	1	1	1	1
GENERAL WAREHOUSE	GWCI	--	--	--	--	--	--	--	B1	--	--	NOV 01 2004	1	1	1	1	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	1	1
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--		--	--	APR 01 2025	3	3	5	5	6	7
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--		--	--	MAR 01 2008	4	4	4	4	4	4
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	5	6	6	6	5	5
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	6	7	7	7	7	6
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	7	8	8	8	8	8
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	8	5	3	3	3	3
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	9	9	9	9	9	9
GENERAL WAREHOUSE	GWCI	--	--	--	--	--	--	--	B2	--	--	NOV 01 2004	1	1	1	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	1	1	1
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--		--	--	MAR 01 2008	3	3	3	3	3	3
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--		--	--	APR 01 2025	4	4	4	4	4	4
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	4	4	4	4	4	4
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	4	4	4	4	4	4
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	4	4	4	4	4	4
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	4	4	4	4	4	4
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	4	4	4	4	4	4

CROWN MOVING AND	CRW3	--	--	--	--	--	--	--	C1	--	--	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	5	5	5	5	5	5
ACME MOVERS AND S	AMOS	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
COLEMAN AMERICAN	CM17	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6
COVAN WORLD-WIDE	COV9	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6

CROWN MOVING AND	CRW3	--	--	--	--	--	--	--	C2	--	--	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MODERN MOVING AND	MOM3	--	--	--	--	--	--	--	C2	--	--	APR 01 2013	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	5	5	5	5	5	5
ACME MOVERS AND S	AMOS	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
COLEMAN AMERICAN	CM17	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6
COVAN WORLD-WIDE	COV9	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	6	6	6
COLEMAN AMERICAN	CM17	--	--	--	--	--	--	--	C3	--	--	OCT 01 2013	1	1	1	1	1	1
CROWN MOVING AND	CRW3	--	--	--	--	--	--	--		--	--	APR 01 2013	2	2	2	3	3	3
FIDELITY MOVING A	FYM3	--	--	--	--	--	--	--		--	--	APR 01 2013	2	2	2	3	3	3
MERCHANTS MOVING	MMV2	--	--	--	--	--	--	--		--	--	APR 01 2013	2	2	2	3	3	3
MODERN MOVING AND	MOM3	--	--	--	--	--	--	--		--	--	APR 01 2013	2	2	2	3	3	3
COVAN WORLD-WIDE	COV9	--	--	--	--	--	--	--		--	--	OCT 01 2013	6	6	6	2	2	2
ACME MOVERS AND S	AMOS	--	--	--	--	--	--	--		--	--	OCT 01 2013	7	7	9	9	9	9
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	9	9	7	7	7	7
CROWN MOVING AND	CRW3	--	--	--	--	--	--	--	C4	--	--	APR 01 2013	1	1	1	1	1	1

FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2012	5	5	5	5	5	5
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
COLEMAN AMERICAN	CM17	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
CROWN MOVING AND	CRW3	-- -- -- -- -- -- -- --	C5 -- --	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2012	5	5	5	5	5	5
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
COLEMAN AMERICAN	CM17	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	F1 -- --	MAR 01 2018	1	1	1	1	1	1
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	3	3	3	3	3	3
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2012	4	4	4	4	4	4
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	7	7	7	7	7	7
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	8	8	8	8	8	8
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	9	9	9	9	9	9
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	F2 -- --	OCT 01 2012	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	2	2	2	2	2	2

Thu Jan 01
page 3

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	F2	--	--	JUL 01 2021	2	2	2	2	2	2
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	2	2	2	2	2	2
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	2	2	2	2	2	2

MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	--	APR 06 2018	2	2	2	2	2	2
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	2	2	2	2	2	2

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	L1	--	--	--	NOV 01 2004	1	1	1	1	1	1
------------------	------	----	----	----	----	----	----	----	----	----	----	----	-------------	---	---	---	---	---	---

Thu Jan 01
page 4

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	L1	--	--	JUL 01 2020	2	4	4	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	--	MAR 23 2017	3	2	2	2	2	2
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	JUN 01 2005	5	6	6	6	6	6
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2006	6	5	5	4	4	4
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	7	7	7	7	7	7
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	7	7	7	7	7	7
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	9	9	9	10	11	11
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	9	9	9	10	11	11
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	9	9	9	10	11	11
PATTERSON STORAGE	PAWC	--	--	--	--	--	--	--	--	--	--	APR 01 2024	12	12	14	15	15	15
MURRAY TRANSFER /	MRRY	--	--	--	--	--	--	--	--	--	--	APR 01 2024	13	13	15	16	16	16
TERMINAL STORAGE	TERQ	--	--	--	--	--	--	--	--	--	--	APR 01 2024	14	14	16	17	17	17
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	--	NOV 01 2006	15	15	13	14	14	14
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	16	17	18	18	18	18
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	OCT 01 2012	17	16	12	9	9	9
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	18	18	17	13	10	10
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	19	20	20	20	20	22
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	--	MAY 01 2019	20	19	19	19	19	19
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	21	21	21	21	21	20
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	21	21	21	21	21	20

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	L2	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	--	JUN 01 2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	--	FEB 01 2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6

WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	NOV 01 2006	8	8	9	9	9	9
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	OCT 01 2012	9	9	8	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	MAR 23 2017	10	10	10	10	10	10
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	--	--	MAY 01 2019	10	10	10	10	10	10
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	MAY 01 2021	10	10	10	10	10	10
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	MAR 01 2018	10	10	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	AUG 01 2021	10	10	10	10	10	10
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	APR 01 2024	10	10	10	10	10	10
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	AUG 01 2021	10	10	10	10	10	10
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	JUL 01 2020	10	10	10	10	10	10
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	APR 01 2024	10	10	10	10	10	10
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	JUL 01 2019	10	10	10	10	10	10

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	L3	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--	--	--	JUN 01 2005	3	3	3	4	4	4
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--	--	--	FEB 01 2006	4	4	4	3	3	3
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--	--	--	JUL 07 2006	5	5	5	6	6	6
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--	--	--	NOV 01 2006	8	9	9	9	9	9
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	OCT 01 2012	9	8	8	5	5	5
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--	--	--	MAR 23 2017	10	10	10	10	10	10

Thu Jan 01
page 5

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--	L3	--	--	MAY 01 2019	10	10	10	10	10	10
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--	--	--	--	MAY 01 2021	10	10	10	10	10	10
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	10	10	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	10	10	10	10	10	10
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	10	10	10	10	10	10
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	10	10	10	10	10	10
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--	--	--	--	JUL 01 2020	10	10	10	10	10	10
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--	--	--	--	APR 01 2024	10	10	10	10	10	10
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--	--	--	--	JUL 01 2019	10	10	10	10	10	10

COVAN WORLD-WIDE	COV5	--	--	--	--	--	--	--	L4	--	--	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2

MURRAY TRANSFER /	MRR3	-- -- -- -- -- -- -- --	-- --	JUN 01 2005	3	3	4	4	4	4
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	4	4	3	3	3	3
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	5	6	6	6	6
LAFAYETTE MOVING	LAFI	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	5	6	6	6	6
OMNI MOVING AND S	OMSI	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	5	6	6	6	6
WEATHERS BROS T/C	WBR3	-- -- -- -- -- -- -- --	-- --	NOV 01 2006	8	9	9	9	9	9
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2012	9	8	5	5	5	5
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	-- --	MAR 23 2017	10	10	10	10	10	10
ALL IN ONE MOVING	AIOM	-- -- -- -- -- -- -- --	-- --	MAY 01 2019	10	10	10	10	10	10
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --	-- --	MAY 01 2021	10	10	10	10	10	10
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	10	10	10	10	10	10
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	10	10	10	10	10	10
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	10	10	10	10	10	10
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	10	10	10	10	10	10
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	JUL 01 2020	10	10	10	10	10	10
MODERN MOVING AND	MOMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	10	10	10	10	10	10
WESTERN EXPRESS F	WEXC	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	10	10	10	10	10	10

COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	L5 -- --	NOV 01 2004	1	1	1	1	1	1
CROWN MOVING/STOR	CRWI	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	-- -- -- -- -- -- -- --	-- --	JUN 01 2005	4	4	4	4	5	5
ALLENS MOVING SVC	AEMS	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	6	6	6	6	6
LAFAYETTE MOVING	LAFI	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	6	6	6	6	6
OMNI MOVING AND S	OMSI	-- -- -- -- -- -- -- --	-- --	JUL 07 2006	5	6	6	6	6	6
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2012	8	5	5	5	4	4
WEATHERS BROS T/C	WBR3	-- -- -- -- -- -- -- --	-- --	NOV 01 2006	9	9	9	9	9	9
A+ RELOCATION SVC	AMDG	-- -- -- -- -- -- -- --	-- --	MAR 23 2017	10	10	10	10	10	10
ALL IN ONE MOVING	AIOM	-- -- -- -- -- -- -- --	-- --	MAY 01 2019	10	10	10	10	10	10
ALLEN/SON MOVING/	AAGB	-- -- -- -- -- -- -- --	-- --	MAY 01 2021	10	10	10	10	10	10
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	10	10	10	10	10	10
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	10	10	10	10	10	10
FIDELITY MOVING A	FYMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	10	10	10	10	10	10
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	10	10	10	10	10	10
HARRISONS M/S CO	HRM1	-- -- -- -- -- -- -- --	-- --	JUL 01 2020	10	10	10	10	10	10
MODERN MOVING AND	MOMS	-- -- -- -- -- -- -- --	-- --	APR 01 2024	10	10	10	10	10	10
WESTERN EXPRESS F	WEXC	-- -- -- -- -- -- -- --	-- --	JUL 01 2019	10	10	10	10	10	10

COVAN WORLD-WIDE	COV5	-- -- -- -- -- -- -- --	L6 -- --	NOV 01 2004	1	1	1	1	1	1
------------------	------	-------------------------	----------	-------------	---	---	---	---	---	---

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR BKMT: MCB, CAMP LEJEUNE, NC

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CROWN MOVING/STOR	CRWI	--	--	--	--	--	--	--	L6	--	--	NOV 01 2004	2	2	2	2	2	2
WAINWRIGHT TRANSF	WTFF	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	3	3	3
MURRAY TRANSFER /	MRR3	--	--	--	--	--	--	--		--	--	JUN 01 2005	4	4	4	5	5	5
ALLENS MOVING SVC	AEMS	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	6	6	6
LAFAYETTE MOVING	LAFI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	6	6	6
OMNI MOVING AND S	OMSI	--	--	--	--	--	--	--		--	--	JUL 07 2006	5	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	8	5	5	4	4	4
WEATHERS BROS T/C	WBR3	--	--	--	--	--	--	--		--	--	NOV 01 2006	9	9	9	9	9	9
A+ RELOCATION SVC	AMDG	--	--	--	--	--	--	--		--	--	MAR 23 2017	10	10	10	10	10	10
ALL IN ONE MOVING	AIOM	--	--	--	--	--	--	--		--	--	MAY 01 2019	10	10	10	10	10	10
ALLEN/SON MOVING/	AAGB	--	--	--	--	--	--	--		--	--	MAY 01 2021	10	10	10	10	10	10
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	10	10	10	10	10	10
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	10	10	10	10	10	10
FIDELITY MOVING A	FYMS	--	--	--	--	--	--	--		--	--	APR 01 2024	10	10	10	10	10	10
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	10	10	10	10	10	10
HARRISONS M/S CO	HRM1	--	--	--	--	--	--	--		--	--	JUL 01 2020	10	10	10	10	10	10
MODERN MOVING AND	MOMS	--	--	--	--	--	--	--		--	--	APR 01 2024	10	10	10	10	10	10
WESTERN EXPRESS F	WEXC	--	--	--	--	--	--	--		--	--	JUL 01 2019	10	10	10	10	10	10
A L S VAN LINE SE	ALS2	--	--	--	--	--	--	--	U5	--	--	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	4	4	4	4	4	4
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	5	5	5	5	5	5
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	6	6	6	6	6	6
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	6	6	6	6	6	6
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	6	6	6	6	6	6
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	6	6	6	6	6	6
A L S VAN LINE SE	ALS2	--	--	--	--	--	--	--	U6	--	--	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	4	4	4	4	4	4

COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	6	6	6	6	6	6
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	6	6	6	6	6	6
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	6	6	6	6	6	6
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	6	6	6	6	6	6
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	6	6	6	6	6	6

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CHAT: FORT STEWART, GEORGIA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	1	--	--	OCT 01 2012	1	1	1	3	3	4
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	MAR 01 2010	3	3	3	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	5	5	5	5
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--		--	--	NOV 01 2013	5	5	4	4	4	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	JUN 01 2012	6	6	7	7	8	8
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	7	8	8	11	12	12
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2008	8	6	6	6	6	6
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	MAR 01 2008	9	9	10	9	9	8
FOUNTAIN MOVING /	FNT2	--	--	--	--	--	--	--		--	--	MAR 01 2008	10	11	11	10	10	11
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	11	10	8	8	7	7
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--		--	--	MAR 01 2008	12	12	13	14	16	16
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	13	13	12	12	11	10
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	14	14	14	13	13	13
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	MAR 01 2008	15	15	15	15	14	14
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	MAR 01 2008	16	16	16	16	15	15
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	2	--	--	OCT 01 2012	1	1	1	2	2	2
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	3	3	3	4	4	4
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	MAR 01 2010	4	4	4	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	JUN 01 2012	5	5	6	6	7	7
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	6	7	7	10	11	11
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	MAR 01 2008	7	5	5	5	5	5
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	MAR 01 2008	8	8	9	8	8	7
FOUNTAIN MOVING /	FNT2	--	--	--	--	--	--	--		--	--	MAR 01 2008	9	10	10	9	9	10
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	10	9	7	7	6	6

LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--	--	--	MAR	01	2008	11	11	12	13	15	15
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	--	--	JAN	01	2011	12	12	11	11	10	9
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--	--	--	MAR	01	2008	13	13	13	12	12	12
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	MAR	01	2008	14	14	14	14	13	13
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	MAR	01	2008	15	15	15	15	14	14
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--	--	--	NOV	01	2013	16	16	16	16	16	16

STATESBORO TRANSF	SBOS	--	--	--	--	--	--	3	--	--	OCT	01	2012	1	1	1	2	2	2
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	NOV	01	2004	2	2	2	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	JAN	01	2011	3	3	3	4	4	4
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	MAR	01	2010	4	4	4	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	JUN	01	2012	5	5	6	6	7	7
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--	--	--	JUL	01	2008	6	7	7	10	11	11
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	MAR	01	2008	7	5	5	5	5	5
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	--	--	MAR	01	2008	8	8	9	8	8	7
FOUNTAIN MOVING /	FNT2	--	--	--	--	--	--	--	--	--	MAR	01	2008	9	10	10	9	9	10
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--	--	--	NOV	01	2004	10	9	7	7	6	6
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--	--	--	MAR	01	2008	11	12	13	15	15	15
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	--	--	JAN	01	2011	12	11	11	11	10	9
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--	--	--	MAR	01	2008	13	13	12	12	12	12
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	MAR	01	2008	14	14	14	13	13	13
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	MAR	01	2008	15	15	15	14	14	14
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--	--	--	NOV	01	2013	16	16	16	16	16	16

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CHAT: FORT STEWART, GEORGIA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
													-----	-----	-----	-----	-----	-----
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	4	--	--	OCT 01 2012	1	1	1	2	2	2
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	3	4	4	4	4	4
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	MAR 01 2010	4	3	3	3	3	3
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	JUN 01 2012	5	5	6	6	6	7
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	6	5	5	5	5	5
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--	--	--	--	JUL 01 2008	7	8	10	10	11	11
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	8	7	7	7	8	7
FOUNTAIN MOVING /	FNT2	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	9	9	8	9	9	10
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	10	10	9	7	6	6
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	11	13	13	15	15	15
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	12	11	11	10	10	9

HAMMOCK TRANSFER	HMM2	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	13	12	12	12	12	12
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	14	14	14	13	13	13
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	15	15	15	14	14	14
A.C. WHITE TRF. /	WAC4	-- -- -- -- -- -- -- --	-- --	NOV 01 2013	16	16	16	16	16	16

STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	5	-- --	OCT 01 2012	1	1	1	2	2	2
ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	1	1	1	
COLEMAN AMERICAN	CAM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	3	4	4	4	4	4	
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	MAR 01 2010	4	3	3	3	3	3	
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --	-- --	JUN 01 2012	5	5	6	6	6	7	
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	6	5	5	5	5	5	
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	7	8	9	10	11	11	
COASTAL MOVING /	CM45	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	8	7	7	7	7	7	
FOUNTAIN MOVING /	FNT2	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	9	9	8	8	8	10	
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	10	10	10	9	8	6	
LUCAS MOVING SYST	LCMV	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	11	13	13	15	15	15	
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	12	11	11	10	10	9	
HAMMOCK TRANSFER	HMM2	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	13	12	12	12	12	12	
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	14	14	14	13	13	13	
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	15	15	15	14	14	14	
A.C. WHITE TRF. /	WAC4	-- -- -- -- -- -- -- --	-- --	NOV 01 2013	16	16	16	16	16	16	

STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	6	-- --	OCT 01 2012	1	1	1	2	2	2
ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	1	1	1	
COLEMAN AMERICAN	CAM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	3	4	4	4	4	4	
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	MAR 01 2010	4	3	3	3	3	3	
LUCAS MOVING / ST	LUMV	-- -- -- -- -- -- -- --	-- --	JUN 01 2012	5	5	6	6	6	7	
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	6	5	5	5	5	5	
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	7	8	9	10	11	11	
COASTAL MOVING /	CM45	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	8	7	7	7	7	7	
FOUNTAIN MOVING /	FNT2	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	9	9	8	8	8	10	
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	10	10	10	9	8	6	
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	11	11	11	10	10	9	
HAMMOCK TRANSFER	HMM2	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	12	12	12	12	12	12	
LUCAS MOVING SYST	LCMV	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	13	13	15	15	15	15	
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	14	13	13	13	13	13	
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	15	15	14	14	14	14	
A.C. WHITE TRF. /	WAC4	-- -- -- -- -- -- -- --	-- --	NOV 01 2013	16	16	16	16	16	16	

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CHAT: FORT STEWART, GEORGIA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	P1	--	--	FEB 01 2006	1	1	1	1	1	1
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	3	4	4	4	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	3	3	3	3	3
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	P2	--	--	FEB 01 2006	1	1	1	1	1	1
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	3	4	4	4	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	3	3	3	3	3
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	P3	--	--	FEB 01 2006	1	1	1	1	1	1
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	3	4	4	4	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	3	3	3	3	3
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	P4	--	--	FEB 01 2006	1	1	1	1	1	1
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	3	4	4	4	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	3	3	3	3	3
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--	P5	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--	P6	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--	1	--	--	MAY 01 2018	1	1	1	1	1	1
BEKINS A-1 MOVERS	BAON	--	--	--	--	--	--	--		--	--	FEB 01 2013	2	3	3	3	3	3
AAA TRANSFER AND	AAA2	--	--	--	--	--	--	--		--	--	JAN 04 2005	3	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	4
COVAN WORLD-WIDE	COV6	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	5	5
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	6	7	7	8	9
COVAN WORLD-WIDE	CO43	--	--	--	--	--	--	--		--	--	JUL 01 2008	7	8	8	9	10	10
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	8	7	6	6	6	7
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	JUL 01 2021	9	11	11	11	11	11
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	10	10	10	10	9	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	11	9	9	8	7	6
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	12	12	12	12	12	12
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	13	13	13	13	13	13
BEKINS A-1 MOVERS	BAON	--	--	--	--	--	--	--	2	--	--	FEB 01 2013	1	1	1	1	1	1
AAA TRANSFER AND	AAA2	--	--	--	--	--	--	--		--	--	JAN 04 2005	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	3	3	3	3	3	3
COVAN WORLD-WIDE	COV6	--	--	--	--	--	--	--		--	--	NOV 01 2004	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	6	6	6	6
COVAN WORLD-WIDE	CO43	--	--	--	--	--	--	--		--	--	JUL 01 2008	6	7	7	7	7	7
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	7	6	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	8	8	8	8	8	8
BEKINS A-1 MOVERS	BAON	--	--	--	--	--	--	--	3	--	--	FEB 01 2013	1	1	1	1	1	1
AAA TRANSFER AND	AAA2	--	--	--	--	--	--	--		--	--	JAN 04 2005	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	3	3	3	3	3	3
COVAN WORLD-WIDE	COV6	--	--	--	--	--	--	--		--	--	NOV 01 2004	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	6	6	6	6
COVAN WORLD-WIDE	CO43	--	--	--	--	--	--	--		--	--	JUL 01 2008	6	7	7	7	7	7
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	7	6	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	8	8	8	8	8	8

AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	8	8	8	8	8	8
BEKINS A-1 MOVERS	BAON	--	--	--	--	--	--	--	4	--	--	FEB 01 2013	1	1	1	1	1	1
AAA TRANSFER AND	AAA2	--	--	--	--	--	--	--	--	--	--	JAN 04 2005	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	3	3	3	3	3	3
COVAN WORLD-WIDE	COV6	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	5	5	6	6	6	6
COVAN WORLD-WIDE	CO43	--	--	--	--	--	--	--	--	--	--	JUL 01 2008	6	7	7	7	7	7
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	7	6	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--	--	--	--	MAY 01 2018	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	8	8	8	8	8	8

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	4	--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	8	8	8	8	8	8
BEKINS A-1 MOVERS	BAON	--	--	--	--	--	--	--	5	--	--	FEB 01 2013	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	2	2	2	3	3	3
AAA TRANSFER AND	AAA2	--	--	--	--	--	--	--	--	--	--	JAN 04 2005	3	3	3	2	2	2
COVAN WORLD-WIDE	COV6	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	5	5	5	5	6	6
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	6	6	6	6	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--	--	--	--	MAY 01 2018	7	7	7	7	7	7
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	7	7	7	7	7	7
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	7	7	7	7	7	7
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	7	7	7	7	7	7
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	7	7	7	7	7	7
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	7	7	7	7	7	7

STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	A1	--	--	JUL 01 2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	A2	--	--	JUL 01 2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	A3	--	--	JUL 01 2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	A4	--	--	JUL 01 2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	A5	--	--	JUL 01 2022	1	1	1	1	1	1
GENERAL WAREHOUSE	GWCI	--	--	--	--	--	--	--	B1	--	--	NOV 01 2004	1	1	1	1	1	1
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--	--	--	--	APR 01 2025	2	2	3	3	4	5
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	3	4	4	4	3	3
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	4	5	5	5	5	4
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	5	6	6	6	6	6
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	6	3	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	7	7	7	7	7	7
GENERAL WAREHOUSE	GWCI	--	--	--	--	--	--	--	B2	--	--	NOV 01 2004	1	1	1	1	1	1
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--	--	--	--	APR 01 2025	2	2	2	2	2	2
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	2	2	2	2	2	2
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	2	2	2	2	2	2
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	2	2	2	2	2	2
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	2	2	2	2	2	2
CROWN MOVING AND	CRW3	--	--	--	--	--	--	--	C1	--	--	APR 01 2013	1	1	1	1	1	1

Thu Jan 01
page 3

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
FIDELITY MOVING A	FYM3	--	--	--	--	--	--	--	C1	--	--	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	--	--	--	--	--	--	--		--	--	APR 01 2013	1	1	1	1	1	1

ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
CROWN MOVING AND	CRW3	-- -- -- -- -- -- -- --	C2	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
CROWN MOVING AND	CRW3	-- -- -- -- -- -- -- --	C3	APR 01 2013	1	1	1	2	2	2
FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	2	2	2
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	2	2	2
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	2	2	2
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	1	1	1
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	6	6	7	7	7	7
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	7	7	6	6	6	6
CROWN MOVING AND	CRW3	-- -- -- -- -- -- -- --	C4	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
CROWN MOVING AND	CRW3	-- -- -- -- -- -- -- --	C5	APR 01 2013	1	1	1	1	1	1
FIDELITY MOVING A	FYM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MERCHANTS MOVING	MMV2	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
MODERN MOVING AND	MOM3	-- -- -- -- -- -- -- --	-- --	APR 01 2013	1	1	1	1	1	1
ACME MOVERS AND S	AMOS	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COVAN WORLD-WIDE	COV9	-- -- -- -- -- -- -- --	-- --	OCT 01 2013	5	5	5	5	5	5
HILLS MOVING / ST	HMVR	-- -- -- -- -- -- -- --	D1	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2

HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	D2	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	D3	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2

Thu Jan 01
page 4

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	D4	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	D5	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--	D6	--	--	NOV 01 2004	1	1	1	1	1	1
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	F1	--	--	MAR 01 2018	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--		--	--	MAR 01 2018	3	3	3	3	3	3
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	4	4	4	4	4	4
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	4	4	4	4	4	4
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	6	6	6	6	6	6
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	7	7	7	7	7	7
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	8	8	8	8	8	8
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	F2	--	--	MAR 01 2018	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	1	1	1	1	1	1
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	1	1	1	1	1	1
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	1	1	1	1	1	1
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	1	1	1	1	1	1

STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	1	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	F3	MAR 01 2018	1	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	1	1	1	1	1	1	1
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	1	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	1	1	1	1	1	1	1
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	1	1	1	1	1	1	1
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	1	1	1	1	1	1	1
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	1	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	1	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	F4	MAR 01 2018	1	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	1	1	1	1	1	1	1
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	1	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	1	1	1	1	1	1	1
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	1	1	1	1	1	1	1
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	1	1	1	1	1	1	1
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	1	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	1	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	F5	MAR 01 2018	1	1	1	1	1	1	1

Thu Jan 01
page 5

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COASTAL MOVING AN	CMVQ	-- --	-- --	-- --	-- --	-- --	-- --	-- --	F5	-- --	-- --	JUL 01 2021	1	1	1	1	1	1
COASTAL MOVING/ST	CMV5	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	AUG 01 2021	1	1	1	1	1	1
FOUNTAIN MOVING A	FNTN	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	JUL 01 2021	1	1	1	1	1	1
FOUNTAIN MOVING/S	FNT3	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	AUG 01 2021	1	1	1	1	1	1
MACON TRADING POS	TRA3	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	MAR 01 2018	1	1	1	1	1	1
MACON TRADING POS	TRA2	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	APR 06 2018	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	JUL 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIMM	-- --	-- --	-- --	-- --	-- --	-- --	-- --	F6	-- --	-- --	MAR 01 2018	1	1	1	1	1	1
COASTAL MOVING AN	CMVQ	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	JUL 01 2021	1	1	1	1	1	1
COASTAL MOVING/ST	CMV5	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	-- --	AUG 01 2021	1	1	1	1	1	1

FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	1	1	1	1	1	1
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	1	1	1	1	1	1
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	1	1	1	1	1	1
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	1	1	1	1	1	1
CARAVELLE MOVING/	CARV	-- -- -- -- -- -- -- --	G1	APR 01 2010	1	1	1	1	1	1
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	2	2	3	3	3	3
GEE TRANSPORT/UNI	UMVS	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	4	4	5	7	8
AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	4	3	2	2	2	2
PHELPS MOVING AND	PLPH	-- -- -- -- -- -- -- --	-- --	JAN 01 2020	5	5	5	9	10	10
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	6	6	11	11	12	12
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	7	7	7	8	8	7
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --	-- --	MAY 01 2018	8	11	10	10	9	9
MCCARLEY MOVING A	MMNG	-- -- -- -- -- -- -- --	-- --	JAN 01 2024	8	12	13	14	14	14
MACON TRADING POS	TRA4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	10	9	8	6	5	5
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	10	9	8	6	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	12	8	6	4	4	3
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	13	13	12	12	11	11
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	14	14	14	13	13	13
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	15	15	15	15	15	15
CARAVELLE MOVING/	CARV	-- -- -- -- -- -- -- --	G2	APR 01 2010	1	1	1	1	1	1
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	2	2	2	2	2	2
GEE TRANSPORT/UNI	UMVS	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	3	4
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	4	4	4	4	4	3
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --	-- --	MAY 01 2018	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM5	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	6	6	6	6	6	6
MACON TRADING POS	TRA4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
PHELPS MOVING AND	PLPH	-- -- -- -- -- -- -- --	-- --	JAN 01 2020	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	6	6	6	6	6	6
CARAVELLE MOVING/	CARV	-- -- -- -- -- -- -- --	G3	APR 01 2010	1	1	1	1	1	1
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	2	2	2	2	2	2
GEE TRANSPORT/UNI	UMVS	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	3	4

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--	G3	--	--	JUL 01 2008	4	4	4	4	4	3
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	6	6	6	6	6	6
PHELPS MOVING AND	PLPH	--	--	--	--	--	--	--		--	--	JAN 01 2020	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	6	6	6	6	6	6
CARAVELLE MOVING/ NEWESCO INC DBA N	CARV NWOG	--	--	--	--	--	--	--	G4	--	--	APR 01 2010 FEB 01 2006	1 2	1 2	1 2	1 2	1 2	1 2
GEE TRANSPORT/UNI	UMVS	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	4	4	4	4	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	6	6	6	6	6	6
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	6	6	6	6	6	6
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
PHELPS MOVING AND	PLPH	--	--	--	--	--	--	--		--	--	JAN 01 2020	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	6	6	6	6	6	6
CARAVELLE MOVING/ COVAN WORLD-WIDE	CARV CO43	--	--	--	--	--	--	--	G5	--	--	APR 01 2010 JUL 01 2008	1 2	1 2	1 3	1 3	1 3	1 3
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	3	3	2	2	2	2
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	4	4	4	4	4	4
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	4	4	4	4	4	4
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2022	4	4	4	4	4	4
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN 01 2022	4	4	4	4	4	4
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	4	4	4	4	4	4
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	4	4	4	4	4	4
PHELPS MOVING AND	PLPH	--	--	--	--	--	--	--		--	--	JAN 01 2020	4	4	4	4	4	4
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	4	4	4	4	4	4

NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	N1	--	--	FEB 01 2006	1	1	1	1	1	1
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
GEE TRANSPORT/UNI	UMVS	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	4
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	5	6
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	6	6	6	6	6	5
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	7	7	7	7	7	7

NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	N2	--	--	FEB 01 2006	1	1	1	1	1	1
GEE TRANSPORT/UNI	UMVS	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	5	5	5
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	4	4	4

Thu Jan 01
page 7

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	N2	--	--	JAN 01 2011	6	6	6	6	6	6
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	N3	--	--	FEB 01 2006	1	1	1	1	1	1
GEE TRANSPORT/UNI	UMVS	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	5
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	4	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	6	6	6	6	6
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	N4	--	--	FEB 01 2006	1	1	1	1	1	1
GEE TRANSPORT/UNI	UMVS	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	--	--	--	--	--	--	--		--	--	NOV 01 2004	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	4
COLEMAN AMERICAN	CM42	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	5	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	6	6	6	6	6
SUDDATH RELOCATIO	SDDA	--	--	--	--	--	--	--	N5	--	--	NOV 01 2004	1	1	1	1	1	1

COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	4	4
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	4	4	4	4	3	3
SUDDATH RELOCATIO	SDDA	-- -- -- -- -- -- -- --	N6	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	2	2	2	2	2	2
CLASSIC CITY MOVI	CCMO	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	4	4
COLEMAN AMERICAN	CM42	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	4	4	4	4	3	3
COLEMAN AMERICAN	CM47	-- -- -- -- -- -- -- --	S1	NOV 01 2004	1	2	3	3	4	4
MACON TRADING POS	TRA4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	2	1	1	1	1	1
AMERICAN INTERNAT	AIM4	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	3	3	2	2	2	2
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	4	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	4	4	4	3	3
COLEMAN AMERICAN	CM47	-- -- -- -- -- -- -- --	S2	NOV 01 2004	1	1	1	1	1	1
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CM47	-- -- -- -- -- -- -- --	S3	NOV 01 2004	1	1	1	1	1	1
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CM47	-- -- -- -- -- -- -- --	S4	NOV 01 2004	1	1	1	1	1	1
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CM47	-- -- -- -- -- -- -- --	S5	NOV 01 2004	1	1	1	1	1	1
COVAN WORLD-WIDE	CO43	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2

Thu Jan 01
page 8

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6	12	18	24	30	36
													Mon	Mon	Mon	Mon	Mon	Mon
A L S VAN LINE SE	ALS2	--	--	--	--	--	--	--	U1	--	--	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	3	3	3	3	4
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	4	5	5	5	5	5

AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	4	4	4	4	3
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	6	6	6	6	6	6
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	7	7	7	7	7	7
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	9	9	9	9	9	9
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	9	9	9	9	9	9
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	11	11	11	11	11	11

A L S VAN LINE SE	ALS2	-- -- -- -- -- -- -- --	U2	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	4	4	4	4	4	4
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	5	5	5	5	5	5
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	5	5	5	5	5	5

A L S VAN LINE SE	ALS2	-- -- -- -- -- -- -- --	U3	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	4	4	4	4	4	4
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	5	5	5	5	5	5
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	5	5	5	5	5	5

A L S VAN LINE SE	ALS2	-- -- -- -- -- -- -- --	U4	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	4	4	4	4	4	4
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	5	5	5	5	5	5
AMERICAN INTERNAT	AIMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	5	5	5	5	5	5
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --	-- --	AUG 01 2021	5	5	5	5	5	5
MACON TRADING POS	TRA2	-- -- -- -- -- -- -- --	-- --	APR 06 2018	5	5	5	5	5	5

STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	5	5	5	5	5	5
A L S VAN LINE SE	ALS2	--	--	--	--	--	--	--	--	U5	--	--	NOV 01 2004	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2

Thu Jan 01
page 9

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
H / S TRANSFER CO	HNCS	--	--	--	--	--	--	--	U5	--	--	NOV 01 2004	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	4	4	4	4	4	4
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	5	5	5	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	5	5	5	5	5	5
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	5	5	5	5	5	5
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	5	5	5	5	5	5
A L S VAN LINE SE	ALS2	--	--	--	--	--	--	--	U6	--	--	NOV 01 2004	1	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
H / S TRANSFER CO	HNCS	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	3	3	3	3	3
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	4	4	4	4	4	4
AMERICAN INTERNAT	AIMM	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	5	5	5	5	5	5
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	5	5	5	5	5	5
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	5	5	5	5	5	5
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	5	5	5	5	5	5
MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	5	5	5	5	5	5
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--	W1	--	--	MAY 01 2018	1	1	1	1	1	1
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	3	3	4	6	6	6
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--	--	--	--	JUL 01 2008	4	5	4	5	5	5
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--	--	--	--	NOV 01 2013	5	4	3	3	3	3
MACON TRADING POS	TRA3	--	--	--	--	--	--	--	--	--	--	MAR 01 2018	6	6	6	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	7	7	7	7	8	8

H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	8	8	8	8	7	7
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--	--	--	--	APR 01 2025	9	9	12	14	14	14
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	10	12	13	12	12	12
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	10	12	13	12	12	12
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	12	10	9	9	9	10
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--	--	--	--	MAR 01 2008	13	14	11	11	11	11
COASTAL MOVING /	CM45	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	14	15	15	15	15	15
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2022	15	11	10	10	10	9
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--	--	--	--	APR 01 2024	16	16	16	16	18	18
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--	--	--	--	APR 01 2024	17	19	19	19	19	19
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	18	17	17	17	16	16
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--	--	--	--	AUG 01 2021	18	17	17	17	16	16
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	20	20	20	20	20	20

ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	--	W2	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	2	2	3	3	3	3	
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--	--	--	--	JUL 01 2008	3	3	2	2	2	2	
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--	--	--	--	JAN 01 2011	4	4	4	4	5	5	
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	5	5	5	5	4	4	
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--	--	--	--	APR 01 2025	6	6	8	9	10	10	
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	7	8	9	8	8	8	
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--	--	--	--	JUL 01 2021	8	9	10	10	9	9	

Thu Jan 01
page 10

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	W2	--	--	JAN 01 2011	9	7	6	6	6	6
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	10	9	7	7	7	7
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	JUL 01 2021	11	11	11	11	11	11
LUCAS MOVING SYST	LCMV	--	--	--	--	--	--	--		--	--	APR 01 2024	12	12	12	12	13	13
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	13	13	13	13	12	12
LUCAS MOVING / ST	LUMV	--	--	--	--	--	--	--		--	--	APR 01 2024	14	14	14	14	14	14
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	15	15	15	15	15	15
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	16	16	16	16	16	16
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--		--	--	NOV 01 2013	16	16	16	16	16	16
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	16	16	16	16	16	16
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	16	16	16	16	16	16
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	16	16	16	16	16	16

ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	W3	-- --	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAM3	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	2	3	3	3	3	3
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --		-- --	JUL 01 2008	3	2	2	2	2	2
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	4	4	4	4	5	5
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	5	5	5	5	4	4
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	6	6	6	6	6	6
HAMMOCK TRANSFER	HMM2	-- -- -- -- -- -- -- --		-- --	MAR 01 2008	7	7	7	7	7	7
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --		-- --	MAY 01 2018	8	8	8	8	8	8
A.C. WHITE TRF. /	WAC4	-- -- -- -- -- -- -- --		-- --	NOV 01 2013	8	8	8	8	8	8
ADVANCE RELOCATIO	ARSO	-- -- -- -- -- -- -- --		-- --	APR 01 2025	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --		-- --	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --		-- --	MAR 01 2018	8	8	8	8	8	8
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	JUL 01 2022	8	8	8	8	8	8

ACME MOVING / STO	ACMH	-- -- -- -- -- -- -- --	W4	-- --	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAMG	-- -- -- -- -- -- -- --		-- --	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	4	4	4	4	5	5
H / S TRANSFER CO	HNSC	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	5	5	5	5	4	4
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --		-- --	JAN 01 2011	6	6	6	6	6	6
HAMMOCK TRANSFER	HMM2	-- -- -- -- -- -- -- --		-- --	MAR 01 2008	7	7	7	7	7	7
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --		-- --	MAY 01 2018	8	8	8	8	8	8
A.C. WHITE TRF. /	WAC4	-- -- -- -- -- -- -- --		-- --	NOV 01 2013	8	8	8	8	8	8
ADVANCE RELOCATIO	ARSO	-- -- -- -- -- -- -- --		-- --	APR 01 2025	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --		-- --	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING/ST	CMV5	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	-- -- -- -- -- -- -- --		-- --	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING/S	FNT3	-- -- -- -- -- -- -- --		-- --	AUG 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --		-- --	MAR 01 2018	8	8	8	8	8	8
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --		-- --	JUL 01 2022	8	8	8	8	8	8

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR CNNQ: FISC, JACKSONVILLE, FL

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	W5	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	6
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	5	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	6	6	6	6	5
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	7	7	7	7	7	7
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	8	8	8	8	8	8
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--		--	--	NOV 01 2013	8	8	8	8	8	8
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--		--	--	APR 01 2025	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	8	8	8	8	8	8
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	8	8	8	8	8	8
ACME MOVING / STO	ACMH	--	--	--	--	--	--	--	W6	--	--	NOV 01 2004	1	1	1	1	1	1
COLEMAN AMERICAN	CAMG	--	--	--	--	--	--	--		--	--	JUL 01 2008	2	2	2	2	2	2
COLEMAN AMERICAN	CAM3	--	--	--	--	--	--	--		--	--	JAN 01 2011	3	3	3	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	4	4	4	4	4	6
H / S TRANSFER CO	HNSC	--	--	--	--	--	--	--		--	--	NOV 01 2004	5	5	5	5	5	4
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	6	6	6	6	5
HAMMOCK TRANSFER	HMM2	--	--	--	--	--	--	--		--	--	MAR 01 2008	7	7	7	7	7	7
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	MAY 01 2018	8	8	8	8	8	8
A.C. WHITE TRF. /	WAC4	--	--	--	--	--	--	--		--	--	NOV 01 2013	8	8	8	8	8	8
ADVANCE RELOCATIO	ARSO	--	--	--	--	--	--	--		--	--	APR 01 2025	8	8	8	8	8	8
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	8	8	8	8	8	8
COASTAL MOVING /	CM45	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING AN	CMVQ	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
COASTAL MOVING/ST	CMV5	--	--	--	--	--	--	--		--	--	AUG 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING A	FNTN	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
FOUNTAIN MOVING/S	FNT3	--	--	--	--	--	--	--		--	--	AUG 01 2021	8	8	8	8	8	8
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	8	8	8	8	8	8
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	8	8	8	8	8	8

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR FAAM: DOL TRANS DIV, FORT KNOX, KY

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	1	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	2	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	3	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	4	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	5	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2
TDP INC DBA TRI-C	TRCI	--	--	--	--	--	--	--	6	--	--	NOV 01 2004	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	OCT 01 2012	2	2	2	2	2	2

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR H AFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	I1	--	--	NOV 01 2004	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	3	3	3	3
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	2	2	3	3	3	3
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN 01 2022	4	4	2	2	2	2

HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	I2	--	--	NOV	01	2004	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	I3	--	--	NOV	01	2004	1	1	1	1	1	1
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	I4	--	--	NOV	01	2004	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
HILLS MOVING / ST	HMVR	--	--	--	--	--	--	--	I5	--	--	NOV	01	2004	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
AMERICAN INTERNAT	AIM5	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA4	--	--	--	--	--	--	--	J1	--	--	JAN	01	2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--		--	--	JAN	01	2022	2	2	2	2	2	2
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR	06	2018	2	2	2	2	2	2
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL	01	2022	4	4	4	4	4	4
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	J2	--	--	JAN	01	2022	1	1	1	1	1	1
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR	06	2018	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL	01	2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	J3	--	--	JAN	01	2022	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR	06	2018	1	1	1	1	1	1
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL	01	2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	J4	--	--	JAN	01	2022	1	1	1	1	1	1
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN	01	2022	1	1	1	1	1	1

MACON TRADING POS	TRA2	--	--	--	--	--	--	--	--	--	--	APR 06 2018	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--	--	--	--	JUL 01 2022	1	1	1	1	1	1

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	J5	--	--	JAN 01 2022	1	1	1	1	1	1
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	1	1	1	1	1	1
AMERICAN INTERNAT	AIM4	--	--	--	--	--	--	--	J6	--	--	JAN 01 2022	1	1	1	1	1	1
MACON TRADING POS	TRA2	--	--	--	--	--	--	--		--	--	APR 06 2018	1	1	1	1	1	1
MACON TRADING POS	TRA4	--	--	--	--	--	--	--		--	--	JAN 01 2022	1	1	1	1	1	1
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	1	1	1	1	1	1
A-1 FREEMAN NORTH	AOFA	--	--	--	--	--	--	--	N1	--	--	SEP 06 2021	1	1	1	1	1	1
A-1 FREEMAN NORTH	AOFA	--	--	--	--	--	--	--	N2	--	--	SEP 06 2021	1	1	1	1	1	1
A-1 FREEMAN NORTH	AOFA	--	--	--	--	--	--	--	N3	--	--	SEP 06 2021	1	1	1	1	1	1
A-1 FREEMAN NORTH	AOFA	--	--	--	--	--	--	--	N4	--	--	SEP 06 2021	1	1	1	1	1	1
A-1 FREEMAN NORTH	AOFA	--	--	--	--	--	--	--	N5	--	--	SEP 06 2021	1	1	1	1	1	1
SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P1	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2
SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P2	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2

SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P3	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2
SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P4	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2
SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P5	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2
SUDDATH RELOCATIO	SDTM	--	--	--	--	--	--	--	P6	--	--	OCT 01 2007	1	1	1	1	1	1
ACE RELOCATION SY	AR40	--	--	--	--	--	--	--		--	--	JUL 05 2018	2	2	2	2	2	2
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	R1	--	--	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	--	--	--	--	--	--	--		--	--	JUL 01 2008	2	2	2	2	2	2
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	4	4	4

Thu Jan 01
page 3

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
WASHBURN STORAGE	WSB3	--	--	--	--	--	--	--	R1	--	--	MAY 01 2005	4	5	5	5	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	5	4	4	3	3	3
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	6	8	8	8	8	8
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	JUL 01 2025	7	7	7	7	7	7
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	8	6	6	6	5	5
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	9	9	9	9	9	9
CARROLLS MOVING A	CRLM	--	--	--	--	--	--	--	R2	--	--	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	--	--	--	--	--	--	--		--	--	JUL 01 2008	2	2	2	2	2	2
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--		--	--	FEB 01 2006	3	3	3	3	3	3
WASHBURN STORAGE	WSB3	--	--	--	--	--	--	--		--	--	MAY 01 2005	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	JUL 01 2025	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	6	6	6	6	6	6

STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	6	6	6	6	6	6
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	R3	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	3	3	3	3	3	3
WASHBURN STORAGE	WSB3	-- -- -- -- -- -- -- --	-- --	MAY 01 2005	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --	-- --	JUL 01 2025	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	6	6	6	6	6	6
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	R4	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	3	3	3	3	3	3
WASHBURN STORAGE	WSB3	-- -- -- -- -- -- -- --	-- --	MAY 01 2005	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --	-- --	JUL 01 2025	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	6	6	6	6	6	6
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	R5	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2
NEWESCO INC DBA N	NWOG	-- -- -- -- -- -- -- --	-- --	FEB 01 2006	3	3	3	3	3	3
WASHBURN STORAGE	WSB3	-- -- -- -- -- -- -- --	-- --	MAY 01 2005	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	-- -- -- -- -- -- -- --	-- --	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	-- -- -- -- -- -- -- --	-- --	JUL 01 2025	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	-- -- -- -- -- -- -- --	-- --	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	-- -- -- -- -- -- -- --	-- --	MAR 01 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	6	6	6	6	6	6
CARROLLS MOVING A	CRLM	-- -- -- -- -- -- -- --	R6	JAN 01 2011	1	1	1	1	1	1
A L S VAN LINE SE	ALSV	-- -- -- -- -- -- -- --	-- --	JUL 01 2008	2	2	2	2	2	2

Thu Jan 01
page 4

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR HAFC: JPPSO-SAN ANTONIO, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
NEWESCO INC DBA N	NWOG	--	--	--	--	--	--	--	R6	--	--	FEB 01 2006	3	3	3	3	3	3
WASHBURN STORAGE	WSB3	--	--	--	--	--	--	--		--	--	MAY 01 2005	4	4	4	4	4	4
COLEMAN AMERICAN	CAM2	--	--	--	--	--	--	--		--	--	JAN 01 2011	5	5	5	5	5	5
A-1 HORTONS MOVIN	AOHM	--	--	--	--	--	--	--		--	--	JUL 01 2025	6	6	6	6	6	6
AMERICAN INTERNAT	AIM3	--	--	--	--	--	--	--		--	--	JAN 01 2022	6	6	6	6	6	6
MACON TRADING POS	TRA3	--	--	--	--	--	--	--		--	--	MAR 01 2018	6	6	6	6	6	6
STATESBORO TRANSF	SBOS	--	--	--	--	--	--	--		--	--	JUL 01 2022	6	6	6	6	6	6

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR HBAT: FORT CAVAZOS, TX

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B1	--	--	MAR 01 2013	1	1	1	1	1	1
COLEMAN AMERICAN	CPK1	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
COVAN WORLD-WIDE	CO82	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
THE INLAND SEA IN	INSH	--	--	--	--	--	--	--		--	--	SEP 25 2006	4	4	5	5	5	5
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	5	5	6	6	6	6
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	6	6	4	4	4	4
D AND D WAREHOUSE	MSMV	--	--	--	--	--	--	--		--	--	JUL 01 2025	7	7	7	7	7	7
LAS CRUCES MOVING	LACM	--	--	--	--	--	--	--		--	--	OCT 01 2021	8	8	8	8	8	8
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B2	--	--	MAR 01 2013	1	1	1	1	1	1
COLEMAN AMERICAN	CPK1	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
COVAN WORLD-WIDE	CO82	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	4	4	4	4	4	5
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	5	5	5	5	5	4
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B3	--	--	MAR 01 2013	1	1	1	1	1	1
COLEMAN AMERICAN	CPK1	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
COVAN WORLD-WIDE	CO82	--	--	--	--	--	--	--		--	--	JAN 15 2012	2	2	2	2	2	2
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	4	4	4	4	4	4
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	5	5	5	5	5	5

AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B4	--	--	MAR 01 2013	1	1	1	1	1	1
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	2	2	2	2	2	2
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	3	3	3	3	3	3
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B5	--	--	MAR 01 2013	1	1	1	1	1	1
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	2	2	2	2	2	2
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	3	3	3	3	3	3
AMERICAN MOVING A	AMVB	--	--	--	--	--	--	--	B6	--	--	MAR 01 2013	1	1	1	1	1	1
ARMSTRONG MOVING	ARS2	--	--	--	--	--	--	--		--	--	NOV 01 2012	2	2	2	2	2	2
YUCCA MOVING AND	YMVS	--	--	--	--	--	--	--		--	--	JAN 15 2012	3	3	3	3	3	3

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
LILE INTERNATIONA	LIL9	--	--	--	--	--	--	--	1	--	--	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	APR 01 2006	3	3	3	2	2	2
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--		--	--	OCT 01 2008	4	4	5	5	6	6
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--		--	--	MAR 01 2008	5	5	4	4	4	4
PEREZ MOVE MANAGE	PEMM	--	--	--	--	--	--	--		--	--	MAR 01 2009	6	7	7	7	7	7
EFFORT ENTERPRISE	ARSH	--	--	--	--	--	--	--		--	--	MAY 01 2008	7	6	6	6	5	5
CONTINENTAL VAN L	COTV	--	--	--	--	--	--	--		--	--	JUL 01 2021	8	8	8	8	8	8
MOUNTAIN TRUCKING	MMGS	--	--	--	--	--	--	--		--	--	JUL 01 2025	9	9	9	9	9	9
ALLWEST TRANSPORT	AWAP	--	--	--	--	--	--	--		--	--	JAN 01 2025	10	10	10	10	10	10
LILE INTERNATIONA	LIL3	--	--	--	--	--	--	--		--	--	JUL 01 2022	11	11	11	11	11	11
NOWADNICK AND SON	NWTO	--	--	--	--	--	--	--		--	--	JAN 01 2025	12	12	12	12	12	12
OLYMPIC MOVING AN	OLPC	--	--	--	--	--	--	--		--	--	JAN 01 2025	13	13	13	13	13	13
OLYMPIC MOVING AN	OMSL	--	--	--	--	--	--	--		--	--	JAN 01 2025	14	14	14	14	14	14
LILE INTERNATIONA	LIL9	--	--	--	--	--	--	--	2	--	--	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	--	--	--	--	--	--	--		--	--	NOV 01 2004	2	2	2	3	3	3
GOLDEN SERVICES L	GDSE	--	--	--	--	--	--	--		--	--	APR 01 2006	3	3	3	2	2	2
LILE INTERNATIONA	LIL4	--	--	--	--	--	--	--		--	--	MAR 01 2008	4	4	4	4	4	4
EFFORT ENTERPRISE	ARSH	--	--	--	--	--	--	--		--	--	MAY 01 2008	5	5	5	5	5	5

NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	6	6	6	6	6	6
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	7	7	7	7	7	7
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	8	8	8	8	9	9
CONTINENTAL VAN L	COTV	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	9	9	9	9	8	8
LILE INTERNATIONA	LIL3	-- -- -- -- -- -- -- --	-- --	JUL 01 2022	10	10	10	10	10	10
ALLWEST TRANSPORT	AWAP	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	11	11	11	11	11	11
ALASKA SEAVAN, IN	MCHO	-- -- -- -- -- -- -- --	-- --	OCT 01 2008	12	12	12	12	12	12
MOUNTAIN TRUCKING	MMGS	-- -- -- -- -- -- -- --	-- --	JUL 01 2025	12	12	12	12	12	12
PEREZ MOVE MANAGE	PEMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2009	12	12	12	12	12	12

LILE INTERNATIONA	LIL9	-- -- -- -- -- -- -- --	3	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	3	6	7	8	8	8
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	4	7	9	9	9	9
GOLDEN SERVICES L	GDSE	-- -- -- -- -- -- -- --	-- --	APR 01 2006	5	3	3	3	3	3
ALASKA SEAVAN, IN	MCHO	-- -- -- -- -- -- -- --	-- --	OCT 01 2008	6	4	5	5	5	5
LILE INTERNATIONA	LIL4	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	7	5	4	4	4	4
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	8	10	10	10	11	11
PEREZ MOVE MANAGE	PEMM	-- -- -- -- -- -- -- --	-- --	MAR 01 2009	9	8	6	7	7	7
EFFORT ENTERPRISE	ARSH	-- -- -- -- -- -- -- --	-- --	MAY 01 2008	10	9	8	6	6	6
CONTINENTAL VAN L	COTV	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	11	11	11	11	10	10
ALLWEST TRANSPORT	AWAP	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	12	12	12	12	12	12
MOUNTAIN TRUCKING	MMGS	-- -- -- -- -- -- -- --	-- --	JUL 01 2025	13	13	13	13	13	13

LILE INTERNATIONA	LIL9	-- -- -- -- -- -- -- --	4	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	-- -- -- -- -- -- -- --	-- --	NOV 01 2004	2	2	2	2	2	2
LILE INTERNATIONA	LIL4	-- -- -- -- -- -- -- --	-- --	MAR 01 2008	3	3	3	3	3	3
EFFORT ENTERPRISE	ARSH	-- -- -- -- -- -- -- --	-- --	MAY 01 2008	4	4	4	4	4	4
NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	5	5	5	5	5	5
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	6	6	6	6	6	6
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --	-- --	JAN 01 2025	7	7	7	7	7	7

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR JEAT: JPPSO-LEWIS, FORT LEWIS, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALASKA SEAVAN, IN	MCHO	--	--	--	--	--	--	--	4	--	--	OCT 01 2008	8	8	8	8	8	8
ALLWEST TRANSPORT	AWAP	--	--	--	--	--	--	--		--	--	JAN 01 2025	8	8	8	8	8	8

LILE INTERNATIONAL	LIL9	-- -- -- -- -- -- -- --	5	-- --	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
LILE INTERNATIONAL	LIL4	-- -- -- -- -- -- -- --		-- --	MAR 01 2008	3	3	3	3	3	3
EFFORT ENTERPRISE	ARSH	-- -- -- -- -- -- -- --		-- --	MAY 01 2008	4	4	4	4	4	4
NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	5	5	5	5	5	5
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	6	6	6	6	6	6
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	7	7	7	7	7	7
ALASKA SEAVAN, IN	MCHO	-- -- -- -- -- -- -- --		-- --	OCT 01 2008	8	8	8	8	8	8
ALLWEST TRANSPORT	AWAP	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	8	8	8	8	8	8

LILE INTERNATIONAL	LIL9	-- -- -- -- -- -- -- --	6	-- --	DEC 16 2009	1	1	1	1	1	1
LINCOLN MVG / STG	LNC1	-- -- -- -- -- -- -- --		-- --	NOV 01 2004	2	2	2	2	2	2
LILE INTERNATIONAL	LIL4	-- -- -- -- -- -- -- --		-- --	MAR 01 2008	3	3	3	3	3	3
EFFORT ENTERPRISE	ARSH	-- -- -- -- -- -- -- --		-- --	MAY 01 2008	4	4	4	4	4	4
NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	5	5	5	5	5	5
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	6	6	6	6	6	6
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	7	7	7	7	7	7
ALASKA SEAVAN, IN	MCHO	-- -- -- -- -- -- -- --		-- --	OCT 01 2008	8	8	8	8	8	8
ALLWEST TRANSPORT	AWAP	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	8	8	8	8	8	8

LINCOLN MVG / STG	LNC1	-- -- -- -- -- -- -- --	7	-- --	NOV 01 2004	1	1	1	1	1	1
LILE INTERNATIONAL	LIL4	-- -- -- -- -- -- -- --		-- --	MAR 01 2008	2	2	2	2	2	2
EFFORT ENTERPRISE	ARSH	-- -- -- -- -- -- -- --		-- --	MAY 01 2008	3	3	3	3	3	3
NOWADNICK AND SON	NWTO	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	4	4	4	4	4	4
OLYMPIC MOVING AN	OLPC	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	5	5	5	5	5	5
OLYMPIC MOVING AN	OMSL	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	6	6	6	6	6	6
ALASKA SEAVAN, IN	MCHO	-- -- -- -- -- -- -- --		-- --	OCT 01 2008	7	7	7	7	7	7
ALLWEST TRANSPORT	AWAP	-- -- -- -- -- -- -- --		-- --	JAN 01 2025	7	7	7	7	7	7

AAA MOVING/STORAG	QMSV	-- -- -- -- -- -- -- --	A1	-- --	AUG 25 2008	1	1	1	2	2	2
ALASKA TERMINALS,	ALAS	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	2	3	3	3	3	3
WORLD WIDE MOVERS	WW60	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	3	4	4	4	4	4
BEKINS MOVING AND	BEKS	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	4	2	1	1	1	1

AAA MOVING/STORAG	QMSV	-- -- -- -- -- -- -- --	A2	-- --	AUG 25 2008	1	1	1	1	1	2
ALASKA TERMINALS,	ALAS	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	2	2	3	3	3	3
WORLD WIDE MOVERS	WW60	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	3	4	4	4	4	4
BEKINS MOVING AND	BEKS	-- -- -- -- -- -- -- --		-- --	AUG 25 2008	4	3	2	2	2	1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR JENQ: FISC, PUGET SOUND, WA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	1	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	2	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	3	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	4	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	5	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	6	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	W1	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	W2	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	W3	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2
EVERGREEN TRANSFE	SRSY	--	--	--	--	--	--	--	W4	--	--	JAN 16 2012	1	1	1	1	1	1
LILE INTERNATIONAL	LIL3	--	--	--	--	--	--	--		--	--	DEC 01 2014	2	2	2	2	2	2

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR KKFA: JPPSO-COLORADO SPRINGS, CO

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--	1	--	--	JUL 01 2019	1	1	1	1	1	1
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--		--	--	JUL 01 2019	2	2	2	2	2	2
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	2	--	--	JUL 01 2019	1	1	1	1	1	1
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	3	--	--	JUL 01 2019	1	1	1	1	1	1
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	4	--	--	JUL 01 2019	1	1	1	1	1	1
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	5	--	--	JUL 01 2019	1	1	1	1	1	1
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1
COLEMAN AMERICAN	CM70	--	--	--	--	--	--	--	6	--	--	JUL 01 2019	1	1	1	1	1	1
COVAN WORLD WIDE	CO18	--	--	--	--	--	--	--		--	--	JUL 01 2019	1	1	1	1	1	1

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR LHNQ: CG ISC, ALAMEDA, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
MACY MOVERS, INC	MYMO	--	--	--	--	--	--	--	1	--	--	FEB 16 2014	1	1	1	1	1	1
ACE RELOCATION SY	AR80	--	--	--	--	--	--	--		--	--	NOV 16 2011	2	2	2	2	2	2
MACY MOVERS, INC	MYMO	--	--	--	--	--	--	--	2	--	--	FEB 16 2014	1	1	1	1	1	1

ACE RELOCATION SY	AR80	--	--	--	--	--	--	--	--	--	--	NOV 16 2011	2	2	2	2	2	2
MACY MOVERS, INC	MYMO	--	--	--	--	--	--	--	3	--	--	FEB 16 2014	1	1	1	1	1	1
ACE RELOCATION SY	AR80	--	--	--	--	--	--	--	--	--	--	NOV 16 2011	2	2	2	2	2	2

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR LKNQ: FISC, SAN DIEGO, CA

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
ALLSTATE VAN / ST	AVN2	--	--	--	--	--	--	--	1	--	--	JAN 01 2014	1	1	1	1	1	1
ALLSTATE VAN / ST	AVN2	--	--	--	--	--	--	--	2	--	--	JAN 01 2014	1	1	1	1	1	1
ALLSTATE VAN / ST	AVN2	--	--	--	--	--	--	--	B1	--	--	JAN 01 2014	1	1	1	1	1	1
APPLE VALLEY TRAN	AVTF	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
BARSTOW TRANSFER	BSTW	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	3	3	3	3	3
CARDINAL VAN AND	CVNS	--	--	--	--	--	--	--	--	--	--	OCT 01 2017	4	4	4	4	4	4
ALLSTATE VAN / ST	AVN2	--	--	--	--	--	--	--	B2	--	--	JAN 01 2014	1	1	1	1	1	1
BARSTOW TRANSFER	BSTW	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
APPLE VALLEY TRAN	AVTF	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	3	3	3	3	3	3
CITIZENS TRANSFER	CTAS	--	--	--	--	--	--	--	K1	--	--	NOV 01 2013	1	1	1	1	1	1
HORIZON MVG SYSTE	HRZN	--	--	--	--	--	--	--	--	--	--	NOV 01 2004	2	2	2	2	2	2
COLONIAL VAN AND	COV1	--	--	--	--	--	--	--	L1	--	--	FEB 16 2014	1	1	1	1	1	1
COLONIAL VAN AND	COV1	--	--	--	--	--	--	--	L2	--	--	FEB 16 2014	1	1	1	1	1	1
COLONIAL VAN AND	COV1	--	--	--	--	--	--	--	L3	--	--	FEB 16 2014	1	1	1	1	1	1
ALLSTATE VAN / ST	AVN2	--	--	--	--	--	--	--	P1	--	--	JAN 01 2014	1	1	1	1	1	1

ACE RELOCATION SY	ARC1	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	2	2	2	2	2	2
COVAN WORLD-WIDE	CO80	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	3	3	3	3	3	3
ALLSTATE VAN / ST	AVN2	-- -- -- -- -- -- -- --	P2 -- --	JAN 01 2014	1	1	1	1	1	1
COVAN WORLD-WIDE	CO80	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	2	2	2	2	2	2
ACE RELOCATION SY	ARC1	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	3	3	3	3	3	3
ALLSTATE VAN / ST	AVN2	-- -- -- -- -- -- -- --	P3 -- --	JAN 01 2014	1	1	1	1	1	1
COVAN WORLD-WIDE	CO80	-- -- -- -- -- -- -- --	-- --	JUL 01 2021	2	2	2	2	2	2
WESTBROOK VAN / S	WBKQ	-- -- -- -- -- -- -- --	S1 -- --	MAR 16 2013	1	1	1	1	1	1
WESTBROOK VAN / S	WBKQ	-- -- -- -- -- -- -- --	S2 -- --	MAR 16 2013	1	1	1	1	1	1
VISTA M/S LLC	VSMS	-- -- -- -- -- -- -- --	Y1 -- --	MAY 01 2015	1	1	1	1	1	2
GALE TRANSFER, IN	GALE	-- -- -- -- -- -- -- --	-- --	JAN 01 2017	2	2	2	2	2	1
COLEMAN AMERICAN	COWJ	-- -- -- -- -- -- -- --	-- --	APR 01 2024	3	3	3	3	3	3

Thu Jan 01
page 2

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR LKNQ: FISC, SAN DIEGO, CA

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR MBAT: /CLOSED/FORT WAINWRIGHT, AK

Contractor Name	Code	Pa Ra	Wr Ra	Hi Ra	Ha In	St Ra	Ha Ra	Un Ra	Dray Zone	Dr In	Dr Ou	Effect Date	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
AAA MOVING/STORAG	QMSV	-- --	-- --	-- --	-- --	-- --	-- --	-- --	1	-- --	-- --	AUG 25 2008	1	1	1	2	2	2
ALASKA TERMINALS,	ALAS	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	2	3	3	3	3	3
WORLD WIDE MOVERS	WW60	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	3	4	4	4	4	4
BEKINS MOVING AND	BEKS	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	4	2	1	1	1	1
AAA MOVING/STORAG	QMSV	-- --	-- --	-- --	-- --	-- --	-- --	-- --	2	-- --	-- --	AUG 25 2008	1	1	1	1	1	2
ALASKA TERMINALS,	ALAS	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	2	2	3	3	3	3
WORLD WIDE MOVERS	WW60	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	3	4	4	4	4	4
BEKINS MOVING AND	BEKS	-- --	-- --	-- --	-- --	-- --	-- --	-- --		-- --	-- --	AUG 25 2008	4	3	2	2	2	1

Thu Jan 01
page 1

BASIC ORDERING AGREEMENT DEPLOYMENT RATE SHEET FOR MLNQ: JPPSO-PEARL HARBOR, HI

Contractor Name	Code	Pa	Wr	Hi	Ha	St	Ha	Un	Dray	Dr	Dr	Effect	6 Mon	12 Mon	18 Mon	24 Mon	30 Mon	36 Mon
COVAN WORLD-WIDE	CO81	--	--	--	--	--	--	--	1	--	--	JUL 05 2006	1	1	1	1	1	1