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Section SF 1449 - CONTINUATION SHEET

ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE

0001

ITEMNO

000101

QUANTITY
1 Lot $886,292.00
Classified Information Systems Support

LH :

Classified Information Systems Support - Labor for Task Areas 1,2 and 3 in
accordance with the PWS dtd 10 February 2008.

Period of Performance 1 April 2008 - 30 September 2008
FOB: Destination

PURCHASE REQUEST NUMBER: F35T958022AC01
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Areas 1,2 and 3 in
accordance with the PWS dtd 10 February 2008.

Funding for CLIN 000!

Period of Performance | April 2008 - 30 September 2008
FOB: Destination

MILSTRIP: F3ST958022AC01

PURCHASE REQUEST NUMBER: F3ST958022AC01
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AA
CIN: F3ST958022AC010000AA

HTC711-08-F-0025
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AMOUNT

$886,292.00

$886,292.00
$0.00

AMOUNT

$0.00
$0.00
$886,292.00




ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
0002 1 Lot $265,907.00
Classified Information Systems Support
LH

ITEM NO

000201

Classified Information Systerns Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008,

Period of Performance: 1 April 2008 - 30 September 2008
FOB: Destination

PURCHASE REQUEST NUMBER: F3ST958022AC0)
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE
SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot

Classified Information Systems Support
LH

Classified Information Systems Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008.

Funding for CLIN 0002

Period of Performance: 1 April 2008 - 30 September 2008
FOB: Destination

MILSTRIP: F38T958022AC01

PURCHASE REQUEST NUMBER: F38T958022AC01
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AB
CIN: F3ST958022AC010000AB

HTC711-08-F-0025
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AMOUNT

$265,907.00

$265,907.00
$0.00

AMOUNT

$0.00
$0.00
$265,907.00




ITEM NO
0003

ITEM NO
000301

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Travel Funds for Task Areas 2 and 3

COST

Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
paragraph 5.4.

Period of Performance: 1 April 2008 - 30 September 2008
FOB: Destination

PURCHASE REQUEST NUMBER: F38T958022AC01
SIGNAL CODE: A

ESTIMATED COST

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
Travel Funds for Task Areas 2 and 3

COST

Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
paragraph 5.4,

Funding for CLIN 0003

Period of Performance: 1 April 2008 - 30 September 2008
FOB: Destination

MILSTRIP: F3ST958022AC01

PURCHASE REQUEST NUMBER: F35T958022AC01
SIGNAL CODE: A

ESTIMATED COST

ACRN AA
CIN: F3ST958022AC010000AA

HTC711-08-F-0025
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AMOUNT

$5,000.00

AMOUNT

$0.00
$5,000.00



http:5,000.00
http:5,000.00

ITEM NO

1001
OPTION

ITEM NO

1002
OPTION

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY ~
] Lot $1,804,057.00
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in
accordance with the PWS dtd 10 February 2008.

Period of Performance 1 October 2008 - 30 September 2009
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE
SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $541,290.00
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008.

Period of Performance: | October 2008 - 30 September 2009
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-08-F-0025
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AMOUNT

$1,804,057.00

$1,804,057.00
$06.00

AMOUNT

$541,290.00

$541,290.00
$0.00
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE ' AMOUNT
1003 Lot
OPTION Travel Funds for Task Areas 2 and 3
COST
Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
paragraph 5.4.
Period of Performance: 1 October 2008 - 30 September 2009
FOB: Destination
SIGNAL CODE: A
ESTIMATED COST $10,000.00
ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
2001 1 Lot $1,867,175.00 $1,867,175.00
OPTION Classified Information Systems Support
LH
Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in
accordance with the PWS dtd 10 February 2008.
Period of Performance 1 October 2009 - 30 September 2010
FOB: Destination
SIGNAL CODE: A
TOT ESTIMATED PRICE $1,867,175.00

CEILING PRICE $0.00



http:1,867,175.00
http:1,867,175.00
http:0,000.00

ITEMNO

2002
OPTION

ITEM NO

2003
OPTION

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $560,203.00
Classified Information Systems Support
LH

Classified Information Systems Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008.

Period of Performance: 1 October 2009 - 30 September 2010
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
Travel Funds for Task Areas 2 and 3

COST

Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
paragraph 5.4,

Period of Performance: 1 October 2009 - 30 September 2010
FOB: Destination
SIGNAL CODE: A

ESTIMATED COST

HTC711-08-F-0025
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AMOUNT

$560,203.00

$560,203.00
$0.00

AMOUNT

$10,000.00



http:10,000.00
http:560,203.00
http:560,203.00

ITEM NO

3001
OPTION

ITEM NO

3002
OPTION

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $1,267,207.00
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Areas 1,2 and 3 in
accordance with the PWS dtd 10 February 2008.

Period of Performance | October 2010 - 31 May 2011
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE

CEILING PRICE
SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Lot $380,182.00
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008,

Period of Performance: 1 October 2010 - 31 May 2011
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

HTC711-08-F-0025
Page 9 of 17
AMOUNT

$1,267,207.00

$1,267,207.00
$0.00

AMOUNT

$380,182.00

$380,182.00
$0.00
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
3003 Lot
OPTION Travel Funds for Task Areas 2 and 3
COST
Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS§
paragraph 5.4.
Period of Performance: | October 2010 - 31 May 2011
FOB: Destination
SIGNAL CODE: A
ESTIMATED COST $7,000.00
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
000101 Destination Government Destination Government
0002 Destination Government Destination Government
000201 Destination Government Destination Government
0003 Destination Government Destination Government
000301 Destination Government Destination Government
1001 Destination Government Destination Government
1002 Destination Government Destination Government
1003 Destination Government Destination Government
2001 Destination , Government Destination Government
2002 Destination Government Destination Government
2003 Destination Government Destination Government
3001 Destination Government Destination Government
3002 Destination Government Destination Government
3003 Destination Government Destination Government

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uiC



0001

000101

0002

000201

0003

000301

1001

1002

1603

2001

2002

2003

3001

POP 01-APR-2008 TO
30-SEP-2008

POP (01-APR-2008 TO
30-SEP-2008

POP 01-APR-2008 TO
30-SEP-2008

POP 01-APR-2008 TO
30-SEP-2008

POP 01-APR-2008 TO
30-SEP-2008

POP G1-APR-2008 TO
30-SEP-2008

POP 01-OCT-2008 TO
30-SEP-2009

POP 01-OCT-2008 TO
30-SEP-2009

POP 01-OCT-2008 TO
30-SEP-2009

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2010 TO
3I-MAY-2011

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

HTC711-08-F-0025
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USTC/I6 F3ST9s
DAVIS, AUDREY

508 SCOTTDR

SCOTT AFB IL 62225-5357

618-229-1319

FOB: Destination

N/A
FOB: Destination

- USTCH6 F38T95

DAVIS, AUDREY

508 SCOTT DR

SCOTT AFB IL 62225-5357
618-229-1319

FORB: Destination

N/A
FOB: Destination

USTC/J6 F38T95
DAVIS, AUDREY

508 SCOTT DR

SCOTT AFB IL 62225-5357

618-229-1319

FOB: Destination

N/A
FOB: Destination

USTC/J6 F3ST95
DAVIS, AUDREY

508 SCOTT DR

SCOTT AFB IL 62225-5357

618-229-1319

FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST95
FOB: Destination

(SAME AS PREVIQUS LOCATION) F3ST93
FOB: Destination

(SAME AS PREVIOUS LOCATION) F38T95
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST95
FOB: Destination

(SAME AS PREVIOUS LOCATION) F38T95
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST95
FOBRB: Destination
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3002 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F38T93
31-MAY-2011 FOB: Destination
3003 POP 01-OCT-2010TO N/A {(SAME AS PREVIOUS LOCATION) F35T95
31-MAY-2011 FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA:97X4930.FD30 6F8 70AB 128040 G642G1 43900 000000 667100 F67100
AMOUNT: §891,292.00
CIN F3ST958022ACO10000AA: $891,292.00

AB: 97X4930.FD50 6F8 70AB 129090 G642A4 43900 000000 667100 F67100

AMOUNT: $265,907.00
CIN F38T958022AC010000AB: $265,907.00

CLAUSES INCORPORATED BY REFERENCE

52.204-7 Central Contractor Registration JUL 2006

52.232-18 Availability Of Funds APR 1984

52.232-33 Payment by Electronic Funds Transfer--Central Contractor  QCT 2003
Registration

252.204-7004 Alt A Central Contractor Registration (5§2.204-7) Alternate A SEP 2007

252.232-7003 Electronic Submission of Payment Requests MAR 2007

CLAUSES INCORPORATED BY FULL TEXT

52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor no later than 15 days before the contract expires.

(End of clause)

§2.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

{(a) The Government may extend the term of this contract by written notice to the Contractor no later than 15 days
before the contract expires; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.



http:265,907.00
http:265,907.00
http:891,292.00
http:891,292.00
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(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

{c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 38
months.
{End of clause)

5352.237-9001 REQUIREMENTS AFFECTING CONTRACTOR PERSONNEL PERFORMING MISSION
ESSENTIAL SERVICES (OCT 2004)

{2) The Contracting Officer has identified all or a portion of the services performed under this contract as “Essential
DoD Contractor Services” as defined and described in DoD Instruction (IJoDT) 3020,37, “Continuation of Essential
DoD Contractor Services During Crises.” Hereafter, the personnel identified by the contractor to perform these
services shall be referred to as “Mission Essential Contractor Personnel.”

(b) Within 15 days after contract award or incorporation of this clause into a contract by modification, the
Contractor shall provide a written list of all “Mission Essential Contractor Personnel” to the Contracting Officer or
designee. The list shall identify names and country(ies) where each employee will perform work under this contract.

(¢) As required to comply with or perform pursuant to DoD or Air Force requirements, the contracting officer shall
direct the contractor to comply with requirements intended to safeguard the safety and health of Mission Essential
Contractor Personnel. The Contracting Officer may communicate the requirements through a letter of notification or
other means, and subsequently modify the contract to incorporate the requirements via full text or by reference. The
Contractor may file a proposal for cost or other impacts under the Changes clause or a Request for Equitable
Adjustment,

{d) This clause shall be inserted in all subcontracts meeting the criteria in paragraph (a) of this clause, (End of
clause)

5552.204-9000 Notification of Government security activity and visitor group security agreements.

NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP SECURITY
AGREEMENTS (APRIL 2007)

This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified
information on an installation identified on the DD Form 254, the contractor shall take the following actions:

{a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution
block of the DD Form 254 as to:

{1) The name, address, and telephone number of this contract company’s representative and designated alternate in
the U.S. or overseas area, as appropriate;

{2) The contract number and military contracting command,

(3) The highest classification category of defense information to which contractor employees will have access
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which must coincide with the level of classification granted to the company and cage code located in the Joint
Personnel Adjudication System (JPAS);

{4) The installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract work will
be performed;

(5) The date contractor operations will begin on base in the U.S, or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and,

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial
Security Program Operating Manual,

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor
Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s
security procedures are properly integrated with those of the installation. As a minimum, the agreement shall
identify the security actions that will be performed:

{1) By the installation for the contractor, such as providing storage and classified reproductior: facilities, guard
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security
checks, internal security controls, and implementing emergency procedures to protect classified material.

(End of clause)

5552.204-9001 Facility Clearance
FACILITY CLEARANCE (APRIL 2007)

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest
classification stated on the Contract Security Classification Specification DD Form 254 attached to this solicitation.

{End of clause)

5552.223-9001 Health and Safety on Government Installations.

HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007)

{(a) In performing work under this contract on a Government installation, the contractor shall:

(1) Comply with the specific health and safety requirements established by this contract;

(2) Comply with the health and safety rules of the Government installation that concern related activities not directly
addressed in this contract;

{3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor
and Government personnel performing or in any way coming in contact with the performance of this contract; and
(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and
safety purposes.

(b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH)




HTC711-08-F-0025
Page 15 of 17

Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments
resulting from such direction will be in accordance with the Changes clause of this contract.

{(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this
contract.

(End of Clause)

5552.242-9000 Common Access Cards (CACs) for Contractor Personnel,

COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (APRIL 2007)

(a) For installation(s)/location(s) ¢ited in the contract, contractors shall ensure Common Access Cards (CACs) are
obtained by all contract or subcontract personnel who meet one or both of the following criteria:

(1) Require logical access to Department of Defense computer networks and systems in either:

(i) the unclassified environment; or

(i1) the classified environment where authorized by governing security directives.

(2) Perform work, which requires the use of a CAC for installation entry control or physical access to facilities and
buildings.

(b) Contractors and their personnel shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of personnel authorized a CAC to the contracting officer. The contracting
officer will provide a copy of the listing to the government representative in the local organization designated to
authorize issuance of contractor CACs (i.e., “authorizing official™).

(2) Contractor personnel on the listing shall each complete and submit a DD Form 1172-2 or other authorized DoD
electronic form to the authorizing official. The authorizing official will verify the applicant’s name against the
contractor’s listing and return the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnel will proceed to the nearest CAC issuance workstation (usually the local Military Personnel
Flight (MPF) with the DD Form 1172-2 and appropriate documentation to support their identification and/or
citizenship. The CAC issuance workstation will then issue the CAC.

(c) While visiting or performing work on installation(s)/location(s), contractor personnel shall wear or prominently
display the CAC as required by the governing focal policy.

{d) During the performance period of the contract, the contractor shall:

(1) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an
updated listing to the contracting officer who will provide the updated listing to the authorizing official;

(2) Return CACs in accordance with local policy/directives within 7 working days of a change in status for
contractor personnel who no longer require logical or physical access;

(3) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration
date; and

{4) Report lost or stolen CACs in accordance with local policy/directives.

(e) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs
issued to their personnel to the issuing office or the location specified by local policy/directives.

(f) Failure to comply with these requirements may result in withholding of final payment.

{End of clause)

Exhibit/Attachment Table of Contents
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DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment | Performance Work 19 10-FEB-2008
Statement
Attachment 2 DD 254 2 I5-FEB-2008

WIDE AREA WORKFLOW
INVOICING PROCEDURES — Submit electronic invoices monthly through Wide Area Work Flow (WAWF-
RA).

WIDE AREA WORKFLOW — RECEIPT AND ACCEPTANCE
(WAWF-RA)

ELECTRONIC RECEIVING REPORT AND INVOICING
INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR
FEES TO USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow —
Receipt and Acceptance (WAWF-RA) system at https://wawf.eb.mil.

Questions concerning payment shouid be directed to the Defense Finance Accounting Services (DFAS) Omaha at
(800) 330-8168 or faxed to (800) 554-0527. Please have your order number and invoice number ready when
contacting DFAS about payment status. You can also access payment information using the DFAS Vendor Pay
Inquiry System (VPIS) web site at http://www.dfas.mil/money/vendor.

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: [ HTC711-08-F-0025 |

DELIVERY ORDER NUMBER: | ]

TYPE OF DOCUMENT: | COMBO i
CAGE CODE: | OMX49 I

ISSUE BY DODAAC: [ HTCT711 |

ADMIN DODAAC: { HTC711 |

INSPECT BY DODAAC: l |
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SERVICE ACCEPTOR / SHIP TO: | F3ST95
PAY OFFICE DODAAC: [ F67100 ’;
SEND MORE E-MAIL NOTIFICATIONS:
CONTRACT ADMINISTRATOR: | Stephanie.Mills@ustranscom. mil |
CONTRACTING OFFICER: |_Gina.Lee@ustranscom, mil |
ADDITIONAL NOTIFICATION: | Audrey.Davis@ustranscom.mil |

ADDITIONAL NOTIFICATION: { |

ADMINISTRATIVE MATTERS
ADMINISTRATIVE MATTERS

A. This is a Labor Hour task order.
B. Block 18b of the SF 1449 is hereby considered checked.

C. The Contractor’s Proposal dated 15 February 2008 is incorporated into this task order by reference. In the
event of inconsistencies between the Performance Work Statement and the Contractor’s Proposal, the provisions of
the PWS will take precedence.

D. INSPECTION AND ADMINISTRATION: Ms. Audrey Davis is designated as the Contracting Officer’s
Representative (COR) responsible for the administration, inspection, and acceptance of worked performed under
this order.

E. INVOICE AND PAYMENT

The Contractor shafl submit invoices in accordance with DFARS 252.232-7003, Electronic Submission of
Payment Requests. The Contractor shall utilize Wide Area Work Flow (WAWF) for the creation of
electronic receiving reports (DD Form 250) and electronic invoices. The WAWF routing information is
incorporated into the task order. The contractor should utilize the "Combo” document generation option
in WAWF. The contractor should submit monthly invoices.

F. The Performance Work Statement (PWS) is hereby incorporated as Attachment 1.

G. DD 254 is hereby incorporated as Attachment 2.
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PERFORMANCE WORK STATEMENT (PWS)
1. DESCRIPTION OF SERVICES,
1.1. Background.

The United States Transportation Command (USTRANSCOM) located at Scott Air Force Base
(AFB), IL, is one of ten Joint Unified Combatant Commands (JUCC) that provides Operational
Control for the United States combat forces. USTRANSCOM provides live command and
control (C2) for the synchronized transportation, distribution, and sustainment of peopie and
assets, making possible the projection and maintenance of national power wherever needed with
the greatest speed and agility, the highest efficiency and the most reliable level of trust and
accuracy,

USTRANSCOM’s mission is to provide air, land and sea transportation for the Department of
Defense (DOD) and other Government and Non-Government organizations both during peace
and war. In January 1993, DOD Directive 5158.4 tasked the USTRANSCOM Commander as
the single manager of the Defense Transportation System (DTS) to oversee defense common-
user transportation assets. In September 2003, the Secretary of Defense expanded the
USTRANSCOM mission by tasking USTRANSCOM to manage key components of the Joint
Deployment and Distribution Enterprise. An important functional requirement is the integration
of the Transportation Component Commands (TCCs) — Air Mobility Command (AMC), Surface
Deployment and Distribution Command (SDDC), and Military Sealift Command (MSC).
USTRANSCOM Command, Control, and Communications and Computer (C4) Systems (C4S)
Directorate (TCJ6) provides essential C4S support to the USTRANSCOM Commander and the
TCCs in the performance of the command’s mission to provide global air, land and sea
transportation to meet national security objectives. As part of the mission to meet national
security objectives, USTRANSCOM maintains and operates classified information systems at
Scott Air Force Base, IL.

1.2. Scope.

USTRANSCOM requires contract support services to maintain and operate the classified
information systems at Scott AFB, IL. Areas that require support include: the Classified Office
Information System (COIS); critical Command and Control (C2) systems; and the Global
Command, Control, Communications and Computer Systems (C4) Coordination Center (GCCC).

The tasks listed in this PWS will be performed for USTRANSCOM but may be overseen by
other Government activities providing core services support. Upon contract award the
Contracting Officers Representative (COR) will assign Task Monitors within USTRANSCOM
or other Government activities to oversee performance of the tasks associated with this PWS,

All listed tasks shall be accomplished in compliance with appropriate DOD-approved
architectures, programs, standards and guidelines (e.g. Defense Information Infrastructure (DII)
Strategic Technical Guidance (STG), Technical Architecture Framework for Information
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Management (TAFIM), DII Common Operating Environment (COE), Defense Information
Systems Network (DISN), and Shared Data Environment (SHADE)).

The specific tasks included in this PWS are:

Task Area |: Contract Level and Task Order Management

Task Area 2: Classified Office Information Systems (COIS) Support

Task Area 3: Systems Augmentation Function for Selected Classified USTRANSCOM
Applications

Task Area 4: USTRANSCOM Global Command, Control, Communications and
Computer Systems (C4) Coordination Center (GCCC) Operations Support

Task Area 5: USTRANSCOM Exercise Support (Optional)

1.3. Specific Tasks.
1.3.1 Task Area 1 — Contract Level and Task Order Management.

This task consists of functional activities relating to administration and management of this
effort. The contractor shall provide program management of contractor personnel performing
tasks in this order. The contractor shall designate a principal point of contact for technical
issues. '

The contractor shall provide a centralized program management capability at the contractor site.
This function shall encompass administrative, clerical, documentation and related functions that
provide general support for the program.

The contractor shall provide support by preparing documents such as briefings, point papers, and
meeting minutes related to status of the performance of this task order.

1.3.1.1. Task 1 Subtask 1 — Task Order Management Plan. The contractor shall provide a
task order management plan describing the functional approach, organizational and financial
resources, supporting organizational structure and management controls that the contractor will
employ 1n accordance with tasks and deliverables in this PWS. The draft plan shall be submitted
within 15 duty days of award. The Government will have 10 duty days to review the plan and
provide comments. The contractor shall have five duty days from receipt of the Government’s
comments to submit the final plan.

1.3.1.2 Task 1 Subtask 2 — Quarterly Status Report. The conftractor shall provide a
Quarterly Status Report (QSR) monitoring the quality assurance and configuration management.
The status report shall list, by each active task/project area, the accomplishments of the reporting
period by contractor name. The report should contain labor hours/costs by major project area.
The QSR should outline the current funding status and a brief synopsis of the efforts completed,
deliverables provided, and conferences and trips conducted/attended during the reporting period.
The report should also describe the objectives to be accomplished during the next reporting
period, and an overall evaluation of the task order to date. The report shall list the deliverables




HTC711-08-F-0025
Attachment |
Page S of 21

for each task and any issues, problem areas, and items that require Government action. The QSR
is due quarterly within the first five duty days of each quarter.

1.3.2.

Task Area 2 — Classified Office Information Systems (COIS) Support.

The contractor shall provide support services for the operation and maintenance of COIS
systems, servers, applications, storage devices and desktop workstations, to include support to
USTRANSCOM assets, systems, and users on AMC networks. These support services shall
include, but are not limited to the following subtasks.

1.3.2.1. Task 2 Subtask 1 — Operate and Maintain the COIS Processing Site.

The functions included in this subtask include, but are not limited to the following:

a.

Configure and maintain the Exchange main system in compliance with USTRANSCOM

architectural and security guidelines.

b. Configure and maintain printing facilities.

¢. Build, maintain and troubleshoot user and group email accounts.

d. System administration and optimization

e. Activation, back-up, deactivation and restart of classified OIS resources/services.

f.  Monitor applications and notification of designated customer software support personnel.
g. Routine data back-ups, data archiving, tape handling, output product generation and
support problem resolution.

h. Establish detailed fault management.

i. Provide configuration control and performance monitoring to support users.

j. Identify and correct system problems.

k. Manage tape back-up storage.

. Recover system files when necessary.

m. Establish user accounts and permissions as authorized and prescribed by the Automated
Account Request System (AARS), to include issuance of passwords and resetting of locked
accounts.

n. Develop and debug shell scripts and batch files as necessary to support system

administration functions.
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0. Assess hardware and software to insure compliance with security directives, apply
patches and implement fixes necessary to support the requirement, including anti-virus
software and Information Assurance Vulnerability Alert (IAVA) security patches.

p. Build and configure Windows operating system.

q. Apply Windows operating system service packs.

r. Build and configure UNIX and UNIX based (i.¢. Solaris, AIX, UP/HP) operating
systems.

s. Apply UNIX based operating system service packs.

t. Configure/install client-provided backup software.

u. Issue certificates in support of the Public Key Infrastructure (PKI) program.
1.3.2.2. Task 2 Subtask 2 — Configure and Maintain Classified Workstations,
The functions included in this subtask include, but are not limited to the following:

é. Provide operational and executive software support.

b. Installation of hardware and software and administration of both Microsoft and UNIX
workstations supporting classified mid-tier environments and clients.

¢. Identify and correct workstation problems including those workstations used as the
interface or in support of classified mid-tier environments.

d. Troubleshoot and resolve operating system problems to increase system reliability and
enhance overall system performance.

¢. Load and configure client software on workstations as necessary to support access to
servers and use of peripherals. )

f. Respond to trouble tickets and provide desk side support to system users to aid in the
implementation of new capabilities, resolution of software problems and assist in
troubleshooting hardware issues associated with accessing and utilizing servers and
peripherals.

g. Build and configure Windows operating systems.

h. Apply Windows operating system service packs.

1.3.2.3 Task 2 Subtask 3 — Provide C2 and Business System Support.
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The functions included in this subtask include, but are not limited to the following:

a.

Monitor and optimize operating systems, applications, and vendor specific software

executing in support of the server and/or peripheral equipment.

b. Maintain classified C2 user account information.

c. Provide account administration for servers, specific applications and databases.

d. Stop and start on-site servers.

e. Plan, implement, install and monitor system backup software.

f. Analyze the impact of system software releases and reconfigurations of server software.
g. Monitor and support the resolution of problems.

h. Implement prescribed system changes.

i. Load patches and upgrades to application software executing in the server environment.
j. Build and configure UNIX and UNIX based (i.e. Solaris, AIX, UP/HP) operating
systems.

k. Apply UNIX based operating system service packs.

1.

Issue certificates in support of the Public Key Infrastructure (PKI) program.

m. Configure and maintain Automated Message Handling System (AMHS) in compliance
with USTRANSCOM architectural and security guidelines.

1.3.2.4. Task 2 Subtask 4 — Other COIS Support.

Other functions required to provide COIS support include, but are not limited to the following:

a.

Provide support for hardware/software suites at the alternate sites and Continuity of

Operations Plan (COOP) facility.

b.

C.

Develop and maintain hardware and software documentation.

Support the stand-up and breakdown of hardware and software required for Time Phased

Force Deployment & Development Refinement conferences, monitoring and assisting
conferees throughout their time on-site.

The contractor shall identify a team leader to serve as a focal point for classified OIS services.
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The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified
by the Government and provide summary/detailed results/impact of the meetings upon request
by the Government. The Government estimates a minimum of six reports per year. All
Government required meetings would generally take place during normal duty hours, 7:30 a.m.
to 4:30 p.m., Monday through Friday, excluding Government holidays.

The contractor shall assure that individuals assigned as a System Administrator (SA), as
determined by the Government, have completed certification as required by USD (P&R)/ASD
(C31) Memorandum, Information Assurance (IA) Training and Certification, 29 June 1998. The
training is available on the Internet at http://iase.disa.mil/index2.html. Recertification will be
completed every 18 months after initial certification. Contractor personnel, who perform the
duties of a SA, must be certified as IA Level 1 under the above guidance. New contractor
employees who will be performing SA duties shall complete 1A Level 1 certification within four
(4) months of their starting date. Once contractor personnel have completed their certification, a
copy of their certificate will be provided to the Government.

1.3.3. Task Area 3 — Systems Augmentation Function for Selected Classified
USTRANSCOM Applications.

The contractor shall provide system administration augmentation services for selected Command
and Control systems. These services shall include, but are not limited to the following subtasks:

1.3.3.1. Task 3 Subtask 1 — Classified Mid-Tier Environments Support

The contractor shall provide administration of both Microsoft and UNIX systems supporting
classified mid-tier environments for the following:

a. Global Command and Control System (GCCS)

b. GCCS Top Secret support and services

c. Classified Electronic Logbook (ELB) services

d. Classified Single Mobility System (SMS)

e. Analysis of Mobility Platform (AMP)

f. Joint Flow Analysis System for Transportation (JFAST)
g. Automated Message Handling System

1.3.3.2. Task 3 Subtask 2 — Other System Administration Augmentation Services

Other functions required to provide system administration augmentation service include, but are
not limited to the following:
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a. Identification, evaluation, documentation, installation and configuration of classified
hardware/software (to include cross domain solutions).

b. Install IAVA security patches in compliance with DOD and IAVA implementation
guidelines.

c. Establish detailed fault management, configuration control, and performance monitoring.
d. Respond to client trouble tickets.
e. Problem isolation and correction.

f. Analysis of operational impacts of network expansions, additions, upgrades and
reconfigurations in hardware/software suites.

g. Local Registration Authority (LRA) duties, to include issuing and revoking PKI
certificates throughout the command.

h. Perform system backups at the primary site, alternate site and COOP facility.
i. Recover system files.

j. Establish user accounts and permissions as authorized and prescribed by the AARS, to
include issuance of passwords and resetting locked accounts.

k. Database administration, maintenance, and optimization support for Sybase and Oracle
based C2 applications.

. Manage exercise systems to support USTRANSCOM and COCOM exercises in which
USTRANSCOM participates.

The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified
by the Government, and provide summary/detailed results/impact of the meetings upon request
by the Government. The Government estimates a minimum of six reports per year. All
Government required meetings would generally take place during normal duty hours, 7:30 a.m.
to 4:30 p.m., Monday through Friday, excluding Government holidays.

The contractor shall assure that individuals assigned as a System Administrator (SA), as
determined by the Government, have completed certification as required by USD (P&R)/ASD
(C31) Memorandum, Information Assurance (IA) Training and Certification, 29 June 1998. The
training is available on the Internet at http://iase.disa.mil/index2.html. Recertification will be
completed every 18 months after initial certification. Contractor personnel, who perform the
duties of a SA, must be certified as 1A Level 1 under the above guidance. New contractor
employees who will be performing SA duties shall complete IA Level 1 certification within four
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(4) months of their starting date. Once contractor personnel have completed their certification, a
copy of their certificate will be provided to the Government.

1.3.4. Task Area 4 - USTRANSCOM Global Command, Control, Communications and
Computer System (C4) Coordination Center (GCCC) Operations Support.

1.3.4.1. Task 4 Subtask 1 — Authorized Services Interruptions (ASI) Process Management.

The contractor shall provide services to manage the Authorized Services Interruptions (ASI)
process for USTRANSCOM systems. The ASI process will include: analyzing proposed
activities regarding mission impact; articulating the activities to designated key staff clements;
tracking their suspended feedback; then communicating tallied responses and concerns to the
maintenance/outage proponent. Additionally, the status of the maintenance activities will be
made available to USTRANSCOM J6 staff and management on a near real time basis throughout
coordination and execution.

1.3.4.2. Task 4 Subtask 2 — Duty Controller Services.

The contractor shall provide Duty Controller services to respond to phone and email inquiries
regarding a variety of C4 events to include scheduled/unscheduled outages. Duty controiler
services shall include but are not limited to accepting notifications from the USTRANSCOM
community, USTRANSCOM component commands, other combatant commands, and other
global DOD customers regarding problems or questions concerning selected automated systems
or services. The calls and emails will address both unclassified and classified situations. They
will encompass concerns pertinent to communications and the local area networks, hardware,
software, email, information assurance incidents and specific applications.

1.3.4.3 Task 4 Subtask 3 — Other GCCC Support.
Other functions required to provide GCCC support include, but are not limited to the following:

a. The contractor shall work with GCCC Duty Officer (DO) and Information Assurance
(1A) analysts to identify and correlate problems affecting USTRANSCOM customers.

b. The contractor shall be expected to work as an end-user with software tools that will be
available to monitor and report computer network status, and serve as a knowledge base for
problem resolution, These tools include but are not limited to What’s-Up-Gold, Service
Assurance Common Operational Picture (SA COP), BMC Patrol, BMC Transaction
Management Application Response Timer, Remedy, and Nagios.

¢. The contractor shall provide the ASI and Duty Controller services on a 24/7 duty
schedule.

d. The contractor shall use USTRANSCOM’s web-based Information Assurance Common
Operational Picture (IA COP) to provide real-time situational awareness of global C4
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systems supporting USTRANSCOM’s mission. The contractor shall ensure that all events
opened or closed in the automated tracking system are accurately reflected on the 1A COP,

e. The contractor shall prepare daily reports as outlined in GCCC policies and procedures.
The contractor shall also ensure all reports/briefings located within the IA COP are
posted/updated as outlined in the GCCC procedures. In addition, the contractor shall ensure
the Duty Officer has the most current status on all events.

1.3.5. Task Area 5 - USTRANSCOM Exercise Support. (Optional)

The contractor shall manage the Exercise Single Mobility System (ESMS) to support up to
eighteen (18) COCOM exercises per fiscal year with no more than two (2) exercises executed
simultaneously. An exercise may or may not include an event test (ET) and an exercise may
require more than one ET. Each ET shall require some degree of effort to do system set-up, data
build, execution of ET, and recovery of the system to the baseline. An exercise may or may not
include multiple phases of execution. Each execution portion or phase of an exercise may
include some degree of effort to do a system set-up, data build, execution of said phase, and
recovery of the system to the baseline.

1.4. Technical Environment.

The contractor shall provide the necessary trained and fully qualified personnel, supervision,
task management, technical services, and equipment required for the successful accomplishment
of the requirements of this PWS. In supporting the specific tasks, the contractor shall be
responsible for providing trained, fully qualified personnel, possessing journeyman-level
experience and expertise in the following hardware and software: (This list is not an all
inclusive list.)

Hardware:
UNIX and windows based workstations
Sun Servers
IBM Systems
Dell Servers
EMC Storage Arrays
Dell Ardence Diskless Clients

Software Products:
UNIX
Sun Solaris
Oracle
Netscape iPlanet
Netegrity Siteminder
Apache
Tomcat
BMC Patrol
LDAP
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ColdFusion
Remedy

During the course of the performance of this PWS, Government changes in the technical
environment or functional areas of the systems under the contract may occur that will require
contractor personnel to obtain new skills and training. In such situations the Government, with
prior agreement, may permit the contractor to attend Government provided training or share the
cost of outside technical training. Such situations are anticipated to be rare occurrences and will
be evaluated on a case-by-case basis by the COR and approved by the Contracting Officer.

2. DELIVERABLES.

PWS Para Deliverable Title Schedule
1.3.1.1 Task Order Management Plan Draft — Within 15 duty days of
contract award
Final — Within-5 duty days after
Government comments
1.3.1.2. Quarterly Status Report Quarterly, by the Sth duty day of
each quarterly
Final — due last day of contract
1.3.2. and Meeting Minutes As required by the Government
1.3.3.
1.3.2.2. Client workstation installed and Within 5 duty days of notification
operational by Task Monitor
1.3.2.1.and | Install Information Assurance As directed
1.3.3.2. Vulnerability Alert (IAVA) security
patches in compliance with DOD
guidelines and IAVA implementation
guidelines :
1.3.2.2. and | Notify user trouble ticket is being worked | | duty day after trouble ticket is
1.3.3.2. opened
1.3.3.2. Create COIS GCCS, GCCS-Top Secret, Account created within 48 hours
Classified Logbook, Classified SMS, after receipt of request during
Classified Email, Analysis of Mobility normal duty hours
Platform/Joint Warfare System accounts
upon notification via Automated Account
Request System
1.3.4.1. Status of information system maintenance | As required
actions on a real time basis in format
selected by Task Monitor/GCCC Duty
Officer
1.3.4.3. Daily Reports in accordance with GCCC | Daily
policies and procedures
1.3.4.3. Document information system event As required
notification in system and format directed
by Task Monitor/GCCC Duty Officer
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In order to measure contractor performance for the tasks and deliverables associated with this
PWS, the contractor shall meet or exceed the operational objectives and performance or
availability measurements in the Service Delivery Summary below.

PWS Para Performance Objective Performance Threshold
1.3.1.2. Quarterly Status Report 98% of the time reports
received by the 5th duty day of
each quarter. Final by end of
contract period.
1.3.2. and Meeting Minutes 98% of the time minutes are
1.3.3. provided upon request by
the Government
1.3.2.2. Client workstation installed and operational 98% of the time installed
and operational within 5
days after notification by
Task Monitor with no more
than 1 customer complaint
for every 10 installations
1.3.2.1. and Install Information Assurance Vulnerability Alert | 100% of IAVAs installed as
1332, (TAVA) security patches in compliance with DOD | directed
guidelines and IAVA implementation guidelines
1.3.2.2. and Notify users trouble ticket is being worked 98% of the time notification
1.3.3.2. is made to users within 1
duty day after ticket is
opencd
1.3.3.2. Create COIS GCCS, GCCS-Top Secret, Classified | 99% of the time accounts
Logbook, Classified SMS, Classified Email, are created within 48 hours
Analysis of Mobility Platform/Joint Warfare of receiving the notification
System accounts upon notification via Automated
Account Request System
1.34.1. Status of information system maintenance actions | 98% of the time
on a real time basis in format selected by Task maintenance status is
Monitor/GCCC Duty Officer updated with 95% accuracy
1.343. Daily Reports in accordance with GCCC policies | 98% of the time reports are
and procedures received daily with 95%
accuracy
1.3.43. Document information system event notification in | 98% of the time events are

system and format directed by Task
Monitor/GCCC Duty Officer

documented with 95%
accuracy

4. GOVERNMENT WORKSTATIONS AND EQUIPMENT.
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The Government will provide sufficient space, workstations, and related terminals including
system hardware, software, and printer support required. All utilities (including Government
telephones and fax machines) will be provided. Use of Government telephones and fax
machines are for OFFICIAL USE ONLY.

5. GENERAL INFORMATION.

5.1. Security Guidance.

5.1.1. General Security Information. The overall classification of work associated with
this PWS is at the Secret level. Contractor employees working in a classified environment or
working with or in a work area containing SECRET data shall require SECRET clearance
eligibility and access. Personnel requiring security clearances must possess the clearance prior
to beginning work on any classified information. The contractor shall not divulge any financial,
planning, programming or budgeting information without the express consent of the
Government. A completed/signed DD 254 is attached to the task order as Attachment 2.

5.1.2. Contractor employees shall be required to access classified areas and systems at various
locations that require SECRET eligibility throughout SAFB.

5.1.3. All contractor employees in support of this PWS shall have completed a favorable
investigation resulting in SECRET eligibility adjudicated by the Defense Industrial Security
Clearance Office (DISCO). The Government will accept an Interim SECRET eligibility and
access provided it was granted by the DISCO.

5.1.4. A valid Facilities Clearance Level (FCL) at the SECRET level or higher is required.
Interim FCLs are acceptable provided they have not expired. FCL procedures and security
guidelines for adjudicative requirements are outlined in DoD 5220.22-M and DoD 5200.2-R.
FCLs and interim FCLs must be awarded by the Defense Security Service (DSS) or DISCO.
USTRANSCOM will not sponsor the contractor for an FCL under this task order. The
contractor shall possess an interim or final FCL before work begins under this task order for the
initial period of performance and each option period of performance.

5.1.5. Any visit to USTRANSCOM at SAFB or any other unit on military installations by
contractor personnel not permanently assigned to this task order (i.e. company presidents,
company security managers, contractor employees not assigned at SAFB, etc...) require an
electronic visit request in the Joint Personnel Adjudication Systems (JPAS). The JPAS Security
Management Office (SMO) code for visits to USTRANSCOM is TCJ3-F. Upon verification in
JPAS, a Temporary Badge (“T”” Badge) will be issued for personnel needing access.

5.1.6. Upon completion of this task order, the contractor employees shall surrender all
Government supplies, materials, classified material and equipment to the COR. The contractor’s
Common Access Cards (CACs) and any security badges issued shall be turned into the
USTRANSCOM Security Services Center (SSC) at SAFB. The contractor shall accomplish this
on the last day of the task order or upon termination/reassignment of any contractor personnel.
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CORs who obtain CACs and security badges due to short notice terminations or reassignment of
contractor personnel will revoke access in the Contractor Verification System (CVS) and turn
the CAC and security badge into the SSC for final processing/out-processing.

5.1.7. Contractor employees shall complete a security debriefing statement (Standard Form
312) upon completion of their performance on this task order.

5.1.8. Contractor employees physically assigned to USTRANSCOM at SAFB shall
attend/complete the following training as prescribed by DOD, USTRANSCOM and Air Force
Instructions: Employee Initial Security Briefing, Annual Security Awareness Training,
Operations Security (OPSEC), DOD Antiterrorism Level I training and any Security Stand
Down Day Training scheduled by the commander, USTRANSCOM.

5.1.9. The Government shall ensure the roles/privileges assigned to the contractor’s personnel
on the Government computing platforms are limited to the roles/privileges essential to that
individual’s performance of his/her assignments. The Government may limit or revoke these
roles or privileges for any reason.

5.1.10. If the Government notifies the contractor that the employment or continued employment
of any contractor personnel is prejudicial to the interests or endangers the security of the United
States of America, that employee shall be removed and barred from the worksite. This includes
security deviations/incidents and credible derogatory information on contractor employees
during the course of the task order period of performance. The contractor shall make any
changes necessary in the appointment(s) of their personnel.

§.1.11. Security Regulation Compliance. The contractor shall comply with all security
regulations and directives as identified herein and other security requirements in this task order
specific to the required place of performance.

Security Regulation Guidance:

Department of Defense (DoD):

2000.16 (DoD Antiterrorism (AT) Standards)
5200.1-R (DoD Information Security Program)
5200.2-R (DoD Personnel Security Program)
5200.08-R (DoD Physical Security Program)
5220.22-M (National Industrial Security Program)
8500.1 (Information Assurance (IA))

2000.12 (DoD Antiterrorism (AT) Program

8500.2 (Information Assurance (IA) Implementation)
All DoD regulations can be found at http://www.dtic.mil/whs/directives/corres/publ.himl

Scott Air Force Base:
SAFB Instruction 31-101 (Installation Security Instruction)
(Restricted publication)

Forms:
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DD 254, DoD Contract Security Classification Specification
All DoD forms can be found at http://www.dtic.mil/whs/directives/corres/publ.html

5.2. Place of Performance.

This services requirement is in support of United States Transportation Command at Scott AFB,
IL. Services will be performed both on-site at Scott AFB, IL, and at the COOP, located within
35 miles of Scott AFB with limited support on an as directed basis.

5.3. Period of Performance.

The initial period of performance for this contract is 1 April 2008 — 30 September 2008.
Period of Performance for the first option period is 1 October 2008 - 30 September 2009.
Period of Performance for the second option period is 1 October 2009 - 30 September 2010.
Period of Performance for the third option period is 1 October 2010 - 31 May 2011.

5.3.1. On-Site Support.

For Task Areas 2 and 3 the contractor shall provide services during on-site hours, which are
from 6:00 a.m. to 4:30 p.m., Monday through Friday. The Government reserves the right to
extend the on-site hours during contingencies or network emergencies not to exceed the limits
established in paragraph 5.6.

5.3.2. On-Call Support.

For Task Areas 2 and 3 the contractor shall provide services during on-call hours, which are
from 4:31 p.m. to 5:59 a.m., Monday through Friday. In addition, the contractor shall be on-call
24 hours per day during weekends and holidays. The contractor shall provide the Government
with an on-call mechanism (e.g., cell phone, beeper, voice mail, etc.) for notification purposes.
The contractor is expected to respond and be on site within 2 hours of notification.

5.4. Travel and/or Other Direct Costs (ODCs).

Travel and/or ODCs will be cost reimbursable contract line items. The Contracting Officer
Representative (COR) must validate the anticipated travel and ODC costs prior to the contractor
incurring these costs. ODCs may include, but not necessarily be limited to, supplementary direct
costs associated with travel such as phone charges, internet connection at hote! for Government
use only, etc. Contractor invoices (along with associated receipts) shall support all travel &
ODC reimbursement requests. Government will reimburse contractor for travel expenses subject
to Federal Acquisition Regulation and Joint Travel Regulation. Contractor will identify
personnel who will be traveling in sufficient time to obtain the lowest possible rates for airfare,
rental car, and lodging. The Government will not reimburse local travel and related expenses to
the contractor for daily travel to or from work at Scott AFB or the COOP.

Prior to incurring any travel expenses, the contractor shall obtain approval via email from the
Contracting Officer Representative (COR) that approves approximate travel dates, expected
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duration, origin and destination, purpose, estimated costs, and the number and names of
personnel traveling. For the purposes of estimating travel, in support of providing classified
OIS, the contractor should anticipate (but not be limited to) four trips to remote sites per year.

5.5. Additional Information.

Non-Disclosure Agreement for Contractor Employees - The Government will require contractor
personnel to sign a Non-Disclosure Statement to protect non-public information of other
contractors and/or Government. See Appendix 1.

Monthly Invoices - The contractor shall provide monthly invoice breakouts that will allow the
Government to identify invoice labor hours/costs to specified task areas. The contractor shall
email a copy of the invoice breakout in contractor format (Microsoft Word and/or Microsoft
Excel) to the COR prior to input of the invoice in Wide Area Work Flow (WAWF), The invoice
breakouts shall also be attached to the invoice submitted in WAWF,

5.6. Performance of Services During Crisis Declared by the President or Secretary of Defense up
to and Including War.

USTRANSCOM communications systems are designed to operate 24 hours per day/7 days per
week. During operation of the communications systems that support USTRANSCOM, the
Government may elect to increase the level of support as requirements dictate due to
contingencies or network emergency operations. When increased levels of operation are
forecasted, a designated Government representative will notify the contractor, in writing, if
possible, 30 days prior to the change. During contingency operations, the Government may
require 24-hour continuous communications system support for the USTRANSCOM
Deployment and Distribution Operations Center (DDOC). When increased communications
system support for the USTRANSCOM DDOC is required, the Contracting Officer will notify
the contractor, in writing, a minimum of 24 hours prior to the need of contingency operation
support. In the event of an unforeseen contingency or a network emergency, the Contracting
Officer may notify the contractor verbally, to be followed up in writing. Notification will
include the identification of additional support by function(s) and level of support required.
Extended support shall be activated within 24 hours after notification by the Contracting Officer
unless otherwise specified. The Government may extend the on-site hours during contingencies
or network emergencies for an estimated 10 continuous days of 24-hour operations for estimated
maximum of six periods per year.

6. PHASE IN/PHASE OUT.

The incumbent contractor shall provide phase-in/out orientation if there is a change in contractor
or if the operation reverts to the DOD. The incumbent contractor shall begin phase in/out
orientation as soon as possible after notification of contract award or changeover is directed. The
intent is for orientation to be completed between the announcement of the new contract award
and the new contract start date. During the phase-in/out orientation period, the incumbent
contractor shall be fully responsible for PWS performance requirements and cooperate to the
extent required to permit an orderly changeover to the successor.
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Appendix 1
HISTORICAL WORKLOAD*,

Task Area 1, Contract Level and Task Order Management — 104 hours

Task Area 2, Classified Office Information Systems (COIS) Support — 24,400 hours

Task Area 3, Systems Augmentation Function for Selected Classified USTRANSCOM
Applications — 13,160 hours

Task Area 4, USTRANSCOM Global Command, Control, Communications and Computer
Systems {(C4) Coordination Center (GCCC) Operations Support — 7,520 hours

*The historical workload is based on the current contract and is for the duration of one Fiscal
Year. Future workload may vary depending on the requirements of USTRANSCOM.

Appendix 2
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NON-DISCLOSURE AGREEMENT FOR CONTRACTOR EMPLOYEES
SUPPORTING USTRANSCOM CONTRACTS

NOTE: This Non-Disclosure Agreement is a standard agreement designed for use by contractor
(including subcontractor) employees assigned to work on USTRANSCOM contracts. Its use is designed
to protect non-public Government information from disclosure and prevent violations of federal
statutes/regulations. The restrictions contained in this agreement also serve contractors by promoting
compliant behavior that keeps contractors eligible to compete for Government contracts. In addition to
the potential impact on future business opportunities, failure to abide by this agreement could result in
administrative, civil or criminal penalties specified by statute or regulation.

1.1, currently an employee of , hereby agree
to the terms and conditions set forth below:

2. Iunderstand that | will have access to confidential business information (as defined by 18 USC 1905),
contractor bid or proposal information (as defined by FAR 3.104-3), and/or source selection sensitive
information (as defined by FAR 3.104-3) either for contract performance or as a result of working in a
USTRANSCOM facility or of working near USTRANSCOM personnel, contractors, visitors, ete. | fully
understand that such information is sensitive and must be protected in accordance with 41 U.S. Code
Section 423 and 18 U.S. Code Section 1905 and FAR Part 3. ] also certify that I do ot have any real or
apparent conflicts of interest with respect to the information disclosed. If any potential conflicts of
interest, real or otherwise, do present themselves, then I shall immediately disclose the pertinent
information that may be a potential conflict to an agency ethics official who shall review the
circumstances.

3. In the course of performing under contract/order # or some other
contract or subcontract for the USTRANSCOM, | agree to:

a) Use only for Government purpose any and all confidential business information, contractor
bid or proposal information, and/or source se¢lection sensitive information to which I am given access. |
agree not to disclose "non-public information” by any means (in whole or in part, alone or in combination
with other information, directly or indirectly or derivatively) to any person except to a U.S. Government
official with a need to know or to a non-Government person (including, but not limited to, a person in my
company, affiliated companies, subcontractors, etc.) who has a need to know related to the immediate
contract/order, has executed a valid form of this non-disclosure agreement, and receives prior clearance
by the Contracting Officer. All distribution of the documents will be controlled with the concurrence of
the Contracting Officer,

b} "Non-public information", as used herein, includes trade secrets, confidential or proprietary
business information (as defined for Government employees in 18 USC 1905); advance procurement
information (future requirements, acquisition strategies, statements of work, budget/program/planning
data, etc.}; source selection information (proposal rankings, source selection plans, contractor bid or
proposal information); information protected by the Privacy Act (social security numbers, home
addresses, etc.); sensitive information protected from release under the Freedom of [nformation Act (pre-
decisional deliberations, litigation materials, privileged material, etc.); and information that has not been
released to the general public and has not been authorized for such release (as defined for Government
employees in 5 CFR 2635.703).
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¢) Not to use such information for any non-Governmental purposes, including, but not limited to,
the preparation of bids or proposals, or the development or execution of other business or commercial
ventures.

d) To store the information in such a manner as to prevent inadvertent disclosure or releases to
individuals who have not been authorized access to it.

4. 1 understand that | must never make an unauthorized disclosure or use of confidential business
information, contractor bid or proposal information, and/or source selection sensitive information unless:

a) The information has otherwise been made available without restriction to the Government, to a
competing contractor, or to the public;

b) The contracting officer determines that such information is not subject to protection from
release.

5. 1 agree that I shall not seek access to "non-public information" beyond what is required for the
performance of the services | am contracted to perform. I agree that when I seek access to such
information or attend meetings or communicate with other parties about such information, I will identify
myself as a contractor. Should I become aware of any improper or unintentional release or disclosure of
“non-public information”, I will immediately report it to the Contracting Officer in writing. 1 agree that |
will return all forms (including copies or reproduction of original documents) of any "non-public
information" provided to me by the Government for use in performing my duties to the control of the
Government when my duties no longer require this information.

By signing below, I certify that I have read and understand the terms of this Non-Disclosure Agreement
and voluntarily agree to be bound by its terms.

Signature of Employee Date

Printed Employee Name

Government COR Date

Contracting Officer Date
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
The following items are applicable to this modification:

SUMMARY OF CHANGES
The purpose of this modification is to revise the Wide Area Work Flow Instructions.

In accordance with FAR Clause 52,232-7, Payments under Time-and-Materials and Labor-Hour Contracts, and
DFARS 242.803, Disallowing costs after incurrence, the contractor is required to submit interim cost vouchers to the
appropriate DCAA auditor through Wide Area Work Flow (WAWF) when requesting payment for services
performed under this task order. The DCAA Auditor will either approve for payment those vouchers found
acceptable, or may suspend payment of questionable costs. Once approved the interim cost vouchers will be routed
to the appropriate DFAS office for payment. If direct bill authority has been authorized by DCAA, the interim cost
voucher will route directly to the applicable DFAS office for payment. Final cost vouchers shall be submitted to the
Contracting Officer for approval prior to final payment. The revised electronic routing instructions should be used
for the submission of cost vouchers,

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been modified:
WIDE AREA WORKFLOW

WIDE AREA WORKFLOW (WAWF)
ELECTRONIC INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY, USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE
WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow system at
https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract/order
number and invoice number ready when contacting DFAS about payment status. You can aiso access payment
information using the DFAS mylInvoice web site at htips://myinvoice csd disa,mil//index htrl

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND
ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: | HTC711-08-F-0025 |

DELIVERY ORDER NUMBER: [ |
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TYPE OF DOCUMENT: [ Cost Voucher
CAGE CODE: | OMX49 |
ISSUE BY DODAAC: | HTC711 ]
ADMIN DODAAC: | HTC711 |
DCAA OFFICE: [ HAA47F ]

SERVICE ACCEPTOR DODAAC: | HTC711 |

PAY OFFICE DODAAC: | F67100 ]

SEND MORE E-MAIL NOTIFICATIONS:

CONTRACT ADMINISTRATOR: | stephanie.mills@ustranscom.mil |
CONTRACTING OFFICER: | gina.lee@ustranscom.mil ;
ADDITIONAL NOTIFICATION: { audrey.davis@ustranscom.mil ]

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

SUMMARY OF CHANGES

The purpose of this modification is to exercise and fund Option Year 1 of the task order.

1.

2,

CLIN 1001 is hereby exercised on the task order.

SLIN 100101 is hereby added in the amount of $1,804,057.00 to fund CLIN 1001,
CLIN 1002 is hereby exercised on the task order.

SLIN 100201 is hereby added in the amount of $541,290.00 to fund CLIN 1002,
CLIN 1003 is hereby exercised on the task order.

SLIN 100301 is hereby added in the amount of $10,000.00 to fund CLIN 1003.

All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $2,355,347.00 from $1,157,199.00 to $3,512,546.00.

SUPPLIES OR SERVICES AND PRICES

CLIN 1001
The option status has changed from Option to Option Exercised.

CLIN 1002
The option status has changed from Option to Option Exercised.

CLIN 1003
The option status has changed from Option to Option Exercised.

SUBCLIN 100101 is added as follows:

ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT

100101

QUANTITY

Lot $0.00 (EST.) $0.00 (EST.)
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Classified Information Systems Support

LH

Classified Information System Support - Labor for Task Areas 1,2 and 3 in
accordance with the PWS dtd 10 February 2008,

Period of performance 1 October 2008- 30 September 2009

Funding for CLIN 1001

FOB: Destination

MILSTRIP: F3ST958169ACO1

PURCHASE REQUEST NUMBER: F3ST958169ACO01
PROJECT: 000

SIGNAL CODE: A

TOT ESTIMATED PRICE $0.00
CEILING PRICE $0.00
ACRN AE $1,804,057.00

CIN: F3ST958169AC010000AA

SUBCLIN 100201 is added as follows:

ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
100201 Lot $0.00 (EST.) $0.00 (EST.)
Classified Information Systems Support
LH

Classified Information System Support - Labor for Task Area 4 in accordance
with the PWS dtd 10 February 2008.

Period of performance | October 2008- 30 September 2009
Funding for CLIN 1002

FOB: Destination

MILSTRIP: F38T958169AC01

PURCHASE REQUEST NUMBER: F3ST958169AC01
PROJECT: 000

SIGNAL CODE: A

TOT ESTIMATED PRICE $0.00
CEILING PRICE $0.00
ACRN AF $541,290.00

CIN: F3ST958169AC010000AB

SUBCLIN 100301 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
100301 Lot $0.00
Travel Funds for Task Areas 2 and 3
COST

Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
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paragraph 5.4
Period of performance | October 2008- 30 September 2009
Funding for CLIN 1003
FOB: Destination
MILSTRIP: F3ST958169AC0!1
PURCHASE REQUEST NUMBER: F3ST958169AC01
PROJECT: 000
SIGNAL CODE: A
ESTIMATED COST $0.00

ACRN AE $10,000.00
CIN: F3ST958169AC010000AA

ACCOUNTING AND APPROPRIATION
Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $2,355,347.60
from $1,157,199.00 t0 $3,512,546.00.

SUBCLIN 100101:
Funding on SUBCLIN 100101 is initiated as follows:

ACRN:; AE

CIN: FA3ST958169AC010000AA

Acctng Data: 97X4930.FD50 6F9 70AB 128040 G642G! 43910 000000 667100 F67100
Increase: $1,804,057.00

Total: $1,804,057.00

SUBCLIN 100201:
Funding on SUBCLIN 100201 is initiated as follows:

ACRN: AF

CIN: F38T958169AC010000AB

Acctng Data: 97X4930.FD30 6F9 70AB 129090 G642A4 43910 000000 667100 F67100
Increase: $541,290.00

Total: $541,290.00

SUBCLIN 100301:
Funding on SUBCLIN 100301 is initiated as follows:

ACRN: AE
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CIN: F3ST938169AC0O10000AA
Acctng Data: 97X4930.FD50 6F9 70AB 128040 G642G1 43910 000000 667100 F67100
Increase: $10,000.00
Total: $10,000.00
INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Scheduie was added for SUBCLIN 100101:
INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for SUBCLIN 100201:
INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for SUBCLIN 100301:
INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
Destination Government Destination Government

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
The following items are applicable to this modification:

SUMMARY OF CHANGES
The purpose of this modification is to incorporate the revised PWS dated 5 February 2009 to the task order.

1. The revised Performance Work Statement (PWS) dated 5 February 2009 is hereby incorporated into the task
order. The revised PWS adds Task 5 —~ USTRANSCOM Exercise Support to the task order.

2. CLIN 1004 is hereby added, in the amount of $161,511.00, to add all labor associated with PWS Task Area 5
for the current Option Year (POP: 6 March 2009 — 30 September 2009).

3. SLIN 100401 is hereby added, in the amount of $161,511.00, to fund all labor associated with PWS Task Area
5 for the current Option Year (POP: 6 March 2009 — 30 September 2009).

4. CLIN 2004 is hereby added, in the amount of $286,474.00, to add all labor associated with PWS Task Area 5
for Option Year 2 (POP: 1 October 2009 — 30 September 2010).

5. CLIN 3004 is hereby added, in the amount of $194,340.00, to add all labor associated with PWS Task Area 5
for Option Year 3 (POP: | October 2010 — 31 May 2011).

6. All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $161,511.00 from $3,512,546.00 to $3,674,057.00.

SUPPLIES OR SERVICES AND PRICES

CLIN 1601
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 10 February 2008. Period of Performance 1 October 2008 -
30 September 2009 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with
the PWS dtd 5 February 2009. Period of Performance 1 October 2008 - 30 September 2009,

SUBCLIN 100101
The CLIN extended description has changed from Classified Information System Support - Labor for Task
Areas 1, 2 and 3 in accordance with the PWS dtd 10 February 2008. Period of performance | October 2008- 30
September 2009Funding for CLIN 1001 to Classified Information System Support - Labor for Task Areas 1,2 and 3
in accordance with the PWS dtd 5 February 2009. Period of performance | October 2008- 30 September



http:3,674,057.00
http:3,512,546.00
http:161,511.00
http:194,340.00
http:of$286,474.00
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2009Funding for CLIN 1001.

CLIN 1002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 10 February 2008, Period of Performance: 1 October 2008 - 30
September 2009 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS did
5 February 2009. Period of Performance: 1 October 2008 - 30 September 2009.

SUBCLIN 100201
The CLIN extended description has changed from Classified Information System Support - Labor for Task
Area 4 in accordance with the PWS dtd 10 February 2008. Period of performance 1 October 2008- 30 September
2009Funding for CLIN 1002 to Classified Information System Support - Labor for Task Area 4 in accordance with
the PWS dtd 5 February 2009. Period of performance | October 2008- 30 September 2009Funding for CLIN 1002,

CLIN 2001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 10 February 2008. Period of Performance 1| October 2009 -
30 September 2010 to Classified Information Systems Support - Labor for Task Areas I, 2 and 3 in accordance with
the PWS dtd 5 February 2009. Period of Performance 1 October 2009 - 30 September 2010,

CLIN 2002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 10 February 2008. Period of Performance: 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd
5 February 2009. Period of Performance: 1 October 2009 - 30 September 2010.

CLIN 3001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 10 February 2008. Period of Performance 1 October 2010 -
31 May 2011 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the
PWS dtd 5 February 2009. Period of Performance 1 October 2010 - 31 May 2011.

CLIN 3002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 10 February 2008. Period of Performance: 1 October 2010 - 31 May
2011 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd 5 February
2009. Period of Performance: | October 2010 - 31 May 2011.

CLIN 1004 is added as follows:




ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY

1004 1 Lot $161,511.00

EXERCISED  (lassified Information Systems Support

OPTION LH

Classified Information System Support - Labor for Task Area 3 in accordance
with the PWS dtd 5 February 2009,

Period of performance 6 March 2009 - 30 September 2009
FOB: Destination

SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

SUBCLIN 100401 is added as follows:

ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY

100401 Lot $0.00 (EST.)

EXERCISED  Classified Information Systems Support

OPTION LH

Classified Information Systems Support - Labor for Task Area 5 -
USTRANSCOM Exercise Support in accordance with the PWS dtd 5 February
2009.

Period of Performance: 6 March 2009 - 30 September 2009

Funding for CLIN 1004

FOB: Destination

PURCHASE REQUEST NUMBER: F35§T%690169100
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AG
CIN: F38T9690169100000AA

CLIN 2004 is added as follows:

HTC711-08-F-0025
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AMOUNT

$161,511.00

$161,511.00
$0.00

AMOUNT

$0.00 (EST.)

$0.00
$0.00
$161,511.00




ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY

2004 1 Lot $286,474.00

OPTION Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Area 5 in accordance
with the PWS dtd 5 February 2009.

Period of Performance: 1 October 2009 - 30 September 2010
FOB: Destination

SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

CLIN 3004 is added as follows:

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY

3004 1 Lot $194,340.00

OPTION Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Area 5 in accordance
with the PWS dtd 5 February 2009.

Period of Performance: 1 October 2010 - 31 May 2011
FOB: Destination
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

HTC711-08-F-0025
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AMOUNT

$286,474.00

$286,474.00
$0.00

AMOUNT

$194,340.00

$194,340.00
$0.00

As a result of this modification, the total funded amount for this document was increased by $161,511.00 from

$3,512,546.00 to $3,674,057.00.

SUBCLIN 100401:
Funding on SUBCLIN 100401 is initiated as follows:

ACRN: AG
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CIN: F3ST9690169100000AA
Acctng Data: 9790100 66F3 000 00066 0 068892 2D PJA012 401289JAAATQ N68892
Increase: $161,511.00
Total: $161,511.00
DELIVERIES AND PERFORMANCE
The following Delivery Schedule item has been added to CLIN 1004:
DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
POP 06-MAR-2009 TO  N/A USTC/16 - F38T95 F38T95
30-SEP-2009 DAVIS, AUDREY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1319
FOB: Destination
The following Delivery Schedule item has been added to CLIN 2004:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uic
POP 01-OCT-2009 TO N/A USTC/J6 - F3ST9S F38T95
30-SEP-2010 DAVIS, AUDREY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1319
FOB: Destination
The following Delivery Schedule item has been added to CLIN 3004:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
POP 01-OCT-2010 TO N/A USTC/J6 - F3ST9S F3ST95
31-MAY-2011 DAVIS, AUDREY
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-229-1319

FOB: Destination

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 1004:
INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
Destination Government Destination Government
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The following Acceptance/Inspection Schedule was added for SUBCLIN 100401:
INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for CLIN 2004:
INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for CLIN 3004:
INSPECT AT INSPECT BY  ACCEPTAT ACCEPT BY
Destination Government Destination Government

TABLE OF CONTENTS
The Table of Contents has changed from:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment 1 Performance Work 19 10-FEB-2008
Statement

Attachment 2 DD 254 2 15-FEB-2008

to:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment | Revised Performance 19 03-FEB-2009
Work Statement

Attachment 2 DD 254 2 15-FEB-2008

{End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:
SUMMARY OF CHANGES
The purpose of this modification is to incorporate the revised PWS dated 24 June 2009 to the task order.

1. The revised Performance Work Statement (PWS), dated 24 June 2009, is hereby incorporated into the task
order. The purpose of the revisions is to realign Task Area 5 ~ USTRANSCOM Exercise Support from Required to
Optional,

2. Labor support under CLIN 2004 and CLIN 3004 is hereby marked as Optional and will be éxercised at the
request of the Government and in accordance with the Special Contract Requirements clause of the task order.

3. All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM
The contractor organization has changed from
NCI INFORMATION SYSTEMS, INC.
JANICE PROCTOR
11730 PLAZA AMERICA DR STE 700
RESTON VA 20190-4747
to
NCI INFORMATION SYSTEMS, INC.
GEORGE PIAZZI
11730 PLAZA AMERICA DR STE 700
RESTON VA 20190-4747

SUPPLIES OR SERVICES AND PRICES

CLIN 2001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas |, 2 and 3 in accordance with the PWS dtd 5 February 2009.Period of Performance | October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the
PWS dtd 24 June 2009.Period of Performance 1 October 2009 - 30 September 2010.

CLIN 2002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 5§ February 2009.Period of Performance: | October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd
24 June 2009.Period of Performance: | October 2009 - 30 September 2010,
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CLIN 2004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 in accordance with the PWS dtd 5 February 2009.Period of Performance: 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with
the PWS dtd 24 June 2009.Period of Performance: 1 October 2009 - 30 September 2010.

CLIN 3001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 5 February 2009 Period of Performance 1 October 2010 - 31
May 2011 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the PWS
dtd 24 June 2009.Period of Performance 1 October 2010 - 31 May 2011.

CLIN 3002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 3 February 2009.Period of Performance: 1 October 2010 - 31 May
2011 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd 24 June
2009 Period of Performance: 1 October 2010 - 31 May 201 1. ‘

CLIN 3004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 in accordance with the PWS dtd 5 February 2009.Period of Performance: 1 October 2010 - 31 May
2011 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with the PWS dtd
24 June 2009.Period of Performance: 1 October 2010 - 31 May 2011.

TABLE OF CONTENTS

The Table of Contents has changed from:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment | Revised Performance 19 05-FEB-2009
Work Statement

Attachment 2 DD 254 2 15-FEB~-2008

to:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Attachment | Performance Work 19 24-JUN-2009
Statement

Attachment 2 DD 254 2 15-FEB-2008
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The following have been added by full text:

SPECIAL CONTRACT REQUIREMENTS
The Government may exercise Optional CLINs 2004 and 3004 for Task Area 5, USTRANSCOM Exercise Support,
as deemed necessary by the Government, This Optional Task has been identified and pre-priced, by fiscal year,
The Government may exercise these CLINs under this clause after providing the contractor with written notice at
least 15 calendar days before exercise of the Optional Task. The actual exercise of an optional task under this clause
shall be by contract modification.

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
The following items are applicable to this modification:
SUMMARY OF CHANGES
The purpose of this modification is to incorporate a revised Performance Work Statement (PWS) and a revised DD
254, '
1. The revised Performance Work Statement (PWS) dated 5 August 2009 is hereby incorporated into the task
order as Attachment 1. The purpose of the revisions is to update the security language required for performance

under this task order.

2. The revised DD 254, dated 17 July 2009, is hereby incorporated into the task order as Attachment 2. The
purpose of the revisions is to update the security language required for performance under this task order.

3. All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
TABLE OF CONTENTS

The Table of Contents has changed from:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment | Performance Work 19 24-JUN-2009
Statement

Attachment 2 DD 254 2 15-FEB-2008

to:

Exhibit/Attachment Table of Contents
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Attachment | Revised Performance 21 05-AUG-2009
Work Statement

Attachment 2 Revised DD 254 2 17-JUL-2009

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this medification:

SUMMARY OF CHANGES
The purpose of this modification is to exercise and fund Option Year 2 of the task order and to make minor
administrative corrections.

1. CLIN 2001 is hereby exercised on the task order.

2. SLIN 200101 is hereby added in the amount of $1,867,175.00 to fund CLIN 2001.
3. CLIN 2002 is hereby exercised on the task order.

4. SLIN 200201 is hereby added in the amount of $560,203.00 to fund CLIN 2002.
5. CLIN 2003 is hereby exercised on the task order.

6. SLIN 200301 is hereby added in the amount of $16,000.00 to fund CLIN 2003.

7. CLIN 2004 is hereby exercised on the task order.

8. SLIN 200401 is hereby added in the amount of $286,474.00 to fund CLIN 2004,

9. All Option Year 2 and Option Year 3 CLINs are updated to reflect the correct Performance Work Statement
dated 5 August 2009, which was incorporated in Modification PO000S.

10. All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $2,723,852.00 from $3,674,057.00 to
$6,397,909.00.

SUPPLIES OR SERVICES AND PRICES

CLIN 2001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 24 June 2009.Period of Performance 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Areas |, 2 and 3 in accordance with the
PWS dtd 5 August 2009.Period of Performance 1 October 2009 - 30 September 2010,



http:6,397,909.00
http:3,674,057.00
http:2,723,852.00
http:286,474.00
http:0,000.00
http:560,203.00
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The option status has changed from Option to Option Exercised.

CLIN 2002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 24 June 2009.Period of Performance: | October 2009 - 30 September
2010 to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd 5 August
2009.Period of Performance: | October 2009 - 30 September 2010.
The option status has changed from Option to Option Exercised,

CLIN 2003
The option status has changed from Option to Option Exercised.

CLIN 2004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 (Optional) in accordance with the PWS dtd 24 June 2009.Period of Performance: 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with
the PWS dtd 5 August 2009.Period of Performance: 1 October 2009 - 30 September 2010.
The option status has changed from Option to Option Exercised.

CLIN 3001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas I, 2 and 3 in accordance with the PWS dtd 24 June 2009.Period of Performance 1 October 2010 - 31
May 2011 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the PWS
dtd 5 August 2009.Period of Performance 1 October 2010 - 31 May 201 1.

CLIN 3002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 24 June 2009.Period of Performance: 1 October 2010 - 31 May 2011
to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd 5 August
2009.Period of Performance: 1 October 2010 - 31 May 201 1.

CLIN 3004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 (Optional) in accordance with the PWS dtd 24 June 2009.Period of Performance: 1 October 2010 - 31
May 2011 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with the
PWS dtd S August 2009.Period of Performance: 1 October 2010 - 31 May 2011,

SUBCLIN 200101 is added as follows:




ITEM NO

200101

ITEM NO

200201

SUPPLIES/SERVICES ESTIMATED  UNIT
QUANTITY

UNIT PRICE

Lot $0.00 (EST.)
Classified Information Systems Support

LH

Classified Information Systems Support - Labor for Task Areas 1, 2, and 3 in
accordance with the PWS dtd 5 August 2009,

Period of Performance: 1 Qctober 2009 - 30 September 2010
Funding for CLIN 2001

FOB: Destination

PURCHASE REQUEST NUMBER: F38T959163ACO01
SIGNAL CODE: A

TOT ESTIMATED PRICE

CEILING PRICE
ACRN AH
CIN: F38T959163AC010000AB
SUBCLIN 200201 is added as follows:
SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
Lot $0.00 (EST.)

Classified Information Systems Support
LH

Classified Information Systems Support - Labor for Task Area 4 in accordance
with the PWS dtd 5 August 2009.

Period of Performance: 1 October 2009 - 30 September 2010

Funding for CLIN 2002

FOB: Destination

PURCHASE REQUEST NUMBER: F35T959163AC01
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AJ
CIN: F38T959163AC010000AA

SUBCLIN 200301 is added as follows:

HTC711-08-F-0025

PGO006

Page 4 of 7
AMOUNT

$0.00 (EST.)

$0.00
$0.00
$1,867,175.00

AMOUNT

$0.00 (EST.)

$0.00
$0.00
$560,203.00
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ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
200301 Lot $0.00
Travel Funds for Task Areas 2 and 3
COST
Travel funds for Task Areas 2 and 3, Cost Reimbursable in accordance with PWS
paragraph 5.4.
Period of Performance: 1 October 2009 - 30 September 2010
Funding for CLIN 2003
FOB: Destination
PURCHASE REQUEST NUMBER: F38T959163AC01
SIGNAL CODE: A
ESTIMATED COST $0.00
ACRN AH $10,000.00
CIN: F3ST959163AC010000AB
SUBCLIN 200401 is added as follows:
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
200401 Lot $0.00 (EST)) $0.00 (EST.)
Classified Information Systems Support
LH
Classified Information Systems Support - Labor for Task Area 5 (Optional) in
accordance with the PWS dtd 5 August 2009
Period of Performance: 1 October 2009 - 30 September 2010
Funding for CLIN 2004
FOB: Destination
PURCHASE REQUEST NUMBER: N0006692679100
SIGNAL CODE: A
TOT ESTIMATED PRICE $0.00
CEILING PRICE £0.00
ACRN AK $286,474.00

CIN: N00066926791G00000AA

ACCOUNTING AND APPROPRIATION
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Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $2,723,852.00
from $3,674,057.00 to $6,397,909.00,

SUBCLIN 200101:
Funding on SUBCLIN 200101 is initiated as follows:

ACRN: AH

CIN: F35T959163AC010000AB

Accing Data: 97X4930.FD50 6F0 70AB 128040 G642G1 43910 000000 667100 F67100
Increase: $1,867,175.00

Total: $1,867,175.00

SUBCLIN 200201:
Funding on SUBCLIN 200201 is initiated as follows:

ACRN: AJ

CIN: F3ST959163ACO010000AA

Acctng Data: 97X4930.FD50 6F0 70AB 129090 G642A4 43910 000000 667100 F&7100
Increase: $560,203.00

Total: $560,203.00

SUBCLIN 200301:
Funding on SUBCLIN 200301 is initiated as follows:

ACRN: AH

CIN: F3ST959163AC010000AB

Acctng Data: 97X4930.FD50 6F0 70AB 128040 G642G1 43910 000000 667100 F67100
Increase: $10,000.00

Total: $10,000.00

SUBCLIN 200401:
Funding on SUBCLIN 200401 is initiated as follows:

ACRN: AK
CIN: N00066926791000000AA
Acctng Data: 9700100 66F3 000 00066 0 068892 2D PJA00S 401280JAAB1Q N68892 N4012810MPJAOQS

Increase: $286,474.00



http:286,474.00
http:10,000.00
http:10,000.00
http:560,203.00
http:560,203.00
http:1,867,175.00
http:867,175.00
http:6,397,909.00
http:3,674,057.00
http:2,723,852.00

Total: $286,474.00

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for SUBCLIN 200101

INSPECT AT INSPECT BY ACCEPT AT
Destination Government Destination

The following Acceptance/Inspection Schedule was added for SUBCLIN 200201

INSPECT AT INSPECT BY ACCEPT AT
Destination Government Destination

The following Acceptance/Inspection Schedule was added for SUBCLIN 200301

INSPECT AT INSPECT BY ACCEPT AT
Destination Government Destination

The following Acceptance/Inspection Schedule was added for SUBCLIN 200401:

INSPECT AT INSPECT BY ACCEPT AT
Destination Government Destination

{End of Summary of Changes)

HTC711-08-F-0025
P0O00G6
Page 7 of 7

ACCEPT BY
Government

ACCEPT BY
Government

ACCEPT BY
Government

ACCEPT BY
Government
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The following items are applicable to this modification:

SUMMARY OF CHANGES
The purpose of this modification is to incorporate the revised Performance Work Statement (PWS) dated 26 March
2010,

1. The revised Performance Work Statement (PWS) dated 26 March 2010 is hereby incorporated into the task
order as Attachment 1. The purpose of the revision is to provide support for USTRANSCOM assets, systems and
users on AMC networks as part of the Base Realignment and Closure (BRAC) migration,

2. All other terms and conditions remain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SUPPLIES OR SERVICES AND PRICES

CLIN 2001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 5 August 2009.Period of Performance 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the
PWS dtd 26 March 2010.Period of Performance | October 2009 - 30 September 2010,

SUBCLIN 200101
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2, and 3 in accordance with the PWS dtd 5 August 2009.Period of Performance: 1 October 2009 - 30
September 2010Funding for CLIN 2001 to Classified Information Systems Support - Labor for Task Areas 1, 2, and
3 in accordance with the PWS dtd 26 March 2010.Period of Performance: 1 October 2009 - 30 September
2010Funding for CLIN 2001.

CLIN 2002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd § August 2009.Period of Performance: 1 October 2009 - 30 September
2010 to Classified Information Systemns Support - Labor for Task Area 4 in accordance with the PWS dtd 26 March
2010.Period of Performance: | October 2009 - 30 September 2010.

SUBCLIN 200201
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 5 August 2009.Period of Performance: 1 October 2009 - 30 September
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2010Funding for CLIN 2002 to Classified Information Systems Support - Labor for Task Area 4 in accordance with
the PWS dtd 26 March 2010.Period of Performance: | October 2009 - 30 September 2010Funding for CLIN 2002.

CLIN 2004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 (Optional) in accordance with the PWS did 5 August 2009.Period of Performance: 1 October 2009 - 30
September 2010 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with
the PWS dtd 26 March 2010.Period of Performance: 1 October 2009 - 30 September 2010.

SUBCLIN 200401
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 (Optional) in accordance with the PWS did 5 August 2009Period of Performance: T October 2009 - 30
September 2010Funding for CLIN 2004 to Classified Information Systems Support - Labor for Task Area 5
{Optional) in accordance with the PWS dtd 26 March 2010.Period of Performance: 1 October 2009 - 30 September
2010Funding for CLIN 2004,

CLIN 3001
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Areas 1, 2 and 3 in accordance with the PWS dtd 5 August 2009 Period of Performance 1 October 2010 - 31
May 2011 to Classified Information Systems Support - Labor for Task Areas 1, 2 and 3 in accordance with the PWS
dtd 26 March 2010, Period of Performance 1 October 2010 - 31 May 2011,

CLIN 3002
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 4 in accordance with the PWS dtd 5 August 2009.Period of Performance: 1 October 2010 - 31 May 2011
to Classified Information Systems Support - Labor for Task Area 4 in accordance with the PWS dtd 26 March
2010.Period of Performance: 1 October 2010 - 31 May 2011,

CLIN 3004
The CLIN extended description has changed from Classified Information Systems Support - Labor for
Task Area 5 (Optional) in accordance with the PWS dtd 5 August 2009.Period of Performance: 1 October 2010 - 31
May 2011 to Classified Information Systems Support - Labor for Task Area 5 (Optional) in accordance with the
PWS dtd 26 March 2010.Period of Performance: 1 October 2010 - 31 May 2011.

TABLE OF CONTENTS
The Table of Contents has changed from:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment 1 Revised Performance 21 05-AUG-2009
Work Statement

Attachment 2 Revised DD 254 2 17-JUL-2009




to:

Exhibit/Attachment Table of Contents
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Attachment | Performance Work 21
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Attachment 2 Revised DD 254 2

(End of Summary of Changes)
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SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM
The 'Payment will be made by’ organization has changed from

DFAS-LIMESTONE - F67100
ATTN: DFAS-LI-JAQBDD
27 ARKANSAS RD
LIMESTONE ME 04751-6216
to
DFAS-LIMESTONE DEAMS - F87700
ACCTG DISB STA NR 387700
DFAS DEAMS
27 ARKANSAS RD
LIMESTONE ME 04751-6216

(End of Summary of Changes)
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6.1SSUED BY CODE  |HTC711 7. ADMINISTERED BY {ifother then item6) CODE |
USTRANSCOM-AG - HTC711
508 SCOTT DR See ltam 6
SCOTT AFB I, 62225-5357
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
NCHNFORMATION SYSTEMS, INC.
SO () P —. 9B. DATED (SEE ITEM 11)
RESTON VA 201904747
10A. MOD. QF CONTRACT/ORDER NO.
X | Hie7100s Fo62s
10B. DATED (SEEITEM 13)
CODE__OMX49 IFACILITY CODE X | 01-Apr-2008
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
DThe sbove numbered solicitation is amended as set ©irth in liem 14, The hour and date specified Birreceipt of Offer D is extended, D is not extended.
Ofier must scknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe bllowing uethods:
() By completing ltens & and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis smendment on cach copy ofthe offer subumitied;
orf(c) By sep letter or telegramwhich includes a ref: to the solicitation and amendment nurrbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DA TE SPECIFIED MAY RESULTIN
REJECTION OF YOUR QFFER. Ifby virtue ofthis amendment you desire to change an offr already submitted, such change may be mede by ielegramor tetter,

provided each telegmmor letter mekes refrence to the solicitation and this d and is received prior to the opening hour and date specified,
12, ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF OONT RACT YORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THISCHANGE ORDER I8 {SSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM 10A,

x |B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, ¢ic.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT AL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  tcmillsr101939

Project Title: Classified Information Systems Support

The purpose of this modification is to provide additional funding for continued contractor support through the remainder of this option year,
SEE SUMMARY OF CHANGES
POC: Stephanie Mils

Contract Specialist
Comym 618-220-7096

Except as provided herein, all terms and conditions ofthe document rerenced in Item9A or 10A, ss heretolbre changed, remsins unchanged and in Lill Brocand efibet.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TERESA M. FRANCOEUR / CONTRACTING OFFICER
. TEL 618-256-648 EMAIL: terri francoewr @ustranscomumt
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B, UNITED STATES OF AMERICA 16C. DATE SIGNED
syelgape il odtomentin s | 1502010
(Signature of person authorized to sign) (Signatwre of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

PURPOSE OF MODIFICATION
The purpose of this modification is to provide additional funding for continued contractor support through the
remainder of this option year.

1. USTRANSCOM has experienced an increase in the significant number of on-going projects related to the
Classified Local Area Network (LAN), to include a systems upgrade for all of TCJ2, stand up of the Fusion Center
and campus moves into building 1900W and other USTRANSCOM facilities; that required an increase in contractor
support above and beyond what was originally proposed and accepted on the contract. This modification adds the
necessary funding to continue this support for the remainder of Option Year 6.

2. CLIN 2001 is hereby increased from $1,867,175.00 to $1,919,549.00, an increase of $52,374.00, to support the
cost of the additional labor support required.

3. SLIN 200102 is hereby added in the amount of $52,374.00 to fund the additional labor support required under
Task Area 2 and Task Area 3.

4. The Wide Area WorkFlow (WAWF) invoicing instructions are hereby updated to reflect the change in Pay
Office DoDAAC (F87700) due to the DEAMS conversion.

5. All other terms and condition rernain unchanged.

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM
The total cost of this contract was increased by $52,374.00 from $6,397,909.00 to $6,450,283.00.

SUPPLIES OR SERVICES AND PRICES

CLIN 2001
The unit price amount has increased by $52,374.00 from $1,867,175.00 to $1,919,549.00.
The total cost of this line item has increased by $52,374.00 from $1,867,175.00 to $1,919,549.00.

SUBCLIN 200102 is added as follows:



http:1,919,549.00
http:1,867,175.00
http:52,374.00
http:1,919,549.00
http:1,867,175.00
http:52,374.00
http:6,450,283.00
http:6,397,909.00
http:52,374.00
http:of$52,374.00
http:of$52,374.00
http:1,919,549.00
http:1,867,175.00

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY
200102 Lot $0.00 (EST)
Classified Information Systems Support
LH

Classified Information Systems Support - Additional labor funding for Task Areas
2 and 3 in accordance with the attached PWS,

Period of Performance: 15 July 2010 - 30 September 2010,

Funding for CLIN 2001

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST950161ACO01
SIGNAL CODE: A

TOT ESTIMATED PRICE
CEILING PRICE

ACRN AL
CIN: 00000000000000004640

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office
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AMOUNT

$0.00 (EST.)

$0.00
$0.00
$52,374.00

As a result of this modification, the total funded amount for this document was increased by $52,374.00 from

$6,397,909.00 to $6,450,283.00.

SUBCLIN 200102:
Funding on SUBCLIN 200102 is initiated as follows:

ACRN: AL

CIN: 00006006000000004640

Acctng Data: 97X4930.FD50 6F0 70AB 12804 G642G1 43510 00000F 387700 F87700

Increase: $52,374.00
Total: $52,374.00
INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 200102:

INSPECT AT INSPECT BY ACCEPT AT
Destination Government Destination

ACCEPT BY
Government


http:52,374.00
http:52,374.00
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The following have been modified:
WIDE AREA WORKFLOW
WIDE AREA WORKFLOW (WAWF)
ELECTRONIC INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE
WAWF,

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow system at
https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at {(800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your contract/order
number and invoice number ready when contacting DFAS about payment status. You can also access payment
information using the DFAS mylnvoice web site at hitps:/myinvoice csd.disa.mil//index. hemi

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR COST VOUCHERS AND
ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: |_HTC711-08-F-0025 |
DELIVERY ORDER NUMBER: L |
TYPE OF DOCUMENT: [ Cost Voucher

CAGE CODE: | OMX49 ]

ISSUE BY DODAAC: L HTCT11 ]
ADMIN DODAAC: | HTCT711 |

DCAA OFFICE: | HAA4TF

SERVICE ACCEPTOR DODAAC: | HTCT711 |

PAY OFFICE DODAAC: [ F87700 |

SEND MORE E-MAIL NOTIFICATIONS:

CONTRACT ADMINISTRATOR: | stephanie mills@ustranscom.mil |

ADDITIONAL NOTIFICATION: | audrey.davis@ustranscom. mil 1



mailto:audrey,davis@ustranscom.mil
mailto:stephanie.mills@ustranscom.mil
mailto:cco-af-vpis@dfas.mil
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(End of Summary of Changes)




