

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30			1. REQUISITION NUMBER		PAGE 1 OF 63	
2. CONTRACT NO. W52P1J-14-D-0008-P00007		3. AWARD/EFFECTIVE DATE 17-Jan-2014	4. ORDER NUMBER		5. SOLICITATION NUMBER	
7. FOR SOLICITATION INFORMATION CALL:		a. NAME		b. TELEPHONE NUMBER (No Collect Calls)	8. OFFER DUE DATE/LOCAL TIME	
9. ISSUED BY W4MM USA JOINT MUNITIONS CMD - W52P1J ARMY CONTRACTING COMMAND ROCKISLAND BLDG 350 RODMAN AVE ROCK ISLAND IL 61299-5000 TEL: FAX:		CODE W52P1J	10. THIS ACQUISITION IS <input checked="" type="checkbox"/> UNRESTRICTED <input type="checkbox"/> SET ASIDE: % FOR <input type="checkbox"/> SB <input type="checkbox"/> HUBZONE SB <input type="checkbox"/> 8(A) <input type="checkbox"/> SVC-DISABLED VET-OWNED SB <input type="checkbox"/> EMERGING SB SIZE STD: NAICS: 488320		11. DELIVERY FOR FOB DESTINATION UNLESS BLOCK IS MARKED <input type="checkbox"/> SEE SCHEDULE <input type="checkbox"/> 13a. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700) 13b. RATING 14. METHOD OF SOLICITATION <input type="checkbox"/> RFQ <input type="checkbox"/> IFB <input type="checkbox"/> RFP	12. DISCOUNT TERMS Net 30 Days
15. DELIVER TO SEE SCHEDULE		CODE	16. ADMINISTERED BY USTRANSCOM-AQ - HTC711 508 SCOTT DR SCOTT AFB IL 62225-5357		CODE HTC711	
17a. CONTRACTOR/OFFEROR KANO GROUP (L.L.C) MARIANO ALEDRON THE KANO BUILDING KHALID BIN DUBAI TEL. 971-45072261		CODE SEV85	18a. PAYMENT WILL BE MADE BY DFAS-LIMESTONE - F89900 ACCTG DISB STA NR 389900 ATT: DFAS LI TFMS M 27 ARKANSAS RD STE 600 LIMESTONE ME 04751-6217		CODE F89900	
<input type="checkbox"/> 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER		<input type="checkbox"/> 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK BELOW IS CHECKED <input type="checkbox"/> SEE ADDENDUM				
19. ITEM NO.	20. SCHEDULE OF SUPPLIES/ SERVICES		21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
SEE SCHEDULE						
25. ACCOUNTING AND APPROPRIATION DATA				26. TOTAL AWARD AMOUNT (For Govt. Use Only)		
				\$92,025,704.96		
<input type="checkbox"/> 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDA <input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED						
<input type="checkbox"/> 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA <input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED						
28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN <u>0</u> COPIES <input type="checkbox"/> TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.				29. AWARD OF CONTRACT: REFERENCE <input type="checkbox"/> OFFER DATED . YOUR OFFER ON SOLICITATION (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:		
30a. SIGNATURE OF OFFEROR/CONTRACTOR			31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)		31c. DATE SIGNED 02-Jan-2014	
30b. NAME AND TITLE OF SIGNER (TYPE OR PRINT)		30c. DATE SIGNED	31b. NAME OF CONTRACTING OFFICER (TYPE OR PRINT) BECKY S. MOLLOY / CONTRACTING OFFICER TEL: 618-220-7097 EMAIL: becky.s.molloy.civ@mail.mil			

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS (CONTINUED)					
19. ITEM NO.	20. SCHEDULE OF SUPPLIES/ SERVICES	21. QUANTITY	22. UNIT	23. UNIT PRICE	24. AMOUNT
	SEE SCHEDULE				
32a. QUANTITY IN COLUMN 21 HAS BEEN <input type="checkbox"/> RECEIVED <input type="checkbox"/> INSPECTED <input type="checkbox"/> ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: _____					
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE		32c. DATE	32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE		
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE			32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE		
			32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE		
33. SHIP NUMBER		34. VOUCHER NUMBER		35. AMOUNT VERIFIED CORRECT FOR	
<input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL				<input type="checkbox"/> COMPLETE <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL	
37. CHECK NUMBER		36. PAYMENT			
38. S/R ACCOUNT NUMBER		39. S/R VOUCHER NUMBER		40. PAID BY	
41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT			42a. RECEIVED BY (<i>Print</i>)		
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER		41c. DATE	42b. RECEIVED AT (<i>Location</i>)		
			42c. DATE REC'D (<i>YY/MM/DD</i>)		42d. TOTAL CONTAINERS

Section SF 30 - BLOCK 14 CONTINUATION PAGE

SUMMARY OF ADMIN FEE CHANGES

(1) The following statements have been added to the PWS, revised 12Feb15:

5.31.7.1 ...”All fees will be reimbursed as out of pocket expense, with exception of Vendor Administration Fees (see 5.31.7.13), under Schedule 19 and only as approved by the COR.”...

5.31.7.13 ...”Vendor Administration Fees are fixed at a percentage of the aircraft and aerial port operations service and support fees reimburseable as out-of-pocket expenses under Schedule 19 and supported by proof of payment.”...

(2) The Schedule of Rates, Base Period, revised 12Feb15, now includes an (b) Admin Fee on Schedule 19.

(3) The Schedule of Rates, OP1 & 2, revised 12Feb15, now includes a (b) Admin Fee on Schedule 19.

- a. Note that on agreement between the Government and Contractor, the (b) Admin Fee applies to invoices dated until 28 Feb 2015 of OP1. Invoices dated after 1 March 2015 shall be at the (b) rate in accordance with the revised Schedules.

CLAUSES INCORPORATED BY FULL TEXT

252.222-7007 REPRESENTATION REGARDING COMBATING TRAFFICKING IN PERSONS (JAN 2015)

By submission of its offer, the Offeror represents that it--

(a) Will not engage in any trafficking in persons or related activities, including but not limited to the use of forced labor, in the performance of this contract;

(b) Has hiring and subcontracting policies to protect the rights of its employees and the rights of subcontractor employees and will comply with those policies in the performance of this contract; and

(c) Has notified its employees and subcontractors of--

(1) The responsibility to report trafficking in persons violations by the Contractor, Contractor employees, or subcontractor employees, at any tier; and

(2) Employee protection under 10 U.S.C. 2409, as implemented in DFARS subpart 203.9, from reprisal for whistleblowing on trafficking in persons violations.

(End of provision)

CLAUSES INCORPORATED BY REFERENCE

252.203-7999 (Dev) Prohibition on Contracting with Entities that Require Certain FEB 2015 Internal Confidentiality Agreements. (DEVIATION 2015-O0010)

CLAUSES INCORPORATED BY FULL TEXT

52.222-50 COMBATING TRAFFICKING IN PERSONS (MAR 2015)

(a) Definitions. As used in this clause--

Agent means any individual, including a director, an officer, an employee, or an independent contractor, authorized to act on behalf of the organization.

Coercion means--

- (1) Threats of serious harm to or physical restraint against any person;
- (2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an act would result in serious harm to or physical restraint against any person; or
- (3) The abuse or threatened abuse of the legal process.

Commercially available off-the-shelf (COTS) item means--

- (1) Any item of supply (including construction material) that is--
 - (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
 - (ii) Sold in substantial quantities in the commercial marketplace; and
 - (iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in which it is sold in the commercial marketplace; and
- (2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum products.

Commercial sex act means any sex act on account of which anything of value is given to or received by any person.

Debt bondage means the status or condition of a debtor arising from a pledge by the debtor of his or her personal services or of those of a person under his or her control as a security for debt, if the value of those services as reasonably assessed is not applied toward the liquidation of the debt or the length and nature of those services are not respectively limited and defined.

Employee means an employee of the Contractor directly engaged in the performance of work under the contract who has other than a minimal impact or involvement in contract performance.

Forced Labor means knowingly providing or obtaining the labor or services of a person--

- (1) By threats of serious harm to, or physical restraint against, that person or another person;
- (2) By means of any scheme, plan, or pattern intended to cause the person to believe that, if the person did not perform such labor or services, that person or another person would suffer serious harm or physical restraint; or
- (3) By means of the abuse or threatened abuse of law or the legal process.

Involuntary servitude includes a condition of servitude induced by means of--

(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not enter into or continue in such conditions, that person or another person would suffer serious harm or physical restraint; or

(2) The abuse or threatened abuse of the legal process.

Severe forms of trafficking in persons means--

(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in which the person induced to perform such act has not attained 18 years of age; or

(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or services, through the use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, debt bondage, or slavery.

Sex trafficking means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose of a commercial sex act.

Subcontract means any contract entered into by a subcontractor to furnish supplies or services for performance of a prime contract or a subcontract.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime contractor or another subcontractor.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Policy. The United States Government has adopted a policy prohibiting trafficking in persons including the trafficking-related activities of this clause. Contractors, contractor employees, and their agents shall not--

(1) Engage in severe forms of trafficking in persons during the period of performance of the contract;

(2) Procure commercial sex acts during the period of performance of the contract;

(3) Use forced labor in the performance of the contract;

(4) Destroy, conceal, confiscate, or otherwise deny access by an employee to the employee's identity or immigration documents, such as passports or drivers' licenses, regardless of issuing authority;

(5)(i) Use misleading or fraudulent practices during the recruitment of employees or offering of employment, such as failing to disclose, in a format and language accessible to the worker, basic information or making material misrepresentations during the recruitment of employees regarding the key terms and conditions of employment, including wages and fringe benefits, the location of work, the living conditions, housing and associated costs (if employer or agent provided or arranged), any significant cost to be charged to the employee, and, if applicable, the hazardous nature of the work;

(ii) Use recruiters that do not comply with local labor laws of the country in which the recruiting takes place;

(6) Charge employees recruitment fees;

(7)(i) Fail to provide return transportation or pay for the cost of return transportation upon the end of employment--

(A) For an employee who is not a national of the country in which the work is taking place and who was brought into that country for the purpose of working on a U.S. Government contract or subcontract (for portions of contracts performed outside the United States); or

(B) For an employee who is not a United States national and who was brought into the United States for the purpose of working on a U.S. Government contract or subcontract, if the payment of such costs is required under existing temporary worker programs or pursuant to a written agreement with the employee (for portions of contracts performed inside the United States); except that--

(ii) The requirements of paragraphs (b)(7)(i) of this clause shall not apply to an employee who is--

(A) Legally permitted to remain in the country of employment and who chooses to do so; or

(B) Exempted by an authorized official of the contracting agency from the requirement to provide return transportation or pay for the cost of return transportation;

(iii) The requirements of paragraph (b)(7)(i) of this clause are modified for a victim of trafficking in persons who is seeking victim services or legal redress in the country of employment, or for a witness in an enforcement action related to trafficking in persons. The contractor shall provide the return transportation or pay the cost of return transportation in a way that does not obstruct the victim services, legal redress, or witness activity. For example, the contractor shall not only offer return transportation to a witness at a time when the witness is still needed to testify. This paragraph does not apply when the exemptions at paragraph (b)(7)(ii) of this clause apply.

(8) Provide or arrange housing that fails to meet the host country housing and safety standards; or

(9) If required by law or contract, fail to provide an employment contract, recruitment agreement, or other required work document in writing. Such written work document shall be in a language the employee understands. If the employee must relocate to perform the work, the work document shall be provided to the employee at least five days prior to the employee relocating. The employee's work document shall include, but is not limited to, details about work description, wages, prohibition on charging recruitment fees, work location(s), living accommodations and associated costs, time off, roundtrip transportation arrangements, grievance process, and the content of applicable laws and regulations that prohibit trafficking in persons.

(c) Contractor requirements. The Contractor shall--

(1) Notify its employees and agents of--

(i) The United States Government's policy prohibiting trafficking in persons, described in paragraph (b) of this clause; and

(ii) The actions that will be taken against employees or agents for violations of this policy. Such actions for employees may include, but are not limited to, removal from the contract, reduction in benefits, or termination of employment; and

(2) Take appropriate action, up to and including termination, against employees, agents, or subcontractors that violate the policy in paragraph (b) of this clause.

(d) Notification. (1) The Contractor shall inform the Contracting Officer and the agency Inspector General immediately of--

(i) Any credible information it receives from any source (including host country law enforcement) that alleges a Contractor employee, subcontractor, subcontractor employee, or their agent has engaged in conduct that violates the policy in paragraph (b) of this clause (see also 18 U.S.C. 1351, Fraud in Foreign Labor Contracting, and 52.203-13(b)(3)(i)(A), if that clause is included in the solicitation or contract, which requires disclosure to the agency Office of the Inspector General when the Contractor has credible evidence of fraud); and

(ii) Any actions taken against a Contractor employee, subcontractor, subcontractor employee, or their agent pursuant to this clause.

(2) If the allegation may be associated with more than one contract, the Contractor shall inform the contracting officer for the contract with the highest dollar value.

(e) Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements of paragraphs (c), (d), (g), (h), or (i) of this clause may result in--

(1) Requiring the Contractor to remove a Contractor employee or employees from the performance of the contract;

(2) Requiring the Contractor to terminate a subcontract;

(3) Suspension of contract payments until the Contractor has taken appropriate remedial action;

(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the Government determined Contractor non-compliance;

(5) Declining to exercise available options under the contract;

(6) Termination of the contract for default or cause, in accordance with the termination clause of this contract; or

(7) Suspension or debarment.

(f) Mitigating and aggravating factors. When determining remedies, the Contracting Officer may consider the following:

(1) Mitigating factors. The Contractor had a Trafficking in Persons compliance plan or an awareness program at the time of the violation, was in compliance with the plan, and has taken appropriate remedial actions for the violation, that may include reparation to victims for such violations.

(2) Aggravating factors. The Contractor failed to abate an alleged violation or enforce the requirements of a compliance plan, when directed by the Contracting Officer to do so.

(g) Full cooperation. (1) The Contractor shall, at a minimum--

(i) Disclose to the agency Inspector General information sufficient to identify the nature and extent of an offense and the individuals responsible for the conduct;

(ii) Provide timely and complete responses to Government auditors' and investigators' requests for documents;

(iii) Cooperate fully in providing reasonable access to its facilities and staff (both inside and outside the U.S.) to allow contracting agencies and other responsible Federal agencies to conduct audits, investigations, or other actions to ascertain compliance with the Trafficking Victims Protection Act of 2000 (22 U.S.C. chapter 78), E.O. 13627, or any other applicable law or regulation establishing restrictions on trafficking in persons, the procurement of commercial sex acts, or the use of forced labor; and

(iv) Protect all employees suspected of being victims of or witnesses to prohibited activities, prior to returning to the country from which the employee was recruited, and shall not prevent or hinder the ability of these employees from cooperating fully with Government authorities.

(2) The requirement for full cooperation does not foreclose any Contractor rights arising in law, the FAR, or the terms of the contract. It does not--

(i) Require the Contractor to waive its attorney-client privilege or the protections afforded by the attorney work product doctrine;

(ii) Require any officer, director, owner, employee, or agent of the Contractor, including a sole proprietor, to waive his or her attorney client privilege or Fifth Amendment rights; or

(iii) Restrict the Contractor from--

(A) Conducting an internal investigation; or

(B) Defending a proceeding or dispute arising under the contract or related to a potential or disclosed violation.

(h) Compliance plan. (1) This paragraph (h) applies to any portion of the contract that--

(i) Is for supplies, other than commercially available off-the-shelf items, acquired outside the United States, or services to be performed outside the United States; and

(ii) Has an estimated value that exceeds \$500,000.

(2) The Contractor shall maintain a compliance plan during the performance of the contract that is appropriate--

(i) To the size and complexity of the contract; and

(ii) To the nature and scope of the activities to be performed for the Government, including the number of non-United States citizens expected to be employed and the risk that the contract or subcontract will involve services or supplies susceptible to trafficking in persons.

(3) Minimum requirements. The compliance plan must include, at a minimum, the following:

(i) An awareness program to inform contractor employees about the Government's policy prohibiting trafficking-related activities described in paragraph (b) of this clause, the activities prohibited, and the actions that will be taken against the employee for violations. Additional information about Trafficking in Persons and examples of awareness programs can be found at the Web site for the Department of State's Office to Monitor and Combat Trafficking in Persons at <http://www.state.gov/j/tip/>.

(ii) A process for employees to report, without fear of retaliation, activity inconsistent with the policy prohibiting trafficking in persons, including a means to make available to all employees the hotline phone number of the Global Human Trafficking Hotline at 1-844-888-FREE and its email address at help@befree.org.

(iii) A recruitment and wage plan that only permits the use of recruitment companies with trained employees, prohibits charging recruitment fees to the employee, and ensures that wages meet applicable host-country legal requirements or explains any variance.

(iv) A housing plan, if the Contractor or subcontractor intends to provide or arrange housing, that ensures that the housing meets host-country housing and safety standards.

(v) Procedures to prevent agents and subcontractors at any tier and at any dollar value from engaging in trafficking in persons (including activities in paragraph (b) of this clause) and to monitor, detect, and terminate any agents, subcontracts, or subcontractor employees that have engaged in such activities.

(4) Posting. (i) The Contractor shall post the relevant contents of the compliance plan, no later than the initiation of contract performance, at the workplace (unless the work is to be performed in the field or not in a fixed location) and on the Contractor's Web site (if one is maintained). If posting at the workplace or on the Web site is impracticable, the Contractor shall provide the relevant contents of the compliance plan to each worker in writing.

(ii) The Contractor shall provide the compliance plan to the Contracting Officer upon request.

(5) Certification. Annually after receiving an award, the Contractor shall submit a certification to the Contracting Officer that--

(i) It has implemented a compliance plan to prevent any prohibited activities identified at paragraph (b) of this clause and to monitor, detect, and terminate any agent, subcontract or subcontractor employee engaging in prohibited activities; and

(ii) After having conducted due diligence, either--

(A) To the best of the Contractor's knowledge and belief, neither it nor any of its agents, subcontractors, or their agents is engaged in any such activities; or

(B) If abuses relating to any of the prohibited activities identified in paragraph (b) of this clause have been found, the Contractor or subcontractor has taken the appropriate remedial and referral actions.

(i) Subcontracts. (1) The Contractor shall include the substance of this clause, including this paragraph (i), in all subcontracts and in all contracts with agents. The requirements in paragraph (h) of this clause apply only to any portion of the subcontract that--

(A) Is for supplies, other than commercially available off-the-shelf items, acquired outside the United States, or services to be performed outside the United States; and

(B) Has an estimated value that exceeds \$500,000.

(2) If any subcontractor is required by this clause to submit a certification, the Contractor shall require submission prior to the award of the subcontract and annually thereafter. The certification shall cover the items in paragraph (h)(5) of this clause.

(End of clause)

CLIN RESTRUCTURE

This modification creates a new CLIN structure by no cost cancelling excess CLINs. The restructured CLINs are in accordance with the Federal Acquisition Regulation (FAR) and Defense Federal Acquisition Regulation Supplement (DFARS) and allows for more effective contract administration in the Procurement Data Standard (PDS) system.

As a result of this contract action, total contract value remains unchanged. All other terms and conditions remain unchanged and in full effect.

Section SF 1449 - CONTINUATION SHEET

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
0001	Stevedoring & Related Terminal Services FFP Dubai (UAE) Base Period of Performance 17 Jan 2014 - 16 Jan 2015, in accordance with Performance Work Statement and Schedule of Rates. FOB: Destination SIGNAL CODE: A	1	Lot	(b)(4)	(b)(4)
MAX NET AMT					(b)(4)

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
0002	Aircraft & Aerial Port Operations COST Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 002,Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts. FOB: Destination SIGNAL CODE: A	1	Lot	UNDEFINED	(b)(4)
MAX COST					(b)(4)

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
0003	Contractor Manpower Report FFP Mandatory, annual reporting requirement of all contractor and subcontractor manpower employed for performance of this contract. FOB: Destination SIGNAL CODE: A	1	Lot		NSP

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
1001	Stevedoring & Related Terminal Services FFP Dubai (UAE) Option 1 Period of Performance 17 Jan 2015 - 16 Jan 2016, in accordance with Performance Work Statement and Schedule of Rates. FOB: Destination SIGNAL CODE: A	1	Lot	(b)(4)	(b)(4)

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
1002	Aircraft & Aerial Port Operations COST Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 002,Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts. FOB: Destination SIGNAL CODE: A	1	Lot	UNDEFINED	(b)(4)
				MAX COST	(b)(4)

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
1003	Contractor Manpower Reporting FFP Mandatory, annual reporting requirement of all contractor and subcontractor manpower employed for performance of this contract. FOB: Destination SIGNAL CODE: A	1	Lot		NSP
				MAX NET AMT	

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
2001 EXERCISED OPTION	Stevedoring & Related Terminal Services FFP Dubai (UAE) Option Year 2 Period of Performance 17 Jan 2016 - 16 Jan 2017, in accordance with Performance Work Statement and Schedule of Rates. FOB: Destination SIGNAL CODE: A	1	Lot	(b)(4)	(b)(4)

MAX
NET AMT

(b)(4)

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
2002 EXERCISED OPTION	Aircraft & Aerial Port Operations COST Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 002,Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts. FOB: Destination SIGNAL CODE: A	1	Lot	UNDEFINED	(b)(4)

MAX COST

(b)(4)

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
2003 EXERCISED OPTION	Contractor Manpower Reporting FFP Mandatory, annual reporting requirement of all contractor and subcontractor manpower employed for performance of this contract. FOB: Destination SIGNAL CODE: A	1	Lot		NSP

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001	Load Vessel, Schedule 1A 5001 has been cancelled on 2/4/2015. FFP FOB: Destination SIGNAL CODE: A	UNDEFINED		UNDEFINED	\$0.00

MAX
NET AMT

\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5001AA	Load Vessel, Schedule 1A 5001AA has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5001AB	Discharge Vessel, Schedule 1B 5001AB has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001AC	Receipt Vessel, Schedule 1C 5001AC has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001AD	Disposition Seaport, Schedule 1D 5001AD has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001AE	Stuffing/Unstuffing Seaport, Schedule 1E 5001AE has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001AF	Transfer - Seaport, Schedule 1F 5001AF has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5001AG	Inland Transportation, Schedule 1G 5001AG has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5002	Reg - Overtime Rates Seaport, Schedule 2 5002 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5003	OT-Shift Differential Seaport, Schedule 5003 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5004	Equipment Seaport, Schedule 4 5004 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5005	Storage, Schedule 5 5005 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5006	Facilities Seaport, Schedule 6 5006 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5007	Lumber, Schedule 7 5007 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5008	Miscellaneous Seaport, Schedule 8 5008 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5009	Transfer Airport, Schedule 9 5009 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5010	Reg-OT Rates Airport, Schedule 10 5010 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5011	Equipment Airport, Schedule 11 5011 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5012	Facilities Airport, Schedule 12 5012 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5013	Miscellaneous Airport, Schedule 13 5013 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
5014	3PL Services, Schedule 14 5014 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5015	Washrack, Schedule 15 5015 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5016	Log and Tracking, Schedule 16 5016 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5017			Lot	\$0.00	\$0.00

Air Load-Unload - Air, Schedule 17

5017 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same.

FFP

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5018			Lot	\$0.00	\$0.00

Air Load-Unload - Tran, Schedule 17

5018 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same.

FFP

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5019	Contractor Manpower Reporting	1	Lot		NSP

5019 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same.

FFP

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
5020	Aircraft & Aerial Port Operations Sch 19	1	Lot	UNDEFINED	\$0.00

5020 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same.

COST

Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 002,Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts.

FOB: Destination

SIGNAL CODE: A

MAX COST

\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6001	Load Vessel, Schedule 1A 6001 has been cancelled on 2/4/2015. FFP FOB: Destination SIGNAL CODE: A	UNDEFINED		UNDEFINED	\$0.00
				MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6001AA EXERCISED OPTION	Load Vessel, Schedule 1A 6001AA has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
				MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6001AB EXERCISED OPTION	Discharge Vessel, Schedule 1B 6001AB has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6001AC EXERCISED OPTION	Receipt Vessel, Schedule 1C 6001AC has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
6001AD EXERCISED OPTION	Disposition Seaport, Schedule 1D 6001AD has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
6001AE EXERCISED OPTION	Stuffing/Unstuffing Seaport, Schedule 1E 6001AE has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
6001AF EXERCISED OPTION	Transfer - Seaport, Schedule 1F 6001AF has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
6001AG EXERCISED OPTION	Inland Transportation, Schedule 1G 6001AG has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6002 EXERCISED OPTION	Reg - Overtime Rates Seaport, Schedule 2 6002 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6003 EXERCISED OPTION	OT-Shift Differential Seaport, Schedule 6003 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A	1	Lot		NSP
MAX NET AMT					

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6004 EXERCISED OPTION	Equipment Seaport, Schedule 4 6004 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6005 EXERCISED OPTION	Storage, Schedule 5 6005 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6006 EXERCISED OPTION	Facilities Seaport, Schedule 6 6006 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6007 EXERCISED OPTION	Lumber, Schedule 7 6007 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6008 EXERCISED OPTION	Miscellaneous Seaport, Schedule 8 6008 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6009 EXERCISED OPTION	Transfer Airport, Schedule 9 6009 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6010 EXERCISED OPTION	Reg-OT Rates Airport, Schedule 10 6010 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6011 EXERCISED OPTION	Equipment Airport, Schedule 11 6011 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6012 EXERCISED OPTION	Facilities Airport, Schedule 12 6012 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6013 EXERCISED OPTION	Miscellaneous Airport, Schedule 13 6013 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6014 EXERCISED OPTION	3PL Services, Schedule 14 6014 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6015 EXERCISED OPTION	Washrack, Schedule 15 6015 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6016 EXERCISED OPTION	Log and Tracking, Schedule 16 6016 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6017 EXERCISED OPTION	Air Load-Unload - Air, Schedule 17 6017 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6018 EXERCISED OPTION	Air Load-Unload - Tran, Schedule 17 6018 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6019 EXERCISED OPTION	Contractor Manpower Reporting 6019 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A	1	Lot		NSP
MAX NET AMT					

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
6020 EXERCISED OPTION	Aircraft & Aerial Port Operations Sch 19 6020 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. COST Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 003, Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts. FOB: Destination SIGNAL CODE: A	1	Lot	UNDEFINED	\$0.00

MAX COST \$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7001 OPTION	Load Vessel, Schedule 1A 7001 has been cancelled on 2/4/2015. FFP FOB: Destination SIGNAL CODE: A	UNDEFINED		UNDEFINED	\$0.00

MAX NET AMT \$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
7001AA OPTION	Load Vessel, Schedule 1A 7001AA has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
7001AB OPTION	Discharge Vessel, Schedule 1B 7001AB has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
7001AC OPTION	Receipt Vessel, Schedule 1C 7001AC has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT	
7001AD OPTION	Disposition Seaport, Schedule 1D 7001AD has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00	
					MAX NET AMT	\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7001AE OPTION	Stuffing/Unstuffing Seaport, Schedule 1E 7001AE has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7001AF OPTION	Transfer - Seaport, Schedule 1F 7001AF has been cancelled on 2/4/2015. The quantity remained the same. The unit cost increased from \$0.00 by \$0.00 to \$0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7001AG OPTION	Inland Transportation, Schedule 1G 7001AG has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7002 OPTION	Reg - Overtime Rates Seaport, Schedule 2 7002 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7003 OPTION	OT-Shift Differential Seaport, Schedule 7003 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A	1	Lot		NSP

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7004 OPTION	Equipment Seaport, Schedule 4 7004 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00

MAX
NET AMT

\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7005 OPTION	Storage, Schedule 5 7005 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7006 OPTION	Facilities Seaport, Schedule 6 7006 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost decreased from \$0.00 by \$0.00 to \$-0.00. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					\$0.00
					MAX NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7007 OPTION	Lumber, Schedule 7 7007 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7008 OPTION	Miscellaneous Seaport, Schedule 8 7008 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7009 OPTION	Transfer Airport, Schedule 9 7009 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					<hr/>
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7010 OPTION	Reg-OT Rates Airport, Schedule 10 7010 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					<hr/>
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7011 OPTION	Equipment Airport, Schedule 11 7011 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7012 OPTION	Facilities Airport, Schedule 12 7012 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7013 OPTION	Miscellaneous Airport, Schedule 13 7013 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					<hr/>
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7014 OPTION	3PL Services, Schedule 14 7014 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
					<hr/>
					MAX NET AMT
					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7015 OPTION	Washrack, Schedule 15 7015 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7016 OPTION	Log and Tracking, Schedule 16 7016 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7017 OPTION	Air Load-Unload - Air, Schedule 17 7017 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7018 OPTION	Air Load-Unload - Tran, Schedule 17 7018 has been cancelled on 2/4/2015. The quantity remained the same. The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A		Lot	\$0.00	\$0.00
MAX NET AMT					\$0.00

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7019 OPTION	Contractor Manpower Reporting 7019 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. FFP FOB: Destination SIGNAL CODE: A	1	Lot		NSP

MAX
NET AMT

PSC Code: V114

ITEM NO	SUPPLIES/SERVICES	MAX QUANTITY	UNIT	UNIT PRICE	MAX AMOUNT
7020 OPTION	Aircraft & Aerial Port Operations Sch 19 7020 has been cancelled on 2/4/2015. The quantity increased from 0.00 by 1.00 to 1.00 . The unit cost remained the same. COST Billing shall be in accordance with (IAW) the Schedule of Rates (attachment 003, Schedule 19) and the Performance Work Statement. All invoices shall be properly identified IAW with the Schedule of Rates for the service being billed. All reimbursements require proof of service to include invoices and receipts. FOB: Destination SIGNAL CODE: A	1	Lot	UNDEFINED	\$0.00

MAX COST \$0.00

PSC Code: V114

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
------	------------	------------	-----------	-----------

6013	Destination	Government	Destination	Government
6014	Destination	Government	Destination	Government
6015	Destination	Government	Destination	Government
6016	Destination	Government	Destination	Government
6017	Destination	Government	Destination	Government
6018	Destination	Government	Destination	Government
6019	Destination	Government	Destination	Government
6020	Destination	Government	Destination	Government
7001	Destination	Government	Destination	Government
7001AA	Destination	Government	Destination	Government
7001AB	Destination	Government	Destination	Government
7001AC	Destination	Government	Destination	Government
7001AD	Destination	Government	Destination	Government
7001AE	Destination	Government	Destination	Government
7001AF	Destination	Government	Destination	Government
7001AG	Destination	Government	Destination	Government
7002	Destination	Government	Destination	Government
7003	Destination	Government	Destination	Government
7004	Destination	Government	Destination	Government
7005	Destination	Government	Destination	Government
7006	Destination	Government	Destination	Government
7007	Destination	Government	Destination	Government
7008	Destination	Government	Destination	Government
7009	Destination	Government	Destination	Government
7010	Destination	Government	Destination	Government
7011	Destination	Government	Destination	Government
7012	Destination	Government	Destination	Government
7013	Destination	Government	Destination	Government
7014	Destination	Government	Destination	Government
7015	Destination	Government	Destination	Government
7016	Destination	Government	Destination	Government
7017	Destination	Government	Destination	Government
7018	Destination	Government	Destination	Government
7019	Destination	Government	Destination	Government
7020	Destination	Government	Destination	Government

DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
0001	POP 17-JAN-2014 TO 16-JAN-2015	N/A	W6GQ 595TH USA TRANS SURF BDE - W91M4B (b)(6) OPERATION NEW DAWN APO AE 09366 618-220-5343 FOB: Destination	W91M4B
0002	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

0003	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
1001	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
1002	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
1003	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
2001	POP 17-JAN-2016 TO 16-JAN-2017	N/A	W6GQ 595TH USA TRANS SURF BDE - W91M4B 1LT SCOTT SPENCER OPERATION INHERENT RESOLVE APO AE 09366 DSN 318-480-0759 FOB: Destination	W91M4B
2002	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
2003	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001	N/A	N/A	N/A	N/A
5001AA	POP 17-JAN-2014 TO 16-JAN-2015	N/A	W6GQ 595TH USA TRANS SURF BDE - W91M4B (b)(6) OPERATION NEW DAWN APO AE 09366 618-220-5343 FOB: Destination	W91M4B
5001AB	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001AC	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001AD	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001AE	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001AF	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5001AG	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

5002	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5003	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5004	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5005	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5006	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5007	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5008	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5009	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5010	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5011	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5012	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5013	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5014	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5015	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5016	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5017	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5018	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
5019	POP 17-JAN-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

5020	POP 15-AUG-2014 TO 16-JAN-2015	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001	N/A	N/A	N/A	N/A
6001AA	POP 17-JAN-2015 TO 16-JAN-2016	N/A	W6GQ 595TH USA TRANS SURF BDE - W91M4B (b)(6) OPERATION NEW DAWN APO AE 09366 618-220-5343 FOB: Destination	W91M4B
6001AB	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001AC	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001AD	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001AE	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001AF	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6001AG	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6002	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6003	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6004	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6005	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6006	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6007	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6008	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6009	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

6010	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6011	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6012	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6013	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6014	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6015	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6016	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6017	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6018	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6019	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
6020	POP 17-JAN-2015 TO 16-JAN-2016	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7001	N/A	N/A	N/A	N/A
7001AA	POP 17-JAN-2016 TO 16-JAN-2017	N/A	W6GQ 595TH USA TRANS SURF BDE - W91M4B (b)(6) OPERATION NEW DAWN APO AE 09366 618-220-5343 FOB: Destination	W91M4B
7001AB	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7001AC	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7001AD	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7001AE	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

7001AF	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7001AG	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7002	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7003	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7004	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7005	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7006	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7007	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7008	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7009	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7010	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7011	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7012	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7013	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7014	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7015	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7016	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7017	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

7018	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7019	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B
7020	POP 17-JAN-2016 TO 16-JAN-2017	N/A	(SAME AS PREVIOUS LOCATION) FOB: Destination	W91M4B

CLAUSES INCORPORATED BY FULL TEXT

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than **\$500,000.00** (insert dollar figure or quantity), the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess of **\$91,000,000.00** (insert dollar figure or quantity);

(2) Any order for a combination of items in excess of **\$91,000,000.00** (insert dollar figure or quantity); or

(3) A series of orders from the same ordering office within **N/A** days that together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within **N/A** days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

252.232-7003 Electronic Submission of Payment Requests and Receiving Reports JUN 2012