UNITED STATES TRANSPORTATION
COMMAND (USTRANSCOM) |

Contract: DAMT01-03-D-0184
(Solicitation DAMT01-02-R-0074)
w/Mods P00051-P000S6
and Mods 06-08

Transportation & Storage Services for
DoD-Sponsored Shipments of
Privately-Owned Vehicles

Awarded to: American Auto Logistics, LP

Released under USTRANSCOM FOIA 12-49
Interim Response
Full Release




-

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER
See Schedule

PAGE 1 OF 2B

2. CONTRACT NO. 3. AWARD EFFECTIVE 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. g%blgrzﬁxgn
DATE :
DAMT01-03-D-0184 15 Aug 03 DAMT01-02-R-0074 26Mar03
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No coflect cafls) B. OFFER DUE DATE/
INFORMATION CALL: LOCAL TIME
Kathleen Jones 7034283069 22May03 2:00pm
9. ISSUED BY CODE 10. THIS ACQUISTTION I8 1. DELNVERY FOR FOB  [12. DISCOUNT TERMS
UNRESTRICTED DESTINATION UNLESS
MILITARY TRAFFIC MANAGEMENT COMMAND BLOCK IS MARKED

MTAQ-P Personal Proprty & Transp Svcs RM 12545
200 STOVALL STREET
ALEXANDRIA, VA 22332-5000

TEL: 703-428-3089

[C1seTasbE:  100%FOR

0 sEee sCHEDULE

[IsmALL BUSINESS
[CJsmaLL DISADV. BUSINESS

] 13a. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

Osn

13b. RATING

SIC: 484121
SIZE STANDARD: 21.5M

14. METHOD OF SOLICITATION

FAX: 703-428-3381 [JRrra 7] s B rep
15. DELNER TO CODE | 16. ADMINISTERED BY CODE |
SEE SCHEDULE SEE BLOCK 9
17a. CONTRACTOR/ CODE |_1EGW4 | FACILITY | 182, PAYMENT WILL BE MADE BY CODE |__W17HAA
OFFEROR CODE
American Auto Logistics Inc. MTMC Operations Center

671 Route 17M
Monroe, NY 10050

TELEPHONE NO. 2015055103

661 Sheppard Place, MTDS-RM
Fort Eustis, VA 23604-5000

[ 17b. CHECK IF REMITTANCE 1S DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOIGES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK

BELOW IS CHECKED. [] see ADDENDUM
7. 20, 2. 2. 3. 26,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
SEE SCHEDULE
75 ACCOUNTING AND APPROPRIATION DATA s 76, TOTAL AWARD AMOUNT (For Govi, Uss Only)
See Schedule EST. 358818864
_PRICE

L] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 62.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA L] ARe_] ARE NOT ATTACHED.
E 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4, FAR 52.212-5 IS ATTACHED. ADDENDA E ARE [] ARE NOT ATTACHED.

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN _2 COPIESTO
X 1SSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET

FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS

& pATED

29. AWARD OF CONTRACT: REFERENCE AAL'S OFFER

. YOUR OFFER ON SOLICITATION (BLOCK 5).

INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SJGNATURE OF OFFEROR/CONTRACTOR

T

30b. NAME AND TITLE OF SIGNER (TYPE OR PRINT)
William Antonelli, Executive Vice President

30c. DATED SIGNED
15 Aug 2003

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

32a. QUANTITY IN COLUMN 21 HAS BEEN

OFFICER (TYPE OR PRINT)
KATHLEEN JONES

33. SHIP NUMBER

1 RrRecewed [ INSPECTED [ ACCEPTED, AND CONFORMS

34. VOUCHER NUMBER

31c. DATE SIGNED

PARTIAL FINAL
TO THE CONTRACT. EXCEPT AS NOTED ——

36, PAYMENT 37. CHECK NUMBER
] comPLETE C] PARTIAL O FnaL

32b.SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE | 32c. DATE 38. S/R ACCOUNT NUMBER | 36.5/R VOUCHER NUMBER | 40. PAID BY
42.3. RECENED BY (Panf)

412, | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER E —

41c. DATE 42b. RECEIVED AT (Location)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

42.¢ DATE REC'D (YY/MMDD)

42d. TOTAL CONTAINERS

AHUTHORIZEN FOR 1 NNAI RFPRNANICTINN

.

KTANDARD FORM 1440

(1098




DAMTO1-~03-D-0184
Page 1 of 24
Section SF 1449 - CONTINUATION SH_EET

STATEMENT OF SERVICES

1. This requirement provides for complete transportation services for movement of privately owned
vehicles (POVs) belonging to U.S. Military Service members and DoD sponsored civilian employees
between the continental United States (CONUS) and overseas locations (OCONUS). Services include
the management and operation for processing and transporting POVs between designated sites
worldwide. The contractor will assume all responsibility for receipt and delivery, processing, booking
shipments with ocean carriers, customs clearance and agriculture inspections, transporting between
vehicle processing centers and ports, and CONUS storage (Military only) of the POVs, from the point of
origin to its final destination.

*Civilian employees have the option of shipping their POV under this contract or by means.other than
this contract.

2. The base period of performance is two years commencing 1 November 2003 followed by three one-
year option years. Performance periods are as follows:

Base Period: 1 November 2003 thru 31 October 2005
Option Year 1: 1 November 2005 thru 31 October 2006

Option Year 2: 1 November 2006 thru 31 October 2007
Option Year 3: 1 November 2007 thru 31 October 2008

3. In addition to the performance period outlined above, this contract contains five one-year award term
incentives for a potential period of performance of 10 years. This incentive provides the contractor with
the possibility of earning additional year(s) of performance, as outlined in the Award Term Plan, and
incorporated into this solicitation (Attachment 6). Award term period of performance, if awarded, is as
follows: '

Award Term 1: 1 November 2008 thru 31 October 2009
Award Term 2: 1 November 2009 thru 31 October 2010
Award Term 3: 1 November 2010 thru 31 October 2011
Award Term 4: 1 November 2011 thru 31 October 2012
Award Term 5: | November 2012 thru 31 October 2013

Reference FAR 52.217-8 Option to Extend Services: Contractor’s performance could extend beyond the
10 years should this clause be exercised.

4. Except as where noted, the contractor will furnish all labor, supervision, material, supplies and
equipment to perform all required services. The CLINs in Attachment 7, Schedule of Rates, are
organized into Schedules as follows: '

Schedule I, Full Service POVs - Movements Between Contractor-Operated CONUS
and OCONUS VPCs (Except Anchorage & Fairbanks, AK): The contractor is
responsible for receipt from/delivery to customer, performing all processing functions,
booking ocean transportation with the GDS ocean carrier, obtaining/returning ocean
carrier container under “K Terms” or “L Terms” as provided in Section C.2.6,
stuffing/unstuffing ocean carrier container, or, for breakbulk movements,
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delivering/picking up un-containerized POV to/from the ocean carrier terminal, and
providing inland transportation of POV to/from contractor-operated VPC.

Schedule 11, Full Service POVs - Movements Between Contractor—Opefated
Anchorage & Fairbanks, AK, VPCs and CONUS VPCs: Contractor performs same
service as described in Schedule 1.

Schedule 111, Full Service POVs — Movements Between Contractor-Operated
OCONUS VPCs (Including Anchorage & Fairbanks, AK): Contractor performs same
service as described in Schedule 1

Schedule 1V, Partial Service POVs - Movements Between Contractor-Operated
OCONUS VPCs and Government-Operated OCONUS VPCs: The contractor is
responsible as follows:

" POVs Originating At Contractor-Operated VPCs Destined To Government-
Operated VPCs: Receive the POV from the customer, perform all processing
functions, book the POV for ocean transportation with the GDS ocean carrier,
obtain ocean carrier container under “K Terms” or “L Terms” as provided in
Section C.2.6, and stuff the ocean carrier container, or, for breakbulk movements,
deliver un-containerized POV to the ocean carrier terminal, and provide such
other services as are identified in Appendix K for the specific partial service
destination, including delivery of the POV to the Government or its agent and
participation in a joint inspection of the POV at the location designated in
Appendix K.

POVs Originating At Government-Operated VPCs Destined To Contractor-
Operated VPCs: Receive POV from the Government or its agent, including
participating in a joint inspection of the POV, at the place designated in
Appendix K and provide such other services as are identified in Appendix K for
the specific partial service origin, unstuff and return the ocean carrier container
under “K Terms” or “L Terms” as provided in Section C.2.6., or for breakbulk
movements receive the un-containerized POV at the ocean carrier terminal,
provide inland transportation of the POV as required, perform all processing
functions, and deliver the POV to the customer.

Schedule V, Partial Service POVs - Movements Between Contractor-
Operated CONUS VPCs and Government-Operated OCONUS VPCs:
The contractor is responsible as follows:

" POVs Originating At Contractor-Operated VPCs Destined To Government-
Operated VPCs: Receive the POV from the customer, perform all processing
functions, book the POV for ocean transportation with the GDS ocean carrier,
obtain ocean carrier container under “K Terms” or “L Terms” as provided in
Section C.2.6, and stuff the ocean carrier container, or, for breakbulk movements,
deliver un-containerized POV to the ocean carrier terminal, and provide such
other services as are identified in Appendix K for the specific partial service
destination, including delivery of the POV to the Government or its agent and
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participation in a joint inspection of the POV at the locatlon deSIgnated in
Appendix K.

POVs Originating At Government-Operated VPCs Destined To Contractor-
Operated VPCs: Receive POV from the Government or its agent, including
participating in a joint inspection of the POV, at the place designated in
Appendix K and provide such other services as are identified in Appendix K for
the specific partial service origin, unstuff and return the ocean carrier container
under “K Terms” or “L. Terms” as provided in Section C.2.6., or for breakbulk
movements receive the un-containerized POV at the ocean carrier terminal,
provide inland transportation of the POV as required, perform all processing
functions, and deliver the POV to the customer.

Schedule VI, Partial Service POVs — Movements Between Govermﬁent—
Operated OCONUS VPCs: The contractor is responsible for performing the
services identified in Appendix K for each specific partial service location.

Schedule VII, Miscellaneous Services: Includes Diversion and Reconsignment
Administrative Processing Fee, Bluebark/Medevac Administrative Processing

Fee, Motorcycle Processing/Crating and Uncrating, Quality of Life Site Service
Charges, and POV Storage Linehaul (CONUS). This schedule also includes rates
for individual services performed in connection with movements other than those
covered under Schedules 1 through V1, including Processing Only, POV
Drayage/Linehaul CONUS and OCONUS, Container Drayage CONUS and -
OCONUS, Booking and Paying Ocean Transportation, Container
Stuffing/Unstuffing, and U.S. Customs Documentation Processing (Import/Export).

Schedule VIII, Out-of-Pocket Expenses: Estlmated cost of reimbursable out-of-
pocket expenses.

Schedule IX, Ocean Carriage Pass Through Charges: Estlmated cost of
reimbursable ocean carrier charges.

Schedule A, POV Storage - Long Term Storage (CONUS): Handling In
(accepting from member and preparing vehicle for storage), Handling Out

(preparing vehicle for removal from storage and delivery to member), and Storage
of POV.

The CLINS in Attachment 7, Schedule of Rates, are numbered as follows: The first number
from the left represents the period of performance (0=Base Period, 1=1st Option Year, etc.).
The second number represents the schedule number (1=1, 2=I, etc.). The third and fourth
numbers represent the contract line item number (CLIN) and the two alpha characters
represent the sub-line item number (SLIN). An “x” in the first position from the left indicates
that the reference is to comparable CLINs/SLINs in all performance periods. Example
0102AA: “0” refers to the Base Period, “1” to Schedule I, “02” to the second CLIN and
“AA” to the first SLIN thereunder.

6. American Auto Logistics’s proposal dated 22 May 2003 is incorporated in its entirety into this
contract by reference.
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7. Amendments.OOOI through 0006 are incorporated into this contract by reference.

ITEM NO

0001

FOB.

ITEM NO

1001
OPTION

FOB:

SUPPLIES/SERVICES ESTIMATED UNIT ’ UNIT PRICE
QUANTITY
1 Years - $358,818,864.00
Two YearBase Period :
FFP : .
Services to include the processing, movement and storage of POV's between
CONUS and OCONUS destinations 1A W-Performance Work Statement,
Attachment 1. Schedule of rates is located at Attachment 7.
PURCHASE REQUEST NUMBER: 98021
ESTIMATED
NET AMT
ACRN AA Funded Amount
Destination
SUPPLIES/SERVICES  ESTIMATED UNIT 'UNIT PRICE
QUANTITY _
1 Years $183,336,075.00
Option Year 1
FFP
Services to include the processing, movement and storage of POV's between
CONUS and OCONUS destinations IAW Performance Work Statement,
Attachment 1. Schedule of rates is located at Attachment 7.
PURCHASE REQUEST NUMBER: W81GYE2274-9005
ESTIMATED
NET AMT
Funded Amount
Destination
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ESTIMATED AMOUNT

$358,818,864.00 EST

$358,818,864.00 (EST.)

$0.00

ESTIMATED AMOUNT

$183,336,075.00 EST

$183,336,075.00 (EST.)

$0.00




ITEM NO

2001
OPTION

FOB:

ITEM NO

3001
OPTION

FOB:

SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE
QUANTITY
1 Years $187,534,823.00
Option Year 2
FFP

Services to include the processing, movement and storage of POV's between
CONUS and OCONUS destinations IAW Performance Work Statement,
Attachment 1. Schedule of rates is located at Attachment 7. '
PURCHASE REQUEST NUMBER: W81GYE2274-9005

ESTIMATED

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY

1 Years $191,789,185.00
Option Year 3 :
FFP
Services to include the processing, movement and storage of POV's between
CONUS and OCONUS destinations IAW Performance Work Statement,
Attachment 1. Schedule of rates is located at Attachment 7.
PURCHASE REQUEST NUMBER: W81GYE2274-9005

ESTIMATED
NET AMT

Funded Amount

Destination

DAMTO1-02-R-0074
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ESTIMATED AMOUNT

$187,534,823.00 EST

$187,534,823.00 (EST.)

$0.00

ESTIMATED AMOUNT

$191,789,185.00 EST

$191,789,185.00 (EST.)

$0.00
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ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY .
4001 1 Years ' $ EST
Award Term Incentive Year#1
FFP '

Additional Year of Performance  Services to include the processing, movement
and storage of POV's between CONUS and OCONUS destinations AW
Performance Work Statement, Attachment 1. Schedule of rates is located at
Attachment 7. ESTIMATED PRICE: $193,789,185.00

ESTIMATED $ (EST.)
NET AMT
Funded Amount . $0.00
FOB: Destination
ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE . ESTIMATED AMOUNT
_ QUANTITY : . ' :
5001 4 1 , Years $EST
Award Term Incentive Year #2
FFP
Additional Year of Performance Services

to include the processing, movement and storage of POV's between CONUS and
OCONUS destinations IAW Performance Work Statement, Attachment 1.
Schedule of rates is located at Attachment 7. ESTIMATED PRICE:
$195,789,185.00 '

ESTIMATED $ (EST.)
NET AMT

Funded Amount v $0.00

FOB: Destination
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ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT

~ QUANTITY
6001 1 Years $EST
Award Term Incentive Year #3 :
FFP
Additional Year of Performance Services

to include the processing, movement and storage of POV's between CONUS and
OCONUS destinations IAW Performance Work Statement, Attachment 1.
Schedule of rates is located at Attachment 7. ESTIMATED PRICE:
$197,789,185.00

ESTIMATED ' $ (EST)
NET AMT
Funded Amount v $0.00
FOB: Destination
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ' ESTIMATED AMOUNT
QUANTITY
7001 1 Years $ EST
Award Term Incentive Year #4
FFP
Additional Year of Performance Services

to include the processing, movement and storage of POV's between CONUS and
OCONUS destinations IAW Performance Work Statement, Attachment 1.
Schedule of rates is located at Attachment 7. ESTIMATED PRICE:
$199,789,185.00

ESTIMATED $ (EST.)
NET AMT

Funded Amount $0.00

FOB: Destination
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ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY _
8001 1 Years $EST
Award Term Incentive Year #5 ’
FFP
Additional Year of Performance Services

to include the processing, movement and storage of POV's between CONUS and
OCONUS destinations IAW Performance Work Statement, Attachment 1.
Schedule of rates is located at Attachment 7. ESTIMATED PRICE:
$201,789,185.00

ESTIMATED $ (EST.)
NET AMT

Funded Amount $0.00
FOB: Destination

CLAUSES INCORPORATED BY FULL TEXT

52.212-4 -- CONTRACT TERMS AND CONDITIONS -- COMMERCIAL ITEMS (FEB 2002)

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights —

(1) Within a reasonable time after the defect was discovered or should have been discovered; and

(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the
item,

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency in accordance with the Assignment of Claims Act (31 U.S.C.3727). However, when a third party makes
payment (e.g., use of the Government wide commercial purchase card), the Contractor may not assign its rightsto
receive payment under this contract.

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the
parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with
performance of this contract, pending final resolution of any dispute arising under the contract.
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(€) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.
(f) Excusable delays. The Contractor shall be liable for default uniess nonperformance is caused by an occurrence
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement of any
excusable delay, setting forth the full particulars in connection therewith, shall remedy such occurrence with all
reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the cessation of such
occurrence. :

(g) Invoice.

(1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the
address designated in the contract to receive invoices. An invoice must include —

(i) Name and address of the Contractor;

(ii) Invoice date and number;

(iii) Contract number, contract line item number and, if applicable, the order number;

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on
" Government bill of lading; .

(vi) Terms of any discount for prompt payment offered;
(vii) Name and address of official to whom payment is to be sent;
(viii) Name, title, and phone number of person to notify in event of defective invoice; and

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice
only if required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer-Central Contractor Registration,
or 52.232-34, Payment by Electronic Funds Transfer-Other Than Central Contractor Registration), or applicable
agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315.

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any
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United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the
Contractor is reasonably notified of such claims and proceedings.

(i) Payment. Payment shall be made for items accepted by the Government that have been delivered to the delivery
destinations set forth in this contract. The Government will make payment in accordance with the Prompt Payment -
Act (31 U.S.C. 3903) and OMB prompt payment regulations at 5 CFR part 1315. In connection with any discount
offered for early payment, time shall be computed from the date of the invoice. For the purpose of computing the
discount earned, payment shall be considered to have been made on the date which appears on the payment check or
the specified payment date if an electronic funds transfer payment is made.

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided
under this contract shall remain with the Contractor until, and shall pass to the Government upon:

(1) Delivery of the supplies to a carrier, if transportation is f.0.b. origin; or

(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.0.b.
destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.

(1) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject
to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage
of the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to
the satisfaction of the Government using its standard record keeping system, have resulted from the termination.
The Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails
to provide the Government, upon request, with adequate assurances of future performance. In the event of
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by
law. If it is determined that the Government improperly terminated this contract for default, such termination shall
be deemed a termination for convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for
use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to
the Government for consequential damages resulting from any defect or deficiencies in accepted items.

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive
orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating
to officials not to benefit; 40 U.S.C. 327, ef seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-38,
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Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C.
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence
in the following order:

(1) The schedule of supplies/services.

(2) The Assignments, Disputes, Payments, Invoice, Other Compliances, and Compliance with Laws Unique to
Government Contracts paragraphs of this clause.

(3) The clause at 52.212-5.

(4) Addenda to this solicitation or contract, including any license agreements for computer software.
(5) Solicitation provisions if this is a solicitation.

(6) Other paragraphs of this clause.

(7) The Standard Form 1449,

(8) Other documents, exhibits, and attachments.

(9) The specification.

(End of Clause)

ADDENDUM TO 52.212-4 CONTRACT TERMS AND CONDITIONS -- COMMERCIAL ITEMS (FEB
2002) :

Para (a) Inspection/Acceptance. In addition to stated compliance, the following is hereby added and applies to this
solicitation/contract:

In addition to the provisions of this clause, deductions will be made for required delivery dates and specified
performance objectives not being met. Performance objectives are outlined in the Performance Work Statement
(PWS), Para. C.1.6, Attachment 1. The Performance Requirements Summary, Attachment 4 to the PWS, lists the
standards and deductions applicable.

Para (c) Changes. Changes, FAR 52.243-1(1V), replaces this paragraph and is included in this addendum.

Other Terms and Conditions:

52.215-20 Requirements For Cost Or Pricing Data Or Information Other Than Cost Or Pricing Data (Oct
1997)--Alternate IV (Oct 1997)

(a) Submission of cost or pricing data is not required.

(b) Provide information described below: Commercial item exception. For a commercial item exception, the
offeror shall submit, at a minimum, information on prices at which the same item or similar items have previously
been sold in the commercial market that is adequate for evaluating the reasonableness of the price for this

acquisition. Such information may include—

(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted.
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Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale,
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or other basis for market price,
the base amount, and applicable discounts. In addition, describe the nature of the market;

(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(End of provision)

52.216-1 Type Of Contract (Apr 1984)

The Government contemplates award of a Requirements type contréct with Firm- fixed unit prices.
(End of provision)

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
contract award through the period of performance as stated in Section B.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control. '

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule. '

(End of clause)
Note: Delivery orders will be issued by the Contracting Officer, MTAQ.
52.216-21 - Requirements.

(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the
Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased
by this contract. Except as this contract may otherwise provide, if the Government's requirements do not result in
orders in the quantities described as "estimated" or "maximum" in the Schedule, that fact shall not constitute the
basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall
furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in
accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or
services specified in the Schedule that are required to be purchased by the Government activity or activities
specified in the Schedule.
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(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total
orders under this contract. '

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may
be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery,
the Government may acquire the urgently required goods or services from another source.

(f) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after the period specified in the Performance Work Statement.

(End of Clause)

52.217-8 Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within the period specified in the Schedule.

(End of Clause)

52.217-9 - Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days of
contract expiration date, provided that the Government gives the Contractor a preliminary written notice of its intent
to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

(End of Clause)

52.233-2 Service of Protest (Aug. 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from the
Contracting Officer. HQ, MTMC, ATTN: MTAQ-P, 200 Stovall Street, Alexandria, VA 22332

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of Provision)
52.237-2 Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)

The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on the
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property, the
Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer directs. If
the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the cost, which
may be deducted from the contract price.

(End of Clause)
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52.237-3 Continuity of Services (Jan 1991)

(a) The Contractor recognizes that the services under this contract are vital to the Government and must be
continued without interruption and that, upon contract expiration, a successor, either the Government or another
contractor, may continue them. The Contractor agrees to --

(1) Furnish phase-in training; and

(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.

(b) The Contractor shall, upon the Contracting Officer's written notice,

(1) furnish phase-in, phase-out services for up to 90 days after this contract expires and

(2) negotiate in good faith a plan with a successor to determine the nature and extent of phase-in, phase-out services
required. _

The plan shall specify a training program and a date for transferring responsibilities for each division of work
described in the plan, and shall be subject to the Contracting Officer's approval. The Contractor shall provide
sufficient experienced personnel during the phase-in, phase-out period to ensure that the services called for by this
contract are maintained at the required level of proficiency. .

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain
the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary
personnel records and allow the successor to conduct on-site interviews with these employees. If selected employees
are agreeable to the change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of
their earned fringe benefits to the successor.

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the
agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to
exceed a pro rata portion of the fee (profit) under this contract.

(End of Clause)

52.243-1 Changes - Fixed Price (Aug. 1987) ALT IV (APR 1984)

The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make changes
within the general scope of this contract in any one or more of the following:
(a) (1) Specifications.

(2) Work or services.

(3) Place of origin.

(4) Place of delivery.

(5) Tonnage to be shipped.

(6) Amount of Government-furnished property.

(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any
part of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an
equitable adjustment in the contract price, the delivery schedule, or both, and shall modify the contract.

(c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of
the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may
receive and act upon a proposal submitted before final payment of the contract,

(d) If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the Contracting
Officer shall have the right to prescribe the manner of the disposition of the property.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause
shall excuse the Contractor from proceeding with the contract as changed.

52.245-4 Government-Furnished Property (Short Form) (Apr 1984)
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(a) The Government shall deliver to the Contractor, at the time and locations stated in this contract, the
Government-furnished property described in the Schedule or specifications. If that property, suitable for its intended
use, is not delivered to the Contractor, the Contracting Officer shall equitably adjust affected provisions of this
contract in accordance with the Changes clause when --
(1) The Contractor submits a timely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment. '
(b) Title to Government-furnished property shall remain in the Government. The Contractor shall use the
Government-furnished property only in connection with this contract. The Contractor shall maintain adequate
property control records in accordance with sound industrial practice and will make such records available for
Government inspection at all reasonable times, unless the clause at Federal Acquisition Regulation 52.245-1,
Property Records, is included in this contract.
(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes the risk and
responsibility for its loss or damage, except --
(1) For reasonable wear and tear; ,
(2) To the extent property is consumed in performing this contract; or
(3) As otherwise provided for by the provisions of this contract.
(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting Officer regarding
the disposition of all Government-furnished property not consumed in performing this contract or previously
delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of the
Government property, as may be directed or authorized by the Contracting Officer. The net proceeds of any such
disposal shall be credited to the contract price or shall be paid to the Government as directed by the Contracting
Officer.
(e) If this contract is to be performed outside the United States of America, its territories, or possessions, the words
"Government" and "Government-furnished" (wherever they appear in this clause) shall be construed as "United
States Government” and "United States Government-furnished," respectively.
(End of Clause)

52.247-5 Familiarization with Conditions (Apr 1984)

The offeror shall become familiar with all available information regarding difficulties that may be encountered and
the conditions, including safety precautions, under which the work must be accomplished under the contract. The
offeror shall not be relieved from assuming all responsibility for properly estimating the difficulties and the cost of
performing the services required in this contract because the offeror failed to investigate the conditions or to become
acquainted with all information concerning the services to be performed.

(End of Clause)

52.247-6 Financial Statement (Apr 1984)

The offeror shall, upon request, promptly furnish the Government with a current certified statement of the offeror's
financial condition and such data as the Government may request with respect to the offeror's operations. The
Government will use this information to determine the offeror's financial responsibility and ability to perform under
the contract. Failure of an offeror to comply with a request for information will subject the offer to possible
rejection on responsibility grounds.

(End of Provision) :

52.247- Supervision, Labor, or Materials (Apr 1984)
The Contractor shall furnish adequate supervision, labor, materials, supplies, and equipment necessary to perform
all the services contemplated under this contract in an orderly, timely, and efficient manner.

(End of Clause)

52.247-8 Estimated Weights or Quantities Not Guaranteed (Apr 1984)
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The estimated weights or quantities are not a guarantee of actual weights or quantities, as the Government does not
guarantee any particular volume of traffic described in this contract. However, to the extent services are required as
described in this contract and in accordance with the terms of this contract, orders for these services will be placed
with the Contractor. :

(End of Clause)

§2.247-17 Charges (Apr 1984)

In no event shall charges under this contract be in excess of charges based on the Contractor's lowest rate available
to the general public, or be in excess of charges based on rates otherwise tendered to the Government by the
Contractor for the same type of service.

(End of Clause)

§2.247-21 Contractor Liability for Personal Injury and/or Property Damage (Apr 1984)

(a) The Contractor assumes responsibility for all damage or injury to persons or property occasioned through the
use, maintenance, and operation of the Contractor's vehicles or other equipment by, or the action of, the Contractor
or the Contractor's employees and agents.

(b) The Contractor, at the Contractor's expense, shall maintain adequate public liability and property damage
insurance during the continuance of this contract, insuring the Contractor against all claims for injury or damage.
(¢) The Contractor shall maintain Workers' Compensation and other legally required insurance with respect to the
Contractor's own employees and agents.

(d) The Government shall in no event be liable or responsible for damage or injury to any person or property
occasioned through the use, maintenance, or operation of any vehicle or other equipment by, or the action of, the
Contractor or the Contractor's employees and agents in performing under this contract, and the Government shall be
indemnified and saved harmless against claims for damage or injury in such cases.

(End of Clause)

52.247-27 - Contract Not Affected by Oral Agreement (Apr 1984)
No oral statement of any person shall modify or otherwise affect the terms, conditions, or specifications stated in
this contract. All modifications to the contract must be made in writing by the Contracting Officer or an authorized

representative.
(End of Clause)

FAR CLAUSES INCORPORATED BY REFERENCE
This contract incorporates one of more clauses by references, with the same force and effect as if they were give in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause

may be accessed electronically at these addresses:

hitp://www.arnet.gov/far

hitp://farsite.hill.af. mil

52.233-3 PROTEST AFTER AWARD (AUG. 1996)
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997)
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
. (JAN 1997)

DAMTO01-02-R-0074




DAMTO1-03-D-018

o
N

Page 17 of 24

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED,
OR PROPOSED FOR DEBARMENT

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS

52.219-9 'SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2001)
52.219.16 LIQUIDATED DAMAGES — SUBCONTRACTING PLAN
52.225-13 RESTRICTION ON CERTAIN FOREIGN PURCHASES (JUL 2000)

(End of Clause)
Additional Terms and Conditions

AWARD TERM

- This contract provides for an award term incentive that is designed to reward the contractor for superior
performance by extending the term of the contract by one-year increments, up to five years, for a total potential
performance period not to exceed ten years.

a. Period of Performance: The contract’s “core” period of performance is a two-year base period and three one-
year option periods. The core period of performance may be extended in one-year award term increments up to five
additional years. These additional award term periods will be awarded by the Government based on overall
contractor performance as evaluated in accordance with the contract’s approved Award Term Plan.

b. Award Term Plan: The Award Term Plan will be approved by the Government and incorporated upon contract
award as an attachment to the contract. The Award Term Plan will provide for evaluation of the contractor’s

performance and utilize the metrics described in the Award Term Plan. The Award Term Plan will serve as the
basns for any award term decisions.

c. Modification of Award Term Plan: The Award Term Plan may be revised by the Government and re-issued to
the Contractor prior to commencement of any 6-month evaluation period. Afier an evaluation period commences,
changes to this plan will be incorporated by mutual consent by both parties. An Award Term Determination
Official (ATDO) will be appointed by the Government and is responsible for the overall award term evaluation and
award term decisions.

d. Award Term Administration: The award term evaluation will be completed on an annual basis. The annual
evaluation will be comprised of two successive 6-month “interim” evaluations and will be averaged to obtain the
“final” annual rating. The final annual score will be used as the basis for the award term decision. Award term
evaluations that affect the award of performance will commence at the beginning of contract performance. The
initial evaluation period will conclude at end of Option Year 2 (contract year 4). The final evaluation will conclude
at the end of the contract year 8. Alf award term decisions are conditioned upon (1) a continuing agency need for
the contract services (2) congressional authorization and appropriation of funds, and (3) the continuing
responsibility of the contractor as defined in FAR 9.101.

€. Award Term Decision: When the evaluation period concludes at the end of option year 2, the contractor’s final
scoring must be excellent to be awarded a contract award term. In the event Option Year 1, 2 or 3 are not exercised,
the award term provision will be canceled.
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f. Negative Incentive:

1) [Ifafter initial evaluation period Optlon Year 2 (Contract Year 4) the contractor has not earhed an award term
(Award Term Year 1), the Government may declare the award term incentive void.

2) Once the contractor has earned an award term, it must earn an award term in each succeeding year of
performance. If the contractor fails to earn an award term in any succeeding year, then the Government may
declare the award term incentive void and cancel any remaining award terms,

3) Ifin any year the Government decides that the contractor’s performance is unacceptable in any way, then the
Government may declare the award term incentive void and cancel any remaining award terms.

g. Cancellation of Award Terms:

1) Cancellation of any award terms pursuant to this clause must be made prior to the commencement of the
award term. Termination of performance of any award term under which performance has commenced must
be accomplished pursuant to the termination clauses of this contract.

2) The cancellation of any award terms or the voiding of the award term incentive for any reason set forth in
this clause shall not be considered either a termination for convenience or default and shall not entitle the
contractor to any equitable adjustment or any other compensation.

3) The contractor may reject an award term, but only by delivering written notice of such rejection to the
Contracting Officer within ten (10) calendar days of the date of the Government Notice of Award Term.
Rejection of an award term by the contractor shall not be considered either a termination for convenience or
default and shall not entitle the contractor to any equitable adjustment or any other compensation. Any
contractor rejection of award term will render the award term incentive void and cancel any remaining award

terms.

h. The contractor may request a debriefing on an award term decision, The request shall be submitted in writing to
the Contracting Officer within 15 days after notification of award term decision. The Contracting Center (MCC)
final decision is not subject to dispute. .

i. Pricing of Award Terms: Award term years must be priced and evaluated at time of proposal submission along
with the base and option years to determine total contract price. Because the award term years are considered outer
years, a price adjustment may be necessary to align pricing with prevailing economic conditions.

j- Price Adjustments: Upon issuance of an award term, the contract may be subject to a price adjustment. This will
be determined IAW the Data Resources Inc. Economic Forecast Index (DRI-WEFA Index). The annual Cost Price
Index (CPI) for Transportation, Series Index CUSATNS, 3™ quarter forecast (for that evaluation period).

List of Attachments:

Attachment 1 - Performance Work Statement 35 Pages

Attachment 2 — 12 Month Movement Figures Deleted

Attachment 3 — Forms : » 1 Page

Attachment 4 — Performance Requirements Summary (PRS) 2 Pages

Attachment 5 — DOL Wage Determinations (current) Exceeds 230 Pages
" Attachment 6 — Award Term Plan 12 Pages

Attachment 7 — Price Schedule 384 Pages
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52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2002)

(a) The Contractor shall comply with the following FAR clauses, which are incorporated in this contract by
reference, to implement provisions of law or executive orders applicable to acquisitions of commercial items:

(1) 52.222-3, Convict Labor (E.O. 11755).

(2) 52.233-3, Protest after Award (31 U.S.C. 3553).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated-in this contract by reference to implement prows:ons of law or Executive orders
applicable to acquisitions of commercial items or components:

(Contracting Officer shall check as abpropriate.)

X __ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government, with Alternate 1 (41 U.S.C. 253g and.
10 U.S.C. 2402).

_(2)52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999).

___(3)52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if the
offeror elects to waive the preference, it shall so indicate in its offer).

_(# (i) 52.219-5, Very Small Business Set-Aside (Pub. L. 103-403, section 304, Smal] Business Reauthorization
and Amendments Act.of 1994).

___ (ii) Alternate I to 52.219-5.

___ (iii) Alternate I to 52.219-5.

X ___ (5)52.219-8, Utilization of Small Business Concerns (15 U.S.C. 637 (d}(2) and (3)).
X__ (6) 52.219-9, Small Business Subcontracting Plan (15 U.S.C. 637 (d)(4)).

__(7) 52.219-14, Limitations on Su_bcontracting (15 U.S.C. 637(a)(14)).

__(8)(i)52.219-23, Noti‘ce of Price Evaluation Adjustment for Small Disadvantaged Concerns (Pub. L. 103-355,
section 7102, and 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer.

__(ii) Alternate I of 52.219-23.
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__(9)52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(Pub. L. 103-358, section 7102, and 10 U.S.C. 2323).

__(10) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (Pub. L. 103-
358, section 7102, and 10 U.S.C. 2323).

_ (11) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).
X (12) 52.222-26, Equal Opportunity (E.O. 11246).

_(13) 52.222-35, Equal Opportunity for Special Dlsabled Veterans, Veterans of the Vietnam Era and Other’
Ellglble Veterans (38 U.S.C. 4212).

X__(14) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793).

__(15)52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era and Other
Ellglble Veterans (38 U.S.C. 4212).

(16) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (E.O. 13126).

_ (17)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for-EPA-Designated Products (42
U.S.C. 6962(c)(3)(A)(ii)).

___ (ii) Alternate 1 of 52.223-9 (42 U.S.C. 6962(i)(2)(C)).
(18) 52.225-1, Buy American Act--Supplies (41 U.S.C. 10a-10d).

(19)(i) 52.225-3, Buy American Act--North American Free Trade Agreement--1sraeli Trade Act (41 U.S.C.
10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note).

(ii) Alternate I of 52.225-3.
(iii) Alternate 11 of 52.225-3.
(20) 52.225-5, Trade Agreements (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

___(21)52.225-13, Restriction on Certain Foreign Purchases (E.O. 12722, 12724, 13059, 13067, 13121, and
13129).

(22) 52.225-15, Sanctioned European Union Country End Products (E.O. 12849).
(23) 52.225-16, Sanctioned European Union Country Services (E.0.12849).
X (24) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (31 U.S.C. 3332).

__ (25) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (31 U.S.C.
3332).

(26) 52.232-36, Payment by Third Party (31 U.S.C. 3332).
(27) 52.239-1, Privacy or Security Safeguards (5 U.S.C. 552a).

X (28) 52.247-64, Preference for Privately Owned U.S .-Flag Commercial Vessels (46 U.S.C. 1241).
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Alternate 1 of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services,
which the Contracting Officer has indicated as being incorporated in this contract by reference to implement
provisions of law or executive orders applicable to acquisitions of commercial items or components:

(Contracting Officer check as éppropriate.)
X (1) 52.222-41, Service Contract Act of 1965, As amended (41 U.S.C. 351, et. seq.).

__{(2)52.222-42, Statement of Equwalent Rates for Federal Hires (29 U.S.C. 206 and 41 U.S.C. 351, et.
Seq .

___(3) 52.222-43, Fair Labor Standards Act and Service Contract Act -- Price Adjustment (Multiple Year and
Option Contracts) (29 U.S.C.206 and 41 U.S.C. 351, et seq.).

X (4) 52.222-44, Fair Labor Standards Act and Service Contract Act - Price Adjustment (29 U.S.C. 206 and
41 U.S.C. 351, et seq.).

(5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to
Predecessor Contractor Collective Bargaining Agreement (CBA) (41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptrolier General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related
to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settiement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (¢) or (d) of this clause, the Contractor is
not required to include any FAR clause, other than those listed below (and as may be required by an addenda to this
paragraph to establish the reasonableness of prices under Part 15), in a subcontract for commercial items or
commercial components--

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (38 U.S.C. 4212);
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(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793);

(4) 52.247-64, Preference for Privately-Owned U.S.- Flag Commercial Vessels (46 U.S.C. 1241)(flow down not
required for subcontracts awarded beginning May 1, 1996)., and

(5) 52.222-41, Service Contract Act of 1965, As Amended (41 U.S.C. 351, et seq.).

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001)
(a) Definitions.
As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS-+4) number means the DUNS number assigned by Dun and
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database means that ali mandatory information, including the DUNS number or the
DUNS-+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States, '

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application via the Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation. '

(¢) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in
the CCR database is accurate and complete.
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(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling

1-888-227-2423, or via the Internet at http://www.ccr.gov.

(End of clause)

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUL 2002)

(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of
commercial items or components.

X__ 52.203-3 Gratuities (APR 1984) (10 U.S.C. 2207).
(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or

Executive orders applicable to acquisitions of commercial items or components.

X 252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C.
2416). ' '

' 252.206-7000 Domestic Source Restriction (DEC 1991) (10 U.S.C. 2304)

X 252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD
Contracts) (APR 1996) (15 U.S.C. 637).

X 252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test
Program) (JUN 1997) (15 U.S.C. 637 note).

252.225-7001 Buy American Act and Balance of Payment Program (MAR 1998) (41 U.S.C. 10a-10d, E.O.
10582).

252.225-7007 Buy American Act--Trade Agreements--Balance of Payments Program (SEP 2001) (41
U.S.C.10a-10d, 19 U.S.C.2501-2518, and 19 U.S.C. 3301 note). .

252.225-7012 Preference for Certain Domestic Commodities (APR 2002) (10.U.S.C. 2533a).
252.225-7014 Preference for Domestic Specialty Metals (MAR 1998) (10 U.S.C. 2533a).
252.225-7015 Preference for Domestic Hand or Measuring Tools (DEC 1991) (10 U.S.C. 2533a).

252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (DEC 2000) ( Alternate I) (DEC
2000) (Section 8064 of Pub. L. 106-259).

252.225-7021 Trade Agreements (SEP 2001) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).

252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (MAR 1998) (22 U.S.C.
2779).

252.225-7028 Exclusionary Policies and Practices of Foreign Governments (DEC 1991) (22 U.S.C.
2755). '
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252.225-7029 Preference for United States or Canadian Air Circuit Breakers (AUG 1998) (10 U.S.C.
2534(a)(3)). .

252.225-7036 Buy American Act--North American Free Trade Agreement Implementation Act--Balance of
Payment Program (MAR 1998) ( Alternate 1) (SEP 1999) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).
252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321).
X 252.243-7002 Certification of Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).

252.247-7023 Transportation of Supplies by Sea (MAY 2002).( Alternate [) (MAR 2000)
( Alternate 11) (MAR 2000) Alternate I11) (MAY 2002) (10 U.S.C. 263 1).

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).
(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5),
the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items
or commercial components, awarded at any tier under this contract:
252.225-7014 Preference for Domestic Specialty Metals, Alternate I (MAR 1998) (10 U.S.C. 2533a).
252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631).
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)

(End of clause)
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ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE I FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS

TO: The Following FROM: MIDWEST REGION
DALLAS, NEW ST. LOUIS
TX 'ORLEANS. MO TOTAL
LA
ALASKA
Anchorage (CO/CO) 174 58 137 369
Fairbanks (CO/CO) 163 46 125 334
TOTAL ALASKA 337 104 262 703
BENELUX
Chievres AFB, Belgium (GO/CO) 56 13 38 107
Shinnen, Netherlands (GO/CO) 82 22 41 145
TOTAL BENELUX 138 35 79 252
ENGLAND .
Brandon (VPC) (CO/CO) 234 92 133 459
Menwith Hill (QL) 21 i1 10 42
St. Mawgan (QL) . 3 2 2 7
W. Ruislip  (QL) 22 8 22 52
TOTAL ENGLAND 280 113 167 560
GERMANY ) :
Baumbholder (GO/CO) 120 15 81 216
Boeblingen (GO/CO) 65 17 37 119
Bad Aibling (QL)) 4 1 3 8
Grafenwoehr (GO/CO) . 163 21 127 - 311
Mannheim (GO/CO) 203 3] 174 408
Schweinfurt (GO/CO) 438 68 232 738
Spangdahelm (GO/CO) ' 135 45 58 238
USAFE, Kaiserslautern (GO/CO) 447 144 26 617
Wiesbaden (GO/CO) 476 ' 71 283 830
TOTAL GERMANY 2051 413 1021 3485
GUAM .
Appra Harbor (GO/CO) 136 59 99 294
TOTAL GUAM 136 59 99 294
HAWAIIAN ISLANDS
Hawaii 8 1 2 1t
Kauai 1 2 3 6
Lanai 0 0 0 0
Maui 2 1 2 5
Molokai ‘ ' 0 0 0 0
Oahu (VPC) (CO/CO) 1050 434 816 2300
TOTAL HAWANI 1061 438 823 2322
ITALY
Aviano (CO/CO) 141 36 63 240
Livorno (GO/CO) 38 1 8 47
Naples (GO/CO) 52 12 27 91
Sigonella (GO/CO) 32 32 29 93
Vincenza (GO/CO) 20 30 14 64

TOTAL ITALY 283 111 141 535




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE I FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS

TO: The Following FROM: MIDWEST REGION
DALLAS, NEW ST. LOUIS
TX ORLEANS, MO TOTAL
LA
KOREA
Pusan (GO-CO) 1 1 4 6
Seoul (GO/CO) 125 39 92 256
Taegu (GO/CO) 13 3 19 35
TOTAL KOREA 139 43 115 297

PUERTO RICO
San Juan : 144 73 75 292
TOTAL PUERTO RICO 144 73 75 292
SPAIN

24 25 18 67

Rota (VPC) (CO/CO)

Madrid (QL) (ODC) 3 | 6 10
Madrid (QL) (NATO) 0 1 1 2
Seville (QL) 2 0 0 2
Lisbon, Portugal (QL) 0 0 i 1
TOTAL SPAIN 29 27 26 82
TURKEY
Incirlik, AB (CO/CO) 85 27 28 140
Izmir (CO/CO) 6 2 14 22
Ankara (QL) . 5 0 6 11
TOTAL TURKEY 96 29 48 173
TOTAL MIDWEST REGION SCHEDULE 1 4694 1445 2856 8995

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation
QL - Quality of Life Site




ATTACHMENT 2

12-MONTH MOVEMENT FIGURES

(I Nov 00 To 31 Oct 01)

FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE 1 FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS

TO: The Following FROM:
BALTIMORE
MD
ALASKA
Anchorage (CO/CO) 69
Fairbanks (CO/CO) 1
TOTAL ALASKA 70
BENELUX
Chievres AFB, Belgium (GO/CO) 75
Shinnen, Netherlands (GO/CO) 41
TOTAL BENELUX 116
ENGLAND :
Brandon (VPC) (CO/CO) 298
Menwith Hill (QL) 45
St. Mawgan (QL) 3
W. Ruislip (QL) 7
' TOTAL ENGLAND 353
GERMANY
Baumholder (GO/CO) 63
Boeblingen (GO/CO) 117
Bad Aibling (QL) 14
Grafenwoehr (GO/CO) 121
Mannheim (GO/CO) 239
Schweinfurt (GO/CO) 274
Spangdahelm (GO/CO) 125
USAFE, Kaiserslautern (GO/CO) 378
Weisbaden (GO/CO) 399
TOTAL GERMANY 1730
GUAM
Appra Harbor (GO/CO) 60
TOTAL GUAM 60
HAWAIIAN ISLANDS
Hawaii 1
Kauai 0
Lanai 0
Maui 2
Molokai 0
Oahu (VPC)(CO/CO) 614
TOTAL HAWAII 617
ITALY
Aviano (CO/CO) 110
Livorno (GO/CO) 1
Naples (GO/CO) 79
Sigonella (GO/CO) 99
Vincenza (GO/CO) 49

(CONTINUED)
NORTHEAST REGION
NEW YORK/ NORFOLK

NEW JERSEY VA
35 49
37 23
72 72
21 23
14 23
35 46
44 130

6 7

3 9
10 22
63 168
51 14
36 49
2 3
42 38
69 95
126 113
22 39
80 102
131 155
5§59 608
55 93
55 93
2 2

1 4

0 0
0 0

0 0
506 583
509 589
19 29

6 6
27 35
48 180
7 138

TOTAL

153
61
214

119
78
197

472
58
15
39

584

128
202
19
201
403
513
186
560
685
2897

208
208

S NN O W W

1703
1718

158
13
141
327
194




TOTAL ITALY 338 107 388 833




ATTACHMENT 2

12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE I FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS (CONTINUED)

TO: The Following FROM: NORTHEAST REGION

BALTIMORE NEW YORK/ NORFOLK

MD NEW JERSEY VA TOTAL
KOREA
Pusan (GO/CO) 1 1 4 6
Seoul (GO/CO) 96 24 41 161
Taegu (GO/CO) 19 7 5 31
TOTAL KOREA 116 32 50 198
PUERTO RICO
San Juan 94 72 171 337
TOTAL PUERTO RICO 94 72 171 337
SPAIN
Rota (VPC) (CO/CO) 38 20 14 72
Madrid (QL) (ODC) 1 1
Madrid (QL) (NATO) 2 0 0
Seville (QL) 1 2 3
Lisbon, Portugal (QL) 0 3 0 3
TOTAL SPAIN 44 25 17 86
TURKEY .
Incirlik, AB (CO/CO) 66 7 19 92
Izmir  (CO/CO) 9 3 9 21
Ankara (QL) 18 3 0 2
TOTAL TURKEY ) 93 13 28 134
TOTAL NORTHEAST REGION SCHED 1 . 3631 1542 2230 7403

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation

QL - Quality of Life Site




ATTACHMENT 2

12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE I FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS (CONTINUED)

TO: The Following FROM: SOUTHEAST REGION

ATLANTA CHARLESTON ORLANDO

GA SC FL TOTAL
ALASKA
Anchorage (CO/CO) 84 75 29 188
Fairbanks (CO/CO) 102 63 19 184
TOTAL ALASKA 186 138 48 372
BENELUX
Chievres AFB, Belgium (GO/CO) 36 39 30 105
Shinnen, Netherlands (GO/CO) 42 23 13 78
TOTAL BENELUX 78 62 43 ) 183
ENGLAND
Brandon (VPC) (CO/CO) 91 63 49 203
Menwith Hill (QL) 10 12 10 32
St. Mawgan (QL) 2 1 _ 4 7
W. Ruislip (QL) 9 3 2 14
TOTAL ENGLAND 112 79 65 256
GERMANY
Baumbholder (GO/CO) : 105 87 23 215
Boeblingen (GO/CO) 68 64 ’ 18 150
Bad Aibling (QL) 4 1 2 7
Grafenwoehr (GO/CO) 150 13 .30 293
Mannheim, (GO/CO) ) 425 294 90 809
Schweinfurt, (GO/CQ) 63 56 33 152
Spangdahlem (GO/CO) 277 174 88 539
USAFE, Kaiserslautern (GO/CO) 241 187 60 488 .
Wiesbaden (GO/CO) 451 356 - 93 900
TOTAL GERMANY 1784 1332 . 437 3553
GUAM 37 ' 43 63 143
Appra Harbor 37 43 . 63 143
TOTAL GUAM
HAWAIIAN ISLANDS
Hawaii 7 0 0 7
Kauai 1 1 1 3
Lanai 0 0 0 0
Maui 0 0 0 0
Molokai [ 0 0 0
Oahu (VPC) (CO/CO) 527 498 368 1393
TOTAL HAWAIl 83§ 499 369 1403
ITALY
Aviano (CO/CO) 38 43 16 97
Livorno (GO/CO) 3 1 3 7
Naples (GO/CO) 17 28 43 88
Sigonella (GO/CO) 13 5 47 65
Vincenza (GO/CO) 48 69 14 131

TOTAL ITALY 119 146 123 388




ATTACHMENT 2

12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE I FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS  (CONTINUED)

TO: The Following FROM: SOUTHEAST REGION

ATLANTA CHARLESTON ORLANDO

GA SC FL TOTAL
KOREA .
Pusan (GO/CO) 2 2 3 7
Seoul (GO/CO) 63 65 25 153
Taegu (GO/CO) 21 1 2 34
TOTAL KOREA 86 78 , 30 194
PUERTO RICO 95 146 201 442
San Juan 95 146 201 442
TOTAL PUERTO RICO 4
SPAIN
Rota (VPC) (CO/CO) 8 1 38 57
Madrid (QL) (ODC) 2 3 0 5
Madrid (QL) (NATO) 0 0 0
Seville (QL) 1 0 i 2
Lisbon, Portugal (QL) 0 1 0 |
TOTAL SPAIN 11 15 39 65
TURKEY
Incirlik, AB (CO/CO) 30 25 9 64
Izmir  (CO/CO) 8 7 4 19
Ankara (QL) 2 3 3 8
TOTAL TURKEY 40 35 16 91
TOTAL SOUTHEAST REGION SCHED. 1 3083 2573 1434 7090

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation

QL - Quality of Life Site




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE 1 FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS (CONTINUE

TO: The Following FROM: WEST COAST I:gEGION
LOS SAN
ANGELES, FRANCISO SEATTLE,
CA CA WA TOTAL
ALASKA
Anchorage (CO/CO) 61 25 126 212
Fairbanks (C0/CO) 51 16 75 142
TOTAL ALASKA 102 41 201 34
BENELUX .
Chievres AFB, Belgium (CO/CO) 25 15 14 54
Shinnen, Netherlands (CO/CO) 18 13 14 45
TOTAL BENELUX 43 28 28 99
ENGLAND
Brandon (VPC) (CO/CO) 44 0 66 110
Menwith Hill (QL) 3 3 10 16
St. Mawgan (QL) 13 0 6 19
W. Ruislip (QL) 24 6 1 31
TOTAL ENGLAND 84 9 83 176
GERMANY
Baumholder (GO/CO) 9 9 22 40
Boeblingen (GO/CO) 104 40 131 275
Bad Aibling (QL) 53 20 ' 50 123
Grafenwoehr (GO/CO) 23 5 49 77
Mannheim (GO/CO) 83 2 97 200
Schweinfurt (GO/CO) 73 21 31 125
Spangdahlem (GO/CO) 25 13 21 59
USAFE, Kaiserslautern (GO/CO) 117 82 75 274
Weisbaden (GO/CO) . 5 0 0 5
TOTAL GERMANY 492 210 476 1178
GUAM
Appra Harbor (GO/CO) 276 86 94 456
TOTAL GUAM 276 86 94 456
HAWAIIAN ISLANDS
Hawaii 12 0 4 16
Kauai 1 2 3 16
Lanai 0 0 0 0
Maui 5 ! 0 6
Molokai 1 0 0 1
Oahu (VPC) (CO/CO) 1958 423 584 2965
TOTAL HAWAII 1987 426 591 3004
ITALY
Aviano (CO/CO) 67 20 19 106
Livomo (GO/CO) 4 1 1 6
Naples (GO/CO) 14 70 33 117
Sigonella (CO/GO) 47 8 15 70
Vincenza ( (GO/CO) ) 18 8 19 45

TOTALITALY 150 107 87 344



ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE 1 FULL SERVICE POVs - EXPORT CONUS/IMPORT OCONUS (CONTINUED)

TO: The Following FROM: WEST COAST REGION
' LOS SAN
ANGELES, FRANCISO ' SEATTLE,
CA CA WA TOTAL
KOREA

Pusan 8 5 2 15

Seoul 114 55 61 ' 230

Taegu 15 6 11 32

TOTAL KOREA 137 66 ' 74 277
PUERTO RICO
San Juan 65 20 42 127
TOTAL PUERTO RICO 65 20 42 127
SPAIN ‘ ,

Rota (VPC) (CO/CO) 43 6 27 76
Madrid (QL) (ODC) 1 0 3 4
Madrid (QL) ( NATO) 0 0 1 1
Seville (QL) 0 0 | ]
Lisbon, Portugual (QL) 1 0 0 |

TOTAL SPAIN 45 6 32 83
TURKEY
Incirlik, AB (CO/CO) 19 13 15 .47
Izmir, (CO/CO) 3 2 o 6
Ankara (QL) 4 3 3 10
TOTAL TURKEY 26 18 19 63
TOTAL WEST COAST REGION SCHED [ 3407 1017 1727 6151

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation

QL - Quality of Life Site




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE Il FULL SERVICE POVs - IMPORT CONUS/EXPORT OCONUS

FROM The following: TO: MIDWEST REGION
DALLAS NEW ST. LOUIS -
TX ORLEANS, MO TOTAL
LA
ALASKA
Anchorage (CO/CO) 204 68 147 419
Fairbanks (CO/CO) 180 37 135 352
TOTAL ALASKA 384 105 489 978
BENELUX
Chievres AFB, Belgium 65 10 49 124
Shinnen, Netherlands 72 20 43 135
TOTAL BENELUX 137 30 92 259
ENGLAND
Brandon (VPC) (CO/CO) 283 15 171 469
Menwith Hill (QL) 16 6 12 34
St. Mawgan (QL) 3 5 2 10
W. Ruislip (QL) 15 15 21 51
TOTAL ENGLAND 317 41 206 504
GERMANY
Baumholder (GO/CO) 230 29 C139 398
Boeblingen (GO/CO) 73 24 96 193
Bad Aibling (QL) 7 3 5 15
Grafenwoehr (GO/CO) 238 } 37 185 460
Mannheim (GO/CO) 319 40 286 645
Schweinfurt (GO/CO) 652 88 . 444 1184
Spangahelm (GO/CO) 189 46 91 326
USAFE, Kaiserslautern (GO/CO) 620 107 323 1050
Weisbaden (GO/CO) 642 94 402 1138
TOTAL GERMANY 2970 468 1971 5409
GUAM
Appra Harbor (GO/CO) 145 102 142 389
TOTAL GUAM 145 102 142 389
HAWAIIAN ISLANDS
Hawaii 5 3 4 12
Kauai 2 1 1 4
Lanai 0 0 0 0
Maui 1 0 0 1
Molokai 0 0 0 0
Oahu (VPC) (CO/CO) 888 373 852 2113
TOTAL HAWAITIAN ISLANDS 896 377 857 2130
ITALY
Aviano (CO/CO) . 141 23 69 233
Livomo (GO/CO) ) . 9 3 8 20
Naples (GO/CO) 69 12 58 139
Sigonella (GO/CO) 22 33 47 102
Vincenza (GO/CO) 14 57 46 117

TOTAL ITALY : 255 128 228 611




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE 11 FULL SERVICE POVs - IMPORT CONUS/EXPORT OCONUS
FROM The following: TO: MIDWEST REGION
DALLAS NEW ST. LOUIS
TX ORLEANS, MO TOTAL
LA
KOREA
Pusan (GO/CO) 1 2 6 9
Seoul (GO/CO) 109 2 92 203
Taegu (GO/CO) 13 4 13 30
TOTAL KOREA 123 8 111 242
PUERTO RICO
San Juan 123 64 259 446
TOTAL PUERTO RICO 123 64 259 446
SPAIN
Rota (VPC) (CO/CO) 34 36 19 89
Madrid (QL) 7 2 1 10
Madrid (QL) (NATO) 0 0 1 1
Seville (QL) 0 .0 0 0
Lisbon, Portugal (QL) 0 0 0 0
TOTAL SPAIN 41 38 21 100
TURKEY
Incirlik, AB (CO/CO) 66 29 56 151
lzmir (CO/CO) : 10 i 11 22
Ankara (QL) 6 1 1 8
TOTAL TURKEY 82 31 68 181
TOTAL MIDWEST REGION 5473 1392 4444 11309

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation

QL - Quality of Life Site




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
, (1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY

SCHEDULE Il FULL SERVICE POVs - IMPORT (CONTI
CONUS/EXPORT OCONUS NUED)
FROM The following: TO: NORTHEAST
REGION )
BALTIMORE NEW NORFOLK
YORK/
MD NEW VA TOTAL
JERSEY
ALASKA
Anchorage (CO/CO) 74 56 50 180
Fairbanks (CO/CO) 45 54 52 151
TOTAL ALASKA 119 110 229 458
BENELUX i
Chievres AFB, Belgium (GO/CO) 84 28 13 125
Shinnen, Netherlands (GO/CO) 55 17 18 ] 90
TOTAL BENELUX - 139 45 31 215
ENGLAND
Brandon (VPC) (CO/CO) 298 70 79 447
Menwith Hill (QL) 50 5 4 59
St. Mawgan (QL) 7 5 16 28
W. Ruislip (QL) 61 10 61 132
TOTAL ENGLAND 416 90 160 666
GERMANY )
Baumbolder (GO/CO) 68 58 32 158
Boeblingen (GO/CO) 167 37 32 236
Bad Aibling (QL) 31 S 2 4 37
Grafenwoehr (GO/CO) 99 98 39 236
Mannheim (GO/CO) 286 . 108 112 506
Schweinfurt (GO/CO) 287 186 148 621
Spangdahlem (GO/CO) 100 30 25 155
USAFE, Kaiserslautern (GO/CO) 457 127 130 714
Wiesbaden (GO/CO) 359 191 140 690
TOTAL GERMANY 1854 837 662 3353
GUAM
Appra Harbor (GO/CO) 73 63 84 220
TOTAL GUAM 73 63 84 220
HAWAIIAN ISLANDS
Hawaii i 2 2 5
Kauai 1 3 0 4
Lanai 0 0 0 0
Maui 0 0 0 0
Molokai 0 0 0 0
Oahu (VPC) (CO/CO) 799 3 600 1402
TOTAL HAWAIIAN ISLANDS 801 8 602 1411
ITALY
Aviano (CO/CO) 111 26 20 157
Livorno (GO/CO) 8 4 7 19
Naples (GO/CO) 63 26 20 109
Sigonella (GO/CO) 78 51 141 270
Vincenza (GO/CO) 39 34 128 201

TOTAL ITALY 316 756




ATTACHMENT 2
12-MONTH MOVEMENT FIGURES
(1 Nov 00 To 31 Oct 01)
FURNISHED FOR INFORMATION PURPOSES ONLY
SCHEDULE 11 FULL SERVICE POVs - IMPORT -(CONTINUED)
CONUS/EXPORT OCONUS )
FROM The following: TO: NORTHEAST REGION
BALTIMORE NEW YORK/ NORFOLK
MD NEW JERSEY VA TOTAL
KOREA
Pusan 13 25 "2 40
Seoul 142 2 57 201
Taegu 10 v 5 5 20
TOTAL KOREA 165 32 64 261
PUERTO RICO
" San Juan 97 72 170 339
TOTAL PUERTO RICO 97 72 170 339
SPAIN
Rota (VPC) (CO/CO) 59 14 187 260
Madrid (QL) (ODC) 1 0 1 2
Marid (QL) (NATO) 3 ’ 0 1 4
Seville (QL) 0 0 0
Lisbon, Portugal (QL) 6 3 2 11
TOTAL SPAIN 69 17 191 277
TURKEY »
Incirlik, AB (CO/CO) 68 4 5 77
Izmir, (CO/CO) . 12 .4 8 24
Ankara (QL) 12 S 5 22
TOTAL TURKEY 92 13 18 123
TOTAL NORTHEAST REGION 4124 1428 2527 8079

CO/CO - Contractor Owned/Contractor Operated
GO/CO - Government Owned/Contractor Operated
ODC - Office of Defense Cooperation

QL - Quality of Life Site  ~




ATTACHMENT 3

FORMS

1. POV Shipping Label, MT 375-R

2. DOD Shipping Document for Automobiles, DD Form 788

3. Accident Report, DA Form 285-R
4. Justification Certificate for Use of a Foreign Flag Vessel

5. Army Europe Customs Clearance Form (AE-Form 55-355M)
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ATTACHMENT 4

PERFORMANCE REQUIREMENTS SUMMARY

Management Performance  Acceptable Quality Level Surveillance Gov’t Actions
Services Standards (Max Allowable Deviation Method Direct Contractor Deduction
from Requirements Before Action
Unsatisfactory)
Customer Meet RDDs &  No deviation 100% Written explanation $30 per POV for each day
Service transit times inspection and corrective action beyond the RDD, maximum
C.1.4,C.8.13,C.9.56,C9.7.8 7 calendar days (maximum $210 per POV)
Maintain Proper
Condition of No deviation Random Immediate None
VPC. Surveillance Corrective action
C.8.2,C8.5
Transport POV No deviation Random Immediate $50 for each
to correct Surveillance  Corrective action misconsignment
destination
C.13
Safety Failure to No deviation Random Immediate $100 for
notify within Surveillance Corrective action each violation
24-hours.
C4.1.7
Security Failure to No deviation Random Immediate $100 for each
notify within Surveillance Corrective action finding of
24-hours. Violation
C4.2.1
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Management  Performance Acceptable Quality Level

Surveillance

Gov’t Actions

Services Standards (Max Allowable Deviation Method Direct Contractor Action Deduction
from Requirements Before
Unsatisfactory)

POV Process POV 10% of the total Random Written explanation $25 for each
Processing within 1 hour  volume per month Surveillance  of corrective action failure to

or less perform

C9.1.1

Complete 5% of all Random Written explanation $100 per shipment

Documentation documentation per month Surveillance  of corrective action resulting in loss of

"Accurately accountability

C93.2

Difference in  No deviation Random Immediate $100 for each

odometer Surveillance  corrective action violation

reading; exceeds ‘

(20) miles or

odometer

adjustments

C9.75
Claims Provide customer 2% of all requirements Random Immediate corrective ~ None

with all required  per month Surveillance  action

documentation
C.10.2.4,C.10.2.5

DAMTO01-03-D-0184
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ATTACHMENT 5

DEPARTMENT OF LABOR WAGE DETERMINATIONS

WAGE UNION AGREEMENT
LOCATION DETERMINATION
NUMBER(S)
Alaska (State-wide) No. 2005-2017, Rev 14, N/A
dtd 06/17/2011
Atlanta, GA No. 2005-2133, Rev 10, N/A
dtd 06/13/201 1
Baltimore, MD No. 2005-2247, Rev 12, N/A
dtd 06/137201 1
Charleston, SC ] No. 2005-2473. Rev 13, . N/A
dtd 06/13/201 1
Dallas/Fort Worth, TX No. 2005-2509,Rev 12, N/A
dtd 06/13/2011
Edison, NJ No. 2005-2349, Rev 1, N/A
dtd 06/13/2011
Guam No. 2005-2147, Rev 13, N/A
dtd 06/13/2011
Honolulu, HI No. CBA-2007-1713, Rev2 | ILWU Local #142,

dtd 9/17/2009

01Jul08-30Jun 14

Los Angeles, CA

No. CBA-2010-0164,"
Dtd, Rev | 10/27/2010

ILWU (Office Working Union} Local

#63, 01 Nov 09 — | Nov 2012

New Orleans, LA

No. 2005-2233, Rev 14,
dtd 06/13/2011

N/A

New York City, NY Nol3. 2005-2375, Rev 11, N/A
dtd 06/13/2011

Orlando, FL No. 2005-2123, Rev 12, N/A
dtd 06/13/2011

Pontoon Beach, IL No. 2005-2309, Rev 11, N/A
dtd 06/13/2011

Portsmouth, VA No. 2005-2543, Rev 13, N/A
dtd 06/13/201 1

Richmond, CA No. 2005-2051, Rev 11, N/A
dtd 06/13/2011

San Juan, Puerto Rico No. 2005-2461, Rev 13, N/A
dtd 06/13/2011

Tacoma, WA No. 2005-2567, Rev 15, N/A

dtd 06/13/201 1
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Attachment 6
AWARD TERM PLAN

GLOBAL POV CONTRACT (GPC 1)

Contract No. DAMT01-03-D-0184 With American Auto Logistics (AAL)
Effective Date: 10 April 2008
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I. Introduction

[. This plan covers the administration of the award term provision incorporated into this
Firm Fixed Price Requirements type contract, with an incentive for exceptional
performance. The contract was awarded in accordance with the provisions of RFP No
DAMT01-02-R-0074.

2. In summary, the contract provides the following:

a. The contractor is required to perform all logistics required in the movement of
Privately Owned Vehicles, belonging to U.S. Service Members and U.S.
Government Civilians, from CONUS to OCONUS destinations, worldwide.
These functions include processing, booking and shipment via Government
Directed Source (GDS) ocean carrier, perform customs inspections and
agriculture clearances, drayage, and storage of the POVs in the contractor’s
custody. '

b. The term of the contract core period is from 1 November 2003 through 31
October 2008. The additional award term consists of five one-year periods
extending the contract period from 1 November 2008 through a possible five (5)
year period up to 31 October 2013.

c. The estimated price of performing the contract is identified in the schedule of
rates; any changes to estimated price are reflected in a modification to this
contract.

d. The available award term is shown in Attachment A.

e. The Award Term Determination Official (ATDO) will determine the evaluation
ratings and award term earned by the contractor in accordance with this plan.

f  USTRANSCOM/TCAQ-S may unilaterally change this plan, as covered in Part V
and not otherwise requiring mutual agreement under the contract, provided the
contractor receives notice of the changes prior to the beginning of the evaluation
period to which the changes apply.
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II. Organizational Structure for Award Term Administration

The following organizational structure is established for administering the award term
provision of the contract. '

1. Award Term Determination Official (ATDO)

a. The ATDO is the Chief, Specialized Services Division, USTRANSCOM/TCAQ-
S.
b. Primary ATDO responsibilities are:

(1) Determining the evaluation rating for each evaluation period and award term
earned for each award term period, as addressed in Part V.

(2) Changing the matters covered in this plan as addressed in Part V as
appropriate.

2. Contracting Officer's Representative (COR)

a. The CORs assigned to this contract are located CONUS and OCONUS.
b. The primary COR responsibilities are:

(1) To monitor, evaluate and assess contractor performance and submit a monthly
evaluation.

(2) Considering changes in this plan and recommending those changes to
USTRANSCOM/TCAQ-S through the SDDC Program Manager for
consideration and adoption by the ATDO, as addressed in Part V.

3. Monitoring of Performance

a. Monitoring contractor performance will be assigned to each COR as required.
The COR will include a monthly evaluation with the monthly Contractor
Performance Report (CPR) as addressed in Part [V.

b. Each COR will be responsible for complying with the "General Instructions for
Performance Monitoring", Attachment E, and any specific instructions from
USTRANSCOM/TCAQ-S or the SDDC Program Manager as addressed in Part .
V.
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III. Evaluation Requirements

The applicable evaluation requirements are indicated below.

Requirement

Evalu.ation Periods and Available Award Term Periods Attachment A
Grading Table Attachment B
Performance Categories and Evaluation Weights : Attachment C
Performance Objectives ‘ Included in PWS
Quality Assurance Surveillance Plan Provided separately

IV.Method For Determining Award Term

A determination of the evaluation rating for each 1-year award term period will be made
by the ATDO within 40 days after the end of the period. The method to be followed in
monitoring, evaluating and assessing contractor performance during the period, as well as
for determining the award term earned, is described below. Attachment D summarizes
the principal activities and schedules involved. ‘

I. CORs will monitor, evaluate, and report contractor performance on a monthly basis
‘and discuss the results with USTRANSCOM/TCAQ-S and the SDDC Program Manager
personnel as appropriate, in accordance with the “General Instructions — Monitoring
Performance,” Attachment E.

2. USTRANSCOM/TCAQ-S and the SDDC Program Manager will request and obtain
performance information from other units or personnel normally involved in observing
contractor performance, as appropriate.

3. The contractor will be given an opportunity to submit information on its behalf,
including a written assessment of its performance during the evaluation period.
USTRANSCOM/TCAQ-S and the SDDC Program Manager will consider matters
presented by the contractor.

4. The ATDO will review and approve the evaluation rating, including award term
earned for each award term period, and the basis for this determination.

5. The Contracting Officer will notify the contractor of the ATDO’s determination.
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V. Changes in Plan Coverage

1. Right to Make Unilateral Changes

Any matters covered in this plan not otherwise requiring mutual agreement under the
contract, may be changed unilaterally by USTRANSCOM/TCAQ-S prior to the
beginning of an evaluation period by timely notice to the contractor in writing. The
changes will be made without formal modification of the contract.

2. Steps to Change Plan Coverage

Any proposed changes to this plan will be coordinated and approved by »
USTRANSCOM/TCAQ-S and the SDDC Program Manager NLT 15 days prior to
beginning of evaluation period.

3. Method for Changing Plan Coverage

The method to be followed for changing the plan coverage is described below:

a. Personnel involved in the administration of the award term provisions of the
contract are encouraged to recommend plan changes with a view toward changing
management emphasis, motivating higher performance levels or improving the award
term determination process. Recommended changes should be sent to
USTRANSCOM/TCAQ-S for consideration and drafting.

b. Prior to the beginning of each evaluation period, recommended changes, if any,
will be submitted for approval to the ATDO with appropriate comments and justification.
The Contracting Officer will revise the contract to incorporate the revisions.

c. Prior to the beginning of each evaluation period, the Contracting Officer will
notify the contractor in writing of any changes to be applied during the next period. Ifthe
contractor is not provided with this notification, or if the notification is not provided
within 60 days before the beginning of the next period, then the existing plan will
continue in effect for the next evaluation period.
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ATTACHMENT A
Contract No. DAMTO01-03-D-0184 with American Auto Logistics (AAL)

EVALUATION PERIODS AND
AVAILABLE AWARD TERM PERIODS

Evaluation Period Performance Required to Earn Available Award Term
an Award Term
Year | Base Excellent N/A
Year 2 Base ~ Excellent N/A
Option 1 ' Excellent 1 year
Option 2 Excellent : | year
Option 3 Excellent 1 year
Award Term Year | Excellent | year
Award TermYear 2 Excellent N/A
Award Term Year 3 -Excellent ' | year
Award Term Year 4 N/A N/A
Award Term Year 5 N/A N/A

Initial Evaluation concludes at the midpoint of Option Year 1 (30 April 2006).
Performance rating is cumulative from date of contract award up to conclusion of
first evaluation period.
2™ Evaluation concludes at the midpoint of Option Year 2 (30 April 2007)
3" Evaluation concludes at the midpoint ofOptioh Year 3 (30 April 2008)
4™ Evaluation concludes at the midpoint of Award Term | (30 April 2009)

5™ and final evaluation concludes at midpoint of Award Term 3 (30 April 2011)

Terms and Conditions governing the Award Term Provision are outlined in Addendum 4
to FAR Part 52.212-4, Award Term.
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ATTACHMENT B

Contract No. DAMTO01-03-D-0184 with American Auto Logistics (AAL)

GRADING TABLE

The following grading table is to be used for this contract. The overall evaluation rating
is calculated by applying the numerical scores from each performance category and
weighting them appropriately, as identified in Attachment C, "Performance Categories."
The table below lists the adjectival ratings with their corresponding evaluation rating
ranges. :

Range of
Adjectival Rating Evaluation Description
Rating
Excellent (91-100) Of exceptional merit; exemplary performance in a timely,

efficient and economical manner; very minor (if any)
deficiencies with no adverse effect on overall
performance. '

, Effective performance; fully responsive to contract
Satisfactory 90 or less requirements; reportable deficiencies, but with little
identifiable effect on overall performance that would
warrant an award term.
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ATTACHMENT C

Contract No. DAMT01-03-D-0184 with American Auto Logistics (AAL)

PERFORMANCE EVALUATION CATEGORIES AND EVALUATION WEIGHT

Performance Category LEvaluation Weight
Partnering with Government and _
other contractors in solving logistical 35%
problems
Recognized efticiencies, resolution, 35%
and subsequent savings
Assist in Movement of Non-GPC - 20%

POVs (i.e. hardlift POVs)

Provide utmost customer support to
o - 10%

resolve problematic issues.

Total 100%

The above categories reflect evaluation areas that the contractor will be evaluated
on during performance of this contract. Although the performance requirements listed in
the PWS (paragraph C.1.6) remain consistent in assessing contractor performance
throughout this contract, the above areas will be evaluated over and above in determining
award term with consideration given to the following areas:

-Working relationships and cohesiveness with DOD partners, ocean carriers, inland
transportation, etc. :

-Efficiencies recognized from good business management and business practices.

-Managing unforeseen situations and providing innovative solutions and ideas

-Cost Reductions passed on to the Government

-Customer Satisfaction
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ATTACHMENT D
Contract No. DAMTO01-03-D-0184 with American Auto Logistics (AAL)

ACTIONS AND SCHEDULES FOR EVALUATION RATING AND AWARD
TERM DETERMINATIONS

The following is a summary of the principal actions involved in determining the
evaluation ratings for the evaluation periods and the award term earned for award term
periods.

Action _ Schedule

1. USTRANSCOM/TCAQ-S and the HQ SDDC Program Manager

assess performance and discusses results with contractor. Ongoing

2. CORs submit COR Monthly Evaluation of Contractor Performance Monthly
Reports.

3. USTRANSCOM/TCAQ-S and the HQ SDDC Program Manager Prior to
evaluate COR Monthly Evaluation of Contractor Performance Award Term
Reports and prepare Performance Evaluation Report (PER) Determination

4. ATDO reviews PER for a determination | NLT 30

: ' days after
end of
evaluation
period

5. ATDO determination submitted to Contracting Officer for NLT 40
transmittal to contractor days after

end of
evaluation
period

6. Notify contractor of award term results NLT 45

days after
end of
evaluation
period
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ATTACHMENT E
Contract No. DAMTO01-03-D-0184 with American Auto Logistics (AAL)
GENERAL INSTRUCTIONS - MONITORING PERFORMANCE

1. Monitoring and Assessing Performance

a. CORs will provide assessment of contractor performance on a monthly basis.

b. CORs will conduct all assessments in an open, objective and cooperative spirit so
that a fair and accurate evaluation is obtained. This will ensure that the contractor
receives accurate and complete information from which to plan improvements in
performance. Positive performance accomplishments should be emphasized just as
readily as negative ones.

c. USTRANSCOM/TCAQ-S will discuss the assessment with contractor personnel
as appropriate, noting any observed accomplishments and/or deficiencies. This affords
the contractor an opportunity to clarify possible misunderstandings regarding areas of
poor performance and to correct or resolve deficiencies.

d. CORs must remember that contact with contractor personnel is to be
accomplished within the context of an official contractual relationship. CORs will avoid
any activity or association that might cause, or give the appearance of, a conflict of
interest.

e. COR discussions with contractor personnel are not to be used as an attempt to
instruct, to direct, to supervise or to control these personnel in the performance of the
contract. The role of the COR is to monitor, assess and evaluate, not to manage the
contractor’s effort. :

2. Documenting Evaluation/Assessment

a. CORs will prepére a monthly Performance Report to USTRANSCOM/TCAQ—S :
and the SDDC Program Manager.

b. Evaluation of any areas included in the Statement of Work, or any new tasks,
which are not explicitly covered by an existing performance requirement may be
evaluated by an individual write up on the event. Individual events that are covered by
an existing performance requirement may also be written up separately if the significance
of the event warrants it.

c. Notification of deficiencies and weaknesses shall be made as soon as possible after
identification of the deficiency so that corrective action may be taken. The contractor
and performance monitors shall not delay this notification until the submission of the end
of period evaluations. CORs will be prepared to make verbal reports of their evaluations
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and assessments as required by USTRANSCOM/TCAQ-S and the SDDC Program
Manager.

d. USTRANSCOM/TCAQ-S and the SDDC Program Manager will prepare a
Performance Evaluation Report (PER) based on the consolidation of all assessments of
contractor performance. The PER will include a performance score and adjectival rating
for each performance category. Rationale will be included to substantiate contractor’s
rating. The PER shall be submitted as documentation to the ATDO for final
determination.

DAMT01-03-D-0184
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ITEM DESCRIPTION EST  UNIT ;UNIT : TOTAL
AWARD TERM 4 QTY "PRICE PRICE

1 Nov 11 thru 31 Oct 12

CLINS 5101 thru 6A04

SCHEDULE I FULL

7100 SERVICE POVs -
MOVEMENTS

BETWEEN
CONTRACTOR-
OPERATED CONUS
AND OCONUS VPCS
(EXCEPT
ANCHORAGE &
FAIRBANKS, AK)

BETWEEN MIDWEST

7101 AND:
7 101AA  Benelux 511 ea $2,239.05 $1,144,154.55
7 101AB  England 1635 ea $2,211.79 $3,616,279.92
7 101AC  Germany 8894 ca $2,119.63 | '$18,852,024.80
7 101AD  Guam 683 ea $2,427.26 $1,657,818.58
7 101AE  Hawaii 5135 ea $1,918.44 $9,851,209.94
7 101AF  ltaly (Northern) 721 ea - $2,730.99 - $1,969,045.23
7 101AG  Korea 539 ea $2,801.08 $1,509,784.28
7 101AH  Naples, ltaly 230 ea $2,550.57 $586,631.10
7 101A]  Puerto Rico 738 ea $1,687.40 $1,245,301.20
7 101AK  Sigonella 195 ea $3,155.44 $615,310.41
7 101AL  Spain (Rota) : 156 ea $3,133.37 $488,806.03
7 101AM  Turkey 335 ea $3,520.18 $1,179,258.96
7 101AP  Bahrain 63 ea - $2,615.00 $164,745.13
BETWEEN

7102 NORTHEAST AND:

7 102AA  Benelux 412 ea $1,905.46 $785,051.17




7 102AB  England 1244 ea $1,878.21 _$2,336,488.26
7 102AC  Germany 6250 ea $1,786.05 $11,162,800.00
7 102AD  Guam 428 ea $2,667.39 $],]4l,642.92
7 102AE  Hawaii 3126 ea $2,158.57 $6,747,702.32
7 102AF  Ttaly (Northern) 742 ea $2,397.4] $1,778,875.25
7 102AG  Korea | 459 ea $3,041.21 $1,395,917.23
7 102AH  Naples, Italy 250 ea $1,937.91 $484,478.50
7 102A)  Puerto Rico 676 ea ‘ $1,531.64 $1,035,388.64
7 102AK  Sigonella 847 ea $2,542.78 $2,153,736.35
7 102AL  Spain (Rota) 432 ea $2,819.26 $I,2I7,918.59
7 102AM  Turkey 214 ea $3,116.50 $666,930.57
7 102AP  Bahrain 235 ea $2,260.60 $531,240.06
BETWEEN

7103 SOUTHEAST AND:

7 103AA Benelux - 384 ea $1,914.55 $735,187.20
7 103AB  England 573 ea $1,887.29 $1,081,418.32
7 103AC  Germany 7382 ea $1,795.13 $13,251,679.19
7 103AD  Guam 306 ea $2,608.98 _ $798,347.88
7 103AE  Hawaii 2768 ea $2,061.22 $5,705,468.03
7 103AF  Italy (Northern) 428 ea ~ $2,406.49 $1,029,978.58
7 103AG  Korea 354 ea $2,982.80 $1,055,912.62
7 103AH  Naples, Italy 248 ea $2,122.23 $526,313.04
7 103A)  Puerto Rico 833 ea | $1,421.31 $1,183,951.23
7 103AK  Sigonella 183 ea $2,727.10 $499,058.93
7 103AL  Spain (Rota) - 126 ea $2,705.03 - $340,834.03
7 103AM  Turkey 174 ea $3,091.84 $537,979.46

7 103AP  Bahrain 119 ea $2,172.27 $258,500.61

BETWEEN WEST
7104 COAST AND:




7 104AA  Benelux 169 ea $2,719.31 $459,563.39

7 104AB  England 481 ea $2,692.05 | $1,294,877.01
7 104AC  Germany | 2822 ea $2,599.89 $7,336,900.87
7 104AD  Guam 1031 ea $1,570.58 $1,619,267.98
7 104AE  Hawaii 3529 ea $1,061.76 $3,746,965.16
7 104AF  ltaly (Northern) 378 ea $3,211.25 $1,213,853.26
7 104AG  Korea 568 ea $1,944 .40 $1,104,421.47 |
7 104AH Naples, Italy . 152 ea $2,881.56 $437,997.12
7 104A)  Puerto Rico 248 ea $2,239.05 $555,284.40
7 104AK  Sigonella 125 ea $3,486.43 $435,803.50
7 104AL  Spain (Rota) 152 ea $3,464.36 | $526,583.02
7 104AM  Turkey 112 ea $3.851.17 $431,330.59
7 104AP  Babhrain 123 ea $2,192.40 $269,664.95

SCHEDULE 1l FULL

7200 SERVICE POYVs -
MOVEMENTS

BETWEEN
CONTRACTOR-
OPERATED
ANCHORAGE/FAIRBA
NKS, AK, VPCS AND
CONTRACTOR-
OPERATED CONUS
VPCS

BETWEEN
ANCHORAGE, AK
7201 AND:
7 201AA  Altanta, GA 143 ea $2,401.30 $343,385.90
7 201AB  Baltimore, MD 143 ea $2,388.32 $341,529.76
7 201AC  Charleston, SC 136 ea $2,415.58 $328,518.61
7 201AD  Dallas, TX 378 ea $2,109.25 $797,296.50

7 201AE  Fairbanks, AK 1 ea $1,510.87 $1,510.87

7 201AF  Los Angeles, CA 137 ea $1,934.02 $264,960.74




7 201AG  New Orleans, LA 126 ea $2,381.83 $300,110.58

7 201AH  NY/NJ Metro Area 91 ea $2,440.24 $222,061.84
7 201AJ  Norfolk, VA 99 ea $2,492.16 $246,723.84
7 201AK  Oriando, FL 49 ea $2,479.18 . $121,479.82
7 201AL  San Francisco, CA 70 ea $1,895.08 $132,655.60
7 201AM  Saint Louis, MO 284 ea $2,316.93 . $658,008.12
7 201AN  Seattle, WA 286 ea $1,285.02 $367,515.72
7 201AP  San Diego, CA 9ea $1,778.82 $16,009.37
BETWEEN

7202 FAIRBANKS, AK AND:

7 202AA  Altanta, GA 179 ea $2,514.23 $450,046.45
7 202AB  Baltimore, MD 46 ea $2,501.25 $115,057.32
7 202AC  Charleston, SC 136 ca $2,528.50 $343,876.54
7 202AD  Dallas, TX 343 ea $2,222.1‘8 $762,206.37
7 202AE  Los Angeles, CA 113 ea $2,046.95 $231,304.90
7 202AF  New Orleans, LA ‘ 83 ea $2,494.76 $207,064.75
7 202AG  NY/NJ Metro Area 91 ea $2,553.17 $232,338.11
7 202AH  Norfolk, VA 75 ea $2,605.09 $195,381.45
7 202A)  Orlando, FL 47 ea $2,592.li $121,828.98
7 202AK  San Francisco, CA 3l ea $2,008.01 $62,248.19
7 202AL  Saint Louis, MO 260 ea $2,429.86 $631,762.56
7 202AM  Seattle, WA 169 ea $1,397.95 $236,252.87
7 202AP  San Diego | 1ea $1,880.37 $1,880.37

SCHEDULE Il1I FULL
7300 SERVICE POVs-




7301
7 301AA
7 301AB
7 301AC
7 301AD
7 301AE
7 301AF
7 301AG
7 301AH
7 301AJ]
7 301AK
7 301AL
7 301AM

7 301AP

7302
7 302AA
7 302AB
7 302AC
7 302AD
7 302AE
7 302AF

7 302AG

MOVEMENTS
BETWEEN
CONTRACTOR-
OPERATED OCONUS
VPCS (INCLUDING
ANCHORAGE &
FAIRBANKS, AK)
BETWEEN
ANCHORAGE AK
AND:

Benelux Countries
England

Germany

Guam

Hawaii

Italy (Northern)
Korea

Naples, Italy

Puerto Rico
Sigonella

Spain (Rota)

Turkey

Bahrain

BETWEEN BENELUX
COUNTRIES AND:

England
Fairbanks
Germany
Guam
Hawaii

Italy (Northern)

Korea

9ea

9 ea

29 ea

2 ea

19 ea

6 ea

13 ea

1 ea

1 ea

1 ea

1 ea

Sea

2 ea

1 ea

1 ea

2 ea

2 ea

30 ea

5 ea

12 ea

$3,177.50
$3,1 5.0.25
$3,058.09
$1,862.63
$1,396.65
$3,669.45

$2,233.86

$3,438.40

$2,684.26
$4,043.27
$4,021.20
$4,409.31

$2,370.16

$2,152.08

$3,290.43

$1,888.59

$3,441.00
$2,865.98
$2,481.78

$3,814.82

$28,597.54
$28,352.21
$88,684.55

$3,725.26
$26,536.31
$22,016.68

$29,040.15

$3,438.40

$2,684.26
$4,043.27
$4,021.20
$22,046.53

$4,740.32

$2,152.08
$3,290.43
$3,777.18
$6,882.00
$85,979.52
$12,408.88

$45,777.86




7 302AH  Naples, Italy 2 ea . $2,640.13 $5,280.26

7 302A)  Puerto Rico 2 ea $2,126.12 $4,252.25
7 302AK Sigonella 1ea $2,947.76 $2,947.76
7 302AL  Spain (Rota) 1 ea $3,285.24 $3,285.24
7 302AM  Turkey 12 ea $3,700.60 _ $44,;107.18
7 302AP  Bahrain Jea $2,805.06 $8,415.19

BETWEEN ENGLAND

7303 AND:
7 303AA  Fairbanks 8 ea $3,263.17 $26,105.38
7 303AB  Germany 10 ea $2,032.67 $20,326.68
7 303AC  Guam 42 ea $3,413.74 $143,377.08
$0.00
7 303AD  Hawaii 25 ea $2,838.73 $70,968.15
7 303AE  Italy (Northern) 17 ea $2,644.03 $44,948.44
7 303AF Korea 11 ea $3,787.56 $41,663.20
7 303AG  Naples, Italy ) 3 ea $2,762.14 $8,286.43 .
7 303AH  Puerto Rico 4 ea $2,098.87 $8,395.46
7 303A)  Sigonella 1 ea $3,367.01 $3,367.01
7 303AK  Spain (Rota) | 4 ea -$3,128.18 $12,512.72
7 303AL  Turkey 9 ea | $3,543.54 $31,891.86
7 303AN  Bahrain 3ea $3,014.13 i $9.,042.38
BETWEEN
FAIRBANKS, AK
7304 AND:
7 304AA  Germany 67 ea $3,171.01 $212,457.94
7 304AB  Guam 2ea . $1,975.56 $3,951.11
7 304AC  Hawaii 64 ea $1,606.92 $102,843.14
7 304AD Ttaly (Northern) 11 ea $3,782.37 $41,606.09
7 304AE  Korea 34 ea $2,346.78 $79,790.66

7 304AF  Naples, Italy 1 ea $3,551.33 $3,551.33




7 304AG  Puerto Rico - 7 ea $2,797.19 $19,580.33

7 304AH Sigonella 1 éa $4,156.20 ) $4,156.20
7 304A)  Spain (Rota) l ea $4,134.13 : $4,134.13
7 304AK  Turkey Sea $4,522.23 $22,611.16
7 304AM  Bahrain 2ca $2,469.66 $4,939.32

BETWEEN GERMANY

7305 AND:
7 305AA  Guam 38 ea $3,321.58 $126,220.12
7 305AB  Hawaii 296 ea $2,746.57 $812,984.13
7 305AC Italy (Northern) 19 ea $2,362.36 $44,884.84
7 305AD Korea 93 eca $3,695.41 $343,672.76
"7 305SAE  Naples, Italy 4 ea $2,520.72 . $10,082.86
7 305AF  Puerto Rico 49 ea v $2,006.71 $98,328.69
7 305AG  Sigonella 3ea $2,828.34 $8,485.03
7 305AH  Spain (Rota) 4 ea $3,165.82 $12,663.29
7 305A)  Turkey 24 ea $3,581.18 $85,948.37
7 30SAL  Bahrain Sea . $2,699.97 $13,499.85
BETWEEN GUAM |
7306 AND:
7 306AA  Hawaii 68 ea $1,390.16 $94,530.74
7 306AB Italy (Northern) 22 ea $3,932.94 $86,524.68
7 306AC  Korea _ 24 ca $1,988.54 . $47,724.86
7 306AD  Naples, ltaly 5ea $3,599.35 $17,996.77
7 306AE  Puerto Rico 9 ea v$2,859.49 $25,735.45
7 306AF  Sigonella 9ea $4,204.22 $37,838.00
7 306AG  Spain (Rota) ~ Tea $4,182.16 $29,275.09
7 306AH  Turkey 7 ea $4,597.52 $32,182.61

7 306A]  Bahrain Sea $1,981.10 $9,905.48




7307

7 307AA
7 307AB
7 307AC
7

7 307AD
7 307AE
7 307AF

7 307AG

7 307AJ)

7308
7 308AA
7 308AB
7 308AC
7 308AD
7 308AE
7 308AF

7 308AH

7309
7 309AA
7 309AB
7 309AC
7 309AD
7 309AE

7 309AG

7310

7 310AA

BETWEEN HAWAII
AND:

Italy (Northern)
Korea

Naples, Italy
Puerto Rico
Sigonella

Spain (Rota)
Turkey

Bahrain

BETWEEN ITALY
(NORTHERN) AND:

Korea
Naples, Italy
Puerto Rico
Sigonella
Spain (Rota)
Turkey
Bahrain

BETWEEN KOREA
AND:

Naples, Italy
Puerto Rico
Sigonella

Spain (Rota)

- Turkey

- Bahrain

BETWEEN NAPLES,
IT AND:

Puerto Rico

18 ea
62 ea

1 ea
40 ea

1 ea
32 ca
12 ea

14 ca

22 ea
1 ea
2ea
1 ea
1 ea
14 ea

2ea

lea

8 ea

1ea

1ea

5ea

$3,357.93
$1,866.52
$3,082.75
$2,376.1 5
$3,687.62
$3,665.55
$4,052.36

$2,007.93

$4,306.76
$2,144.30
$2,618.07
$2,206.60
$3,777.18
$4,192.54

$3,236.61

$3,917.36
$3,177.50

$4,522.23

$4,500.17

$4,886.97

$2,600.47

$2,294.86

$60,442.67
$11 5,724.49
$3,082.75
$94,805.92
$3,6.87.62
$117,297.66
$48,628.27

$28,110.99

$94,748.81
$2,144.30
$5,236.13
$2,206.60
$3,777.18

- $58,695.56

$6,473.22

$3,917.36
$25,420.03
$4,522.23
$4,500.17
$9,773.94

$5,200.94

$11,474.32



7 310AB

7 310AC

7 310AD

7 310AF

7311

7 311AA

7 311AB

7 311AC

7 311AE

7312

7 312AA

7 312AB

7 312AD

7313

7 313AA

7 313AC

7314

7 314AA

7400

Sigonella 1ea
Spain (Rota) 6 ea
Turkey Jea
Bahrain 14 ea

BETWEEN PUERTO

RICO AND:

Sigonella ' . "7 ea
Spain (Rota) 4 ea
Turkey 1 ea
Bahrain 2ea
BETWEEN

SIGONELLA, IT AND:

Spain (Rota) . 6 ea
Turkey . 1 ea

Bahrain 6 ea

BETWEEN SPAIN

(ROTA) AND:
Turkey 2 ea
Bahrain 7 ea

BETWEEN TURKEY
AND:

Bahrain ’ 4 ea

SCHEDULE IV
PARTIAL SERVICE

POVS -
MOVEMENTS

BETWEEN
CONTRACTOR-
OPERATED OCONUS
VPCS AND
GOVERNMENT-
OPERATED OCONUS
VPCS

$1,932.72
$3,068.47
$3,483.83

$2,613.88

$2,899.73
$2,877.67
$3,264.47

$2,446.18

$3.829.10
$4,244 .46

$3,146.05

$3,980.97

$3,051.02

$3,415.49

$1,932.72
$18,410.83
$10,451.50

$36,594.38

$20,298.12
$11,510.66
$3,264.47

$4,892.37

$22,974.60
$4,244.46

$18,876.31

$7,961.93

$21,357.15

$13,661.96




BETWEEN
ANCHORAGE

7401 ALASKA, AND
THE FOLLOWING
POINTS

Alaska (except
Anchorage/Fairbanks)(via .

7 401AA  Tacoma WA port) 11 ea $1,304.49 $14,349.39
7 401AB  Australia 1ea o $1,272.04 $1,272.04
7 401AC  Praia, Azores 9 ea - $2,660.90 $23,948.10

7 401AD  Reserved

Guantanamo Bay, Cuba
7 401AE  (Jacksonville, FL) 1ea $2,232.56 . $2,232.56

7 401AF  Piraeus, Greece 1ea $3,132.07 . $3,132.07
7 401AG  Reserved

7 401AH  Yokohama, Japan 2ea $1,272.04 $2,544.08
7 401A)  Stavanger, Norway 1 ea $3,643.49 . $3,643.49

Naha, Okinawa (Ryukyu :
7 401AK  Islands) Jea $1,272.04 $3,816.12

7 401AL  Reserved

7 401AM  Virgin Islands ) 1ea $2,459.71 $2,459.71

BETWEEN BENELUX

7402 REGION VPCs AND
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

7 402AA  Tacoma WA port) 1 ea $2,738.78 - $2,738.78
7 402AB  Australia 1ea $1,766.58 $1,766.58
7 402AC  Praia, Azores 1ea $1,766.58 $1,766.58
2

7 402AD Reserved

Guantanamo Bay, Cuba
7 402AE  (Jacksonville, FL) 1ea $1,674.42 $1,674.42

7 402AF  Piraeus, Greece 1 ea $2,396.11 $2,396.11

7 402AG  Reserved




7 402AH  Yokohama, Japan

7 402A)  Stavanger, Norwéy
Naha, Okinawa (Ryukyu

7 402AK  Islands)

7

7 402AL  Reserved

7 402AM  Virgin Islands
BETWEEN ENGLAND

7403 VPCs AND

THE FOLLOWING
POINTS:
Alaska (except
Anchorage/Fairbanks)(via

7 403AA  Tacoma WA port)

7 403AB  Australia

7 403AC  Praia, Azores

7 403AD Reserved

Guantanamo Bay, Cuba
7 403AE  (Jacksonville, FL)

7 403AF  Piraeus, Greece

7 403AG  Reserved

7 403AH  Yokohama, Japan
7 403A) Stavanger, Norway

Naha, Okinawa (Ryukyu
7 403AK  Islands)

7 403AL  Reserved
7 403AM  Virgin Islands

BETWEEN

FAIRBANKS, ALASKA
7404 AND

THE FOLLOWING

POINTS

Alaska (except
Anchorage/Fairbanks)(via
7 404AA  Tacoma WA port)

5 ea

1 ea

1 ea

1ea

1 ea
1 ea

19 ea

1ea

5ea

25 ea

1ea

I ea

1 ea

l ea

$1,766.58

$2,907.52

$1,766.58

$1,901.57

$2,711.52
$2,005.41

$1,609.52

$1,647.16

$2,239.05

$1,609.52

$2,750.46

$1,609.52

$1,874.31

$1,417.42

$8,832.89

$2,907.52

$1,766.58

$1,901.57

$2,711.52
$2,005.41

$30,580.88

$1,647.16

$11,195.25

$40,238.00

$2,750.46

$1,609.52

$1,874.31

$1,417.42




7 404AB
7 404AC

7 404AD

7 404AE
7 404AF
7 404AG
7 404AH

7 404A)
7

7 404AK
7 404AL

7 404AM

7405

7 405AA
7 405AB
7 405AC
7

7 405AD
7 40SAE
7 405AF
7 405AG

7 405AH

7 405A)

7 405AK

7 40SAL

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yékohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN GERMANY
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

1ea

14 ea

1ea

1ea

1ea

1ea

1ea

1ea

2 ea

| ea

37 ea

4 ea

Jea

19 ea

1ea

1ea

$1,384.97

$2,773.83

$2,345.49

$3,245.00
$1,384.97
$3,756.41

$1,384.97

$2,572.64

$2,619.36
$1,647.16

$1,647.16

$1,555.00

$2,276.69

$1,647.16

$2,788.10

$1,647.16

$1,384.97

$38,833.56

$2,345.49

$3,245.00
$1,384.97
$3,756.41

$1,384.97

$2,572.64

$5,238.73
$1,647.16

$60,944.99

$6,220.02

$6,830.08

$31,296.08

$2,788.10

$1,647.16



7 405SAM  Virgin Islands 2 ea - $1,782.15 $3,564.31

BETWEEN GUAM
7406 VPCs AND'

THE FOLLOWING

POINTS:

Alaska (except
Anchorage/Fairbanks)(via

7 406AA  Tacoma WA port) 6 ea $1,423.91 $8,543.44
7 406AB  Australia 1ea $839.81 $839.81
7 406AC  Praia, Azores Jea ’ $2,797.19 $8,391.57

7 406AD  Reserved

Guantanamo Bay, Cuba
7 406AE  (Jacksonville, FL) 1 ea $2,407.79 $2,407.79

7 406AF  Piraeus, Greece 10 ea $3,293.03 $32,930.26

7 406AG Reserved

7 406AH  Yokohama, Japan 6 ¢ea $839.81 $5,038.84
7 406A)  Stavanger, Norway 1 ea $3,804.44 $3,804.44

Naha, Okinawa (Ryukyu
7 406AK  Islands) 1ea $839.81 $839.81

7 406AL  Reserved
7 406AM  Virgin Islands 1ea $2,634.94 $2,634.94
BETWEEN HAWAII

7407 VPCs AND
THE FOLLOWING

POINTS:

Alaska (except

Anchorage/Fairbanks)(via
7 407AA  Tacoma WA port) 19 ea $1,055.27 $20,050.21
7 407AB  Australia _ 1 ea $860.57 $860.57
7 407AC  Praia, Azores 5ea $2,288.37 $11,441.87

7 407AD  Reserved

Guantanamo Bay, Cuba
7 407AE  (Jacksonville, FL) 7 ea $1,918.44 $13,429.11

7 407AF  Piraeus, Greece 8 ea $2,776.42 $22,211.38




7 407AG

7 407AH

7 407A)

7 407AK

7 407AL

7 407AM

7408

7 408AA

7 408AB

7 408AC

7 408AD

7 408AE

7 408AF

7 408AG

7 408AH

7 408A]

7 408AK

7 408AL

7 408AM

7409

7 409AA

Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands

BETWEEN ITALY
(NORTHERN) VPCs

AND THE
FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

BETWEEN KOREA
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

23 ea

2 ea

6 ea

1 ea

1ea

1ea

12 ea

|l ea

|l ea

4 ea

1 ea

1 ea

1 ea

|l ea

$860.57

$3,287.83

$860.57

$2,145.59

$3,230.72
$2,258.52

$2,258.52

$2,166.36

$2,888.05

$2,258.52

$3,399.46

$2,258.52

- $2,393.51

$1,795.13

$19,793.20

$6,575.67

$5,163.44

$2,145.59

$3,230.72
$2,258.52

$27,102.24

$2,166.36

$2,888.05

$9,034.08

$3,399.46

$2,258.52

$2,393.51

$1,795.13




7 409AB
7 409AC

7 409AD

7 409AE
7 409AF
7 409AG
7 409AH

7 409A)

7 409AK
7 409AL

7 409AM

7410

7 410AA
7 410AB
7 410AC

7 410AD

7 410AE
7 410AF
7 410AG
7 410AH

7 410A)

7 410AK

7 410AL

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN PUERTO
RICO VPC AND
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

1ea

3 ea

1ea

1 ea

13 ea

Jea

15 ea

1 ea

4 ca
1ea

3 ea

2 ea

1ea
1ea

1 ea

$1,534.24

$3,171.01

$2,781.61

$3,666.85

$1,534.24

$4,178.26

$1,534.24

$3,008.76

$2,245.54
$2,271.50

$1,713.36

$1,060.47

$1,988.54

$2,271.50

$2,499.95

$2,271.50

$1,534.24

$9,513.04

$2,781.61

$3,666.85

- $19,945.07

$12,534.79

$23,013.54

$3,008.76

$8,982.16
$2,271.50

$5,140.08

$1.060.47

$3,977.07

$2,271.50

$2,499.95

$2,271.50




7 410AM

7411

7 411AA
7 411AB
7 411AC

7 411AD

7 411AE
7 411AF
7 411AG
7 411AH

7 411A]

7 411AK
7 411AL

7 411AM

7412

7 412AA
7 412AB
7 412AC

7 412AD

7 412AE

Virgin Islands
BETWEEN NAPLES,
ITALY VPC AND

THE FOLLOWING
POINTS:

Alaska (except _
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

BETWEEN SPAIN
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

2 ea

1ea

1 ea

2 ea

4 ea

$1,207.14

$2,999.68
$1,549.81

$1,549.81

$1,879.50

$2,179.34

$1,549.81

$3,517.58

$1,549.81

$2,106.65

$3,582.48
$2,046.95

$2,046.95

$2,462.31

$2,414.28

$2,999.68
$1,549.81

$1,549.81

$1,879.50

$10,896.71

$1,549.81

$3,517.58

$1,549.81

$2,106.65

$3,582.48
$2,046.95

$4,093.89

$9,849.22



7 412AF

7 412AG

7 412AH

7 412A)

7 412AK

7 412AL

7 412AM

7413

7 413AA

7 413AB

7 413AC

7 413AD

7 413AE

7 413AF

7 413AG

7 413AH

7 413A1
7

7 413AK
7 413AL

7
7 413AM

7414

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN TURKEY
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands

BETWEEN
SIGONELLA VPC AND
THE FOLLOWING
POINTS:

9 ea

3ea

1ea

1ea

1 ea

I ea
1 ea

3ea

1 ea

Zeé

2 ea

1 ea

1 ea

1ea

$2,676.48

$2,046.95

$3,187.89

$2,046.95

$2,689.46

$3,969.28
$2,462.31

$2,462.31

$2,849.11

$3,091.84

$2,462.31

$3,603.25

$2,462.31

$3,076.26.

$24,088.28

$6,140.84 .

$3,187.89

$2,046.95

$2,689.46

$3,969.28
$2,462.31

$7,386.92

$2,849.11

$6,183.67

$4,924.61

$3,603.25

$2,462.31

$3,076.26




7 414AA

7 414AB

7 414AC

7 414AD

7 414AE

7 414AF

7 414AG

7 414AH

7 414A]

7 414AK

7 414AL

7 414AM

7416

7 416AA

7 416AB

7 416AC

7 416AD

7 416AE

7 416AF

7 416AG

7 416AH

7 416Al

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu-
Islands)

Reserved

Virgin Islands
BETWEEN BAHRAIN
VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Y okohama, Japan

Stavanger, Norway

lea

] ea

1 ea

1ea -

2 ea

6 ea

1 ea

lea

1ea

1 ea

1ea

1 ca

1 eca

2 ea

6 ea

1 ea

$3,604.55

$2,154.68

$2,154.68

$2,484.37

$2,784.21

$2,154.68

$4,122.45

$2,154.68

$2,484.37

$2,104.08
$2,290.78

$2,172.27

$2,206.93

$2,269.54

$2,290.78

$2,718.98

$3,604.55
$2,154.68

$2,154.68

$2,484.37

$5,568.42

$12,928.08

$4,122.45

$2,154.68

$2,484.37

$2,104.08
$2,290.78

$2,172.27

$2,206.93

$4,539.08

$13,744.69

$2,718.98




7 416AK
7 416AL

7 416AM

7500

7501

7 S01AA
7 S01AB
7 501AC

7 501AD

7 501AE
7 501AF
7 501AG
7 501AH

7 501AJ

7 501AK
7 SOIAL

7 501AM

7502

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

SCHEDULE V
PARTIAL SERVICE

POVs -
MOVEMENTS

BETWEEN
CONTRACTOR-
OPERATED CONUS
VPS AND
GOVERNMENT-
OPERATED OCONUS
VPCS

BETWEEN ATLANTA
GA VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands
BETWEEN

BALTIMORE MD VPC
AND

1 ea

1 ea

4 ea

1 ea

28 ea

Jea

14 ea

3ea

Sea

12 ea

$2,290.78

$2,280.72

$2,059.93
$1,982.05

$1,410.93

$969.61

$1.815.90

$1,982.05

$2,327.31

$1,982.05

$1,196.76

$2,290.78

$2,280.72

$8,239.70
$1,982.05

$39,505.93

$2,908.82

$25,422.63

$5,946.14

$11,636.57

$9,910.23

$14,361.07




7 502AA

7 502AB

7 502AC

7 502AD

7 502AE

7 S02AF

7 502AG

7 502AH

7 502A)

7 502AK

7 502AL

7 502AM

7503

7 S03AA

7 503AB

7 S03AC

7 S03AD

7 503AE

7 503AF

7 S03AG

7 503AH

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba .
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN
CHARLESTON, SC
VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

Reserved

Yokohama, Japan

20 ea
1 ea

62 ea

15 ea

39 ea

13 ea

Jea

4 ea

3 ea

11 ea
1ea

29 ea

Jea

25 ea

10 ea

$2,046.95
$2,196.22

$1,300.60

$1,458.95

$1,930.13

$2,196.22

$2,441.54

$2,196.22

$1,686.10

$2,074.20
$2,085.89

$1,359.01

$954.03

$1,469.34

$2,085.89

" $40,938.92

$2,196.22

$80,636.95

$21,884.28

$75,274.91

$28,550.81

'$7,324.61

$8,784.86

$5,058.31

$22,816.24
$2,085.89

$39,411.17

$2.862.09

$36,733.40

$20,858.86




7 503A)

7 503AK
7 503AL

7 503AM

7504 -

7 504AA
7 504AB
7 504AC

7 504AD

7 504AE
7 504AF
7 504AG
7 504AH

7 S04A]

7 504AK
7 504AL

7 504AM

7505

7 505AA

7 S05AB

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN DALLAS,
TX VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

“ Tacoma WA port)

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piracus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

BETWEEN LOS
ANGELES CA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia

3ea

6 ea

3ea

22 ea
1ea

104 ea

9 ea

34 ea

15 ca

6 ca

11 ea

7 ea

24 ea

1ea

$1,980.75

$2,085.89

$1,181.18

$1,767.88
$1,819.80

$1,657.55

$1,255.17

$2,166.36

$1,819.80

$2,677.77

. $1,819.80

$1,482.32

$1,592.65

$982.59

$5,942.24

$12,515.32

$3,543.54

$38,893.27
$1,819.80

$172,384.78

$11,296.49

$73,656.31

$27,296.94

$16,066.64

$20,017.76

$10,376.21

$38,223.50

$982.59




7 505AC

7 505AD

7 505AE
7 505AF
7 505AG
7 505AH

7 505A]

7 505AK
7 505AL

7 505AM

7506

7 S06AA
7 506AB
7 506AC

7 506AD

7 S06AE
7 506AF
7 506AG
7 506AH

7 506A]

7 506AK

7 506AL
7
7 506AM

Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Yokohama, Japan

- Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN NEW
ORLEANS, LA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands

16 ea

20 ea

22 ea

34 ea

2 ea

13 ea

1ea

23 ea

1ea

27 ea

Jea

23 ea

1ea

1ea

3ea

1ea

$2,144.30

$1,774.37

$2,632.34

$982.59

$3,143.76

$982.59

$2,001.52

$2,040.46
$2,050.84

$1,618.61

$1,157.82-

$2,107.95

$2,050.84

$2,619.36

$2,050.84

© $1,384.97

$34,308.74

$35,487.32

$57,911.57

$33,407.92

$6,287.51

$12,773.62

$2,001.52

$46,930.49
$2,050.84

$43,702.36

$3,473.45

$48,482.90

$2,050.84

$2,619.36

$6,152.52

$1,384.97




7507

7 S07AA
7 507AB
7 507AC

7 507AD

7 507AE
7 507AF
7 507AG
7 507AH

7 507A]

7 507AK
7 507AL

7 507AM

7508

7 508AA
7 508AB
7 508AC

7 508AD

7 508AE

7 508AF

BETWEEN NY/NJ
METRO AREA VPC
AND '
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

Tacoma WA port) 38 ea
Australia 1 ea
Praia, Azores 15 ea
Reserved

Guantanamo Bay, Cuba

(Jacksonville, FL) 24 ea
Piraeus, Greece 15 ea
Reserved

Yokohama, Japan Sea
Stavanger, Norway 4 ea

Naha, Okinawa (Ryukyu

Islands) 4 ea
Reserved
Virgin Islands 1 ea

BETWEEN NORFOLK
VA VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

Tacoma WA port) 49 ea
Australia " 2ea
Praia, Azores 110 ea
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL) 70 ea

Piraeus, Greece 22 ea

$2,098.87
$2,204.00

$1,514.77

$1,365.50

$1,605.63

$2,204.00

$2,655.71

$2,204.00

$1,592.65

$2,150.79
$2,137.81

$976.10

$1,157.82

$1,605.63

$79,756.91
$2,204.00

$22,721.49

$32,771.90

$24,084.39

$11,020.02

$10,622.83

$8,816.02

$1,592.65

$105,388.51
$4,275.61

$107,370.56

$81,047.12

$35,323.77



7 508AG
7 S08AH

7 508A]

7 5S08AK
7 S08AL

7 508AM

7509

7 509AA
7 509AB
7 509AC

7 509AD

7 509AE
7 S09AF
7 509AG
7 509AH

7 509A]

7 509AK
7 509AL

7 509AM

7510

Reserved
Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

BETWEEN ORLANDO,
FL VPC

AND THE
FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

BETWEEN SAN
FRANCISO, CA

VPC AND THE
FOLLOWING POINTS:

13 ea

6 ea

Sea

2 ea

35 ea

|l ea

25 ea

6 ea

14 ea

17 ea

2 ea

Sea

9 ea

$2,137.81

$2,117.04

$2,137.81

$1,384.97

$2,137.81
$2,059.93

$1,657.55

$930.67

$1,847.05

$2,059.93

$2,358.47

$2,059.93

$1,157.82

$27,791.48

$12,702.23

$10,689.03

$2,769.93

$74.823.21
$2,059.93

$41,438.65

$5,584.00

$25,858.76

$35,018.74

$4,716.93

$10,299.63

$10,420.34




7 S10AA
7 510AB
7 510AC

7 510AD

7 510AE
7 S10AF
7 510AG
7 510AH

7 510A)

7 510AK
7 S10AL

7 510AM

7511

7 S11AA
7 S11AB
7 S11AC

7 511AD

7 S11AE
7 S11AF
7 511AG

7 S11AH

7 S11A)
7

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN ST. LOUIS
MO VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

49 ea

1ea

21 ca

6 ea

9 ea

2 ea

1ea

10 ea

1ea

31 ea

1ea

43 ca

12 ca

28 ca

11 ea

2 ea

$1,553.71
$982.59

$2,144.30

$1,754.90

$2,640.13

$982.59

$3,151.54

$982.59

$1,982.05

$1,975.56
$1,884.70

$1,670.53

$1,292.81

$2,166.36

$1,884.70

$2,677.77

$76,131.59
$982.59

$45,030.22

$10,529.38

$23,761.19

$1,965.17

$3,151.54

$9.825.86

$1,982.05

$61,242.24
$1,884.70

$71,832.62

$15,513.70

$60,658.14

$20,731.66

$5,355.55




7 S11AK
7 S11AL

7 511AM

7512

7 512AA
7 512AB
7 512AC

7 512AD

7 512AE
7 512AF
7 512AG
7 512AH

7 512A]

7 512AK
7 512AL

7 512AM

7513

7 513AA
7 513AB

7 513AC

7 S13AD

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN SEATTLE
WA VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands
BETWEEN SAN
DIEGO VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

8 ea

lea

117 ea

1ea

25 ea

8 ea

15 ea

14 ea

1 ea

15 ea

1ea

Sea

2 ea

1ea

$1,884.70

$1,519.96

$846.30
$813.85

$2,202.71

$1,774.37

$2,673.88

$813.85

$3,185.29

$813.85

$2,001.52

$1,473.03

$972.13

$1,939.70

$15,077.57

$1,519.96

$99,016.63
$813.85

$55,067.65

$14,194.93

$40,108.20

$11,393.84

$3,185.29

$12,207.69

$2,001.52

$7.365.16
$1,944.26

$1,939.70




7 S13AE

7 S13AF

7 513AG

7 513AH

7 513A)

7 S13AK

7 513AL

7 513AM

7600

7601

7 601AA

7 601AB

7 601AC

7 601AD

7 601AE

7 601AF

7 601AG

7 601AH

7 601Al

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

SCHEDULE VI
PARTIAL SERVICE
POVS -
MOVEMENTS
FROM/TO
GOVERNMENT-
OPERATED OCONUS
VPCS

FROM ALASKA (other
than Anchorage and
Fairbanks) TO THE
FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia

Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

18 ea

10 ea

35 ea

1 ea

1 ea

1ea

1ea

1 ea

1ea

$1,607.67

$2,376.70

$972.13

$2,835.39

$972.13

$1,810.77

$943.65

$911.20

$2,300.06

$1,871.72

$2,771.23

$911.20

$3,282.64

$28,938.04

$23,767.03

$34,024.62

$2,835.39

$972.13

$1,810.77

- $943.65
$911.20

$2,300.06

$1.871.72:

$2,771.23

$911.20

$3,282.64



7 601AK
7 601AL
7 601AM

7

7602

7 602AA

7 602AB

7 602AC

7 602AD

7 602AE

7 602AF

7 602AG

7 602AH

7 602A)

7 602AK

7 602AL

7603

7 603AA

7 603AB

7 603AC

7 603AD

7 603AE

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

FROM AUSTRALIA
TO THE FOLLOWING

POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands

FROM PRAIA,
AZORES TO THE

FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

€a

€a

€a

€a

ca

€a

€a

€a

€a

€a

€a

€a

€a

€a

$911.20

$1,871.72

$911.20

$2,209.20

$1,819.80

$1,157.82

$1,047.49

$1,669.23

$1,047.49

$1,819.80

$2,222.18

$2,209.20

$1,229.21

$1,157.82

$911.20

$1,871.72

$911.20

$2,209.20

$1,819.80

$1,157.82

$1,047.49

$1,669.23

$1,047.49

$1,819.80

$2,222.18

$2,209.20

$1,229.21

$1,157.82




7 603AF
7 603AG

7 603AH

7 603AJ)
7 603AK
7 603AL

7604

7 6605

7 605AA
7 605AB
7 605AC
7 605AD
7 605AE
7 605AF
7 605AG

7 605AH

7 605A)
7 605AK

7 605AL

7606

7 606AA

Reserved
Yokohama, Japan 1 ea
Stavanger, Norway 1 ea

Naha, Okinawa (Ryukyu

Islands) 1 ea
-Reserved
Virgin Islands 1 ea
Rserved
FROM

GUANTANAMO BAY,
CUBA TO THE
FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via

Tacoma WA port) 1ea
Australia ~lea
Praia, Azores : 1 ea
Reserved

Piraeus, Greece 1 ea
Reserved

Yokohama, Japan . 1 ea
Stavanger, Norway 1 ea

Naha, Okinawa (Ryukyu

Islands) 1 ea
Reserved
Virgin Islands 1 ea

FROM PIREALUS,
GREECE TO THE
FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port) 1 ea

$2,209.20

$1,669.23

$2,209.20

$1,229.21

$1,793.84
$1,819.80

$1,229.21

$1,573.18

$1,819.80

$2,084.59

$1,819.80

$608.76

$2,693.35

$2,209.20

$1,669.23

$2,209.20

$1,229.21

$1,793.84
$1,819.80
$1,229.21

$1,573.18

$1,819.80

$2,084.59

$1,819.80

$608.76

$2,693.35




7 606AB

7 606AC

7 606AD

7 606AE

7 606AF

7 606AG

7 606AH

7 606A]

7 606AK

7 606AL

7 6607

7608

7 608AA

7 608AB

7 608AC

7 608AD

7 608AE

7 608AF

7 608AG

7 608AH

7 608AJ

7 608AK

7 608AL

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved
Virgin Islands
Reserved

FROM YOKOHAMA,
JAPAN, TO THE

FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands

c€a

c€a

c€a

ca

c€a

€a

c€a

c€a

c€a

€a

ca

c€a

c€a

c€a

€a

$1,157.82

$1,157.82

$1,573.18

$1,157.82

$2,298.76

$1,157.82

$1,573.18

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,669.23

$1,047.49

$1,819.80

$1,157.82

$1,157.82

$1,573.18

$1,157.82

$2,298.76

$1,157.82

$1,573.18

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,669.23

$1,047.49

$1,819.80




7609

7 609AA
7 609AB
7 609AC

7 609AD

7 609AE
7 609AF
7 609AG

7 609AH

7 609A]
7 609AK

7 609AL

7610

7 610AA
7 610AB
7 610AC

7 610AD

7 610AE
7 610AF
7 610AG

7 610AH

FROM STAVANGER,
NORWAY TO THE

FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Naha, Okinawa (Ryukyu
Islands)

Reserved

Virgin Islands

FROM NAHA,
OKINAWA, TO THE

FOLLOWING POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Yokohama, Japan

$3,204.76
$2,494.76

$1,669.23

$2,084.59

$3,124.29

$2,494.76

$2,585.62

$2,084.59

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,047.49

$3,204.76
$2,494.76

$1,669.23

$2,084.59

$3,124.29

$2,494.76

$2,585.62

$2,084.59

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,047.49




7 610A]
7 610AK
7 610AL
7611
7 611AA
7 611AB
7 611AC
7 611AD
7 611AE
7 611AF
7 611AG
7 611AH
7 611A]
7 611AK

7 611AL

7612

7 612AA
7 612AB
7 612AC

7 612AD

7 612AE
7 612AF
7 612AG
7 612AH

7 612A)

Stavanger, Norway
Reserved

Virgin Islands
Reserved

Reserved

Reserved

Reserved
Réserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved
Reserved

FROM U.S VIRGIN
ISLANDS TO THE

FOLLOWING POINTS:

Alaska (except Fairbanks
& Anchorage)

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

€a

€a

€a

€a

€a

€a

€a

c€a

€a

$1,669.23

$1,819.80

$2,020.99
$2,046.95

$1,456.36

$835.91

$1,800.33

$2,046.95

$2,311.74

$1,669.23

$1,819.80

$2,020.99
$2,046.95

$1.456.36

$835.91

$1,800.33

$2,046.95

$2,311.74




7 612AK

7 612AL

7700

7701

7702

7703

7704

7705
7 705AA
7 705AB
7 705AC
7 5705AD
7 705AE
7 T05AF
7 705AG
7 705AH
7 705A)

7706
7 706AA
7 706AB
7 706AC
7 706AD

Nabha, Okin‘awa (Ryukyu
Islands)

Reserved

SCHEDULE VII-
MISCELLANEOUS
SERVICES

Diversion and

Reconsignment
Administrative
Processing Fee

Bluebark/Medevac
Admin. Processing Fee

Motorcycle
Processing/Crating and
Uncrating

than mov;ment's .
applicable under
Schedules I thru VI)

POV
DRAYAGE/LINEHAUL
CONUS (including HI,
AK and PR) and
CANADA

1-25 miles

26-50 miles

51-100 miles

101-200 miles

201-500 miles
501-1000 miles
1001-2000 miles
2001-3000 miles

3001 miles or greater

One-way Container
DRAYAGE
(Loaded/Empty)
CONUS (including HI
and PR) and CANADA
(other than movements
applicable under
Schedules I thru VI)
1-25 miles

26-50 miles

51-100 miles

101-200 miles

1 ea

625 ea

19 ea

57 ea

768 ea

7 ea
Sea
2 ea
2 ea
2 ¢ca
50 ea
50 ea
90 ca
28 ea

7 ea
S ea
2 eca
2 ea

$2,046.95

$129.80

$64.90

$702.22

$318.01

$0.00
$99.95
$99.95
$99.95
$189.51
$284.26
$534.78
$735.97
$985.18
$1,122.77

$177.83
$237.53
$353.06
$606.17

$2,046.95

$81,125.00

$1,233.10

$40,026.43

$244,231.68

$699.62
$499.73
$199.89
$379.02
$568.52
$26,738.80
$36,798.30
$88,666.38
$31,437.56

$1,244.78
$1,187.67

$706.11
$1,212.33




7707
7 707AA
7 707AB
7 707AC
7 707AD
7 707AE
7 707AF
7 707AG
7 707AH

7 707A)

7708
7 T08AA
7 708AB
7 708AC
7 708AD

7709

7 709AA

7 709AB

7710
7 T10AA
7 710AB

7711

7712

POV
DRAYAGE/LINEHAUL
OCONUS (except HI
and Puerto Rico and
CANADA)

1-25 kilometer

26-50 kilometer

.51-100 kilometer

101-200 kilometer
201-500 kilometer
501-1000 kilometer
1001-2000 kilometer
2001-3000 kilometer

3001 kilometers or greater

One-way Container
DRAYAGE
(Loaded/Empty)
OCONUS (except HI
and Puerto Rico and
CANADA) (other than
1-25 kilometers

26-50 kilometers
51-100 kilometers
101-200 kilometers

BooKINng ana raying
Ocean Transportation
(other than movements
applicable under
Schedules I thru VI)
Breakbulk (RORO) per
POV ‘
Containerized per
Container

Container
Stuffing/Unstuffing
(other than movements
applicable under
CONUS

OCONUS

U.S. Customs
Documentation
Processing
(Impert/Export) (other
than movements
applicable under

Blue Bark Line Haul

7 ea
Sea
2 eca
2 ea
2 ea
1ea
1ea
1ea

lea

7 ea
Sea
2 ea
2 eca

75 ea

75 ea

12 ea
12 ea

150 ea

1 Lot

$176.53
$255.71
$320.61
$453.00
$655.49
$1,336.94
$1,996.32
$2,754.36

$4,126.34

$253.11
$401.08
$555.54
$668.47

$83.07

$83.07

$294.65
$415.36

$177.83

$10,448.90

$1,235.70
$1,278.53

$641.21

$906.00
$1,310.98
$1,336.94
$1,996.32
$2,754.36

$4,126.34

$1,771.77
$2,005.41
$1,111.09
$1,336.94

$6,230.40

$6,230.40

$3,535.75
$4,984.32

$26,673.90

$10,448.90




7713
7 TI3AA
7 713AB

7714

7 T14AA

7 714AB

7 7T14AC
7 714AD
7 T14AE

7 T14AF

7 T14AG

7 714AH

7 714A)
7 714AK

7715

7716

7 TI6AA
7 716AB
7 716AC
7 716AD
7 T16AE
7 T16AF
7 716AG
7 7T16AH
7 T16A]

Blue bark line haul
services will be
negotiated and priced as
the need for these
services arises.

On-site Customer
Service Representative
at the following
Government
Installations in the
country of Turkey
Incirlik Air Base

lzmir Air Station

QUALITY OF LIFE
SITE SERVICE
CHARGE

CONUS
Reserved

OCONUS

Menwith Hill, UK via
Brandon, UK VPC

St. Mawgan, UK via
Brandon, UK VPC
reserved

reserved

Madrid, SP via Rota Spain
VPC

Seville, Spain via Rota,
Spain VPC

Lisbon, Portugal via Rota,
Spain VPC

Ankara, Turkey via Izmir,
Turkey VPC

Reserved

Portsmouth VPC Wage
Rate Adjustment

POV STORAGE
LINEHAUL CONUS

1-25 Miles

26-50 Miles

51-100 Miles .
101-200 Miles

201 - 500 Miles
501-1000 Miles

1001 - 2000 Miles
2001 - 3000 Miles
3001 Miles or Greater

12 mo
12 mo

268 ea

101 ea

60 ea

9 ea

19 ea

89 ca

12 mo

1 ea
1 ea
1 ea
1 ea
1 ea
1ea
1 ea
1 ea
1ea

$3,245.00
$3,245.00

$660.06

$1,078.85

$1,491.57
$345.96
$1,499.15

$660.06

$18,953.85

$99.95
$99.95
$99.95
$189.51
$284.26
$534.78
$735.97
$985.18
$1,122.77

$38,940.00
$38,940.00

$176,895.80

$108,963.41

$89,494.24
$3,113.60
$28,483.87

$58,745.25

$227,446.20

$99.95
$99.95
$99.95
$189.51
$284.26
$534.78
$735.97
$985.18
$1,122.77



7717

7800

7 801

7802

7900

7 901

7A00

7A01

7 AO1AA

7 AO1AB

7 AO1AC

7 AO1AD

7 AOIAE

Papa Hungary Linehaul
(JAWC.2.9) 40 ea $1,244.400

SCHEDULE VIII OUT
OF POCKET
EXPENSES

Out of pocket expense : '
estimate 1 LOT

HOMEPORT AND '
UNIT MOVES 1 LOT
Homeport and unit moves

will be

negotiated and priced at

the time a

move is scheduled.

CONUS to CONUS

is priced in accordance

with drayage

rates under this schedule.

SCHEDULE VIII
OCEAN CARRIAGE
PASS THROUGH
CHARGES

Ocean Carriage Pass '
Through 1 LOT

SCHEDULE A POV
STORAGE

LONG TERM
STORAGE-CONUS

MIDWEST
Receipt of Vehicle from
member or agent

Handling In Services 250 ea $132.40
Handling Out Services 125 ea $66.20
Storage of POV per month 175 ea $290.75

Storage of POV per 1/2 ‘
month 75 ea $145.38

Storage of Oversized POV
per month : 25 ea $344.40

$49,776.00

$75,000.00

$75,000.00

$71,000,000.00

$33,099.00

$8,274.75

$50,881.60

$10,903.20

$8,610.00




7 AO1AF

7A02
| 7 AO2AA
7 A02AB
7 A02AC
7 A02AD
7 AO2AE
7 AO2AF
7TA03
7 A03AA
7 AO3AB
7 AO3AC
7 AO3AD
7 AO3AE
7 AO3AF
TA04
7 AO4AA

7 AO4AB

Storage of Oversized POV
1/2 month

EASTCOAST
Receipt of Vehicle from
member or agent

Handling In Services

Handling Out Services

Storage of POV per month

Storage of POV per 1/2
month

Storage of Oversized POV
per month

Storage of Oversized POV
1/2 month

WESTCOAST
Receipt of Vehicle from
member or agent

Handling In Services

Handling Out Services

Storage of POV per month

Storage of POV per 1/2
month

Storage of Oversized POV
per month

Storage of Oversized POV
1/2 month

POV ABANDONMENT

POV Abandonment, per
vehicle per month

POV Abandonment, per

vehicle 1/2'month

TOTAL PRICE
AWARD TERM 4

10 ea

250 ea

125 ea

175 ea

75 ea

25 ea

10 ea

750 ea

150 ea

1000 ea

500 ea

25 ea

10 ea

| eca

1ea

. $172.20

$132.40

$66.20

$271.28

$136.29

$321.34

$161.44

$132.40

$66.20

$290.75

$145.38

$344.40

$172.20

$120.71

$59.71

$1,722.00

$33,099.00

$8,274.75
$47,474.35

| $10,221.75
$8,033.44

$1,614.38

$99,297.00

$9,929.70
$290,752.00
$72,688.00
$8,610.00

$1,722.00

$120.71

$59.71

$209,919,093.08
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C.1 GENERAL

C.1.1 The purpose of this contract is to provide complete transportation and storage services for Department of
Defense (DoD) sponsored shipments of privately owned vehicles (POVs) belonging to military service members and
transportation of DoD-sponsored shipments of POVs for DoD Civilian employees (storage not authorized). POVs
are shipped between points in the continental United States (CONUS) and overseas locations (OCONUS), between
OCONUS, and within CONUS when directed by the Government. Also, provide services necessary for the
processing and movement of POVs between CONUS VPCs. The contractor shall assume all responsibility, liability
and costs for receipt/delivery, processing, and transportation of the POV from the point where the POV is received
from the customer to the destination where the POV is delivered to the customer. The contractor's responsibilities
include (1) operating multiple vehicle processing centers (VPCs) in CONUS and OCONUS to receive/deliver
customers' POVs, preparing POVs for shipment, and ensuring all necessary agriculture and customs clearances are
accomplished; (2) arranging for and/or providing ocean and inland transportation of the POVs between VPCs and
other designated locations; (3) providing information on the status and location of POV shipments as well as other
program information; (4) resolving POV loss and/or damage claims with customers, and with the Government, and
(5) storing POVs in accordance with this contract. The service required under this contract also includes the safe
and efficient processing and movement of modified POV such as, but not limited to, vehicles commonly referred to
as low rider or raised using lift kits. Such POVs will be handled at the rates submitted for all movements. It is
anticipated that such movements will not exceed 10 percent of the total volume

C.1.2 The Government neither warrants nor guarantees any amount of POVs to be transported or stored under this
contract. This contract covers DoD-sponsored POV shipments and storage only; it does not cover POVs that
.service members and DoD Civilian employees may elect to ship or store under private commercial transactions. The
estimated quantities may be reduced as a result. For example, the estimated quantity shown in Schedule of Rates,
Attachment 7, could be reduced as a result of the following: (1) Uniformed members are allowed to store their
POV at their own expense; and, (2) Civilian employees exercising their option of shipping POVs by means other
than this contract.

C.1.3 The contractor shall always transport the POV to the correct destination. Misconsignment corrections and
their associated costs shall be the responsibility of the contractor. For POVs lacking designated destination shipping
sites, the contractor shall contact the Contracting Officer or the COR to obtain disposition instructions.

C.1.3.1 For POVs with no final destination, but only a country hstmg, i.e., Germany, the contractor shall notify the
Contractmg Officer or the COR.

C.1.4 The contractor, in conjunction with all subcontractors- utilized, shall meet required delivery dates (RDDs),
which must be established within the transit times established in Appendix C. The contractor shall make every
effort to move the POV to destination as soon as possible. The contractor shall establish the RDD within the
maximum transit time shown in Appendix C. For full-service POVs, transit times are counted from the date of
receipt of the POV at the origin VPC to the date on which the POV is made available for pickup at the destination
VPC. For partial-service POVs, transit times are counted from the date of receipt of the POV either from the
customer, Government, or its agent at origin to the date on which the POV is delivered to the customer,
Government, or its agent at destination, The contractor shall not be held accountable for shipment delays caused by
the GDS ocean carriers. The contractor shall document the number of days a POVs exceeds the RDD and note the
number of days attributable to the GDS ocean carrier(s). The RDD requirements for shipments consigned to Quality
of Life sites will end when the POV arrives at the Full Service VPC serving the QoL site.

C.1.4.1 Subject to the exceptions set forth below, if the contractor fails to deliver a POV on or before the RDD, the
Contracting Officer shall assess $30 deduction per diem against the contractor. Damages shall be assessed for each
day that the delivery exceeds the RDD, including the day of delivery, up to a maximum period of seven calendar
days (maximum contractor liability $210 per POV); see Paragraph C.1.6 entitled Performance Objectives below.
Exception: delayed deliveries are excused when delay is caused by the conditions specified in C.1.4 (delays caused
by ocean carriers) or clause 52.212-4(f) (excusable delays). However, the contractor remains obligated to attempt to
deliver the POV as soon as it becomes practicable, or as soon as the impediment to the transportation is removed or
can be reasonably overcome. If part of the delay is excused and part is not, the Contracting Officer shall assess




damages pro rata, within the seven calendar days limit. The contractor bears the burden of presenting facts proving
that delay was excused by-one of the excepted causes. Timely delivery of a POV in an inoperable or damaged
condition does not constitute a delay.

C.1.5 No drive away or tow away service shall be used except for roll-on/roll-off port operatiohs or in instances

involving inoperable vehicles.

C.1.6 PERFORMANCE OBJECTIVES

The PWS delineates all work requirements under this effort. Performance objectives and thresholds are listed below
and will be used to assess the contractor’s performance. These standards will be the primary method of calculating
deductions for unsatisfactorily or non-performed work.

PERFORMANCE PWS PERFORMANCE | SURVEILLANCE | DEDUCTION
OBJECTIVE PARAGRAPH THRESHOLD METHOD (applies when
contractor
fails to meet
or exceed
performance
thresholds)
1. Transport POV to the correct [C.1.3, C.1.4, and 98% of all RDDs 100% Inspection $30 per POV
destination within RDDs Appendix C per month for each day
) beyond the
RDD; max 7
calendar days
(max $210 per
POV)
2. Make storage POVs for pick IC.9.7.8 100% of all POVs  |100% Inspection $30 per POV
up within CONUS available at er month for each day
the VPC within 21 days of beyond the
notification from member RDD; max 7
calendar days
max $210 per
POV)
3. Make storage POVs for pick [C.9.7.8 8% of all POVs per [Periodic $30 per POV
up at OCONUS VPCs onth Surveillance, Valid  [for each day
available within 21 days of customer complaints [peyond the
notification plus the applicable DD; max 7
RDD calendar days
max $210 per
POV)
4. Provide the Contracting C.8.13.1 100% of reports per |100% Inspection None
Officer and Program Manager . month
a management data report by
the Sth calendar day of each
month :
5. Notify COR within the next C.4.1.7 100% of all 100% Inspection 100 for each
business day of accident Fccidents per month violation
involving injury to an employee
or third party
6. Provide report of theft, 4.2.1 100% of all - 100% Inspection $100 for each

pilferage, or breach of security
to COR within the next
business day of notice of

poccurrences per

rnonth

violation




occurrence
7. Complete POV turn- C.9.1.1 90% of all POVs per [Periodic 25 for each
in/pick-up processing within 1 month Surveillance, Valid  [failure to
hour or less of customer Fustomer complaints Ferform
signing in at VPC .
8. Prepare a file for each POV [C.9.3.2 100% of all POVs  |100% Inspection $100 per

per month shipment

' resulting in loss.
of
ccountability

9. Record odometer reading;  [C.9.7.5 100% of all POVs  [100% Inspection 100 for each
reading shall not differ by more per month violation
than 20 miles from the reading
recorded; reading for storage
vehicles shall not exceed 20
miles plus total aggregate of .5
miles per month while in storage :
10. Provide customer with 9.7.7,C.10.2.4., [No Valid customer [Valid customer None
shipment summary form, vehiclepnd C.10.2.5 complaints complaints
claim instructions, and ‘
inspection form

C.2 SCOPE OF WORK

C.2.1 FULL SERVICE POVs. POVs moving between contractor operated VPCs in the continental United States
(CONUS) and contractor operated VPCs in overseas locations (OCONUS), and between contractor operated
OCONUS VPCs, will hereafter be referred to as “full service” POVs. The contractor shall provide, and assume all
responsibility, liability, and costs for, total transportation services for the movement of full service POVs from the
point of origin where the POV is received from the customer until it is receipted for by the customer at destination.
The contractor shall be compensated for full service POVs, exclusive of ocean transportation charges, at the rates
established in the Schedule of Rates, Attachment 7. If the contractor is directed by the Contracting Officer to ship
the cargo on a breakbulk basis with a breakbulk or RO/RO carrier, the contractor is not required to obtain/remove or
stuff/unstuff an ocean container in conjunction with the movement of that POV(s). '

C.2.2 PARTIAL SERVICE POVs. POVs moving between contractor operated CONUS/OCONUS VPCs and
Government operated OCONUS VPCs will hereafter be referred to as “partial service” POVs. The contractor shall
provide, and assume all responsibility, liability, and costs for, specified segments of the movement of partial service
POVs from the point of origin where the POV is received from the customer, Government representative, or GDS
ocean carrier until it is receipted for by the customer, Government representative, or GDS ocean carrier as specified
in Appendix K. The contractor shall be compensated for partial service POVs, exclusive of ocean transportation
charges, at the rates established in Schedules IV, V and VI of Schedule of Rates, Attachment 7. If the contractor is
directed by the Contracting Officer to ship the cargo on a breakbulk basis with a breakbulk or RO/RO carrier, the
contractor is not required to obtain/remove or stuff/unstuff an ocean container in conjunction with the movement of
that POV(s). -

C.2.2.1 MOVEMENTS BETWEEN PARTIAL SERVICE LOCATIONS. When the requirement exists, the
contractor shall move POVs between partial service locations at the rates established in Schedule VI, Schedule of
Supplies/Services. For these type of movements, the contractor does not operate the vehicle processing center at
either origin or destination. :

C.2.3 HARDLIFT POVs. POVs moving to or from locations not serviced by a Full Service VPC, Partial Service
Locations, or Quality of Life Sites will hereafter be referred to as “hardlift” POVs. The contractor shall coordinate
the movement of hardlift POVs with the U.S. State Department in accordance with the procedures outlined in
Appendix H. The contractor shall initiate the DD Form 788 or commercial equivalent and complete processing to
the maximum extent possible. A joint inspection shall be performed with the U.S. State Department or its agent




upon turnover or receipt of the POV. The contractor shall assume all responsibility, liability, and costs for the
specified segments of the movement of hardlift POVs from the point of origin where the POV is received from the
customer or U.S. State Department Dispatch Agent, until the POV is receipted for by the customer or U.S. State
Department Dispatch Agent at destination. The contractor shall be compensated for import/export processing of
hardlift POVs at the applicable rate in Schedule V1, Schedule of Supplies/Services. The contractor will be
reimbursed for inland movement of hardlift POVs at out-of-pocket costs under Schedule VII.

C.2.3.1. CANADA POVs. The Government expects approximately fifty (50) POV movements annually between
locations in Canada and CONUS. The contractor shall be responsible for the documentation and transportation of
all import and export Canadian POVs. The contractor shall coordinate these movements on an individual basis with
the COR, customer, and appropriate office and/or official in Canada. The contractor shall be compensated for
processing Canada POVs at the applicable rate in Schedule VI, Schedule of Supplies/Services. The contractor shall
be compensated for inland linehaul transportation associated with moving Canada POVs under Schedule VI,
Schedule of Supplies/Services.

C.2.4 VEHICLE PROCESSING CENTERS (VPCs). The contractor shall operate VPCs at the CONUS and
OCONUS locations designated in Appendix B. VPCs within CONUS will be contractor-owned/contractor-operated
(CO/CO) facilities. OCONUS VPCs will be CO/CO facilities or Government-owned/contractor-operated (GO/CO)
facilities, as designated in Appendix B. The selection, construction, upkeep, purchase, lease or rental of any
commercial structure, land, or equipment for CO/CO facilities will be the responsibility of the contractor.

C.2.4.1 FULL SERVICE VPCs (FS-VPCs). Facilities for processing POVs that are operated on a full-time basis
and generally provide the full range of POV processing services will hereafter be referred to as full service VPCs
(FS-VPCs). The contractor shall manage, staff, and operate FS-VPCs at designated CONUS and OCONUS
locations in accordance with Appendix B. The contractor shall provide service to customers arriving at the FS-VPC
during the hours designated in Appendix B. Upon request of the Contracting Officer, exceptions to normal working
hours and holidays will be handled on an individual basis.

C.2.4.2 QUALITY-OF-LIFE Sites. Locations with generally small volumes of traffic that require a limited
operation to receive POVs from and deliver POVs to customers at certain designated times, or at times arranged
with the local Transportation or Ordering Officer, will hereafter be referred to as quality-of-life sites. The contractor
shall service QoL-sites in accordance with the requirements in Appendix B.

C.2.4.3 GOVERNMENT DIRECTED SUBCONTRACT FOR VPC OPERATION (NORFOLK, VA)

C.2.4.3.1 The Norfolk, VA, VPC operation is currently a government mandatory source procurement requirement
under the Javits-Wagner-O’Day (JWOD) program. The JWOD program is a government socio-economic
employment program for individuals with severe disabilities. SDDC is committed to the continued support and the
long-term employment benefits of the JWOD program.

C.2.4.3.2 The contractor is directed to subcontract operation of the Portsmouth VPC site to the current contractor,
Didlake, Inc., under the JWOD program. Under this program, Didlake, Inc. will provide the facility and the vehicle
processing services to operate the Portsmouth VPC.

C.2.4.3.3 Regulatory program oversight is provided by the Presidential Committee for Purchase from People Who
are Blind or Other Severely Disabled under the authority of 41CFRS1 and FAR 8.4, Day-to-day technical assistance
and contract administrative support will be provided by the National Industries for the Severely Handicapped
(NISH). The office cognizant over this subcontract is the NISH East Region Richmond Office, telephone 877-282-
3011. Any price increases by Didlake, Inc. are the contractor’s sole responsibility, except that the Government will
grant relief to the contractor to the extent that price adjustments are authorized AW FAR 52.222-43, Fair Labor
Standards Act and Service Contract Act — Price Adjustment (Multiple Year and Option Contracts).

C.2.4.4 VPC SITE LOCATION CHANGE. The Government may add, delete, or direct relocation of CO/CO
and/or GO/CO VPCs due to changes in organizational or operational requirements, volume changes, quality of life
considerations, or base realignment or closure. Any such additions, deletions, or relocations will be made pursuant
to the Changes clause of this contract, FAR 52.243-1, Alternate IV.




C.2.5 GOVERNMENT DIRECTED SOURCES (GDS) FOR OCEAN TRANSPORTATION

C.2.5.1 Itis the intent of this contract that POVs be transported within the Defense Transportation System (DTS)
utilizing U.S. flag vessels that participate in the Voluntary Intermodal Sealift Agreement (VISA). The contractor
shall use the contracts, agreements, tenders, and approved tariff filings or freight rates issued or arranged by SDDC,
identified in Appendix F and hereafter referred to as Government Directed Sources (GDS), and their successor
contracts, agreements, tenders, and tariff filings or freight rates, for the over-ocean movement of POVs under this
contract. The contractor shall submit a Logistics Plan summarizing all shipping routes from origin to final
destination to include inland transportation and water ports. The Logistics Plan and subsequent updates are subject
to Government approval. The Logistics Plan becomes part of the contract.

C.2.5.2 In arranging for ocean transportation, the contractor shall book cargo directly with the GDS in accordance
with the policies and procedures contained in Appendix F and the GDS. The contractor shall book shipments,
whenever possible, with the “Best Value” or low cost U.S. flag ocean carrier that participates in VISA and is able to
meet specified delivery requirements. In meeting the transit times, the contractor shall use the applicable GDS
providing over-ocean service for the DTS. If no vessel is available from any carrier that participates in VISA, the
contractor is required to utilize other (non-participating) U.S. flag carriers. If no U.S. flag vessel is available, the
contractor shall request authorization through the Contracting Officer or the COR to use a foreign flag vessel. The
procedures for requesting permission to use a foreign flag vessel are contained in Appendix J. The contractor
accepts full responsibility for any frustration of cargo as a result of the contractor’s failure to provide appropriate
documentation.

C.2.5.3 The contractor shall act as an authorized agent of the Government with authority that is limited to booking
ocean containers and/or shipments for over-ocean movement under the GDS for DOD-sponsored shipments on a
port-to-port basis, This authority is limited to the scope specified herein and subject to Government oversight. Prior
to the commencement of services under this contract, the contractor shall provide the Contracting Officer with the
names, addresses, telephone numbers, and specific authority of those individuals designated to book ocean carriage
on behalf of the contractor. The Contracting Officer will provide the GDS ocean carriers with notice of the
contractor representatives authorized to book ocean containers/shipments and issue shipping orders under the GDS.

C.2.5.4 The contractor shall be responsible for payment of ocean transportation charges to the ocean carrier.
Payment of ocean charges by the contractor shall be made within 30 days after receipt of an invoice from the ocean
carrier or evidence of completion of services, whichever occurs later. The contractor shall also be responsible for
payment of the ocean carrier’s applicable container detention charges.

C.2.5.5 The contractor will be compensated by the Government for GDS ocean transportation charges (except
detention charges) applicable under this contract in accordance with Appendix F. Such compensation will be as
specified in C.13. Unit prices in Schedule of Rates are exclusive of ocean transportation costs and any costs for any
item or service that the contractor is directed and authorized to order under the GDS.

C.2.5.6 The prices in the Schedule of Rates shall be based on the terms and conditions of the GDS identified in
Appendix F. Such prices shall be adjusted in accordance with the Changes clause of this contract, FAR 52.243-1
Alternate ['V, when the cost of performing these services is increased or decreased as a result of a change in the
terms and conditions of the GDS. Such increase or decrease must be directly attributable to a change in the services
the contractor is authorized to order under the GDS, or the conditions governing the ocean carrier’s performance of
those services, and must be permanent or long term in duration. For example, an equitable adjustment in prices will
be considered as a result of changes in GDS port call locations which necessitate significant changes in the
contractor’s inland movement routing. Temporary or short term directions by the Contracting Officer to book cargo
with other than the “Best Value” or low cost carrier to meet cargo allocation requirements of the GDS will not be
considered a basis for adjusting contract prices. Contract prices shall not be adjusted as a result of changes or
variations in the GDS prices or service charges.

C.2.5.6.1 The Contractor shall submit a proposal for adjustment of the contract prices within 30 days of notification
of a change in the terms and conditions of the GDS that increases or decreases the cost of performing services under
this contract. The Contractor’s proposal shall be sufficiently detailed and contain such supporting documentation as




is necessary to permit the negotiation of revised prices. Upon receipt of such a proposal, the Contractor and the
Contracting Officer shall negotiate promptly in good faith to agree upon prices for services to be performed on and
after the effective date of the change. If, within 60 days of receipt of the proposal, the Contractor and the
Contracting Officer fail to agree to revised prices, the failure to agree shall be resolved in accordance with the
Disputes clause of this contract.

C.2.6 INLAND MOVEMENT OF POVS. The contractor shall provide all inland transportation. This includes
delivery of the POV to the GDS applicable POE and receipt of the POV from the GDS carrier at the applicable
POD. Delivery or receipt of containerized POVs may be made under “K Terms” or “L Terms” of the GDS
identified in Section C.2.5.1. In determining the GDS method of movement, containerized or Roll On/Roll Off, the
contractor will include the cost of drayage service under “L Terms”.

C.2.7 MOBILIZATION, CONTINGENCY, AND OTHER UNIT MOVEMENT OPERATIONS. The contractor
shall support the requirements of mobilization, contingencies, and similar unit movements and respond with
required resources to meet the time frames of expansion requirements. Changes necessitated as a result of such
operations will be made pursuant to the Changes clause.

C.2.8 MOVEMENT OF POVs BETWEEN CONUS VPCs The contractor shall support movement of POVs
turned-in at CONUS VPCs for movement between VPCs in CONUS. The requirement applies for all services (e.g.,
processing, linehaul, motor cycle crating, etc.) requested by the Contracting Officer or the COR necessary to support
these movements. Compensation for these movements will be at the rate applicable under Schedule VII, Schedule
of Supplies/Services, Line Item 716. The required transit time will be that named in Appendix C plus a hold time
of 7 working days necessary to consolidate movement. The hold time at the VPC shall commence at 7 a.m. on the
first workday after vehicle turn-in.

C.2.9 PAPA AB, HUNGARY LINEHAUL PROCEDURES. Privately-Owned Vehicles (POVs) with a final
destination to Papa AB, Hungary shall be routed to the Wiesbaden VPC under current full service CLIN pricing.
POVs shall be processed from both CONUS and OCONUS locations. Vehicles shall be transported to Papa AB
within fifteen (15) calendar days of arrival at Wiesbaden. The contractor shall provide Transportation Officers
and/or service members at least 24 hour notice prior to POVs being delivered to Papa AB, Hungary. Government
personnel/Transportation Officers will take possession of POVs at Papa AB, deliver the POV to the service member
and complete final Customs Clearance. If service members choose to pick up POVs at the VPC in Wiesbaden,
Germany, in lieu of having it linehauled from Wiesbaden to Papa AB, they need to inform AAL of this at the time
the vehicle is turned in at the origin VPC. POVs departing Papa AB, Hungary will be linehauled to Wiesbaden VPC
pending the POVs final destination. Government Representative will process all documentation with the member,
ensure POV meets USDA requirements for cleanliness, perform a joint inspection using the contractor Vehicle
Inspection and Shipping Form, accept POV for shipment and advise Contractor of availability for pick up. Pick Up"
- date will be coordinated between Government Representative and Contractor. POV pick-ups should be consolidated
pending volume to maximize car carrier capabilities Government will provide Customs Form AE 302 for
movement of POV, Contractor will pick up the POVs from government Representative and complete a joint
inspection at time of receipt. '

C.2.9.1 The address for vehicle delivery is: MH Pépa Bdzisrepiilotér, 8501 Papa P8.35, Hungary. A Point of
Contact at Papa AB, Hungary will be provided for each POV delivery by the SDDC, Global POV Program
Management Office.

C.3 QUALITY ASSURANCE

C.3.1 CONTRACTOR QUALITY CONTROL

C.3.1.1 The contractor shall establish and maintain a Quality Control Plan (QCP) that has been approved by the
Contracting Officer to assure that contract requirements are met as specified. A copy of the QCP shall be submitted
to the Contracting Officer within fifteen (15) calendar days from the date of contract award. The contractor shall




revise the plan and submit it to the Contracting Officer within ten (10) calendar days after notification by the
Contracting Officer of deficiencies requiring correction.

C.3.1.2 The QCP shall include, but not be limited to the following: (1) an inspection system covering all services in
~ the contract specifying the services to be inspected on either a scheduled or.unscheduled basis and the individuals
who will do the inspection, their qualifications, and the extent of their authority; (2) a method of identifying
deficiencies in the quality of services performed before the level of performance is unacceptable; (3) frequency of
inspections; (4) method of documenting deficiencies; (5) method of informing the Government on status of
corrections; (6) actions that would be taken to assure quality service to the member and to compensate a member in
the event an inconvenience was caused through the fault or negligence of the contractor; and (7) the customer
service card,

C.3.1.3 A file of all quality control inspections, inspection results, and any corrective action required and taken,
shall be maintained by the contractor throughout the term of this contract. This file shall be made available to the
Contracting Officer or the COR during regular work hours. The file shall be turned over to the Contracting Officer
within thirty (30) calendar days from the completion/termination of this contract.

C.3.2 GOVERNMENT QUALITY ASSURANCE

C.3.2.1 The Government will monitor the contractor’s performance using predetermined quality assurance
procedures. Final determination that services rendered are conforming is solely the responsibility of the
Government. The Government Quality Assurance Program is not a substitute for contractor quality control.
Therefore, the contractor shall be responsible for the maintenance of all past performance records.

C.3.2.2 The Performance Objectives listed in Paragraph C.1.6 describe the contract requirements considered most
critical to performance. Paragraph C.1.6 establishes the standard for satisfactory performance and explains
Government quality surveillance methods used to evaluate contractor’s performance. When the contractor’s .
performance is unsatisfactory, a Contract Discrepancy Report will be initiated by the Contracting Officer or the
COR. The contractor shall reply in writing within twenty-four (24) hours giving reasons for unsatisfactory
performance and identifying the corrective action(s) to be taken to prevent reoccurrence.

C.3.3 QUALITY COUNCIL

C.3.3.1 The contractor shall take part in the Quality Councils established under the GDS identified in Appendix F.
The purpose of the Councils is to identify and resolve potential operational problems and to achieve continuous
process improvement amongst carriers, shippers and other parties utilizing the GDS for ocean transportation. The
Quality Councils meet on a quarterly basis to identify, monitor, and recommend solutions to operational problems
arising during the term of the contracts. Provisions governing the conduct of the Quality Councils are contained in
the applicable GDS.

C.4 SAFETY AND SECURITY
C.4.1 SAFETY

C.4.1.1 The contractor shall comply with all Federal, State, Local, and Host Nation authorities having jurisdiction,
and with safety and fire regulations promulgated by the Department of Labor (OSHA) under Title 29, Section 1910
of the Code of Federal Regulations.

C.4.12 The contractor is solely responsible for compliance and cost of compliance, with Federal, State, Local and
Host Nation laws, and SDDC/USTRANSCOM rules and regulations pertaining to environmental protection,
occupational health and safety, transportation, storage and disposal of hazardous materials and hazardous waste.

C.4.1.3 The contractor shall provide written notification to the Contracting Officer within 24 hours of being
contacted by any Federal, State, Local, and/or Host Nation agency that a safety law and/or regulation has been
violated. This report shall provide at a minimum the following: time and date of occurrence, required corrective
action and a projected fix date. :




C.4.1.4 Ifthe Government chooses to correct the violations, the contractor shall reimburse the Government for all
direct and indirect costs of correcting the violation. This applies to Government facilities.

- C.4.1.5 Delays caused by the contractor's need to comply with such laws, or resulting from failure to comply wuth
such laws, shall not excuse failure to complete work.

C.4.1.6 The Contracting Officer or the COR shall be allowed access to contractor personnel and files during normal
working hours and at other times as determined by the Contracting Officer. All regulatory agencies, from any level
of Government, whose responsibilities include inspection and other appropriate actions shall be allowed to inspect
the worksite to the extent necessary to carry out their responsibilities.

C.4.1.7 The contractor shall notify the COR within the next business day of each accident involving injury to an
employee or third party. The contractor shall provide the Contracting Officer or the COR a completed accident
report (see example government form, DA Form 285 in Attachment 3 as a reference). The written notification shall
be provided no later than 48 hours afier occurrence. In addition to the accident report, the contractor shall provide
the Contracting Officer with a summarized explanation of the occurrence and the corrective actions that have been
taken. »

C.4.1.8 Ifan investigation results, the contractor shall assist the investigator(s) in obtaining statements from its
employees and shall make pertinent records available to the investigator.

C.4.1.9 In case the contractor causes any pollution, i.e., by petroleum, oil, and/or lubricant products, the contractor
shall be held responsible and shall hold the U.S. Government harmless from any and all administrative and financial
involvement. The contractor shall perform and is responsible for all necessary clean-up/treatment expenses.

C.4.1.10 In the event of injury to contractor personnel or third party on OCONUS Government property, the
contractor shall have procedures in place in accordance with Local and Host Nation agreements and regulations
regarding the notification for and medical treatment of injured person(s). Emergency procedures shall be posted and-
show emergency and medical telephone numbers.

C.4.2 SECURITY

C.4.2.1 The contractor shall be fully liable for all loss, damage, destruction, and pilferage/theft of a POVs’
exterior, interior and all properties contained there in as inventoried in paragraph C.9.2.12 while they are in the care
and custody of the contractor. The contractor shall, within the next business day of notice of occurrence, provide a
report of theft, pilferage, or breach of security to the COR. This report shall contain a description of the occurrences
and the resulting actions. The contractor shall maintain accountability, control and custody of keys for locked areas
containing POVs and all Government-furnished equipment. If keys are lost or stolen, the contractor shall replace the
keys.

C.4.2.2 The contractor shall seek assistance from the Contracting Officer or the COR to resolve any discrepancies
in paperwork or inventory.

C.4.2.3 POVs awaiting shipment shall be stored in a secure building or secure outside storage area. Motorcycles
shall be stored in a secure building at all VPCs. Reference C.14 for POV Storage requirements.

C.4.2.4 The contractor shall be responsible for the physical security of the facility and work area on contractor-
owned/contractor-operated VPCs.

C.4.2.5 Vehicle registration is required on U.S. Government installations. All vehicles operated in support of this
contract shall be registered, insured, licensed, and safety inspected in accordance with all Federal, State, Local and
installation requirements. All contractor’s drivers will have a valid national driver’s license to operate wheeled
vehicles.




C.4.2.6 Some vehicle processing service locations may be limited access military posts with controlled gate
openings and closures. Unscheduled gate closures by the military police may occur at any time, and personnel
entering or exiting the installation may experience a delay. All POVs and vehicles entering and leaving military
installations are subject to being searched. Contractor must comply with all local installation/commander
guidelines such as requirements for photo ID or other documentation.

C.5 PERSONNEL

C.5.1 The Contract Manager, alternate(s), and contractor employees who have contact with customers must be able
to read, write, speak and understand English fluently. English shall be the only language used with regard to this
contract for written correspondence, discussions and other business transactions. The contractor shall assure that the
required Federal, State, Local and Host Nations licenses, permits and/or certifications, i.e. driver’s licenses, are
acquired prior to its personnel performing these services. '

C.5.2 The contractor shall designate a Contract Manager and alternate(s), who is responsible for the contract
operations and who is available to the Contracting Officer at all times. The Contract Manager alternate(s) shall have
full authority to act for the contractor on all matters.

C.5.3 Each contractor employee shall wear a contractor furnished identification badge, which will show the
contractor company name, employee picture, and employee name. '

C.5.4 The Government may restrict the entry of contractor personnel onto U.S. Government premises, through the
use of entry passes. Irrespective of the issuance of passes, contractor personnel may be subject to search at the
discretion of the Installation Commander.

C.6 TRANSITION OF SERVICES

C.6.1 The contractor shall take all actions necessary to ensure a smooth transition of POV operations at the
beginning and end of the contract, to include termination or normal expiration of the contract. Coordination and
cooperation with the predecessor/successor contractors and Government activities are essential to ensure an orderly
and efficient transition of services. Problems encountered in the transition of operations shall be reported to the
Contracting Officer. '

C.6.2 The contractor shall implement VPC operations as designated in Appendix B. The contractor shall provide to
the Contracting Officer a transition plan to ensure the efficient and thorough transfer of data and POVs from
predecessor contractor and Government operated VPCs. The plan shall be provided to the Contracting Officer a
minimum of 30 calendar days prior to the start of performance and shall identify the nature and extent of the
transition activities required and the timeframe for accomplishing each activity.

C.6.3 The Government will issue a worldwide message to all Government shippers no less than 30 calendar days
prior to start of contract performance with information to advise service members/customers of the transition of
services. The contractor shall provide all required information, including new VPC addresses and phone numbers,
to the Contracting Officer no later than 15 calendar days following award of the contract to support the
Government’s effort in issuing the message.

C.6.4 At the direction of the Contracting Officer, the contractor shall move POVs from predecessor contractor and
Government operated VPCs to the contractor’s VPCs or other location(s) designated by the Contracting Officer.
The contractor shall perform a joint inspection of the POVs with the predecessor contractor or Government VPC
representative at the time of pick up to document vehicle condition and the transfer of responsibility/liability. The
contractor shall be reimbursed for moving the POVs at out-of-pockets.

C.6.5 Prior to the commencement of performance of services at GO/CO VPCs and at the end of the contract, the
contractor shall, without additional compensation, participate with the COR and the predecessor/successor
contractors or Government representative, as applicable, in a joint inventory of all facilities for which the contractor
assumes responsibility. This includes, but is not limited to, office facilities, inspection facilities, POV staging areas,
and storage areas. The inventory will include a joint inspection of all POVs to document vehicle condition and the




transfer of responsibility/liability. The date and time for the inventory will be coordinated with the COR at least
seven (7) working days prior to the start/expiration of the contract. At least 24 hours advance notice of the inventory
will be given to the predecessor/successor contractors or Government representative.

C.6.5.1 When the joint inventories have been completed and at the discretion of the Contracting Officer, the
contractor and the Government shall witness the re-keying or replacement of locks and/or application of such hasps,
bolts or other locking devices, as necessary to secure the facility. The cost of locking devices, locksmith(s), welders
and general labor will be reimbursed as a one-time out-of-pocket cost.

C.6.6 The contractor shall accept POVs for shipment up to the last day of the contract. The contractor may request
that the last day of POV acceptance be advanced to accommodate transition between the contractor and its
successor, subject to joint agreement between the Contracting Officer and all parties. Unless otherwise specified,
the contractor shall provide to the successor contractor paper copies of all bookings and customer record data taken
on or before the contract expiration date. In addition, the contractor shall provide the successor contractor with
paper copies of all operational files relating to this contract. All files shall be kept for the duration of the contract or
until the government takes possession of such files. The transfer of these files shall be coordinated through the
COR. All POVs shall be transitioned as directed by the Contracting Officer.

C.6.7 The contractor shall be compensated for POVs received from/transferred to a predecessor/successor
contractor or Government representative or in transit at the time of transition of services based on a pro rata portion
of the applicable contract line item based on the services completed following or performed prior to the transition.

C.6.7.1 To the maximum extent possible, POVs that are in-transit on the implementation date of this contract will
be moved to final destinations under arrangements with the predecessor contractor(s). However, at the direction of
the Contracting Officer the successor contractor shall accept a POV in-transit at a location convenient for the
transfer of custody and move the POV to the final destination or a designated location. Compensation for such
services shall be subject to negotiation.

C.6.8 Except as otherwise specified, the contractor shall plan for and include the cost of the transition services
identified above in the contract prices. Performance of and reimbursement for unforeseen transition requirements
will be subject to negotiation.

C.6.9 In accordance with the Continuity of Services clause, FAR 52.237-3, the contractor shall, upon the
Contracting Officer’s written notice, provide phase-in, phase-out services for up to 90 days after expiration of this
contract.

C.7 GOVERNMENT-FURNISHED FACILITIES, SUPPLIES, EQUIPMENT AND INFORMATION

C.7.1 On Government facilities, the Government will provide DSN lines. ‘Additional lines and connections may be
installed by the contractor at its expense. The cost of activating and maintaining service to existing lines shall be
borne by the contractor.

C.7.2 The Government will provide facilities and space for the VPC operation at those GO/CO locations indicated
in Appendix B. The contractor shall maintain the facilities in a clean and orderly manner. At the Government
provided facilities, the Government will provide the following:

1. Enclosed, lighted facilities to conduct joint inspections.

2. Office facilities, to include a reception area and rest rooms for customers. Space will

be provided in accordance with the respective theater space allocation guidelines.

Secured outside hardened (concrete, asphalt, hard packed gravel) storage area.

Utilities (electricity, water, heat/ac). '

5. Refuse pick-up and disposal service at established pick-up locations on the
installation.

6. Custodial services, to the extent available.

& W




C.7.3 The Government shall be responsible for the physical security of the facility and work area on Government-
owned/contractor-operated VPCs.

C.8 CONTRACTOR-FURNISHED FACILITIES, SUPPLIES, EQUIPMENT AND SERVICES

C.8.1 The contractor shall furnish all facilities, supplies, equipment, and services as required for performance of
POV shipping and POV Storage. The contractor shall provide all furniture in all Government-owned and
contractor-owned full service vehicle processing centers. This includes office furniture and internet access for the
COR and furniture and related items for use in the customer waiting and reception area. Contractor's equipment
shall be maintained in safe condition and meet OSHA standards and all applicable Federal, State, Local, and Host
Nation laws. The contractor shall establish the CO/CO VPCs in areas where safety and convenience factors are in
the best interest of the customer.

C.8.2 The facilities shall have space sufficient to accommodate inspecting, processing, and storing POVs.
Customer waiting areas shall be provided. Public rest rooms shall be located within the confines of the customer
wait room/reception area and be accessible during normal business hours. The POV processing area must have an
enclosed area with overhead lighting for all inspections. The contractor shall provide at least 100 square feet of
office space, furniture, and equipment for one (1) COR at each full service GO/CO and CO/CO VPC. These areas
must meet current accessibility standards for the physically disabled, as mandated by applicable Federal, State or
Local authorities and Host Nation.

C.8.3 Contractor shall have the capability to move inoperable POVs. Under no circumstance shall a POV be
utilized to tow or push another POV.

C.8.4 Contractor shall ensure that there is adequate fuel in the POV when it is being turned over to the customer so
that it may be driven to the nearest fueling facility. The contractor shall adhere to all rules and regulations regarding
appropriate levels of fuel in the POV during transit.

C.8.5 The contractor shall keep its facility free from all accumulation and build up of snow and ice during working
hours. '

C.8.6 The contractor shall provide commercially acceptable seat covers,floor mats, boxes and other required
supplies necessary to prepare POV for shipment

C.8.7 Reserved

C.8.8 The contractor shall furnish, for its own use, commercial telephone service at all Government-Owned and
contractor-owned facilities, to include all required instruments and equipment. The contractor shall bear all costs of
installation and removal in all contractor-owned and Government-owned facilities. A public pay phone shall be
easily accessible for customer use at CONUS VPCs.

C.8.9 The contractor shall provide a toll-free number or foreign equivalent for each VPC, available twenty-four
hours a day, with access to a customer service representative during normal duty hours and an informational
recording after normal duty hours. At a minimum, the informational recording shall provide customers with the
following information: operating hours, office location, and documents required for turn-in or pick-up of a POV.

C.8.10 The contractor shall provide an automated on-line web site allowing members, CORs, and regional SDDC
offices in-transit visibility to a POV. Addresses and points of contacts for the regional SDDC locations are:

Surface Deployment and Distribution Command
Attn: MTPP-PA-P

709 Ward Drive

Building 1990

Scott AFB, 1L 62225

POC: Mr. Terry L. Griffin Phone: 618-220-5440




Commander

598th Transportation Group
Personal Property Division
Unit 30400, BOX 1000
APO AE 09128

POC: Mr. Tim Daniel Phone: 049-621-1240-171

Commander

Personal Property Office - Pacific
Bldg 210

Wheeler AAF

Schofield Barracks, HI 96857-5008

POC: Mr. Miner Holloway  Phone: 808-845-8531

C.8.11 The contractor shall provide an automated windows-based software program for SDDC terminals in Europe
(to include the Government Representative at Camp Darby Office) utilizing customs form AE-55-355M. This
software shall be able to print this form in the format shown in the sample provided in Attachment 3. The software
shall also provide the SDDC terminals with a daily inbound shipping report containing all the elements essential to
creating the AE-55-355M. The necessary data elements for the preparation of the AE 302 are provided at
Attachment 3. All fields up to the Certificate of Reception shall always be filled in and will be the same for every
vessel with the following exceptions: (1) Ref# = vessel name and voyage number; (2) Invalid date = will change;
(3) Number/description of cargo; (4) Weight; (5) Description of goods will read “POVs: See attached list” and a
ship’s manifest shall be attached with the following fields listed: VIN #, SSN#, Last name, POE, POD, ORI,
Destination, Make, Model, Weight, Cu Ft. A note shall be typed in this section requesting the receiver to sign and
return copy 2 to the unit for final customs clearance. The address of the military unit signing the form shall be
entered with the military unit completing the date, name, and rank of clearing officer who will use the attached
ship’s manifest to check the accuracy of the information on the custom’s forms. Points of contact phone numbers
for the AE 55-355M at the 950th Transportation Company, Bremerhaven, Germany 011-49-471-891-8344) or 011-
49-471-891-8704.

C.8.12 The contractor shall furnish a personal computer, printer, and necessary operating accessories for use by
each COR. This hardware shall be capable of operating the contractor-provided software and have the capability to
send and receive e-mail. The contractor shall provide e-mail addresses for each full service VPC to the Contracting
Officer by the contract start date. Maintenance of equipment is responsibility of the contractor.

C.8.13 Reports

C.8.13.1 GPC SHIPPING: The contractor shall provide the Contracting Officer and Program Manager a monthly
management data report, which is due by the fifth (5th) calendar day of the month. The report shall, at a minimum,
include the following: total number of POVs processed, total number of POVs shipped indicating inbound and
outbound shipments by channel, customer service feedback, a summary of transit time/RDD on-time performance
percentage, and any supporting documentation. Copies of the monthly management data report shall be provided
electronically unless otherwise directed by the Contracting Officer. Reports that are required to be submitted upon
request/on an as needed basis shall be provided within 24 hours of request or within one business day. Requests for
specific reports which are not normally required to be provnded upon request shall be provided within 48 hours of
request or within two business days.

C.8.13.2 POV STORAGE: Origin VPC-Destination Storage Facility and Origin Storage Facility/Destination VPC
for the total number of Storage POVs processed and handled (Handled in/handled out), number stored, and military
service sponsor. Copies of the monthly management data report-shall be provided in paper copy and electronic as
directed by the Contracting Officer.




C.8.13.3 Contractor shall provide monthly booking reports to the Contracting Officer by word document or excel
spreadsheet. These monthly reports shall include all over-ocean shipments booked by the last work day of the
month. The report shall be provided to the Contracting Officer by the fifth work day of the following month. If this .
day falls on a Saturday, Sunday, or federal holiday, the next work day will be considered the fifth day.

C.8.13.4 Upon request/On an as needed basis, the contractor will provide a quarterly maintenance (status) report
stating the condition of the service members POV to include any maintenance history performed (minor or major) to
maintain the operating condition of the POV.

C.8.13.5 In the event that the information provided above is inconclusive in meeting the need(s) of the Government,
the contractor shall also provide special report(s) to the Contracting Officer to meet any unforeseen informational
requirements. This report shall only be required when requested and approved by the Contracting Officer.

C.8.14 The contractor shall display signs identifying the responsible military command and the contractor company
name. A separate sign shall identify procedures for processing a claim with an emphasis on the customer’s right to
file a claim directly with the contractor. The contractor shall submit the design(s) for such signs to the Contracting
Officer for approval at least 15 calendar days prior to the start of the contract. Placement of exterior signs shall be
consistent with local Government policy. Interior signs shall be located in the customer waiting area where they can
be clearly seen.

C.8.15 The contractor shall provide the necessary space/materials to insure all vehicles with broken windows are
covered with an appropriate waterproof protective cover.

C.8.16 The contractor shall provide a locking device in the VPC customer waiting areas for customers to place
comment cards. For VPCs where there is not a Contracting Officer Representative on site, the contractor shall .
forward the locking device to the designated COR. The COR shall remove the cards and turn it over to the local
VPC manager. The device shall only be accessible by the Contracting Officer's Representative.

C.8.17 BLUEBARK. The contractor shall provide full service for bluebark shipments and shipments resulting from
a member being injured, ill, or absent for a period of more than twenty-nine (29) days in a missing status, as
provided in the JFTR/JITR. The contractor shall consider such POVs priority shipments, and deliver the POV to the
customer and/or spouse at the designated address. Drive-away service shall not be utilized. The contractor shall
invoice for a bluebark administrative fee of fifty (50) dollars as provided in the Schedule of Supplies/Services, in
addition to the applicable transportation charges that result from the POV move. (

C.8.18 QUALITY OF LIFE SITES (QoL})

The contractor will be compensated for the movement of POVs to/from the QoL sites on the basis of two factors: (1)
the rate set forth in the Schedule for the hub Full Service VPC,plus (2) the Quality of Life Service Charge stated in
the applicable CLIN of Schedule VII, Miscellaneous Services, covering the movement of the POV between the Full
Service VPC hub and the QoL site.

C.9 CONTRACTOR'S DUTIES

C.9.1 CUSTOMER SERVICE

C.9.1.1 The contractor shall complete POV turn-in/pick-up processing within one hour or less of the customer
signing in at the VPC. The one-hour processing requirement shall exclude any required agriculture clearances.

C.9.1.2 The contractor shall maintain a log, ensuring that the customer signs in at the time of arrival and signs out
when finished.

C.9.1.3 The contractor shall respond telephonically to routine verbal inquiries concerning the status of POVs, '




C.9.1.4 The contractor shall provide customer service comment cards to all customers. The contractor shall
encourage the customer to complete and submit the card before departing the VPC. The contractor shall include the
customer service card in the QCP for approval by the Contracting Officer.

C.9.1.5 The contractor shall keep a record of the customer’s name, unit and home addresses, unit and home
telephone numbers, and where the customer can be reached at all times and any other related information that can be
used to contact the customer at destination.

C.9.1.6 The contractor shall notify the Contracting Officer or the COR if it appears that a customer was
miscounseled on his/her entitlements.

C.9.1.7 RENTAL CAR INCONVENIENCE CLAIMS. Government reimbursement of service members and their
dependents for rental car expenses when a POV is delivered after the RDD is an official entitlement of members of
the uniformed services. Government reimbursement of service members under their entitlement is not to exceed $30
per day, and the entitlement expires after seven calendar days car rental (maximum entitlement $210}, or on the date
on which the delayed vehicle is made available for pick-up at destination, whichever comes first. ‘The rental car
entitlement applies only to payments by the Government to members of the uniformed services and not to '
Department of Defense civilian employees. For rental car inconveniénce claims submitted to the contractor by
customers who are members of the uniformed services, the contractor shall only consider reimbursement for
amounts that exceed the claimant's entitlement.

C.9.1.7.1 INCONVENIENCE CLAIMS. An inconvenience claim is a claim for compensation to the customer (the
customer is the claimant) that is above and beyond the customer’s legal entitlement. An inconvenience claim is
submitted by the customer to the contractor, and is resolved solely between the contractor and the customer.
Examples of inconvenience claims are as follows, but are not limited to: requests for reimbursement of rental car
expenses; requests for reimbursement of temporary lodging expenses. In the event of an inconvenience caused
through the fault or negligence of the contractor, e.g., POV does not arrive as scheduled, the contractor shall
acknowledge receipt of inconvenience claims filed by the customer within fifteen (15) calendar days of the date of
submission. The contractor shall review each such claim on a case-by-case basis and, based on the circumstances of
each case, pay, decline, or make a firm settlement offer in writing to the claimant within forty-five (45) calendar
days of the date of the submission. The contractor shall report to the Contracting Officer the final action taken,
including the date and amount of settlement, if any.

C.9.2 POV PROCESSING

C.9.2.1 The contractor, with the customer, shall jointly inspect the POV in an enclosed lighted area and accurately
record the interior/exterior condition of the POV on the DD Form 788 (Attachment B) or commercial equivalent.
The contractor shall insure that the POV is clean to be accurately inspected. The contractor’s failure to wash the
POV does not provide relief from liability.

C.9.2.2 When the condition of the POV being turned in by a customer impairs the inspection process, the contractor
shall request the customer to wash the POV prior to processing.

C.9.2.3 The contractor shall obtain from the customer one complete set of keys, to include keys for gas tank cap and
locking type hubcap or rim. All keys shall be secured to the contractor furnished key tag; except the hubcap or rim
key which shall be secured in the glove compartment. The customer will disable the vehicle alarm system, if so
equipped.

C.9.2.4 The contractor shall place one (1) commercially acceptable seat cover and one (1) floor mat on the driver’s
side of each POV for each POV move. '

C.9.2.5 The contractor shall ensure that a thorough joint inspection is accomplished. If necessary, the contractor
shall clean and/or wash the POV at destination to ensure a thorough joint inspection is accomplished. POV washing
shall conform to all applicable Federal, State, local, and Host Nation environmental laws and regulations. At each
of the nine U. S. Government installations in Germany (listed in Appendix B}, the Government shall make a good
faith effort to provide the contractor with a site to wash POVs on the installation. Cleaning POVs at these locations




shall be in accordance with German law and local environmental protection policies, which shall also apply to car
washing agreements negotiated between the contractor and the local Morale, Welfare, Recreation offices and/or
Post/Base Exchange offices. If the Government fails to provide a car wash site at any of the nine U. S. Government
installations in Germany, the contractor shall seek alternatives subject to the approval of the Contracting Officer.
Additional costs associated with such alternative action(s) shall be negotiated between the Contracting Officer and
the contractor.

C.9.2.6 Ifa POV should fail to start, the contractor shall have the capability to start the vehicle via alternative
methods, i.c., battery and battery cables. If the POV still fails to start, the contractor shall move the inoperable POV
to a staging area within twenty-four (24) hours and immediately notify the Contracting Officer or the COR. Under
no circumstances will any POV be used to jump start any other POV,

C.9.2.7 The contractor shall be responsible for the repair and/or replacement of flat tire(s) after acceptance of the
POV and before delivery to the customer. If tire replacement is necessary, the contractor shall use a tire of
comparable make and value of the tire requiring replacement.

C.9.2.8 The contractor shall inform the customer of claims procedures and provide the customer with a copy of the
instructions for filing claims (Appendix A). v '

C.9.2.9 The contractor shall crate motorcycles when the contractor determines it necessary to ensure safe delivery
of the motorcycle. Motorcycle crating shall be in a manner that protects the vehicle using commercial standards and
practices. The contractor shall furnish all labor and materials necessary to properly ship motorcycles.
Compensation at the rate under Miscellaneous Services will include crating at origin and uncrating at destination.

C.9.2.10 The contractor shall recommend ways to downsize a POV exceeding 800 cubic feet (20 measurement tons
(MT)) when it is turned in for processing. If the POV still exceeds this limit, the contractor shall notify the
Contracting Officer or the COR, The contractor shall calculate the applicable excess charges to be assessed to the
customer and prepare the necessary documents.

C.9.2.11 The contractor shall be reimbursed for oversized POVs at the applicable rate in the Schedule of Rates plus
5% for each MT portion thereof exceeding 20MT. Such additional computed charges must be verified by the
Contracting Officer and will be paid through Out-of-Pocket Costs.

C.9.2.12 Loose property, not authorized in accordance with SDDC Reg 55-69, shall not be shipped in the POV and
is to be removed by the customer. The contractor shall inventory all loose items and any accessories using brand
name, serial number, and any applicable identifying aspect, and provide a copy of the inventory to the customer.
The contractor shall remove all loose items from the POV and pack them in one (1) or two (2) contractor furnished
boxes. Each box shall be sealed with packing tape in the presence of the customer, and the sealed box placed in a
locked compartment/trunk. The presence of this box shall be annotated on the joint inspection form. If the POV is
not equipped with a trunk, the box/carton shall be placed on the back seat or rear bed (cargo area) of a station wagon
or hatch-back type POV. The contractor shall ensure that all accessories not permanently installed and susceptible
to pilferage are removed by the customer prior to turn in and contractor acceptance of the POV.

C.9.2.13 The contractor shall insure that the POV being shipbed meets all the conditions or restrictions for the
destination country as set forth in the Personal Property Consignment Instruction Guides - Volumes ! and I1.

C.9.2.14 If the contractor deems a POV ineligible for shipment, it shall immediately notify the Contracting Officer
or the COR. POVs not in safe operating condition and POVs with noticeable fluid leaks, shall not be accepted for
shipment, except when directed by the Contracting Officer. In general, an unsafe vehicle operating condition is one
that could prevent the safe movement and control of the vehicle, e.g., brake failure (including emergency), hood
does not fasten, no steering, broken windshield or window (not including cracks that do not impair vision}, or an
inoperable status. Once the contractor accepts a POV it is responsible for delivering the POV, at no additional
‘charge, even if it becomes inoperable while in the contractor's custody.

C.9.2.14.1 The contractor may not unilaterally take any action to restrict service by the use of any forms, waivers,
notices, conditions, VPC display signs, tags, stickers, or similar documents or devices in its dealings with service




members, unless the Contracting Officer has given advance written approval. The contractor shall not introduce any
forms, waivers etc. that attempt to limit the contractor's liability for loss, damage, or otherwise attempt to change
any terms of the contract.

C.9.2.15 Accessorial charges for alternate port POVs shall be computed on the basis of the rate difference between
the alternate route and authorized route. The contractor shall prepare the necessary documents and contact the
Contracting Officer for approval. ‘

C.9.2.16 DIRECT BOOKING PROCEDURES FOR POVs: See Appendix F.
C.9.2.17 PROCEDURES FOR POVs DESTINED TO HARDLIFT AREAS. See Appendix H.
C.9.3 POV DOCUMENTATION

C.9.3.1 The contractor shall affix a vehicle identification label, which shall have all information equivalent to
information found on the MT Label 375-R (Attachment 3), to the right inside windshield so as to be readable in
identifying the POD or obtaining other data when the POV is locked.

C.9.3.2 The contractor shall prepare a file for each POVto include the DD Form 788 or commercial equivalent
(Attachment 3), copies of the customer's valid PCS orders (including amendments), a Power of Attorney or letter of
authorization when necessary, and other documents as may be appropriate.

C.9.3.3 On the DD Form 788 or commercial equivalent, the contractor shall place the POV weight and cube upon
obtaining it from the owner's manual or the commercial data sheets, or if neither is available, by measuring the POV,
The vehicle identification number shall be taken from the POV or the customer's POV registration and odometer
reading from the POV during the inspection phase. The contractor shall annotate on this form whether the hubcaps
and antenna are mounted or not. The initial odometer reading occurs during joint inspection and turn in of the POV,
and it is entered on the front of the form.

C.9.3.4 The contractor shall inform the customer of the opportunity to provide comments regarding service received
on the DD Form 788 or commercial equivalent and ensure the customer initials Block 13, thus verifying the
opportunity to provide comments.

C.9.3.5 After the POV has been jointly inspected, the contractor shall distribute the DD Form 788 or commercial
equivalent as follows: Original and one legible copy of the DD 788 and one legible copy of the orders go into the
glove compartment, unless the glove compartment is too small or non-existent. In this case, the documentation will
be placed on the front passenger seat. One legible copy goes to the customer. In the case of motorcycles, the
original DD 788 and one (1) copy, with one copy of orders and any other documentation required by the ultimate
destination attached, shall be placed in a waterproof pouch and affixed to the motorcycle inside the crate, or attached
to the outside of the crate in a waterproof pouch.

C.9.3.6 POV STORAGE DOCUMENTATION

In addition to the provisions of Paragraph C.9.5 below , the contractor shall provide a copy of the SDDC “Storing
Your POV” Pamphlet to the owner or agent upon receipt at the Origin VPC. The contractor shall obtain a written
receipt from the owner or agent that they have read and understand the provisions of the “Storing Your POV”
Pamphlet. '

C.9.4 FUELING/DEFUELING

C.9.4.1 The contractor shall ensure that fuel levels in POVs are at the appropriate level for shipment. Contractor is
not required to accept POVs exceeding fuel levels, however, if the contractor elects to defuel, all fuel drained from
POVs shall become the property of the contractor. ‘




C.9.4.2 Contractor shall ensure that there is adequate fuel in the POV when it is being turned over to the customer
so that it may be driven to the nearest fueling facility. The contractor shall adhere to all rules and regulations
regarding appropriate levels of fuel in the POV during transit.

C.9.5 POV TURN-IN PROCEDURES

C.9.5.1 The contractor shall provide the customer a copy of claims instructions, Appendix A. The contractor shall
require the owner or authorized agent to present personal identification upon turning in the POV,, a copy of the valid
POV registration/title, a copy of the customer's valid PCS orders (including amendments) and a Power of Attorney
and/or letter of authorization, if required. The member must also have an original signature letter from
transportation officer authorizing storage of the POV. The customer file is the property of the Government. The
contractor shall review the documentation received from the customer and prepare the necessary documentation to
process the shipment for onward movement.

C.9.5.2 The contractor shall give the customer one legible copy of the DD Form 788 or commercial equivalent after
all processing is completed. The contractor shall offer information about transportation services (bus-limousine-
taxi) the customer may use at his/her expense to depart the facility.

C.9.5.3 For Storage POVs, the Contractor shall accept all POVs for storage from member at any full or partial
service contractor operated VPC or from the Government or its agent.

C.9.5.4 Under no circumstances shall a second POV be knowingly accepted from a customer for shipment or
storage. The shipment of more than one POV per customer (either space available or space required) on a PCS
order is prohibited. The contractor’s system shall have the capability to detect a second POV shipment. [fthe
shipment of a second POV is detected the contractor shall advise the Contracting Officer or the COR.

C.9.5.5 The contractor shall ensure that the customer understands the conditions of shipment related to cold weather
ports, as stated on the DD Form 788 or equivalent.

C.9.5.6 The contractor shall provide the customer with the date that the full-service or partial-service POV will be
available for pickup at destination. This date will be the required delivery date (RDD), which shall falt within the
applicable transit time provided in Appendix C. The contractor shall instruct the customer on how to obtain
information regarding the POV status.

C.9.6 CUSTOMS AND AGRICULTURE CLEARANCE

C.9.6.1 The contractor shall advise the customer that the POV is subject to U.S. Customs and Department of
Agriculture inspections enroute, as well as Foreign Government Customs inspections; that prohibited items will be
confiscated; and that the customer may be liable for prosecution for attempted import/export of any prohibited
items. The contractor shall satisfy the customs and agriculture requirements for both Foreign and Domestic
Governments with respect to the processing of POVs.

C.9.6.2 The contractor shall prepare the required customs declaration forms and obtain required signatures from the
customer, SDDC personnel, and U.S. Customs officials. The contractor is responsible for customs clearance of the
POV in accordance with pertinent laws and will take required actions to effect customs clearance. Under no
circumstances shall a POV be released without clearance from U.S. Customs. The contractor shall be liable for all
fines and penalties incidental to the improper processing of customs clearance forms. Non conforming vehicles shall
not be imported into the United States.

C.9.6.3 (APPLIES TO EUROPE, EXCEPT UNITED KINGDOM) SDDC terminals control, print, sign and stamp
the Army Europe Customs Clearance Form (AE-55-355M) for customs clearance. If POVs stay in the country of the
port of debarkation, one AE 302 form will suffice for customs clearance. For example, if POVs are discharged in
Bremerhaven and stay in Germany, only one AE-55-355M is required; however, if POVs are discharged in
Bremerhaven and are destined for Italy, an AE-55-355M is required for each POV. The contractor shall send alf
data applicable for the creation of the AE-55-355M to the appropriate SDDC terminal according to geographic area
of responsibility no later than the following times: If the transit time to the first water point of debarkation is 7




calendar days or less, the manifest data shall be forwarded within 72 hours after vessel departure from the water
point of embarkation. If the transit time to the first water point of debarkation is 8 calendar days or more, the
manifest data shall be forwarded within 5 calendar days after vessel departure from the water point of embarkation.
The contractor is responsible to travel to the nearest SDDC terminal to receive the AE 302s. The contractor shall be
liable for all fines and penalties incidental to the improper handling of AE-55-355Ms.

C.9.6.3.1 RESERVED

C.9.6.4 (APPLIES TO UNITED KINGDOM) The contractor shall prepare, sign, stamp and clear cargo with the

appropriate customs form (C-88) or its successor form. Upon award of the contract, the contractor shall be assigned
by the U.S. Customs liaison in the UK (U.S. Air Force) as a customs agent authorized to sign C-88s on behalf of the
U.S. military. The contractor shall be liable for all fines and penalties incidental to the improper handling of C-88s.

C.9.6.5 The contractor shall perform all required agriculture inspections and certifications, in accordance with all
applicable laws and regulations.

C.9.6.6 (APPLIES TO EUROPE, including UNITED KINGDOM) The contractor shall perform all required
agriculture inspections. Contractor agriculture inspectors must attend an instructional four-hour course and be
certified in accordance with all applicable laws and regulations prior to conducting agriculture inspections. The
course is entitled Senior Military Customs Inspection (SMCI) course and will be provided by the Government.
There is no charge for this course, but all travel and per diem coincidental with the taking of this course shall be
borne by the contractor. The course will be provided by EUCOM, 42nd Military Police, Mannheim, Germany.
Current standards and provisions applicable to the conducting of agriculture inspections and the operation of
inspection sites can be found in Appendix I.

C.9.7 POV PICK-UP PROCEDURES (Procedures for both GPC Shipping & POV Storage unless noted otherwise)

C.9.7.1 (GPC Shipping specific) Contractor shall unbox, unpalletize, and uncrate motorcycles and accessones The
contractor shall reinstall accessories and remove all shipping labels from the POV.

C.9.7.2 (GPC Shipping Specific) The contractor shall notify the customer/sponsor of the date the POV will be
available for pick-up at destination. Such notice to be made within 2 business days of receipt of POV at destination.
Notification shall be made in writing by mailing postage paid notification card or via email (w/receipt of '
acknowledgement). In areas dependent upon the military postal system, the contractor may provide the postage paid
notification cards or letters to the COR for mailing through the military postal system. The contractor shall notify
the customer by telephone if there is a problem with the POV, e.g., inoperable or damaged, and shall note the .
situation on the notification card or letter. Contractor shall update POV website with pick-up and/or any problems
or irregularities with POV’s delivery.

C.9.7.3 The contractor shall request the customer present a copy of the DD Form 788 or commercial equivalent, and
valid identification. If the POV is being picked up by someone other than the owner (including spouse), secure and
retain in the permanent name file a copy of the power of attorney, or (when authorized by individual service
regulations) letter of authorization. If any question exists concerning a person's eligibility to pick up a POV, the
contractor shall consult the Contracting Officer or the COR.

C.9.7.4 The contractor and customer shall jointly inspect the POV and inventory accessory contents in an enclosed
lighted area. The contractor shall prepare and distribute complete, accurate, legible, and appropriately signed
documentation required to effect delivery to the customer. The contractor shall use the original DD Form 788 or
commercial equivalent, and the customer's copy of the DD Form 788 or commercial equivalent to conduct final joint
inspection at the destination VPC. The original copy of the inspection form shall be maintained by the contractor as
part of its official file. The contractor shall return the customer’s copy upon completion of the joint inspection.

C.9.7.5 The contractor shall record the odometer reading in item thirteen (13) of the DD Form 788 or commercial
equivalent. The contractor shall not make any adjustments to the odometer reading. Odometer reading shall not
differ by more than twenty (20) miles from the reading recorded on the face of the DD Form 788 or commercial




equivalent. Ifthe difference is more than twenty (20) miles, the contractor shall notify the Contracting Officer or the
COR.

For vehicles stored under this contract, the contractor will be required to move the vehicle not to exceed a maximum
of 0.5 miles per month while in storage. For vehicles shipped and stored under this contract the odometer reading
shall not exceed twenty (20) miles as shown on the DD Form 788 or commercial equxvalent at time of shipment
plus the total aggregate of 0.5 miles per month while in storage.

C.9.7.6 The contractor shall, on the DD Form 788 or commercial equivalent: ensure that the customer annotates
any exceptions to the POV condition; record agreement or disagreement with the customer’s exceptions by line
item; and, ensure that the customer acknowledges receipt of the POV by affixing his/her signature and date

C.9.7.7 The contractor shall provide the customer with a shipment summary form at time of pick-up. The shipment
summary form is provided in Appendix L. The contractor shall complete the form, which includes date and location
of turn-in, the RDD provided at time of turn-in, date the POV was available for pick-up, and date and pick-up
location. The contractor shall place in the remarks section of the form any supplemental information relative to the
POV shipment, e.g., reason for delay of delivery/missed RDD, loss and/or damage, unique shipping circumstances.
The contractor shall sign the document jointly with the customer prior to the customer’s departing the VPC.

C.9.7.8 (POV Storage specific) In addition to C.9.7 above, Contractor shall make the POV available to the member
or member’s agent within 21 calendar days of written/electronic notification from the. owner for POVs picked up
within CONUS and 21calendar days plus the applicable RDD for POVs picked up at OCONUS points.

C.9.7.9 (POV Storage specific) POVs requiring transportation to an OCONUS point shall be drayed by the
contractor to the CONUS VPC nearest the contractor storage facility for movement to the OCONUS destination.

C.9.8 FOLLOW-UP POV CUSTOMER NOTIFICATION PROCEDURES

C.9.8.1 POV Shipping: Ifthe POV has not been picked up within twenty (20) calendar days after the first
notification: The contractor shall mail a second notice (certified-return receipt requested or equivalent) on the
twenty-first (21st) day to prevail upon customers to pick up their POVs within thirty calendar days of the date of
POV receipt at the contractor's facilities. The contractor shall notify the Contracting Officer or the COR of any
POV remaining in its possession after twenty one calendar days.

C.9.8.2 POV Storage: The contractor shall send the customer a written notice via certified mail 45 days prior to the
expiration of the customer’s tour of duty. The notification shall advise the customer that the Government will begin
abandonment procedures if the vehicle is not picked up from storage within ninety (90) days after completion of the
tour of duty. The customer will be instructed to contact the contractor to arrange transportation of their vehicle to
the final destination for customer pick up. Contractor must coordinate with the COR to begin disposition proccdures
should member fail to respond to notification.

C.9.8.3 Based on historical data, approximately 95% of all POV’ are picked up within 45 calendar days. Unusual
circumstances, such as the service member’s medical condition or tour of duty (TDY) status, may require POVs
(approximately 5%) to remain in the contractor’s possession more than 45 calendar days. If a POV is not picked up
within 45 days, the contractor shall notify the customer via certified letter (return receipt requested or equivalent)
that the customer has the option of relinquishing ownership of the POV to the Government so property disposal
action can be taken. The contractor shall seek instructions for property disposal from the Contracting Officer or the
COR and prepare all documentation. Of the POVs exceeding 45 calendar days, a small percentage may remain in
the contractor’s possession for up to 180 days. The contractor shall seek disposition instructions from the
Contracting Officer or the COR for POVs that remain in the contractor’s possession beyond 180 days. The
contractor shall maintain a certified mail log, including the date the customer acknowledged receipt of the certified
mail and the date the return receipt is received at the appropriate VPC. This paragraph applies to POV Shipping
only.

C.9.9 DIVERSION AND RECONSIGNMENT




C.9.9.1 The contractor shall respond to diversions and re-consignments as required. 1f a POV is not assigned a
destination, the contractor shall notify the Contracting Officer or the COR who will provide instructions.

C.9.9.2 For all POVs diverted or re-consigned, the contractor shall invoice for diversion/re-consignment
administrative fee of one-hundred (100) dollars, in addition to applicable charges, as provided in the Schedule of
Supplies/Services.

C.9.10 ABANDONDED VEHICLES

C.9.10.1 GPC Shipping: The contractor may invoice for services rendered (POV shipment from origin to
destination) after 45 days from arrival at the destination VPC and when all customer notification procedures have
been completed IAW C.9.8.1 and C.9.8.3 above. The contractor shall provide proof of customer notifications with
each shipping invoice. When the Government determines a vehicle to be abandoned, the contractor shall be
compensated for holding the abandoned POV under the applicable CLIN of the Schedule of Supplies or Services.
Compensation for holding the abandoned vehicle will beginon the 181% day from the date of arrival at the
destination VPC and will end when the vehicle is removed from the VPC.

C.9.10.2 POVS Storage: When the Government determines a vehicle to be abandoned, the contractor shall be
compensated for holding the abandoned POV under the applicable Schedule CLIN of the Schedule of Supplies or
Services. The Government will begin abandoned vehicle procedures when one of the following events has occurred
beyond the member’s tour of duty:

a. Ninety (90) days for active members returning from OCONUS PDS
180 days for members separating from service or relief from active duty
c.  One year from the active duty termination date (including by a member’s death) for
retirement, place on Temporary Disability Retired List (TDRL) discharge with severance or
separation pay, involuntary release from active duty with readjustment or separation pay, or
" involuntary separation.

The contractor is not responsible to maintain the condition of an abandoned vehicle and may remove vehicle from
the enclosed storage facility to a secured outdoor holding area.

C.10 CONTRACTOR LIABILITY AND CLAIMS

C.10.1 LIABILITY

C.10.1.1 The contractor is liable to either the owner, the owner’s insurer under principles of subrogation, or the
United States for the full value of any loss and/or damage to the vehicle, its contents, accessories or internal working
components that occurs while the vehicle is in the custody or contro! of the contractor, or any of its subcontractors.
The contractor is also liable for any loss and/or damage caused by the negligence of any of its employees, agents or
subcontractors, regardless of where the loss and/or damage occurs. For example, the contractor would be liable for
any loss and/or damage that occurs while a vehicle is in the custody of the ocean carrier, if the loss and/or damage
was caused by the negligent stowage of the vehicle in the vessel or in a container by the contractor’s stevedoring
subcontractor. The contractor is not liable for loss and/or damage that occurs to a vehicle while it is in the custody
or control of the GDS ocean carrier, provided the loss and/or damage was not caused by the contractor or its
subcontractors and provided also that the contractor gives timely notice of the loss and/or damage to the GDS ocean
carrier. The ocean carrier liability is as stated in the applicable agreement between the government and the GDS
ocean carrier. Not withstanding the above, the contractor is liable for the loss and/or damage regardless of where it
occurs in the shipment unless the contractor can prove by clear and convincing evidence that the loss and/or damage
occurred while the POV was in the custody of a Department of State carrier, or a GDS ocean carrier, and was not
due to the negligence of the contractor or any of its subcontractors.

C.10.1.2 Full value in this context means the total retail repair cost, to include applicable taxes, at the place where
the owner elects to repair the vehicle; the non-depreciated replacement cost of those items that are not normally
replaced during the life of the vehicle (e.g., glass, mirrors, wheels, bumpers, fenders, etc.); or the depreciated
replacement cost of items that are normally replaced during the life of the vehicle or that depreciate because of wear




(e.g., convertible tops, seat and floor coverings, tires, wiper blades). Battery replacement, as a result of
inoperability, will be settled at full replacement value. For tires, the depreciation will be based on the mileage since
the tires were installed, but may not exceed 30% per year, up to a maximum of 75%. For internal and external parts
(including complete paint jobs) or any other parts, the rate will not exceed 10% per year up to a maximum of 75%.
Repair and replacement costs must be fair and reasonable for the type of vehicle in the location where the repair will
be done. The contractor has the burden of proving by clear and convincing evidence, in accordance with paragraphs
C.10.2.11.6 and C.10.2.11.7 that the claimed repair or replacement costs are unreasonable and what a reasonable
cost would be for the location where the repairs will be done.

C.10.1.3 The contractor’s maximum liability for loss and/or damage to any vehicle shall not exceed a total of
$20,000 or the fair market retail value of the vehicle and its accessories at its final destination, whichever is less.

C.10.1.3.1 For vehicles shipped to the United States, fair market value for the vehicle and its accessories will be
determined by reference to the retail value in the NADA Official Used Car Guide for the region in which the
customer will file his or her claim. For vehicles shipped to destinations outside the United States, the fair market
value will be the retail value according to the same publication at the United States port from which the vehicle was
shipped. If the loss is to a vehicle which is not in the Official Used Car Guide, the falr market value will be the
retail price in the appropriate NADA Guide for that type of vehicle.

C.10.1.3.2 On claims for exterior damage to vehicles that are still operational, and that can be economically
repaired (i.e. the total estimated repair costs is less than the fair market value of the vehicle) the contractor’s
maximum liability for glass replacement, repair/replacement of body pane! or fenders, and repainting will not
exceed the fair market value of the vehicle, as determined above, or $2,000, whichever is less.

C.10.1.3.3 Salvage. For any vehicle shipped to the United States that is subject to a ciaim for damage, the
contractor is entitled to take possession if it has paid, or agrees to pay, the fair market value of the vehicle. In
instances in which the contractor chooses to exercise its salvage rights, the contractor will take possession of the
vehicle at the service member’s residence, or other location acceptable to the member and the contractor, not later
than thirty (30) day's after agreement by the contractor to settle the claim. However, if the vehicle is inoperable, it
shall be the responsibility of the contractor to transport the vehicle to any location at which it chooses to exercise its
salvage rights.- The thirty (30) day pick up period can be extended by agreement between the carrier, the service
member, and the claims office that has paid the member’s claim. If the contractor believes that it is not receiving
cooperation from the services member in the exercise of its salvage rights, the contractor must contact the claims
office that paid the member immediately to seek assistance in obtaining such cooperation. Failure of the contractor
to successfully exercise its salvage rights shall not reduce its liability to the Government.

C.10.1.4 Except as provided in paragraph C.10.1.6, the owner, the owner’s private insurance, or the United States
need only establish a prima facie case that the vehicle and its contents were tendered to the contractor for shipment
under this contract; that it was lost and never returned to the owner or was returned to the owner with some loss
and/or damage; and the cost of repair or replacement at the place where the vehicle is located when the owner seeks
to repair it or replace the loss. This will shift the burden of proof to the contractor to prove by clear and convincing
evidence that the loss and/or damage occurred before the vehicle was tendered; that the loss and/or damage did not
occur during shipment; or that the replacement/repair costs are not reasonable for the type of repair in the location
where the repair will be performed. See C.10.2.11.6 and C.10.2.11.7 on contesting reasonableness of repair costs.

C.10.1.5 The contractor will not be liable for any loss and/or damage that occurred in transit if the contractor can -
prove by clear and convincing evidence, both that the loss and/or damage was due to one of the exceptions
developed by United States courts interpreting the Carmack Amendment to the Interstate Commerce Act, and that
negligence on the part of the contractor’s agents, subcontractors or the ocean carrier did not contribute to the loss
and/or damage. These exceptions include acts of God, acts of a public enemy, inherent vice of the article being
shipped, negligence of the owner or the owner’s agent, and acts of public authority. The contractor will not be
liable for losses and/or damage due to the illegal acts of persons participating in strikes, lockouts, labor
disturbances, riots, or civil commotion, unless the illegal acts, including but not limited to those listed herein, were
. perpetrated by the employees or agents of the contractor. However, the contractor may be liable for part of the loss
. if, following some damage by an excepted cause, the contractor, its subcontractors, or ocean carrier fail to take
reasonable actions to prevent further loss and/or damage or to mitigate the amount of loss and/or damage. For




example, if an act of God, such as a sudden violent storm blew out the windows on a number of vehicles awaiting
ocean transport, the contractor may not be liable for the broken windows. But if the contractor failed to take steps to
dry out the interiors and cover the windows before onward movement of the vehicles, it might be liable for any
subsequent mildew or water damage.

POV Storage: The exceptions noted above that include acts of God, acts of a public enemy, negligence of the owner
or the owner’s agent, and acts of public authority also apply to POVs held in storage at the contractor’s facility.

The contractor will not be liable for losses and/or damage due to the illegal acts of persons participating in strikes,
lockouts, labor disturbances, riots, or civil commotion, unless the illegal acts, including but not limited to those
listed herein, were perpetrated by the employees or agents of the contractor. However, the contractor may be liable
for part of the loss if, following some damage by an excepted cause, the contractor, or its subcontractors fail to take
reasonable actions to prevent further loss and/or damage or to mitigate the amount of loss and/or damage.

C.10.1.6 The contractor will only be liable for the repair or replacement of an inoperable subsystem or mechanical
component of a vehicle if the claimant can prove by a preponderance of the evidence that the subsystem or
component is inoperable primarily because of damage that occurred because of improper handling, negligence, or
misuse while the vehicle was in the custody of the contractor or of one of its subcontractors. The contractor will not
be held liable merely because the subsystem or component was working when tendered but is not working properly
when delivered to the owner. The evidence must indicate that the problem is due to a cause other than the normal
deterioration of the subsystem or component from regular use. Any claim for mechanical damage must be
supported by specific evidence such as proof of the age of the vehicle or subsystem; statements by the owner about
the operation of the subsystem/component prior to tender; entries on the joint inspection form at tender; the
maintenance history of the subsystem/component; indications of external damage; entries on the joint inspection
form on delivery back to the owner; statements by the owner or owner’s agent explaining where, when, and under
what circumstances the problem with the subsystem or component was first discovered; and opinions by qualified
repair personnel concerning the reason the subsystem/component is inoperable.

C.10.1.7 For FULL SERVICE POVs, custody shall be from the time the customer signs the DD Form 788, or
commercial equivalent, at turn-in until the customer signs the DD Form 788, or commercial equivalent, at pick-up.
For PARTIAL SERVICE POVs, custody shall be from the time the customer signs the DD Form 788, or
commercial equivalent, at turn in until a joint inspection sheet is signed by the contractor and the receiving
Government representative or GDS ocean carrier, as specified in Appendix K, or from the time the contractor signs
a joint inspection sheet with the delivering Government representative or GDS ocean carrier, as specified in
Appendix K, until receipt by the customer as evidenced by signing of the DD Form 788 or commercial equivalent.
For HARDLIFT PQVs, custody shall be from the time the customer signs the DD Form 788, or commercial
equivalent, at turn in until a joint inspection sheet is signed by the contractor and the U.S. Department of State
Despatch Agent or designated ocean carrier, as specified in Appendix H, or from the time the contractor signs a joint
inspection sheet with the delivering U.S. Department of State Despatch Agent or designated ocean carrier, as
specified in Appendix H, until receipt by the customer as evidenced by signing of the DD Form 788 or commercial
equivalent.

C.10.1.8 The contractor shall, at its own expense, defend any suits, demands, claims, or actions in which the United
States might be named as a defendant, arising out of or as the result of the.contractor’s performance of work under
this contract, whether or not such suit, demand, claim or action arouse out of or was the result of the contractor’s
negligence. This shall not prejudice the right of the United States to appear in such a suit, participate in a defense
and take such action as may be necessary to protect the interest of the United States. Nothing in the above provision
shall in any way limit other remedies available to the United States as provided by law, or waive rights the United
States as provided by law. '

C.10.2 CLAIMS

C.10.2.1 Prior to the return of the vehicle to the owner, the contractor may repair any damage or replace any loss.
However, any repair or replacement must be sufficient to restore the vehicle and its contents to at least the same

condition as it was at the time the contractor took possession of the vehicle. Replacement items must be the same
make, model, or type, or be of at least equivalent quality. [fthe contractor replaces an item with a similar item of




better quality, it may not charge the owner for the difference in cost. If the contractor repairs any damage or
replaces any lost item after the POV is tendered, and before it is returned to the owner, the contractor shall advise
both the owner and the Contracting Officer or the COR of the loss and/or damage. The contractor is not required to
make such repairs or replacements and may compensate the owner, the owner's insurer, or the United States for the
full costs of any such repair or replacement within 45 days of receiving a claim, pursuant to C.10.2.7.

C.10.2.2 Either the owner, the owner’s insurer, or the United States may file a claim against the contractor for the
loss and/or damage for which the contractor is liable. Claims by the United States will most often be filed by an
executive agency’s claims service. The agency’s claim will be for the full value of any loss and/or damage for
which the contractor is liable, regardless of how much the agency has paid the owner. The United States may
include in its claim any amounts paid by an owner’s private insurer. Any amount recovered by the United States in
excess of what the United States has paid the owner will be returned to the ownér or to the owner’s private insurer,
as appropriate. Many owners will elect to submit claims to their agency, for payment under the Military Personnel
and Civilian Employee’s Claims Act, after they have failed to settle directly with the contractor or in lieu of
submitting a claim directly to the contractor. As a condition of filing such ¢laims, the owners must assign their
claim to the United States. At that point they no longer have the legal capacity to settle their claim directly with the
contractor.

C.10.2.3 The contractor must settle (i.e. pay, deny, or make a final written offer) all claims within sixty (60) days of
the date the claim is sent to the cantractor, regardless of whether the claim is submitted by the owner, the owner's
insurer, or the United States, unless the party filing the claim consents in writing to an extension of time. The
contractor must settle all claims for loss and/or damage in transit for which it is liable, even if a third party or
subcontractor actually caused the loss and/or damage . The contractor may pursue a separate action for
reimbursement from its subcontractors or third parties for the loss and/or damage, but may not require the owner, the
Government or any other claimant seeking compensation for transit loss and/or damage to file a claim with a
subcontractor or third party. Nor may the contractor delay settlement of a claim from an owner, owner’s insurer, or
the United States pending resolution of the contractor’s claim against a subcontractor or other third party.

C.10.2.4 When a POV is tendered to the contractor, a joint inspection of the vehicle and its accessories will be
conducted by the contractor’s agent and the owner. During this process, contractor shall not require or request
owner or owner’s agent to waive liability for any vehicle , or portion thereof, based upon the condition of that
vehicle or part. If contractor discovers preexisting damage during the initial inspection it shall be noted on DD
Form 788 or commercial equivalent. The contractor shall provide the POV owner or the owner's agent with a
legible copy of the vehicle claims instructions (Appendix A) explaining the customer's rights to file claims for loss
and/or damage . If the contractor fails to provide the owner a legible, annotated copy of the inspection form when
the vehicle is tendered to the contractor, or fails to conduct a joint inspection of the vehicle and its accessories, all
loss and/or damage noted when the vehicle is delivered back to the owner will be presumed to have occurred while
the vehicle was in the custody of the contractor,

C.10.2.5 When the vehicle is delivered back to the owner or the owner's agent, another joint inspection must be
made for loss and/or damage. Any loss and/or damage found at this inspection that was not noted on the original
inspection when the POV was tendered shall be annotated on the DD Form 788 or commercial inspection form
approved by the Contracting Officer. A legible copy of this inspection form, showing any loss and/or damage noted
at time of tender and any loss and/or damage noted at delivery, will be given by the contractor to the owner or
owner's agent and to the Contracting Officer or the COR.

C.10.2.6 If a dispute occurs between the contractor's agent and the owner or owner's agent during any joint
inspection, the contractor shall immediately notify the Contracting Officer or their designated COR for verification
of the existence of any alleged loss and/or damage. If the Contracting Officer or COR is not available at the time of
a joint inspection, the owner will be allowed to enter any exceptions to-the contractor's inspection on the back of the
DD Form 788 or commercial equivalent.

C.10.2.7 The contractor shall attempt to settle any loss and/or damage claims directly with the customer, preferably
at the vehicle processing center. If the cost of repair can not be determined at the vehicle processing center, the
contractor shall provide the owner or owner's agent, in writing, the address to which a claim can be submitted. The
contractor may also attempt to negotiate a settlement with the owner on the basis of the loss of value of the vehicle




caused by minor loss and/or damage. The contractor will have sixty (60) calendar days from the day a written
claim is sent (i.e. postmark date or facsimile date), to pay, deny, or make a final written offer on the claim.

However, the owner or the owner's agent is not required to accept a settlement offer from the contractor and may
elect to file a claim with the appropriate Government claims office, either afier filing a claim with the contractor or
in lieu of filing a claim with the contractor. To be effective, any written settlement agreement between the contractor
and the owner that the contractor intends to be a partial release must clearly state, in a type face as large and as
prominent as the rest of the words on the release, that signing the release will bar the owner from making any further
claims against both the contractor and the United States Government/owners agency for the loss and/or damage that
was the subject of the release. It must also describe in detail the loss and/or damage that is the subject of the release.
The mere fact an owner negotiated a check with general settlement language on it will not bar further claims against
the contractor by the United States Government for loss and/or damage. If the owner or owner's agent does not
have a copy of the vehicle claims instructions when the POV is delivered, he or she will be given another copy at the
vehicle processing center. At that time the owner or owner's agent will be asked to read and sign the instruction
form as proof that he understands his rights and the claims process. The contractor shall maintain one copy of the
signed vehicle claims instructions in its files, and will give one copy to the owner or owner's agent.

C.10.2.8 The contractor shall provide a claims report upon request/on an as needed basis to the Contracting Officer.
The report shall include at a minimum the following: the total number of claims from customers and by the military
claims offices, number of claims paid and settled at the VPCs, the amount of each settlement with the total amount
paid and the total amounts of claims denied or denied in part and the reason for the denial.

C.10.2.9 The contractor shall have the capability to immediately pay claims settlements up to $1,000 only at a
contractor operated Full Service vehicle processing center, in case the owner or the owner's agent elects to settle
such a claim with the contractor at the time of delivery. The contractor cannot require the owner to sign a release of
liability or any similar document indicating that payment is in full satisfaction of the owner's claim; the owner
retains the right to file a subsequent claim for loss and/or damage to the vehicle discovered after departing the
vehicle processing center, However, the contractor can have the owner sign a partial release of liability, in
accordance with paragraph C.10.2.7 for loss and/or damages that are settled directly with the owner. All readily
visible loss and/or damage shall be noted on the DD Form 788, or commercial equivalent, prior to the customer
leaving the VPC. However, the mere fact that loss and/or damage is not noted on the DD Form 788 at the time of
delivery back to the owner will not be a valid basis for denial of a claim. Owners may file claims for loss and/or
damage discovered that is not on the DD Form 788, provided the owner can prove that the loss and/or damage
occurred due to the negligence of or while in the care, custody or control of the contractor or any of its
subcontractors.

C.10.2.9.1 Reserved

C.10.2.10 The contractor shall inform the owner or the owner's agent that he or she may file a claim with his or her
military claims office or civilian agency claims department at any time within two years of delivery if he or she
desires to do so for any reason including, but not limited to, failure to receive a settlement offer from the contractor
within sixty (60) days of filing a claim, or failure to agree to a settlement offer by the contractor. The procedures for
submitting a claim to a military claims office will be printed on the vehicle claims instruction form. Under the
provisions of the Military Personnel and Civilian Employees Claims Act, owners have two years to submit claims to
their agency’s claims service or department, for compensation for a loss incident to service. However, claims
against the contractor for transit loss and/or damage to POVs shipped under this contract are claims of the United
States and are subject to the limitations on the United States for bringing claims under this contract. '

C.10.2.11 The contractor may not raise the following defenses in response to a claim submitted by the owner or the
Government:

C.10.2.11.1 The contractor may not invoke the maximum amounts allowable listed in the Maximum Allowance List
- Depreciation Guide. The Army, Navy, and Air Force Regulations on claims only apply to payment by those
agencies to their personnel under the Military Personnel and Civilian Employees Claims Act. They are not
applicable to the settlement of claims between the owner and the contractor or between the Government and the
contractor. Likewise, while an agency claims service or private insurer may settle a claim with a vehicle owner on
the basis of a loss of value rather than payment of repair costs, they are not required to do so, and the contractor may




not deny liability for repair/replacement costs on the basis that the agency or insurer did not settle the owner’s claim
on the basis of a loss of value. :

C.10.2.11.2 The contractor may not deny liability for mechanical damage merely on the basis that it did not verify
operation of the subsystem or component at the time of tender. However, claims for mechanical damage must be
proven in accordance with paragraph C.10.1.6.

C.10.2.11.3 In order to verify the condition of the vehicle at the time of tender, the contractor may do a joint
inspection, with the owner or the owner’s agent, of the exterior and interior or the vehicle, and may verify that all
major electrical and mechanical subsystems and operating components are working properly. The fact the contractor
elects not to inspect an item at origin will not be a basis for denial of a claim. The contractor is required to ensure
that the vehicle is sufficiently clean to enable it to conduct its inspection; the presence of dirt, snow, new car
protective coatings, or other substances during the origin inspection will not release the contractor from liability for
loss and/or damage. Absent a notation on the DD Form 788 or inspection sheet, all parts of the vehicle will be
presumed to be free of damage (including scratches which are not to bare metal) and in good working condition.
The notation on the DD Form 788 which states "record only marks exposing bare metal" does not apply-to the
inspection at origin. Nothing in this paragraph obligates the Government to provide special equipment or facilities
to conduct such inspections, other than what is otherwise provided in this statement of work. If the contractor’s
personnel detect any mechanical problems with a vehicle after the joint inspection with the owner and before the
vehicle leaves the VPC, they should immediately notify the COR at the VPC. The COR should verify the problem,
and note it on the inspection form along with the date and time of the COR’s verification. This will be some
evidence that the mechanical problem existed prior to tender. :

C.10.2.11.4 Notations on the destination DD Form 788 or commercial inspection sheet by a contractor’s
representative shall be deemed to indicate agreement with the owner, unless they clearly indicate that the
contractor’s representative does not agree with the owners notation and shall state the reason for the disagreement.
The contractor must have the COR sign any delivery inspection sheet when a dispute occurs between the contractors
representative and the owner, unless the COR is unavailable. 1n those cases, the contractor must annotate this on the
form and bring the dispute to the COR as soon as possible. Although notations on a destination joint inspection
sheet disagreeing with an owner’s claim of new loss and/or damage must always be considered, they are not
conclusive against the owner or other claimants and may be refuted by other evidence, especially if they are not
verified by the COR while the vehicle is still present at the VPC.

C.10.2.11.5 The contractor may not deny a claim based on the allegation that the damage is preexisting unless this
is reasonably supported by evidence, such as the DD Form 788 or inspection sheet. 1f damage is noted on the DD
Form 788 at destination in an area where no damage is noted at origin, the contractor will be liable for this damage,
unless it can produce credible evidence indicating that the damage was preexisting. If the contractor denies a claim
for damage on the basis that the damage existed at the time the vehicle was tendered, the contractor will have to
disclose to the party asserting the claim all inspection forms or records that the contractor uses to note damage as the
vehicle moves from one contractor to another. Such forms may be commercial forms, a copy of the DD Form 788,
or a form developed by the contractor. The absence of any notation on this form will not be conclusive but will be
considered by the claimant. :

C.10.2.11.6 On claims for loss and/or damage to vehicles shipped outside the continental United States, the
contractor may not deny or reduce its liability by producing catalog prices for damaged or lost vehicle parts unless
the contractor can demonstrate that the parts are available at that price in the location where the owner will have the
repairs done. Likewise, catalog or guides listing labor needed to repair a particular type of damage will not be the -
basis of claim settlement. To the extent such guides are widely accepted, they will have been used by qualified
repair shops. The basis for repair will be a binding estimate by a repair shop in the vicinity where the vehicle is
located at the time repairs will be done. If, before a claim is settled by a military claims office, the contractor
submits an estimate of repair from a competent repair facility in the vicinity of the vehicle, and that facility agrees to
complete the repairs to the customer’s satisfaction at the price quoted, the military claims office will use this
estimate to determine the reasonable cost of repair when asserting a claim agamst the contractor. 1f such an estimate
from a reputable repair facility is received from the contractor after the owner’s claim has been adjudicated, the
Government claims office may consider it as evidence of the reasonable repair cost if it is more than 20% below the
repair estimate obtained by the owner. To be considered “in the vicinity” a repair facility must be within a 30




minute drive from the facility used by the owner or of the owner’s residence.

C.10.2.11.7 Onclaims for loss and/or damage to vehicles shipped into the continental United States, if the
contractor wishes to contest the reasonableness of a repair or replacement cost, the best evidence will be an estimate
of repair from a reputable repair facility in the same vicinity as the facility that gave the claimant an estimate or that
did the repair. See paragraph C.10.2.11.6, above. However, the contractor may base its settlement for the
reasonable repair costs on an estimate prepared using commercial catalogs and/or repair guides, subject to the
following conditions:

a. To prove the claimant’s estimate or repair or actual repair costs is unreasonable, the estimate submitted
by the contractor using catalogs or guides must be at least 20% lower overall than the claimant’s estimate or actual
repair cost.

b. The contractor must submit to the claimant, in writing, an itemized estimate showing the cost of
repair/replacement for each damaged item. The estimate must be supported by extracts of those portions of the
catalog or guides that were used to prepare the estimate.

¢. The catalog estimates for replacement parts must be for the retail price and must include shipping
charges to the location where the repair will be done, taxes, and installation costs, to include painting if the part
requires it and painting is not a separate charge on the estimate.

d. The catalog and/or guide used by the contractor to prepare its estimate must be one that is approved in
advance by the Contracting Officer. The catalog and guide must be the editions in effect at the time the estimate is
prepared and must be for the region where the repairs will be done.

C.11 OUT OF POCKET COSTS - When the contractor is directed by the Contracting Officer or the Contracting
Officer’s Representative to furnish equipment, materials, or services specified as payable at out-of-pocket costs or
for which payment is not otherwise specified in this contract (e.g., excess charges associated with shipping an
oversized vehicle, re-keying of locks, or replacement of broken keys), the contractor will be reimbursed at out-of-
pocket costs, unless such direction is necessitated as a result of the contractor’s fault or negligence. The contractor
shall obtain written approval from the Contracting Officer or the Contracting Officer’s Representative prior to
committing to and providing equipment, materials, or services under this provision.

C.11.1 FUMIGATION. Fumigation services are authorized as an out of pocket, reimbursement expense to the
contractor when such services are required for hardlift POVs and for partial service POVs when the contractor does
not take possession at the partial service location. The contractor shall obtain certification from the Contracting
Officer Representative that services were provided prior to submitting invoice(s) for payment. Fumigation services
for partial service POVs and full service POVs are not authorized as an out of pocket, reimbursed expense to the
contractor. The Schedule of Supplies/Services contract line items for full service and partial service include the
potential cost of fumigation except when the contractor does not take possession at the partial service location.

C.12 APPLICABLE DIRECTIVES

C.12.1 Certain Government directives are required for performance. Contractor shall comply with these provisions.
Contractor shall maintain these directives in a current status. Supplements and amendments to these directives shall
be considered to be in full force. The contractor shall obtain and maintain the directives in C.12.2. If a directive is
not obtainable, the Government will provide one copy of the directive to the contractor.

C.12.2 DIRECTIVES:

a. IJoint Federal Travel Regulation

b. 2Joint Travel Regulation

¢. Defense Transportation Regulation DOD 4500.9R

d. Military Standard Transportation and Movement Procedures, DOD Reg 4500.32R, Vol I & II.
e. Customs Inspection, DOD Reg 5030.49

f. MTMC Terminal Operations, MTMC Reg 56-69




g. Surface Traffic Management and Defense Transportation System Intermodal Equipment
Regulation (Chapter 19), MTMC Reg 55-355

h. 3Personal Property Consignment Instruction Guides, Volume I and 11

i. Defense Utilization and Disposal Manual, DOD INST 4160.21M

j. NAVSUP PUB 490, Transportation of Personal Property, Chapter 1'1.

k. MCO P4600.39, Marine Corps Transportation Manual

1. AFI 24-502, Moving & Storage Personal Property

m. AR 55-71, Transportation of Personal Property & Related Services, Chap. 12

n. AR 37-108, Chapter 4, "General Accounting & Reporting for Finance & Accounting Office"

0. Voluntary Intermodal Sealift Agreement (VISA)

p. Compliance for Defense Packaging: Phytosanitary Requirements for Wood Packaging Material (WPM), DoD
4140.01-M-1

q. Other Government-directed sources for use with this contract.

' May be viewed via the internet at http:/www.perdiem.osd.mil
2 May be viewed via the internet at http://www.dtic.mil/perdiem/jtr.html
? May be viewed at the MTMC web site at http://www.mtmc.army.mil/property/ppcig/default.htm (Volume I only)

C.12.3 Sources for directives listed in C.12.2 are:

U.S. Department of Commerce Superintendent of Documents
National Technical Information Service U.S. Government Printing Office
5285 Port Royal Road P.O. Box 371954

Springfield, Virginia 22161 _ Pittsburgh, PA 15250-7954
Telephone (703) 487-4780/4684 Telephone (202) 512-0000

FAX (703) 321-8547 FAX (202) 512-2250

C.13 PAYMENT INSTRUCTIONS

C.13.1 Payment procedures shall be established in accordance with FAR Clause 52.212-4, Contract Terms and
Conditions -- Commercial Items (Mar 2001). The following requirements are supplemental actions regarding
payment: '

C.13.2 The contractor shall provide a detailed printout of activity to the COR at each site for that site. The printout
will reflect all information contained in the related weekly files supporting the invoice to be generated for that
activity, including the Ocean Carriage Pass Through Charges associated with the deliveries to those locations, The
contractor shall provide a signed DD Form 788 or commercial equivalent, along with a copy of the customer’s
orders and other supporting documentation to the COR,

C.13.3 The Contractor shall submit invoices in an original to the payment pre-certification office at the following
address: HQ SDDC RM Stevedoring Branch, Attn: G8, Room 1W130, 709 Ward Drive, Bldg 1990, Scott AFB, IL
62225. '

C.13.4 The contractor shall provide an electronic data file containing data relating to Full Service POVs, Partial
Service POVs, and Ocean Carriage Pass Through Charges to accompany each original invoice containing the related
billings. The contractor shall provide this data in ASCII format, utilizing the data structure in Appendix G.

C.13.5 The Contractor shall submit invoices for each calendar week activity for each site. Separate invoices shall
be submitted for Out Of Pocket Expenses.

C.13.6 The contractor shall prepare-all weekly invoices, except Out Of Pocket Expenses and Ocean Carriage Pass
Through Charges, in an itemized format by schedule, contract line item number (CLIN), quantity, unit price, and
amount extended for each CLIN, with a subtotal for each schedule, and a grand total for the invoice.




C.13.7 For Ocean Carriage Pass Through Charges and related Partial Service POV invoicing (see also C.13.9), the
contractor shall be responsible for obtaining verification of delivery and forwarding that verification with the invoice
for the service to the destination COR. :

C.13.8 For Out Of Pocket Expenses, including supplies or services furnished specifically for use under the contract,
the contractor shall provide the invoice with the receipts supporting the payment made and with written
authorization from the Contracting Officer for such services. For the first purchase made from a subsidiary or parent
firm, the contractor shall provide a letter to the payment precertification office explaining the relationship between
the firm supplying and the firm paying for the Out Of Pocket Expense.

C.13.9 For Ocean Carriage Pass Through Charges, the contractor shall invoice for ocean freight upon delivery of
the POV to the final destination VPC. For partial service POVs, the contractor shall invoice for ocean freight upon
making the POV available to the Government or its agent at destination. The COR at destination will certify that the
services were received (i.e., the POV was delivered) using manifest, discharge list, or other documentation provided
by the contractor. Payment will be based on trade route established in the GDS and low cost carrier. The contractor
will not deviate from the established trade route as incorporated into this contract unless prior written authorization
is received from the designated authorized Government representative. Where no approved trade route/carrier exists
(no GDS), the contractor must also get prior written approval of carrier, route, and rate. Authorizations for all
exceptions will be submitted with the related original invoice. ’

C.13.10 The contractor shall prepare Invoices for Ocean Carriage Pass Though Charges in an itemized format, by
final destination VPC or point of turnover to the Government/Government’s agent, route (including POE and POD),
carrier, quantity (in terms of quantity billed, whether each or measurement tons), unit price, and amount extended,
with a grand total for all activity on the invoice.

‘C.13.11 Reserved

C.13.12 On a monthly basis, the contractor shall submit invoices for contractor provided on-site customer service
representatives at Incirlik Air Base and Izmir Air Station, Turkey in accordance with the appropriate Miscellaneous
Services CLIN, directly to the COR Incirlik and Izmir for certification of receipt of services.

C.13.13 Pay procedures outlined in this section do not preclude the improvement of procedures in the future -- €.g.,
Electronic Data Interchange, Electronic Funds Transfer, Government purchase card -- when such improvements are
developed in agreement between the contractor and the Government,

C.13.14 Final invoices must be submitted within 180 days of contract completi'on.
C.13.15 POV Storage Procedures

C.13.15.1 The contractor shall be compensated for all Storage Handling-In, Storage Handling-Out services for all
vehicles stored in accordance with the rates established in Part I — Schedule of Supplies or Services. The contractor
will be compensated for line haul between the origin and destination vehicle processing centers and the storage
facilities in accordance with the appropriate Miscellaneous Services CLIN.

C.13.15.2 The contractor shall be compensated at the applicable Full or Partial Service CLIN rate for vehicles
received OCONUS pre-storage and/or delivered OCONUS post-storage.

C.13.15.3 The contractor shall be compensated for Storage Handling-In and Storage Handling-out services for all
vehicles received directly from the member and to the member upon the member's pickup within CONUS.

C.13.15.4 The contractor will not be compensated for Storage Handling-In services when a storage vehicle is
received from an OCONUS VPC and the contractor is paid for services under Schedules I, II, 11, IV, V, VI
or Vehicle Processing Fees under Schedule VII.

C.13.15.5 The contractor will not be compensated for Storage Handling-Out services when a storage vehicle
is delivered to an OCONUS VPC and the contractor is paid for services under Schedules I, II, [II, IV, V, VI or




Vehicle Processing Fees under Schedule VII.

C.13.15.6 The contractor will not be compensated for Storage Handling-In and Storage Handling-Out services
when a storage vehicle is received at and delivered to an OCONUS location and the contractor is paid for services
under Schedules I, II, III, IV, V, VI or Vehicle Processing Fees under Schedule VII thru IX. '

As specifically set out in CI3.15.3 thru 6 above, the contractor will not be compensated for VPC processing fees and
storage handling fees for the same POV movement leg.

C.13.16 INVOICE CERTIFICATION (POV Storage)

C.13.16.1 The COR responsible for the origin CONUS VPC will certify invoices for payment for storage Handling-
In services and the applicable Schedule VI services required to deliver the POV to the storage facility.

C.13.16.2 The COR responsible for the VPC nearest the storage facility will certify invoices for payment of storage
fees.

C.13.16.3 The destination COR will certify invoices for payment for storage Handling-Out services and the
applicable Full/Partial/Schedule VI services required to deliver the POV to the destination VPC.

C.13.17 PARTIAL MONTH STORAGE RATE APPLICATION

C.13.17.1 First Month of Storage

The contractor will invoice for the full Storage CLIN rate for vehicles received for storage from the first up to and
including the fifteenth day of the month. The contractor will invoice for half the Storage CLIN rate for vehicles
received for storage from the sixteenth up to and including the last day of the month. '

C.13.17.2 Last Month of Storage

The contractor will invoice for half the Storage CLIN rate for vehicles delivered from storage from the first up to
and including the fifteenth of the month. The contractor will invoice for the full Storage CLIN rate for vehicles
delivered from storage from the sixteenth up to and including the last day of the month.

C.13.17.3 The contractor will invoice weekly storage Handling-In and Out, and applicable Miscellaneous Services
CLIN. The contractor will invoice monthly all storage services. The invoices can be either consolidated or single
lot monthly invoices for storage. The storage invoice shall contain the following information:

(1) Contract Number

(2) Service Order Number

(3) Period of storage for which payment is claimed

(4) Contract Line Item Number (CLIN) for which payment is claimed from the Schedule of Supplies and
Services

(5) Contractors Lot Number ,

(6) Member’s name(s), grade(s) or rank(s), and social security number(s)

(7) Fund citation(s) appearing on initial or supplemental service order(s)

C.14 POV STORAGE - CONUS - LIMITED TO U.S. MILITARY MEMBERS ONLY

C.14.1 The storage of POVs will be in an enclosed facility. The contractor is responsible for the storage of vehicles
for 365 days or more in CONUS. At the discretion of the Government, storage may be authorized in connection
with contingencies, deployments, etc , in CONUS. The member must have an original signature letter from
transportation officer authorizing storage of the POV. The contractor shall receive from/deliver to the customer at .
existing vehicle processing centers. The contractor will arrange movement of the vehicles to/from the vehicle
processing centers from/to the storage facilities. The contractor is responsible to prepare vehicles for storage in
accordance with the vehicle manufacturer’s recommendations in effect at the time of storage. Note: The use of the
word member or customer in this text is synonymous.




C.14.2 Reserved
C.143 ADDITIONAL TERMS AND CONDITIONS FOR POV STORAGE

C.14.3.1 All storage will be indoors. POVs must be placed into storage no later than 14 workdays after vehicle turn
in at a CONUS location and no later than 14 workdays after arrival at final destination CONUS VPC for POVs
turned in at all OCONUS locations

C.14.3.2 If space permits, the contractor may store POVs in an enclosed facility at Full Service Vehicle Processing
Centers in CONUS.

C.14.3.3 The contractor may for its own convenience and at no expense to the Government, move vehicles from
one storage facility to another facility. Drayage costs to the final destination will be based on the original storage
site. Any movements shall be documented and maintained in the POV file.

C.14.3.4 The contractor shall store vehicles in accordance with the vehicle manufacturer’s recommendations in
effect at the time of storage. ’

C.14.4 MECHANICAL SUBSYSTEMS

C.14.4.1 The contractor shall be responsible to replace, repair, and payment of minor mechanical subsystems, such
as batteries, belts, hoses, etc. for storage POVs when these components become inoperable and hinders the
contactor’s ability to maintain the operating condition of the POV while in storage. The threshold maximum
liability shall be set at $1,000.00 in aggregate for the total storage duration of the POV. Contractor shall notify the
COR and Service Member on a monthly basis of all repairs performed under this provision. Repair estimates in
excess of $1,000.00 will require COR and Service Member approval to proceed with actual repair, with Service
Member responsible for all repair costs in excess of $1,000.00, as aggregated for the total storage duration of the
POV.

C.14.4.2 Any major mechanical repairs required to maintain the storage vehicle will be repaired after written
authorization for the repair is obtained from the owner and written authorization is received from the COR
responsible for the VPC nearest the storage facility. The contractor will also notify the Contracting Officer. The
contractor is not liable for any degradation due to member’s unwillingness to maintain the POV in storage.

C.14.4.3 The contractor shall be reimbursed for all mechanical repairs to storage vehicles as an Out-of-Pocket
expense.

C.14.4.4 The contractor will not accept a vehicle for storage where the vehicle has any noticeable fluid leaks. The
contractor will not accept a vehicle for storage where it determines the vehicle is inoperable or unsafe.

C.14.,5 COMMENCEMENT OF STORAGE

A POV storage requirement ordered under this contract is considered a requirement upon the turn-in of POV by
member or agent with orders indicating this entitlement.

C.14.5.1 CONUS RECEIPT: Storage begins upon receipt of the POV for storage when delivered by the member
or agent at a CONUS VPC.

C.14.5.2 OCONUS RECEIPT: For POVs received by the contractor at an OCONUS VPC, storage begins when the
POV is delivered to the Contractor’s CONUS storage facility.

C.14.5.3 Partial Service/Hardlift: Storage for partial service and hardlift POVs will begin when the contractor takes
possession of a storage vehicle in CONUS at Full Service VPC from the Government or the Government’s agent.




C.14.6 TERMINATION OF STORAGE PERIOD

For a POV delivered to owner or agent at CONUS VPC, storage ends upon customer pick-up. For vehicles
requiring further transport to an OCONUS destination, storage ends upon dcllvcry of the POV to the nearest
CONUS VPC no later than 21calendar days from notification by owner.

C.14.7 OVERSIZE ASSESSMENT

_ Contractor will be compensated at an additional 25% of the monthly storage rate for any vehicle exceeding 20
metric tons. ’
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE V

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contréct was increased by $13,063,477.58 from $1,567,286,670.37 (EST) to
$1,580,350,147.95 (EST).

SUPPLIES OR SERVICES AND PRICES

CLIN 6002 is added as follows:

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
6002 1 Lot $13,063,477.58 $13,063,477.58 EST
Increased Funds for DO 0007
FFP
CLIN 6002 is added to provide additional funding for DO 0007 in the amount
stated.

FOB: Destination
SIGNAL CODE: A

NET AMT $13,063,477.58 (EST.)
DELIVERIES AND PERFORMANCE
The following Delivery Schedule item has been added to CLIN 6002:
DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
POP 01-NOV-2010 TO N/A SEE SCHEDULE SEE
31-0CT-2011 SEE SCHEDULE SCHEDU

SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE
FOB: Destination

INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for CLIN 6002:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AWARD TERM 4 PRICING

1. The attached Award Term Four pricing schedule is hereby incorporated into the contract.
Replace the existing Award Term Year 4 pricing schedule with the attached Award Term 4
schedule.

2. The following Department of Labor wage determinations are hereby incorporated into the
contract by reference: No: 2005-2017, Rev 14, dtd 06/17/2011 (Alaska Statewide); No: 2005-
2133, Rev 10, dtd 06/13/2011 (Atlanta, GA); No: 2005-2247, Rev 12, dtd 06/13/2011
(Baltimore, MD); No: 2005-2473, Rev 13, dtd 06/13/2011 (Charleston, SC); No: 2005-2509,
Rev 12, dtd 06/13/2011 (Dallas/Fort Worth, TX); No: 2005-2349, Rev 11, dtd 06/13/2011
(Edison, NJ); No: 2005-2147, Rev 13, dtd 06/13/2011 (Guam); No: CBA-2007-1713, Rev 2, dtd
09/17/2009 (Honolulu, HI); No: CBA-2010-0164, Rev 1, dtd 10/27/2010 (Los Angeles, CA);
No: 2005-2233, Rev 14, dtd 06/13/2011 (New Orleans); No: 2005-2375, Rev 11, dtd 06/13/2011
(New York City, NY); No: 2005-2123, Rev 12, dtd 06/13/2011 (Orlando, FL); No: 2005-2309,
Rev 11, dtd 06/13/2011 (Pontoon Beach, IL); No: 2005-2543, Rev 13, dtd 06/13/2011
(Portsmouth, VA); No: 2005-2051, Rev 11, dtd 06/13/2011 (Richmond, CA); No: 2005-2461,
Rev 13, dtd 06/13/2011 (San Juan, Puerto Rico); and No: 2005-2567, Rev 15, dtd 06/13/2011
(Tacoma, WA). These wage determinations are available at the following website:
http://www.wdol.gov/.

3. Contract Attachment 5 entitled “Department of Labor Wage Determinations™ has been
updated to reflect the information at paragraph “2” above. Replace Attachment 5 PO0050 with
Attachment 5 P00053. :

4. All other contract terms and conditions remain unchanged.

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $211,304,277.59 from $1,580,350,147.95 (EST) to
$1,791,654,425.54 (EST).

SUPPLIES OR SERVICES AND PRICES
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CLIN 7001
The IDC type has changed from Requirements to N/A.
The unit price amount has increased by $10,881,901.59 from $200,422,376.00 to $211, 304 277.59.
The option status has changed from Option to No Status.
The total cost of this line item has increased by $10,881,901.59 from $200,422,376.00 (EST) to
$211,304,277.59 (EST).

(End of Summary of Changes)




UNI
ITEM DESCRIPTION EST T UNIT TOTAL
AWARD TERM 4 QTY PRICE PRICE

1 Nov 11 thru 31 Oct 12

CLINS 5101 thru 6A04

SCHEDULE I FULL

7100 SERVICE POVs -
MUVYEMENILD

BETWEEN

CONTRACTOR-

OPERATED CONUS

AND OCONUS VPCS

(EXCEPT

ANCHORAGE &

FAIRBANKS, AK)

BETWEEN MIDWEST

7101 AND:

7 101AA  Benelux 511 ea $2,239.05 : $1,144,154.55
7 101AB  England ' 1635 ea $2,211.79 $3,616,279.92
7 101AC  Germany 8894 ea $2,119.63 $18,852,024.80
7 101AD Guam 683 ea $2,427.26 $1,657,818.58
7 101AE  Hawaii 5135 ea $1,918.44 $9,851,209.94
7 101AF  ltaly (Northern) 721 ea $2,730.99 $1,969,045.23
7 101AG Korea 539 ea $2,801.08 » $1,509,784.28
7 101AH Naples, Italy 230 ea $2,550.57 $586,631.10
7 101AJ]  Puerto Rico 738 ea $1,687.40 $1,245,301.20 .
7 101AK  Sigonella - 195 ea $3,155.44 $615,310.41
7 101AL  Spain (Rota) 156 ea $3,133.37 $488,806.03
7 101AM  Turkey 335 ¢a $3,520.18 $1,179,258.96 .
7 101AP  Bahrain 63 ea ' $2,615.00 $164,745.13

BETWEEN

7102 NORTHEAST AND:

7 102AA  Benelux 412 ea $1,905.46 $785,051.17




7 102AB  England 1244 ea $1,878.21 $2,336,488.26

7 102AC  Germany 6256 ca $1,786.05 $11,162,800.00
7 102AD  Guam . 428 ea $2,667.39 $1,141,642.92
7 102AE  Hawaii 3126 ea . $2,158.57 ‘ $6,747,702.32
7 102AF  ltaly (Northern) 742 ea | $2,397.41 $1,778,875.25
7 102AG  Korea 459 ea $3,041.21 . $1,395,917.23
7 102AH  Naples, Italy 250 ea $1,937.91 " $484,478.50
7 102A)]  Puerto Rico 676 ea $1,531.64 $1,035,388.64
7 102AK  Sigonella 847 ea $2,542.7v8 $2,153,736.35
7 102AL  Spain (Rota) 432 ea $2,819.26 A $1,217,918.59
7 102AM  Turkey 214 ea $3,116.50 $666,930.57
7 102AP  Bahrain 235 ea $2,260.60 $531,240.06
BETWEEN |

7103 SOUTHEAST AND:

7 103AA  Benelux 384 ea $1,914.55 $735,187.20
7 103AB  England 573 ea $1,887.29 $1,081,418.32
7 103AC  Germany 7382 ea $1,795.13 $13,251,679.19
7 103AD  Guam 306 ea $2,608.98 $798,347.88
7 103AE  Hawaii 2768 ea $2,061.22 $5,705,468.03
7 103AF  Italy (Northern) . 428 ea $2,406.49 $1,029,978.58
7 103AG  Korea 354 ea $2,982.80 $1,055,912.62
7 103AH  Naples, Italy 248 ea $2,122.23 $526,313.04
7 103AJ  Puerto Rico 833 ea - $1,421.31 $1,183,951.23
7 103AK  Sigonella 183 ea $2,727.10 ' $499,058.93
7 103AL  Spain (Rota) | 126 ea $2,705.03 $340,834.03
7 103AM  Turkey V 174 ea $3,091.84 $537,979.46
7 103AP  Bahrain 119ea $2,172.27 $258,500.61
BETWEEN WEST

7104 COAST AND:




7 104AA Benelux 169 ea $2,719.31 $459,563.39

7 104AB  England 481 ea $2,692.05 $1,294,877.01
7 104AC  Germany 2822 ea $2,599.89 $7,336,900.87
7 104AD Guam 1031 ea $1,570.58 $1,619,267.98
7 104AE  Hawaii 3529 ea $1,061.76 $3,746,965.16
7 104AF  ltaly (Northern) 378 ea $3,211.25 ) $1,213,853.26
7 104AG Korea 568 ea $1,944.40 $1,104,421.47
7 104AH Naples, Italy 152 ea $2,881.56 $437,997.]27
7 104AJ  Puerto Rico 248 ea $2,239.05 $555,284.40
7 104AK  Sigonella 125 ea $3,486.43 $435,803.50
7 IO4AL Spain (Rota) 152 ea $3,464.36 $526,583.02
7 104AM  Turkey 112 ea $3,851.17 $431,330.59
7 104AP  Bahrain 123 ea $2,192.40 $269,664.95
SCHEDULE Il FULL

7200 SERVICE POVs -
MUVEVIENTD

BETWEEN
CONTRACTOR-
OPERATED
ANCHORAGE/FAIRB
ANKS, AK, VPCS AND
CONTRACTOR-
OPERATED CONUS
VPCS

BETWEEN
ANCHORAGE, AK
7201  AND:
7201AA  Altanta, GA 143 ea $2,401.30 $343,385.90
7 201AB  Baltimore, MD 143 ea $2,388.32 $341,529.76
7 201AC  Charleston, SC 136 ea $2,415.58 $328,518.61
7 201AD Dallas, TX 378 ea $2,109.25 $797,296.50

7 201AE  Fairbanks, AK 1 ea $1,510.87 $1,510.87

7 201AF  Los Angeles, CA 137 ea $1,934.02 $264,960.74

7 201AG  New Orleans, LA 126 ea $2,381.83 $300,110.58




7 201AH NY/NJ Metro Area 91 ea $2,440.24 $222,061.84

7 201A)  Norfolk, VA 99 ea . $2,492.16 $246,723.84
7 ZOIAK Orlando, FL 49 ea $2,479.18 $121,479.82
7 201AL  San Francisco, CA 70 ea $1,895.08 $132,655.60
7 201AM  Saint Louis, MO 284 ea $2,316.93 $658,008.12
7 201AN  Seattle, WA _ 286 ea $1,285.02 . $367,515.72
7 201AP  San Diego, CA 9ea $1,778.82 | $16,009.37
BETWEEN
FAIRBANKS, AK
7202 AND:
7 202AA  Altanta, GA 179 ea $2,514.23 $450,046.45
7 202AB  Baltimore, MD 46 ea $2,501.25 $115,057.32
7 ZQZAC Charleston, SC 136 ea $2,528.50 $343,876.54
7 202AD Dallas, TX 343 ea $2,222.18 $762,206.37
7 202AE  Los Angeles, CA 113 ea $2,046.95 - $231,304.90
7 202AF  New Orleans, LA 83 ¢ca $2,494.76 $207,064.75
7 202AG  NY/NJ Metro Area 91 ea $2,553.17 $232,338.11
7 202AH  Norfolk, VA 75 ea $2,605.09 $195,381.45
7 202A)  Orlando, FL 47 ea . $2,592.il $121,828.98
7 202AK éan Francisco, CA 31 ea . $2,008.01 $62,248.19
7 202AL  Saint Louis, MO 260 ea $2,429.86 $631,762.56
7 202AM  Seattle, WA 169 ea $1;397.§5 $236,252.87
7 202AP  San Diego 1ea $1,880.37 | $1,880.37

: SCHEDULE III FULL

7300 SERVICE POVs-
MUVYEMENTD
BETWEEN
CONTRACTOR-
OPERATED OCONUS
VPCS (INCLUDING
ANCHORAGE &
FAIRBANKS, AK)




BETWEEN
ANCHORAGE AK

7301 AND:
7 301AA  Benelux Countries 9ea $3,177.50 $28,597.54
7 301AB  England 9ea : $3,150.25 $28,352.21
7 301AC  Germany 29 ea $3,058.09 $88,684.55
7 301AD Guam 2ea $1,862.63 $3,725.26
7 301AE  Hawaii 19 ea $1,396.65 _ $26,536.31
7 301AF Italy (Northern) 6 ea $3,669.45 $22,016.68
7 301AG Korea 13 ea $2,233.86 $29,040.15
7 301AH  Naples, Italy lea $3,438.40 $3,438.40
7 301AJ  Puerto Rico 1ea C . $2,684.26 $2,684.26
7 301AK Sigonella‘ 1 ea $4,04327 _ $4,043.27
7 301AL  Spain (Rota) lea. $4,021.20 $4,021.20
7 301AM  Turkey 5eca $4,409.31 $22,046.53
7 301AP  Bahrain 2¢ea $2,370.16 : $4,740.32

BETWEEN BENELUX
7302 COUNTRIES AND:

7 302AA  England 1 ea $2,152.08 $2,152.08

7 302AB  Fairbanks 1ea $3,290.43 $3,290.43
7 302AC  Germany 2ea $1,888.59 ‘ $3,777.18
7 302AD Guam 2 ea $3,441.00 $6,882.00
7 302AE  Hawaii ' 30 ea $2,865.98 $85,979.52
7 302AF  Italy (Northern) Sea $2,481.78 | $12,408.88
7 302AG Korea 12 ea $3,814.82 $45,777.86
7 302AH  Naples, ltaly 2ea $2,640.13 $5,280.26
7 302A)  Puerto Rico - 2ea $2,126.12 $4,252.25
7 302AK  Sigonella 1ea $2,947.76 $2,947.76
7 302AL  Spain (Rota) | ea $3,285.24 $3,285.24

7 302AM  Turkey 12 ea $3,700.60 $44,407.18




7 302AP

7303
7 303AA
7 303AB
7 303AC
7 303AD
7 303AE
7 303AF
7 303AG
7 303AH
7 303AJ
7 303AK
7 303AL

7 303AN

7304
7 304AA
7 304AB
7 304AC
7 304AD
7 304AE
7 304AF
7 304AG
7 304AH
7 304AJ

7 304AK

7 304AM

Bahrain

BETWEEN ENGLAND

AND:
Fairbanks
Germany
Guam

Hawaii

Italy (Northern)

Korea
Naples, Italy
Puerto Rico
Sigonella
Spain (Rota)
Turkey
Bahrain

BETWEEN

FAIRBANKS, AK

AND:
Germany
Guam

Hawaii

Italy (Northern)

Korea
Naples, Italy
Puerto Rico
Sigonella
Spain (Rota)
Turkey

Bahrain

3ea

8 ca

10 ea

42 ea

25 ea

17 ea

11 ea

3ea

- 4ea

|l ea

4 ea

9ea

3 ea

67 ea

2 ea

64 ea

11 ea

34 ea

] ea

7 ea

1 ea

1ea

Sea

2 ea

$2,805.06

$3,263.17

$2,032.67

$3,413.74

$0.00
$2,838.73

$2,644.03

$3,787.56

$2,762.14

$2,098.87
$3,367.01
$3,128.18
$3,543.54

$3,014.13

$3,171.01

$1,975.56

$1,606.92
$3,782.37
$2,346.78
$3,551.33
$2,797.19
$4,156.20
$4,134.13
$4,522.23

$2,469.66

$8,415.19

$26,105.38
$20,326.68
$143,377.08
$70,068.15
$44,048.44
$41,663.20
$8,286.43
$8,395.46
$3.367.01
$12,512.72
$31,891.86

$9,042.38

$212,457.94
$3,951.11
$102,843.14
$41,606.09
$79,790.66
$3,551.33
$19,580.33
$4,156.20
$4,134.13
$22,611.16

$4,939.32



7305
7 305AA
7 305AB
7 305AC
7 305AD
7 305AE
7 305AF
7 305AG
7 305AH
7 305A]

7 305AL

7306
7 306AA
7 306AB
7 306AC
7 306AD
7 306AE
7 306AF
7 306AG
7 306AH

7 306A)

7307
7 307AA
7 307AB
7 307AC
7
7 307AD

7 307AE

BETWEEN
GERMANY AND:

Guam

Hawaii

Italy (Northern)
Korea

Naples, Italy
Puerto Rico
Sigonella

Spain (Rota)
Turkey

Bahrain

BETWEEN GUAM
AND:

Hawaii

Italy (Northern)
Korea

Naples, [taly
Puerto Rico
Sigonella
Spain (Rota)
Turkey

Bahrain

BETWEEN HAWAII
AND:

Italy (Northern)
Korea

Naples, Italy
Puerto Rico

Sigonella

38 ea
296 ea
19 ea
93 ea
4 ea
49 ea
3ea
4ea
24 ea

Sea

68 ea
22 ea
24 ea
Sea
9ea
9ea
7 ea
7 ea

5ea

18 ea
62 ea

1ea
40 ea

1ea

$3,321.58
$2,746.57
$2,362.36
$3,695 41
$2,520.72
$2,006.71
$2,828.34
$3,165.82
$3,581.18

$2,699.97

$1,390.16
$3,932.94
$1,988.54
$3,599.35
$2,859.49
$4,204.22
$4,182.16
$4,597.52

$1,981.10

$3,357.93
$1,866.52
$3,082.75

$2,370.15

$3,687.62

$126,220.12
$812,984.13
$44,884.84
$343,672.76
$10,082.86
$98,328.69
$8,485.03
$12,663.29
$85,948.37

$13,499.85

$94,530.74
$86,524.68
$47,724.86
$17,996.77
$25,735.45
$37,838.00
$29,275.09
$32,182.61

$9,905.48

$60,442.67
$115,724.49
$3,082.75
$94,805.92

$3,687.62




7 307AF

7 307AG

7 307A)

7308

7 308AA

7 308AB

7 308AC

7 308AD

7 308AE

7 308AF

7 308AH

7309

7 309AA

7 309AB

7 309AC

7 309AD

7 309AE

7 309AG

7310

7 310AA

7 310AB

7 310AC

7 310AD

7 310AF

7311

7 311AA

Spain (Rota)
Turkey
Bahrain

BETWEEN ITALY
(NORTHERN) AND:

Korea
Naples, Italy
Puerto Rico
Sigonell'c;
Spain (Rota)
Turkey
Bahrain

BETWEEN KOREA
AND:

Naples, Italy
Puerto Rico
Sigonella
Spain (Rota)
Turkey
Bahrain

BETWEEN NAPLES,
IT AND:

Puerto Rico
Sigonella
Spain (Rota)
Turkey
Bahrain

BETWEEN PUERTO
RICO AND:

Sigonella

32 ea

12 ea

14 ea

22 ea

1 ea

2 ea

1 ea

lea

14 ea

2ea

1 ea

8 ea

1ea

1ea

2 ea

2 ea

Sea

lea

6 ea

3ea

14 ea

7 ea

$3,665.55
$4,052.36

$2,007.93

$4,306.76
$2,144.30
$2,618.07
$2,206.60
$3,777.18
$4,192.54

$3,236.61

$3,917.36
$3,177.50

$4,522.23

$4,500.17

$4,886.97

$2,600.47

$2,294.86
$1,932.72
$3,068.47
$3,483.83

$2,613.88

$2,899.73

$117,297.66
$48,628.27

$28,110.99

$94,748.81
$2,144.30
$5,236.13
$2,206.60
$3,777.18
$58,695.56

$6,473.22

$3,917.36
$25,420.03
$4,522.23
$4,500.17
$9.773.94

$5,200.94

$11,474.32

$1,932.72
$18,410.83
$10,451.50

$36,594.38

$20,298.12



7 311AB

7 311AC

7 311AE

7312

7 312AA

7 312AB

7 312AD

7313

7 313AA

7 313AC

7314

7 314AA

7400

7401

7 401AA

7 401AB

7 401AC

7 401AD

Spain (Rota) . 4 ea $2,877.67

Turkey 1 ea $3,264.47
Bahrain 2 ea $2,446.18
BETWEEN

SIGONELLA, IT AND:

Spain (Rota) 6 ca $3,829.10
Turkey 1 ea $4,244.46
Bahrain 6 eca $3,146.05
BETWEEN SPAIN

(ROTA) AND:

Turkey 2 ea $3,980.97
Bahrain 7 ea $3,051.02
BETWEEN TURKEY

AND:

Bahrain 4ea  $3,41549

SCHEDULE IV
PARTIAL SERVICE

POVS -
MIUVEIVIENTD

BETWEEN
CONTRACTOR-
OPERATED OCONUS
VPCS AND
GOVERNMENT-
OPERATED OCONUS
VPCS

BETWEEN"
ANCHORAGE
ALASKA, AND
THE FOLLOWING
POINTS

Alaska (except

Anchorage/Fairbanks)(via

Tacoma WA port) 11 ea $1,304.49
Australia 1 ea $1,272.04
Praia, Azores 9ea $2,660.90

Reserved

$11,510.66
$3,264.47

$4,892.37

$22,974.60
$4,244.46

$18,876.31

$7,961.93

$21,357.15

- $13,661.96

$14,349.39

$1,272.04

$23,948.10




7 401AE

7 401AF

7 401AG.

7 401AH

7 401A)
7 401AK

7 401AL

7 401AM

7402

7 402AA
7 402AB
7 402AC
7

7 402AD
7 402AE
7 402AF
7 402A;G
7 402AH
7 402A)
7 402AK
7

7 402AL

7 402AM

7403

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
ltaly

Virgin Islands
BETWEEN BENELUX
REGION VPCs AND
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
ltaly

Virgin Islands

BETWEEN ENGLAND
VPCs AND

1 ea

1 ea

2 ea

1 ea

3ea

1 ea

1 ea

$2,232.56

'$3,132.07

$1,272.04

$3,643.49

$1,272.04

$3,834.29

$2,459.71

$2,738.78
$1,766.58

$1,766.58

$1,674.42

$2,396.11

$1,766.58

$2,907.52 .

$1,766.58

$3,036.02

$1,901.57

$2,232.56

$3,132.07
$2,544.08
$3,643.49
$3,816.12

$3,834.29

$2,459.71

$2,738.78
$1,766.58

$1,766.58

$1,674.42

$2,396.11
$8,832.89
$2,907.52
$1,766.58

$3,036.02

$1,901.57




7 403AA

7 403AB

7 403AC

7 403AD

7 403AE

7 403AF

7 403AG

7 403AH

7 403A)

7 403AK

7 403AL

7 403AM

7404

7 404AA

7 404AB

7 404AC

7 404AD

7 404AE

7 404AF

7 404AG

7 404AH

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN
FAIRBANKS,
ALASKA AND

THE FOLLOWING
POINTS

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

Reserved

Yokohama, Japan

1 eca

1ea

19 ea

1 ea

Sea

25 ea

1 ea

1 ea

4 ea

1ea

1 ea

1l ea

14 eca

l ea

1 ea

1 ea

$2,711.52
$2,005.41

$1,609.52

$1,647.16

$2,239.05
$1,609.52
$2,750.46
$1,609.52

$3,158.03

$1,874.31

$1,417.42
$1,384.97

$2,773.83

$2,345.49

$3,245.00

$1,384.97

$2,711.52
$2,005.41

$30,580.88

$1,647.16

$11,195.25
$40,238.00
$2,750.46
$1,609.52

$12,632.14

$1,874.31

$1,417.42
$1,384.97

$38,833.56

$2,345.49

$3,245.00

$1,384.97




7 404A)
7

7 404AK

7 404AL

7 404AM

7405

7 405AA
7 405AB
7 405AC
7

7 40SAD
7 40SAE
7 40SAF
7 405AG
7 405AH

7 405A)

7 405AK

7 40SAL

" 7 405AM

7406

7 406AA

7 406AB

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN
GERMANY VPCs AND
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

. Naha, Okinawa (Ryukyu

Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN GUAM
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

Tacoma WA port)

Australia

1ea

1 ea

1 ea

1 ea

2ea

1 ea

37 ea

4 ea

Jea

19 ea

1 ea

1 ea

1ea

2ea

6 ea

1ea

$3,756.41

$1,384.97

$3,947.22

$2,572.64

$2,619.36
$1,647.16

$1,647.16

$1,555.00

$2,276.69

$1,647.16

$2,788.10

$1,647.16

$2,916.61

$1,782.15

$1,423.91

$839.81

$3,756.41
$1,384.97

$3,947.22

$2,572.64

$5,238.73
$1,647.16

$60,944.99

$6,220.02

$6,830.08
$31,296.08
$2,788.10
$1,647.16

$2,916.61

$3,564.31

$8,543.44

$839.81




7 406AC

7 406AD

7 406AE

7 406AF

7 406AG

7 406AH

7 406A]

7 406AK

7 406AL

7 406AM

7407

7 407AA

7 407AB

7 407AC

7 407AD

7 407AE

7 407AF

7 407AG

7 407AH

7 407A]

7 407AK

7 407AL

7 407AM

Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryuky
Islands) :

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN HAWAII
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

Reserved

- Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
ltaly

Virgin Islands

3ea

1 ea

10 ea

6 ea

1 ea

1 ea

9ea

1 ea

19 ea

| ea

5 ea

7 ea

8 ea

23 ea

2¢a

6 ea

25 ea

1 ea

$2,797.19

$2,407.79

$3,293.03

$839.81

$3,804.44

$839.81

$3,995.24
$0.00
$2,634.94

$1,055.27

$860.57.

$2,288.37

$1,918.44

$2,776.42
$860.57
$3,287.83
$860.57

$3,478.64

$2,145.59

$8,391.57

$2,407.79

$32,930.26
$5,038.84
$3,804.44
$839.81

$35,957.20

$2,634.94

$20,050.21
$860.57

$11,441.87

$13,429.11

$22,211.38
$19,793.20
$6,575.67
$5,163.44

$86,966.00

$2,145.59




7408

7 408AA
7 408AB
7 408AC

7 408AD

7 5408AE
. 7 408AF
7 408AG
7 408AH

7 408AJ
7 408AK

7 408AL

7 408AM

7409

7 409AA
7 409AB
7 409AC

7 409AD

7 409AE

7 409AF

BETWEEN ITALY

(NORTHERN) VPCs
AND THE

FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN KOREA
VPCs AND '
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

1 ea
lea

12 ea

1 ea

1 ea

- 4 ea

1ea

3ea

1 ea

1 ea

$3,230.72
$2,258.52

$2,258.52

$2,166.36

$2,888.05
$2,258.52
$3,399.46
$2,258.52

$2,540.19

$2,393.51

$1,795.13
$1,534.24

$3,171.01

$2,781.61

$3,666.85

$3,230.72
$2,258.52

$27,102.24

$2,166.36

$2,888.05
$9,034.08
$3,399.46
$2,258.52

$2,540.19

$2,393.51

$1,795.13
$1,534.24

$9,513.04

$2,781.61

$3,666.85




7 409AG

7 409AH

7 409A)

7 409AK

7 409AL

7 409AM

7410

7 410AA

7 410AB

7 410AC

7 410AD

7 410AE

7 410AF

7 410AG

7 410AH

7 410A}

7 410AK

7 410AL

7 410AM

7411

7 411AA

Reserved
Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
1slands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN PUERTO
RICO YPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN NAPLES,
ITALY VPC AND
THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

13 ea

3ea

15 ea

1 ea

1ea.

4 ea

1 ea

3ea

1ea

2 ea

lea

1 ea

|l ea

1ea

2 ea

1ea

$1,534.24

$4,178.26

$1,534.24

$3,008.76

$2,245.54
$2,271.50

$1,713.36

$1,060.47

$1,988.54
$2,271.50
$2,499.95
$2,271.50

$2,690.75

$1,207.14

$2,999.68

$19,945.07

$12,534.79
$23,013.54

$0.00

$3,008.76

$8,982.16
$2,271.50

$5,140.08

$1,060.47

$3,977.07
$2,271.50
$2,499.95
$2,271.50

$2,690.75

$2,414.28

$2,999.68



7 411AB

7 411AC

7 411AD

7 411AE

7 411AF

7 411AG

7 411AH

7 411A]

7 411AK

7 411AL

7 411AM

7412

7 412AA

7 412AB

7 412AC

7 412AD

7 412AE

7 412AF

7 412AG

7 412AH

7 412A)

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN SPAIN
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

deohama, Japan

Stavanger, Norway

1 ea

1 ea

1 ea

Sea

1 ea

1ea

1 ea

3ea

1l ea

|l ea
|l ea

2 ea

4 ea

9ea

Jea

1 ea

$1,549.81

$1,549.81

$1,879.50

$2.179.34
$1,549.81
$3,517.58
$1,549.81

$1,567.98

$2,106.65

$3,582.48
$2,046.95

$2,046.95

$2,462.31

$2,676.48

$2,046.95

$3,187.89

$1,549.81

$1,549.81

$1,879.50

$10,896.71
$1,549.81
$3,517.58
$1,549.81

$4,703.95

$2,106.65

$3,582.48
$2,046.95

$4,093.89

$9,849.22

$24,088.28

$6,140.84

$3,187.89




7 412AK

7 412AL

7 412AM

7413

7 413AA
7 413AB
7 413AC

7 413AD -

7 413AE
7 413AF
7 413AG
7 413AH

7 413A)
7

7 413AK
7 413AL

7
7 413AM

7414

7 414AA

7 414AB

7 414AC

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
ltaly

Virgin Islands
BETWEEN TURKEY
VPCs AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN
SIGONELLA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia

Praia, Azores

1ea

Jea

1ea

1 ea

| ea

3ea

1ea

2 ea

2 ea

1ea

| ea

| ea

|l ea

1ea

| ea

1 ea

$2,046.95

$3,464.36

$2,689.46

$3,969.28
$2,462.31

$2,462.31

$2,849.11

$3,091.84

$2,462.31

$3,603.25

$2,462.31

- $3,879.72

$3,076.26

$3,604.55

$2,154.68

$2,154.68

$2,046.95

$10,393.09

$2,689.46

$3,969.28
$2,462.31

$7,386.92

$2,849.11

$6,183.67

$4,924.61

$3,603.25

$2,462.31

$3,879.72

$3,076.26

$3,604.55
$2,154.68

$2,154.68




7 414AD

7 414AE

7 414AF

7 414AG

7 414AH

7 414A)

7 414AK

7 414AL

7 414AM

7416

7 416AA

7 416AB

7 416AC

7 416AD

7 416AE

7 416AF

7 416AG

7 416AH

7 416A)

7 416AK

7 416AL

7 416AM

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN BAHRAIN
VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

| ea

2 ea

6 ea

1ea

1ea

2 ea

1ea

1ea

] ea

|l ea

|1 ea

2 ea

6ea

1ea

|l ea

1ea

|l ea

$2,484.37

$2,784.21

$2,154.68

$4,122.45

$2,154.68

$2,172.85

$2,484.37

$2,104.08
$2,290.78

$2,172.27

$2,206.93

$2,269.54

$2,290.78

$2,718.98

$2,290.78

$2,961.58

$2,280.72

$2,484.37

- $5,568.42
$12,928.08
$4,122.45
$2,154.68

$4,345.70

$2,484.37

$2,104.08
$2,290.78

$2,172.27

$2,206.93

$4,539.08
$13,744.69
$2,718.98
$2,290.78

$2,961.58

$2,280.72




7500

7501

7 501AA
7 S01AB
7 501AC

7 501AD

7 501AE
7 501AF
7 501AG
7 501AH

7 501A)
7 501AK

7 501AL

7 501AM

7502

7 502AA

SCHEDULE V
PARTIAL SERVICE

POVs -
MUVYLENVENID

BETWEEN
CONTRACTOR-
OPERATED CONUS
VPS AND
GOVERNMENT-
OPERATED OCONUS
VPCS

BETWEEN ATLANTA
GA VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
ltaly

Virgin Islands

BETWEEN
BALTIMORE MD VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

4 ea

1ea

28 ea

3ea

14 ea

3 ea

S ea

5 ea

10 ea

12 ea

20 ea

$2,059.93
$1,982.05

$1,410.93

$969.61

$1,815.90
$1,982.05
$2,327.31
$1,982.05

$2,518.12

$1,196.76

$2,046.95

$8,239.70
$1,982.05

$39,505.93

$2,908.82

$25,422.63
$5,946.14
$11,636.57
$9,910.23

$25,181.20

$14,361.07

$40,938.92




7 502AB  Australia ] ea $2,196.22 $2,196.22
7 502AC Praia, Azores 62 ea $1,300.60 $80,636.95
7 502AD Reserved

Guantanamo Bay, Cuba :
7 S02AE  (Jacksonville, FL) 15 ea $1,458.95 $21,884.28

7 502AF  Piraeus, Greece 39 ea $1,930.13 $75,274.91
7 502AG  Reserved

7 502AH  Yokohama, Japan 13 ea $2,196.22 $28,550.81
7 502A]  Stavanger, Norway 3eca $2,44l.54‘ $7,324.61

Naha, Okinawa (Ryukyu :
7 502AK Islands) 4 ea $2,196.22 $8,784.86

La Maddalena (Sardinia),

7 502AL  Italy 32 ea $2,333.80 $74,681.73
7 502AM  Virgin Islands 3ea $1,686.10 $5,058.31
BETWEEN
CHARLESTON, SC

7503 VPC AND
THE FOLLOWING

POINTS:

Alaska (except
Anchorage/Fairbanks)(via

7 503AA Tacoma WA port) 11 ea $2,074.20 $22,816.24
7 503AB  Australia 1 ea $2,085.89 $2,085.89
7 503AC Praia, Azores 29 ea $1,359.01 $39,411.17

7 503AD Reserved

Guantanamo Bay, Cuba
7 503AE  (Jacksonville, FL) 3'ea $954.03 $2,862.09

7 503AF  Piraeus, Greece 25 ea $1,‘469.34 $36,733.40
7 S03AG  Reserved

7 503AH  Yokohama, Japan 10 ea $2,085.89 $20,858.86
7 503A]  Stavanger, Norway 3 ea $1,980.75 $5,942.24

Naha, Okinawa (Ryukyu
7 503AK Islands) 6 ea $2,085.89 $12,515.32




7 503AL

7 503AM

7504

7 504AA
7 504AB
7 504AC

7 504AD

7 504AE
7 504AF
7 504AG
7 504AH

7 504A)
7 504AK
7 504AL

7 504AM

7505

7 505AA
7 505AB
7 505AC

7 505AD

LLa Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN DALLAS,
TX VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN LOS
ANGELES CA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

12 ea

3ea

22 ea
lea

104 ea

9 ea

34 ea

15 ea

6 ea
11 ea

15 ea

7 ea

24 ea
| ea

16 ea

$2,171.55

$1,181.18

$1,767.88
$1,819.80

$1,657.55

$1,255.17

$2,166.36

$1,819.80

$2,677.77

$1,819.80

$2,868.58

$1,482.32

$1,592.65

$982.59

$2,144.30

$26,058.65

 $3,543.54

$38,893.27
$1,819.80

$172,384.78

$11,296.49

$73,656.31

$27,296.94

$16,066.64

$20,017.76

$43,028.70

$10,376.21

$38,223.50

$982.59

$34,308.74




7 50SAE

7 50SAF

7 505AG
'

7 505AH

7 S05A)
7 S05AK

7 50SAL

7 505AM

7506

7 S06AA
7 506AB
7 S06AC

7 506AD

7 506AE
7 506AF
7 506AG
7 506AH

7 506A)
7 506AK

7 506AL
7

7 506AM

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN NEW
ORLEANS, LA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Bahrain

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

20 ea

22 ea

34 ea

2ea

13 ea

38 ea

|1 ea

23 ea

| ea

27 ea

28 ea

Jea

23 ea

]l ea

lea

3ea

24 ea

lea

$1,774.37

$2,632.34
$982.59
$3,143.76
$982.59

$3,334.56

$2,001.52

$2,040.46
$2,050.84
$1,618.61

$1,478.42
$1,157.82
$2,107.95
$2,050.84

$2,619.36

$2,050.84

$2,810.17

$1,384.97

$35,487.32

$57,911.57
$33,407.92

$6,287.51
$12,773.62

$126,713.36

$2,001.52

$46,930.49
$2,050.84
$43,702.36-

$41,395.82
$3,473.45
$48,482.90
$2,050.84
$2,619.36

$6,152.52

$67,444.08

$1,384.97



7507

7 S07AA
7 507AB
7 507AC

7 507AD

7 S07AE
7 507AF
2
7 507AG
2
7 507AH

7 507A)
7 507AK

7 507AL

7 507AM

7508

7 S08AA
7 S08AB
7 S08AC

7 S08AD

7 S08AE
7 SO08AF

7 508AG

BETWEEN NY/NJ
METRO AREA VPC
AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via

Tacoma WA port)

Australia
Praia, Azores
Bahrain

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN NORFOLK
VA YPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

Reserved

38 ea
1 ea
15 ea

21 ea
24 ea
15 ea
5ea
4 ea

4 ea

50 ea

1ea

49 ea
2¢a

110 ea

70 ea

22 ea

$2,098.87

$2,204.00

$1,514.77

$976.10

$1,365.50

$1,605.63

$2,204.00

$2,655.71

$2,204.00

$2,333.80

$1,592.65

$2,150.79
$2,137.81

$976.10

$1,157.82

$1,605.63

$79,756.91
$2,204.00
$22,721.49

$20,498.02

$32,771.90

$24,084.39

$11,020.02

$10,622.83

$8,816.02

$116,690.20

$1,592.65

$105,388.51
$4,275.61

$107,370.56

$81,047.12

$35,323.77




7 S08AH

7 508AJ
7 508AK

7 S08AL

7 508AM

7509

7 S09AA
7 509AB
7 509AC

7 509AD

7 S09AE
7 S09AF
'7 509AG
7 S09AH

7 509A]
7 509AK

7 509AL

7 509AM

7510

Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy '

Virgin Islands
BETWEEN
ORLANDO, FL VPC
AND THE

FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

BETWEEN SAN
FRANCISO, CA
VPC AND THE
FOLLOWING
POINTS:

13 ea

6 ea
5 ea

93 ea

2 ea

35 ea
1 ea

25 ea

6 eca

14 ea
17 ea
2 ea
5ea

52 ea

9ea

$2,137.81

$2,117.04
$2,137.81

$2,333.80

$1,384.97

$2,137.81
$2,059.93

$1,657.55

$930.67

$1,847.05
$2,059.93
$2,358.47
$2,059.93

$2,549.27

$1,157.82

$27,791.48

$12,702.23
$10,689.03

$217,043.77

$2,769.93

$74,823.21
$2,059.93

$41,438.65

$5,584.00

$25,858.76
$35,018.74

$4,716.93
$10,299.63

$132,562.14

$10,420.34



7 510AA
7 510AB
7 510AC

7 510AD

7 S10AE
7 510AF
7 510AG
7 510AH

7 510A)

7 510AK

7 510AL

7 510AM

7511

7 S11AA
7 511AB
7 511AC

7 511AD

7 S11AE
7 SI1AF
7 511AG

7 511AH

7 511A] -
7

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin 1slands
BETWEEN ST. LOUIS
MO VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Rserved

Guantanamo Béy, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

49 ea

1ea

21 ea

6 ea

9 ea

2ea

1ea

10 ea

7 ea

1ea

3lea

1ea

43 ea

12 ea

28 ea

11 ea

2ea

$1,553.71
$982.59

$2,144.30

$1,754.90

$2,640.13

$982.59

$3,151.54

$982.59

$3,342.35

$1,982.05

$1,975.56
$1,884.70

$1,670.53

$1,292.81

$2,166.36

" $1,884.70

$2,677.77

$76,131.59
$982.59

$45,030.22

$10,529.38

$23,761.19
$1,965.17
$3,151.54
$9,825.86

$23,396.45

$1,982.05

$61,242.24
$1,884.70

$71,832.62

$15,513.70

$60,658.14

$20,731.66

$5,355.55



7 511AK

7 511AL

7 511AM

7512

7 512AA

7 512AB

7 512AC

7 512AD

7 512AE

7 512AF

7 512AG

7 512AH

7 512A)

7 512AK

7 512AL

7 512AM

7513

7 S13AA

7 513AB

7 S13AC

7 S13AD

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN SEATTLE
WA VYPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Rleserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands
BETWEEN SAN
DIEGO VPC AND

THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australié

Praia, Azores

Reserved

8 ea

31 ea

1 ea

117 ea

1 ea

25 ea

8 ea

15 ea

14 ea

1 ea

15 ea

39 ea

1 ea

Sea

2 ea

1 ea

$1,884.70

$2,868.58

$1,519.96

$846.30

$813.85

$2,202.71

$1,774.37

$2,673.88
$813.85
$3,185.29
$813.85

$3,376.10

$2,001.52

$1,473.03
$972.13

$1,939.70

$15,077.57

$88,925.98

$1,519.96

$99.016.63
$813.85

$55,067.65

$14,194.93

$40,108.20
$11,393.84

$3,185.29
$12,207.69

$131,667.82

$2,001.52

$7,365.16
$1,944.26

$1,939.70




7 513AE

7 513AF

7 513AG

7 513AH

7 513Al

7 513AK

7 513AL

7 513AM

7600

7601

7 601AA

7 601AB

7 601AC

7 601AD

7 601AE

7 601AF

7 601AG

7 601AH

7 601AJ

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus,' Greece
Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

SCHEDULE VI
PARTIAL SERVICE

POVS -
MOVEMENTS

FROM/TO
GOVERNMENT-
OPERATED OCONUS
VPCS

FROM ALASKA (other
than Anchorage and
Fairbanks) TO THE
FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia

Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved
Yokohama, Japan

Stavanger, Norway

18 ea

10 ea

35 ea

lea

1 ea

6 ea

lea

1 ea

$1,607.67

$2,376.70

$972.13

© $2,835.39

$972.13

$3,006.54

$1,810.77

$943.65
$911.20

$2,300.06

$1,871.72

$2,771.23

$911.20

$3,282.64

$28,938.04

$23,767.03
$34,024.62
$2,835.39
$972.13

$18,039.21

$1,810.77

$943.65
$911.20

$2,300.06

$1,871.72

$2,771.23

$911.20

$3,282.64



7 601AK

7 601AL
7 601AM
7

7602

7 602AA

7 602AB

7 602AC

7 602AD

7 602AE

7 602AF

7 602AG

7 602AH

7 602A)

7 602AK

7 602AL

7603

7 603AA

7 603AB

7 603AC

7'603AD

7 603AE

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

FROM AUSTRALIA
TO THE FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonvil]e, FL)

Piraeus, Greece
Reserved

Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
'Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

FROM PRAIA,
AZORES TO THE
FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

1 ea

1ea

1 ea

1l ea

1 ea

1 eca

$911.20

$3,473.45

$1,871.72

$911.20

$2,209.20

$1,819.80

$1,157.82

$1,047.49

$1,669.23

$1,047.49

$3,407.25

$1,819.80

$2,222.18

$2,209.20

$1,229.21

$1,157.82

$911.20

$3,473.45

$1,871.72

$911.20

$2.209.20

-$1,819.80

$1,157.82
$1,047.49
$1,669.23
$1,047.49

$3,407.25

$1,819.80

$2,222.18

$2,209.20

$1,229.21

$1,157.82



7 603AF

7 603AG

7 603AH

7 603AJ

7 603AK

7 603AL

7604

7 6605

7 605AA

7 605AB

7 605AC

7 605AD

7 605SAE

7 605AF

7 605AG

7 605AH

7 605A)

7 605AK

7 605AL

7606

Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),

Ttaly

Virgin Islands
Rserved

FROM
GUANTANAMO BAY,
CUBA TO THE
FOLLOWING -
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Piraeus, Greece

Reserved

Yokohama, Japan

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands) :

L.a Maddalena (Sardinia),
Italy

Virgin Islands

FROM PIREALUS,
GREECE TO THE
FOLLOWING
POINTS:

€a

c€a

€a

€a

c€a

€a

€a

ea

€a

c€a

ca

€a

€a

$2,209.20

$1,669.23

$2,209.20

$1,945.70

$1,229.21

$1,793.84
$1,819.80

$1,229.21

$1,573.18

$1,819.80

$2,084.59

$1,819.80

$2,275.39

$608.76

$2,209.20

$1,669.23
$2,209.20

$1,945.70

$1,229.21

$1,793.84
$1,819.80

$1,229.21
$1,573.18
$1,819.80
$2,084.59

$1,819.80

$2,275.39

$608.76




7 606AA
7 606AB
7 606AC

7 606AD

7 606AE
7 606AF
7 606AG

7 606AH
7 606A]

7 606AK
7 606AL

7 6607

7608

7 608AA
7 608AB
7 608AC

7 608AD

7 608AE
7 608AF
7 608AG

7 608AH

7 608AJ

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Reserved
Yokohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

Reserved

FROM YOKOHAMA,
JAPAN, TO THE
FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

€a

ca

€a

€a

c€a

c€a

ca

c€a

c€a

ca

ca

€a

c€a

c€a

ea

€a

$2,693.35
$1,157.82

$1,157.82

$1,573.18
$1,157.82
$2,298.76
$1,157.82

$2,575.23

$1,573.18

$911.20

$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,669.23

$1,047.49

$2,693.35
$1,157.82

$1,157.82

$1,573.18
$1,157.82
$2,298.76
$1,157.82

$2,575.23

$1,573.18

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,669.23

$1,047.49




7 608AK

7 608AL

7609

7 60SAA

7 609AB

7 609AC

7 609AD

7 609AE

7 609AF

7 609AG

7 609AH

7 609A]

7 609AK

7 609AL

7610

7 610AA

7 610AB

7 610AC

7 610AD

7 610AE

7 610AF

La Maddaiena (Sardinia),
Italy

Virgin Islands

FROM STAVANGER,
NORWAY TO THE
FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)

Australia
Praia, Azores
Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Yokohama, Japan

Naha, Okinawa (Ryukyu
Islands)

La Maddalena (Sardinia),
Italy

Virgin Islands

FROM NAHA,
OKINAWA, TO THE
FOLLOWING
POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece

c€a

c€a

c€a

c€a

€a

c€a

ca

ca

c€a

c€a

c€a

€a

ca

c€a

€a

€a

$1,945.70

$1,819.80

$3,204.76
$2,494.76

$1,669.23

$2,084.59
$3,124.29
$2,494.76
$2,585.62

$3,913.47

$2,084.59

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82

$1,945.70

$1,819.80

$3,204.76
$2,494.76

$1,669.23

$2,084.59
$3,124.29
$2,494.76
$2,585.62

$3,913.47

$2,084.59

$911.20
$1,047.49

$2,209.20

$1,819.80

$1,157.82



7 610AG

7 610AH

7 610A)

7 610AK

7 610AL

7611

7 611AA

7 611AB

7 611AC

7 611AD

7 611AE

7 611AF

7 611AG

7 611AH

7 611A]

7 611AK

7 611AL

7612

7 612AA

7 612AB

7 612AC

Reserved
Yokohama, Japan
Stavanger, Norway

La Maddalena (Sardinia),
Italy '

Virgin Islands

FROM LA
MADDALENA
(SARDINIA), ITALY

TO THE FOLLOWING -~

POINTS:

Alaska (except
Anchorage/Fairbanks)(via
Tacoma WA port)
Australia

Praia, Azores

Reserved

Guantanamo Bay, Cuba
(Jacksonville, FL)

Piraeus, Greece
Reserved

Y okohama, Japan
Stavanger, Norway

Naha, Okinawa (Ryukyu
Islands)

Virgin Islands

FROM U.S VIRGIN
ISLANDS TO THE
FOLLOWING
POINTS:

Alaska (except Fairbanks
& Anchorage)
Australia

Praia, Azores

1 ea

1 ea

1 ea

2 ea

2ea

1 ea

1 ea

$1,047.49

$1,669.23

$1,945.70

$1,819.80

$3,395.57
$1,945.70

$1,945.70

$2,275.39

$2,575.23

$1,945.70

$3,913.47

$1,945.70

$2,275.39

$2,020.99

$2,046.95

$1,456.36

$1,047.49

$1,669.23

$1,945.70

$1,819.80

$3,395.57
$1,945.70

$1,945.70

$4,550.79

$5,150.46

$1,945.70

$3,913.47

$1,945.70

$2,275.39

$2,020.99
$2,046.95

$1,456.36




7 612AD

7 612AE
7 6]2AF.
7 612AG
7 612AH

7 612A]
7 612AK

7 612AL

7700

7701

L7702

7703

7704

7705
7 705AA
7 705AB
7 705AC
7 5705AD
7 705AE
7 705AF
7 705AG
-7 705AH
7 705A]

Reserved

Guantanamo Bay, Cuba

(Jacksonville, FL) 1 ea
Piraeus, Greece 1 ea
Reserved

Yokohama, Japan 1ea
Stavanger, Norway 1ea
Naha, Okinawa (Ryukyu

Islands) 1 ea

La Maddalena (Sardinia),
Ttaly 1 ea

SCHEDULE VII-
MISCELLANEOUS
SERVICES

Diversion and ,
Reconsignment
Administrative
Processing Fee 625 ea

Bluebark/Medevac
Admin. Processing Fee 19 ea

Motorcycle
Processing/Crating and
Uncrating 57 ea

Processing Only (other
than movements
applicable under

Schedules I thru VI) 768 ea
POV

DRAYAGE/LINEHAU

L CONUS (including

HI, AK and PR) and

CANADA

1-25 miles 7 ea
26-50 miles 5ea
51-100 miles 2ea
101-200 miles 2ea’
201-500 miles 2 ea
501-1000 miles 50 ea
1001-2000 miles 50 ea
2001-3000 miles 90 ea

3001 miles or greater 28 ea

$835.91

$1,800.33

$2,046.95

$2,311.74
$2,046.95

$2,502.54

$129.80

$64.90

$702.22

$318.01

$0.00
$99.95
$99.95
$99.95
$189.51
$284.26
$534.78
$735.97
$985.18
$1,122.77

$835.91

$1,800.33

$2,046.95

$2,311.74
$2,046.95

$2,502.54

$81,125.00

$1,233.10

$40,026.43

$244,231.68

$699.62
$499.73
$199.89
$379.02
$568.52
$26,738.80
$36,798.30
$88,666.38
$31,437.56




7706
7 706AA
7 706AB
7 706AC
7 706AD

7707 .
7 707AA
7 707AB
7 707AC
7 707AD
7 707AE
7 707AF
7 707AG

7 707AH -

7 707A)

7708
7 708AA
7 708AB
7 708AC
7 708AD

7709

7 709AA

7 709AB

7710
7 T10AA

Une-way Lontamer
DRAYAGE
(Loaded/Empty)
CONUS (including HI
and PR) and CANADA
(other than movements
applicable under
Schedules I thru VI)
1-25 miles

26-50 miles

51-100 miles

101-200 miles

POV
DRAYAGE/LINEHAU
L OCONUS (except HI
and Puerto Rico and
CANADA)

1-25 kilometer

26-50 kilometer

51-100 kilometer
101-200 kilometer
201-500 kilometer
501-1000 kilometer
1001-2000 kilometer
2001-3000 kilometer
3001 kilometers or
greater

One-way Container
DRAYAGE
(Loaded/Empty)
OCONUS (except HI
and Puerto Rico and
CANADA) (other than
1-25 kilometers

26-50 kilometers
51-100 kilometers
101-200 kilometers

DUURINE, any raymyg
Ocean Transportation
(other than movements
applicable under
Schedules I thru VI)
Breakbulk (RORO) per
POV

Containerized per
Container

Container
Stuffing/Unstuffing
(other than movements
applicable under
CONUS

7 ea
5 ea
2 ea
2 ea

7 ea
S ea
2 ea
2 ea
2ea
1 ea
1ea
1 ea

1 ea

7 ea
5 ea
2ea
2 ea

75 ea

75 ea

12 ea

$177.83
$237.53
$353.06
$606.17

$176.53
$255.71
$320.61
$453.00
$655.49
$1,336.94
$1,996.32
$2,754.36

$4,126.34

$253.11
$401.08
$555.54
$668.47

$83.07

$83.07

$294.65

$1,244.78
$1,187.67

$706.11
$1,212.33

$1,235.70
$1,278.53

$641.21

$906.00
$1,310.98
$1,336.94
$1,996.32
$2,754.36

$4,126.34

$1,771.77
$2,005.41
$1,111.09
$1,336.94

$6,230.40

$6,230.40

$3,535.75



7 710AB

7711

7712

7713
7 713AA
7 713AB

7714

7 714AA

7 714AB
7 7T14AC
7 7T14AD
7 714AE
7 714AF
7 714AG
7 714AH

7 714A)
7 714AK

7715

7716

7 T16AA

OCONUS

U.D. LUusLoIny
Documentation
Processing
(Import/Export) (other
than movements
applicable under

Blue Bark Line Haul
Blue bark line haul

services will be
negotiated and priced as
the need for these
services arises.

On-site Customer
Service Representative
at the following
Government
Installations in the
country of Turkey
Incirlik Air Base

Izmir Air Station

QUALITY OF LIFE
SITE SERVICE
CHARGE

CONUS
Reserved

OCONUS

Menwith Hill, UK via
Brandon, UK VPC

St. Mawgan, UK via
Brandon, UK VPC
reserved

reserved

Madrid, SP via Rota
Spain VPC

Seville, Spain via Rota,
Spain VPC

Lisbon, Portugal via Rota,
Spain VPC

Ankara, Turkey via [zmir,
Turkey VPC

Reserved

Portsmouth VPC Wage

Rate Adjustment

POV STORAGE
LINEHAUL CONUS

1-25 Miles

12 ea

150 ea

1 Lot

12 mo
12 mo

268 ea

101 ea

60 ea

9ea

19 ea

89 ea

12 mo

1 ea

$415.36

$177.83

$10,448.90

© $3,245.00

$3,245.00

$660.06

$1,078.85

$1,491.57
$345.96
$1,499.15

$660.06

$18,953.85

$99.95

$4,984.32

$26,673.90

$10,448.90

$38,940.00
$38,940.00

$176,895.80

$108,963.41

$89,494.24
$3,113.60
$28,483.87

$58,745.25

$227,446.20

$99.95



7 716AB  26-50 Miles 1 ea $99.95 $99.95

7 5716AC 51-100 Miles ‘ 1 ea $99.95 $99.95
7 716AD  101-200 Miles 1ea $189.51 $189.51
7 716AE 201 - 500 Miles 1 ea $284.26 $284.26
7 716AF  501-1000 Miles 1 ea $534.78 $534.78
7 716AG 1001 - 2000 Miles 1ea $735.97 $735.97
7 716AH 2001 - 3000 Miles 1 ea $985.18 $985.18

7 716A)] 3001 Miles or Greater 1ea $1,122.77 $1,122.77

Papa Hungary Linehaul »
7717 (1AW C.2.9) 40 ea $1,244.400 ' $49,776.00

SCHEDULE VII1 OUT
OF POCKET
7800 EXPENSES

Out of pocket expense
7 801 estimate 1 LOT , $75,000.00

HOMEPORT AND :
7802 UNIT MOVES 1 LOT $75,000.00
Homeport and unit moves :
will be
negotiated and priced at
the time a
move is scheduled.
CONUS to CONUS
is priced in accordance
with drayage

rates under this schedule.

SCHEDULE VIII

OCEAN CARRIAGE

PASS THROUGH
7900 CHARGES

Ocean Carriage Pass
7 901 Through 1 LOT $71,000,000.00

SCHEDULE A POV
7A00 STORAGE

LONG TERM

STORAGE-CONUS

7A01 MIDWEST
Receipt of Vehicle from
member or agent

7 AO1AA Handling In Services 250 ea | $132.40 $33,099.00

7 AOIAB Handling Out Services 125 ea $66.20 $8,274.75




7 AOIAC
7 AO1AD
7 AOIAE
7 AO1AF
7A02
7 AO2AA
7 A02AB
7 AO2AC
7 AO2AD
7 AO2AE
7 AO2AF
7A03
7 AO3AA
7 AO3AB
7 AO3AC
7 AO3AD
7 AGIAE

7 AO3AF

TA04

Storage of POV per
month 175 ea

Storage of POV per 1/2 .
month 75 ea

Storage of Oversized
POV per month 25 ea

Storage of Oversized
POV 1/2 month ~ 10ea

EASTCOAST

Receipt of Vehicle from

member or agent

Handling In Services 250 ea

Handling Out Services 125 ea

Storage of POV per
month 175 ea

Storage of POV per 1/2
month 75 ea

Storage of Oversized

POV per month 25 ea
Storage of Oversized

POV 1/2 month 10 ea
WESTCOAST

Receipt of Vehicle from
member or agent

Handling In Services 750 ea
Handling Out Services 150 ea
Storage of POV per

month : 1000 ea

Storage of POV per 1/2
month 500 ea

Storage of Oversized

POV per month 25 ea
Storage of Oversized

POV 1/2 month 10 ea
POV ABANDONMENT

$290.75
$145.38
$344.40

$172.20

$132.40

$66.20

$271.28
$136.29
$321.34

$161.44

$132.40

$66.20

$290.75

$145.38

$344.40

$172.20

$50,881.60
$10,903.20
$8,610.00

$1,722.00

$33,099.00

$8,274.75
$47,474.35
$10,221.75
$8,033.44

$1,614.38

$99,297.00

$9,929.70
$290,752.00
$72,688.00
$8,610.00

$1,722.00




POV Abandonment, per
7 AD4AA vehicle per month - lea $120.71 : $120.71

POV Abandonment, per
7 AO4AB vehicle 1/2 month | ea $59.71 $59.71

TOTAL PRICE
AWARD TERM 4 $211,304,277.59
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DAMTO01-03-D-0184

P00054
Page 2 of 3
SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM
The total cost of this contract was increased by $23,500,000.00 from $1 ,791,654,425.54 (EST) to
$1,815,154,425.54 (EST). .
SUPPLIES OR SERVICES AND PRICES
CLIN 6003 is added as follows:
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
6003 1 Lot $23,500,000.00 $23,500,000.00 EST
Increased Funds for DO 0007
FFP
CLIN 6003 is added to provide additional funding for DO 0007 in the amount
stated.
FOB: Destination
SIGNAL CODE: A
NET AMT $23,500,000.00 (EST.)
DELIVERIES AND PERFORMANCE
The following Delivery Schedule item has been added to CLIN 6003:
DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
POP 01-NOV-2010 TO N/A SEE SCHEDULE SEE
31-0CT-2012 SEE SCHEDULE SCHEDU
SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE
FOB: Destination
INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for CLIN 6003:
INSPECT AT . INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(End of Summary of Changes)




DAMTO01-03-D-0184
P00054
Page 3 of 3




1.CONTRALTID CODE PAGE U PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J V| 2

2 AMENDMENT/MODIFICATION NO. Y. CFFECTIVE DATE 4, REQUISITION 'PLRCHASE REQ. NO, 3. PROZCTNO i appticubic)

Po005S 03-Jon-2012

6 ISSUEDBY conr HTGT 11 7. ADMINISTERED BY (Wother tham ptom) CODE |

USTRANSCOM-AQ « HICT1)
08 SCOTY DR See item 6
SCOTT ARG & 6222 S/

8. NAME AND ADDRESS OF CONTRACTOR (No.. Steet, Counly, Sate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO,
AMERICAN AUT O LOGIBY ICS. LP .

SRR RIGE 07085, 187 ' OB, DATED (EE ITEM 1)

X w\m Bﬂg&fTMGIORDERNO,

108. DATED (SEEITEM L))

CODE_ 3VVV8 fEaCHITY CODE VYYD X | 15-Aug-2003
11 THISITEM ONLY APPLIES TO AMENDMENTS QF SOLICIT ATIONS
[j'lh: sboveaurbered salicuation iy ammded od set Bk in hemdd The hourand dne wpesifed Bt renpl of Qe D » ealcded, D RO exended.

Ul ous chnaw ledge recei pe of1his scamdment pmor 1o the hous and date specifiod in the saliciwaion or ax smended by onv oftbe Sllowing moiknés

18) By compirsing Heom K and 15, and retuming —_copres olthe smendmeni; (b) By ueknowlodging receipt ofthis amendeent on each cupy ofthe ufer submited:
of {¢) Ry scpardie ieticr or telegromwhich includes a nekvence 10 the vol icitamion and amemdment nunhen FAILURF OF YOUR ACKNOW I EDUGMENT TO Be
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIP TOF OFFERS PRIQR TO THT. HOUR ARD DA TE SPECIFIED MAY RESULTIN

REJECTYON OF YOUR OFFER. I[by vinue ofihis amendmens you desire 1o change an o v afready submised, such change may be mude by telegram ot betier,

o ided ewch 1glegramor feter awd ey relrene 10 the sofienption zad this dmxmi, and is received prinr 10 (he opeoing hout ind daie xpecibed.

12. ACCOUNTING AND APPROPRIATION DAT A {1f cequired)

13, THISITEM APPLIESONLY TO MODIFICAT IONS OF CONTRACT YORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED INITEM 14,

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) YHE CHANGESSET FORTH IN ITEM 14 ARE MADE IN TIIE
CONTRACT ORDER NO. INITEM 1RA.

B, THE ABOVE NUMBLRED CONT RACTAORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying -
office, appropristion daie, ete.] SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENT AL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF.

% JD. OTHER (Specify type of modificarion and authority)
Biateral. FAR 52.212-4 (¢} Changes

E. IMPORTANT: Controctor D is not, E is required (o sign this document and rerwn 1 copics 10 the isswing ofTice.

14. DESCRIP TION DF AMENDMENRTMODIFICATION (Ocganized by UCF section hendings, mchuding solicitation/contract subjeet mavier
where fessible.) '
Modification Controt Number:  icgropen 12301

GLOBAL POV CONTRACT (GFC)

The purpase of this bilateral modification s io Delete the Performance Work Stalement {PWS) dated 28 Merch 2011 n its entirely and to
incarporate the PWS daled 3 January 2012 in w hich Paragraph C.13.18 has been addad

The point of contact for the modfication is M Joe Pereyra, joe.pereyra@ustranscomm, 618-220-7108.

Except a3 mveded hrnin, alt revme nod condinons ofthe documnent rekrenced 1a licm A 07 10A 3y hersiuvie chunged. rewaing unchauped oad m kil Gice and [3-.58

15A. NAME AND TITLE QF SIGNER (Type pr print) 16A NAME AND TITLF OF CONTRACTING OFFICER (Type of print)
A

. GRDPP

[y

15B. CTOR/OFFEROR 15C. DATE SGRED
4 Tan 3,

16 w WZOIz

€ (Senarwe of person authorized to sign) el e.
EXCEPPION TO §F )0 IN-105-04 STANDARD FORM 30 (Rev. 10-8})
APPROVED BY OIRM 1 1-¥4 Prescribed by GSA

FAR (4% CFR) 53.24)




DAMTO01-03-D-0184
P000S5
Page 2 of 2

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

(End of Summary of Changes)




ATTACHMENT 1




ATTACHMENT 1 to DAMTO01-03-D-0184
3 January 2011
P0005S

PERFORMANCE WORK STATEMENT (PWS)

TABLE OF CONTENTS

Section Paragraph PWS Page
General C.1 2
Scope of Work C.2 4
Quality Assurance C3 7
Safety and Security ' C4 8
Personnel CS5 10
Transition of Services C.6 10
Government-Furnished Facilities, Supplies,

Equipment and Information C.7 11
Contractor-Furnished Facilities, Supplies, '

Equipment and Services ) C8 12
Contractor’s Duties C9 14
Contractor Liability and Claims C.10 21
Out of Pocket Costs ci . 27
Applicable Directives C.12 27
Payment Instructions C.13 27
POV Storage C.14 30

Index — Appendices

Appendix A, Vehicle Claims Instructions

Appendix B, Vehicle Processing Centers

Appendix C, Transit Times

Appendix D, National Holidays

Appendix E, Definitions

Appendix F, Direct Ocean Booking Procedures

Appendix G, Global POV Accounting Interface Cargo and Billing System (CAB)

Appendix H, Procedures for Hardlift Areas

Appendix I, Privately Owned Vehicle (POV) Standard Operating Procedure (SOP) for
Contractor Operated POV Sites (Customs and Agriculture Inspection and
Operation Procedures (Europe))

Appendix J, Procedures for Requesting Use of Foreign Flag Vessels

Appendix K, Services Required At Partial Service Locations

Appendix L, Shipment Summary for Transportation of a Department of Defense-Sponsored
Privately Owned Vehicle (POV) ’




C.1 GENERAL

C.1.1 The purpose of this contract is to provide complete transportation and storage services for Department of
Defense (DoD) sponsored shipments of privately owned vehicles (POVs) belonging to military service members and
transportation of DoD-sponsored shipments of POVs for DoD Civilian employees (storage not authorized).. POVs
are shipped between points in the continental United States (CONUS) and overseas locations (OCONUS), between
OCONUS, and within CONUS when directed by the Government. Also, provide services necessary for the
processing and movement of POVs between CONUS VPCs. The contractor shall assume all responsibility, liability
and costs for receipt/delivery, processing, and transportation of the POV from the point where the POV is received

from the customer to the destination where the POV is delivered to the customer. The contractor's responsibilities

include (1) operating multiple vehicle processing centers (VPCs) in CONUS and OCONUS to receive/deliver
customers' POVs, preparing POVs for shipment, and ensuring all necessary agriculture and customs clearances are
accomplished; (2) arranging for and/or providing ocean and inland transportation of the POVs between VPCs and
other designated locations; (3) providing information on the status and location of POV shipments as well as other
program information; (4) resolving POV loss and/or damage claims with customers, and with the Government, and
(5) storing POVs in accordance with this contract. The service required under this contract also includes the safe
and efficient processing and movement of modified POVs such as, but not limited to, vehicles commonly referred to
as low rider or raised using lift kits. Such POVs will be handled at the rates submitted for all movements. It is
anticipated that such movements will not exceed 10 percent of the total volume.

C.1.2 The Government neither warrants nor guarantees any amount of POVs to be transported or stored under this
contract. This contract covers DoD-sponsored POV shipments and storage only; it does not cover POVs that
service members and DoD Civilian employees may elect to ship or store under private commercial transactions. The
estimated quantities may be reduced as a result. For example, the estimated quantity shown in Schedule of Rates,
Attachment 7, could be reduced as a result of the following: (1) Uniformed members are allowed to store their
POV at their own expense; and, (2) Civilian employees exercising their option of shipping POVs by means other
than this contract.

C.1.3 The contractor shall always transport the POV to the correct destination. Misconsignment corrections and
their associated costs shall be the responsibility of the contractor. For POVs lacking designated destination shipping
sites, the contractor shall contact the Contracting Officer or the COR to obtain disposition instructions.

C.1.3.1 For POVs with no final destination, but only a country listing, i.e., Germany, the contractor shall notify the
Contracting Officer or the COR.

C.1.4 The contractor, in conjunction with all subcontractors utilized, shall meet required delivery dates (RDDs),
which must be established within the transit times established in Appendix C. The contractor shall make every
effort to move the POV to destination as soon as possible. The contractor shall establish the RDD within the
maximum transit time shown in Appendix C. For full-service POVs, transit times are counted from the date of
receipt of the POV at the origin VPC to the date on which the POV is made available for pickup at the destination
VPC. For partial-service POVs, transit times are counted from the date of receipt of the POV either from the
customer, Government, or its agent at origin to the date on which the POV is delivered to the customer,
Government, or its agent at destination. The contractor shall not be held accountable for shipment delays caused by
the GDS ocean carriers. The contractor shall document the number of days a POVs exceeds the RDD and note the
number of days attributable to the GDS ocean carrier(s). The RDD requirements for shipments consigned to Quality
of Life sites will end when the POV arrives at the Full Service VPC serving the QoL site.

C.1.4.1 Subject to the exceptions set forth below, if the contractor fails to deliver a POV on or before the RDD, the
Contracting Officer shall assess $30 deduction per diem against the contractor. Damages shall be assessed for each
day that the delivery exceeds the RDD, including the day of delivery, up to a maximum period of seven calendar
days (maximum contractor liability $210 per POV); see Paragraph C.1.6 entitled Performance Objectives below.
Exception: delayed deliveries are excused when delay is caused by the conditions specified in C.1.4 (delays caused
by ocean carriers) or clause 52.212-4(f) (excusable delays). However, the contractor remains obligated to attempt to
deliver the POV as soon as it becomes practicable, or as soon as the impediment to the transportation is removed or
can be reasonably overcome. If part of the delay is excused and part is not, the Contracting Officer shall assess




damages pro rata, within the seven calendar days limit. The contractor bears the burden of presenting facts proving
that delay was excused by one of the excepted causes. Timely delivery of a POV in an inoperable or damaged
condition does not constitute a delay.

C.1.5 No drive away or tow away service shall be used except for ro{l-on/roll-off port operations or in instances

involving inoperabie vehicles.

C.1.6 PERFORMANCE OBJECTIVES

The PWS delineates all work requirements under this effort. Performance objectives and thresholds are listed below
and will be used to assess the contractor’s performance. These standards will be the primary method of calculating
deductions for unsatisfactorily or non-performed work.

PERFORMANCE PWS PERFORMANCE | SURVEILLANCE | DEDUCTION
OBJECTIVE PARAGRAPH THRESHOLD METHOD (applies when
contractor
fails to meet
or exceed
performance
thresholds)
1. Transport POV to the correct [C.1.3, C.1.4, and 98% of all RDDs 100% Inspection $30 per POV
destination within RDDs Appendix C per month : for each day
. beyond the
RDD; max 7
calendar days
(max $210 per
POV)
2. Make storage POVs for pick F_9,7_8 100% of all POVs  [100% Inspection 30 per POV
up within CONUS available at per month ' for each day
the VPC within 21 days of - beyond the
notification from member RDD; max 7
calendar days
max $210 per
POV)
3. Make storage POVs for pick [C.9.7.8 8% of all POVs per [Periodic $30 per POV
up at OCONUS VPCs month Surveillance, Valid  [for each day
available within 21 days of customer complaints [beyond the
notification plus the applicable kDD; max 7
RDD calendar days
max $210 per
POV)
4. Provide the Contracting C.8.13.1 100% of reports per |100% Inspection INone
Officer and Program Manager ' month
a management data report by
the Sth calendar day of each
month
5. Notify COR within the next C.4.1.7 100% of all 100% Inspection $100 for each
business day of accident accidents per month violation
involving injury to an employee :
or third party
6. Provide report of theft, C.4.2.1 100% of all 100% Inspection $100 for each
pilferage, or breach of security occurrences per violation

to COR within the next
business day of notice of

month




oCcurrence

7. Complete POV turn- C.9.1.1 90% of all POVs per {Periodic $25 for each
in/pick-up processing within 1 month Surveillance, Valid  f{failure to
hour or less of customer , customer complaints [perform
signing in at VPC '
8. Prepare a file for each POV [C.9.3.2 100% of all POVs  {100% Inspection $100 per
per month shipment
resulting in loss
of
laccountability
9. Record odometer reading;  [C.9.7.5 100% of all POVs  [100% Inspection |  {$100 for each
reading shall not differ by more per month violation

than 20 miles from the reading
recorded; reading for storage
vehicles shall not exceed 20
miles plus total aggregate of .5
miles per month while in storage

10. Provide customer with C.9.7.7, C.10.2.4., [No Valid customer [Valid customer None
shipment summary form, vehicleand C.10.2.5 complaints complaints
claim instructions, and
inspection form

C.2 SCOPE OF WORK

C.2.1 FULL SERVICE POVs. POVs moving between contractor operated VPCs in the continental United States
(CONUS) and contractor operated VPCs in overseas locations (OCONUS), and between contractor operated
OCONUS VPCs, will hereafter be referred to as “full service” POVs. The contractor shall provide, and assume all
responsibility, liability, and costs for, total transportation services for the movement of fuil service POVs from the
point of origin where the POV is received from the customer until it is receipted for by the customer at destination.
The contractor shall be compensated for full service POVs, exclusive of ocean transportation charges, at the rates
established in the Schedule of Rates, Attachment 7. If the contractor is directed by the Contracting Officer to ship
the cargo on a breakbulk basis with a breakbulk or RO/RO carrier, the contractor is not required to obtain/remove or
stuff/unstuff an ocean container in conjunction with the movement of that POV(s). -

C.2.2 PARTIAL SERVICE POVs. POVs moving between contractor operated CONUS/OCONUS VPCs and
Government operated OCONUS VPCs will hereafter be referred to as “partial service” POVs. The contractor shall
provide, and assume all responsibility, liability, and costs for, specified segments of the movement of partial service
POVs from the point of origin where the POV is received from the customer, Government representative, or GDS
ocean carrier until it is receipted for by the customer, Government representative, or GDS ocean carrier as specified
in Appendix K. The contractor shall be compensated for partial service POVs, exclusive of ocean transportation
charges, at the rates established in Schedules IV, V and VI of Schedule of Rates, Attachment 7. If the contractor is
directed by the Contracting Officer to ship the cargo on a breakbulk basis with a breakbulk or RO/RO carrier, the
contractor is not required to obtain/remove or stuff/unstuff an ocean container in conjunction with the movement of
that POV(s).

C.2.2.1 MOVEMENTS BETWEEN PARTIAL SERVICE LOCATIONS. When the requirement exists, the
contractor shall move POVs between partial service locations at the rates established in Schedule VI, Schedule of
Supplies/Services. For these type of movements, the contractor does not operate the vehicle processing center at
either origin or destination.

C.2.3 HARDLIFT POVs. POVs moving to or from locations not serviced by a Full Service VPC, Partial Service
Locations, or Quality of Life Sites will hereafier be referred to as “hardlift” POVs. The contractor shall coordinate
the movement of hardlift POVs with the U.S. State Department in accordance with the procedures outlined in
Appendix H. The contractor shall initiate the DD Form 788 or commercial equivalent and complete processing to
the maximum extent possible. A joint inspection shall be performed with the U.S. State Department or its agent
upon turnover or receipt of the POV, The contractor shall assume all responsibility, liability, and costs for the




specified segments of the movement of hardlift POVs from the point of origin where the POV is received from the
customer or U.S. State Department Dispatch Agent, until the POV is receipted for by the customer or U.S. State
Department Dispatch Agent at destination. The contractor shall be compensated for import/export processing of
hardlift POVs at the applicable rate in Schedule VI, Schedule of Supplies/Services. The contractor will be
reimbursed for inland movement of hardlift POV:s at out-of-pocket costs under Schedule VII.

C.2.3.1. CANADA POVs. The Government expects approximately fifty (50) POV movements annually between
locations in Canada and CONUS. The contractor shall be responsible for the documentation and transportation of
all import and export Canadian POVs. The contractor shall coordinate these movements on an individual basis with
the COR, customer, and appropriate office and/or official in Canada. The contractor shall be compensated for
processing Canada POVs at the applicable rate in Schedule VI, Schedule of Supplies/Services. The contractor shall
be compensated for inland linehau! transportation associated with moving Canada POVs under Schedule VI,
Schedule of Supplies/Services.

C.2.4 VEHICLE PROCESSING CENTERS (VPCs). The contractor shall operate VPCs at the CONUS and
OCONUS locations designated in Appendix B. VPCs within CONUS will be contractor-owned/contractor-operated
(CO/CO) facilities. OCONUS VPCs will be CO/CO facilities or Government-owned/contractor-operated (GO/CO)
facilities, as designated in Appendix B. The selection, construction, upkeep, purchase, lease or rental of any
commercial structure, land, or equipment for CO/CO facilities will be the responsibility of the contractor.

C.2.4.1 FULL SERVICE VPCs (FS-VPCs). Facilities for processing POVs that are operated on a full-time basis
and generally provide the full range of POV processing services will hereafter be referred to as full service VPCs
(FS-VPCs). The contractor shall manage, staff, and operate FS-VPCs at designated CONUS and OCONUS
locations in accordance with Appendix B. The contractor shall provide service to customers arriving at the FS-VPC
during the hours designated in Appendix B. Upon request of the Contracting Officer, exceptions to normal working
hours and holidays will be handled on an individual basis.

C.2.4.2 QUALITY-OF-LIFE Sites. Locations with generally small volumes of traffic that require a limited
operation to receive POVs from and deliver POVs to customers at certain designated times, or at times arranged
with the local Transportation or Ordering Officer, will hereafter be referred to as quality-of-life sites. The contractor
shall service QoL-sites in accordance with the requirements in Appendix B.

C.2.43 GOVERNMENT DIRECTED SUBCONTRACT FOR VPC OPERATION (NORFOLK, VA)

C.2.4.3.1 The Norfolk, VA, VPC operation is currently a government mandatory source procurement requirement
under the Javits-Wagner-O’Day (JWOD) program. The JWOD program is a government socio-economic
employment program for individuals with severe disabilities. SDDC is committed to the continued support and the
long-term employment benefits of the JWOD program.

C.2.4.3.2 The contractor is directed to subcontract operation of the Portsmouth VPC site to the current contractor,
Didlake, Inc., under the JWOD program. Under this program, Didlake, Inc. will provide the facility and the vehicle
processing services to operate the Portsmouth VPC.

C.2.4.3.3 Regulatory program oversight is provided by the Presidential Committee for Purchase from People Who
are Blind or Other Severely Disabled under the authority of 41CFR51 and FAR 8.4. Day-to-day technical assistance
and contract administrative support will be provided by the National Industries for the Severely Handicapped
(NISH). The office cognizant over this subcontract is the NISH East Region Richmond Office, telephone 877-282-
3011. Any price increases by Didlake, Inc. are the contractor’s sole responsibility, except that the Government will
grant relief to the contractor to the extent that price adjustments are authorized IAW FAR 52.222-43, Fair Labor
Standards Act and Service Contract Act — Price Adjustment (Multiple Year and Option Contracts).

C.2.4.4 VPC SITE LOCATION CHANGE. The Government may add, delete, or direct relocation of CO/CO
and/or GO/CO VPCs due to changes in organizational or operational requirements, volume changes, quality of life
considerations, or base realignment or closure. Any such additions, deletions, or relocations will be made pursuant
to the Changes clause of this contract, FAR 52.243-1, Alternate IV.




C.2.5 GOVERNMENT DIRECTED SOURCES (GDS) FOR OCEAN TRANSPORTATION

C.2.5.1 ltis the intent of this contract that POVs be transported within the Defense Transportation System (DTS)
utilizing U.S. flag vessels that participate in the Voluntary Intermodal Sealift Agreement (VISA). The contractor
shal} use the contracts, agreements, tenders, and approved tariff filings or freight rates issued or arranged by SDDC,
identified in Appendix F and hereafter referred to as Government Directed Sources (GDS), and their successor
contracts, agreements, tenders, and tariff filings or freight rates, for the over-ocean movement of POVs under this
contract. The contractor shall submit a Logistics Plan summarizing all shipping routes from origin to final
destination to include inland transportation and water ports. The Logistics Plan and subsequent updates are subject
to Government approval. The Logistics Plan becomes part of the contract.

C.2.5.2 Inarranging for ocean transportation, the contractor shall book cargo directly with the GDS in accordance
with the policies and procedures contained in Appendix F and the GDS. The contractor shall book shipments,
whenever possible, with the “Best Value” or low cost U.S. flag ocean carrier that participates in VISA and is able to
meet specified delivery requirements. In meeting the transit times, the contractor shall use the applicable GDS
providing over-ocean service for the DTS, If no vessel is available from any carrier that participates in VISA, the
contractor is required to utilize other {(non-participating) U.S. flag carriers. If no U.S. flag vessel is available, the
contractor shall request authorization through the Contracting Officer or the COR to use a foreign flag vessel. The
procedures for requesting permission to use a foreign flag vessel are contained in Appendix J. The contractor
accepts full responsibility for any frustration of cargo as a result of the contractor’s failure to provide appropriate
documentation.

C.2.5.3 The contractor shall act as an authorized agent of the Government with authority that is limited to booking
ocean containers and/or shipments for over-ocean movement under the GDS for DOD-sponsored shipments on a
port-to-port basis. This authority is limited to the scope specified herein and subject to Government oversight. Prior
to the commencement of services under this contract, the contractor shalil provide the Contracting Officer with the
names, addresses, telephone numbers, and specific authority of those individuals designated to book ocean carriage
on behalf of the contractor. The Contracting Officer will provide the GDS ocean carriers with notice of the
contractor representatives authorized to book ocean containers/shipments and issue shipping orders under the GDS.

C.2.5.4 The contractor shall be responsible for payment of ocean transportation charges to the ocean carrier.
Payment of ocean charges by the contractor shall be made within 30 days afier receipt of an invoice from the ocean
carrier or evidence of completion of services, whichever occurs later. The contractor shall also be responsible for
payment of the ocean carrier’s applicable container detention charges. '

C.2.5.5 The contractor will be compensated by the Government for GDS ocean transportation charges {except
detention charges) applicable under this contract in.accordance with Appendix F. Such compensation will be as
specified in C.13. Unit prices in Schedule of Rates are exclusive of ocean transportation costs and any costs for any
item or service that the contractor is directed and authorized to order under the GDS.

C.2.5.6 The prices in the Schedule of Rates shall be based on the terms and conditions of the GDS identified in
Appendix F. Such prices shall be adjusted in accordance with the Changes clause of this contract, FAR 52.243-1
Alternate 1V, when the cost of performing these services is increased or decreased as a result of a change in the
terms and conditions of the GDS. Such increase or decrease must be directly attributable to a change in the services
the contractor is authorized to order under the GDS, or the conditions governing the ocean carrier’s performance of
those services, and must be permanent or long term in duration. For example, an equitable adjustment in prices will
be considered as a result of changes in GDS port call locations which necessitate significant changes in the
contractor’s inland movement routing. Temporary or short term directions by the Contracting Officer to book cargo
with other than the “Best Value” or low cost carrier to meet cargo allocation requirements of the GDS will not be
considered a basis for adjusting contract prices. Contract prices shall not be adjusted as a result of changes or
variations in the GDS prices or service charges.

C.2.5.6.1 The Contractor shall submit a proposal for adjustment of the contract prices within 30 days of notification
of a change in the terms and conditions of the GDS that increases or decreases the cost of performing services under
this contract. The Contractor’s proposal shall be sufficiently detailed and contain such supporting documentation as
is necessary to permit the negotiation of revised prices. Upon receipt of such a proposal, the Contractor and the




Contracting Officer shall negotiate promptly in good faith to agree upon prices for services to be performed on and
after the effective date of the change. If, within 60 days of receipt of the proposal, the' Contractor and the

- Contracting Officer fail to agree to revised prices, the failure to agree shall be resolved in accordance with the
Disputes clause of this contract.

C.2.6 INLAND MOVEMENT OF POVS. The contractor shall provide all inland transportation. This includes
delivery of the POV to the GDS applicable POE and receipt of the POV from the GDS carrier at the applicable
POD. Delivery or receipt of containerized POVs may be made under “K Terms” or “L Terms” of the GDS
identified in Section C.2.5.]. In determining the GDS method of movement, containerized or Roll On/Roll Off, the
contractor will include the cost of drayage service under “L Terms”.

C.2.7 MOBILIZATION, CONTINGENCY, AND OTHER UNIT MOVEMENT OPERATIONS. The contractor
shall support the requirements of mobilization, contingencies, and similar unit movements and respond with
required resources to meet the time frames of expansion requxrements Changes necessitated as a result of such
operations will be made pursuant to the Changes clause.

C.2.8 MOVEMENT OF POVs BETWEEN CONUS VPCs The contractor shall support movement of POVs
turned-in at CONUS VPCs for movement between VPCs in CONUS. The requirement applies for all services (e.g.,
processing, linehaul, motor cycle crating, etc.) requested by the Contracting Officer or the COR necessary to support
these movements. Compensation for these movements will be at the rate applicable under Schedule VII, Schedule
of Supplies/Services, Line Item 716. The required transit time will be that named in Appendix C plus a hold time
of 7 working days necessary to consolidate movement. The hold time at the VPC shall commence at 7 a.m. on the
first workday after vehicle turn-in.

C.2.9 PAPA AB, HUNGARY LINEHAUL PROCEDURES. Privately-Owned Vehicles (POVs) with a final
destination to Papa AB, Hungary shall be routed to the Wiesbaden VPC under current full service CLIN pricing.
POVs shall be processed from both CONUS and OCONUS locations. Vehicles shall be transported to Papa AB
within fifteen (15) calendar days of arrival at Wiesbaden. The contractor shall provide Transportation Officers
and/or service members at least 24 hour notice prior to POVs being delivered to Papa AB, Hungary. Government
personnel/Transportation Officers will take possession of POVs at Papa AB, deliver the POV to the service member
and complete final Customs Clearance. If service members choose to pick up POVs at the VPC in Wiesbaden,
Germadny, in lieu of having it linechauled from Wiesbaden to Papa AB, they need to inform AAL of this at the time
the vehicle is turned in at the origin VPC. POVs departing Papa AB, Hungary will be linehauled to Wiesbaden VPC
pending the POVs final destination. Government Representative will process all documentation with the member,
ensure POV meets USDA requirements for cleanliness, perform a joint inspection using the contractor Vehicle
Inspection and Shipping Form, accept POV for shipment and advise Contractor of availability for pick up. Pick Up
date will be coordinated between Government Representative and Contractor. POV pick-ups should be consolidated

pending volume to maximize car carrier capabilities Government will provide Customs Form AE 302 for
movement of POV. Contractor will pick up the POVs from government Representative and complete a Jomt
inspection at time of receipt.

C.2.9.1 The address for vehicle delivery is: MH Péapa Bazisrepiil6tér, 8501 Papa P8.35, Hungary. A Point of
Contact at Papa AB, Hungary will be prowded for each POV delivery by the SDDC, Global POV Program
Management Office.

C.3 QUALITY ASSURANCE
C.3.1 CONTRACTOR QUALITY CONTROL

C.3.1.1 The contractor shall establish and maintain a Quality Control Plan (QCP) that has been approved by the
Contracting Officer to assure that contract requirements are met as specified. A copy of the QCP shall be submitted
to the Contracting Officer within fifteen (15) calendar days from the date of contract award. The contractor shall
revise the plan and submit it to the Contracting Officer within ten (10) calendar days after notification by the
Contracting Officer of deficiencies requiring correction.




C.3.1.2 The QCP shall include, but not be limited to the following: (1) an inspection system covering all services in
the contract specifying the services to be inspected on either a scheduled or unscheduled basis and the individuals
who will do the inspection, their qualifications, and the extent of their authority; (2) a method of identifying
deficiencies in the quality of services performed before the level of performance is unacceptable; (3) frequency of
inspections; (4) method of documenting deficiencies; (5) method of informing the Government on status of
corrections; (6) actions that would be taken to assure quality service to the member and to compensate a2 member in
the event an inconvenience was caused through the fault or negligence of the contractor; and (7) the customer
service card.

C.3.1.3 A file of all quality control inspections, inspection results, and any corrective action required and taken,
shall be maintained by the contractor throughout the term of this contract. This file shall be made available to the
Contracting Officer or the COR during regular work hours. The file shall be turned over to the Contracting Officer
within thirty (30) calendar days from the completion/termination of this contract.

C.3.2 GOVERNMENT QUALITY ASSURANCE

C.3.2.1 The Government will monitor the contractor’s performance using predetermined quality assurance
procedures. Final determination that services rendered are conforming is solely the responsibility of the
Government. The Government Quality Assurance Program is not a substitute for contractor quality control.
Therefore, the contractor shall be responsiblie for the maintenance of all past performance records.

C.3.2.2 The Performance Objectives listed in Paragraph C.1.6 describe the contract requirements considered most
critical to performance. Paragraph C.1.6 establishes the standard for satisfactory performance and explains
Government quality surveillance methods used to evaluate contractor’s performance. When the contractor’s
performance is unsatisfactory, a Contract Discrepancy Report will be initiated by the Contracting Officer or the
COR. The contractor shall reply in writing within twenty-four (24) hours giving reasons for unsatisfactory
performance and identifying the corrective action(s) to be taken to prevent reoccurrence.

C.3.3 QUALITY COUNCIL

C.3.3.1 The contractor shall take part in the Quality Councils established under the GDS identified in Appendix F.
The purpose of the Councils is to identify and resolve potential operational problems and to achieve continuous
process improvement amongst carriers, shippers and other parties utilizing the GDS for ocean transportation. The
Quality Councils meet on a quarterly basis to identify, monitor, and recommend solutions to operational problems
arising during the term of the contracts. Provisions governing the conduct of the Quality Councils are contained in
the applicable GDS.

C.4 SAFETY AND SECURITY
C.4.1 SAFETY

C.4.1.1 The contractor shall comply with all Federal, State, Local, and Host Nation authorities having jurisdiction,
and with safety and fire regulations promulgated by the Department of Labor (OSHA) under Title 29, Section 1910
of the Code of Federal Regulations.

C.4.1.2 The contractor is solely responsible for compliance and cost of compliance, with Federal, State, Local and
Host Nation laws, and SDDC/USTRANSCOM rules and regulations pertaining to environmental protection,
occupational health and safety, transportation, storage and disposal of hazardous materials and hazardous waste.

C.4.1.3 The contractor shall provide written notification to the Contracting Officer within 24 hours of being
contacted by any Federal, State, Local, and/or Host Nation agency that a safety law and/or regulation has been
violated. This report shall provide at a minimum the following: time and date of occurrence, required corrective
action and a projected fix date.

C.4.1.4 If the Government chooses to correct the violations, the contractor shall reimburse the Government for all
direct and indirect costs of correcting the violation. This applies to Government facilities.




C.4.1.5 Delays caused by the contractor's need to comply with such laws, or resulting from failure to comply with
such laws, shall not excuse failure to complete work.

C.4.1.6 The Contracting Officer or the COR shall be allowed access to contractor personnel and files during normal
working hours and at other times as determined by the Contracting Officer. All regulatory agencies, from any level
of Government, whose responsibilities include inspection and other appropriate actions shall be allowed to inspect
the worksite to the extent necessary to carry out their responsibilities.

C.4.1.7 The contractor shall notify the COR within the next business day of each accident involving injury to an
employee or third party. The contractor shall provide the Contracting Officer or the COR a completed accident
report (see example government form, DA Form 285 in Attachment 3 as a reference). The written notification shall
be provided no later than 48 hours afier occurrence. In addition to the accident report, the contractor shall provide
the Contracting Officer with a summarized explanation of the occurrence and the corrective actions that have been
taken.

C.4.1.8 Ifan investigation results, the contractor shall assist the investigator(s) in obtaining statements from its
employees and shall make pertinent records available to the investigator.

C.4.1.9 In case the contractor causes any pollution, i.e., by petroleum, oil; and/or lubricant products, the contractor
shall be held responsible and shall hold the U.S. Government harmless from any and all administrative and financial
involvement. The contractor shall perform and is responsible for all necessary clean-up/treatment expenses.

C.4.1.10 In the event of injury to contractor personnel or third party on OCONUS Government property, the
contractor shall have procedures in place in accordance with Local and Host Nation agreements and regulations
regarding the notification for and medical treatment of injured person(s). Emergency procedures shall be posted and
show emergency and medical telephone numbers.

C.4.2 SECURITY

C.4.2.1 The contractor shall be fully liable for all loss, damage, destruction, and pilferage/theft of a POVs’
exterior, interior and all properties contained there in as inventoried in paragraph C.9.2.12 while they are in the care
and custody of the contractor. The contractor shall, within the next business day of notice of occurrence, provide a
report of theft, pilferage, or breach of security to the COR. This report shall contain a description of the occurrences
and the resulting actions. The contractor shall maintain accountability, control and custody of keys for locked areas
containing POVs and all Government-furnished equipment. If keys are lost or stolen, the contractor shall replace the
keys.

C.4.2.2 The contractor shall seek assistance from the‘Contracting Officer or the COR to resolve any discrepancies
in paperwork or inventory.

C.4.2.3 POVs awaiting shipment shall be stored in a secure building or secure outside storage area. Motorcycles
shall be stored in a secure building at all VPCs. Reference C.14 for POV Storage requirements.

C.4.2.4 The contractor shall be responsible for the physical security of the facility and work area on contractor-
owned/contractor-operated VPCs. .

C.4.2.5 Vehicle registration is required on U.S. Government installations. All vehicles operated in support of this
contract shall be registered, insured, licensed, and safety inspected in accordance with all Federal, State, Local and
installation requirements. All contractor’s drivers will have a valid national driver’s license to operate wheeled
vehicles.

C.4.2.6 Some vehicle processing service locations may be limited access military posts with controlled gate
openings and closures. Unscheduled gate closures by the military police may occur at any time, and personnel
entering or exiting the installation may experience a delay. All POVs and vehicles entering and leaving military
installations are subject to being searched. Contractor must comply with all local installation/commander
guidelines such as requirements for photo ID or other documentation.




C.5 PERSONNEL

C.5.1 The Contract Manager, alternate(s), and contractor employees who have contact with customers must be able
to read, write, speak and understand English fluently. English shait be the only language used with regard to this
contract for written correspondence, discussions and other business transactions. The contractor shall assure that the
required Federal, State, Local and Host Nations licenses, permits and/or certifications, i.e. driver’s licenses, are
acquired prior to its personnel performing these services.

C.5.2 The contractor shall designate a Contract Manager and alternate(s), who is responsible for the contract
operations and who is available to the Contracting Officer at all times. The Contract Manager alternate(s) shall have
full authority to act for the contractor on all matters.

C.5.3 Each contractor employee shall wear a contractor furnished identification badge, which will show the
contractor company name, employee picture, and employee name.

C.5.4 The Government may restrict the entry of contractor personnel onto U.S. Government premises, through the
use of entry passes. Irrespective of the issuance of passes, contractor personnel may be subject to search at the
discretion of the Installation Commander. '

C.6 TRANSITION OF SERVICES

C.6.1 The contractor shall take all actions necessary to ensure a smooth transition of POV operations at the

beginning and end of the contract, to include termination or normal expiration of the contract. Coordination and

cooperation with the predecessor/successor contractors and Government activities are essential to ensure an orderly -
and efficient transition of services. Problems encountered in the transition of operations shall be reported to the

Contracting Officer.

C.6.2 The contractor shall implement VPC operations as designated in Appendix B. The contractor shall provide to
the Contracting Officer a transition plan to ensure the efficient and thorough transfer of data and POVs from
predecessor contractor and Government operated VPCs. The plan shall be provided to the Contracting Officer a
minimum of 30 calendar days prior to the start of performance and shall identify the nature and extent of the
transition activities required and the timeframe for accomplishing each activity.

C.6.3 The Government will issue a worldwide message to all Government shippers no less than 30 calendar days
prior to start of contract performance with information to advise service members/customers of the transition of
services. The contractor shall provide all required information, including new VPC addresses and phone numbers,
to the Contracting Officer no later than 15 calendar days following award of the contract to support the .
Government’s effort in issuing the message.

C.6.4 At the direction of the Contracting Officer, the contractor shall move POVs from predecessor contractor and
Government operated VPCs to the contractor’s VPCs or other location(s) designated by the Contracting Officer.
The contractor shall perform a joint inspection of the POVs with the predecessor contractor or Government VPC
representative at the time of pick up to document vehicle condition and the transfer of responsibility/liability. The
contractor shall be reimbursed for moving the POVs at out-of-pockets.

. C.6.5 Prior to the commencement of performance of services at GO/CO VPCs and at the'end of the contract, the
contractor shall, without additional compensation, participate with the COR and the predecessor/successor
contractors or Government representative, as applicable, in a joint inventory of all facilities for which the contractor
assumes responsibility. This includes, but is not limited to, office facilities, inspection facilities, POV staging areas,
and storage areas. The inventory will include a joint inspection of all POVs to document vehicle condition and the
transfer of responsibility/liability. The date and time for the inventory will be coordinated with the COR at least
seven (7) working days prior to the start/expiration of the contract. At least 24 hours advance notice of the inventory
will be given to the predecessor/successor contractors or Government representative.

C.6.5.1 When the joint inventories have been completed and at the discretion of the Contracting Officer, the
contractor and the Government shall witness the re-keying or replacement of locks and/or application of such hasps,




bolts or other locking devices, as necessary to secure the facility. The cost of locking devices, locksmith(s), welders
and general labor will be reimbursed as a one-time out-of-pocket cost.

C.6.6 The contractor shall accept POVs for shipment up to the last day of the contract. The contractor may request
that the last day of POV acceptance be advanced to accommodate transition between the contractor and its
successor, subject to joint agreement between the Contracting Officer and all parties. Unless otherwise specified,
the contractor shall provide to the successor contractor paper copies of all bookings and customer record data taken
on or before the contract expiration date. In addition, the contractor shall provide the successor contractor with
paper copies of all operational files relating to this contract. All files shall be kept for the duration of the contract or
until the government takes possession of such files. The transfer of these files shall be coordinated through the
COR. All POVs shall be transitioned as directed by the Contracting Officer.

C.6.7 The contractor shall be compensated for POVs received from/transferred to a predecessor/successor
contractor or Government representative or in transit at the time of transition of services based on a pro rata portion
of the applicable contract line item based on the services completed following or performed prior to the transition.

C.6.7.1 To the maximum extent possible, POVs that are in-transit on the implementation date of this contract will
be moved to final destinations under arrangements with the predecessor contractor(s). However, at the direction of
the Contracting Officer the successor contractor shall accept a POV in-transit at a location convenient for the
transfer of custody and move the POV to the final destination or a designated location. Compensation for such
services shall be subject to negotiation.

C.6.8 Except as otherwise specified, the contractor shall plan for and include the cost of the transition services
identified above in the contract prices. Performance of and reimbursement for unforeseen transition requirements
will be subject to negotiation. :

C.6.9 In accordance with the Continuity of Services clause, FAR 52.237-3, the contractor shall, upon the
Contracting Officer’s written notice, provide phase-in, phase-out services for up to 90 days after expiration of this
contract.

C.7 GOVERNMENT-FURNISHED FACILITIES, SUPPLIES, EQUIPMENT AND INFORMATION

C.7.1 On Government facilities, the Government will provide DSN lines. Additional lines and connections may be
installed by the contractor at its expense. The cost of activating and maintaining service to existing lines shall be
borne by the contractor. :

C.7.2 The Government will provide facilities and space for the VPC operation at those GO/CO locations indicated
in Appendix B. The contractor shall maintain the facilities in a clean and orderly manner. At the Government
provided facilities, the Government will provide the following:

1. Enclosed, lighted facilities to conduct joint inspections.

2. Office facilities, to include a reception area and rest rooms for customers. Space will be provided in
accordance with the respective theater space allocation guidelines.

3. Secured outside hardened (concrete, asphalt, hard packed gravel) storage area.

4. Utilities (electricity, water, heat/ac).

5. Refuse pick-up and disposal service at established pick-up locations on the installation.

6. Custodial services, to the extent available.

C.7.3 The Government shall be responsible for the physical security of the facility and work area on Government-
owned/contractor-operated VPCs,

C.8 CONTRACTOR-FURNISHED FACILITIES, SUPPLIES, EQUIPMENT AND SERVICES
C.8.1 The contractor shall furnish all facilities, supplies, equipment, and services as required for performance of

POV shipping and POV Storage. The contractor shall provide all furniture in all Government-owned and
contractor-owned full service vehicle processing centers. This includes office furniture and internet access for the




COR and furniture and related items for use in the customer waiting and reception area. Contractor's equipment
shall be maintained in safe condition and meet OSHA standards and all applicabie Federal, State, Local, and Host
Nation laws. The contractor shall establish the CO/CO VPCs in areas where safety and convenience factors are in
the best interest of the customer.

C.8.2 The facilities shall have space sufficient to accommodate inspecting, processing, and storing POVs,
Customer waiting areas shall be provided. Public rest rooms shall be located within the confines of the customer
wait room/reception area and be accessible during normal business hours. The POV processing area must have an
enclosed area with overhead lighting for all inspections. The contractor shall provide at least 100 square feet of
office space, furniture, and equipment for one (1) COR at each full service GO/CO and CO/CO VPC. These areas
must meet current accessibility standards for the physically disabled, as mandated by applicable Federal, State or
Local authorities and Host Nation,

C.8.3 Contractor shall have the capability to move inoperable POVs. Under no circumstance shall a POV be
utilized to tow or push another POV,

C.8.4 Contractor shall ensure that there is adequate fuel in the POV when it is being turned over to the customer so
that it may be driven to the nearest fueling facility. The contractor shall adhere to all rules and regulatlons regarding
appropriate levels of fuel in the POV during transit.

C.8.5 The contractor shall keep its facility free from all accumulation and build up of snow and ice during working
hours.

C.8.6 The contractor shali provide commercially acceptable seat covers,floor mats, boxes and other required
supplies necessary to prepare POV for shipment

C.8.7 RESERVED

C.8.8 The contractor shall furnish, for its own use, commercial telephone service at all Government-Owned and
contractor-owned facilities, to include all required instruments and equipment, The contractor shall bear all costs of
installation and removal in all contractor-owned and Government-owned facilities. A public pay phone shall be
easily accessible for customer use at CONUS VPCs.

C.8.9 The contractor shall provide a toll-free number or foreign equivalent for each VPC, available twenty-four
hours a day, with access to a customer service representative during normal duty hours and an informational
recording after normal duty hours. Ata minimum, the informational recording shall provide customers with the
following information: operating hours, office location, and documents required for turn-in or pick-up of a POV.

C.8.10 The contractor shall provide an automated on-line web site allowing members, CORs, and regional SDDC
offices in-transit visibility to a POV. Addresses and points of contacts for the regional SDDC locations are to be
provided by the SDDC Program Manager. '

C.8.11 The contractor shall provide an automated windows-based software program for SDDC terminals in Europe
(to include the Government Representative at Camp Darby Office) utilizing customs form AE-55-355M. This
software shall be able to print this form in the format shown in the sample provided in Attachment 3. The software
shall also provide the SDDC terminals with a daily inbound shipping report containing all the elements essential to
creating the AE-55-355M. The necessary data elements for the preparation of the AE 302 are provided at
Attachment 3. All fields up to the Certificate of Reception shall always be filled in and will be the same for every
vessel with the following exceptions: (1) Ref # = vessel name and voyage number; (2) Invalid date = will change;
(3) Number/description of cargo; (4) Weight; (5) Description of goods will read “POVs: See attached list” and a
ship’s manifest shall be attached with the following fields listed: VIN #, SSN#, Last name, POE, POD, ORI,
Destination, Make, Model, Weight, Cu Ft. A note shall be typed in this section requesting the receiver to sign and
return copy 2 to the unit for final customs clearance. The address of the military unit signing the form shall be
entered with the military unit completing the date, name, and rank of clearing officer who will use the attached
ship’s manifest to check the accuracy of the information on the custom’s forms. Points of contact phone numbers




for the AE 55-355M at the 950th Transportation Company, Bremerhaven, Germany 011-49-471-891-8344) or 011-
49-471-891-8704.

C.8.12 The contractor shall furnish a personal computer, printer, and necessary operating accessories for use by
each COR. This hardware shall be capable of operating the contractor-provided software and have the capability to
send and receive e-mail. The contractor shall provide e-mail addresses for each full service VPC to the Contracting
Officer by the contract start date. Maintenance of equipment is responsibility of the contractor.

C.8.13 REPORTS

C.8.13.} GPC SHIPPING: The contractor shall provide the Contracting Officer and Program Manager a monthly
management data report, which is due by the fifth (5th) calendar day of the month. The report shall, at a minimum,
include the following: total number of POVs processed, total number of POVs shipped indicating inbound and
outbound shipments by channel, customer service feedback, a summary of transit time/RDD on-time performance
percentage, and any supporting documentation. Copies of the monthly management data report shall be provided
electronically unless otherwise directed by the Contracting Officer. Reports that are required to be submitted upon
request/on an as needed basis shall be provided within 24 hours of request or within one business day. Requests for
specific reports which are not normally required to be provided upon request shall be provided within 48 hours of
request or within two business days. .

C.8.13.2 POV STORAGE: Origin VPC-Destination Storage Facility and Origin Storage Facility/Destination VPC
for the total number of Storage POVs processed and handled (Handled in/handled out), number stored, and military
service sponsor. Copies of the monthly management data report shall be provided in paper copy and electronic as
directed by the Contracting Officer.

C.8.13.3 Contractor shall provide monthly booking reports to the Contracting Officer by word document or excel
spreadsheet. These monthly reports shall include all over-ocean shipments booked by the last work day of the
month, The report shall be provided to the Contracting Officer by the fifth work day of the following month. If this
day falls on a Saturday, Sunday, or federal holiday, the next work day will be considered the fifth day.

C.8.13.4 Upon request/On an as needed basis, the contractor will provide a quarterly maintenance (status) report
stating the condition of the service members POV to include any maintenance history performed (minor or major) to
maintain the operating condition of the POV.

C.8.13.5 In the event that the information provided above is inconclusive in meeting the need(s) of the Government,
the contractor shall also provide special report(s) to the Contracting Officer to meet any unforeseen informational
requirements. This report shall only be required when requested and approved by the Contracting Officer.

C.8.14 The contractor shall display signs identifying the responsible military command and the contractor company
name. A separate sign shall identify procedures for processing a claim with an emphasis on the customer’s right to
file a claim directly with the contractor. The contractor shall submit the design(s) for such signs to the Contracting
Officer for approval at least 15 calendar days prior to the start of the contract. Placement of exterior signs shall be
consistent with local Government policy. Interior signs shall be located in the customer waiting area where they can
be clearly seen.

C.8.15 The contractor shall provide the necessary space/materials to insure all vehicles with broken windows are
covered with an appropriate waterproof protective cover.

C.8.16 The contractor shall provide a locking device in the VPC customer waiting areas for customers to place
comment cards. For VPCs where there is not a Contracting Officer Representative on site, the contractor shall
forward the locking device to the designated COR. The COR shall remove the cards and turn it over to the local
VPC manager. The device shall only be accessible by the Contracting Officer's Representative.

C.8.17 BLUEBARK. The contractor shall provide full service for bluebark shipments and shipments resulting from
a member being injured, ill, or absent for a period of more than twenty-nine (29) days in a missing status, as
provided in the JFTR/JTR. The contractor shall consider such POVs priority shipments, and deliver the POV to the




customer and/or spouse at the designated address. Drive-away service shall not be utilized. The contractor shall
invoice for a bluebark administrative fee of fifty (50) dollars as provided in the Schedule of Supplies/Services, in
addition to the applicable transportation charges that result from the POV move,

C.8.18 QUALITY OF LIFE SITES (QoL)

The contractor will be compensated for the movement of POVs to/from the QoL sites on the basis of two factors: (1)
the rate set forth in the Schedule for the hub Full Service VPC,plus (2) the Quality of Life Service Charge stated in
the applicable CLIN of Schedule VI, Miscellaneous Services, covering the movement of the POV between the Full
Service VPC hub and the QoL site. ' '

C.9 CONTRACTOR'S DUTIES
C.9.1 CUSTOMER SERVICE

C.9.1.1 The contractor shall complete POV turn-in/pick-up pfoéessing within one hour or less of the customer
signing in at the VPC. The one-hour processing requirement shall exclude any required agriculture clearances.

C.9.1.2 The contractor shail maintain a log, ensuring that the customer signs in at the time of arrival and signs out
when finished.

C.9.1.3 The contractor shall respond telephonically to routine verbal inquiries concerning the status of POVs.

C.9.1.4 The contractor shall provide customer service comment cards to all customers. The contractor shall
encourage the customer to complete and submit the card before departing the VPC. The contractor shall include the
customer service card in the QCP for approval by the Contracting Officer.

C.9.1.5 The contractor shall keep a record of the customer’s name, unit and home addresses, unit and home
telephone numbers, and where the customer can be reached at all times and any other related information that can be
used to contact the customer at destination.

C.9.1.6 The contractor shall notify the Contracting Officer or the COR if it appears that a customer was
miscounseled on his/her entitlements.

C.9.1.7 RENTAL CAR INCONVENIENCE CLAIMS. Government reimbursement of service members and their
dependents for rental car expenses when a POV is delivered after the RDD is an official entitlement of members of
the uniformed services. Government reimbursement of service members under their entitlement is not to exceed $30
per day, and the entitlement expires after seven calendar days car rental (maximum entitiement $210), or on the date
on which the defayed vehicle is made available for pick-up at destination, whichever comes first. The rental car
entitlement applies only to payments by the Government to members of the uniformed services and not to
Department of Defense civilian employees. For rental car inconvenience claims submitted to the contractor by
customers who are members of the uniformed services, the contractor shall only consider reimbursement for
amounts that exceed the claimant's entitlement.

C.9.1.7.1 INCONVENIENCE CLAIMS. An inconvenience claim is a claim for compensation to the customer (the
customer is the claimant) that is above and beyond the customer’s legal entitlement. An inconvenience claim is
submitted by the customer to the contractor, and is resolved solely between the contractor and the customer.
Examples of inconvenience claims are as follows, but are not limited to: requests for reimbursement of rental car
expenses; requests for reimbursement of temporary lodging expenses. In the event of an inconvenience caused
through the fault or negligence of the contractor, e.g., POV does not arrive as scheduled, the contractor shall
acknowledge receipt of inconvenience claims filed by the customer within fifteen (15) calendar days of the date of
submission. The contractor shall review each such claim on a case-by-case basis and, based on the circumstances of
each case, pay, decline, or make a firm settlement offer in writing to the claimant within forty-five (45) calendar
days of the date of the submission. The contractor shall report to the Contracting Officer the final action taken,
including the date and amount of settlement, if any.




C.9.2 POV PROCESSING

C.9.2.1 The contractor, with the customer, shall jointly inspect the POV in an enclosed lighted area and accurately
record the interior/exterior condition of the POV on the DD Form 788 (Attachment B) or commercial equivalent.
The contractor shall insure that the POV is clean to be accurately inspected. The contractor’s failure to wash the
POV does not provide relief from liability.

C.9.2.2 When the condition of the POV being turned in by a customer impairs the inspection process, the contractor
shall request the customer to wash the POV prior to processing.

C.9.2.3 The contractor shall obtain from the customer one complete set of keys, to include keys for gas tank cap and
locking type hubcap or rim. All keys shall be secured to the contractor furnished key tag; except the hubcap or rim
key which shall be secured in the glove compartment. The customer will disable the vehicle alarm system, if so
equipped.

C.9.2.4 The contractor shall place one (1) commercially acceptable seat cover and one (1) floor mat on the driver’s
side of each POV for each POV move.

C.9.2.5 The contractor shall ensure that a thorough joint inspection is accomplished. If necessary, the contractor
shall clean and/or wash the POV at destination to ensure a thorough joint inspection is accomplished. POV washing
shall conform to all applicable Federal, State, local, and Host Nation environmental laws and regulations. At each
of the nine U. S. Government installations in Germany (listed in Appendix B), the Government shall make a good
faith effort to provide the contractor with a site to wash POVs on the installation. Cleaning POVs at these locations
shall be in accordance with German law and local environmental protection policies, which shall also apply to car
washing agreements negotiated between the contractor and the local Morale, Welfare, Recreation offices and/or
Post/Base Exchange offices. If the Government fails to provide a car wash site at any of the nine U. S. Government
installations in Germany, the contractor shall seek alternatives subject to the approval of the Contracting Officer.
Additional costs associated with such alternative action(s) shall be negotiated between the Contracting Officer and
the contractor.

C.9.2.6 1f a POV should fail to start, the contractor shall have the capability to start the vehicle via alternative
methods, i.¢., battery and battery cables. 1f the POV still fails to start, the contractor shall move the inoperable POV
to a staging area within twenty-four (24) hours and immediately notify the Contracting Officer or the COR. Under
no circumstances will any POV be used to jump start any other POV.

' €.9.2.7 The contractor shall be responsible for the repair and/or replacement of flat tire(s) after acceptance of the
POV and before delivery to the customer. Iftire replacement is necessary, the contractor shall use a tire of
comparable make and value of the tire requiring replacement.

C.9.2.8 The contractor shall inform the customer of claims procedures and provide the customer with a copy of the
instructions for filing claims (Appendix A). :

C.9.2.9 The contractor shall crate motorcycles when the contractor determines it necessary to ensure safe delivery
of the motorcycle. Motorcycle crating shall be in a manner that protects the vehicle using commercial standards and
practices. The contractor shall furnish all labor and materials necessary to properly ship motorcycles.

Compensation at the rate under Miscellaneous Services will include crating at origin and uncrating at destination.

C.9.2.10 The contractor shall recommend ways to downsize a POV exceeding 800 cubic feet (20 measurement tons
(MT)) when it is turned in for processing. If the POV still exceeds this limit, the contractor shall notify the
Contracting Officer or the COR. The contractor shall calculate the applicable excess charges to be assessed to the
customer and prepare the necessary documents.

C.9.2.11 The contractor shall be reimbursed for oversized PO Vs at the applicable rate in the Schedule of Rates plus
5% for each MT portion thereof exceeding 20MT. Such additional computed charges must be verified by the
Contracting Officer and will be paid through Out-of-Pocket Costs.




C.9.2.12 Loose property, not authorized in accordance with SDDC Reg 55-69, shall not be shipped in the POV and
is to be removed by the customer. The contractor shall inventory all loose items and any accessories using brand
name, serial number, and any applicable identifying aspect, and provide a copy of the inventory to the customer.
The contractor shall remove all loose items from the POV and pack them in one (1) or two (2) contractor furnished
boxes. Each box shall be sealed with packing tape in the presence of the customer, and the sealed box placed in a
locked compartment/trunk. The presence of this box shall be annotated on the joint inspection form. Ifthe POV is
not equipped with a trunk, the box/carton shall be placed on the back seat or rear bed (cargo area) of a station wagon
or hatch-back type POV. The contractor shall ensure that all accessories not permanently installed and susceptible
to pilferage are removed by the customer prior to turn in and contractor acceptance of the POV.

C.9.2.13 The contractor shall insure that the POV being shipped meets all the conditions or restrictions for the
destination country as set forth in the Personal Property Consignment Instruction Guides - Volumes 1 and 11.

C.9.2.14 If the contractor deems a POV ineligible for shipment, it shall immediately notify the Contracting Officer
or the COR. POVs not in safe operating condition and POVs with noticeable fluid leaks, shall not be accepted for
shipment, except when directed by the Contracting Officer. In general, an unsafe vehicle operating condition is one .
that could prevent the safe movement and control of the vehicle, e.g., brake failure (including emergency), hood

does not fasten, no steering, broken windshield or window (not including cracks that do not impair vision), or an
inoperable status. Once the contractor accepts a POV it is responsible for delivering the POV, at no additional
charge, even if it becomes inoperable while in the contractor's custody.

C.9.2.14.1 The contractor may not unilaterally take any action to restrict service by the use of any forms, waivers,
notices, conditions, VPC display signs, tags, stickers, or similar documents or devices in its dealings with service
members, unless the Contracting Officer has given advance written approval. The contractor shall not introduce any
forms, waivers etc. that attempt to limit the contractor's liability for loss, damage, or otherwise attempt to change
any terms of the contract.

C.9.2.15 Accessorial charges for alternate port POVs shall be computed on the basis of the rate difference between
the alternate route and authorized route. The contractor shall prepare the necessary documents and contact the
Contracting Officer for approval.

C.9.2.16 DIRECT BOOKING PROCEDURES FOR POVs: See Apﬁendix F.
C.9.2.17 PROCEDURES FOR POVs DESTINED TO HARDLIFT AREAS. See Appendix H.
C.9.3 POV DOCUMENTATION

C.9.3.1 The contractor shall affix a vehicle identification label, which shall have all information equivalent to
information found on the MT Label 375-R (Attachment 3), to the right inside windshield so as to be readable in
identifying the POD or obtaining other data when the POV is locked.

C.9.3.2 The contractor shall prepare a file for each POVto include the DD Form 788 or commercial equivalent
(Attachment 3), copies of the customer's valid PCS orders (including amendments), a Power of Attorney or letter of
authorization when necessary, and other documents as may be appropriate. .

C.9.3.3 On the DD Form 788 or commercial equivalent, the contractor shall place the POV weight and cube upon
obtaining it from the owner's manual or the commercial data sheets, or if neither is available, by measuring the POV,
The vehicle identification number shall be taken from the POV or the customer's POV registration and odometer
reading from the POV during the inspection phase. The contractor shall annotate on this form whether the hubcaps
and antenna are mounted or not. The initial odometer reading occurs during joint inspection and turn in of the POV,
and it is entered on the front of the form. '

C.9.3.4 The contractor shall inform the customer of the opportunity to provide comments regarding service received
on the DD Form 788 or commercial equivalent and ensure the customer initials Block 13, thus verifying the
opportunity to provide comments.




C.9.3.5 After the POV has been jointly inspected, the contractor shall distribute the DD Form 788 or commercial
equivalent as follows: Original and one legible copy of the DD 788 and one legible copy of the orders go into the
glove compartment, unless the glove compartment is too small or non-existent. In this case, the documentation will
be placed on the front passenger seat. One legible copy goes to the customer. In the case of motorcycles, the
original DD 788 and one (1) copy, with one copy of orders and any other documentation required by the ultimate
destination attached, shall be placed in a waterproof pouch and affixed to the motorcycle inside the crate, or attached
to the outside of the crate in a waterproof pouch.

C.9.3.6 POV STORAGE DOCUMENTATION

In addition to the provisions of Paragraph C.9.5 below , the contractor shall provide a copy of the SDDC “Storing
Your POV” Pamphlet to the owner or agent upon receipt at the Origin VPC. The contractor shall obtain a written
receipt from the owner or agent that they have read and understand the provisions of the “Storing Your POV”
Pamphlet.

C.9.4 FUELING/DEFUELING

C.9.4.1 The contractor shall ensure that fuel levels in POVs are at the appropriate level for shipment. Contractor is
not required to accept POVs exceeding fuel levels, however, if the contractor elects to defuel, all fuel drained from
POVs shall become the property of the contractor.

C.9.4.2 Contractor shall ensure that there is adequate fuel in the POV when it is being turned over to the customer
so that it may be driven to the nearést fueling facility. The contractor shall adhere to all rules and regulations
regarding appropriate levels of fuel in the POV during transit.

C.9.5 POV TURN-IN PROCEDURES

C.9.5.1 The contractor shall provide the customer a copy of claims instructions, Appendix A. The contractor shall
require the owner or authorized agent to present personal identification upon turning in the POV, a copy of the valid
POV registration/title, a copy of the customer's valid PCS orders (including amendments) and a Power of Attorney
and/or letter of authorization, if required. The member must also have an original signature letter from
transportation officer authorizing storage of the POV. The customer file is the property of the Government. The
contractor shall review the documentation received from the customer and prepare the necessary documentation to
process the shipment for onward movement.

C.9.5.2 The contractor shall give the customer one legible copy of the DD Form 788 or commiercial equivalent after
all processing is completed. The contractor shall offer information about transportation services (bus-limousine-
taxi) the customer may use at his/her expense to depart the facility.

C.9.5.3 For Storage POVs, the Contractor shall accept all POVs for storage from member at any full or partial
service contractor operated VPC or from the Government or its agent.

C.9.5.4 Under no circumstances shall a second POV be knowingly accepted from a customer for shipment or

storage. The shipment of more than one POV per customer (either space available or space required) on a PCS
order is prohibited. The contractor’s system shall have the capability to detect a second POV shipment. If the

shipment of a second POV is detected the contractor shall advise the Contracting Officer or the COR.

C.9.5.5 The contractor shall ensure that the customer understands the conditions of shipment related to cold weather
ports, as stated on the DD Form 788 or equivalent.

C.9.5.6 The contractor shall provide the customer with the date that the full-service or partial-service POV will be
available for pickup at destination. This date will be the required delivery date (RDD), which shall fall within the
applicable transit time provided in Appendix C. The contractor shall instruct the customer on how to obtain
information regarding the POV status. ’ '




C.9.6 CUSTOMS AND AGRICULTURE CLEARANCE

C.9.6.1 The contractor shall advise the customer that the POV is subject to U.S. Customs and Department of
Agriculture inspections enroute, as well as Foreign Government Customs inspections; that prohibited items will be
confiscated; and that the customer may be liable for prosecution for attempted import/export of any prohibited
items. The contractor shall satisfy the customs and agriculture requirements for both Foreign and Domestic
Governments with respect to the processing of POVs.

C.9.6.2 The contractor shall prepare the required customs declaration forms and obtain required signatures from the
customer, SDDC personnel, and U.S. Customs officials. The contractor is responsible for customs clearance of the
POV in accordance with pertinent laws and will take required actions to effect customs clearance. Under no
circumstances shall a POV be released without clearance from U.S. Customs. The contractor shall be liable for all
fines and penalties incidenta! to the improper processing of customs clearance forms. Non conforming vehicles shall
not be imported into the United States.

C.9.6.3 (APPLIES TO EUROPE, EXCEPT UNITED KINGDOM) SDDC terminals control, print, sign and stamp
the Army Europe Customs Clearance Form (AE-55-355M) for customs clearance. If POVs stay in the country of the
port of debarkation, one AE 302 form will suffice for customs clearance. For example, if POVs are discharged in
Bremerhaven and stay in Germany, only one AE-55-355M is required; however, if POVs are discharged in
Bremerhaven and are destined for Italy, an AE-55-355M is required for each POV. The contractor shall send all
data applicable for the creation of the AE-55-355M to the appropriate SDDC terminal according to geographic area
of responsibility no later than the following times: If the transit time to the first water point of debarkation is 7
calendar days or less, the manifest data shall be forwarded within 72 hours after vessel departure from the water
point of embarkation. If the transit time to the first water point of debarkation is 8 calendar days or more, the
manifest data shall be forwarded within 5 calendar days after vessel departure from the water point of embarkation.
The contractor is responsible to travel to the nearest SDDC terminal to receive the AE 302s. The contractor shall be
liable for all fines and penalties incidental to the improper handling of AE-55-355Ms.

C.9.6.3.1 RESERVED

C.9.6.4 (APPLIES TO UNITED KINGDOM) The contractor shall prepare, sign, stamp and clear cargo with the

appropriate customs form (C-88) or its successor form. Upon award of the contract, the contractor shall be assigned
by the U.S. Customs liaison in the UK (U.S. Air Force) as a customs agent authorized to sign C-88s on behalf of the
U.S. military. The contractor shall be liable for ali fines and penalties incidental to the improper handling of C-88s.

C.9.6.5 The contractor shall perform all required agriculture inspections and certifications, in accordance with all
applicable laws and regulations.

© C.9.6.6 (APPLIES TO EUROPE, including UNITED KINGDOM) The contractor shall perform all required
agriculture inspections. Contractor agriculture inspectors must attend an instructional four-hour course and be
certified in accordance with all applicable laws and regulations prior to conducting agriculture inspections. The
course is entitled Senior Military Customs Inspection (SMCI) course and will be provided by the Government.
There is no charge for this course, but all travel and per diem coincidental with the taking of this course shall be
borne by the contractor. The course will be provided by EUCOM, 42nd Military Police, Mannheim, Germany.
Current standards and provisions applicable to the conducting of agriculture inspections and the operation of
inspection sites can be found in Appendix 1.

C.9.7 POV PICK-UP PROCEDURES (Procedures for both GPC Shipping & POV Storage unless noted otherwise)

C.9.7.1 (GPC Shipping specific) Contractor shall unbox, unpalletize, and uncrate motorcycles and accessories. The
contractor shall reinstall accessories and remove all shipping labels from the POV.

C.9.7.2 (GPC Shipping Specific) The contractor shall notify the customer/sponsor of the date the POV will be
available for pick-up at destination. Such notice to be made within 2 business days of receipt of POV at destination.
Notification shall be made in writing by mailing postage paid notification card or via email (w/receipt of
acknowledgement). In areas dependent upon the military postal system, the contractor may provide the postage paid




notification cards or letters to the COR for mailing through the military postal system. The contractor shall notify
the customer by telephone if there is a problem with the POV, ¢.g., inoperable or damaged, and shall note the
situation on the notification card or letter. Contractor shall update POV website with pick-up and/or any problems
or irregularities with POV’s delivery. '

C.9.7.3 The contractor shall request the customer present a copy of the DD Form 788 or commercial equivalent, and
valid identification. 1f the POV is being picked up by someone other than the owner (including spouse), secure and
retain in the permanent name file a copy of the power of attorney, or (when authorized by individual service

- regulations) letter of authorization. 1fany question exists concerning a person's eligibility to pick up a POV, the
contractor shall consult the Contracting Officer or the COR.

C.9.7.4 The contractor and customer shall jointly inspect the POV and inventory accessory contents in an enclosed
lighted area. The contractor shall prepare and distribute complete, accurate, legible, and appropriately signed
documentation required to effect delivery to the customer. The contractor shall use the original DD Form 788 or
commercial equivalent, and the customer's copy of the DD Form 788 or commercial equivalent to conduct final joint
inspection at the destination VPC. The original copy of the inspection form shall be maintained by the contractor as
part of its official file. The contractor shall return the customer’s copy upon completion of the joint inspection.

C.9.7.5 The contractor shall record the odometer reading in item thirteen (13) of the DD Form 788 or commercial
equivalent. The contractor shall not make any adjustments to the odometer reading. Odometer reading shall not
differ by more than twenty (20) miles from the reading recorded on the face of the DD Form 788 or commercial
equivalent. If the difference is more than twenty (20) miles, the contractor shall notify the Contracting Officer or the
COR.

For vehicles stored under this contract, the contractor will be required to move the vehicle not to exceed a maximum
of 0.5 miles per month while in storage. For vehicles shipped and stored under this contract the odometer reading
shall not exceed twenty (20) miles as shown on the DD Form 788 or commercial equivalent at time of shipment
plus the total aggregate of 0.5 miles per month while in storage.

C.9.7.6 The contractor shall, on the DD Form 788 or commercial equivalent: ensure that the customer annotates
any exceptions to the POV condition; record agreement or disagreement with the customer’s exceptions by line
item; and, ensure that the customer acknowledges receipt of the POV by affixing his/her signature and date

C.9.7.7 The contractor shall provide the customer with a shipment summary form at time of pick-up. The shipment
summary form is provided in Appendix L. The contractor shall complete the form, which includes date and location
of turn-in, the RDD provided at time of turn-in, date the POV was available for pick-up, and date and pick-up
location. The contractor shall place in the remarks section of the form any suppiemental information relative to the
POV shipment, ¢.g., reason for delay of delivery/missed RDD, loss and/or damage, unique shipping circumstances.
The contractor shall sign the document jointly with the customer prior to the customer’s departing the VPC.

C.9.7.8 (POV Storage specific) In addition to C.9.7 above, Contractor shall make the POV available to the member
or member’s agent within 21 calendar days of written/electronic notification from the owner for POVs picked up
within CONUS and 2 1calendar days plus the applicable RDD for POV picked up at OCONUS points.

C.9.7.9 (POV Storage specific) POVs requiring transportation to an OCONUS point shall be drayed by the
contractor to the CONUS VPC nearest the contractor storage facility for movement to the OCONUS destination.

C.9.8 FOLLOW-UP POV CUSTOMER NOTIFICATION PROCEDURES

C.9.8.1 POV Shipping: Ifthe POV has not been picked up within twenty (20) calendar days after the first
notification: The contractor shall mail a second notice (certified-return receipt requested or equivalent) on the
twenty-first (21st) day to prevail upon customers to pick up their POVs within thirty calendar days of the date of
POV receipt at the contractor's facilities. The contractor shall notify the Contracting Officer or the COR of any
POV remaining in its possession after twenty one calendar days. .




C.9.8.2 POV Storage: The contractor shall send the customer a written notice via certified mail 45 days prior to the
expiration of the customer’s tour of duty. The notification shall advise the customer that the Government will begin
abandonment procedures if the vehicle is not picked up from storage within ninety (90) days after completion of the
tour of duty. The customer will be instructed to contact the contractor to arrange transportation of their vehicle to
the final destination for customer pick up. Contractor must coordinate with the COR to begin disposition procedures
should member fail to respond to notification.

C.9.8.3 Based on historical data, approximately 95% of all POVs are picked up within 45 calendar days. Unusual
circumstances, such as the service member’s medical condition or tour of duty (TDY) status, may require POVs
(approximately 5%) to remain in the contractor’s possession more than 45 calendar days. 1fa POV is not picked up
within 45 days, the contractor shall notify the customer via certified letter (return receipt requested or equivalent)
that the customer has the option of relinquishing ownership of the POV to the Government so property disposal
action can be taken. The contractor shall seek instructions for property disposal from the Contracting Officer or the
COR and prepare all documentation. Of the POVs exceeding 45 calendar days, a small percentage may remain in
the contractor’s possession for up to 180 days. The contractor shall seek disposition instructions from the
Contracting Officer or the COR for POVs that remain in the contractor’s possession beyond 180 days. The
contractor shall maintain a certified mail log, including the date the customer acknowledged receipt of the certified
mail and the date the return receipt is received at the appropriate VPC. This paragraph applies to POV Shipping
only.

C.9.9 DIVERSION AND RECONSIGNMENT

C.9.9.1 The contractor shall respond to diversions and re-consignments as required. 1fa POV is not assigned a
destination, the contractor shall notify the Contracting Officer or the COR who will provide instructions.

C.9.9.2 For all POVs diverted or re-consigned, the. contractor shall invoice for diversion/re-consignment
administrative fee of one-hundred (100) dollars, in addition to applicable charges, as provided in the Schedule of
Supplies/Services.

C.9.10 ABANDONDED VEHICLES

C.9.10.1 GPC Shipping: The contractor may invoice for services rendered (POV shipment from origin to
destination) after 45 days from arrival at the destination VPC and when all customer notification procedures have
been completed IAW C.9.8.1 and C.9.8.3 above. The contractor shall provide proof of customer notifications with
each shipping invoice. When the Government determines a vehicle to be abandoned, the contractor shall be
compensated for holding the abandoned POV under the applicable CLIN of the Schedule of Supplies or Services.
Compensation for holding the abandoned vehicle will begin on the 181 day from the date of arrival at the
destination VPC and will end when the vehicle is removed from the VPC,

C.9.10.2 POVS Storage: When the Government determines a vehicle to be abandoned, the contractor shall be
compensated for holding the abandoned POV under the applicable Schedule CLIN of the Schedule of Supplies or
Services. The Government will begin abandoned vehicle procedures when one of the following events has occurred
beyond the member’s tour of duty:

a. Ninety (90) days for active members returning from OCONUS PDS.

b. 180 days for members separating from service or relief from active duty.

¢.  One year from the active duty termination date (including by a member’s death) for retirement, place
on Temporary Disability Retired List (TDRL) discharge with severance or separation pay, involuntary
release from active duty with readjustment or separation pay, or involuntary separation.

The contractor is not responsible to maintain the condition of an abandoned vehicle and may remove vehicle from
the enclosed storage facility to a secured outdoor holding area.
C.10 CONTRACTOR LIABILITY AND CLAIMS




C.10.1 LIABILITY

C.10.1.1 The contractor is liable to either the owner, the owner’s insurer under principles of subrogation, or the
United States for the full value of any loss and/or damage to the vehicle, its contents, accessories or internal working
components that occurs while the vehicle is in the custody or control of the contractor, or any of its subcontractors,
The contractor is also liable for any loss and/or damage caused by the negligence of any of its employees, agents or
subcontractors, regardless of where the loss and/or damage occurs. For example, the contractor would be liable for

" any loss and/or damage that occurs while a vehicle is in the custody of the ocean carrier, if the loss and/or damage
was caused by the negligent stowage of the vehicle in the vessel or in a container by the contractor’s stevedoring
subcontractor. The contractor is not liable for loss and/or damage that occurs to a vehicle while it is in the custody
or control of the GDS ocean carrier, provided the loss and/or damage was not caused by the contractor or its
subcontractors and provided also that the contractor gives timely notice of the loss and/or damage to the GDS ocean
carrier. The ocean carrier liability is as stated in the applicable agreement between the government and the GDS
ocean carrier. Not withstanding the above, the contractor is liable for the los$ and/or damage regardless of where it
occurs in the shipment unless the contractor can prove by clear and convincing evidence that the loss and/or damage
occurred while the POV was in the custody of a Department of State carrier, or a GDS ocean carrier, and was not
due to the negligence of the contractor or any of its subcontractors.

C.10.1.2 Full value in this context means the total retail repair cost, to include applicable taxes, at the place where
the owner elects to repair the vehicle; the non-depreciated replacement cost of those items that are not normally
replaced during the life of the vehicle (e.g., glass, mirrors, wheels, bumpers, fenders, etc.); or the depreciated
replacement cost of items that are normally replaced during the life of the vehicle or that depreciate because of wear
(e.g., convertible tops, seat and floor coverings, tires, wiper blades). Battery replacement, as a result of
inoperability, will be settled at full replacement value. For tires, the depreciation will be based on the mileage since
the tires were installed, but may not exceed 30% per year, up to a maximum of 75%. For internal and external parts
(including complete paint jobs) or any other parts, the rate will not exceed 10% per year up to a maximum of 75%.
Repair and replacement costs must be fair and reasonable for the type of vehicle in the location where the repair will .
be done. The contractor has the burden of proving by clear and convincing evidence, in accordance with paragraphs
C.10.2.11.6 and C.10.2.11.7 that the claimed repair or replacement costs are unreasonable and what a reasonable
cost would be for the location where the repairs will be done.’

C.10.1.3 The contractor’s maximum liability for loss and/or damage to any vehicle shall not exceed a total of
$20,000 or the fair market retail value of the vehicle and its accessories at its final destination, whichever is less.

C.10.1.3.1 For vehicles shipped to the United States, fair market value for the vehicle and its accessories will be
determined by reference to the retail value in the NADA Official Used Car Guide for the region in which the
customer will file his or her claim. For vehicles shipped to destinations outside the United States, the fair market
value will be the retail value according to the same publication at the United States port from which the vehicle was
shipped. If the loss is to a vehicle which is not in the Official Used Car Guide, the fair market value will be the
retail price in the appropriate NADA Guide for that type of vehicle.

C.10.1.3.2 On claims for exterior damage to vehicles that are still operational, and that can be economically
repaired (i.e. the total estimated repair costs is less than the fair market value of the vehicle) the contractor’s
maximum liability for glass replacement, repair/replacement of body panel or fenders, and repainting will not
exceed the fair market value of the vehicle, as determined above, or $2,000, whichever is less.

C.10.1.3.3 Salvage. For any vehicle shipped to the United States that is subject to a claim for damage, the
contractor is entitled to take possession if it has paid, or agrees to pay, the fair market value of the vehicle. In
instances in which the contractor chooses to exercise its salvage rights, the contractor will take possession of the
vehicle at the service member’s residence, or other location acceptable to the member and the contractor, not later
than thirty (30) day's after agreement by the contractor to settle the claim. However, if the vehicle is inoperable, it
shall be the responsibility of the contractor to transport the vehicle to any location at which it chooses to exercise its
salvage rights. The thirty (30) day pick up period can be extended by agreement between the carrier, the service
member, and the claims office that has paid the member’s claim. If the contractor believes that it is not receiving
cooperation from the services member in the exercise of its salvage rights, the contractor must contact the claims
office that paid the member immediately to seek assistance in obtaining such cooperation. Failure of the contractor




to successfully exercise its salvage rights shall not reduce its liability to the Government.

C.10.1.4 Except as provided in paragraph C.10.1.6, the owner, the owner’s private insurance, or the United States
need only establish a prima facie case that the vehicle and its contents were tendered to the contractor for shipment
under this contract; that it was lost and never returned to the owner or was returned to the owner with some loss
and/or damage; and the cost of repair or replacement at the place where the vehicle is located when the owner seeks
to repair it or replace the loss. This will shift the burden of proof to the contractor to prove by clear and convincing
evidence that the loss and/or damage occurred before the vehicle was tendered; that the loss and/or damage did not
occur during shipment; or that the replacement/repair costs are not reasonable for the type of repair in the location
where the repair will be performed. See C.10.2.11.6 and C.10.2.11.7 on contesting reasonableness of repair costs.

C.10.1.5 The contractor will not be liable for any loss and/or damage that occurred in transit if the contractor can
prove by clear and convincing evidence, both that the loss and/or damage was due to one of the exceptions
developed by United States courts interpreting the Carmack Amendment to the Interstate Commerce Act, and that
negligence on the part of the contractor’s agents, subcontractors or the ocean carrier did not contribute to the loss
and/or damage. These exceptions include acts of God, acts of a public enemy, inherent vice of the article being
shipped, negligence of the owner or the owner’s agent, and acts of public authority. The contractor will not be
liable for losses and/or damage due to the illegal acts of persons participating in strikes, lockouts, labor
disturbances, riots, or civil commotion, unless the illegal acts, including but not limited to those listed herein, were
perpetrated by the employees or agents of the contractor. However, the contractor may be liable for part of the loss
if, following some damage by an excepted cause, the contractor, its subcontractors, or ocean carrier fail to take
reasonable actions to prevent further loss and/or damage or to mitigate the amount of loss and/or damage. For
example, if an act of God, such as a sudden violent storm blew out the windows on a number of vehicles awaiting
ocean transport, the contractor may not be liable for the broken windows. But if the contractor failed to take steps to
dry out the interiors and cover the windows before onward movement of the vehicles, it might be liable for any
subsequent mildew or water damage.

POV Storage: The exceptions noted above that include acts of God, acts of a public enemy, negligence of the owner
or the owner’s agent, and acts of public authority also apply to POVs held in storage at the contractor’s facility.

The contractor will not be liable for losses and/or damage due to the illegal acts of persons participating in strikes,
lockouts, labor disturbances, riots, or civil commotion, unless the illegal acts, including but not limited to those
listed herein, were perpetrated by the employees or agents of the contractor. However, the contractor may be liable
for part of the loss if, following some damage by an excepted cause, the contractor, or its subcontractors fail to take
reasonable actions to prevent further loss and/or damage or to mitigate the amount of loss and/or damage.

C.10.1.6 The contractor will only be liable for the repair or replacement of an inoperable subsystem or mechanical
component of a vehicle if the claimant can prove by a preponderance of the evidence that the subsystem or
component is inoperable primarily because of damage that occurred because of improper handling, negligence, or
misuse while the vehicle was in the custody of the contractor or of one of its subcontractors. The contractor will not
be held liable merely because the subsystem or component was working when tendered but is not working properly
when delivered to the owner. The evidence must indicate that the problem is due to a cause other than the normal
deterioration of the subsystem or component from regular use. Any claim for mechanical damage must be
supported by specific evidence such as proof of the age of the vehicle or subsystem; statements by the owner about
the operation of the subsystem/component prior to tender; entries on the joint inspection form at tender; the
maintenance history of the subsystem/component; indications of external damage; entries on the joint inspection
form on delivery back to the owner; statements by the owner or owner’s agent explaining where, when, and under
what circumstances the problem with the subsystem or component was first discovered; and opinions by qualified
repair personnel concerning the reason the subsystem/component is inoperable.

C.10.1.7 For FULL SERVICE POVs, custody shall be from the time the customer signs the DD Form 788, or
commercial equivalent, at turn-in until the customer signs the DD Form 788, or commercial equivalent, at pick-up.
For PARTIAL SERVICE POVs, custody shall be from the time the customer signs the DD Form 788, or
commercial equivalent, at turn in until a joint inspection sheet is signed by the contractor and the receiving
Government representative or GDS ocean carrier, as specified in Appendix K, or from the time the contractor signs
a joint inspection sheet with the delivering Government representative or GDS ocean carrier, as specified in




Appendix K, until receipt by the customer as evidenced by signing of the DD Form 788 or commercial equivalent.
For HARDLIFT POVs, custody shall be from the time the customer signs the DD Form 788, or commercial
equivalent, at turn in until a joint inspection sheet is signed by the contractor and the U.S. Department of State
Despatch Agent or designated ocean carrier, as specified in Appendix H, or from the time the contractor signs a joint
inspection sheet with the delivering U.S. Department of State Despatch Agent or designated ocean carrier, as
specified in Appendix H, until receipt by the customer as evidenced by signing of the DD Form 788 or commercial
equivalent.

C.10.1.8 The contractor shall, at its own expense, defend any suits, demands, claims, or actions in which the United
States might be named as a defendant, arising out of or as the result of the contractor’s performance of work under
this contract, whether or not such suit, demand, claim or action arouse out of or was the result of the contractor’s
negligence. This shall not prejudice the right of the United States to appear in such a suit, participate in a defense
and take such action as may be necessary to protect the interest of the United States. Nothing in the above provision
shall in any way limit other remedies available to the United States as provided by law, or waive rights the United
States as provided by law. :

C.10.2 CLAIMS

C.10.2.1 Prior to the return of the vehicle to the owner, the contractor may repair any damage or replace any loss.
However, any repair or replacement must be sufficient to restore the vehicle and its contents to at least the same
condition as it was at the time the contractor took possession of the vehicle. Replacement items must be the same
make, model, or type, or be of at least equivalent quality. If the contractor replaces an item with a similar item of
better quality, it may not charge the owner for the difference in cost. If the contractor repairs any damage or
replaces any lost item after the POV is tendered, and before it is returned to the owner, the contractor shall advise

- both the owner and the Contracting Officer or the COR of the loss and/or damage. The contractor is not required to
make such repairs or replacements and may compensate the owner, the owner's insurer, or the United States for the
full costs of any such repair or replacement within 45 days of receiving a claim, pursuant to C.10.2.7.

C.10.2.2 Either the owner, the owner’s insurer, or the United States may file a claim against the contractor for the
loss and/or damage for which the contractor is liable. Claims by the United States will most often be filed by an
executive agency’s claims service. The agency’s claim will be for the full value of any loss and/or damage for
which the contractor is liable, regardless of how much the agency has paid the owner. The United States may
include in its claim any amounts paid by an owner’s private insurer. Any amount recovered by the United States in
excess of what the United States has paid the owner will be returned to the owner or to the owner’s private insurer,
as appropriate. Many owners will elect to submit claims to their agency, for payment under the Military Personnel
and Civilian Employee’s Claims Act, after they have failed to settle directly with the contractor or in lieu of
submitting a claim directly to the contractor. As a condition of filing such claims, the owners must assign their
claim to the United States. At that point they no longer have the legal capacity to settle their claim directly with the
contractor.

C.10.2.3 The contractor must settle (i.e. pay, deny, or make a final written offer) all claims within sixty (60) days of
the date the claim is sent to the contractor, regardless of whether the claim is submitted by the owner, the owner's

" insurer, or the United States, unless the party filing the claim consents in writing to an extension of time. The
contractor must settle all claims for loss and/or damage in transit for which it is liable, even if a third party or
subcontractor actually caused the loss and/or damage . The contractor may pursue a separate action for
reimbursement from its subcontractors or third parties for the loss and/or damage, but may not require the owner, the
Government or any other claimant seeking compensation for transit loss and/or damage to file a claim with a
subcontractor or third party. Nor may the contractor delay settlement of a claim from an owner, owner’s insurer, or
the United States pending resolution of the contractor’s claim against a subcontractor or other third party.

C.10.2.4 When a POV is tendered to the contractor, a joint inspection of the vehicle and its accessories will be
conducted by the contractor's agent and the owner. During this process, contractor shall not require or request
owner or owner’s agent to waive }iability for any vehicle , or portion thereof, based upon the condition of that
vehicle or part, If contractor discovers preexisting damage during the initial inspection it shall be noted on DD
Form 788 or commercial equivalent. The contractor shall provide the POV owner or the owner's agent with a
legible copy of the vehicle claims instructions (Appendix A) explaining the customer's rights to file claims for loss .




and/or damage . 1f the contractor fails to provide the owner a legible, annotated copy of the inspection form when
the vehicle is tendered to the contractor, or fails to conduct a joint inspection of the vehicle and its accessories, all
loss and/or damage noted when the vehicle is delivered back to the owner will be presumed to have occurred while
the vehicle was in the custody of the contractor.

C.10.2.5 When the vehicle is delivered back to the owner or the owner's agent, another joint inspection must be
made for loss and/or damage. Any loss and/or damage found at this inspection that was not noted on the original
inspection when the POV was tendered shall be annotated on the DD Form 788 or commercial inspection form
approved by the Contracting Officer. A legible copy of this inspection form, showing any loss and/or damage noted
at time of tender and any loss and/or damage noted at delivery, will be given by the contractor to the owner or
owner's agent and to the Contracting Officer or the COR.

C.10.2.6 If a dispute occurs between the contractor's agent and the owner or owner's agent during any joint
inspection, the contractor shall immediately notify the Contracting Officer or their designated COR for verification
of the existence of any alleged loss and/or damage. If the Contracting Officer or COR'is not available at the time of
a joint inspection, the owner will be allowed to enter any exceptions to the contractor’s inspection on the back of the
DD Form 788 or commercial equivalent.

C.10.2.7 The contractor shall attempt to settle any loss and/or damage claims directly with the customer, preferably
at the vehicle processing center. If the cost of repair can not be determined at the vehicle processing center, the
contractor shall provide the owner or owner's agent, in writing, the address to which a claim can be submitted. The
contractor may also attempt to negotiate a settlement with the owner on the basis of the loss of value of the vehicle
caused by minor loss and/or damage. The contractor will have sixty (60) calendar days from the day a written
claim is sent (i.e. postmark date or facsimile date), to pay, deny, or make a final written offer on the claim.

However, the owner or the owner's agent is not required to accept a settlement offer from the contractor and may
elect to file a claim with the appropriate Government claims office, either after filing a claim with the contractor or
in lieu of filing a claim with the contractor. To be effective, any written settlement agreement between the contractor
and the owner that the contractor intends to be a partial release must clearly state, in a type face as large and as
prominent as the rest of the words on the release, that signing the release will bar the owner from making any further
claims against both the contractor and the United States Government/owners agency for the loss and/or damage that
was the subject of the release. 1t must also describe in detail the loss and/or damage that is the subject of the release.
The mere fact an owner negotiated a check with general settlement language on it will not bar further claims against
the contractor by the United States Government for loss and/or damage. 1f the owner or owner's agent does not
have a copy of the vehicle claims instructions when the POV is delivered, he or she will be given another copy at the
vehicle processing center. At that time the owner or owner's agent will be asked to read and sign the instruction
form as proof that he understands his rights and the claims process. The contractor shall maintain one copy of the
signed vehicle claims instructions in its files, and will give one copy to the owner or owner’s agent.

C.10.2.8 The contractor shall provide a claims report upon request/on an as needed basis to the Contracting Officer.
The report shall include at a minimum the following: the total number of claims from customers and by the military
claims offices, number of claims paid and settled at the VPCs, the amount of each settlement with the total amount
paid and the total amounts of claims denied or denied in part and the reason for the denial.

C.10.2.9 The contractor shall have the capability to immediately pay claims settiements up to $1,000 only at a
contractor operated Full Service vehicle processing center, in case the owner or the owner's agent elects to settle
such a claim with the contractor at the time of delivery. The contractor cannot require the owner to sign a release of
liability or any similar document indicating that payment is in full satisfaction of the owner's claim; the owner
retains the right to file a subsequent claim for loss and/or damage to the vehicle discovered after departing the
vehicle processing center. However, the contractor can have the owner sign a partial release of liability, in
accordance with paragraph C.10.2.7 for loss and/or damages that are settled directly with the owner. All readily
visible loss and/or damage shall be noted on the DD Form 788, or commercial equivalent, prior to the customer
leaving the VPC. However, the mere fact that loss and/or damage is not noted on the DD Form 788 at the time of
delivery back to the owner will not be a valid basis for denial of a claim. Owners may file claims for loss and/or
damage discovered that is not on the DD Form 788, provided the owner can prove that the loss and/or damage
occurred due to the negligence of or while in the care, custody or control of the contractor or any of its
subcontractors. :




C.10.2.9.1 Reserved

C.10.2.10 The contractor shall inform the owner or the owner's agent that he or she may file a claim with his or her
military claims office or civilian agency claims department at any time within two years of delivery if he or she
desires to do so for any reason including, but not limited to, failure to receive a settlement offer from the contractor
within sixty (60) days of filing a claim, or failure to agree to a settlement offer by the contractor. The procedures for
submitting a claim to a military claims office will be printed on the vehicle claims instruction form. Under the
provisions of the Military Personnel and Civilian Employees Claims Act, owners have two years to submit claims to
their agency’s claims service or department, for compensation for a loss incident to service. However, claims
against the contractor for transit loss and/or damage to POV shipped under this contract are claims of the United
States and are subject to the limitations on the United States for bringing claims under this contract.

C.10.2.11 The contractor may not raise the following defenses in response to a claim submitted by the owner or the
Government:

C.10.2.11.1 The contractor may not invoke the maximum amounts allowable listed in the Maximum Allowance List
- Depreciation Guide. The Army, Navy, and Air Force Regulations on claims only apply to payment by those
agencies to their personnel under the Military Personnel and Civilian Employees Claims Act. They are not
applicable to the settlement of claims between the owner and the contractor or between the Government and the
contractor. Likewise, while an agency claims service or private insurer may settle a claim with a vehicle owner on
the basis of a loss of value rather than payment of repair costs, they are not required to do so, and the contractor may
not deny liability for repair/replacement costs on the basis that the agency or insurer did not settle the owner’s claim
on the basis of a loss of value.

C.10.2.11.2 The contractor may not deny liability for mechanical damage merely on the basis that it did not verify
operation of the subsystem or component at the time of tender. However, claims for mechanical damage must be
proven in accordance with paragraph C.10.1.6.

C.10.2.11.3 In order to verify the condition of the vehicle at the time of tender, the contractor may do a joint
inspection, with the owner or the owner’s agent, of the exterior and interior or the vehicle, and may verify that all
major electrical and mechanical subsystems and operating components are working properly. The fact the contractor
elects not to inspect an item at origin will not be a basis for denial of a claim. The contractor is required to ensure
that the vehicle is sufficiently clean to enable it to conduct its inspection; the presence of dirt, snow, new car
protective coatings, or other substances during the origin inspection will not release the contractor from liability for
loss and/or damage. Absent a notation on the DD Form 788 or inspection sheet, all parts of the vehicle will be
presumed to be free of damage (including scratches which are not to bare metal) and in good working condition.
The notation on the DD Form 788 which states "record only marks exposing bare metal" does not apply to the
inspection at origin. Nothing in this paragraph obligates the Government to provide special equipment or facilities
to conduct such inspections, other than what is otherwise provided in this statement of work. If the contractor’s
personnel detect any mechanical problems with a vehicle after the joint inspection with the owner and before the
vehicle leaves the VPC, they should immediately notify the COR at the VPC. The COR should verify the problem,
and note it on the inspection form along with the date and time of the COR’s verification. This will be some
evidence that the mechanical problem existed prior to tender.

C.10.2.11.4 Notations on the destination DD Form 788 or commercial inspection sheet by a contractor's
representative shall be deemed to indicate agreement with the owner, unless they clearly indicate that the
contractor’s representative does not agree with the owners notation and shall state the reason for the disagreement.
The contractor must have the COR sign any delivery inspection sheet when a dispute occurs between the contractors
representative and the owner, unless the COR is unavailable. In those cases, the contractor must annotate this on the
form and bring the dispute to the COR as soon as possible. Although notations on a destination joint inspection
sheet disagreeing with an owner’s claim of new loss and/or damage must always be considered, they are not
conclusive against the owner or other claimants and may be refuted by other evidence, especially if they are not
verified by the COR while the vehicle is still present at the VPC.

C.10.2.11.5 The contractor may not deny a claim based on the allegation that the damage is preexisting unless this
is reasonably supported by evidence, such as the DD Form 788 or inspection sheet. 1f damage is noted on the DD




Form 788 at destination in an area where no damage is noted at origin, the contractor will be liable for this damage,
unless it can produce credible evidence indicating that the damage was preexisting. If the contractor denies a claim
for damage on the basis that the damage existed at the time the vehicle was tendered, the contractor will have to
disclose to the party asserting the claim all inspection forms or records that the contractor-uses to note damage as the
vehicle moves from one contractor to another. Such forms may be commercial forms, a copy of the DD Form 788, .
or a form developed by the contractor. The absence of any notation on this form will not be conclusive but will be
considered by the claimant.

C.10.2.11.6 On claims for loss and/or damage to vehicles shipped outside the continental United States, the
contractor may not deny or reduce its liability by producing catalog prices for damaged or lost vehicle parts unless
the contractor can demonstrate that the parts are available at that price in the location where the owner will have the
repairs done, Likewise, catalog or guides listing labor needed to repair a particular type of damage will not be the
basis of claim settlement. To the extent such guides are widely accepted, they will have been used by qualified
repair shops. The basis for repair will be a binding estimate by a repair shop in the vicinity where the vehicle is
located at the time repairs will be done. If, before a claim is settled by a military claims office, the contractor
submits an estimate of repair from a competent repair facility in the vicinity of the vehicle, and that facility agrees to
complete the repairs to the customer’s satisfaction at the price quoted, the military claims office will use this
estimate to determine the reasonable cost of repair when asserting a claim against the contractor. If such an estimate
from a reputable repair facility is received from the contractor after the owner’s claim has been adjudicated, the
Government claims office may consider it as evidence of the reasonable repair cost if it is more than 20% below the
repair estimate obtained by the owner. To be considered “in the vicinity” a repair facility must be within a 30
minute drive from the facility used by the owner or of the owner’s residence.

C.10.2.11.7 On claims for loss and/or damage to vehicles shipped into the continental United States, if the
contractor wishes to contest the reasonableness of a repair or replacement cost, the best evidence will be an estimate
of repair from a reputable repair facility in the same vicinity as the facility that gave the claimant an estimate or that
did the repair. See paragraph C.10.2.11.6, above. However, the contractor may base its settlement for the
reasonable repair costs on an estimate prepared using commercial catalogs and/or repair guides, subject to the
following conditions: :

a. To prove the claimant’s estimate or repair or actual repair costs is unreasonable, the estimate submitted
by the contractor using catalogs or guides must be at least 20% lower overall than the claimant’s estimate or actual
repair cost.

b. The contractor must submit to the claimant, in writing, an itemized estimate showing the cost of
repair/replacement for each damaged item. The estimate must be supported by extracts of those portions of the
catalog or guides that were used to prepare the estimate.

c. The catalog estimates for replacement parts must be for the retail price and must include shipping
charges to the location where the repair will be done, taxes, and installation costs, to include painting if the part
requires it and painting is not a separate charge on the estimate.

d. The catalog and/or guide used by the contractor to prepare its estimate must be one that is approved in
advance by the Contracting Officer. The catalog and guide must be the editions in effect at the time the estimate is
prepared and must be for the region where the repairs will be done.

C.11 OUT OF POCKET COSTS - When the contractor is directed by the Contracting Officer or the Contracting
Officer’s Representative to furnish equipment, materials, or services specified as payable at out-of-pocket costs or
for which payment is not otherwise specified in this contract (e.g., excess charges associated with shipping an
oversized vehicle, re-keying of locks, or replacement of broken keys), the contractor will be reimbursed at out-of-
pocket costs, unless such direction is necessitated as a resuit of the contractor’s fault or negligence. The contractor
shall obtain written approval from the Contracting Officer or the Contracting Officer’s Representative prior to
committing to and providing equipment, materials, or services under this provision.

C.11.1 FUMIGATION. Fumigation services are authorized as an out of pocket, reimbursement expense to the
contractor when such services are required for hardlift POVs and for partial service POVs when the contractor does




not take possession at the partial service location. The contractor shall obtain certification from the Contracting
Officer Representative that services were provided prior to submitting invoice(s) for payment. Fumigation services
~ for partial service POVs and full service POVs are not authorized as an out of pocket, reimbursed expense to the
contractor. The Schedule of Supplies/Services contract line items for full service and partial service include the
potential cost of fumigation except when the contractor does not take possession at the partial service location.

C.12 AP?LICABLE DIRECTIVES

C.12.1 Certain Government directives are required for performance. Contractor shall comply with these provisions.
Contractor shall maintain these directives in a current status. Supplements and amendments to these directives shall
be considered to be in full force. The contractor shall obtain and maintain the directives in C.12.2. If a directive is
not obtainable, the Government will provide one copy of the directive to the contractor.

C.12.2 DIRECTIVES:

a. lJoint Federal Travel Regulation

b. 2Joint Travel Regulation

c. Defense Transportation Regulation DOD 4500.9R

d. Military Standard Transportation and Movement Procedures, DOD Reg 4500.32R, Vol 1 & 1I.

e. Customs Inspection, DOD Reg 5030.49

f. MTMC Terminal Operations, MTMC Reg 56-69

g. Surface Traffic Management and Defense Transportation System Intermodal Equipment
Regulation (Chapter 19), MTMC Reg 55-355

h. 3Personal Property Consignment Instruction Guides, Volume I and 11

i. Defense Utilization and Disposal Manual, DOD INST 4160.21M

j. NAVSUP PUB 490, Transportation of Personal Property, Chapter 11.

k. MCO P4600.39, Marine Corps Transportation Manual

1. AFI 24-502, Moving & Storage Personal Property

m. AR 55-71, Transportation of Personal Property & Related Services, Chap. 12

n. AR 37-108, Chapter 4, "General Accounting & Reporting for Finance & Accounting Office”

0. Voluntary Intermodal Sealift Agreement (VISA)

p. Compliance for Defense Packaging: Phytosanitary Requnrements for Wood Packaging Material (WPM) DoD
4140.01-M-1

g. Other Government-directed sources for use with this contract

' May be viewed via the internet at http://www.perdiem.osd.mil

? May be viewed via the internet at http://www.dtic.mil/perdiem/jtr.html

?May be viewed at the MTMC web site at http://www.mtmc.army. mxl/property/ppcxg/defau]t htm (Volume I only)
C.12.3 Sources for directives listed in C.12.2 are:

U.S. Department of Commerce Superintendent of Documents

National Technical Information Service U.S. Government Printing Office
5285 Port Royal Road P.O. Box 371954

Springfield, Virginia 22161 Pittsburgh, PA 15250-7954
Telephone (703) 487-4780/4684 Telephone (202) 512-0000

FAX (703) 321-8547 FAX (202) 512-2250

C.13 PAYMENT INSTRUCTIONS

C.13.1 Payment procedures shall be established in accordance with FAR Clause 52.212-4, Contract Terms and
Conditions -- Commercial Items (Mar 2001). The following requirements are supplemental actions regarding
payment:




C.13.2 The contractor shall provide a detailed printout of activity to the COR at each site for that site. The printout
will reflect all information contained in the related weekly files supporting the invoice to be generated for that
activity, including the Ocean Carriage Pass Through Charges associated with the deliveries to those locations. The
contractor shall provide a signed DD Form 788 or commercial equivalent, along with a copy of the customer’s
orders and other supporting documentation to the COR.

C.13.3 The contractor shall submit invoices in an onglnal to the payment pre-certification office located at Scott
AFB, IL 62225,

C.13.4 The contractor shall provide an electronic data file containing data relating to Full Service POVs, Partial
Service POVs, and Ocean Carriage Pass Through Charges to accompany each original invoice containing the related
billings. The contractor shall provide this data in ASCII format, utilizing the data structure in Appendix G.

C.13.5 The Contractor shall submit invoices for each calendar week activity for each site. Separate invoices shall
be submitted for Out Of Pocket Expenses.

C.13.6 The contractor shall prepare all weekly invoices, except Out Of Pocket Expenses and Ocean Carriage Pass
T_hrough Charges, in an itemized format by schedule, contract line item number (CLIN), quantity, unit price, and
amount extended for each CLIN, with a subtotal for each schedule, and a grand total for the invoice.

C.13.7 For Ocean Carriage Pass Through Charges and related Partial Service POV invoicing (see also C.13.9), the
contractor shall be responsible for obtaining verification of delivery and forwarding that verification with the invoice
for the service to the destination COR.

C.13.8 For Out Of Pocket Expenses including supplies or services furnished specifically for use under the contract,
the contractor shall provide the invoice with the receipts supporting the payment made and with written
authorization from the Contracting Officer for such services. For the first purchase made from a subsidiary or parent
firm, the contractor shall provide a letter to the payment precertification office explaining the relationship between
the firm supplying and the firm paying for the Out Of Pocket Expense.

C.13.9 For Ocean Carriage Pass Through Charges, the contractor shall invoice for ocean freight upon delivery of
the POV to the final destination VPC. For partial service POVs, the contractor shall invoice for ocean freight upon
making the POV available to the Government or its agent at destination. The COR at destination will certify that the
services were received (i.e., the POV was delivered) using manifest, discharge list, or other documentation provided
by the contractor. Payment will be based on trade route established in the GDS and low cost carrier. The contractor
will not deviate from the established trade route as incorporated into this contract unless prior written authorization
is received from the designated authorized Government representative. Where no approved trade route/carrier exists
(no GDS), the contractor must also get prior written approval of carrier, route, and rate. Authorizations for all
exceptions will be submitted with the related original invoice.

C.13.10 The contractor shall prepare Invoices for Ocean Carriage Pass Though Charges in an itemized format, by
final destination VPC or point of turnover to the Government/Government’s agent, route (including POE and POD),
carrier, quantity (in terms of quantity billed, whether each or measurement tons), unit price, and amount extended,
with a grand total for all activity on the invoice.

‘C.13.11 Reserved

C.13.12 On a monthly basis, the contractor shall submit invoices for contractor provided on-site customer service
representatives at Incirlik Air Base and Izmir Air Station, Turkey in accordance with the appropriate Miscellaneous
Services CLIN, directly to the COR Incirlik and Izmir for certification of receipt of services.

C.13.13 Pay procedures outlined in this section do not preclude the improvement of procedures in the future -- €.g.,
Electronic Data Interchange, Electronic Funds Transfer, Government purchase card -- when such improvements are
developed in agreement between the contractor and the Government.

C.13.14 Final invoices must be submitted within 180 days of contract completion.




C.13.15 POV Storage Procedures

C.13.15.1 The contractor shall be compensated for all Storage Handling-In, Storage Handling-Out services for all
vehicles stored in accordance with the rates established in Part I — Schedule of Supplies or Services. The contractor
will be compensated for line haul between the origin and destination vehicle processing centers and the storage
facilities in accordance with the appropriate Miscellaneous Services CLIN. -

C.13.15.2 The contractor shall be compensated at the applicable Full or Partial Service CLIN rate for vehicles
received OCONUS pre-storage and/or delivered OCONUS post-storage.

C.13.15.3 The contractor shall be compensated for Storage Handling-In and Storage Handling-out services for all
vehicles received directly from the member and to the member upon the member's pickup within CONUS.

C.13.15.4 The contractor will not be compensated for Storage Handling-In services when a storage vehicle is
received from an OCONUS VPC and the contractor is paid for services under Schedules I, I, II1, 1V, V, VI
or Vehicle Processing Fees under Schedule VII.

C.13.15.5 The contractor will not be compensated for Storage Handling-Out services when a storage vehicle
is delivered to an OCONUS VPC and the contractor is paid for services under Schedules I, 11, 11, IV, V, Vl or
Vehicle Processing Fees under Schedule VII.

C.13.15.6 The contractor will not be compensated for Storage Handling-In and Storage Handling-Out services
when a storage vehicle is received at and delivered to an OCONUS location and the contractor is paid for services
under Schedules I, I1, ITI, IV, V, VI or Vehicle Processing Fees under Schedule VII thru IX.

As specifically set out in C13.15.3 thru 6 above, the contractor will not be compensated for VPC processing fees and
storage handling fees for the same POV movement leg.

C.13.16 INVOICE CERTIFICATION (POV Storage)

C.13.16.1 The COR responsible for the origin CONUS VPC will certify invoices for payment for storage Handling-
In services and the applicable Schedule VI services required to deliver the POV to the storage facility.

C.13.16.2 The COR responsible for the VPC nearest the storage facility will certify invoices for payment of storage
fees.

C.13.16.3 The destination COR will certify invoices for payment for storage Handling¥0ut services and the
applicable Full/Partial/Schedule VI services required to deliver the POV to the destination VPC.

C.13.17 PARTIAL MONTH STORAGE RATE APPLICATION

C.13.17.1 First Month of Storage. The contractor will invoice for the full Storage CLIN rate for vehicles received
for storage from the first up to and including the fifteenth day of the month. The contractor will invoice for half the
Storage CLIN rate for vehicles received for storage from the sixteenth up to and including the last day of the month.

C.13.17.2 Last Month of Storage. The contractor will invoice for half the Storage CLIN rate for vehicles delivered
from storage from the first up to and including the fifteenth of the month. The contractor will invoice for the full
Storage CLIN rate for vehicles delivered from storage from the sixteenth up to and including the last day of the
month.

C.13.17.3 The contractor will invoice weekly storage Handling-In and Out, and applicable Miscellaneous Services
CLIN. The contractor will invoice monthly all storage services. The invoices can be either consolidated or single
lot monthly invoices for storage. The storage invoice shall contain the following information:

(1) Contract Number
(2) Service Order Number




(3) Period of storage for which payment is claimed

(4) Contract Line Item Number (CLIN) for which payment is claimed from the Schedule of Supplies and
Services

(5) Contractors Lot Number

(6) Member’s name(s), grade(s) or rank(s), and social security number(s)

(7) Fund citation(s) appearing on initial or supplemental service order(s)

C.13.18 By the 15th calendar day of each month, the contractor shall transmit via e-mail to the Contracting Officer
a report that details the following information: invoiced dollar amount by month and in aggregate against the
current contract year delivery order, pending invoice dollar amount in aggregate against the current contract year
delivery order, estimated invoice dollar amount by month and in aggregate against the current contract year delivery
order and representative of all POVs received for shipment in the GPC network as of the first calendar day of the
month the report is issued, estimated ocean freight pass through invoice dollar amount for POVs received for
shipment in the GPC network as of the first calendar day of the month the report is issued, and estimated invoice
dollar amount for POVs in GPC Storage for the month the report is issued.

The total costs associated with services performed for the Government under this delivery order shall not exceed the
funding set forth in the delivery order Schedule. Both the Contractor and the Government are responsible for
monitoring total cost incurred under each delivery order. If at any time the Contractor determines the totai of
payments received, payments due, and costs to be accrued will exceed 85 percent of the funding set forth in the
delivery order Schedule in the next 30 days, the contractor shall immediately notify the Contracting Officer via e-
mail. Upon receipt of the written notice, the Contracting Officer will determine if current authorized delivery order
funding is sufficient, and if determined insufficient, will undertake to increase funding to an amount adequate to
satisfy the work to be performed by the contractor.

The Government is not obligated to pay the Contractor any amount in excess of the funded amount in the delivery
order Schedule. The Contractor is not obligated to continue performance if to do so would exceed the funded
amount set forth in the delivery order Schedule, unless and until the Contracting Officer notifies the Contractor in
writing the funded amount has been increased and specifies the revised funded amount.

C.14 POV STORAGE ~ CONUS, LIMITED TO U.S. MILITARY MEMBERS ONLY

C.14.1 The storage of POVs will be in an enclosed facility. The contractor is responsible for the storage of vehicles
for 365 days or more in CONUS. At the discretion of the Government, storage may be authorized in connection
with contingencies, deployments, etc , in CONUS. The member must have an original signature letter from
transportation officer authorizing storage of the POV. The contractor shali receive from/deliver to the customer at
existing vehicle processing centers. The contractor will arrange movement of the vehicles to/from the vehicle
processing centers from/to the storage facilities. The contractor is responsible to prepare vehicles for storage in
accordance with the vehicle manufacturer’s recommendations in effect at the time of storage. Note: The use of the
word member or customer in this text is synonymous.

C.14.2 Reserved

C.14.3 ADDITIONAL TERMS AND CONDITIONS FOR POV STORAGE

C.14.3.1 Allstorage will be indoors, POVs must be placed into storage no later than 14 workdays after vehicle turn
in at a CONUS location and no later than 14 workdays after arrival at final destination CONUS VPC for POVs
turned in at all OCONUS locations

C.14.3.2 If space permits, the contractor may store POVs in an enclosed facility at Full Service Vehicle Processing
Centers in CONUS.

C.14.3.3 The contractor may for its own convenience and at no expense to the Government, move vehicles from
one storage facility to another facility. Drayage costs to the final destination will be based on the original storage
site. Any movements shall be documented and maintained in the POV file.




C.14.3.4 The contractor shall store vehicles in accordance with the vehicle manufacturer’s recommendations in
effect at the time of storage.

C.14.4 MECHANICAL SUBSYSTEMS

C.14.4.1 The contractor shall be responsible to replace, repair, and payment of minor mechanical subsystems, such
as batteries, belts, hoses, etc. for storage POV's when these components become inoperable and hinders the
contactor’s ability to maintain the operating condition of the POV while in storage. The threshold maximum
liability shall be set at $1,000.00 in aggregate for the total storage duration of the POV, Contractor shall notify the
COR and Service Member on a monthly basis of all repairs performed under this provision. Repair estimates in
excess of $1,000.00 will require COR and Service Member approval to proceed with actual repair, with Service
Member responsible for all repair costs in excess of $1,000.00, as aggregated for the total storage duration of the
POV.

C.14.4.2 Any major mechanical repairs required to maintain the storage vehicle will be repaired after written
authorization for the repair is obtained from the owner and written authorization is received from the COR
responsible for the VPC nearest the storage facility. The contractor will also notify the Contracting Officer. The
contractor is not liable for any degradation due to member’s unwillingness to maintain the POV in storage.

C.14.4.3 The contractor shall be reimbursed for all mechanical repairs to storage vehicles as an Out-of-Pocket
expense. : '

C.14.4.4 The contractor will not accept a vehicle for storage where the vehicle has any noticeable fluid leaks. The
contractor will not accept a vehicle for storage where it determines the vehicle is inoperable or unsafe.

C.14.5 COMMENCEMENT OF STORAGE

A POV storage requirement ordered under this contract is considered a requirement upon the turn-in of POV by
member or agent with orders indicating this entitlement.

C.14.5.1 CONUS RECEIPT: Storage begins upon receipt of the POV for storage when delivered by the member
or agent at a CONUS VPC, '

C.14.5.2 OCONUS RECEIPT: For POVs received by the contractor.at an OCONUS VPC, storage begins when the
POV is delivered to the Contractor’s CONUS storage facility. ’

C.14.5.3 Partial Service/Hardlift: Storage for partial service and hardlift POVs will begin when the contractor takes
possession of a storage vehicle in CONUS at Full Service VPC from the Government or the Government’s agent.

C.14.6 TERMINATION OF STORAGE PERIOD -

For a POV delivered to owner or agent at CONUS VPC, storage ends upon customer pick-up. For vehicles
requiring further transport to an OCONUS destination, storage ends upon delivery of the POV to the nearest
CONUS VPC no later than 2 1calendar days from notification by owner.

C.14.7 OVERSIZE ASSESSMENT

Contractor will be compensated at an additional 25% of the monthly storage rate for any vehicle exceeding 20
metric tons.
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ere teasioie. .
Modification Control Number:  tcperem12576

GLOBAL POV CONTRACT (GFC)

The purposa of this modification is 10:

1. Rermove Saimt Maw gan as a Quality of Lée (QOL) Site and estabish RAF Croughlon as the new QOL site.
2. Bstablish a QOL biling rate of $800.00 {or RAF Croughton,

3. Icorporate the revised Appendix B and Attachment 7. Total funded amount is unchanged.

The Point of Contact (POC) for this modification is Mr. Joe Pareyra, 618-220-7109.

Excep! as provided herein, all ierma and conditions ofthe document re€renced in fem9A or 1UA , as herriofore changed. remains vnchanged und in L) bree and effet.
I5A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME TITLE OF CONTRACTING OFFICER (T ype or print)
T Cernroed \ P GAREN Jro~ G-RO |
. ¢ = Ok

15B. CONTRACTOR/OFFERQR 15C. DATF. SIGNED 168. UN SOF LRACA 16C. DATE SIGNED
A= 30 Jan BY
= (ES}A’Tamu of person awthorized 10 sign) 20 (2 (Sigharg ofContrdecing Oficery /| \! . JAN 3 0 2012
C IONTO SF 30 .
APPROVED BY OIRM 11-84 3010304 = 5:&':&?3 e

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

(End of Summary of Changes)




1.CONTRACT 1D CODR PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ) P 2

2. AMENDMENT/MODIFICATION NO. 3 EFFECTIVE DATE |4, REQUISITION/FURCHASE REQ. NO. 5. PROJECT NO (ifappiicable}
06 06-Fab-2012 WEOYC.G12T8800

6. 1ISSUED BY cobE  |HTC711 7. ADMINISTERED BY (!fother thon emh) CODE |

LS NI / See ltem 6

SCOTT AFB L 62225 5357
8. NAME AND ADDRESS OF CONTRACTOR (Na., Street, County, Sate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.

AMERICAN AUTOLOGISTICS, LP :

1 MAYNARD OR c
AN RIDCE 1 07658 1878 9B. DATED (SEE ITEM 1 1)
OD, OF CONT RACT/ORDER NO.
X hw%’ 0-0184-0008
10B. DATED (SEE ITEM 13)
CODE__3VVVB [FACILITY CODE_3VVV8 X | 01-Nov-2011
t1l. THISITEM ONLY APPLIESTO AMENDMENT S OF SOLICITATIONS

DThe above numrbered salicitation iv umended as set borth in Jtetn {4, The hour and dute specified b receipt oOfr . D is extended, D in not extended,

Ofr must acknowledge receipt ofthis amendment prior (o the hour and date sperifed in the solicitation or as amended by one ofthe bllowing methods:

(0) By complering lteis 8 and 1 5, and cesuming copies ofthe arendnent: (b) By acknowiedging receipt ofthis anendivent on eoch vopy vithe viler subimitted;
ar (c) By separata lctter or telegramwhich includex o reference to the soliciiation and arendment numbers, FAH.URE OF YOUR ACKNOWLEDGMENT TO BE
RECEVED ATTHE PLACE DESIGNATED FOR THE RECEIPTOF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED Ma Y RESULTIN

REJECTION OF YOUR QFFER. Ifby vinue ofthis amendment you derire to change an o flr already submitted, such change may be imde by telegramar letter,
provided coch telegrumor tetter mukek rerence 1o the solicitation snd this amendment, and is received priof to the opening hour and date ipecified.

12, ACCOUNTING AND APPROPRIATION DAT A (If required)

13, THISITEM APPLIES ONLY TC MODIFICATIONS OF CONT RACT YORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM {4, -

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONT RACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, sppropriation dvle, eie.) SET FORTRH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43, 10X 8).

X |C. THISSUPPLEMENT AL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:
FAR £§2.243-1, Changes - Fixed Frice (Aug 1987), At M (Apr 1984)

lf)‘ OTHER (Secify type of modification and puthority |

E. IMPORTANT: Contractor D is not, is required to sign this document and return 1 copies (o the issuing office.
14, DESCRIPT ION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, including solicitation/canteact subject matter
where feasible,) -

Modification Controt Number:  \crmuskmw 12643

GLOBAL ROV CONTRACT (GPC) The purpose of this modification is to establish a billing rate for the follow ing Biuebark Privatety-Ow ned
Vehicle (ROV) shipments:

For one (1) POV trom 6918 Cryslal River Road, Jacksonvile, FL 32219-5109 to 3842 Prince Andrew Drive, Riverbank, CA 95367 Billing will
be against CLIN 7712, Blusbark Linehau at a rate of $1,463.49.

For one (1) POV rom U.S. Army Recruiting Bat\albn.'21 Mallard Court, Becikiey, WV 25801 to 11725 Walnut Wood CT, Mdiothin VA 23112,
Biling w i be against CLIN 7712, Biuebark Linehau! at a rate of $1,098.31.

The Roint of Contact for this modification is M, Mchael Muskopf, 618-220-7114.

Faraor ay pvprided herean, ) Nervs 8nd condivions o5 i o8 d 50 Rown P o7 JDA, o5 beretsnbane thanged, &ormins wochavged and jo B)) Srve and el

|
TSA. NAME AND TITLE OF SIGNER (T ype or print) T6A. NAME AND TITLE OF CONTRACT ING OFFICER (T ype or print)
T P
5 C EAT VAT & \/(_.— \/ } A EHAL |
lSB CONTRACTOR/OFFEROR Q 15C. DATE SGNED 16C, DATE SIGNED _
(&%mure of person authorized Lo sign) _o/e
"EXCEPTION TQ & 30

30-105-04 <7 ST ANDARD FORM 30 (Rev, 10-83):
APPROVED BY OIRM 11-84 Prescribed by GSA ,
FAR (48 CFR) §3.243 :




SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The effective date has changed from 01-Nov-2011 to 08-Feb-2012.

(End of Summary of Changes)
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' T CONTRACTIDCODE | PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 [ 2
2. AMENDMENT/MODIFICATION NO. 1.EFFECTIVE DATE  |4. REQUISITION/PURCHASE REQ. NO. 3. PROJECTNO {ifupplicabic)
07 . ) 24-Feb-2012 WAOYC 512790000
6.1SSUED BY CODE  [HTCT1Y 7. ADMINISTERED BY (Ifother then item6} . - cooE |
BECOTTOR o - Seo Item 6
SCOTY AFB L, 62229537
8. NAME AND-ADDRESS OF CONTRACTOR (No., Sircet, County, Stste and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
AMERICAN AUTO LOGISTICS, LP _ .
1MAYNARD OR i
plhiirasty JENSN g 9B. DATED (SEE ITEM 11)
: ’ 5 MOD. OF CONT RACT/ORDER NO,
X | BP9 130008
10B. DATED (SEE ITEM 13)
(CODE__3VVV8 {EACILITY CORE _3VVVE X | 08-Fob-2012
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
Dme above numbered solichimion iy wrended oo set bnih in hem 14, The hourand due speciled B receipt ofQffr D iy exended, D 16 not extended.

Oy sust sk nowiedge receipt ofthis amendrent pelot 10 the hout and dwespecifed in the sollclimtion or ay avended by one ofthe bllowing methods:
(») By completing lteme 8 and 14, and retuming copigs ofthe amendment; (0) By sknowledging receipt ofthis smpndrrent on each copy ofthe ofr subemitted;

or (c) By sop: letier or telegram which incudes & relerence (o the salicitstion end amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECE{PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR QFFER. [fby vinue ofthis kmendment you desire (o change aa ol slready submitied, such change ey be mede by icfegramor fester,
provided cach teleg itror mukes refrence 1o 1he solicitstion and ihis amendmen, and is recelved prierto the opening hour snd date aprcifed.

12. ACCOUNTING AND APPROPRIATION DAT A (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT YORDERS
(T MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spesify amhorhy) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropristion date,-etc.) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B),

C. THISSUPPLEMENT AL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF: ‘
FAR 52.243-1, Changes - Fixed Frice {Aug 1987), AR M {Apr 1984)
D. OTHER (Specify type of modificatlon and authority)

x

€. IMPORTANT: Contractor [ ] ismot, [X] Is rocuired 10 sign this document and return 1 ©  copiesto the Issuing office.

14, le::’scmnon OF AMENDMENT/MODIFICATION {Qrganized by UCT section headings, including sollcitation/contract subject matter
re feaside. )

Modiflcation Controf Number:  tcrmusiorw 12744 ¢

Globai POV Contract (GFC) o

The purposse ot this modification is to establish a bl!hng ratefora BtuebarkPrwatdy-o«deehhb (FW) shipment tor one (1) POV: from

218 Yukon Road, Macon, GA 31217 to Charleston Veh)cb Proceasing Center (VFC) BRing w il be against CLIN 7712, Biuebark Line Haui at
aro19 01 $9,152.57. _

Tho ROC for this modification is Mr. Mchae! Muskopf, 618-220-7114.

Except a3 provided hereln, il terms and conditiona ofthe document re&renud inRem9A or 10A,as by fre ch d [ h
{5A. NAME AND TITLE OF SIGNER (Type or print)
4.

d and in &1l broc end et
16A. SAME AND TITLE OF CONT RACTING OFFICER (Typc or print)

y arey N. Gropp
C AT C (( V P TEL 618-220-7080 . BmAL carey.gropp@ustranscom.mil
{58, CTOR/OFFEROR 15C. DATE RENED 3 )
‘ﬁ i 2.9 Fe b .

16C. DATE SGNED
@tm of person authorized 10 sign) e o)
=X ION TO SF 30

FEB 30 200

. - 30-105-04 o ' STANDARD FORM 30 (Rev, ID-S})
APPROVED BY OIRM {1.84 o : Prescribed by GSA
FAR (48 CFR) 53.243
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'SUMMARY OF CHANGES

, (End of Summary of Changes)




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | COVTACTIPCOPE | PAGEOF paaEs

J 1 2
2. AMENDMENTMODIFICATION NG 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ. NO. S, PROJECTNO (1applieabic)
08 09-Apr-2012 WAOYC 312786000
6.1SSUED BY CODE HTC711 7. ADMINISTERED BY (Ifother then item 6) CODE I
USTRANSCOM-AQ . HTCT11
808 5COTT DR See Item 6
SCOTT AFD 1L 6228-535? .
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, Statc and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
AMERICAN AUTOLOGISTICS, LP
1 MAYNARD DR :
R r e 1678 » 9B. DATED (SEE ITEM 11}
0A. F CONT /ORDER NO.
X | X 2356134 ooh ©
: 10B. DATED (SEEITEM 13)
CODE__3YVV8 [FACILITY CODE_3VVV8 X | 08-Feb-2012
11. THISITEM ONLY APPLIES TO AMENDMENT S OF SOLICITATIONS
DThe above numbered solicilalion is amended a3 set rth in iem 14 The hour and date specified br seceipt of Offer D is eended, D is not etended
Qf1 oust acknowledge receipt of this xmendment pnor Lo the hour and date spesified in the solicitation or as amended by one ofthe following methods:
{a) By completing Jtems 8 and 1S, and retuming copics ofthe drornt; (b) By acknowledging receipt of this amendment on each copy ofthe offer submuited,
or (c) By scparate letter or telegrmm which includes a refer 1o the solicitaion and dment sumb FATLURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFTED MAY RESULT™
REJECTION OF YOUR OFFER. Ifby virtuo of this smendment you desire to changs an offer already sotmitied, such change may be made by telegram orictier,
provided cach telegramor letter nukes rof tg the sollcitation and this d mnd js reecived prios 10 the opening hour and date specibed.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

{ T
13. THISITEM APPLIES ONLY TO MODIFICAT {ONS OF CONTRACT YORDERS
I'T MODIFIES THE CONT RACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER 1§ ISSUED PURSUANT TO: (Specify asthority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INITEM I0A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 15 MODIFIED TO REFLECT THE ADMINISTRATIVE CHANUES (such as changes in paying
office, appropriation date, ctc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT Al. AGREEMENT IS ENTERED INT O PURSUANT TQO AUTHORITY OF:
FAR 52.243-1, Changes - Fixed Price (Aug 1987), AR M (Apr 1984)
D. OTHER (Spccify type of modification and authority)

>

E. JMPORTANT: Contractor D isnot, [Z] i5 required to sign this docwnent and retum 1 copics to the issuing ofTice.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soliciiation/contract subject matter
where feasible.)
Modification Control Number:  tcperejnm 2868

GLOBAL POV CONTRACT (GPC)

Seo page 2.

.

Exeept as provided herein, all tavms and conditions ofthe documens reeroviced in Jtem 9A or 10A, as heretalbre changed, remaens anchanged and in &) force and ofkes

15A. NAME AND TITLE OF SIGNER (Type or print) : ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
. MICHELLE M. MENDEZ / CONTRACTING OFFICER
z. J. ¢ AV4 TEL 81822076 EMAIL MICHELLE MENDEZ(USTRANSCOM ML
15B. CO! CTOR/OFFEROR t5C. DATE SGtIED 16B. UNITED ST ATES OF AMERICA 16C. DATE SGNED
‘5/ t3 Ren L By { !M‘M 13-Apr-2012
(Signdywre of person auhorized to sign) -0 L2 (Signature of Contracting Officer)
EXCEPTION TO S 30 30-105-04 ~—ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM {1.84 Prescribed by GSA

_ FAR (48 CFR) $3.243
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SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The foliowing have been added by full text:
The purpose of this modification is to establish billing rates for the following Bluebark
requirements:

One (1) POV from Portsmouth Naval Shipyard. NH to 40 Budlong St., Hilldale, MI 42942,
Billing will be against CLIN 7712, Bluebark Line Haul at a rate of $1,314.31;

Two (2) Privately-Owned Vehicles (POVs) from 401 Ruddy Court, Jacksonville, NC 28540 to
3114 Jacklin Ave, Sierra Vista, Arizona 85650. Billing will be against CLIN 7712, Bluebark
Line Haul! at a rate of $1,718.31 for a total of $3,436.62 for two (2) POVs; and

One (1) POV from 7034 Entrance Rd, Ft. Campbell, KY 42223 to 3707 Connie Lane,
Texarkana, TX 75503. Billing will be against CLIN 7712, Bluebark Line Haul at a rate of
$1,068.31.

The POC for this modification is Mr. Joe Pereyra, 618-220-7109.

(End of Summary of Changes)




