UNITED STATES TRANSPORTATION COMMAND
(USTRANSCOM)

SOLICITATION NUMBER FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

7 February 2006

AIR TERMINAL AND GROUND HANDLING SERVICES
(ATGHS) FOR AMC AT GUNSAN AB AND
GIMHAE ROK AF KOREA

Previously released under FOIA
Information withheld under 5 U.S.C. 552(b)(3)[10 U.S.C. 2305(g)], (b)(5) and (b)(6)



(

D A B 57 T G S i I P~ T e = S —— e ——— .
SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL [TEMS 1. REQUISITION NUMBER PAGE 1 OF '
OFFEROR TO COMPLETE BLOCKS 12,17, 23, 24, & 30 Bes Scheadula 37
2. CONTRACT NO, 3. AWARDIEFFECTIVE |4, ORDER NUMBER 5, SOLIGITATION NUMBER 8, SOLICITATION 1SSUE
FA4428-06-C-0004 T 1 2] FA4428-05-R-0020 AT oot /2008
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No collact 8. OFFER DUE DATE/
INFORMATION CALL: J John €. PFlshar calls) (61B) 229-4454 L?‘C/‘::L-ﬂ'"mfs 2000
9.ISSUED BY CODE [ Paid28 |10 THIS ACQUISITION IS BaﬂEEs NAHON |12 DISCOUNT TERMS
NLESSB OCK1S
402 Scott Dr., Unit 3Al | lser asioe: % FOR SEESCHEDUL
Scott AFB, IL 62225-5302 [[]smat susiness [[]' 1ea.THIS CONTRACT IS A RATED
ORDER UNDER DPAS {15 CFR 700)
[ smatt pisav. susivess 135, RATING
E : »
8ic: 74, METHOD OF SOLICITATION
SIZE STANDARD; " [1RFQ s (X] rep
15.DELIVER TD CODE | 18, ADMINISTERED BY i FAL128
OL-T AMCAOS/A34Y, Contract Alr iftDivision
) Unit 5093
CAL APO AP 96328-5093
77 8}:’;”2&‘3&70’7" c‘ggg“i 68700 | 2?,%’;’” MI66  ]18a. PAYMENT WiLL BE MADE BY CODE |__ F03000
: DFAS Dayton/DFAR-DY/CVFD ' '
Maytag Alrcraft Corpoz:ation ».0, no;{ 354024 /
6145 Lehman Drive, Suite Columbus, OH 43218-5024
Colorado Springs, CO 80918«3440
TELEPHONE NO, {11 q\ "10 1. TAON :
Bb, SUEMIT TRVOICES TO ADDRESS SHOWN IV BLOCK 182 UNLESS BLOCK BELOW
[]rre-cHECK REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS N || 1S CHECKED ?
OFFER SEE ADDENDUM
19, 20, 21, 22, 2, ©2a,
ITEM NO. SCHEDULE OF S8UPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMQUNT

SRE CONTINUATION OF HF1448§

(Aliach Additional Sheets as N ). .
25. ACCOUNTING AND APPROPRIATION DATA- AA; 97X4 930: FDZ;O 6 86 28. TOTAL AWARD AMOUNT (For Gavt, Use Only}
6594 101000 100240592ER 41125F 503000 F03000 $217,328.00
27a. SOLICITATIDN INCORPORATES BY REFERENCE FAR 52.212-1, 52,2124, FAR52.2123 AND 52.212-5 ARE ATTACHED. ADDENDA arg | | ARENOT ATTACKED
27b. CONTRACT/PURCHASE ORDER INCORPDRATES BY REFERENCE FAR 52.2124, FAR 18 ATTACHED. ADDENDA ARE ARE NOT ATTACHED
COPIES]23, AWARD OF CONTRACT: REFERENCE OFFER

28, CONTRACTOR 1S REQUIRED TO SIGN THIS DOCUMENT AND RETURN

TO ISSUING OFFICE, CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS D o . . YOUR OFFER ON SOLIGITATION (BLOCK
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO (TEMS:

SUBJECTTO HE TERMS AND CONDITIONS SPECIFIED HEREIN.
Fis. UNITED STATES OF AMERICA {8/GNATURE OF CONTRACTING OFFICER}

30a. SIGNATUREO OFFERDRICONTRACTOR ; i )

30b, NAME AND TITLE OF SIGNER “~Ja0c. DATE SIGNED Fg
i

NAME O ZONTRACTING OFFICER 31c. DATE SIGNED

CE FAVLAK (618) 229-4454
ce.pavlak@scott.af.mil 7@/&'

William L. Silva, President| 11/10/05
322, QUANTITY IN COLUMN 21 HAS BEEN X/ SHIF NUMBER 34, VOUCHER NUMBER J35. AMOUNT VERIFIED
v CORRECT FOR
ACCEPTED, AND CONFORMS T0 THE
"I recenen ] wspecTen [] CORTRACT, EXCEPT AS NOTED [PARTIAL | [FINAL
38, PAYMENT 37, CHECK NUMBER
32b. SIGNATURE OF AUTHORIZED GOVT, 3%c. DATE [] compierz [ pariaL B
REPRESENTATIVE 38, S/R ACCOUNT NUMBER Fs. S/R VOUCHER NUMBER |40, PAID BY

42a, RECEIVED BY (Pnnf)

4 1a, | CERTIFY TH{S ACCOUNT IS CORRECT AND PROPER FOR PAYMENT
1b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

YY/MM/DD)

H2c. DATE REC'D J4Zd. TOTAL CONTAINERS L

JTHORIZED FOR LOCAL REFRODUCTION SEE REVERSE FOR OMB CONTROL NUMBER AND 'STANDARD FORM 1449 R;w.ys)
PAPERWORK BURDEN STATEMENT Prescribed by GSA - FAR (48 CFR) 53.212



SOLICITATION NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

CONTINUATION OF SF 1449 .

1. Continuation of Block 18b. All invoices will be submitted using Wide Area Work Flow —
Receipt and Acceptance WAWF-RA in accordance with DFARS 252.232-7003 Electronic
Submission of Payment Requests (page 20) and the Routing Sheet, Attachment 4. When
invoicing the Reimbursable CLINS, round the amounts to the nearest whole dollar.

2. Continuation of Blocks 19 —24. Performance of this contract shall begin 1 Apr 06, or
date of award if subsequent thereto. It shall continue through 30 Sep 06, (30 Sep 07 if Option
Year One is exercised, 30 Sep 08 if Option Year Two is exercised, 30 Sep 09 if Option Year
Three is exercised, 30 Sep 10 if Option Year Four is exercised) unless terminated or canceled
sooner under the provisions of this contract or unless extended pursuant to FAR 52.217-8.

3. PRICING SCHEDULE (Continuation of SF 1449 Blocks 19 —24) See pages 3 and 4.
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

FA4428-06-C-0004

o~ —
PAGES

NAME OF OFFEROR OR CONTRACTOR

MAYTAG AIRCRAFT CORPORATION Cage Code: 6B700
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE |  AMOUNT
BASE PERIOD - 1 APR 06 THROUGH 30 SEP 06
0001 Air Terminal and Ground Handling Services at Gunsan AB,
Korea
0001AR Provide complete Air Terminal and Ground Handling Services 6 Mo $21, 541,00 $129,246.00
in accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0001AB Reimbursable 250 ﬂ)o $1.00 $250.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0002 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Korea
0002AA Provide complete Air Terminal and Ground Handling Services 6 FNO $14,597.00 $87,582.00
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0002AB Reimbursable Bo 51.00 $250,00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR ONE - 1 OCT 06 THROUGH 30 SEP 07
0003 Air Terminal and Ground Handling Services at Gunsan AB,
Korea
000327 Provide camplete Air Terminal and Ground Handling Services 12 &o $22,357.00 $268,284.00
in accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0003AB Reimbursable 500 L.)O $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0004 Alr Terminal and Ground Handling Services at Gimhae RORAF,
Korea ’
0004AA Provide complete Air Terminal and Ground Handling Services 12 MO $15,153.00 $181,836.00
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0004AB Reimbursable 1o]e] $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR - TWO 1 OCT 07 THROUGH 30 SEP 08
0005 Alr Termipal and Ground Handling Services at Gunsan AB,
Korea
0005AaA Provide complete Air Terminal and Ground Handling Services 12 MO $23,206.00 $278,472.00
in accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0005AB Reimbursable 500 0O $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0006 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Korea
0006AA Provide complete Air Terminal and Ground Handling Services 12 qu $15,732.00 $188,784.00
in 1 with Att t 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0006ARB Reimbursable 500 (DO s1.00 $500.00

Cost of minor repair and maintenance in accordanée with
Appendix C-2 of the Gimhae Statement of Work

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR {48 CFR) 53.110
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s
PAGES
NTINUATION SHEET
CO FA4428-06-C-0004
"NAME OF OFFEROR OR CONTRACTOR
MAYTAG AIRCRAFT CORPORATION Cage Code: 6B700
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
OPTION YEAR THREE - 1 OCT 08 THROUGH 30 SEP 09
0007 Air Terminal and Ground Handling Services at Gunsan AB,
Korea
0007AA Provide complete Air Terminal and Ground Handling Services 12 MO $24,087.00 $289,044.00
in accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0007AB Reimbursable 500 DO $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0008 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Rorea
0008AA Provide complete Air Terminal and Ground Handling Services 12 ™o $16,333.00 $195,996.00
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0008AB Reimbursable 500 [DO $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR FOUR - 1 OCT 09 TEROUGH 30 SEP 10
0009 Air Terminal and Ground Handling Services at Gunsan AB,
Korea '
0009AA Provide complete Alr Terminal and Ground Kandling Sexvices 12 Mo $25,004.00 $300,048.00
in accord with Attach t 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
00DSAB Reimburasable 500 IDO $1.00 $500.00
Cost of minor repalr and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0010 Ailr Terminal and Ground Handling Services at Gimhae ROKAP,
Korea
0010AA Provide complete Air Terminal and Ground Handling Services 12 MO $16,958.00 $203,496.00
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0010AB Reimbursable 500 DO $1.00

Cost of minor repalr and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work

§500.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA FAR (48 CFR) 53.110



SOLICITATiUN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

CONTRACT CLAUSES

1. ADDENDUM TO FAR 52.212-4--CONTRACT TERMS AND CONDITIONS—
COMMERCIAL ITEMS (OCT 2003)

a. Paragraph (a) entitled “Inspection/Acceptance” is tailored to read: The Contractor shall
only tender for acceptance those items that conform to the requirements of this contract. The
Government reserves the right to inspect or test any services that have been tendered for
acceptance. The Government may require reperformance of nonconforming services at no
increase in contract price. When the nonconforming services cannot be corrected by
reperformance, the Govcrnment may—

(1) Require the Contractor to take necessary action to ensure that future performance
conforms to contract requirements; and

(2) Reduce the contract price to reflect the reduced value of the services performed.
If the Contractor fails to promptly perform acceptable services or to take the necessary action
to ensure future performance is in conformity with contract requirements, the Government
may by contract or otherwise, perform the services and charge to the Contractor any cost
incurred by the Government that is directly related to the performance of such service.

b. Paragraph (g) entitled “Invoice”, subparagraph (1)(iv) entitled “Description” is tailored
to read: (iv) Description, quantity, unit of measure, unit price and extended price of the items
delivered; (Note: For certain CLINS, as specified, in the contract, the contractor shall round
invoiced amounts to the nearest whole dollar amount.)

2. FAR 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO
IMPLEMENT STATUTES OR EXECUTIVE ORDERS — COMMERCIAL ITEMS
(JUL 2005)

a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR)
clauses, which are incorporated in this contract by reference, to implement provisions of law
or Executive orders applicable to acquisitions of commercial items:

1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

2) 52.233-4, Applicable Law for Breach of Contract Clalm (OCT 2004) (Pub. L. 108-
77, 108-78).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the
contracting officer has indicated as being incorporated in this contract by reference to
implement provisions of law or Executive orders applicable to acquisitions of commercial
items:
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SOLICITAT1UN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Jul 1995), with
Alternate I (Oct 1995)(41 U.S.C. 253g and 10 U.S.C. 2402).

___(2)52.219-3, Notice of Total HUBZone Set-Aside (Jan 1999)(15 U.S.C. 657a).

__(3)52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business

Concerns (Jul 2005) (if the offeror elects to waive the preference, it shall so indicate in its
offer)(15 U.S.C. 657a).

___(#4)(1) 52.219-5, Very Small Business Set-Aside (June 2003)(Pub. L. 103-403, section
304, Small Business Reauthorization and Amendments Act of 1994).

___ (ii) Alternate I (Mar 1999) of 52.219-5.
(i) Alteméte I (June 2003) of 52.219-5.

____(5) (i) 52.219-6, Notice of Total Small Business Aside (June 2003) (15 U.S.C. 644).
__ (ii) Alternate I (Oct 1995) of 52.219-6.
(i) Alternate Tl (Mar 2004) of 52.219-6.

;_ (6) '(i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003)(15 U.S.C. 644).
___(i1) Alternate I (Oct 1995) of 52.219-7.
____(iii) Alternate IT (Mar 2004) of 52.219-7.

—(7) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2)
and (3)).

_(8) (1) 52.219-9, Small Business Subcontracting Plan (Jan 2002)(15 U.S.C. 637 (d)(4)).
____(i1) Alternate I (Oct 2001) of 52.219-9. ‘
___ (iii) Alternate I (Oct 2001) of 52.219-9.
___(9) 52.219-14, Limitations on Subcontracting (Dec 1996)(15 U.S.C. 637(a)(14)).
__(10) (i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged
Business Concerns (Jul 2005)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (if the
offeror elects to waive the adjustment, it shall so indicate in its offer).

___ (1) Alternate I (June 2003) of 52.219-23.

__(11) 52.219-25, Small Disadvantaged Business Participation Program—Disadvantaged
Status and Reporting (Oct 1999)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).
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SOLICITAT1uN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

_(12) 52.219-26, Small Disadvantaged Business Participation Program—Incentive
Subcontracting (Oct 2000)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

_{(13)52.219-27, Notice of Total Servwe-Dlsabled Veteran-Owned Small Business Set-
Aside (May 2004).
_(14)52.222-3, Convict Labor (June 2003)(E.O. 11755).

___(15) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (June 2004)
(E.O. 13126).

_X (16) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).
_X_(17) 52.222-26, Equal Opportunity (Apr 2002)(E.O. 11246).

_X_ (18)52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the
~ Vietnam Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

_X (19) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998)(29 U.S.C.
793).

_X_(20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the
Vietnam Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

_X_(21) 52.222-39, Notification of Employee Rights Concemmg Payment of Union Dues or
Fees (Dec 2004) (E.O. 13201).

__(22) (1) 52.223-9, Estimate of Percentage of Recovered Material Content for. EPA-
Designated Products (Aug 2000)(42 U.S.C. 6962(c)(3)(A)(ii)).

__ (i1) Alternate I (Aug 2000) of 52.223-9 (42 U.S.C. 6962(1)(2)(C)).
__ (23)52.225-1, Buy American Act--Supplies (June 2003)(41 U.S.C. 10a-10d).

___(24) (i) 52.225-3, Buy American Act —Free Trade Agreement — Israeli Trade Act (Jan
2005)(41 U.8.C. 10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77,108-77,
108-78, 108-286).

__ (it) Alternate I (Jan 2004) of 52.225-3.
__ (iii) Alternate I (Jan 2004) of 52.225-3.

___(25) 52.225-5, Trade Agreements (Jan 2005)(19 U.S.C. 2501, et seq., 19 U.S.C. 3301
note).
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CONTRACT NO. FA4428-06-C-0004

X (26) 52.225-13, Restrictions on Certain Foreign Purchases (Mar 2005) (E.o.s,
proclamations, and statutes administered by the Office of Foreign Assets Control of the
Department of the Treasury). '

_(27) 52.225-15, Sanctioned European Union Country End Products (Feb 2000)(E.O.
12849).

" __ (28)52.225-16, Sanctioned European Union Country Services (Feb 2000)(E.O. 12849).
__(29) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002)(41
U.S.C. 255(f), 10 U.S.C. 2307(%)).

_(30) 52.232.30, Installment Payments for Commercial Items (Oct 1995)(41 U.S.C.
255(f), 10 U.S.C. 2307(f)).

_X_(31)52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration
(Oct. 2003)(31 U.S.C. 3332).

___(32) 52.232-34, Payment by Electronic Funds Transfer—Other Than Central Contractor
Registration (May 1999)(31 U.S.C. 3332).

_(33) 52.232-36, Payment by Third Party (May 1999)(31 U.S.C. 3332).
__(34) 52.239-1, Privacy or Security Safeguards (Aug 1996)(5 U.S.C. 552a).

__(35) (1) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr
2003)(46 U.S.C. 1241 and 10 U.S.C. 2631).

(i) Alternate I (Apr 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to
commercial services, that the Contracting Officer has indicated as being incorporated in this
contract by reference to implement provisions of law or executive orders applicable to
acquisitions of commercial items:

__(1)52.222-41, Service Contract Act of 1965, as Amended (Jul 2005)(41 U.S.C. 351, ez
seq.).

_(2)52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989)(29 U.S.C.
206 and 41 U.S.C. 351, et seq.).

_(3)52.222-43, Fair Labor Standards Act and Service Contract Act -- Price Adjustment
(Multiple Year and Option Contracts) (May 1989)(29 U.S.C.206 and 41 U.S.C. 351, et seq.).

__ (4)52.222-44, Fair Labor Standards Act and Service Contract Act -- Price Adjustment (Feb
2002)(29 U.S.C. 206 and 41 U.S.C. 351, et seq.).
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CONTRACT NO. FA4428-06-C-0004

_(5)52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor
Contract Pursuant to Predecessor Contractor Collective Bargaining Agreements (CBA) (May
1989)(41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the
provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in
excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2,
Audit and Records -- Negotiation. '

(1) The Comptrolier General of the United States, or an authorized representative of the
Comptroller General, shall have access to and right to examine any of the Contractor’s
directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records,
materials, and other evidence for examination, audit, or reproduction, until 3 years after finat
payment under this contract or for any shorter period specified in FAR Subpart 4.7,
Contractor Records Retention, of the other clauses of this contract. If this contract is
completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to
appeals under the disputes clause or to litigation or the settlement of claims arising under or
relating to this contract shall be made available until such appeals, litigation, or claims are
‘finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of form. This does not require the
Contractor to create or maintain any record that the Contractor does not maintain in the
ordinary course of business or pursuant to a provision of law.

O ~

(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) and (d) of this
clause, the Contractor is not required to flow down any FAR clause, other than those in
paragraphs (i) through (vii) of this paragraph in a subcontract for commercial items. Unless
otherwise indicated below, the extent of the flow down shall be as required by the clause—

(i) 52.219-8, Utilization of Small Business Concerns (May 2004)(15 U.S.C. 637(d)(2) and
(3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract
(except subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for
construction of any public facility), the subcontractor must include 52.219-8 in lower tier
subcontracts that offer subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (Apr 2002)(E.O. 11246).

(iif) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam
Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998)(29 U.S.C. 793).

9 of 37



SOLICITAT1IUN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees
(Dec 2004) (E.O. 13201).

(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required
for all subcontracts subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.)

(vii) 52.247-64, Preference for Privately Owned U.S. Flag Commercial Vessels (Apr
2003)(46 U.S.C. Appx 1241 and 10 U.S.C. 2631). Flow down required in accordance with
paragraph (d) of FAR clause 52.247-64,

(2) While not required, the contractor may include in its subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

3. OTHER APPLICABLE CLAUSES INCORPORATED BY REFERENCE OR FULL
TEXT

a. FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. Also, the full text of a clause may be accessed electronically at this
address: http:/farsite.hill.af.mil/

b. FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in the solicitation or contract of any Federal Acquisition Regulation (48
CFR Chapter 1) clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Department of Defense
Supplement to the Federal Acquisition Regulation (48 CFR Chapter 2 ) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the
regulation.

¢. FAR 52.204-2 SECURITY REQUIREMENTS (AUG. 1996)

(a) This clause applies to the extent that this contract involves access to information
classified “Confidential,” “Secret,” or “Top Secret.”

(b) The Contractor shall comply with --

(1) The Security Agreement (DD Form 441), mcludmg the National Industrial Security
Program Operating Manual (DoD 5220.22-M); and

(2) Any revisions to that manual, notice of which has been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security
requirements under this contract are changed by the Government and if the changes cause an
increase or decrease in security costs or otherwise affect any other term or condition of this
contract, the contract shall be subject to an equitable adjustment as if the changes were
directed under the Changes clause of this contract.
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(d) The Contractor agrees to insert terms that conform substantially to the language of this
clause, including this paragraph (d) but excluding any reference to the Changes clause of this
contract, in all subcontracts under this contract that involve access to classified information.

d. FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

(NOTE: The last sentence is revised to read "The Contracting Officer may exercise
the option by written notice to the contractor at least 15 calendar days prior to expiration of
the existing contract.")

e. FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT
. (MAR 2000)

Paragraph (a) is changed to read " The Government may extend the term of this
contract by written notice to the Contractor not later than 15 calendar days prior to expiration
of the existing contract; provided, the Government gives the Contractor a preliminary written
notice of its intent to extend at least 60 calendar days before the contract expires. The
preliminary notice does not commit the Government to an extension.”.

The blank in para (c) is completed as follows: 5 years.

f. FAR 52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND
TRANSLATION OF CONTRACT (FEB 2000) ’
In the event of inconsistency between any terms of this contract and any translation into
another language, the English language meaning shall control.

g. FAR 52.228-3 WORKERS COMPENSATION INSURANCE (DEFENSE BASE
ACT) (APR 1984)

h. FAR 52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD
INSURANCE OVERSEAS (APR 1984)

i. FAR 52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION
(JAN 1997)

j- FAR 52.232-18 AVAILABILITY OF FUNDS (APR 1984) (Note: This clause
applies to all contract periods)

k. FAR 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT,
AND VEGETATION (APR 1984) The Contractor shall use reasonable care to avoid
damaging existing buildings, equipment, and vegetation on the Government installation. If
the Contractor’s failure to use reasonable care causes damage to any of this property, the
Contractor shall replace or repair the damage at no expense to the Government as the
Contracting Officer directs. If the Contractor fails or refuses to make such repair or
replacement, the Contractor shall be liable for the cost, which may be deducted from the
contract price. '

L. FAR 52.245-1 PROPERTY RECORDS (APR 1984)
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The Government shall maintain the Government's official property records in connection
with Government property under this contract. The Government Property clause is hereby
modified by deleting the requirement for the Contractor to maintain such records.

m. FAR 52.245-2 GOVERNMENT PROPERTY (FIXED PRICE CONTRACTS)
(MAY 2004) Alternate I (DEVIATION)(Apr 1984).
a) Government-furnished property.
(1) The Government shall deliver to the Contractor, for use in connection with and
under the terms of this contract, the Government-furnished property described in the
Schedule or specifications together with any related data and information that the
Contractor may request and is reasonably required for the intended use of the property
(hereinafter referred to as “Government-furnished property”).
(2) The delivery or performance dates for this contract are based upon the expectation
that Government-furnished property suitable for use (except for property furnished
“as 1s”) will be delivered to the Contractor at the times stated in the Schedule or, if
not so stated, in sufficient time to enable the Contractor to meet the contract’s
delivery or performance dates.
(3) If Government-furnished property is received by the Contractor in a condition not
suitable for the intended use, the Contractor shall, upon receipt of it, notify the
Contracting Officer, detailing the facts, and, as directed by the Contracting Officer
and at Government expense, either repair, modify, return, or otherwise dispose of the
property. After completing the directed action and upon written request of the
Contractor, the Contracting Officer shall make an equitable adjustment as provided in
paragraph (h) of this clause.
(4) If Government-furnished property is not delivered to the Contractor by the
required time, the Contracting Officer shall, upon the Contractor’s timely written
request, make a determination of the delay, if any, caused the Contractor and shall
make an equitable adjustment in accordance with paragraph (h) of this clause.
(b) Changes in Government-furnished property.
(1) The Contracting Officer may, by written notice,
(i) decrease the Government-furnished property provided or to be provided under
this contract, or
(i1) substitute other Government-furnished property for the property to be -
provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action
as the Contracting Officer may direct regarding the removal, shipment, or disposal
of the property covered by such notice.
(2) Upon the Contractor’s written request, the Contracting Officer shall make an
equitable adjustment to the contract in accordance with paragraph (h) of this clause, if
the Government has agreed in the Schedule to make the property available for
performing this contract and there is any --
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this
clause; or ‘
(ii) Withdrawal of authority to use this property, if provided under any other
contract or lease.
(c) Title in Government property.
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(1) The Government shall retain title to all Government-furnished property.
(2) All Government-furnished property and all property acquired by the Contractor,
title to which vests in the Government under this paragraph (collectively referred to as
“Government property”), are subject to the provisions of this clause. However, special
tooling accountable to this contract is subject to the provisions of the Special Tooling
clause and is not subject to the provisions of this clause. Title to Government property
shall not be affected by its incorporation into or attachment to any property not owned
by the Government, nor shall Government property become a fixture or lose 1ts
identity as personal property by being attached to any real property.
(3) Title to each item of facilities and special test equipment acquired by the
Contractor for the Government under this contract shall pass to and vest in the
Government when its use in performing this contract commences or when the
Government has paid for it, whichever is earlier, whether or not title previously vested
in the Government.
(4) If this contract contains a provision directing the Contractor to purchase material -
for which the Government will reimburse the Contractor as a direct item of cost under
this contract -- '
(1) Title to material purchased from a vendor shall pass to and vest in the
Government upon the vendor’s delivery of such material; and
(ii) Title to all other material shall pass to and vest in the Government upon --
(A) Issuance of the material for use in contract performance;
(B) Commencement of processing of the material or its use in contract
performance; or
(C) Reimbursement of the cost of the material by the Government, whichever
occurs first.
(d) Use of Government property. The Government property shall be used only for
performing this contract, unless otherwise provided in this contract or approved by the
Contracting Officer.
(e) Property administration.
(1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation
(FAR) Subpart 45.5, as in effect on the date of this contract.
(2) The Contractor shall establish and maintain a program for the use, maintenance,
repair, protection, and preservation of Government property in accordance with sound
industrial practice and the applicable provisions of Subpart 45.5 of the FAR.
(3) If damage occurs to Government property, the risk of which has been assumed by
the Government under this contract, the Government shall replace the items or the
Contractor shall make such repairs as the Government directs. However, if the
- Contractor cannot effect such repairs within the time required, the Contractor shall
dispose of the property as directed by the Contracting Officer. When any property for
which the Government is responsible is replaced or repaired, the Contracting Officer
shall make an equitable adjustment in accordance with paragraph (h) of this clause.
(4) The Contractor represents that the contract price does not include any amount for
repairs or replacement for which the Government is responsible. Repair or
replacement of property for which the Contractor is responsible shall be accomplished
by the Contractor at its own expense. '
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(f) Access. The Government and all its designees shall have access at all reasonable times
to the premises in which any Government property is located for the purpose of
inspecting the Government property. _
(g) Limited risk of loss. (1) The term "Contractor's managerial personnel,” as used in this
paragraph (g), means the Contractor's directors, officers, and any of the Contractor's
managers, superintendents, or equivalent representatives who have supervision or
direction of-- :
(i) All or substantially all of the Contractor's business;
(i1) All or substantially all of the Contractor's operation at any one plant or
separate location at which the contract is being performed; or
(111) A separate and complete major industrial operation connected with
performing this contract.
(2) The Contractor shall not be liable for loss or destruction of, or damage to, the
Government property provided under this contract (or, if an educational or nonprofit
organization, for expenses incidental to such loss, destruction, or damage), except as
provided in subparagraphs (3) and (4) below.
(3) The Contractor shall be responsible for loss or destruction of, or damage to, the
Government property provided under this contract (including expenses incidental to
such loss, destruction, or damage)--
(1) That results from a risk expressly required to be insured under this contract, but
only to the extent of the insurance required to be purchased and maintained, or to
the extent of insurance actually purchased and maintained, whichever is greater;
(i1) That results from a risk that is in fact covered by insurance or for which the
Contractor is otherwise reimbursed, but only to the extent of such insurance or
reimbursement; :
(111) For which the Contractor is otherwise responsible under the express terms of
this contract;
(iv) That results from willful misconduct or lack of good faith on the part of the
Contractor's managerial personnel; or
(v) That results from a failure on the part of the Contractor, due to willful
misconduct or lack of good faith on the part of the Contractor's managerial
personnel, to establish and administer a program or system for the control, use,
protection, preservation, maintenance, and repair of Government property as
required by paragraph (e) of this clause.
(4)(1) If the Contractor fails to act as provided in subdivision (g)(3)(v) above, after
being notified (by certified mail addressed to one of the Contractor's managerial
personnel) of the Government's disapproval, withdrawal of approval, or
nonacceptance of the system or program, it shall be conclusively presumed that such
failure was due to willful misconduct or lack of good faith on the part of the
Contractor's managerial personnel.
(ii) In such event, any loss or destruction of, or damage to, the Government
property shall be presumed to have resulted from such failure unless the
Contractor can establish by clear and convincing evidence that such loss,
destruction, or damage--
(A) Did not result from the Contractor's failure to maintain an approved -
program or system; or
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(B) Occurred while an approved program or system was maintained by the
Contractor.
(5) If the Contractor transfers Government property to the possession and control of a
subcontractor, the transfer shall not affect the liability of the Contractor for loss or
destruction of, or damage to, the property as set forth above. However, the Contractor
shall require the subcontractor to assume the risk of, and be responsible for, any loss
or destruction of, or damage to, the property while in the subcontractor's possession or
control, except to the extent that the subcontract, with the advance approval of the
Contracting Officer, relieves the subcontractor from such liability. In the absence of
such approval, the subcontract shall contain appropriate provisions requiring the
return of all Government property in as good condition as when received, except for
reasonable wear and tear or for its use in accordance with the provisions of the prime
contract.
(6) The contractor shall notify the contracting officer upon loss or destruction of, or damage
to, Government property provided under this contract, with the exception of low value
property for which loss, damage, or destruction is reported at contract termination,
completion, or when needed for continued contract performance. The Contractor shall take
all reasonable action to protect the Government property from further damage, separate the
damaged and undamaged Government property, put all the affected Government property in
the best possible order, and furnish to the Contracting Officer a statement of--
(1) The lost, destroyed, or damaged Government property;
(1) The time and origin of the loss, destruction, or damage;
(iii) All known interests in commingled property of which the Government property is a part;
and
(iv) The insurance, if any, covering any part of or interest in such commingled property.
(7) The Contractor shall repair, renovate, and take such other action with respect to damaged
Government property as the Contracting Officer directs. If the Government property is
destroyed or damaged beyond practical repair, or is damaged and so commingled or
combined with property of others (including the Contractor’s) that separation is impractical,
the Contractor may, with the approval of and subject to any conditions imposed by the
Contracting Officer, sell such property for the account of the Government. Such sales may be
made in order to minimize the loss to the Government, to permit the resumption of business,
or to accomplish a similar purpose. The Contractor shall be entitled to an equitable
adjustment in the contract price for the expenditures made in performing the obligations
under this subparagraph (g)(7) in accordance with paragraph (h) of this clause. However, the
Government may directly reimburse the loss and salvage organization for any of their
charges. The Contracting Officer shall give due regard to the Contractor’s liability under this
paragraph (g) when making such equitable adjustment.
(8) The Contractor represents that it is not including in the price and agrees it will not
hereafter include in any price to the Government any charge or reserve for insurance
(including any self-insurance fund or reserve) covering loss or destruction of, or damage to,
Government property, except to the extent that the Government may have expressly required
the Contractor to carry such insurance under another provision of this contract.
(9) In the event the Contractor is reimbursed or otherwise compensated for any loss or
destruction of, or damage to, Government property, the Contractor shall use the proceeds to
repair, renovate, or replace the lost, destroyed, or damaged Government property, or shall
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otherwise credit the proceeds to equitably reimburse the Government, as directed by the
Contracting Officer.
(10) The Contractor shall do nothing to prejudice the Government’s rights to recover against
third parties for any loss or destruction of, or damage to, Government property. Upon the
request of the Contracting Officer, the Contractor shall, at the Government’s expense, furnish
to the Government all reasonable assistance and cooperation (including the prosecution of
suit and the execution of instruments of assignment in favor of the Government) in obtaining
recovery. In addition, where a subcontractor has not been relieved from liability for any loss
or destruction of, or damage to, Government property, the Contractor shall enforce for the
benefit of the Government the liability of the subcontractor for such loss, destruction, or
damage.
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be
made to any affected contract provision in accordance with the procedures of the Changes
clause. When appropriate, the Contracting Officer may initiate an equitable adjustment in
favor of the Government. The right to an equitable adjustment shall be the Contractor’s
exclusive remedy. The Government shall not be liable to suit for breach of contract for --
(1) Any delay in delivery of Government-furnished property;
(2) Delivery of Government-furnished property in a condition not suitable for its intended
use;
(3) A decrease in or substitution of Government-furnished property; or
(4) Failure to repair or replace Government property for which the Government is
responsible. ' ‘
(i) Government property disposal. Except as provided in paragraph (i)(1)(i), (i)(2),
and :
(1)(8)@) of this clause, the Contractor shall not dispose of Government property until
anthorized to do so by the Plant Clearance Officer.
(1) Scrap (to which the Government has obtained title under paragraph (c) of
this clause).-- :
(i) Contractor with an approved scrap procedure.--
(A) The Contractor may dispose of scrap resulting from production or testing under this
contract without Government approval. However, if the scrap requires demilitarization or is
sensitive property, the Contractor shall submit the scrap on an inventory disposal schedule.
(B) For scrap from other than production or testing or testing the Contractor may prepare
scrap lists in lieu of inventory disposal schedules (provided such lists are consistent with the
approved scrap procedures), except that inventory disposal schedules shall be submitted for
scrap aircraft or aircraft parts and scrap that--
(1) Requires demilitarization;
(2) Is a classtfied item;
(3) Is generated from classified items;
(4) Contains hazardous materials or hazardous wastes;
(5) Contains precious metals; or
(6) Is dangerous to the public health, safety, or welfare.
(1) Contractor without an approved scrap procedure. The Contractor
shall submit an inventory disposal schedule for all scrap.
(2) Pre-disposal requirements. When the Contractor determines that a property item
acquired or produced by the Contractor, to which the Government has obtained title under
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paragraph (c) of this clause, is no longer needed for performance of this contract, the
Coritractor, in the following order of priority:

(1) May purchase the property at the acquisition cost.

(i) Shall make reasonable efforts to return unused property to the appropriate supplier at fair
market value (less, if applicable a reasonable restocking fee that is consistent with the
supplier’s customary practices) .

(111) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not
purchased under paragraph (i}(2)(i) of this clause, could not be returned to a supplier, or
could not be used in the performance of other Government contracts.

(3) Inventory disposal schedules.--

(1) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to identify--
(A) Government-furnished property that is no longer required for performance of this
contract, provided the terms of another Government contract do not require the Government
to furnish that property for performance of that contract; and

(B) Property acquired or produced by the Contractor, to which the Government has obtained
title under paragraph (c) of this clause, that is no longer required for performance of that
contract.

(11) The Contractor may annotate inventory disposal schedules to 1dent1fy property the
Contractor wishes to purchase from the Government.

(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires
electronic submission of inventory disposal schedules, the Contractor shall prepare separate
inventory disposal schedules for--

(A) Special test equipment with commercial components:

(B) Special test equipment without commercial components;

(C) Printing equipment;

(D) Computers, components thereof, peripheral eqmpment and related equipment;

(E) Precious Metals;

(F) Nonnuclear hazardous materials or hazardous wastes; or

(G) Nuclear materials or nuclear wastes.

(iv) Property with the same description, condition code, and reporting location may be
grouped in a single line item. The Contractor shall describe special test equipment in
sufficient detail to permit an understanding of the special test equipment’s intended use.

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the
Plant Clearance Officer no later than--

(1) Thirty days following the Contractor’s determination that a Government property item is
no longer required for performance of the contract;

(i1) Sixty days, or such longer period as may be approved by the Plant Clearance Officer,
following completion of contract deliveries or performance; or

(ii1) One hundred twenty days, or such longer period as may be approved by the Plant
Clearance Officer, following contract termination in whole or in part.

(5) Corrections. The Plant Clearance officer may require the Contractor to correct an
inventory disposal schedule or may reject a schedule if the property identified on the schedule
is not accountable under this contract or is not in the quantity or condition indicated.

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at
least 10 working days advance written notice of its intent to remove a property item from an
approved inventory disposal schedule. Unless the Plant Clearance Officer objects to the
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intended schedule adjustment within the notice period, the Contractor may make the
adjustment upon expiration of the notice period.
(7) Storage.--
(1) The Contractor shall store the property identified on an inventory disposal schedule
pending receipt of disposal instructions. The Government’s failure to provide disposal
instructions within 120 days following acceptance of an inventory disposal schedule might
entitle the Contractor to an equitable adjustment for costs incurred to store such property on
or after the 121" day. .
(i1) The Contractor shall obtain the Plant Clearance Officer’s approval to remove
Government property from the premises at which the property is currently located prior to
receipt of final disposition instructions. If approval is granted, any costs incurred by the
Contractor to transport or store the property shall not increase the price or fee of any
Government contract. The storage facility shall be appropriate for assuring the property’s
physical safety and suitability for use. Approval does not relieve the Contractor of any
liability under this contract for such property.
(8) Disposition instructions.--
(1) If the Government does not provide disposition instructions to the Contractor within 45
days following acceptance of a scrap list, the Contractor may dispose of the listed scrap in
accordance with the Contractor’s approved scrap procedures.
(i1) The Contractor shall prepare for shipment, deliver f.0.b. origin, or dispose of Government
property as directed by the Plant Clearance Officer. The Contractor shall remove and destroy
any markings identifying the property as Government property prior to disposing of the
property.
(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to
shipment or disposal. Any equitable adjustment incident to the Contracting Officer’s
direction to demilitarize Government property shall be made in accordance with paragraph
(h) of this clause.
(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of
Government property to the price or cost of work covered by this contract or to the
Government as the Contracting Officer directs.
(10) Subcontractor inventory disposal schedules. The Contractor shall require a
subcontractor that is using property accountable under this contract at a subcontractor-
managed site to submit inventory disposal schedules to the Contractor in sufficient time for
the Contractor to comply with the requirements of paragraph (i)(4) of this clause.
() Abandonment of Government property.--
(1) The Government will not abandon sensitive Government property without the
Contractor’s written consent. .
(2) The Government, upon notice to the Contractor, may abandon any nonsensitive
Government property in place at which time all obligations of the Government regarding
such abandoned property shall cease.
(3) The Government has no obligation to restore or rehabilitate the Contractor’s premises
under any circumstances; however, if Government-furnished property is withdrawn or is
unsuitable for the intended use, or if other Government property is substituted, then the
equitable adjustment under paragraph (h) of this clause may properly include restoration or
rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.
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(1) Overseas contracts. If this contract is to be performed outside of the United States and its
outlying areas, the words “Government” and “Government-furnished” (wherever they appear
in this clause) shall be construed as “United States Government” and “United States
Government-furnished,” respectively.

4. DFARS 252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO
IMPLEMENT STATUTES OR EXECUTIVE ORDERS APPLICABLE TO DEFENSE
ACQUISITIONS OF COMMERCIAL ITEMS (SEP 2005)

X

(a) The Contractor agrees to comply with the following Federal Acquisition
Regulation (FAR) clause which, if checked, is included in this contract by
reference to implement a provision of law applicable to acquisitions of
commercial items or components.

52.203-3 ~ Gratuities (APR 1984) (10 U.S.C. 2207)

(b) The Contractor agrees to comply with any clause that is checked on the
following list of Defense FAR Supplement clauses which, if checked, is
included in this contract by reference to implement provisions of Iaw or
Executive orders applicable to acquisitions of commercial items or
components.

252.205-7000  Provision of Information to Cooperative Agreement
Holders (DEC 1991) (10 U.S.C. 2416).

252.219-7003  Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DoD Contracts) (APR
1996) (15 U.S.C. 637).

252.219-7004  Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (Test Program) (JUN 1997)
(15 U.S.C. 637 note).

252.225-7001  Buy American Act and Balance of Payments Program
(JUN 2005) (41 U.S.C. 10a-10d, E.O. 10582).

-252.225-7012
- Preference for Certain Domestic Commodities

(JUN 2004) (10 U.S.C. 2533a).

252.225-7014  Preference for Domestic Specialty Metals (JUN 2005) (10
U.S.C. 2533a).

252.225-7015  Restriction on Acquisition of Hand or Measuring Tools
(JUN 2005) (10 U.S.C. 2533a).
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Restriction on Acquisition of Ball and Roller Bearings
(JUN 2005) (___ Alternate I) (APR 2003) (10 U.S.C. 2534
and Section 8099 of Pub. L. 104-61 and similar sections in

252.225-7016

252.225-7021
252.225-7027
252.225-7028

252.225-7036

252.225-7038

- 252.226-7001

252.227-7015

252.227-7037

252.232-7003

252.237-7019

252.243-7002

252.247-7023

-subsequent DoD appropriations acts).

Trade Agreements (JUN 2005) (19 U.S.C. 2501-2518 and
19 U.S.C..3301 note).

Restriction on Contingent Fees for Foreign Military Sales
(APR 2003) (22 U.S.C. 2779).

Exclusionary Policies and Practices of Foreign
Governments (APR 2003) (22 U.S.C. 2755).

Buy American Act--Free Trade Agreements--Balance of
Payments Program (JUN 2005) ( Alternate I) (JAN
2005) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

Restriction on Acquisition of Air Circuit Breakers (JUN
2005) (10 U.S.C. 2534(a)(3)).

Utilization of Indian Organizations, Indian-Owned
Economic Enterprises, and Native Hawaiian Small
Business Concerns (SEP 2004) (Section 8021 of Pub. L.
107-248 and similar sections in subsequent DoD
appropriations acts).

Technical Data--Commercial Items (NOV 1995) (10
U.S.C. 2320).

Validation of Restrictive Markings on Technical Data
(SEP 1999) (10 U.S.C. 2321).

Electronic Submission of Payment Requests (JAN 2004)
(10 U.S.C. 2227).

Training for Contractor Personnel Interacting with

- Detainees (SEP 2005) (Section 1092 of Pub. L. 108-375).

Requests for Equitable Adjustment (MAR 1998) (10
U.S.C. 2410).

Transportation of Supplies by Sea (MAY 2002)

( Alternate I) (MAR 2000) ( Alternate II) (MAR
2000) ( Alternate IIT) (MAY 2002) (10 U.S.C. 2631).
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252.247-7024  Notification of Transportation of Supplies by Sea (MAR
' 2000) (10 U.S.C. 2631).

(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and
Conditions Required to Implement Statutes or Executive Orders--Commercial
Items clause of this contract (FAR 52.212-5), the Contractor shall include the
terms of the following clauses, if applicable, in subcontracts for commercial
items or commercial components, awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (APR
2003) (10 U.S.C. 2533a).

252.237-7019 Training for Contractor Personnel Interacting with Detainees
(SEP 2005) (Section 1092 of Pub. L. 108-375).

252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C.
2631).

252.247-7024 Notification of Transportation of Supplies by Sea (MAR
2000) (10 U.S.C. 2631). _

5. DFARS 252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)

6. DFARS 252.222-7002 COMPLIANCE WITH LOCAL LABOR LAWS
(OVERSEAS) (JUN 1997)

7. DFARS 252.225-7042 AUTHORIZATION TO PERFORM (APR 2003)
The offeror represents that it has been duly authorized to operate and to do business in the

country or countries in which the contract is to be performed.

8. DFARS 252.225-7043 ANTITERRORISM/FORCE PROTECTION FOR DEFENSE
CONTRACTORS OUTSIDE THE UNITED STATES (JUN 2005)

For purposes of this clause, the blanks(s) are completed as follows:

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be
obtained from HQ AFSF C/SFPA, (210) 925-7035/6 and at http://at-awareness.org.

9. DFARS 252.232-7008 ASSIGNMENT OF CLAIMS (OVERSEAS) (JUN 1997)

10. DFARS 252.233-7001 CHOICE OF LAW OVERSEAS (JUN 1997)

11. DFARS 252.245-7001 REPORTS OF GOVERNMENT PROPERTY (MAY 1994)
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12. AFFARS 5352.201-9101 OMBUDSMAN (AUG 2005) (a) An ombudsman has been
appointed to hear and facilitate the resolution of concerns from offerors, potential offerors,
and others for this acquisition. When requested, the ombudsman will maintain strict
confidentiality as to the source of the concern. The existence of the ombudsman does not
affect the authority of the program manager, contracting officer, or source selection official.
Further, the ombudsman does not participate in the evaluation of proposals, the source
selection process, or the adjudication of protests or formal contract disputes. The ombudsman
may refer the party to another official who can resolve the concern.

(b) Before consulting with an ombudsman, interested parties must first address their
concerns, issues, disagreements, and/or recommendations to the contracting officer for
resolution. Consulting an ombudsman does not alter or postpone the timelines for any other
processes (e.g., agency level bid protests, GAO bid protests, requests for debriefings,
employee-employer actions, contests of OMBC A-76 competition performance decisions).

(c) If resolution cannot be made by the contracting officer, concerned parties may contact the
Center/MAJCOM ombudsmen, Mr. Michael R. Jackson, HQ AMC/A7K, 507 Symlngton
Drive, Scott AFB IL 62225-5022, (618) 229-0267, fax (618) 256-6668, email:
Michael.jackson@scott.af.mil. Concerns, issues, disagreements, and recommendations that
cannot be resolved at the MAJCOM/DRU level, may be brought by the concerned party for
further consideration to the Air Force ombudsman, Associate Deputy Assistant Secretary
(ADAS) (Contracting), SAF/AQC, 1060 Air Force Pentagon, Washington DC 20330-1060,
phone number (703) 588-7004, facsimile number (703) 588-1067.

(d) The ombudsman has no authority to render a decision that binds the agency.
(e) Do not contact the ombudsman to request copies of the solicitation, verify offer due date,

or clarify technical requirements. Such inquiries shall be directed to the Contracting Officer.

13. AFFARS 5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY
ACTIVITY AND VISITOR GROUP SECURITY AGREEMENTS (APR 2003)

This contract contains a DD Form 254 DOD Contract Security Classification Specification,
and requires performance at a government location in the U.S. or overseas. Prior to beginning
operations involving classified information on an installation identified on the DD Form 254,
the contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the security police activity shown
in the distribution block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative and
designated alternate in the U.S. or overseas area, as appropriate;

(2) The contract number and military contracting command;
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(3) The highest classification category of defense information to which contractor employees
will have access;

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO
number(s)) where the contract work will be performed;

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area;
and

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M
National Industrial Security Program Operating Manual.

(b) Prior to beginning operations involving classified information on an installation identified
on the DD Form 254 where the contractor is not required to have a facility security clearance,
the contractor shall enter into a Visitor Group Security Agreement (or understanding) with
the installation commander to ensure that the contractor’s security procedures are properly
integrated with those of the installation. As a minimum, the agreement shall identify the
security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified
reproduction facilities, guard services, security forms, security inspections under DOD
5220.22-M, classified mail services, security badges, visitor control, and investigating
security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified
transmittals, security checks, internal security controls, and implementing emergency
procedures to protect classified material.

14. AFFARS 5352.215-9000 FACILITY CLEARANCE (MAY 1996)

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to
the highest classification stated on the Contract Security Classification Specification (DD
Form 254) attached to this solicitation.

15. AFFARS 5352.223-9001 HEALTH AND SAFETY ON GOVERNMENT
INSTALLATIONS (JUN 1997)

16. AFFARS 5352.237-9001 - REQUIREMENTS AFFECTING CONTRACTOR
PERSONNEL PERFORMING MISSION ESSENTIAL SERVICES (OCT 2004)
(a) The Contracting Officer has identified all or a portion of the services performed under this
contract as “Essential DoD Contractor Services” as defined and described in DoD Instruction
(DoDI) 3020.37, “Continuation of Essential DoD Contractor Services During Crises.”

23 of 37



SOLICITAT1UN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

Hereafter, the personnel identified by the contractor to perform these services shall be
referred to as “Mission Essential Contractor Personnel.”

(b) Within 30 calendar days after contract award or incorporation of this clause into a
contract by modification, the Contractor shall provide a written list of all “Mission Essential
Contractor Personnel” to the Contracting Officer or designee. The list shall identify names
and country(ies) where each employee will perform work under this contract.

(c) As required to comply with or perform pursuant to DoD or Air Force requirements, the
contracting officer shall direct the contractor to comply with requirements intended to
safeguard the safety and health of Mission Essential Contractor Personnel. The Contracting
Officer may communicate the requirements through a letter of notification or other means,
and subsequently modify the contract to incorporate the requirements via full text or by
reference. The Contractor may file a proposal for cost or other impacts under the Changes
clause or a Request for Equitable Adjustment.

(d) This clause shall be inserted in all subcontracts meeting the criteria in paragraph (a) of
this clause.

17. AFFARS 5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE
INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor
personnel who make frequent visits to or perform work on the Air Force installation(s) cited
in the contract. Contractor personnel are required to wear or prominently display installation
identification badges or contractor-furnished, contractor identification badges while visiting
or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting
officer listing the following: contract number, location of work site, start and stop dates, and
names of employees and subcontractor employees needing access to the base. The letter will
also specify the individual(s) authorized to sign for a request for base identification credentials
or vehicle passes. The contracting officer will endorse the request and forward it to the issuing
base pass and registration office or security police for processing. When reporting to the
registration office, the authorized contractor individual(s) should provide a valid driver’s
license, current vehicle registration, valid vehicle insurance certificate, and [insert any
additional requirements to comply with local security procedures] to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining
required identification for newly assigned personnel and for prompt return of credentials and
vehicle passes for any employee who no longer requires access to the work site.

(d) When work under this contract requires unescorted entry to controlled or restricted areas,
the contractor shall comply with AFI 31-101, Volume 1, The Air Force Installation Security
Program, and AFI 31-501, Personnel Security Program Management, as applicable.

(e) Upon completion or termination of the contract or expiration of the identification passes,

the prime contractor shall ensure that all base identification passes issued to employees and
subcontractor employees are returned to the issuing office.
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(f) Failure to comply with these requirements may result in withholding of final payment.

18. AFFARS 5352.242-9001 COMMON ACCESS CARDS (CACs) FOR
CONTRACTOR PERSONNEL (AUG 2004)

(a) For installation(s)/location(s) cited in the contract, contractors shall ensure Common
Access Cards (CACs) are obtained by all contract or subcontract personnel who meet one or
both of the following criteria:

(1) Require logical access to Department of Defense computer networks and systems
in either:

(i) the unclassified environment; or
(ii) the classified environment where authorized by governing security directives.

(2) Perform work which requires the use of a CAC for installation entry control or
physical access to facilities and buildings.

(b) Contractors and their personnel shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of personnel authorized a CAC to the
contracting officer. The contracting officer will provide a copy of the listing to the
government representative in the local organization designated to authorize issuance
of contractor CACs (i.e., “authorizing official”).

(2) Contractor personnel on the listing shall each complete and submit a DD Form
1172-2 or other authorized DoD electronic form to the authorizing official. The
authorizing official will verify the applicant’s name against the contractor’s listing
and return the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnel will proceed to the nearest CAC issuance workstation
(usually the local Military Personnel Flight (MPF) with the DD Form 1172-2 and
appropriate documentation to support their identification and/or citizenship. The CAC
issuance workstation will then issue the CAC.

(c) While visiting or performing work on installation(s)/location(s), contractor personnel
shall wear or prominently display the CAC as required by the governing local policy.

(d) During the performance period of the contract, the contractor shall: -

(1) Within 7 working days of any changes to the listing of the contract persdnnel
authorized a CAC, provide an updated listing to the contracting officer who will
provide the updated listing to the authorizing official;

(2) Return CACs in accordance with local policy/directives within 7 working days of
a change in status for contractor personnel who no longer require logical or physical
access;
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(3) Return CACs in accordance with local policy/directives within 7 working days
following a CACs expiration date; and

(4) Report lost or stolen CACs in accordance with local policy/directives.

(e) Within 7 working days following completion/termination of the contract, the contractor
shall return all CACs issued to their personnel to the issuing office or the location specified
by local policy/directives.

(f) Failure to comply with these requirements may result in withholding of final payment.
19. CONTRACTOR REQUIRED INSURANCE (GUNSAN AB)

The contractor shall procure and maintain the following minimum kinds of insurance
during the entire period of performance under this contract.:

TYPE AMOUNT
Automobile ‘ _
Bodily Injury Liability $200,000 per person
$500,000 per occurrence
Property Damage Liability $20,000 per occurrence

Comprehensive General Liability
Bodily Injury Liability $500,000 per occurrence

20. CONTRACTOR REQUIRED INSURANCE (GIMHAE ROKAF)

The contractor shall procure and maintain a level of insurance coverage commensurate with
the commercial standard and in accordance with the host nation’s statutory limits during the
entire period of performance under this contract.

21. INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS
UNDER U. S. - REPUBLIC OF KOREA (ROK) STATUS OF FORCES
AGREEMENT (SOFA)

Invited contractor and technical representative (TR) status shall be governed by the U.S.-
ROK Status of Forces Agreement (SOFA) as implemented by USFK Reg 700-19.

a. Invited contractor or TR status under the SOFA is subject to the written approval of
ACofS, Acquisition Management (FKAQ), Unit #15237, APO AP 96205-5237.

b. The contracting officer will coordinate with HQ USFK, ACofS, Acquisition
Management (FKAW), IAW FAR 25.8, and USFK Reg 700-19. The ACofS, Acquisition
Management will determine the appropriate contractor status under the SOFA and notify the
contracting officer of that determination. .

26 of 37



SOLICITATiUN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

c. Subject to the above determination, the contractor, including its employees and lawful
dependents, may be accorded such privileges and exemptions under conditions and
limitations as specified in the SOFA and USFK Reg 700-19. These privileges and
exemptions may be furnished during the performance period of the contract, subject to their
availability and continued SOFA status. Logistic support privileges are provided on an as-
available basis to properly authorized individuals.

d. The contractor warrants and shall ensure that collectively, and individually, its
officials and employees performing under this contract will not perform any contract, service,
or other business activity in the ROK, except under U.S. Government contracts and that
performance is IAW the SOFA.

e. The contractor’s direct employment of any Korean-National labor for performance of
this contract shall be governed by ROK Labor Law and USFK Regulation(s) pertaining to the
direct employment and personnel administration of Korean National personnel.

f. The authorities of the ROK have the right to exercise jurisdiction over invited
contractors and TRs, including contractor officials, employees and their dependents, for
offenses committed in the ROK and punishable by the laws of the ROK. In recognition of
the role of such persons in the defense of the ROK, they will be subject to the provisions of
Article XXII, SOFA, related Agreed Minutes and Understandings. In those cases in which
the authorities of the ROK decide not to exercise jurisdiction, they shall notify the U.S.
military authorities as soon as possible. Upon such notification, the military authorities will -
have the right to exercise jurisdiction as is conferred by the laws of the U.S.

g. Invited contractors and TRs agree to cooperate fully with the USFK sponsoring
agency and ROK on all matters pertaining to logistic support. In particular, contractors will
provide the assigned sponsoring agency prompt and accurate reports of changes in employee
status as required by USFK Reg 700-19. :

h. Except for contractor air crews flying Air Mobility Command missions, all U.S.
contractors performing work on USAF classified contracts will report to the nearest Security
Forces Information Security Section for the geographical area where the contract is to be
performed to receive information concerning local security requirements.

i. Invited contractor and TR status may be withdrawn by USFK/FKAQ upon:

(1) Completion or termination of the contract.

(2) Determination that the contractor or its employees are engaged in business
activities in the ROK other than those pertaining to U.S. armed forces.

(3) Determination that the contractor or its employees are engaged in practices illegal
in the ROK or are violating USFK regulations.
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j- It is agreed that the withdrawal of invited contractor or TR status, or the withdrawal of, or
failure to provide any of the privileges associated therewith by the U.S. and USFK, shall not
constitute grounds for excusable delay by the contractor in the performance of the contract
and will not justify or excuse the contractor defaulting in the performance of this contract.
Furthermore, it is agreed that withdrawal of SOFA status for reasons outlined in USFK Reg
700-19, paragraphs 2-6a through 2-6¢ above shall not serve as a basis for the contractor filing
any claims against the U.S. or USFK. Under no circumstance shall the withdrawal of SOFA
Status or privileges be considered or construed as a breach of contract by the U.S. or USFK.
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22. CONTINUANCE OF PERFORMANCE DURING ANY STATE OF
EMERGENCY IN THE ROK

The Government may direct the contractor to perform in support of a war, contingency, or
exercise, as provided by law or defined by the applicable service Component Command.
Additionally, the Contractor shall be responsible for performing all functions of this contract
during any declaration by the U.S. or Korea, of a state of emergency, or during internal strife,
rioting, civil disturbances, or perils of any other type until released by the Contracting
Officer. Contractor personnel under this contract are considered emergency essentlal
civilians (EEC) unless designated otherwise by the Contracting Officer.

For all EEC personnel, the contractor shall identify those employees having a U.S. military
mobilization recall commitment. The contractor shall submit to the Contracting Officer
adequate plans for replacing those employees IAW DOD Directives 1200.7 and 1352.1. The
contractor is responsible for identifying those Korean Citizen employees having a
mobilization or military recall commitment. The contractor shall submit to the Contracting
Officer either Republic of Korea approved exemptions for the identified employees or
adequate plans for continuing performance of the contract.

During time of war, contingency, exercise or crisis, contractor personnel will remain attached
to the headquarters, USFK for management purposes in theater. USFK/FKAQ is the
responsible office for all Invited Contractors covered by the U.S. - R.O.K. Status of Forces
Agreement. The contractor shall ensure that all contractor employees will comply with all
guidance, instructions, and general orders applicable to U.S. Armed Forces and DOD
civilians and issued by the Theater Commander or his/her representative. This will include
any and all guidance and instructions issued based upon the need to ensure mission ’
accomplishment, force protection and safety.

The contractor shall ensure that all contractor employees comply with Department of the Air
Force and Department of Defense directives, policies, and procedures, as well as federal
statutes, judicial interpretations and international agreements (e.g., Status of Forces
Agreements, Host Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S.
citizens in the area of operations. The Contracting Officer will resolve disputes.

The contractor shall be responsible for providing employees who meet the physical standards
and medical requirements for job performance in the designated theater of operations.

The contracting officer may direct the contractor, at the contractor’s expense, to remove or
replace any contractor employee failing to adhere to instructions and general orders issued by
the Theater Commander or his/her designated representative. The contractor will replace
employees within 72 hours, or as directed by the contracting officer, at contractor expense, if
the employee is to be removed or departs an area of operations without permission.

Before contract start, the contractor shall ensure that each contractor employee completes a
DD Form 93 (Record of Emergency Data Card), and returns the completed form to the
contracting officer’s representative or designated government official.
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The contractor shall report its employees entering and leaving the area of operations IAW
theater policies (U.S. Invited Contractors see USFK Reg 700-19) or as directed by the
Contracting Officer or his/her designated representative. Additionally, the contractor shall
report its employees in the area of operations by name and by location as required by theater
policies.

This clause does not define the obligations of the Government to provide logistic support to
the contractor personnel. Government logistic support to contractor personnel is not
contained within the scope of this contract unless otherwise noted. Government obligations
to contractors during such circumstances are defined in DODI 3020.37 (Continuation of
Essential DOD Contractor Services during Crisis); U.S. Forces Korea Regulations, SOFA
provisions, Agency Supplements and Regulations.
The Contracting Officer will discern any additional GFE, GFP or supplies necessary to
facilitate the performance of the enhanced requirement or necessary for the protection of
contractor personnel. These items will be furnished to the Contractor at the sole discretion of
the Contracting Officer.
23. HOST NATION REQUIREMENT
The contractor shall, without additional expense to the government, be responsible for
obtaining any necessary licenses, permits, visas, etc. required to perform this contract and for
complying with any Federal, State, Korean, and municipal laws, codes, and regulations
applicable to the performance of work in Korea.
24. WORK DAYS, HOLIDAYS AND WORK HOURS, U. S. AND ROK
a. U.S. Government legal holidays are as follows:

(1) 1 January (New Year's Day)

(2) 3rd Monday, January (Dr. King's Birthday)

(3) 3rd Monday, February (President's Day)

(4) Last Monday, May (Memorial Day)

(5) 4 July (Independence Day)

(6) 1st Monday, September (Labor Day)

(7) 2nd Monday, October (Columbus Day)

(8) 11 November (Veterans' Day)

(9) 4th Thursday, November (Thanksgiving Day)
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(10) 25 December (Christmas Day)
b. ROK legal holidays are as follows:
(1) 1 and 2 January (New Year)
(2) Lunar New Year (31 December, 1 and 2 January on the Lunar Calendar)
(3) 1 March (Independence Movement Day)
(4) 1 May (Labor Day)
(5) 5 May (Children's Day)
(6) Buddha's Birthday (8 April on the Lunar calendar)
(7) 6 June (Memorial Day) |
(8) 17 July (Constitution Day)
(9) 15 August (Liberation Day)
(10) Chu-Suk (15 and 16 August on the Lunar Calendar)
(11) 3 October (National Foundation Day)
(12) 25 December (Christmas Day)
25. TAX EXEMPTION AND CUSTOMS (ROK)

a. EXEMPTION: This clause is in implementation of Article IX of the Status of Forces
Agreement between the Republic of Korea and the United States of America granting
contractors exemption from Republic of Korea customs duties and other such charges. At the
time this contract is awarded, the Contractor shall certify to the Contracting Officer that all
materials, supplies, and equipment to be imported for the contract have been proposed to the
Government exclusive of customs duties and other such charges and; further, that the contract
price includes no customs duty whatsoever. It shall indicate to the Contracting Officer the
total amount of customs duties excluded from the contract price. The USFK Contracting
Officer will verify the amount of customs duty that would otherwise be applicable to the
contract and will issue USFK Form(s) 75 to the Contractor. The contractor will submit the
original USFK Form 75 to the governing ROK Customs Office at the time of import
declaration. The Chief of the Customs Office will review the USFK Form 75 and will
exempt the Contractor from customs duties and other such charges. During the review
process the customs office will post on the Contractor's Import Permit the anticipated
submission date for a completed USFK Form 76, which will be prepared by the Contracting
Officer and given to the contractor immediately after contract performance. The Contractor
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will submit the original USFK Form 76 to the governing ROK Customs Office no later than
the date posted on the Import Permit. If the USFK Form 76 is not submitted by the
anticipated date, the ROK Customs Office will immediately collect the customs duties and
other such charges previously exempted.

b. If for any reason the Contractor has paid customs duties on materials, supplies, or
equipment prior to award of this contract and desires to use such materials, supplies, or
equipment for performance of this contract, the Contractor must exclude such duties from the
contract price and may obtain refund of such previously paid duties by submitting a
completed USFK Form 76 to the governing ROK Customs Office.

c. Refund: Any Contractor that requires refund of customs duties and other such charges on
items used for USFK contracts, can claim refund of such charges by submitting a copy of a
completed USFK Form 76 to the governing ROK Customs Office.

d. This entire clause is inapplicable to contracts, or any portions of contracts, funded by the
Republic of Korea.

26. TAX EXEMPTION AND SPECIAL EXCISE TAX (ROK)

This clause is in implementation of Article XVI of the Status of Forces Agreement between
the Republic of Korea and the United States, granting Contractors exemption from Republic
of Korea Special Excise Taxes. At the time this contract is awarded the Contractor shall
indicate to the Contracting Officer which items that it will purchase for the contract are
subject to Special Excise Tax. It shall indicate the name of the item, the number of units to

~ be purchased, the cost per unit without tax, the percentage of tax, the tax amount per unit, the
total tax, and the manufacturer of the item. The Contracting Officer will verify the
reasonableness of the quantities claimed and ensure that the Contractor has certified that the
contract price excludes Special Excise Tax on those items subject to the tax. The contractor
shall purchase the special-excise-taxed items from the manufacturer, tax-inclusive. For
construction and single-delivery type supply and service contracts, the contractor shall
employ the following procedure: At the time it purchases the items it shall present the
manufacturer with a notification letter requesting refund of the Special Excise Tax. (Copies
of this letter can be obtained from the USAC CK Contracting Officer.) The manufacturer will
_endorse the letter to the manufacturer's District Tax Office which will make refund to the
manufacturer. The manufacturer will make subsequent refund to the Contractor. Requests
for refund under requirements-type contracts will be submitted monthly and will be
accompanied by copies of the USFK delivery orders issued monthly.

27. TAX EXEMPTION AND VALUE ADDED TAX (ROK)

This clause implements Article XVI of the Status of Forces Agreement between the Republic
of Korea and the United States of America, which exempts contractors from paying the
Republic of Korea Value-Added Taxes. When the contractor submits an offer, it shall certify
to the Contracting Officer that all the costs in the offer will be exclusive of any Value-Added
Tax and; further, that the proposed contract price includes no Value-Added Tax. The
contractor shall also indicate the amount and type of Value-Added Taxes excluded from the
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contract price. If supplies and/or services which the contractor purchases for this contract

- include Value-Added Taxes, it can obtain a full refund for the amount of the Value-Added
Tax by submitting to the ROK District Tax Office tax invoices which the contractor receives
when it purchases materials and/or services for this contract. The contractor must submit a
copy of the USFK contract with its first tax invoice submission. Subsequent tax invoice
submissions must be accompanied by a letter which references the USFK contract submitted
with the first tax invoice submission.

28. TAX EXEMPTION FOR POL PRODUCTS (ROK)

a. This clause is in implementation of Article XVI of the Status of Forces Agreement
between the Republic of Korea and the United States of America, granting Contractors
exemption from Republic of Korea taxes for petroleum products (POL) utilized on USFK
acquisitions in the Republic of Korea. At the time this contract is awarded, the Contractor
shall make a final nomination in writing of its point of purchase for POL products to be used
on this contract. If the Contractor intends to purchase directly from an oil company refinery,
it may nominate any of the three ROK oil companies below which have agreed to sell to
Contractor FOB refinery at the SET-exempt price.

List of Oil companies and their Respective Tax Offices

1) Hyundai Oil Refinery Co., Ltd.: Dong-Inchon District Tax Office
ATTN: POL Tax Administrator
Inchon City, Korea

2) SK Corporation: Ulsan District Tax Office
ATTN: POL Tax Administrator
Ulsan City, Kyongsan Nam Do, Korea

3) LG Caltex Company: Yosu District Tax Office
ATTN: POL Tax Administrator
Yosu City, Chonla Nam Do, Korea

b. If the contractor instead intends to purchase its POL products from an individual gasoline
station, the Contracting Officer will advise the contractor as to which individual gasoline
stations will sell to it at the SET-exempt price. The contractor shall specify from which of
those stations it will purchase. In addition to specifying the oil company/gas station, the
Contractor shall state the estimated quantity and the amount of POL to be purchased from
each refinery/gas station. The USFK Contracting Officer will verify the reasonableness of
the amounts of POL products claimed for use on the contract and, based on this verification,
the USFK Responsible Officer will issue USFK POL Tax Exemption Coupons. If the
Contractor wishes to purchase from an individual gas station,

it will be required to make advance payment for the amount of POL covered by the coupons.
Advance payment will be at the SET-exempt price and will be made to the gas station(s)
previously nominated. Representatives from the nominated gas station(s) shall be present at
the issuing session. They will collect the advance payments, mark "paid" on the back of the
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original copy of the coupons issued, and provide the purchasing Contractor with tax invoices
to be used by the Contractor to obtain SET refund from its governing ROK District Tax
Office. All coupons for construction contracts will be issued at the time of award. Coupons
for requirements-type contracts will be issued on a delivery order increment basis or on a
monthly basis. Pre-selected oil company refineries will sell their POL products at the SET-
exempted prices upon presentation of the coupons. Individual gas stations, which have
previously collected POL payment in advance will accept the pre-paid USFK POL Tax
Exemption Coupons from contractors and will provide the POL amounts reflected on
tendered coupons without any further charge.

29. CONTRACTOR REGISTRATION

All local Korean contractors must be registered with the USACCK Contractor Source List
(CSL) custodian prior to award of the contract. The CSL custodian is located at USACCK,
Information Management Branch, Camp Coiner, Bldg 1130, Yongsan-dong, Yongsan-ku,
Seoul, Korea. Telephone numbers are 724-6974 or Commercial 02-7914-6974. U.S.
contractors must register electronically through the Central Contractor Registration (CCR)
System.

30. KOREAN LABOR LAW

Contractor shall honor employees' rights in full compliance with Korean Labor Law,
including the rights of succession of employment. Failure to comply may be deemed breach
or default of the contract and evidence of nonresponsibility. Such violation of Korean Labor
Law may be evidenced by a Republic of Korea Ministry of Labor determination, a court
decision, or a Labor Relations Commission adjudication. If a contractor is found to be in
serious violation and fails to take adequate corrective action promptly, USFK may consider
this grounds for determining the contractor to be non-responsible for future Government
contracts.

31. EMPLOYMENT AGREEMENT

a. The Contractor shall submit an employment agreement (s) used for U.S. Nationals to the
Contracting Officer not later than 20 calendar days prior to the start of performance of this
contract.

b. Annual, sick and compensatory leave for Contractor's U.S. citizens shall be in accordance
with the Contractor's Employment Agreement. Annual, sick and compensatory leave for
Korean National employees will conform to USFK 690-1. Nevertheless, absences of
employees will not be justification for failure of the Contractor to perform this contract in
accordance with its terms and conditions. The Contractor shall comply with all local pre-
employment requirements, if any, for all employees.

c. American National employees whose employment is terminated for cause shall not be
transferred or rehired for any other job or position under any contract held by the Contractor
within the jurisdiction of United States Forces Korea (USFK).
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32. EMPLOYEE INFORMATION

a. The Contractor shall provide a list of all employees by location and function with the
following information:

(1) Employee's Name

(2) Location of Work

(3) Job/Position Title

(4) Korean Labor Classification

(5) Nationality

(6) Date of Hire -

(7) Labor Cost (monthly), broken down into:
(a) Salary (dollars)
(b) Bonus
(c) Beﬁeﬁts
(d)v Social Security
(e) Job Accident Insurance
(f) Longevity

(g) Other (Specify)

b. Separately identify positions that are mandatory, and positions filled by over hires, and
American Nationals.

c. The Contractor shall provide the above report to the Contracting Officer every three
months, beginning from date of award, thereafter. Such information except for American

“Nationals will not be considered proprietary and may be released as part of any future
competitive solicitation or proposals. ‘

33. COMPLIANCE WITH USFK REGULATION 690-1, CIVILIAN PERSONNEL
REGULATIONS AND PROCEDURES -~ KOREAN NATIONALS

If Contractor employs any Korean Nationals by direct hire, rather than subcontracting for
Korean Labor, its Korean employees will be members of the USFK Korean Employees
Union, by operation of USFK Regulation 690-1. In that case, Contractor's relations with its

35 of 37



SOLICITATIUN NO. FA4428-05-R-0020
CONTRACT NO. FA4428-06-C-0004

Korean employees may very significantly impact USFK's own labor relations, as a whole, and
its ability to perform its overall mission. Accordingly, it is a performance requirement that
Contractor shall comply with USFK Regulation 690-1 in all regards, as to any direct-hire
Korean employees. Failure to pay or accord its Korean employees any other benefits IAW
USFK Regulation 690-1 shall be deemed material default of performance and will constitute
grounds for possible termination for default and assessment of any excess costs of re-
procurement.

34. AUTHORIZATIONS

This contract is authorized and executed to be performed under the provisions of the United
States - Republic of Korea Status of Forces Agreement. The Contractor shall comply with all
such agreements and any amendments
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AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GUNSAN AB, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall act as an Air Mobility Command (AMC)
liaison and provide technical support, personnel, supervision, equipment, tools, materials and other
items and services, except as specified within the contract as government-furnished material, equipment
and training, as required to perform Air Terminal and Ground Handling Services (ATGHS) as defined in
this Statement of Work (SOW), in support of the Department of Defense (DoD) Airlift System, at
Gunsan AB, Korea. The contractor shall work all United States (US) Government owned or operated
aircraft and US sponsored foreign government aircraft requiring ground handling services, facilitate on-
time departures, and load and unload cargo from government owned or contracted conveyances.

1.1. Air Terminal Operations Center (ATOC): The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/AA43 policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACC),
Pacific Air Forces Mobility Operations Control Center (PACAF AMOCC) and Base Command Post (as
applicable), and the 731 Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC)
concerning a potential aircraft delay, actual delay, or abort.

1.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled aircraft remaining overnight
to 18 AF/TACC, (PACAF AMOCC) (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.
1.1.1.4. Coordinate inbound and outbound clearance for explosives shipments and monitor the
terminal’s explosive movement requirements and capability IAW AMCI 11-208, paragraph 3.7. and
AMCI 24-101,Vol. 9, Atch 4.

1.1.1.5. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator, Installation Deployment Officer (IDO), and deploying/redeploying unit.

1.1.1.6. Ensure cargo and passenger data is present in Global Transportation Network (GTN) no later
than 60 minutes after aircraft departure.
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1.2. Load Planning: The contractor shall plan, select, sequence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IAW AMCI 24-101, Vol. 9, Section E,
paragraphs 17.1 through 30.6. '

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading JAW:

- AMCI 24-101, Vol. 11, except paragraphs 1, 4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part II, Chapter 203, Section C, paragraphs 5, 6, 7, and 8
-DOD 4515.13R, Chapter 7

- AFMAN 24-204(D)

- HQ AMC/A43 messages, memorandums, and directives

-RGATES '

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(1).

1.4. Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escort services for conveyances and drivers to and from the base entry
point.

1.5. Passenger Services: The contractor shall provide a complete range of passenger and baggage
services JAW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 -2.3,2.5, 2.7, 2.10, Section B, paragraphs
3,6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 —42.3,43.1 & 53

-DOD 4500.54G

-DOD 4515.13-R, Chapters 2, 6, and 10 ‘

- United States Commander in Chief Pacific Command (USCINCPAC) Instruction 1700.2N

- AMCI 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. through 4.15.5

- HQ AMC policy, messages, memorandums, and directives

-RGATES

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Funds Handling. The contractor shall provide funds handling services IAW AMCI 24-101, Vol.
14, paragraphs 44-51, 58 and 59.

1.7. Aero-medical mission support. The contractor shall provide assistance with loading/unloading of
patients and aero-medical equipment using government furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).
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1.8. Exercises, Inspections and Deployments/Redeployments. The contractor shall provide services
on an extended basis up to twenty-four (24) hours per day IAW:

Defense Transportation Regulation (DTR) 4500.9-R, Chapter 303, Part III, Section C, paragraphs ¢ (4)
(a) and Figure 303-2
- Appendix J, paragraph B
- Appendix K
- Appendix M, paragraphs C.3. and D
- Appendix O
.- Appendix P
- Appendix S, paragraph D
- Appendix U, paragraphs D and E
- Appendix V, paragraphs A and G-I
- Appendix X

1.8.1. Provide load teams to meet all aircraft services requirements unless the applicable government
unit/service has stated that government load teams will be provided during mission coordination with the
contractor.

1.8.2. Participate in chemical warfare host base exercises, as required by the host base when meeting
established SOW requirements.

1.9. Reports, Records, and Electronic Data Interchange.

1.9.1. The contractor shall: Prepare and submit the following reports within the time frames stated IAW
the specified publication. A copy of reports identified with an * shall be provided to 715 AMOG/LGT,
Hickam AFB HI and QA personnel.

1.9.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A43 (M&Q) 7107 IAW AMCI 24-
101, Volume 6, paragraph 24.

1.9.1.2. Short Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 18.
1.9.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.
1.9.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.9.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 IAW DoDR 4500.9-
R, Part VI, Chapter 610, paragraph D, 1. and 2. and appendix F.

1.9.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A43(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.
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1.9.1.7. Mishandled Baggage Summary, AMC Form 134a IAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4.

1.9.1.8. * Baggage Tag Requirement Report, RCS: HQ AMC-A43(A) 8103 IAW AMCI 24-101,
Volume 6, paragraph 28.

1.9.1.9. *25K and 60K mishap report IAW AMC message R 101406Z JUL 00/ 25K, 40K, and
TUNNER MISHAP REPORTING

1.9.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report AW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.9.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule AFRIMS Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.9.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request.

1.9.2.2. Research documentation retained by the contractor and prepare reports (i.e., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of
request.

1.9.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.

1.9.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure.

1.9.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.9.3. RGATES Sybase Account Assistant. The contractor shall:

1.9.3.1. Perform Sybase Account Assistant duties IAW RGATES Security Requirements.

1.9.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related
problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each

problem.

1.9.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.

1.9.3.1.3. Conduct a test of manual processing procedures periodically.

1.9.3.1.3.1. Update RGATES in conjunctlon with manual processing and complete RGATES updates
prior to mission departure.
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1.10. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the SOW in accordance with
existing technical orders (TO), instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall:

1.10.1. The contractor shall lubricate roller systems as applicable, weather permitting.

1.10.2. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.10.3. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles
shall include their undercarriages.

1.11. Custodial Services. The contractor shall ensure all government provided equipment and facilities
are clean. :

1.12. Ground Maintenance. The contractor shall at a minimum cut, rake, edge and pick-up grass; trim
trees and bushes, hedges and shrubs; provide ice control measures on sidewalks and steps; and remove
snow from all sidewalks, drives, and parking areas; within 50 feet to include the sidewalk of all
government furnished facilities to maintain a safe and neat environment.

1.13. Customer Service. The contractor shall conduct tours for individuals and groups as coordinated
by QA personnel.
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2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the SOW, the government’s assessment
of contractor performance will focus mainly on the objectives listed in the SDS.

2.1. A critical nonconformance cannot be corrected and adversely affects the safety and/or security of
personnel and/or resources; cannot be corrected without mission impact; or adversely affects another

government agency’s ability to accomplish their mission.

2.2. A minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective SOwW Performance Threshold
Paragraph
1. Provide ATGHS to facilitate on- 1. No delayed missions caused by the
time aircraft departure contractor.
2. Gather, process and disseminate 1.1.1. through No critical nonconformance and less than
information 1.1.1.6. S minor nonconformance noted during
' the monthly QA surveillance process.
3. Provide load planning services 1.2, No critical nonconformance and less than

3 minor nonconformance noted during
the monthly QA surveillance process.

4. Provide aircraft services 1.3.and 1.3.1.  [No critical nonconformance and less than
7 minor nonconformance noted during
the monthly QA surveillance process.

5. Provide land bridge services 1.4. No critical nonconformance and less than
3 minor nonconformance noted during
the monthly QA surveillance process.

6. Provide passenger and 1.5.and 1.5.1.  [No critical nonconformance and less than

baggage services , 7 minor nonconformance noted during
the monthly QA surveillance process.

7. Perform funds handling 1.6. Funds were accounted for properly and
deposited on-time.

8. Provide exercises, inspections - [1.8. through 1.8.2.No critical nonconformance and less than
and deployments/redeployments 3 minor nonconformance noted during
services the monthly QA surveillance process.

9. Manage reports, records and 1.9. through No critical nonconformance and less than
electronic data interchange. 1.9.3.1.3.1. 6 minor nonconformance noted during

the monthly QA surveillance process.
Maintain accurate portrayal of port levels
and billing data
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Furnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair.

. 3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.

3.4. Government-Furnished Services.
3.4.1. Mail Service. Includes collecting, accepting, sorting, routing, and delivery of official mail.

3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.

Attachment 1
5 Oct 2005



SOLICITATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings, equipment,
supplies, and on grounds.

'3.4.4. Grounds Maintenance. Except where the SOW designates maintenance to the contractor, for
example, clearing snow, ice and cutting grass.

3.4.5. Police Services. Includes maintaining law and order, traffic management, vehicle decals, and
parking pass services, as well as Force Protection inspections.

3.4.6. Safety Services. Includes operation of installation safety programs, educational support, and
promotional efforts.

3.4.7. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs

3.4.8. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated

purpose.

3.4.9. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.10. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous
materials. This service does not include clean up and disposal of hazardous materials.

3.4.11. Test Control Officer. Includes final examination administration for ATGHS correspondence
courses.
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3.5. Government-Provided Training. Government personnel will provide initial familiarization
training on the requirements of AMCI 24-101, AFMAN 24-204 (I), DoD 4515.13-R, and

DoD 4500.9-R. Training will be conducted at Gunsan AB to contractor personnel for the first thirty (30)
days of the contract performance period. During this period, the contractor is fully responsible for
providing adequate personnel, supervision, and any items and services necessary to perform ATGHS as
defined in this SOW.

3.5.1. Atthe Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, joint inspectors and/or load planners and shall provide a current certificate of
completion of the Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of
Hazardous Materials Inspector Course. For contractor personnel designated but not qualified or current,
the government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(I). The in-residence course is currently held at Lackland AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course (L3AZR2T000 008) and maintain required certification to
fulfill the requirements of the SOW for the duration of the contract. QA personnel will coordinate
delivery of required course materials. Certification requirements include a final exam to be
administered by a certified Test Control Officer at Gunsan AB.

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
complete hazardous material handler training IAW AFMAN 24-204(I) prior to the start of the first
operational performance period.

3.5.4. The contractor designated JI personnel will be provided government training during the initial
familiarization training period and annual training thereafter shall be conducted by the contractor’s
qualified JI instructor. Reference requirements in Appendix C-4, Joint Inspector Training.

3.5.4.1. The contractor shall designate a JI Instructor. The government will make available, throughout
the term of the contract, the Joint Inspector Instructor Qualification (AMCIIIQ) course to facilitate on-
sight management of the JI program requirements. The in-residence course duration is ten (10)
academic days and is currently held at the Air Mobility Warfare Center, Ft Dix, NJ.

3.5.5. Atthe Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during imitial familiarization training,
IAW AMCI 24-101, Vol 22, Attachment 5, paragraphs A5.1.3. through A5.1.18.

3.5.6. The contractor shall designate personnel requiring records management training. QA personnel
will coordinate required training with the contractor.

3.5.7. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.
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3.5.8. Government Web-Based Aerial Port Operations Training is available at no cost to the contractor.
https://afiadl.mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training,

4, GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The statton manager or alternate station manager shall at a minimum attend base logistics,
transportation, deployment, exercise, safety, and force protection meetings.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s).

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perfoﬁn the SOW
requirements.

4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0730-1630 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the 18 AF/TACC, QA personnel, and local customers indicates
performance of service is not required during American and Korean holidays. The contractor shall
anticipate that approximately 10% of the stated workload will fall outside normal operating hours.

Attachment 1
5 Oct 2005
10



SOLICITATIUN NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

4.2.1. The contractor shall provide QA personnel, CO, Gunsan Base Operations, Command Post, 731
AMS/AMCC, and TACC with the means and information needed to contact the station manager or
alternate station manager around the clock. Contractor personnel shall respond to the work site within
one (1) hour of notification by the government.

4.3. Training. Contractor personnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall:

4.3.1. Be responsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract. ’

4.3.2. Pay all costs incurred for personnel attending all training required by this SOW for the duration
of the contract.

‘4.4, Safety. The contractor shall comply with the latest applicable host base regulations, management
plans, and requirements, regarding occupational safety and health.

4.4.1. The contractor shall ensure their performance does not expose personnel or property to hazards,
risk of injury, or damage. The government safety program manager may conduct periodic and no-notice
visits to contractor work sites for the purposes of inspecting government owned facilities and equipment
for hazards. The QA personnel, aircraft crew members, or government safety program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5. Security.

4.5.1. The contractor shall ensure that sufficient personnel on dufy have the appropriate security
clearance to accomplish all services as specified in the SOW.

4.5.1.1. The government may issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the SOW shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.

4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred. .

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services. Through implementation of the
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contractor's quality control program and procedures, the Government shall receive quality services
meeting the requirements of this contract. The contractor’s records of inspections shall be kept and
made available to the government throughout the contract performance period and for the period after
contract completion until final settlement of any claims under this contract.

4.6.2. The government will evaluate the contractor’s performance under this contract. QA personnel
will record surveillance observations. The QA personnel will require the station manager or on-site
supervisor to sign the surveillance activity checklist when an observation indicates defective
performance. This does not necessarily constitute concurrence with the observation, only
acknowledgment that they have been made aware of the evaluation. Such surveillance will be done
according to standard inspection procedures or other contract provisions.

4.6.3. The station manager shall meet with the CO, QA personnel, and other government personnel as

required by the CO. The contractor may request a meeting with the CO when they believe such a

meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor

does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shall be
. provided in writing to the CO within ten (10) calendar days following receipt of the minutes.

4.7. Publications and Forms: Publications and forms that apply to the SOW are listed in Appendix B.
The government, at the start of the contract, will provide hard copies of all publications and forms which
are not available via the following internet web locations: Air Force publications, AMC publications and
forms http://www.e-publishing.af.mil/; RGATES manual https://gates.scott.af. mil; and
https://afrims.amc.af.mil. The QA personnel will forward supplements or amendments to listed
publications and forms that are not available on these web sites.

4.7.1. Supplements or amendments to listed publications from any organizational level; and, HQ
AMC/AA43 policy, messages, memorandums, and directives may be issued during the life of the
contract. The contractor shall immediately implement those changes that result in a decrease or no
change in the contract price and notify the CO in writing of such change. Should a decrease in contract
price result, the contractor shall provide a proposal for a reduction in contract price to the CO. Before
implementing any change that will result in an increase in contract price, the contractor shall submit to
the CO a price proposal within thirty (30) calendar days following receipt of the change by the
contractor. The CO and the contractor shall negotiate the change into the contract. Failure of the
contractor to submit a price proposal within thirty (30) calendar days following receipt of the change
entitles the government to performance according to such change at no increase in contract price (unless
the time requirement is waived by the CO).

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year.

4.8. Phase-In/Out. During the phase-in/out period, the incumbent contractor shall be fully responsible
for SOW performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor, whether contractor or military.
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4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of offers for the follow-on contract. With regard to a successor
contractor’s access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant,
AMC reserves the right to insert any necessary personnel to augment contractor operations. AMC
“augmentees will be responsible for the workload that is not normally part of the contractor’s daily
operations. The senior AMC representative has overall management responsibility for prioritizing
workload and resources. The contractor shall cooperate with augmentees and render any assistance
necessary (as directed by the CO) to ensure there is no degradation of services.
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APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and fleet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concerned
with aircraft scheduling and space allocations.

Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume.

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
been chocked. '

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission departs the blocks more than
twenty (20) minutes after scheduled block time.

. Military Aircraft. For home station originating departures, a reportable delay occurs when the
mission departs more than fourteen (14) minutes after scheduled takeoff time. For other military
aircraft departures, a reportable delay occurs when a mission exceeds its scheduled ground time
or scheduled time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation.
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Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.

Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government. :

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service.

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use

by air terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircraft is scheduled to
takeoff.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment.

Attachment 1
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APPENDIX B

PUBLICATIONS AND FORMS

Publication No. Title Date Type

AFI24-405 Department of Defense Foreign Clearance May 94 M
Guide (FCG)

AF124-301 Vehicle Operations i Nov 01 I

AFI 31-601 Industrial Security Program Management Nov 00 M

AFMAN 91-201 Explosive Safety Standard Oct 01 I

AFJMAN 24-306 - Manual for the Wheeled Vehicle Driver Aug 93 M

AFMAN 24-302 Vehicle Management Feb 05 M

AFOSHSTD 91-501 Walking Surfaces, Guarding Floor and Wall Sep 02 I
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders

AFOSHSTD 91-46 Materials Handling and Storage Equipment Aug 02 I

AFOSHSTD 91-66 General Industrial Operations . Oct97 I

AFOSHSTD 91-100 Aircraft Flightline Ground Operations and May 98 I
Activities

- AFMAN 24-204(T) Preparing Hazardous Materials for Military Oct 04 M

Air Shipment _

AMCI 11-208 Tankex/Airlift Operations Jun 00 I

AMCI 24-101, V. 1, atch. 1 Military Airlift Transportation Feb 04 I

AMCI 24-101, V. 6 Transportation Documentation, Data, Records, Oct 04 M
and Reports

AMCI 24-101,V. 9 - Air Terminal Operations Center Jul 01 M

AMCI 24-101, V. 10 Military Airlift Fleet Service Aug 04 M

AMCI 24-101,V. 11 Military Airlift Transportation - Cargo and Mail ~ Apr 05 M

AMCI 24-101, V. 14 Military Airlift Transportation - Passenger Service Dec 04 M

AMCI 24-101, V. 15 . Military Airlift Transportation - Baggage Service  Aug 03 M

AMCI 24-101, V. 23 Military Airlift AMC Aerial Port In-transit May 01 I

Visibility 4

AMCI 24-101, V. 24 AMC Passenger Terminal Force Protection May 04 M

DOD 4500.54-G Foreign Clearance Guide Current M

DOD 4515.13R Air Transportation Eligibility Nov 94 M

DOD 4500.9-R Part VI Management and Control of the DOD Intermodal  Jun 02 M
Containers and System 463L Equipment

DOD 4500.9-R Part I1 Cargo Movement Nov 04 M

DOD 4500.9-R Part 11 Mobility Apr 04 M

IATA- » International Air Transport Association Jan 05 M
Dangerous Goods

MIL-STD-129P (2) Military Marking for Shipment and Storage Feb 04 I

OSHA 29 CDR 1910 Occupational Safety and Health Jun 74 I

Attachment 1
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Publication No.
RGATES

User's Manual

T.0. 35D33-2-3-1
T.O. 00-25-172
T.0. 35D33-2-2-2
USICNPAC Inst
1700.2N

T.O. 1C-10(K)A-9
T.0. 1C-135(K)A-9

T.0. 1C-141B-9
T.0. 1C-5A-9

T.O. 1C-17A-9
T.O. 1C-130A-9
T.O. 1C-130A-16-1

T.O. 1C-130A-16-2
T.0. 1C-141B-16-1
T.O. 1C-141B-16-2

T.O. 11A-1-46

Type: I- informational
M - mandatory

SOLICITATruN NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

Title

Remote Global Air Transportation

Execution System User's Manual

463L Pallet Maintenance

Ground Servicing Aircraft and Static Bonding
463L Air Cargo Pallets

Pacific Unfunded Environmental and Morale
Leave (UMEL) Program

Cargo Loading Manual USAF Series KC10A
Cargo Loading Instructions USAF Series
KC135 A,ER,T

Loading Instructions USAF Series 141B/C
Loading Instructions Manual USAF Series
C5-A/B

Cargo Loading instructions USAF Series C-17A
Technical Manual, Cargo Loading Manual
Loading and Air Transport of Nuclear Weapon
Cargo (Non-palletized) US Air Force F series
C-130A/B/D/E/H Aircraft

Loading and Air Transport of Nuclear Weapon
Cargo (Palletized) US Air Force C series
C-130A/B/D/E/H Aircraft

Loading and Air Transport of nuclear Weapon
Cargo (Non-palletized) US Air Force Series
C-141B Aircraft ,
Loading and Air Transport of nuclear Weapon
Cargo (Palletized) US Air Force Series
C-141B Aircraft

Date

May 99
Jan 98
Feb 87
Dec 86
Aug 97

Current
Current

Current
Current
Current

Current
Current

Current
Current

Current

Fire Fighting Guidance, Transportation and Storage Current

Management Data, and Ammunition
Intra-theater Aero-medical Evacuation OPCON

17
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Form No.

AF Form 457

AF Form 463

AF Form 1297

AF Form 3215

AF Form 4069

AF Form 4080

AF Form 4128

*AMC Form 20 Series
*AMC Form 47

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56
AMC Form 65
AMC Form 68
AMC Form 70
AMC Form 77
AMC Form 82
AMC Form 108
AMC Form 134
AMC Form 134a
AMC Form 136
*AMC Form 148
*AMC Form 148-2
AMC Form 148G
AMC Form 214
AMC Form 253
AMC Form 302
*AMC Form 416
AMC Forms 571-636
* AMC Form 1004
AMC Form 1015
*DD Form 139
*DD Form 1131
DD Form 1384

DD Form 1385
DD Form 1387
DD Form 1387-2
*DD Form 1502

SOLICITATYuUN NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

Title

USAF Hazard Report

Request for Flight Meals

Temporary Issue Receipt

IT/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

Aircraft Reserviced Workload

Aerial Port Movement Log

RUSH Baggage Manifest

Aircraft Ground Handling Record
Monthly Station Traffic Handling Report
Rehandled Passenger Workload

- Mishandled Baggage Report

Mishandled Baggage Summary
Baggage Mishandled Report File
Boarding Pass/Ticket

Boarding Pass/Ticket

Boarding Pass/Ticket

Security Cage Log and Inventory

Air Passenger Comments
Cargo/Passenger Envelope and Checklist
Interline Baggage Claim Tags

Load planning Templates (as required)
Unaccompanied Minor Passenger

HAZMAT Inspection and Acceptance Checklist

Pay Adjustment Authorization
Cash Collection Voucher

Transportation Control and Movement Document

(TCMD)

Cargo Manifest

Military Shipment Label

Special Handling Data/Certification
Frozen Medical Material Shipment

18

Date

Sep 73

Jul 87

Jun 01
Mar 99
Jun 01
Jul 99
Dec 92
Feb 04

Jun 92
Apr 98
Jun 92
Jun 92
Apr 99
Sep 96
Aug 92
Oct 94
Jul 95
Jun 92
Jun 92
Jun 92
Jun 92
Jun 96
Jun 99

Mar 99
Jan 98
Jun 92

Nov 92
May 04
May 53
Dec 03
Oct 00

Nov 78
Jul 99

Nov 04
Apr 02
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Form No.

*PD Form 1502-1
*DD Form 1502-2
DD Form 1907
DD Form 2130-1
DD Form 2130-2
DD Form 2130-3
DD Form 2130-6
DD Form 2130-7
DD Form 2130-8
DD Form 2130-9
DD Form 2130-10
DD Form 2310-12
DD Form 2130-13
DD Form 2130-14
DD Form 2130C
*DD Form 2131
DD Form 2133
DD Form 2775
SF Form 361
SF Form 364
*[J.S. Form # 17067

Title

Chilled Medical Material Shipment

SOLICITATIUN NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

Date

Apr 02

Limited Unrefrigerated Medical Material Shipment Apr 02

Signature and Tally Record

C-5B Load Plan

C-130 A/B/E/H Load Plan

C-141B Load Plan

KC-10A Load Plan (17 Pallets Configuration)
KC-10A Load Plan (23 Pallets Configuration)
DC8-50 Series F/CF Load Plan
DC8-61/71-63/73F/CF Load Plan

DCR8-62CF Load Plan
B747-100F/200C/200F Load Plan

C-17 Load Plan
KC-135 Load Plan

Aircraft Load Plan Continuation

Passenger Manifest

Joint Airlift Inspection Record

Pallet Identifier

Transportation Discrepancy Report

Report of Discrepancy
Gummy Back Tags (Baggage tag label)
Cash Collection Control Voucher Log*

ID Tags
Travelopes

Feb 03
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98

Sep 98
Sep 98
Sep 98
Oct 98
Sep 98
Mar 84
Feb 80

An asterisk (*) denotes those forms that will be provided by the government.

19
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS

Government Provided Records. The government will provide any applicable active and inactive
records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B.

Consumables. The government will provide all consumables required to build/block/brace cargo, mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, warehouse light bulbs, and chocking devices. Additionally, the government will provide
gasoline and diesel fuel for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-fu}nished materials.
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APPENDIX C-2

GOVERNMENT FURNISHED EQUIPMENT

NAME/MODEL SERIAL NUMBER
Aircraft Loader, 60K** 00E61
Aircraft Loader, 60K** 05E28
(WRM)

Aircraft Loader, 25K ** 94E150
Aircraft Loader, 25K** 94E153

Aircraft Loader, 25K NGSL**
Forklift Truck, 4K*
Forklift Truck, 10K*
Forklift Truck, 10K*
Rollerized Tines
Warehouse Tug, 4K
Staircase Truck**

Staircase Truck**

B-1 Stand

Highline, Dock **
Highline, Dock, **
Highline, Dock, **
Roll-on/Roll-off Dock
Walk Thru Metal Detector
Hand Held Metal Detectors
Rapiscan X-ray Machine
VaporTracer2

Motorola Battery Maintenance
System

Motorola Astro Digital Base
Motorola Battery Charger
Motorola Battery Charger
Motorola Hand Held Radio
Motorola Hand Held Radio
Motorola Base Station
Motorola Battery Charger
Motorola Battery Charger
Motorola Hand Held Radio
Motorola Hand Held Radio
Motorola Battery Charger
Motorola Hand Held Radio
Motorola Base Station
Motorola Hand Held Radio
Motorola Hand Held Radio
Motorola Battery Charger

02E00092
95E590
92E736
92E737

98E129
00W66
03W0007
B152
89533
1017
1021

C60335
Model# 1000 -

70506N01
10024934462

374AZW0003

620AZW0216
620AZW0221

620AZW0217
620AZW0215

620AZW0220

620AZW0218
620AZW0219

STOCK NUMBER QTY

3930-01-409-0039 CT 1 (WRM)
3930-01-409-0039 CT 1
3930-01-260-8182 CT 1 (WRM)
3930-01-260-8182 CT 1 (WRM)
3930-01-480-9519 1 (AMC)
3930-01-383-2942 1 (AMC)
3930-01-087-3105 CT 1 (AMC)
3930-01-087-3105 CT 1 (AMC)
2 sets
8854 1 (AMC)
1
1
1
1
1
1
1
1
3
1
1
D105758 1
1
1123487484 1
1123487482 1
1
1
740CZS0247 1
1123487477 1
1123487475 1
1
1
1123487476 1
1
740CZS0248 1
1
1
1123487480 1
Attachment 1
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NAME/MODEL SERIAL NUMBER
Motorola Battery Charger

Intercomp Scale 27083298
Intercomp Scale 27083299
Intercomp Scale 27083296
Intercomp Scale 27083297
Scale, Pallet 419008026232
Scale, Baggage

Plastic Pallet Cover Stand

Stanchions

Printer Server 00490871
CPU-Gateway 0026523871
Monitor-MICRON YA009844085307
Keyboard- MICRON 81482092
Back-Up Server-UPSI

CPU- Gateway 28467682

Monitor- Dell

Keyboard- Gateway

Laser Printer-Hewlett Packard
CPU- Gateway

Monitor- Dell

Keyboard- Gateway

Laser Printer- Hewlett Packard
CPU-Gateway

Monitor- Dell
Keyboard-Gateway

Laser Printer- Hewlett Packard
CPU-Gateway
Keyboard-Gateway

CPU - Gateway

Monitor- Dell

Keyboard- Gateway

Laser Printer- Hewlett Packard
Baggage Tag Printer- IER 512
Boarding Pass Printer- [ER 557
CPU- Gateway

Monitor- Dell

Keyboard- Gateway
CPU-Gateway

Monitor- Sharp

Keyboard- Gateway
CPU-Gateway

Monitor- Sharp

Keyboard- Gateway

CPU- Gateway

7221DD-G121-79
AB63871
USBNJ12668
28467957
7221DD-G12F-79

“AB64847

USNC178036
28467785
66746JHEOH78
AB65456
USNC173400
28467687
AB65726
28467867
7221DD-G128-79
A866303
CNBG014252
5120014520
5570046821
28467925
7221DD-G504-79
A868400
28467893
690437
A864963
28465553
689269
AB65357
28467859

22

STOCK NUMBER QTY

1123487492

8808-235

ATI981001225

r—lv—ir—lb—dv—lv—tb—lv—-t—ln—lh—ly—tr—dv—lb—‘b—‘h—lHp—tuﬂ.—n,—sp—t»—:)—l:—a;—ty—l»—t;—ap—-ly—a‘-ln—ln—AO\p—lr—lb—li—ln—tn—lr—lb—d
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NAME/MODEL
Monitor- Gateway
Monitor- Gateway
Monitor- Gateway
Keyboard- Gateway
CPU- Gateway
Monitor- Dell
Keyboard- Gateway
Monitor- Micron/FIDS
CPU-Gateway
Monitor-Gateway
Keyboard-Gateway
Baggage Tag Printer
Boarding Pass Printer
Intermec label printer
RFID Interrogator .
Docking Station RFID
463L Pallet

463L Top Nets

463L Side Nets

MB-1 CHAINS
MB-1 DEVICES
MB-2 CHAINS
MB-2 DEVICES
STRAPS

463L Standard Couplers

463L KC-10 Couplers
RFID Tags

Metal Dunnage
Baggage Cart

Sindo Ricoh Copy Machine

Facsimile, HP
Facsimile, HP
NAME

Water Machine

Sindo Ricoh Copier — Aficio 220

Lawn Mower, Gas
Weed Eater, Gas
Television, RCA

Television, SDP403, Pioneer

Calculator, TI
Vacuum Cleaner

Answering Machine, SW Bell

Refrigerator
Pager,

SOLICITATIuUN NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

SERIAL NUMBER STOCK NUMBER QTY
MU17026C0400203 1
MU17108G0035200 1
MU17108G0033428 1
AB63806 1
28467892 1
7221DDG6ZT79 1
A864910 1
FB7424839 1
28467804 1
MU17026C0400027 1
A868528 1
5120022775 1
5570046813 1
3400D3110000 1
ID: T904090080, SN: RET091082 1
904090080 1

| 13
13
26
50
50
10
10
100
10
4
13
60
1
40253005 1
CN4B2CFCQ8 1
CN4B2CFCQC 1
85907-0082 ]
H2628000066 1
7461533901E578 1
MA3090428 1
046450742 1
KD29008558 1
RCI 19 04 96 1
961350746 1
C053347 1
]
1

BA43004670
0006329NMO06 :

23
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NAME/MODEL SERIAL NUMBER
Pager, 0006099NMO06
Pager, 0006353NMO06
Pager, 0006328NMO06
Public Address System

Passenger Seating/ Passenger Lounge Seats
VCR/DVD-JVC 10788954

TV 60”-Sony 9739902
Tables

Chairs-highback (gray)
Chairs-lowback (gray)
Chairs-L-frame (black)
Chairs-CEO (black)
Table-conference (brown/gray)
Cabinets

Chairs

Couch

Storage Cabinets

Storage Lockers

File Cabinets

Desk/Work station

Book Cases

Typewriter Table

Storage Cabinets
Passenger Counters
Immigration/Gate Counter
Magazine Racks

Garbage Containers
Buffer Boards, % Inch Plywood
Cargo Net Rack

Fire Extinguisher,

Facility

Vehicle, Government
Building Fire Symbols
Forms

Pallet Stacker

Plastic Pallet Covers
Special Clothing Kit
Vehicle DOT Placards
Aircraft Fire Symbols
Tool Locker with Tools
Wheeled Pry Bar
Additional Chairs
Wheelchair 00110104010463

24

STOCK NUMBER QTY

&~
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Per Base Fire Code
1 each
4 per classification (16)
3 month supply
1
60
1
12
4 per classification (16)
1
2
11
1
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NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

* Jdentifies those items that should they become disabled, notify QA personnel within 24 hours
** Identifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vehicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
for the contract period. Equipment will be turned in for repair within one workday. Repairs that
are estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts.

The contractor shall coordinate the redistribution of excess 463L assets and the calibration of
portable scales by the government with the QA personnel.
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APPENDIX C-3

GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name Bldg No _Area

Air Passenger Terminal 2858 6,897
Air Freight Terminal 2860 6,933

MHE Storage 2881 4,800

The contractor shall make sure contractor personnel practice utilities conservation to include water,
electricity, and resources in all facilities as well as ensure that telephones are only used for “Official
Government Business”. Dedicated Defense Switching Network (DSN) telephone lines and appropriate
computer network connections will be made available for the contractor to conduct required services

under this SOW.
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APPENDIX C-4

GOVERNMENT FURNISHED
JOINT INSPECTOR TRAINING

Joint Inspector (JI) Training Requirements.
Prior to becoming JI qualified, contractor personnel selected to perform, as joint inspectors shall:

- Successfully complete and maintain hazardous materials inspector or preparer qualifications
JIAW AFMAN 24-204(1), Preparing Hazardous Materials for Military Shipments.

- Successfully complete the JI Training Course

- JI qualified personnel shall be thoroughly familiar with the various publications and Technical
Orders (T.0.) listed in this appendix. In addition, inspectors shall be knowledgeable of their host
base and/or wing’s installation deployment plan (IDP).

- As aprerequisite, trainees shall complete as a minimum, the following Air Transportation /Web
Based Training (AT/WBT) lessons.

AS03, Palletizing Cargo ‘

AS06, Handling Hazardous Materials/Explosives
AS07, Mobility/Contingency Operations

ATO03, Load Planning

After meeting the initial certification qualifications, employee’s performing duties, as joint inspectors shall:
- Maintain currency. Whenever possible, actual loads shall be used for training. However, cutrency may be
maintained by using training loads/chalks that include at least one vehicle or rolling stock with hazards, a
" multi-pallet train, and pallets. NOTE: Hazardous cargo may be simulated on training loads/chalks.

As part of the annual re-certification process, contractor personnel shall:
Successfully complete all AT/WBT lessons.

Successfully complete annual classroom refresher training.
Successfully complete annual evaluations by a government evaluator.

Note: All applicable publications and forms are located in Appendix B of this document.
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APPENDIX D-1
WORKLOAD DATA
Station Workload Estimates. This is historical data and reflect arrivals and departures by aircraft type,

passenger, cargo and mail short tons. The contractor shall anticipate that approximately 10% of the
stated workload will fall outside normal operating hours.

A/C Jun-04 | Jul [ Aug | Sep [ Oct | Nov |Dec | Jan-05 | Feb | Mar | Apr | May
TYPE
C-5 2 4 2
C-9 6

| Cc17 3 3 9 2 2 9
C-130 6 4 ' 9 4
C-141 2
KC10 6 2 2
KC135 4 2 4 6 4
OTHER 4 7 4 8 2 2 16 |4 10 8 14 12
MIL
B-747 1
DC-8 A 2
DC10 1
L-100 16 19 |16 14 |4 14 17 16 18 18 17
L1011
B757
B767
OTHER 8 8 6 8 8 8 8 8 10 6 7
COMM
TOTAL 36 43 |43 51 |16 |2 47 137 34 36 46 55
A/C
Passenger 578 479 |712 | 809 |14 |0 411 | 466 511 391 [ 445 | 851
Orig 167 211 | 212 349 |11 0 1209 |276 243 148 | 278 | 327
Term 411 265 (493 457 |3 0 202 190 268 243 | 156 |530
Intransit 0 3 7 3 0 0 0 0 0 0 0 4
Cargo 216 74 1211 252 (32 31 65 172 50 73 76 188
Orig 28 20 14 78 [31 |0 14 120 17 25 40 25
Term 167 20 (174 (169 |1 31 49 | 47 28 31 30 142
Rehandled | 21 31 |23 5 0 0 2 5 5 0 6 21

Note: Based on FY04 data, Passenger count will decrease by 75% and stay steady
at this level due to the elimination of Patriot Express missions as of FY06.
(1 Oct 2005)
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APPENDIX D-2
LAND BRIDGE DATA
This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS

January 04 15 27
February 04 | 23 70
March 04 32' 39
April 04 ' 27 25
May 04 25 21
June 04 24 21
July 04 27 32
August 04 28 26
September 04 17 23
October 04 23 38
November 04 21 30
December 04 16 26
January 05 20 34
Total : 283 412

Note 1: Tonnage is based on gross weight to include 463L pallet and tie-down equipment.
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APPENDIX D-3
BASE EXERCISES AND INSPECTIONS

The FYOS5 historical data reflects base exercises and inspections that do not involve aircraft arrivals and
departures at Gunsan AB ROK.

Dates Duration

13-16 December Base did not request CATO’s support
25-28 January 24/7

14-18 February 24/7

6-11 March 24/7

4-8 April 24/7 (ORI)

18-21 July Base did not request CATO’s support

There are occasional joint inspections that are practiced. However, the majority of the exercises practice
reception procedures. Aircraft Services, Passenger Service and ATOC provide support for inbound air
cargo, inbound air passengers, briefing simulated aircrews, and simulated aircraft control.
Cargo/passengers are actually transported/briefed during these exercises.
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APPENDIX D-4

BASE EXERCISES, AND INSPECTIONS

This historical data reflects base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

CY03

CY04

FYO05

Month

January
February
March
April

May

June

July
August
September
October
November
December

January
February
March
April

May

June

July
August
September

October
November
December
January
February
March
April

May

June
July

Type Aircraft (# of each)

SO OO

C130 (3) C141 (1)
Cs5 (1)

KC10 (1)

KC135 (2) C130 (3)
MD11

C130 (5)

0

C130 (1)

0

KC135 (2)

0

0

C141 (1) KC10 (1)
0

C9 (2)

0

0

C17(1)

0 (Runway Closed)
C130(4)

C17(1) C5(1)

0

0

KC10(1) KC135(1)
C130(2) KC135 (1)
KC10(1) C17 (4)
C17(1)

0
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35
18
91

17
134

Pax

11
56
77
112
186

23
0.
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Note 1: Missions above were in support of real world deployments and other missions, which fell
under the scope of DTR Part III Chapter 303.

Note 2: This data is also included in the workload data listed in Appendix D-1.
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AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GIMHAE ROKAF, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall act as an Air Mobility Command (AMC)
liaison and provide technical support, personnel, supervision, equipment, tools, materials and other

“items and services, except as specified within the contract as government-furnished material, equipment
and training, as required to perform Air Terminal and Ground Handling Services (ATGHS) as defined in
this Statement of Work (SOW), in support of the Department of Defense (DoD) Airlift System, at
Gimhae ROKAF, Korea. The contractor shall work all United States (US) Government owned or
operated aircraft and US sponsored foreign government aircraft requiring ground handling services,
facilitate on-time aircraft departures and load and unload cargo from government owned or contracted
conveyances. ‘

1.1. Air Terminal Operations Center (ATOC): The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/A43 policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACC)
Pacific Air Forces Mobility Operations Control Center (PACAF AMOCC) (as applicable), and the 731

Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC) concerning a potential aircraft
delay, actual delay, or abort.

1.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled alrcraﬁ remaining overnight
to 18 AF/TACC, PACAF AMOCC (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.

1.1.1.4. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator, Installation Deployment Officer (IDO), and deploying/redeploying unit.

1.1.1.5. Ensure cargo and passenger data is present in Global Transportation Network (GTN) no later
than 60 minutes after aircraft departure.

1.1.1.6. Coordinate Prior Permission Required (PPR) requests for DOD and contract commercial
aircraft with Gimhae Base Operations.
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1.2. Load Planning: The contractor shall plan, select, sequence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IAW AMCI 24-101, Vol. 9, Section E,
paragraph 17.1 through 30.6.

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading IAW:

- AMCI 24-101, Vol. 11, except paragraphs 1, 4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part II, Chapter 203, Section C, paragraphs'5, 6, 7, and 8
- DOD 4515.13R, Chapter 7

- AFMAN 24-204(1)

- HQ AMC/A43 messages, memorandums, and directives

- RGATES

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(1).

1.4. Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escort services for conveyances and drivers to and from the base
controlled entry point.

1.5. Passenger Services: The contractor shall provide a complete range of passenger and baggage
services JAW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 - 2.3, 2.5, 2.7, 2.10, Section B, paragraphs
3, 6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 — 42.3, 43.1 & 53

- DOD 4500.54G

- DOD 4515.13-R, Chapters 2, 6, and 10

- United States Commander in Chief Pacific Command (USCINCPAC) Instruction 1700.2N

- AMCI 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. - 4.15.5

- HQ AMC/A43 policy messages, memorandums, and directives

- RGATES '

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Aero-medical mission support. The contractor shall provide assistance with loading/unloading of
patients and aero-medical equipment using government furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).
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1.7. Reports, Records, and Electronic Data Interchange. The contractor shall:

1.7.1. Prepare and submit the following reports within the time frames stated below or IAW the
specified publication. A copy of reports identified with an * shall be provided to 715 AMOG/LGT,
Hickam AFB HI and QA personnel.

1.7.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A43 (M&Q) 7107 IAW AMCI 24-
101, Volume 6, paragraph 24.

1.7.1.2. Short Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 18.
1.7.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.
1.7.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.7.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 IAW DoDR 4500.9-
R, Part VI, Chapter 610, paragraph D, 1. and 2. and appendix F.

1.7.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A43(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.

1.7.1.7. Mishandled Baggage Summary, AMC Form 134a IAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4. '

-1.7.1.8. * Baggage Tag Requirement Report, RCS: HQ AMC-A43(A) 8103 IAW AMCI 24-101,
Volume 6, paragraph 28.

1.7.1.9. *25K and 40K mishap report IAW AMC message R 101406Z JUL 00/ 25K, 40K, and
TUNNER MISHAP REPORTING

1.7.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report IAW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.7.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule (AFRIMS) Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.7.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request. :

1.7.2.2. Research documentation retained by the contractor and prepare reports (i.c., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of
request.

1.7.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.
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1.7.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure.

1.7.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.7.3. RGATES Sybase Account Assistant. The contractor shall:

1.7.3.1. Perform Sybase Account Assistant duties IAW RGATES Security Requirements.

1.7.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related
problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each

problem.

1.7.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.

1.7.3.1.3. Conduct a test of manual processing procedures periodically.

1.7.3.1.3.1. Update RGATES in conjunction with manual processing and complete RGATES updates
prior to mission departure.

1.8. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the SOW in accordance with
existing technical orders (TO), instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall:

1.8.1. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.8.2. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles shall
include their undercarriages.

1.8.3. Operate, inspect, clean, maintain, and overhaul heavy duty highline docks IAW the
manufacture’s manual and warranty.

1.9. Custodial Serviees. The contractor shall ensure all government provided equipment, and facilities
are clean.

1.10. Ground Maintenance. The contractor shall maintain a safe and neat environment within 50 feet
of government-furnished facilities.

1.11. Customer Service. The contractor shall: »

1.11.1. Conduct tours for individuals and groups as coordinated by QA personnel.
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1.11.2. Escort and provide transportation for AMC customers to and from the passenger terminal and
the ROKAF entry control point.

1.11.3. Provide Korean language translation/communication services.

1.11.4. Upon request, arrange for local hotel and transportation as required.
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2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the SOW, the government’s assessment
of contractor performance will focus mainly on the objectives listed in the SDS.

2.1. A critical nonconformance cannot be corrected and adversely affects the safety and/or security of
personnel and/or resources; cannot be corrected without mission impact; or adversely affects another

government agency’s ability to accomplish their mission.

2.2. A minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective SOW Performance Threshold
Paragraph

1. Provide ATGHS to facilitate on- |l. No delayed missions caused by the

time aircraft departure contractor.

2. Gather, process and disseminate  [1.1.1. through ~ [No critical nonconformance and less than

information 1.1.1.5. 3 minor nonconformance noted during
the quarterly QA surveillance process.

3. Provide load planning services 1.2. No critical nonconformance and less than

2 minor nonconformance noted during
the quarterly QA surveillance process.

4. Provide aircraft services 1.3. through 1.3.2.No critical nonconformance and less than
4 minor nonconformance noted during
the quarterly QA surveillance process.

5. Provide land bridge services 1.4. No critical nonconformance and less than
2 minor nonconformance noted during
the quarterly QA surveillance process.

6. Provide passenger and 1.5. and 1.5.1. No critical nonconformance and less than

baggage services 4 minor nonconformance noted during
the quarterly QA surveillance process.

7. Manage reports, records and 1.7. through No critical nonconformance and less than

electronic interchange. 1.7.3.1.3.1 6 minor nonconformance noted during

the quarterly QA surveillance process.
Maintain accurate portrayal of port levels
and billing data.
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Furnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair.

3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.

3.4. Government-Furnished Services

3.4.1. Mail Service. Includes collecting, accepting, sorting, _routing, and delivery of official mail.

3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.
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3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings, equipment,
supplies, and on grounds.

3.4.4. Police Services. Includes vehicle decals and parking pass services, as well as Force Protection
inspections. ’

3.4.5. Safety Services. Includes operation of installation safety programs, educational support, and
promotional efforts.

3.4.6. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs.

3.4.7. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated

purpose.

3.4.8. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.9. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous
materials. This service does not include clean up and disposal of hazardous materials.

3.4.10. Test Control Officer. Includes final examination administration for ATGHS correspondence
courses.
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3.5. Government-Provided Training. The government will provide initial familiarization training to
contractor personnel on the requirements of AMCI 24-101, AFMAN 24-204 (i), DoD 4515.13-R, and
DoD 4500.9-R. Training will be conducted at Gunsan AB ROK; and will last five-ten (5-10) working
days. The CO will coordinate dates and times for training, which will include such things as cargo and
passenger processing, handling, and documentation; aircraft cargo and passenger loading and
completion of required reports.

3.5.1. At the Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, and/or load planners and shall provide a current certificate of completion of the
Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of Hazardous
Materials Inspector Course. For contractor personnel designated but not qualified or current, the
government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(1). The in-residence course is currently held at Lackland AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course (L3AZR2T000 008) and maintain required certification to
fulfill the requirements of the SOW for the duration of the contract. QA personnel will coordinate
delivery of required course materials. Certification requirements include a final exam to be
administered by a certified Test Control Officer coordinated by the QA.

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
complete hazardous material handler training IAW AFMAN 24-204(1) prior to the start of the first
operational performance period.

3.5.4. At the Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during initial familiarization training,
IAW AMCI 24-101, Vol 22, Attachment 5, paragraphs A5.1.3. through A5.1.18.

3.5.5. The contractor shall designate personnel requiring records management training. QA personnel
will coordinate required training with the contractor.

3.5.6. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.

3.5.7. Government Web-Based Aerial Port Operations training is available at no cost to the contractor.
https://afiadl.mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training. :
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4. GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The station manager or alternate station manager shall at a minimum attend base logistics,
transportation, deployment, exercise, safety, and force protection meetings.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s).

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perform the SOW
requirements.

4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0730-1630 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the TACC, QA personnel, and local customers indicates performance
of service is not required during American and Korean holidays. .

4.2.1. The contractor shall provide the QA personnel, CO, PACAF AMOCC, 731 AMS/AMCC, and
TACC with the means and information needed to contact the station manager or alternate station
manager around the clock. Contractor personnel shall respond to the work site within one (1) hour of
notification by the government.

4.3. Training. Contractor personnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall:
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4.3.1. Beresponsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract.

4.3.2. Pay all costs incurred for personnel attending all training required by this SOW for the duration
of the contract.

4.4, Safety. The contractor shall comply with the latest applicable management plans and requirements
regarding occupational safety and health.

4.4.1. The contractor shall ensure that their performance does not expose personnel or property to
hazards, risk of injury, or damage. The government safety program manager may conduct periodic and
no-notice visits to contractor work sites for the purposes of inspecting government owned facilities and
equipment for hazards. The QA personnel, aircraft crew members or government program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5. Security.

4.5.1. The contractor shall ensure that sufficient personnel on duty have the appropriate security
clearance to accomplish all services as specified in the SOW.

4.5.1.1. The government may issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the SOW shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.

4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred.

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services. Through implementation of the
contractor's quality control program and procedures, the Government shall receive quality services
meeting the requirements of this contract. The contractor’s records of inspections shall be kept and
made available to the government throughout the contract performance period and for the period after
contract completion until final settlement of any claims under this contract.

4.6.2. The government will evaluate the contractor’s performance under this contract. QA personnel
will record surveillance observations. The QA personnel will require the station manager or on-site
supervisor to sign the surveillance activity checklist when an observation indicates defective
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performance. This does not necessarily constitute concurrence with the observation, only
acknowledgment that they have been made aware of the evaluation. Such surveillance will be done
according to standard inspection procedures or other contract provisions.

4.6.3. The station manager shall meet with the CO, QA personnel, and other government personnel as
required by the CO. The contractor may request a meeting with the CO when they believe such a
meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor
does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shall be
provided in writing to the CO within ten (10) calendar days following receipt of the minutes.

4.7. PUBLICATIONS AND FORMS: Publications and forms that apply to the SOW are listed in
Appendix B. The government, at the start of the contract, will provide hard copies of all publications
and forms which are not available via the following internet web locations: Air Force publications,
AMC publications and forms http://www.e-publishing.af.af. mil/; RGATES manual
https://gates.scott.af.mil; and https://afrims.amc.af.mil. The QA personnel will forward supplements or
amendments to listed publications and forms that are not available on these web sites.

4.7.1. Supplements or amendments to listed publications from any organizational level; and HQ
AMC/A43 policy, messages, memorandums, and directives may be issued during the life of the contract.
The contractor shall immediately implement those changes that result in a decrease or no change in the
contract price and notify the CO in writing of such change. Should a decrease in contract price result, the
contractor shall provide a proposal for a reduction in contract price to the CO. Before implementing any
change that will result in an increase in contract price, the contractor shall submit to the CO a price
proposal within thirty (30) calendar days following receipt of the change by the contractor. The CO and
the contractor shall negotiate the change into the contract. Failure of the contractor to submit a price
proposal within thirty (30) calendar days following receipt of the change entitles the government to
performance according to such change at no increase in contract price (unless the time requirement is
waived by the CO.

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year.

4.8. Phase-In/Out. During the phase-in/out period, the incumbent contractor shall be fully responsible
for SOW performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor, whether contractor or military.

4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of offers for the follow-on contract. With regard to a successor
contractor’s access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant, AMC
reserves the right to insert any necessary personnel to augment contractor operations. AMC augmentees
will be responsible for the workload that is not normally part of the contractor’s daily operations. The
senior AMC representative has overall management responsibility for prioritizing workload and
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resources. The contractor shall cooperate with augmentees and render any a331stance necessary (as
directed by the CO) to ensure there is no degradation of services.
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APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and fleet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concerned
with aircraft scheduling and space allocations.

- Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume.

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
been chocked.

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission departs the blocks more than
- twenty (20) minutes after scheduled block time.

Military Aircraft. For home station originating departures, a reportable delay occurs when the
-mission departs more than fourteen (14) minutes after scheduled takeoff time. For other military
aircraft departures, a reportable delay occurs when a mission exceeds its scheduled ground time

or scheduled time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation. '
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Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.

Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government.

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service.

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use
by air terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircraft is scheduled to
takeoff.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment. -
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Publication No.

AFI24-301

AFI 31-601
AFMAN 91-201
AFIMAN 24-306
AFMAN 24-302
AFOSHSTD 91-501

AFOSHSTD 91-46
AFOSHSTD 91-66
AFOSHSTD 91-100
AFMAN 24-204(T)

AMCI 11-208

AMCI 24-101, V. 1, atch. 1

AMCI 24-101, V. 6

AMCI 24-101,V. 9
AMCI 24-101, V. 10
AMCI 24-101,V. 11
AMCI 24-101, V. 14
AMCI 24-101, V. 15
AMCI 24-101, V. 23

AMCI 24-101, V. 24
DOD 4500.54-G
DOD 4515.13R

DOD 4500.9-R Part VI

DOD 4500.9-R Part I

DOD 4500.9-R Part IIT

IATA
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APPENDIX B
PUBLICATIONS AND FORMS
Title Date Type
Vehicle Operations Nov 01 I
Industrial Security Program Management Nov 00 M
Explosive Safety Standard Oct 01 I
Manual for the Wheeled Vehicle Driver Aug 93 M
Vehicle Management Feb 05 M
Walking Surfaces, Guarding Floor and Wall Sep 02 I
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders
Materials Handling and Storage Equipment Aug 02 I
General Industrial Operations Oct 97 I
Aircraft Flightline Ground Operations and May 98 I
Activities
Preparing Hazardous Materials for Military Oct 04 M
Air Shipment
Tanker/Airlift Operations Jun 00 I
Military Airlift Transportation Feb 04 I
Transportation Documentation, Data, Records, Oct 04 M
and Reports
Air Terminal Operations Center Jul 01 M
Military Airlift Fleet Service Aug 04 M
Military Airlift Transportation - Cargo and Mail ~ Apr 05 M
Military Airlift Transportation - Passenger Service Dec 04 M
Military Airlift Transportation - Baggage Service  Aug 03 M
Military Airlift AMC Aerial Port In-transit May 01 I
Visibility _
AMC Passenger Terminal Force Protection May 04 M
Foreign Clearance Guide Current M
Air Transportation Eligibility Nov 94 M
Management and Control of the DOD Intermodal Jun 02 M
Containers and System 463L Equipment
Cargo Movement Nov 04 M
Mobility Apr 04 M
International Air Transport Association Jan 05 M
Dangerous Goods
Attachment 2
5 Oct 2005
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Publication No.

MIL-STD-129P (2)
OSHA 29 CDR 1910
RGATES

User's Manual

T.O. 35D33-2-3-1
T.O. 00-25-172
T.0. 35D33-2-2-2
USICNPAC Inst
1700.2N -

T.0. 1C-10(K)A-9
T.O. 1C-135(K)A-9

T.0. 1C-141B-9
T.0. 1C-5A-9

T.0. 1C-17A-9
T.0. 1C-130A-9

Type: I-—informational
M - mandatory

Form No.

AF Form 1297

AF Form 3215

AF Form 4069

AF Form 4080

AF Form 4128

*AMC Form 20 Series
*AMC Form 47.

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56

SOLIC.+ ATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

Title

Military Marking for Shipment and Storage
Occupational Safety and Health

Remote Global Air Transportation

Execution System User's Manual

463L Pallet Maintenance

Ground Servicing Aircraft and Static Bonding
463L Air Cargo Pallets

Pacific Unfunded Environmental and Morale
Leave (UMEL) Program

Cargo Loading Manual USAF Series KC10A
Cargo Loading Instructions USAF Series
KC135 ALER,T

Loading Instructions USAF Series 141B/C
Loading Instructions Manual USAF Series
C5-A/B

Cargo Loading instructions USAF Series C-17A
Technical Manual, Cargo Loading Manual
Intra-theater Aero-medical Evacuation OPCON

Title

Temporary Issue Receipt

IT/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

17

Date

Feb 04
Jun 74

May 99
Jan 98
Jul 02
Dec 86
Aug 97

Current
Current

Current

Current
Current
Current
May 03

i~
0
-
o

Jul 87
Jun 01
Mar 99
Jun 01
Jul 99
Dec 92
Feb 04

Jun 92
Apr 98
Jun 92
Jun 92

Tvype
I
I

EXTRE

ol e

—

P b it e
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Form No.

AMC Form 65
AMC Form 70
AMC Form 77
AMC Form 82
AMC Form 108
AMC Form 134
AMC Form 134a
AMC Form 136
*AMC Form 148
- *AMC Form 148-2
AMC Form 148G
AMC Form 214
AMC Form 253
*AMC Form 416
*AMC Form 1004
AMC Form 1015
*DD Form 139
*DD Form 1131
DD Form 1384

DD Form 1385
*DD Form 1502
*DD Form 1502-1
*DD Form 1502-2
DD Form 1907 .
*DD Form 2131
DD Form 2133
DD Form 2775

SF Form 361

SF Form 364
*U.S. Form # 17067

SOLICITATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

Title Date
Aircraft Reserviced Workload Apr 99
RUSH Baggage Manifest Aug 92
Aircraft Ground Handling Record Oct 94
Monthly Station Traffic Handling Report Jul 95
Rehandled Passenger Workload Jun 92
Mishandled Baggage Report Jun 92
Mishandled Baggage Summary Jun 92
Baggage Mishandled Report File Jun 92
Boarding Pass/Ticket

Boarding Pass/Ticket

Boarding Pass/Ticket

Security Cage Log and Inventory Jun 92
Air Passenger Comments Mar 99
Interline Baggage Claim Tags Jun 92
Unaccompanied Minor Passenger Nov 92
HAZMAT Inspection and Acceptance Checklist ~ May 04
Pay Adjustment Authorization May 53
Cash Collection Voucher Dec 03

Transportation Control and Movement Document  Oct 00
(TCMD)

Cargo Manifest Nov 78
Frozen Medical Material Shipment Apr 02
Chilled Medical Material Shipment Apr 02
Limited Unrefrigerated Medical Material Shipment Apr 02
Signature and Tally Record Feb 03
Passenger Manifest : Sep 98
Joint Airlift Inspection Record ' Oct 98
Pallet Identifier , - Sep 98
- Transportation Discrepancy Report Mar 84
Report of Discrepancy Feb 80

Gummy Back Tags (Baggage tag label)
Cash Collection Control Voucher Log*
ID Tags

Travelopes

An asterisk (*) denotes those forms that will be provided by the government.

18
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS

Government Provided Records. The government will provide any applicable active and inactive
records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B.

Consumables. The government will provide all consumables required to build/block/brace cargo, mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, and chocking devices. Additionally, the government will provide gasoline and diesel fuel
for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-furnished materials.

Attachment 2
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NAME/MODEL
Aircraft Loader, 40K **
Aircraft Loader, 40K **

Aircraft Loader, 25K NGSL**

Bobtail**

Forklift Truck, 6K*
Forklift Truck, 10K*
Forklift Truck, 10K AT*
W/Roller Tines

Platform Scale, 11K 463L
Portable Scale

Portable Scale

Portable Scale

Portable Scale

Radio, Base, Motorola
Radio, Motorola, (Astro) .
Radio, Motorola, (Astro)
Radio, Motorola, (Astro)
Motorola Battery Charger
Motorola Battery Charger
Motorola Battery Charger
Walk-thru Metal Detector
Handheld Metal Detector
RFID Interrogator

RFID Interrogator

Scale Dial Indicating (Bag)
CPU-Gateway

Monitor- MICRON
Keyboard- MICRON
CPU- Gateway

Monitor- Dell

Keyboard- Gateway
Monitor-Samsung
Monitor-Samsung
Keyboard- Gateway
CPU-Gateway

Monitor- Dell
Keyboard-Dell
CPU-Gateway

Monitor- MICRON

SOLIC1 fATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

APPENDIX C-2

GOVERNMENT FURNISHED EQUIPMENT

SERIAL NUMBER STOCK NUMBER
77E460

72E565

02E225 3930-01-480-9519-CT
03C279 :

95E00486 3930-01-383-2952-CT
92E00893 3930-01-087-3105-CT

79E363
13073
25084088
25084086
25084090
25084089
412AWL0213
620AZW0125
620AZW0126
620AZW0127
1123485504
1123485518
1123485531
B60302
Model 1000
ID: 904090081
ID: 904090082
9208-44/992-38
0026523870
YA009844085293
81580309
28467922
66746JKTK288
A864934
AQ17HCBT702987M
AQ17HVBT846915D
A868557
28467863
7221D-DG47Z3-79
A863331
0028467889
FB7424840

20

QUANTITY
1 (WRM)
1 (WRM)
1 (AMC)
1 (WRM)
1 (AMC)
1 (AMC)

Pt ek ek et ek Pk ek el ek bed ek ek peed ek peed
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NAME/MODEL

Deltec Power Supply UPS
Deltec Power Supply UPS
Keyboard-Gateway
Keyboard-Gateway
Keyboard-Gateway
Keyboard-Gateway

CPU - Gateway

Monitor- Dell

Keyboard- Gateway
CPU-Gateway

Monitor- Dell

Keyboard- Gateway
CPU-Gateway

Keyboard- Gateway
CPU-Gateway

Monitor- Dell

Keyboard- Gateway
CPU-Gateway
Monitor-Gateway
Printer-Network HP4100 DTN
Printer-Network HP4000 TN
Monitor, Dell

Keyboard, Gateway

Fax Machine, Hewlett Packard
Telephones

Wheelchair

TMH System

463L EQUIPMENT

SERIAL NUMBER
A30110559
A30115087
A742686
A865403
A865877
A865668
28467871
7221D-DGGTF-89
A863277
28467759
7221D-DG12E-79
A863831
28467923
A864777
28467833
7221D-DGSDC-79
A863255
28467821
DU17026B0126611
USBNJ12657
USNC177724
7221D-DG123-79
A866177
MY09IF30B]

00110104010441

SOLIC1rATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004

STOCK NUMBER QUANTITY

(D r e et ok et ek ped ek et ek e e bk ek pmed pd pdk et it pemed ped e pd

QUANTITY

PLTS

T-NETS

S-NETS

MB-1 CHAINS

MB-1 DEVICES

MB-2 CHAINS

MB-2 DEVICES

STRAPS

PLT CPLRS ST

RFID Tags

BANDING MACHINE
CARGO NET RACK
EYE WASH, PORTABLE
FIRE EXTINGUISHER:
VEHICLE GOV’T
FACILITY

PALLET STACKER, METAL

21

13

13

26

50

50

10

10

100

12

13

1

1

2

PER BASE FIRE CODE
1 Per

PER BASE FIRE CODE
1
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SPECIAL CLOTHING KIT 1
TMH SYSTEMS, HIGHLINE DOCK 18
TMH SYSTEMS, PORTABLE LOADING 3
ALUMINUM BRIDGE PLATES : 2

NAME/MODEL SERIAL NUMBER STOCK NUMBER QUANTITY
Refrigerator, (GE) LF750867
Refrigerator, (GE) LF750606
Microwave, Sanyo 77900369
Typewriter, Electric FB3M
Copier, Sindo Ricoh Aficio 220 52822301138
Television, Sony 27” 8071106
Sharp T.V. (FIDS) 690438
VCR, Hitachi 61003422
Cabinet Storage, (Flame) 7125-01-1405-447
Desks

Low Back Chairs

Double Low Back Chairs

Workstations

Chairs

File Cabinet

File Cabinet (small)

Couch

Lounge Chairs

Coffee Table

Passenger Seats

End Tables

Bookcases

Conference Table/Eight Seats

Television Stand

Magazine Rack

Newspaper Rack

Computer Stand

Pax Counter Stool

Wall unit

Printer Table

Light Bulbs Warehouse As Required

— i

e e A A T e T e S N R N B R e O S o NS T (N T R e e I e S S S R e

NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

* Identifies those items that should they become disabled, notify QA personnel within 24 hours
** Identifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vehicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
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for the contract period. Equipment will be turned in for repair within one workday. Repairs that
are estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts.

The contractor shall coordinate the redistribution of excess 463L assets and the calibration of
portable scales by the government with the QA personnel.
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APPENDIX C-3

GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name Bildg No  Area (Sq. Ft.)
A/F Terminal 2005 2,000
A/F Terminal 2009 5,000

The contractor shall make sure contractor personnel practice utilities conservation to include water,
electricity, and resources in all facilities as well as ensure that telephones are only used for “Official
Government Business”. Dedicated Defense Switching Network (DSN) telephone lines and appropriate

computer network connections will be made available for the contractor to conduct required services
under this SOW.
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APPENDIX D-1
WORKLOAD DATA

Station Workload Estimates. This historical data and reflect arrivals and departures by aircraft type,
passengers, and cargo/mail short tons.

A/C Jun | Jul | Aug | Sep | Oct [ Nov | Dec | Jan | Feb | Mar | Apr | May
04 05|

TYPE

C-5 2

C-9 2 : 3

C-17 2 2 2

C-130 41 13 10 8 18 8 18

C-141

KC10

KC135

OTHER' 4 8 6 4 3 2 2 6 13 8 6

MIL

B767

OTHER 8 3 2 13

COMM

TOTAL 6| 17| 16 91 16 3 4 6 14| - 47 24

A/C

Passenger 81 49| 843230 73 11 12] 169 51| 1839 86 45

Orig 8| 40| 15)202( 51 0 6 6 41| 477! 52 30

Term 0] 9] 308| 28| 22 1 6 6 10| 461| 32 15

Intransit 0| 0] 520 0 0 0 0| 157 ol 901 2 0

Cargo 3110 36{ 19 46| 28| 119 24 21 77| 43 25

Orig 3/ 10| 8] 3| 13| 8| 45| 14 1] 25| 21| 10

Term 0 0 28| 16| 33 191 43 10 18 43| 22 15
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APPENDIX D-2
LAND BRIDGE DATA
This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS

May 04 20 26
June 04 28 | 35
July 04 27 36
August 04 24 36
September 04 16 19
October 04 ' 25 28
November 04 21 27
December 04 ' 26 24
January 05 22 15
February 05 15 19
March 05 30 32
April 05 23 18
May 05 19 16
Total 302 331

Note 1: Tonnage is based on gross weight to include 463L pallet and tie-down equipment.
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APPENDIX D-3

BASE EXERCISES, AND INSPECTIONS

This historical data reflects base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

FY05

Month

October
November
December
January

February
March

April
May

June
July

Type Aircraft (# of each)

C17(1)
0

C5 (1)

C17 (1)

C1302)
MD11(8) C130(5) C40(1)

C5(1) C130(2)
C130(5)

C130(2)
0

JI's Accomplished Tons

0 7
0 0
0 34
0 10
0 0
0 26
0 14
0 6
0 3
0 0

Pax

SO O W

585

36

23
23

Note: CATO Gimhae does not conduct joint inspections. Normally, 731 AMS or another

-unit is tasked to conduct these inspections. The majority of the C130°s documented above

are airdrop missions. The CATO provided technical assistance, supervision and MHE
support to conduct the above operations.

27
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1. CLEARANCE AND SAFEGUARDING

DEPARTMENT OF DEFENSE a. FACILTY CLEARANCE REQUIRED
CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requirements of the DoD Industrial Security Manual apply b TEVEL OF SAFEGUARDING REQUIRED

to all security aspects of this effort.)

SECRET

3. THIS SPECIF!CATION IS: (X and complete as applicable}
DATE (YYYYMMDD)

2. THIS SPECIFICATION IS FOR: (X and complete as app/:cablel
a. PRIME CONTRACT NUMBER

- a. ORIGINAL (Complete date in all cases/ D)
FA4428-06-C-0004 x 20050920
b. SUBCONTRACT NUMBER b. REVISED REVISION NO. DATE (YYYYMMDD)
{Supersedes all ’
previous specs)

DATE (YYYYMMDD)

c. SOLICITATION OR OTHER NUMBER DUE DATYE (YYYYMMDD)} FINAL (Complete ftem 5 in all y
C. ompiete item 5 in 8l cases,
x FA4428-05-R-0020 20051114
4. 1S THIS A FOLLOW-ON CONTRACT? |Yes | x [NO. If Yes, complete the following:

Classified material received or generated under (Preceding Contract Number) is transferred to this follow-on contract.

5. IS THIS A FINAL DD FORM 254? [ Jves | x [NO. if Yes, complete the following:
, retention of the classified material is authorized for the period of

In response to the contractor's request dated

6. CONTRACTOR (include Commercial and Government Entity {CAGEl Code)
a. NAME, ADDRESS, AND ZiP CODE b. CAGE CODE | c. COGNIZANT SECURITY OFFICE {Name, Address, and Zip Code)

Maytag Aircraft Corporation 6B700
6145 Lehman Drive, Suite 300
Colorado Springs, CO 80918-3440

7. SUBCONTRACTOR

. NAME, ADDRESS, AND ZiP CODE b. CAGE CODE | c. COGNIZANT SECURITY DFFICE (Name, Address, and Zjp Code)
N/A ' N/A N/A

8. ACTUAL PERFORMANCE
a. LOCATION )

SEEITEM 13 ' Defense Security Service

Office of Security Services International
1340 Braddock Place Attn: Telma Garay
Alexandria, VA 22314-1651

b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

| 9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES| NO | 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL; YES{ NO
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X | * BV ACCESS L0 CLASSIFIED INFORMATION ONCY AT ANOTHER X
b. RESTRICTED DATA % | b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
¢. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION ¢ | © RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA & | d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION e. PERFORM ssnvnces ONLY X

11} Sensitive Comparimented Informetion (SCI) x| " gSERETO RICO, u S, Possessﬁi}EDAﬁggrwéT TERR#D%I%S HEUS, X

t. SPECIAL ACCESS INFORMATION % | h. REQUIRE A COMSEC ACCOUNT e
9. NATO INFORMATION o | i HAVE TEMPEST AEQUIREMENTS e
h. FOREIGN GOVERNMENT INFORMATION K | I HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS *
i, LIMITED DISSEMINATION INFORMATION 5 | k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j. FOR OFFICIAL USE ONLY INFORMATION & | 1. OTHER (Specify)

k. OTHER (Specify/

DD FORM 254, DEC 1999 PREVIOUS EDITION IS OBSOLETE.
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12. PUBLIC RELEASE. Any information (classified or unciassified) pertaining to this contract shall not be released for public dissemination except as provided
by the Industrial Security Manual or unless it has been approved for public release by sppropriate U.S. Government authority. Proposed public releases shall

be submitted for approval prior to releass I l Direct | X l Through (Specify)

HQ AMC/PA

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.
*In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classifiection guidance needed for this classified effort is identified below. If any difficulty is encountered in applying

this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide
recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract;
and to submit any questions for interpretation of this guidance to the official identified below. Pending final decislon, the information involved shall be
handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under
separate correspondence, any documents/quides/extracts referenced herein. Add additional pages as needed to provide complete guidance.)

-- The contract manager shall be a U.S. citizen with an appropriate clearance.

-- The contractor/contract manager at times will be required to sign for classified mail.

- Any classified material generated in the performance of this contract shall be classified to the markings shown on the source

material.

-- Contractor performance is restricted to Gunsan AB, Korea and Gimhae ROKAF, Korea. Using activity will provide security
classification guidance for performance of this contract.

-- Contract is for Air Terminal and Ground Handling Services which dictates the receiving and handling of classified materials.

Actual knowledge of generation, or production of classified information is not required for performance of the contract, Cleared
personnel are required to perform this service because access to classified information cannot be precluded by escortiing personnel.

-any classification guidance shall be provided by the government.

SHARON A. THOMPSON, Civ
Servicing Security Activity

Program Manager

Yes | & {No

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract,
{if Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the additional

requirements. Provide a copy of the requirements 1o the cognizant security office. Use ltem 13 if additionsl space is needed.}

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. Yes I X I No
(If Yes, explain and identify specific areas or elements carved out and the activity responsible for inspections. Use ltem 13 if additional space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classifiad -
information to be released or generated under this classified effort. All questions shall be referred to the official named below.
c. TELEPHONE (/nc/ude Area Code)

618.229.2458

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE
TAMARA SCHUETTE, Civ CONTRACTING OFFICER

17. REQUIRED DISTRIBUTION

d. ADDRESS (include Zip Codej

" “SIGNATUR

8. ADMINISTRATIVE CONTRACTING OFFICER
f. OTHERS AS NECESSARY

HQ AMC/A34YR X | = conTRACTOR
402 Scott Drive, Unit 3A 1 X | b SUBCONTRACTOR
Scott AFB 11 2225-5302 / 3 | c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
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'SOLICITATIC ... NO.: FA4428-05-R-0020 -0001
CONTRACT NO.: FA4428-06-C-0004

WIDE AREA WORK FLOW - RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

CONTRACT NO. FA4428-06-C-0004

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS)
Dayton at (800) 756-4571. Please have your contract number and invoice number ready when calling
about payment status. '

The accounts payable mailing address can be located in Block 182 of your contract. You can easily
access payment information using at http://www.dfas.mil/money/vendor.

NOTE: IN ACCORDANCE WITH DFARS 252.232-7003, USE OF ELECTRONIC PAYMENT
REQUESTS IS MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT
PROCESSING TIME AND ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE.
THERE ARE NO CHARGES OR FEES TO USE WAWF.

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

1. CONTRACT NUMBER:
2. CAGE CODE:
3. PAY OFFICE DODAAC:

4. TYPE OF DOCUMENT:

5. INSPECTION/ACCEPTANCE:

6. ISSUE BY DODAAC:

7. ADMIN DODAAC:

8. SERVICE ACCEPTOR / SHIP TO:

| FA4428-06-C-0004 |

[ 6B700 |

[ F03000 |

| COMBO ]

| DESTINATION |

| FA4428 ]

| FA4428 |

| FA4428 | PLUSSIXEXT: [F73KOR |
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N

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. |5. PROJECT NO. (If applicable)
o A00001 See Schedule »

6. ISSUED BY CODE FA4428 7. ADMINISTERED BY (if other than ltem 6) CODE l_
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Contract Airlift Division

Unit 5903

APO AP, 96328-5093

Cesar Casillas
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MAYTAG AIRCRAFT CORPORATION
6145 LEHMAN DRIVE, SUITE 300
COLORADO SPRINGS, ’CO 80918-3440 9B. DATED (SEE JTEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
FA4428-06-C-0004

x 10B. DATED (SEE ITEM 13)
CODE 6B700 |FACILITY CODE 07/Feb/2006
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers D is extended, D is not extended.
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and retuming

12. Accounting and Appropriation Data (If required) F03000
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED INITEM 14,
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speciy authority) THE CHANGES SET FORTH IN (TEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
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B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
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is required to sign this document and retum 1
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by UCF section headings, including solicitation/contract subject matter where feasible. )
1. The purpose of this modification ia to incorporate an updated SOW. All changes, with the exception of
administrative changes (ie; page & paragraph renumbering), are marked with a black line in the right hand margin.
2. SOW, dated 05 Oct 2005, is hereby replaced in its entirety with the attached SOW, dated 14 Jun 2006.

3. There is no change in the contract price as a result of this modification. Al}l other terms and conditions shall
remain the same.

E'):g?ftf a::si provided herein, all terms and conditions of the document referenced in ttem 9A or 10A, as heretofore changed, remains unchanged and in full force
al ect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF SIGNER {Type or print)
CESAR CASILLAS
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16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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(Signature of person authorized to sign)

NSN 7540-01-152-8070 Created using PerForm Pro software. STANDARD FORM 30 (REV. 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

(Signature of Contracting Officer)
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GUNSAN AB, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall provide personnel, supervision, liaison
support. equipment, tools, materials, and other items and services, except for those items specified
within the contract as government furnished materials, equipment, facilities, and services, as required to
perform Air Terminal and Ground Handling Services (ATGHS). The contractor shall provide ATGHS
as defined in this PWS for all aircraft in support of the Department of Defense (DOD), and load and
unload cargo from government owned or contracted conveyances.

L.1. Air Terminal Operations Center (ATOC): The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/A4T policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACQ),
Pacific Air Forces Mobility Operations Control Center (PACAF AMOCC) and Base Command Post (as
applicable), and the 731 Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC)
concerning a potential aircraft delay, actual delay, or abort.

I.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled aircraft revmaining overnight
to 18 AF/TACC, (PACAF AMOCC) (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.
1.1.1.4. Coordinate inbound and outbound clearance for explosives shipments and monitor the
terminal’s explosive movement requirements and capability IAW AMCI 11-208, paragraph 3.7. and
AMCI 24-101,Vol. 9, Atch 4.

1.1.1.5. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator, Installation Deployment Officer (IDO). and deploying/redeploying unit.

1.1.1.6. Ensure cargo and passenger data is present in Global Transportation Network (GTN) no later
than 60 minutes after aircraft departure.

Attachment 1
11 August 2006




SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

1.2. Load Planning: The contractor shall plan, select, sequence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IAW AMCI 24-101, Vol. 9. Section E.
paragraphs 17.1 through 30.6. ,

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading IAW:

- AMCI 24-101, Vol. 11, except paragraphs 1,4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part I, Chapter 203, Section C, paragraphs 5, 6, 7, and 8
- DOD 4515.13R, Chapter 7

- AFMAN 24-204(0)

- HQ AMC/AA4T policy messages, memorandums, and directives

- RGATES

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(1).

1.4. Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escort services for conveyances and drivers to and from the base entry
point.

1.5. Passenger Services: The contractor shall provide a complete range of passenger and baggage
services JAW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 - 2.3, 2.5, 2.7, 2.10, Section B, paragraphs
3.6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 —42.3,43.1 & 53

- DOD 4500.54G

- DOD 4515.13-R, Chapters 2, 6, and 10

- US Pacific Command Instruction (USPACOMINST) 0201.2

- AMCI 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. through 4.15.5

- HQ AMC/AA4T policy messages, memorandums, and directives

- RGATES

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Funds Handling. The contractor shall provide funds handling services IAW AMCI 24-101. Vol.
14, paragraphs 44-51, 58 and 59.

Attachment 1
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

1.7. Aero-medical mission support. The contractor shall provide assistance with loading/unloading of
patients and aero-medical equipment using govemment furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).

1.8. Exercises, Inspections and Deployments/Redeployments. The contractor shall provide services
on an extended basis up to twenty-four (24) hours per day IAW:

Defense Transportation Regulation (DTR) 4500.9-R, Part III, Chapter 303, Section B, paragraphs 2¢(4),
C 5d (1) (c), and Figure 303-2.

- Appendix J, paragraph B

- Appendix K

- Appendix M, paragraphs C.3. and D
- Appendix O

- Appendix P

- Appendix S, paragraph D

- Appendix U, paragraphs D and E

- Appendix V, paragraphs A and G-I
- Appendix X

1.8.1. Provide load teams to meet all aircraft services requirements unless the applicable government
unit/service has stated that government load teams will be provided during mission coordination with the
contractor.

- 1.8.2. Participate in-chemical warfare host base exercises, as required by the host base when meeting
established PWS requirements.

1.9. Reports, Records, and Electronic Data Interchange.

1.9.1. The contractor shall: Prepare and submit the following reports within the time frames stated JAW
the specified publication. A copy of reports identified with an * shall be provided to Functional Director
and QA personnel.

1.9.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A4T (M&Q) 7107 IAW AMCI
24-101, Volume 6, paragraph 24.

1.9.1.2. Short Shipment Report IAW AMCI 24-101. Vol. 6, paragraph 18.
1.9.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.
1.9.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.9.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 IAW DoDR 4500.9-
R, Part VI, Chapter 610, paragraph D, |. and 2. and appendix F.

Attachment 1
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CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

1.9.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A4T(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.

1.9.1.7. Mishandled Baggage Summary, AMC Form 134a IAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4.

1.9.1.8. Baggage Tag Requirement Report, RCS: HQ AMC-A4T(A) 8103 IAW AMCI 24-101, Volume
6, paragraph 28.

1.9.1.9. MHE mishap reporting shall be submitted to HQ AMC/A4TE at the following web site

https://amclg.scott.af. mil/feedback/mhemishap.pl All K-loader mishap data must be submitted to
HQ AMC/A4TE, 715th AMOG and 721st AMOG within 5 duty days.

1.9.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report IAW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.9.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule AFRIMS Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.9.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request.

1.9.2.2. Research documentation retained by the contractor and prepare reports (i.e., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of

request.

1.9.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.

1.9.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure. :

1.9.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.9.3. RGATES Sybase Account Assistant. The contractor shall:

1.9.3.1. Perform Sybase Account Assistant duties IAW RGATES Security Requirements.

1.9.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related

problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each problem.
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1.9.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.
1.9.3.1.3. Conduct a test of manual processing procedures periodically,

1.9.3.1.3.1. Update RGATES in conjunction with manual processing and complete RGATES updates
prior to mission departure. .

1.10. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the PWS in accordance with
existing technical orders (TO). instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall:

1.10.1. The contractor shall lubricate roller systems as applicable, weather permitting.

1.10.2. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.10.3. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles
shall include their undercarriages.

L.11. Custodial Services. The contractor shall ensure all government provided equipment and facilities
are clean.

1.12. Ground Maintenance. The contractor shall at a minimum cut, rake, edge and pick-up grass; trim
trees and bushes, hedges and shrubs; provide ice control measures on sidewalks and steps; and remove
snow from all sidewalks, drives, and parking areas; within 50 feet to include the sidewalk of all
government furnished facilities to maintain a safe and neat environment.

1.13. Customer Service. The contractor shall conduct tours for individuals and groups as coordinated
by QA personnel.

Attachment 1
11 August 2006



SOLICITATTON NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the PWS, the government’s assessment of
contractor performance will focus mainly on the objectives listed in the SDS.

2.1. Acritical nonconformance cannot be corrected and adversely affects the safety and/or security of
personnel and/or resources; cannot be corrected without mission impact; or adversely affects another

government agency’s ability to accomplish their mission.

2.2. A minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective PWS Performance Threshold
' Paragraph
1. Provide ATGHS to facilitate on- 1. No delayed missions caused by the
time aircraft departure contractor.
2. Gather, process and disseminate 1.1.1. through No critical nonconformance and less than
information 1.1.1.6. 5 minor nonconformance noted during
: the monthly QA surveillance process.
3. Provide load planning services 1.2. No critical nonconformance and less than

B minor nonconformance noted during
the monthly QA surveillance process.

4. Provide aircraft services 1.3.and 1.3.1.  [No critical nonconformance and less than
7 minor nonconformance noted during
the monthly QA surveillance process.

5. Provide land bridge services 1.4. No critical nonconformance and less than
3 minor nonconformance noted during
the monthly QA surveillance process.

6. Provide passenger and 1.5.and 1.5.1. No critical nonconformance and less than

baggage services 7 minor nonconformance noted during
the monthly QA surveillance process.

7. Perform funds handling 1.6. Funds were accounted for properly and
deposited on-time.

8. Provide exercises, inspections 1.8. through 1.8.2.[No critical nonconformance and less than
and deployments/redeployments 3 minor nonconformance noted during
services the monthly QA surveillance process.

9. Manage reports, records and 1.9. through No critical nonconformance and less than
electronic data interchange. 1.9.3.1.3.1. 6 minor nonconformance noted during

the monthly QA surveillance process.
Maintain accurate portrayal of port levels
and billing data
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Fumnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair.

3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.

3.4. Government-Furnished Services.

3.4.1. Mail Service. Includes collecting, accepting, sorting, routing, and delivery of official mail.
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3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.

3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings. equipment,
supplies, and on grounds.

3.4.4. Grounds Maintenance. Except where the PWS designates maintenance to the contractor, for
example, clearing snow, ice and cutting grass. :

3.4.5. Police Services. Includes maintaining law and order, traffic management, vehicle decals, and
parking pass services, as well as Force Protection inspections.

3.4.6. Safety Services. Includes operation of installation safety programs, educational support. and
promotional efforts.

3.4.7. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs

3.4.8. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated
purpose.

3.4.9. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.10. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous
materials. This service does not include clean up and disposal of hazardous materials.

3.4.11. Test Control Officer. Includes final examination administration for ATGHS correspondence
courses.
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3.5. Government-Provided Training. Government personnel will provide initial familiarization

- training on the requirements of AMCI 24-101, AFMAN 24-204 (1), DoD 4515.13-R, and

~ DoD 4500.9-R. Training will be conducted at Gunsan AB to contractor personnel for the first thirty (30)
days of the contract performance period. During this period, the contractor is fully responsible for

providing adequate personnel, supervision, and any items and services necessary to perform ATGHS as
defined in this PWS.

3.5.1. At the Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, joint inspectors and/or load planners and shall provide a current certificate of
completion of the Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of
Hazardous Materials Inspector Course. For contractor personnel designated but not qualified or current,
the government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(1). The in-residence course is currently held at Lackland AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course and maintain required certification to fulfill the
requirements of the PWS for the duration of the contract. QA personnel will coordinate delivery of
required course materials. Certification requirements include a final exam to be administered by a
~ certified Test Control Officer at Gunsan AB. '

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
complete hazardous material handler training IAW AFMAN 24-204(1) prior to the start of the first
operational performance period.

3.5.4. The contractor designated JI personnel will be provided government training during the initial
familiarization training period and annual training thereafter shall be conducted by the contractor’s
qualified JI instructor. Reference requirements in Appendix C-4, Joint Inspector Training.

3.5.4.1. The contractor shall designate a J1 Instructor. The government will make available, throughout
the term of the contract, the Joint Inspector Instructor Qualification (AMCIJIIQ) course to facilitate on-
sight management of the JI program requirements. The in-residence course duration is ten (10)
academic days and is currently held at the Air Mobility Warfare Center, Ft Dix, NJ.

3.5.5. Atthe Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during initial familiarization training,
IAW AMCI 24-101, Vol 22, Attachment 5, paragraphs A5.1.3. through A5.1.18.

3.5.6. The contractor shall designate personnel requiring records management training. QA personnelA
will coordinate required training with the contractor.

3.5.7. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.
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3.5.8. Government Web-Based Aerial Port Operations Training is available at no cost to the contractor.
https://afiadl. mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training.

4. GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The station manager or alternate station manager shall at a minimum attend base logistics,
transportation, deployment, exercise, safety, and force protection meetings.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.1.4.. The station manager shall meet with the CO, QA personnel, and other government personnel as
required by the CO. The contractor may request a meeting with the CO when they believe such a
meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor
does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shall be
provided in writing to the CO within ten (10) calendar days following receipt of the minutes.

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s). ‘

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perform the PWS
requirements.
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4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0800-1700 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the 18 AF/TACC, QA personnel, and local customers indicates
performance of service is not required during American and Korean holidays. The contractor shall
anticipate that approximately 10% of the stated workload will fall outside normal operating hours.

4.2.1. The contractor shall provide QA personnel, CO, Gunsan Base Operations, Command Post, 731
AMS/AMCC, and 18 AF/TACC with the means and information needed to contact the station manager
or alternate station manager around the clock. Contractor personnel shall respond to the work site
within one (1) hour of notification by the government.

4.3. Training. Contractor persohnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall:

4.3.1. Be responsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract.

4.3.2. Pay all costs incurred for personnel attending all training required by this PWS for the duration of
the contract.

4.4, Safety. The contractor shall comply with the latest applicable host base regulatlons management
plans, and requirements, regarding occupational safety and health.

4.4.1. The contractor shall ensure their performance does not expose personnel or property to hazards,
risk of injury, or damage. The government safety program manager may conduct periodic and no-notice
visits to contractor work sites for the purposes of inspecting government owned facilities and equipment
for hazards. The QA personnel, aircraft crew members, or government safety program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5. Security.

4.5.1. The contractor shall ensure that sufficient personnel on duty have the appropriate security
clearance to accomplish all services as specified in the PWS.

4.5.1.1. The government may issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the PWS shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.
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4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred.

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services.

4.7. Publications and Forms: Publications and forms that apply to the PWS are listed in Appendix B.
The government, at the start of the contract, will provide hard copies of all publications and forms which
are not available via the following internet web locations: Air Force publications, AMC publications and
forms http://www.e-publishing.af. mil/; RGATES manual https:/gates.scott.af.mil; and
https://afrims.amc.af.mil. The QA personnel will forward supplements or amendments to listed
publications and forms that are not available on these web sites. AMC policy messages can be found at
the following web sites:

Cargo A4TC: httgs://amclg.scott.af.mil/cgi-bin/index.pl?dd=/don/lgtc&he1]o=hellocmessages.html
&ti=HQ+AMC/A43C+Cargo+Management

Pax A43P: https://amclg.scott.af. mil/cgi-bin/index.pl?dd=/don/Igtp&hello=hellopaxmessages.html&
ti=A43P+Passenger+Policy

Equipment A43E: https://amcle.scott.af.mil/cgi-bin/index.pl?dd=/lgt/|gtv&ti=A43E+Aerial+Port+&
+Equipment

4.7.1. Supplements or amendments to listed publications from any organizational level; and, HQ
AMC/AA4T policy, messages, memorandums, and directives may be issued during the life of the
contract. The contractor shall immediately implement those changes that result in a decrease or no
change in the contract price and notify the CO in writing of such change. Should a decrease in contract
price result, the contractor shall provide a proposal for a reduction in contract price to the CO. Before
implementing any change that will result in an increase in contract price, the contractor shall submit to
the CO a price proposal within thirty (30) calendar days following receipt of the change by the
contractor. The CO and the contractor shall negotiate the change into the contract. Failure of the
contractor to submit a price proposal within thirty (30) calendar days following receipt of the change
entitles the government to performance according to such change at no increase in contract price (unless
the time requirement is waived by the CO).

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year. ‘

4.8. Phase-In/Out. During the phase-in/out period, the incumbent contractor shall be fully responsible
for PWS performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor. whether contractor or military.
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4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of offers for the follow-on contract. With regard to a successor
contractor's access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant,
AMC reserves the right to insert any necessary personnel to augment contractor operations. AMC
augmentees will be responsible for the workload that is not normally part of the contractor’s daily
operations. The senior AMC representative has overall management responsibility for prioritizing
workload and resources. The contractor shall cooperate with augmentees and render any assistance
necessary (as directed by the CO) to ensure there is no degradation of services.
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APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and fleet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concerned
with aircraft scheduling and space allocations. - :

Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume. :

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
been chocked.

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission departs the blocks more than twenty
(20) minutes after scheduled block time. '

Military Aircraft. For home station originating departures, a reportable delay occurs when the mission
departs more than fourteen (14) minutes after scheduled takeoff time. For other military aircraft
departures, a reportable delay occurs when a mission exceeds its scheduled ground time or scheduled
time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation.
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Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.

Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government.

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service.

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use
by air terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircrafl is scheduled to
takeoff.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment. ‘
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PUBLICATIONS AND FORMS

Publication No. Title Date Tvype

AFI 24-405 Department of Defense Foreign Clearance May 94 M
Guide (FCG)

AFI124-301 Vehicle Operations Nov 01 I

AFI24-302 Vehicle Management Feb 05 M |

AFI31-601 Industrial Security Program Management Jun 05 M

AFMAN 91-201 Explosive Safety Standard Oct 01 I

AFJMAN 24-306 Manual for the Wheeled Vehicle Driver Aug 93 M

AFMAN 24-302 Vehicle Management Feb 05 M

AFOSHSTD 91-501 Walking Surfaces, Guarding Floor and Wall Sep 02 I
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders

AFOSHSTD 91-46 Materials Handling and Storage Equipment Aug 02 I

AFOSHSTD 91-66 General Industrial Operations Oct 97 I

AFOSHSTD 91-100 Aircraft Flightline Ground Operations and May 98 I
Activities

AFMAN 24-204(1) Preparing Hazardous Materials for Military Oct 04 M
Air Shipment

AMCI 11-208 Tanker/Airlift Operations Jun 00 - I

AMCI 24-101, V. 1, atch. 1  Military Airlift Transportation Feb 04 I

AMCI24-101,V.6 Transportation Documentation, Data, Records, Oct 04 M

_ and Reports

AMCI 24-101,V. 9 Air Terminal Operations Center Jul 01 M

AMCI 24-101, V. 10 Military Airlift Fleet Service Jul 06 M

AMCI 24-101,V. 11 Transportation - Cargo and Mail Apr 06 M

AMCI 24-101, V. 14 Military Airlift Transportation - Passenger Service Dec 04 M

AMCI 24-101, V. 15 Military Airlift Transportation - Baggage Service  Mar 06 M

AMCI 24-101, V. 23 Military Airliit AMC Aerial Port In-transit Aug 04i I

' Visibility
AMCI 24-101, V. 24 AMC Passenger Terminal Force Protection Sep 05 M
DOD 4500.54-G Foreign Clearance Guide Current M
-DOD 4515.13R Air Transportation Eligibility Nov 94 M

DOD 4500.9-R Part VI Management and Control of the DOD Intermodal  Jun 02 M
Containers and System 463L Equipment

DOD 4500.9-R Part 11 Cargo Movement Nov 04 M

DOD 4500.9-R Part I1I Mobility Apr 04 M

IATA International Air Transport Association Jan 05 M

Dangerous Goods
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MIL-STD-129P (2)
OSHA 29 CDR 1910
RGATES

User's Manual

T.0. 35D33-2-3-1
T.0. 00-25-172

T.0. 35D33-2-2-2
USICNPACOMINST
0201.2

T.O. 1C-10(K)A-9
T.O. 1C-135(K)A-9

T.O.
T.O.

1C-141B-9
1C-5A-9

T.O.
T.O.
T.O.

1C-17A-9
1C-130A-9
1C-130A-16-1

T.0. 1C-130A-16-2
- T.O. 1C-141B-16-1
T.0. 1C-141B-16-2

T.O. 11A-1-46

Type: 1- informational
M - mandatory

~
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Title Date
Military Marking for Shipment and Storage Feb 04
Occupational Safety and Health Jun 74
Remote Global Air Transportation

Execution System User's Manual May 99
463L Pallet Maintenance Jan 98
Ground Servicing Aircraft and Static Bonding Feb 87
463L Air Cargo Pallets . Dec 86

U.S. Pacific Command (USPACOM) Unfunded
Environmental and Morale Leave (UMEL) Program Sep 05

Cargo Loading Manual USAF Series KC10A Current
Cargo Loading Instructions USAF Series Current
KC135 A ER,T

Loading Instructions USAF Series 141B/C Current
Loading Instructions Manual USAF Series

C5-A/B Current

Cargo Loading instructions USAF Series C-17A  Current

Technical Manual, Cargo Loading Manual Current
Loading and Air Transport of Nuclear Weapon Current
Cargo (Non-palletized) US Air Force F series
'C-130A/B/D/E/H Aircraft

Loading and Air Transport of Nuclear Weapon Current
Cargo (Palletized) US Air Force C series

C-130A/B/D/E/H Aircralt

Loading and Air Transport of nuclear Weapon Current
Cargo (Non-palletized) US Air Force Series

C-141B Aircraft

Loading and Air Transport of nuclear Weapon Current

Cargo (Palletized) US Air Force Series

C-141B Aircraft :

Fire Fighting Guidance, Transportation and Storage Current
Management Data, and Ammunition

Intra-theater Aero-medical Evacuation OPCON ~ May 03

by p—td
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AF Form 457

AF Form 463

AF Form 1297

AF Form 3215

AF Form 4069

AF Form 4080

AF Form 4128

* AMC Form 20 Series
*AMC Form 47

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56
AMC Form 65
AMC Form 68
AMC Form 70
AMC Form 77
AMC Form 82
AMC Form 108
AMC Form 134
AMC Form 134a
AMC Form 136
*AMC Form 148
*AMC Form 148-2
AMC Form 148G
AMC Form 214
AMC Form 253
AMC Form 302
*AMC Form 416
AMC Forms 571-636
*AMC Form 1004
AMC Form 1015
*DD Form 139
*DD Form 1131
DD Form 1384

DD Form 1385
DD Form 1387
DD Form 1387-2
*DD Form 1502
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Title

USAF Hazard Report

Request for Flight Meals

Temporary Issue Receipt

IT/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

Aircraft Reserviced Workload

Aerial Port Movement Log

RUSH Baggage Manifest

Aircraft Ground Handling Record
Monthly Station Traffic Handling Report
Rehandled Passenger Workload
Mishandled Baggage Report

Mishandled Baggage Summary

Baggage Mishandled Report File
Boarding Pass/Ticket

Boarding Pass/Ticket

Boarding Pass/Ticket

Security Cage Log and Inventory

Air Passenger Comments
Cargo/Passenger Envelope and Checklist
Interline Baggage Claim Tags

Load planning Templates (as required)
Unaccompanied Minor Passenger
HAZMAT Inspection and Acceptance Checklist
Pay Adjustment Authorization

Cash Collection Voucher

Transportation Control and Movement Document
(TCMD)

Cargo Manifest

Military Shipment Label

Special Handling Data/Certification
Frozen Medical Material Shipment

18

Date

Sep 73

Jul 87
Jun 01
Mar 99
Jun 01
Jul 99
Dec 92
Feb 04

Jun 92
Apr 98
Jun 92
Jun 92
Apr 99
Sep 96
Aug 92
Oct 94
Jul 95
Jun 92
Jun 92
Jun 92
Jun 92
Jun 96
Jun 99

Mar 99
Jan 98
Jun 92

Nov 92
May 04
May 53
Dec 03
Oct 00

Nov 78
Jul 99

Nov 04
Apr 02
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*DD Form 1502-1
*DD Form 1502-2
DD Form 1907
DD Form 2130-1
DD Form 2130-2
DD Form 2130-3
DD Form 2130-6
DD Form 2130-7
DD Form 2130-8
DD Form 2130-9
DD Form 2130-10
DD Form 2310-12
DD Form 2130-13
DD Form 2130-14
DD Form 2130C
*DD Form 2131
DD Form 2133
DD Form 2775

SF Form 361

SF Form 364
*1J.S. Form # 17067

An asterisk (*) denotes those forms that will be provided by the government.
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Title

Chilled Medical Material Shipment

Limited Unrefrigerated Medical Material Shipment

Signature and Tally Record

C-5B Load Plan

C-130 A/B/E/H Load Plan

C-141B Load Plan

KC-10A Load Plan (17 Pallets Configuration)
KC-10A Load Plan (23 Pallets Configuration)
DCB8-50 Series F/CF Load Plan
DC8-61/71-63/73F/CF Load Plan
DCB8-62CF Load Plan
B747-100F/200C/200F Load Plan
C-17 Load Plan

KC-135 Load Plan

Aircraft Load Plan Continuation
Passenger Manifest

Joint Airlift Inspection Record

Pallet Identifier

Transportation Discrepancy Report
Report of Discrepancy

Gummy Back Tags (Baggage tag label)
Cash Collection Control Voucher Log*
ID Tags

Travelopes

19

Date

Apr 02
Apr 02
Feb 03
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98
Sep 98

Sep 98
Sep 98
Sep 98
Oct 98
Sep 98
Mar 84
Feb 80
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS

Government Provided Records. The government will provide any applicable active and inactive
records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B.

Consumables. The government will provide all consumables required to build/block/brace cargo. mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, warehouse light bulbs, and chocking devices. Additionally, the government will provide
gasoline and diesel fuel for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-furnished materials.
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004

MODIFICATION NO: A00002

APPENDIX C-2

GOVERNMENT FURNISHED EQUIPMENT

NAME/MODEL SERIAL NUMBER
Aircrafl Loader, 60K** 00E61
Aircraft Loader, 60K** 05E28
(WRM)

Aircraft Loader, 25K** 94E150
Aircraft Loader, 25K** 94E153

Aircraft Loader, 25K NGSL**  02E00092
Forklift Truck, 4K* 9SE590
Forklift Truck, 10K* 92E736
Forklift Truck, 10K* 92E737
Warehouse Tug, 4K 98E129
Staircase Truck** 01W66
Staircase Truck** 03W0007
B-1 Stand B152
Highline, Dock ** 89533
Highline. Dock, ** 1017
Highline. Dock, ** 1021
-Roll-on/Roll-off Dock

Rollerized Tines

Intercomp Scale 27083298
Intercomp Scale 27083299
Intercomp Scale 27083296
Intercomp Scale 27083297
RFID Interrogator ID: T904090080,
RFID Docking Station 904090083
Docking Station RFID 904090080
Scale, Pallet 419008026232
Pallet Stacker

Plastic Pallet Covers
Plastic Pallet Cover Stand
Cargo Net Rack
463L Pallet

463L Top Nets
463L Side Nets
MB-1 CHAINS
MB-1 DEVICES
MB-2 CHAINS
MB-2 DEVICES
STRAPS

2]

STOCK NUMBER QTY

3930-01-409-0039 CT 1 (WRM)
- 3930-01-409-0039CT 1
3930-01-260-8182 CT 1(WRM)
3930-01-260-8182 CT 1 (WRM)
3930-01-480-9519 1 (AMC)
3930-01-383-2942 1 (AMC)
3930-01-087-3105 CT 1 (AMC)
3930-01-087-3105 CT 1 (AMC)
8854 1 (AMC)
1
1
1
1
1
1
1
2 sets
1
1
1
1
SN: RET091082 1
1
1
1
1
60
1
2
13
13
26
50
50
10
10
100
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

NAME/MODEL SERIAL NUMBER STOCK NUMBER QTY
463L Standard Couplers 10
463L KC-10 Couplers 4
RFID Tags - 13
Metal Dunnage 60
Chemical Symbols (5 per Classification) 25
Baggage Tag Printer- [ER 512 5120014520 1
Boarding Pass Printer- IER 557 5570046821 1
Boarding Pass Printer 5570046813 1
Scale, Baggage 8808-235 1
Stanchions ' 6
Walk Thru Metal Detector C60335 1
Hand Held Metal Detectors Model# 1000 2
Rapiscan X-ray Machine 70506N01 1
VaporTracer2 10024934462 1
Motorola Battery Maintenance

System D105758 1
APS Ups BR800OBLK 1
Motorola Astro Digital Base 374AZW0003 1
Motorola Base Station 740CZS0216 1
Motorola Base Station 740CZM0262 1
Motorola Battery Charger 1123487484 1
Motorola Battery Charger 1123487482 1
Motorola Battery Charger 1123487480 1
Motorola Battery Charger 1123487492 1
Motorola Battery Charger 1123487477 1
Motorola Battery Charger 1123487475 1
Motorola Battery Charger 1123487476 1-
Motorola Hand Held Radio 620AZW0216 1
Motorola Hand Held Radio 620AZW0221 1
Motorola Hand Held Radio 620AZW0217 1
Motorola Hand Held Radio 620AZW0215 1
Motorola Hand Held Radio 620AZW0220 1
Motorola Hand Held Radio 620AZW0218 1
Motorola Hand Held Radio 620AZW0219 1
CPU- Gateway 28467682 1
CPU- Gateway 28467957 1
CPU- Gateway 28467687 1
CPU- Gateway 28467867 1
CPU- Gateway 28467925 1
CPU- Gateway 28467893 1
CPU- Gateway 28465553 1
CPU- Gateway 28467859 |
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Attachment 1

11 August 2006



NAME/MODEL SERIAL NUMBER STOCK NUMBER QTY
CPU- Gateway 28467892 1
CPU- Gateway 28467804

CPU- Dell 5PV7J81

Monitor- Dell

Monitor- Dell

Monitor- Dell

Monitor- Dell

Monitor- Dell

Monitor- Dell

Monitor- Gateway

Monitor- Gateway

Monitor- Gateway

Monitor- Gateway

Monitor- Micron/FIDS

Monitor- Sharp

Monitor- Sharp

Keyboard- Dell

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway

Keyboard- Gateway
Keyboard- Gateway

Keyboard- Gateway

Laser Printer- Hewlett Packard

Laser Printer- Hewlett Packard

Laser Printer- Hewlett Packard

Laser Printer- Hewlett Packard

Laser Printer- Hewlett Packard

Intermec label printer

Fuji Zerox Copier

Fuji Zerox Copier-

Facsimile, HP

Facsimile, HP

Water Machine

Lawn Mower, Gas

Weed Eater, Gas

Television, RCA

-
SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

CN-0J6642-71618-57TM-AM7S
7221DD-G121-79
7221DD-G12F-79
7221DD-G128-79
7221DD-G504-79
7221DDG6ZT79
MU 17026C0400203
MU17108G0035200
MU17108G0033428
MU17026C0400027
FB7424839
690437
689269
CN-0T6867-37172-550-01CS
A863871 -
A864847
AB65456
A865726
A866303
A868400
A864963
A865357
A863806
A864910
A868528
USBNJ12668
USNC178036
USNC173400
CNBG014252
CNDXB05802
3400D3110000

282791

282795

CN4B2CFCQ8

CN4B2CFCQC
85907-0082
7461533901E578
05284N400161-1
046450742

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
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SOLICITATTON NO: FA4428-05-R-0004

CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

NAME/MODEL SERIAL NUMBER
Calculator, TI

Vacuum Cleaner

Answering Machine, SW Bell

Refrigerator

Pager 0006329NMO6
Pager 0006099NMO6
Pager 0006353NMO6
Pager 0006328NMO06
Public Address System

Passenger Seating/ Passenger Lounge Seats
VCR/DVD-JVC 10788954

TV 60”- Sony 9739902
Tables

Chairs-high back (gray)

Chairs-low back (gray)
Chairs-L-frame (black)
Chairs-CEO (black)
Table-conference (brown/gray)
Chairs

Couch

Storage Cabinets

Storage Lockers

File Cabinets

Desk/Work station

Book Cases

Typewriter Table

Storage Cabinets
Passenger Counters
Immigration/Gate Counter
Magazine Racks

Garbage Containers
Buffer Boards, % Inch Plywood
Fire Extinguisher

Facility

Vehicle, Government
Building Fire Symbols
Forms

" Special Clothing Kit
Vehicle DOT Placards
Aircraft Fire Symbols
Tool Locker with Tools
Wheeled Pry Bar

24

STOCK NUMBER QTY
RCI 19 04 96

1
961350746 1
C0533437 1
BA43004670 1
1
1
1
1
1
84
1
1
3
6
4
8
2
2
2
1
14
12
14
7
1
1
5
2
1
2
5
4
Per Base Fire Code
1 each
4 per classification (16)

3 month supply
1

12

4 per classification (16)
1
2
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002
NAME/MODEL SERIAL NUMBER STOCK NUMBER QTY-
Additional Chairs 11
Wheelchair 00110104010463 1

NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

* Tdentifies those items that should they become disabled, notify QA personnel within 24 hours
#* [dentifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vehicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
for the contract period. Equipment will be turned in for repair within one workday. Repairs that
are estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts.

The contractor shall coordinate the redistribution of excess 463L assets and the calibration of
portable scales by the government with the QA personnel.
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002
APPENDIX C-3
GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name Bldg No Area

Air Passenger Terminal ~ 2858 6,897
Air Freight Terminal 2860 6,933
MHE Storage 2881 4,800

The contractor shall make sure contractor personnel practice utilities conservation to include water.
electricity, and resources in all facilities as well as ensure that telephones are only used for "Official
Government Business”. Dedicated Defense Switching Network (DSN) telephone lines and appropriate
computer network connections will be made available for the contractor to conduct required services
under this PWS.
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CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

APPENDIX C-4

GOVERNMENT FURNISHED
JOINT INSPECTOR TRAINING

Joint Inspector (JI) Training Requirements.
Prior to becoming JI qualified, contractor personnel selected to perform, as joint inspectors shall:

- Successfully complete and maintain hazardous materials inspector or preparer qualifications
IAW AFMAN 24-204(1), Preparing Hazardous Materials for Military Shipments.

- Successfully complete the JI Training Course

- JI qualified personnel shall be thoroughly familiar with the various publications and Technical
Orders (T.O.) listed in this appendix. In addition, inspectors shall be knowledgeable of their host
base and/or wing’s installation deployment plan (IDP).

- As a prerequisilte, trainees shall complete as a minimum, the following Air Transportation /Web
Based Training (AT/WBT) lessons.

ASO03. Palletizing Cargo

AS06. Handling Hazardous Materials/Explosives
ASO07. Mobility/Contingency Operations

ATO3. Load Planning

- After meeting the initial certification qualifications, employee's performing duties, as joint inspectors shall:
- Maintain currency. Whenever possible, actual loads shall be used for training. However, currency may be
maintained by using training loads/chalks that include at least one vehicle or rolling stock with hazards, a
multi-pallet train, and pallets. NOTE: Hazardous cargo may be simulated on training loads/chalks.

As part of the annual re-certification process, contractor personnel shall:
- Successfully complete all AT/WBT lessons. »
- Successfully complete annual classroom refresher training,.
- Successfully complete annual evaluations by a government evaluator.

Note: All applicable publications and forms are located in Appendix B of this document.
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SOLIC]TATT@N NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

APPENDIX D-1
WORKLOAD DATA
Station Workload Estimates. This is historical data and reflect arrivals and departures by aircraft type,

passenger, cargo and mail short tons. The contractor shall anticipate that approximately 10% of the
stated workload will fall outside normal operating hours.

A/C Jun-04 | Jul | Au Sep | Oct | Nov | Dec | Jan-05 | Feb | Mar | Apr | May
TYPE

C-5 2 4 2

C-9 6

C-17 3 3 9 2 2 9
C-130 6 4 9 4
C-141 2

KC10 6 2 2
KC135 4 2 4 6 4
OTHER 4 7 4 8 2 2 16 4 10 8 14 12
MIL

B-747 1

DC-8 2

DCI0 1

L-100 16 19 16 14 |4 14 17 16 18 18 17
L1011

B757

B767

OTHER 8 8 6 8 8 8 8 8 10 6 7
COMM

TOTAL 36 43 143 51 16 |2 47 37 34 36 46 55
A/C

Passenger 578 479 | 712 (809 |14 |0 411 | 466 511 [391 |445 | 851
Orig 167 211 | 212 [349 |11 0 209 | 276 243 | 148 | 278 | 327
Term 411 265 | 493 [457 |3 0 202 | 190 268 |243 | 156 | 530
Intransit 0 3 7 3 0 0 0 0 0 0 0 4
Cargo 216 74 | 211 {252 [32 |31 65 172 50 73 76 188
Orig 28 20 14 78 |31 0 14 120 17 25 40 25
Term 167 200 [ 174 [169 |1 31 49 47 28 31 30 142
Rehandled | 21 31 23 5 0 0 2 5 5 0 6 21

Note: Based on FY04 data, Passenger count will decrease by 75% and stay steady
at this level due to the elimination of Patriot Express missions as of FY06.
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MODIFICATION NO: A00002

APPENDIX D-2

LAND BRIDGE DATA

This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS
January 04 15 27
February 04 23 70
March 04 32 39
April 04 27 25
May 04 : 25 21
June 04 24 21
July 04 27 32
August 04 28 26
September 04 17 | 23
October 04 23 38
November 04 21 30
December 04 16 26
January 05 20 34
Total 283 412

Note 1: Tonnage is based on gross weight to include 463L pallet and tie-down equipment.
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SOLICITATTON NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002
APPENDIX D-3 -
BASE EXERCISES AND INSPECTIONS

The FYOS5 historical data reflects base exercises and inspections that do not involve aircraft arrivals and
departures at Gunsan AB ROK.

Dates Duration

13-16 December Base did not request CATO’s support
25-28 January 2477

14-18 February 2477

6-11 March 24/7

4-8 April 24/7 (ORI)

18-21 July Base did not request CATO’s support

There are occasional joint inspections that are practiced. However, the majority of the exercises practice
reception procedures. Aircraft Services, Passenger Service and ATOC provide support for inbound air
cargo, inbound air passengers, briefing simulated aircrews, and simulated aircraft control.
Cargo/passengers are actually transported/briefed during these exercises.
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MODIFICATION NO: A00002

APPENDIX D-4

BASE EXERCISES, AND INSPECTIONS

This historical data reflects base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

CYO03

CY04

FY05

Month

January
February

March
April

May

June

July
August
September
October
November
December

January
February
March
April

May

June

July
August
September

Qctober
November
December
January
February
March
April

May

Type Aircraft (# of each) JI’s Accomplished Tons Pax
0 0 0 0
0 0 0 0
0 0 0 0
0 0 0 0
C130 (3) C141 (1) 4 43 38
C5(1) 1 57 40
KC10 (1) 1 11 62
KC135(2) C130(3) 4 26 129
MDI11 0 0 226
C130(5) 5 32 72
0 0 0 0
C130(1) 0 0 34
0 0 0 0
KC135(2) 0 0 78
0 0 0 0
0 0 0 0
C141 (1) KC10 (1) 2 25 59
0 0 0 0
C9(2) 2 6 15
0 0 0 0
0 0 0 0
C17(1) 1 35 11
0 (Runway Closed) 0 0 0
C130(4) 2 18 56
- C17(1) C5(1) 2 91 77
0 0 0 0
0 0 0 0
KC10(1) KC135(1) 1 17 112
C130(2) KC135(1) 0 134 186
KC10(1) C17 (4)

31

Attachment 1

11 August 2006



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00002

June C17(1)
July 0

o O
(=]
[ 3 (V]

Note 1: Missions above were in support of real world deployments and other missions, which fell
under the scope of DTR Part III Chapter 303.

Note 2: This data is also included in the workload data listed in Appendix D-1.
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FA4428-06-C-0004-A00003

A. The purpose of this modification is to fund the first option year.

B, The contract is hereby funded in the amount of $451,120.00 for the period 1 Oct
06 through 30 Sep 07 as follows:

SLIN 0003AA $268,284.00
SLIN 0003AB § 500.00
SLIN 0004AA '$181,836.00
SLIN 0004AB § 500.00

C. The total amount of the contract is changed from $217,328.00 to $668,448.00, an
increase of $451,120.00



CONTINUATION SHEET

NAME OF OFFEROR OR CONTRACTOR

e ———————————————————————
REFERENCE NO. OF DOCUMENT BEING CONTINUED

FA4428-06-C-0004-A00003

—
PAGES

MAYTAG AIRCRAFT CORPORATION

Cage Code: 6B700

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
BASE PBRIOD - 1 APR 06 THROUGE 30 SEP 06
0001 Air Terminal and Ground Handling Services at Gunszan AB, Korea
0001AA Provide complete Alir Terminal and Ground Handling Services in 6 Mo $21,541.00 $129,246.00
accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0001AB Reimbursable $1.00 $250.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0002 Air Terminal and Ground Eandling Services at Gimhae ROKAP,
Korea
0002AA Provide complete Air Terminal and Ground Handling Services in 6 $14,597.00 $87,58B2.00
accordance with Attachment 2, Gimhas Statement of Work
Not To Bxceed Not To EBxceed
0002AB Reimbursable DO $1.00 §250.00
Coat of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR ONB - 1 OCT 06 THROUGH 30 SEP 07
0003 Air Terminal and Ground Handling Services at Gunsan AB, Korea
0003AN" Provide complete Air Terminal and Ground Handling Services in 12 PO $22,357.00 $268,284.00
accordance with Attachment 1, Gunsan Statemeant of Work.
Not To Exceed Not To EBxceed
0003AB Reimbursable 500 00 $1.00 §500.00
Coat of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0004 Air Terminal and Ground Handling Services at Gimhae ROKAP,
Korea
0004AA Provide complete Air Terminal and Ground Handling Services in 12 mo $15,153,00 $181,836.00
accordance with Attachment 2, Gimhae Statemeant of Work
Not To Exceed Not To Bxceed
0004AB Reimbursable 00 $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YBAR - TWO 1 OCT 07 THROUGH 30 SEP 08
0005 Air Terminal and Ground Handling Services at Gunsan AB, Korea
O005AA Provide complete Air Terminal and Ground Handling Services in 12 MO $23,206.00 §278,472.00
accordance with Attachment 1, Gunpan Statement of Work. .
Not To Exceed Not To Exceed
0005AB Reimbursable ' (DO $1.00 §500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0006 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Korea
0006AA Provide complete Air Terminal and Ground Handling Services in 12 po $15,732.00 §188,784.00
. accord with Attach t 2, Gimhae Statement of Work
Not To Exceed Not To Rxceed
0006AB Reimbursable 1o1] $1.00 §500.00

Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR (48 CFR) 53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

FA4428-06-C-0004-A00003

NAME OF OFFEROR OR CONTRACTOR
MAYTAG AIRCRAFT CORPORATION Cage Code: 6B700
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
OPTION YEAR THREE - 1 OCT 08 THROUGH 30 SEP 09
0007 Air Terminal and Ground Handling Services at Gunsan AB, Korea
0007AA Provide complete Air Terminal and Ground Handling Services in 12 MO $24,087.00 $289,044.00
accordance with Attachment 1, Gunean Statement of Work.
Not To Exceed Not To Exceed
0007AB Reimbursable 10e] $1.00 §500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0008 Air Terminal and Ground ﬁandling Services at Gimhae ROKAF,
Korea
0008AA Provide complete Air Terminal and Ground Handling Services in 12 MO $16,333.00 $195,996.00
accordance with Attachment 2, Gimhae Statement of Kork
Not To Bxceed Not To Exceed
0008AB Reimbursable 500 00 $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statsment of Work
OPTION YEAR FOUR - 1 OCT 05 THROUGH 30 SEP 10
0009 Air Terminal and Ground Handling Bervices at Gunsan AB, Korea
0009AA Provide complete Air Terminal and Ground Handling Services in 12 Mo 525,004.60 $300,048.00
accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Bxceed
0009AB Reimbursable 500 DO $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0010 Adir Terminal and Ground Handling Services at Gimhae ROKAP,
Korea
0010AA Provide complete Air Terminal and Ground Handling Services in 12 MO $16,958.00 $203,4596.00
accordance with Attachment 2, Gimhae Statement of Nork
Not To Exceed Not To Exceed
0010AB Reimbursable 500 DO $1.00 $500.00

Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR (48 CFR) 53.110
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FA4428-06-C-0004-A00005

1. The purpose of this modification is to incorporate a revised Performance Work
Statement (PWS) for ATGHS at Gunsan Air Base and Gimhae ROKAF, Republic of Korea:
change the paying office and change WAWF Routing Sheet.

2. Replace Attachment 1, Gunsan AB, Republic of Korea, PWS dated 11 August 2006 with
revised Attachment 1, PWS dated 7 November 2006. .

3. Replace Attachment 2, Gimhae ROKAF, Republic of Korea, PWS dated 14 June 2006
with revised Attachment 2, PWS dated 9 November 2006.

4, Change Block 18a of SF1449 to read as follows:
Code: F67100

DFAS-LIMESTONE

27 Arkansas Road

Limestone, ME 04751-6216

5. Replace the current page 37 of 37 of the contract with the attached revised page
37 of 37, Modification A00005.

6. Remove WAWF Routing Sheet, Attachment 4, and replace with attached WAWF Routing
Sheet, Modification A00005.

7. There is no change in contract price as a result of this modification. All other
contract terms and conditions remain the same.

NOTE: All changes with the exception of administrative changes (i.e. page and
paragraph renumbering) are marked with a black line in the right hand column of the
page.



SOLICITATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A0005

CONTRACT DOCUMENTS, EXHIBITS OR ATTACHMENTS

ATCH | NUMBER
NUMBER TITLE DATE OF PAGES
1 Performance Work Statement-

Gunsan AB, Republic of Korea 07 Nov 06 32 |
2 Performance Work Statement-

Gimhae ROKAF, Republic of Korea 09 Nov 06 27 |
4 Contract Security Classifications 20 Sep 05 2

Specification (DD Form 254)

5 WAWF Routing Sheet N/A 1

Page 37 of 37



SOLICITATION NO: FA4428-05-R-0020
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A0005

WIDE AREA WORK FLOW — RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

NOTE: IN ACCORDANCE WITH DFARS 252.232-7003, USE OF ELECTRONIC PAYMENT
REQUESTS IS MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT
PROCESSING TIME AND ALLOW YOU TO MONITOR YOUR PAYMENT STATUS
ONLINE. THERE ARE NO CHARGES OR FEES TO USE WAWF.

CONTRACT FA4428-06-C-0004
Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS)
Limestone through the DFAS Centralized Customer Service number at (800) 756-4571 (select option 2

and then option 3) or faxed to (866) 392-7091. Please have your contract/order number and invoice
number ready when calling about payment status.

You can easily access payment information at http://www.dod.mil/dfas/contractorpay/myinvoice.html

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING
REPORTS, INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

1. CONTRACT NUMBER: FA4428-06-C-0004

2. CAGE CODE: _ 6B700

3. PAY OFFICE DODAAC: F67100
4. TYPE OF DOCUMENT: COMBO

5. INSPECTION ACCEPTANCE: DESTINATION

6. ISSUE BY DODAAC: FA4428
7. ADMIN DODAAC: FA4428

8. SERVICE ACCEPTOR/SHIP TO: FA4428 PLUS SIX EXT: F73KOR

Attachment 4



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GUNSAN AB, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall provide personnel, supervision, liaison
support, equipment, tools, materials, and other items and services, except for those items specified
within the contract as government furnished materials, equipment, facilities, and services, as required to
perform Air Terminal and Ground Handling Services (ATGHS). The contractor shall provide ATGHS
as defined in this PWS for all aircraft in support of the Department of Defense (DOD), and load and
unload cargo from government owned or contracted conveyances.

1.1. Air Terminal Operations Center (ATOC): The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/A4T policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACC),
613 Air Operations Center (AOC)/Air Mobility Division Manager (AMDM) and Base Command Post
(as applicable), and the 731 Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC)
concerning a potential aircraft delay, actual delay, or abort.

1.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled aircraft remaining overnight
to 18 AF/TACC, (613 AOC/AMDM) (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.
1.1.1.4. Coordinate inbound and outbound clearance for explosives shipments and monitor the
terminal’s explosive movement requirements and capability IAW AMCI 11-208, paragraph 3.7. and
AMCI 24-101,Vol. 9, Atch 4.

1.1.1.5. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator, Installation Deployment Officer (IDO), and deploying/redeploying unit.

1.1.1.6. Ensure cargo and passenger data is present in Global Transportation Network (GTN) no later
than 60 minutes after aircraft departure.

07 November 2006
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1.2. Load Planning: The contractor shall plan, select, sequence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IAW AMCI 24-101, Vol. 9, Section E,
paragraphs 17.1 through 30.6.

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading IAW:

- AMCI 24-101, Vol. 11, except paragraphs 1, 4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part II, Chapter 203. Section C, paragraphs 5, 6, 7, and 8
- DOD 4515.13R, Chapter 7

- AFMAN 24-204(0)

- HQ AMC/AA4T policy messages, memorandums. and directives

- RGATES

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(I).

1.4, Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escort services for conveyances and drivers to and from the base entry
point.

1.5. Passenger Services: The contractor shall provide a complete range of passenger and baggage
services [AW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 - 2.3, 2.5, 2.7, 2.10, Section B, paragraphs
3,6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 — 42.3,43.1 & 53

- DOD 4500.54G

- DOD 4515.13-R, Chapters 2, 6, and 10

- US Pacific Command Instruction (USPACOMINST) 0201.2

- AMCI 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. through 4.15.5

- HQ AMC/AA4T policy messages, memorandums, and directives

- RGATES

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Funds Handling. The contractor shall provide funds handling services IAW AMCI 24-101, Vol.
14, paragraphs 44-51, 58 and 59.

07 November 2006
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1.7. Aero-medical mission support. The contractor shall provide assistance with loading/unloading of
patients and acro-medical equipment using government furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).

1.8. Exercises, Inspections and Deployments/Redeployments. The contractor shall provide services
on an extended basis up to twenty-four (24) hours per day IAW:

Defense Transportation Regulation (DTR) 4500.9-R, Part 111, Chapter 303, Section B, paragraphs 2e(4),
C 5d (1) (¢), and Figure 303-2.

- Appendix J, paragraph B

- Appendix K

- Appendix M, paragraphs C.3. and D
- Appendix O

- Appendix P

- Appendix S, paragraph D

- Appendix U, paragraphs D and E

- Appendix V, paragraphs A and G-I
- Appendix X

1.8.1. Providc load teams to meet all aircraft services requirements unless the applicable government
unit/service has stated that government load teams will be provided during mission coordination with the

contractor.

1.8.2. Participate in chemical warfare host base exercises. as required by the host base when meeting
established PWS requirements.

1.9. Reports, Records, and Electronic Data Interchange.

1.9.1. The contractor shall: Prepare and submit the following reports within the time frames stated IAW
the specified publication. A copy of reports identified with an * shall be provided to Functional Director
and QA personnel.

1.9.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A4T (M&Q) 7107 IAW AMCI
24-101, Volume 6, paragraph 24.

1.9.1.2. Short Shipment Report IAW AMCI 24-101. Vol. 6, paragraph 18.

1.9.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.

1.9.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.9.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 AW DoDR 4500.9-

R, Part VI, Chapter 610, paragraph D, 1. and 2. and appendix F.

07 November 2006
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1.9.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A4T(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.

1.9.1.7. Mishandled Baggage Summary, AMC Form 134a IAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4.

1.9.1.8. Baggage Tag Requirement Report, RCS: HQ AMC-A4T(A) 8103 IAW AMCI 24-101, Volume
6, paragraph 28.

1.9.1.9. MHE mishap reporting shall be submitted to HQ AMC/A4TE at the following web site
https://amclg.scott.af. mil/feedback/mhemishap.pl All K-loader mishap data must be submitted to
HQ AMC/A4TE and 715th AMOG within 5 duty days.

1.9.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report IAW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.9.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule AFRIMS Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.9.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request.

1.9.2.2. Research documentation retained by the contractor and prepare reports (i.e., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of

request.

1.9.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.

1.9.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure.

1.9.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.9.3. RGATES Sybase Account Assistant. The contractor shall:

1.9.3.1. Perform Sybase Account Assistant duties AW RGATES Security Requirements.

1.9.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related

problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each problem.

07 November 2006
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1.9.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.

1.9.3.1.3. Conduct a test of manual processing procedures periodically.

1.9.3.1.3.1. Update RGATES in conjunction with manual processing and complete RGATES updates
prior to mission departure.

1.10. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the PWS in accordance with
existing technical orders (TO), instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall:

1.10.1. The contractor shall lubricate roller systems as applicable, weather permitting.

1.10.2. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.10.3. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles
shall include their undercarriages.

1.11. Custodial Services. The contractor shall ensure all government provided equipment and facilities
are clean.

1.12. Ground Maintenance. The contractor shall at a minimum cut, rake, edge and pick-up grass; trim
trees and bushes, hedges and shrubs; provide ice control measures on sidewalks and steps; and remove
snow from all sidewalks, drives, and parking areas; within 50 feet to include the sidewalk of all
government furnished facilities to maintain a safe and neat environment.

1.13. Customer Service. The contractor shall conduct tours for individuals and groups as coordinated
by QA personnel.

07 November 2006



2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the PWS, the government’s assessment of

SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

contractor performance will focus mainly on the objectives listed in the SDS.

2.1. A critical nonconformance cannot be corrected and adversely affects the safety and/or security of

personnel and/or resources; cannot be corrected without mission impact; or adversely affects another
government agency’s ability to accomplish their mission.

2.2. A minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective

PWS
Paragraph

Performance Threshold

1. Provide ATGHS to facilitate on-
time aircraft departure

1.

No delayed missions caused by the
contractor.

2. Gather, process and disseminate
information

1.1.1. through
1.1.1

No critical nonconformance and less than
5 minor nonconformance noted during
the monthly QA surveillance process.

3. Provide load planning services

1.2.

No critical nonconformance and less than
3 minor nonconformance noted during
the monthly QA surveillance process.

4, Provide aircraft services

1.3.and 1.3.1.

No critical nonconformance and less than
7 minor nonconformance noted during
the monthly QA surveillance process.

5. Provide land bridge services

1.4.

No critical nonconformance and less than
3 minor nonconformance noted during

~ the monthly QA surveillance process.

6. Provide passenger and
baggage services

1.5. and 1.5.1.

No critical nonconformance and less than
7 minor nonconformance noted during
the monthly QA surveillance process.

7. Perform funds handling

1.6.

Funds were accounted for properly and
deposited on-time.

8. Provide exercises, inspections
and deployments/redeployments
services

1.8. through 1.8.2.

No critical nonconformance and less than
3 minor nonconformance noted during
the monthly QA surveillance process.

9. Manage reports, records and
electronic data interchange.

1.9. through
1.9.3.1.3.1.

No critical nonconformance and less than
6 minor nonconformance noted during
the monthly QA surveillance process.
Maintain accurate portrayal of port levels

and billing data
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Furnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair.

3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.
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3.4. Government-Furnished Services.

3.4.1. Mail Service. Includes collecting, accepting, sorting, routing, and delivery of official mail.
3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.

3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings, equipment,
supplies, and on grounds.

3.4.4. Grounds Maintenance. Except where the PWS designates maintenance to the contractor, for
example, clearing snow, ice and cutting grass.

3.4.5. Police Services. Includes maintaining law and order, traffic management, vehicle decals, and
parking pass services, as well as Force Protection inspections.

3.4.6. Safety Services. Includes operation of installation safety programs, educational support, and
promotional efforts.

3.4.7. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs

3.4.8. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated

purpose.

3.4.9. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.10. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous

materials. This service does not include clean up and disposal of hazardous materials.

3.4.11. Test Control Officer. Includes final examination administration for ATGHS correspondence
courses.
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3.5. Government-Provided Training. Government personnel will provide initial familiarization
training on the requirements of AMCI 24-101, AFMAN 24-204 (I), DoD 4515.13-R, and

DoD 4500.9-R. Training will be conducted at Gunsan AB to contractor personnel for the first thirty (30)
days of the contract performance period. During this period, the contractor is fully responsible for

providing adequate personnel, supervision, and any items and services necessary to perform ATGHS as
defined in this PWS.

3.5.1. At the Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, joint inspectors and/or load planners and shall provide a current certificate of
completion of the Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of
Hazardous Materials Inspector Course. For contractor personnel designated but not qualified or current,
the government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(I). The in-residence course is currently held at Lackland AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course and maintain required certification to fulfill the
requirements of the PWS for the duration of the contract. QA personnel will coordinate delivery of
required course materials. Certification requirements include a final exam to be administered by a
certified Test Control Officer at Gunsan AB.

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
complete hazardous material handler training IAW AFMAN 24-204(1) prior to the start of the first
operational performance period.

3.5.4. The contractor designated J1 personnel will be provided government training during the initial
familiarization training period and annual training thereafter shall be conducted by the contractor’s
qualified JI instructor. Reference requirements in Appendix C-4, Joint Inspector Training,

3.5.4.1. The contractor shall designate a J1 Instructor. The government will make available, throughout
the term of the contract, the Joint Inspector Instructor Qualification (AMCIJIIQ) course to facilitate on-
sight management of the JI program requirements. The in-residence course duration is ten (10)
academic days and is currently held at the Air Mobility Warfare Center, Ft Dix, NJ.

3.5.5. At the Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during initial familiarization training,
IAW AMCI 24-101, Vol 22, Attachment 5, paragraphs A5.1.3. through A5.1.18.

3.5.6. The contractor shall designate personnel requiring records management training. QA personnel
will coordinate required training with the contractor.

3.5.7. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.
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3.5.8. Government Web-Based Aerial Port Operations Training is available at no cost to the contractor.
https://afiadl.mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training.

4. GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The station manager or alternate station manager shall at a minimum attend base logistics,
transportation, deployment, exercise, safety, and force protection meetings.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.1.4.. The station manager shall meet with the CO, QA personnel, and other government personnel as
required by the CO. The contractor may request a meeting with the CO when they believe such a
meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor
does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shall be
provided in writing to the CO within ten (10) calendar days following receipt of the minutes. '

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s).

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perform the PWS
requirements.
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10



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0800-1700 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the 18 AF/TACC, QA personnel, and local customers indicates
‘performance of service is not required during American and Korean holidays. The contractor shall
anticipate that approximately 10% of the stated workload will fall outside normal opcrating hours.

4.2.1. The contractor shall provide QA personnel, CO, Gunsan Base Operations, Command Post, 731
AMS/AMCC, and 18 AF/TACC with the means and information needed to contact the station manager
or alternate station manager around the clock. Contractor personnel shall respond to the work site
within one (1) hour of notification by the government.

4.3. Training. Contractor personnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall: '

4.3.1. Be responsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract.

4.3.2. Pay all costs incurred for persbnnel attending all training required by this PWS for the duration of
the contract.

4.4. Safety. The contractor shall comply with the latest applicable host base regulations, management
plans, and requirements, regarding occupational safety and health.

4.4.1. The contractor shall ensure their performance does not expose personnel or property to hazards,
risk of injury, or damage. The government safety program manager may conduct periodic and no-notice
visits to contractor work sites for the purposes of inspecting government owned facilities and equipment
for hazards. The QA personnel, aircraft crew members, or government safety program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5, Security.

4.5.1. The contractor shall ensure that sufficient personnel on duty have the appropriate security
clearance to accomplish all services as specified in the PWS.

4.5.1.1. The government may issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the PWS shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.
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4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred.

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services.

4.7. Publications and Forms: Publications and forms that apply to the PWS are listed in Appendix B.
The government, at the start of the contract, will provide hard copies of all publications and forms which
are not available via the following internet web locations: Air Force publications, AMC publications and
forms http://www.e-publishing.af.mil/; RGATES manual https://gates.scott.af.mil; and
https://afrims.amc.af.mil. The QA personnel will forward supplements or amendments to listed
publications and forms that are not available on these web sites. AMC policy messages can be found at
the following web sites:

Cargo A4TC: https://amclg.scott.af.mil/cgi-bin/index.pl?dd=/don/lgtc&hello=hellocmessages.html
&li=HQ+AMC/A43C+Cargo+Management

Pax A43P: https://amclg.scott.af mil/cgi-bin/index. 1‘7dd-/don/1 tp&hello=hellopaxmessages.html&
ti=A43P+Passenger+Policy

Equipment A43E: https://amclg.scott.af.mil/cgi-bin/index.pl?dd=/lgt/Igtv&ti=A43E+Aerial+Port+&
+Equipment

4.7.1. Supplements or amendments to listed publications from any organizational level; and, HQ
AMC/AA4T policy, messages, memorandums, and directives may be issued during the life of the
contract. The contractor shall immediately implement those changes that result in a decrease or no
change in the contract price and notify the CO in writing of such change. Should a decrease in contract
price result, the contractor shall provide a proposal for a reduction in contract price to the CO. Before
implementing any change that will result in an increase in contract price, the contractor shall submit to
the CO a price proposal within thirty (30) calendar days following receipt of the change by the
contractor. The CO and the contractor shall negotiate the change into the contract. Failure of the
contractor to submit a price proposal within thirty (30) calendar days following receipt of the change
entitles the government to performance according to such change at no increase in contract price (unless
the time requirement is waived by the CO).

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year.

4.8. Phase-In/Out. During the phase-in/out period, the incumbent contractor shall be fully responsible
for PWS performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor, whether contractor or military.
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4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of offers for the follow-on contract. With regard to a successor
contractor’s access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant,
AMC reserves the right to insert any necessary personnel to augment contractor operations. AMC
augmentees will be responsible for the workload that is not normally part of the contractor’s daily
operations. The senior AMC representative has overall management responsibility for prioritizing
workload and resources. The contractor shall cooperate with augmentees and render any assistance
necessary (as directed by the CO) to ensure there is no degradation of services.

4.10, Points of Contact. The government will provide applicable phone numbers, addresses, etc. as
referenced throughout the PWS.

07 November 2006
13



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and fleet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concerned
with aircraft scheduling and space allocations.

Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume.

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
been chocked.

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission departs the blocks more than twenty
(20) minutes after scheduled block time.

Military Aircraft. For home station originating departures, a reportable delay occurs when the mission
departs more than fourteen (14) minutes after scheduled takeoff time. For other military aircraft
departures, a reportable delay occurs when a mission exceeds its scheduled ground time or scheduled
time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation. ‘
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Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.

Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government.

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service.

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use
by air terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircraft is schedu]ed to
takeoff.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment,
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PUBLICATIONS AND FORMS

Publication No. Title : Date Type
AFI 24-405 Department of Defense Foreign Clearance May 94 M
Guide (FCG)
AFI1 24-301 Vehicle Operations Nov 01 [
AFI124-302 Vehicle Management Feb 05 M
AF131-601 Industrial Security Program Management Jun 05 M
AFMAN 91-201 Explosive Safety Standard Oct 01 |
AFJMAN 24-306 Manual for the Wheeled Vehicle Driver Aug 93 M
AFMAN 24-302 Vehicle Management Feb 05 M
AFOSHSTD 91-501 Walking Surfaces, Guarding Floor and Wall Sep 02 I
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders
AFOSHSTD 91-46 Materials Handling and Storage Equipment Aug 02 I
AFOSHSTD 91-66 General Industrial Operations Oct 97 l
AFOSHSTD 91-100 Aircraft Flightline Ground Operations and May 98 1
Activities
AFMAN 24-204() Preparing Hazardous Materials for Military Oct 04 M
Air Shipment '
AMCI 11-208 Tanker/Airlift Operations Jun 00 I
AMCI 24-101, V. 1, atch. 1 Military Airlift Transportation ' Feb 04 [
AMCI 24-101, V.6 Transportation Documentation, Data, Records, Oct 04 M
and Reports
AMCI 24-101,V.9 Air Terminal Operations Center Jul 01 M
AMCI 24-101, V. 10 Military Airlift Fleet Service Jul 06 M
AMCI 24-101,V. 11 Transportation - Cargo and Mail Apr 06 M
AMCI 24-101, V. 14 Military Airlift Transportation - Passenger Service Dec 04 M
AMCI] 24-101, V. 15 Military Airlift Transportation - Baggage Service ~Mar 06 M
AMCI 24-101, V. 23 Military Airlift AMC Aerial Port In-transit Aug 04 I
Visibility .
AMCI 24-101, V. 24 AMC Passenger Terminal Force Protection Sep 05 M
DOD 4500.54-G Foreign Clearance Guide Current M
DOD 4515.13R Air Transportation Eligibility Nov 94 M
DOD 4500.9-R Part VI Management and Control of the DOD Intermodal  Jun 02 M
Containers and System 4631 Equipment
DOD 4500.9-R Part II Cargo Movement Nov 04 M
DOD 4500.9-R Part I1I Mobility Apr 04 M
IATA International Air Transport Association Jan 05 M
Dangerous Goods
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MIL-STD-129P (2)
OSHA 29 CDR 1910
RGATES

User's Manual
T.0.35D33-2-3-1
T.0. 00-25-172

T.0O. 35D33-2-2-2
USICNPACOMINST
0201.2

T.0. 1C-10(K)A-9
T.O. I1C-135(K)A-9

T.O. 1C-141B-9
T.O. 1C-5A-9

T.0. 1C-17A-9
T.O. 1C-130A-9
T.O. IC-130A-16-1

T.O. IC-130A-16-2
T.0. 1C-141B-16-1
T.0. 1C-141B-16-2

T.O. 11A-1-46

Type: I - informational
M — mandatory
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Title Date Type
Military Marking for Shipment and Storage Feb 04 1
Occupational Safety and Health Jun 74 I
Remote Global Air Transportation

Execution System User's Manual May 99 M
463L Pallet Maintenance Jan 98 M
Ground Servicing Aircraft and Static Bonding Feb 87 I
463L Air Cargo Pallets Dec 86 M
U.S. Pacific Command (USPACOM) Unfunded

Environmental and Morale Leave (UMEL) Program Sep 05 M
Cargo Loading Manual USAF Series KC10A Current [
Cargo Loading Instructions USAF Series Current [
KC135 A,E,R,T

Loading Instructions USAF Series 141B/C Current I
Loading Instructions Manual USAF Series

C5-A/B Current I
Cargo Loading instructions USAF Series C-17A  Current 1
Technical Manual, Cargo Loading Manual Current 1
Loading and Air Transport of Nuclear Weapon Current M

Cargo (Non-palletized) US Air Force F series

C-130A/B/D/E/H Aircraft .
Loading and Air Transport of Nuclear Weapon Current M
Cargo (Palletized) US Air Force C series

C-130A/B/D/E/H Aircraft

Loading and Air Transport of nuclear Weapon Current M
Cargo (Non-palletized) US Air Force Series

C-141B Aircraft

Loading and Air Transport of nuclear Weapon Current M
Cargo (Palletized) US Air Force Series

C-141B Aircraft

Fire Fighting Guidance, Transportation and Storage Current M
Management Data, and Ammunition
Intra-theater Aero-medical Evacuation OPCON May 03 I
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AF Form 457

AF Form 463

AF Form 1297

AF Form 3215

AF Form 4069

AF Form 4080

AF Form 4128

*AMC Form 20 Series
* AMC Form 47

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56
AMC Form 65
AMC Form 68
AMC Form 70
AMC Form 77
AMC Form 82
AMC Form 108
AMC Form 134
AMC Form 134a
AMC Form 136
*AMC Form 148
*AMC Form 148-2
AMC Form 148G
AMC Form 214
AMC Form 253
AMC Form 302
*AMC Form 416
AMC Forms 571-636
*AMC Form 1004
AMC Form 1015
*DD Form 139
*DD Form 1131
DD Form 1384

DD Form 1385
DD Form 1387
DD Form 1387-2
*DD Form 1502
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Title

USAF Hazard Report

Request for Flight Meals

Temporary Issue Receipt

IT/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

Aircraft Reserviced Workload

Aerial Port Movement Log

RUSH Baggage Manifest

Aircraft Ground Handling Record
Monthly Station Traffic Handling Report
Rehandled Passenger Workload
Mishandled Baggage Report .
Mishandled Baggage Summary

Baggage Mishandled Report File
Boarding Pass/Ticket

Boarding Pass/Ticket

Boarding Pass/Ticket

Security Cage Log and Inventory

Air Passenger Comments
Cargo/Passenger Envelope and Checklist
Interline Baggage Claim Tags

Load planning Templates (as required)
Unaccompanied Minor Passenger
HAZMAT Inspection and Acceptance Checklist
Pay Adjustment Authorization

Cash Collection Voucher

Transportation Control and Movement Document
(TCMD)

Cargo Manifest

Military Shipment Label

Special Handling Data/Certification
Frozen Medical Material Shipment

18
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*DD Form 1502-1
*DD Form 1502-2
DD Form 1907
DD Form 2130-1
DD Form 2130-2
DD Form 2130-3
DD Form 2130-6
DD Form 2130-7
DD Form 2130-8
DD Form 2130-9
DD Form 2130-10
DD Form 2310-12
DD Form 2130-13

DD Form 2130-14 KC-135 Load Plan Sep 98
DD Form 2130C Aircraft Load Plan Continuation Sep 98
*DD Form 2131 Passenger Manifest Sep 98
DD Form 2133 Joint Airlift Inspection Record Oct 98
DD Form 2775 Pallet Identifier _ Sep 98
SF Form 361 Transportation Discrepancy Report Mar 84
SF Form 364 Report of Discrepancy Feb 80 .
*U.S. Form # 17067 Gummy Back Tags (Baggage tag label)

Cash Collection Control Voucher Log*

ID Tags

Travelopes
An asterisk (*) denotes those forms that will be provided by the government.
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Title Date

Chilled Medical Material Shipment Apr 02
Limited Unrefrigerated Medical Material Shipment Apr 02
Signature and Tally Record Feb 03
C-5B Load Plan Sep 98
C-130 A/B/E/H Load Plan Sep 98
C-141B Load Plan Sep 98

KC-10A Load Plan (17 Pallets Configuration) Sep 98
KC-10A Load Plan (23 Pallets Configuration) Sep 98

DC8-50 Series F/CF Load Plan Sep 98
DC8-61/71-63/73F/CF Load Plan Sep 98
DC8-62CF Load Plan Sep 98

B747-100F/200C/200F Load Plan

C-17 Load Plan
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS
Government Provided Records. The government will provide any applicable active and inactive

records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B. .

Consumables. The government will provide all consumables required to build/block/brace cargo, mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, warehouse light bulbs, and chocking devices. Additionally, the government will provide
gasoline and diesel fuel for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-furnished materials.
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GOVERNMENT FURNISHED EQUIPMENT

NAME/MODEL SERIAL NUMBER STOCK NUMBER QTY
Aircraft Loader, 60K** 05E28 3930-01-409-0039 CT 1(WRM)
Aircraft Loader, 25K** 94E150 3930-01-260-8182 CT 1 (WRM)
Aircraft Loader, 25K** 94E153 3930-01-260-8182 CT 1 (WRM)
Aircraft Loader, 25K NGSL**  02E00092 ~ 3930-01-480-9519 1 (AMC)
Forklift Truck, 4K* 95ES90 3930-01-383-2942 1 (AMC)
Forklift Truck, 10K* 92E736 3930-01-087-3105 CT 1 (AMC)
Forklift Truck, 10K* 92E737 3930-01-087-3105 CT 1 (AMC)
Warehouse Tug, 4K 98E129 8854 1 (AMC)
Staircase Truck** 01W66 1
Staircase Truck** 03W0007 1
Highline, Dock ** 89533 1
Highline, Dock, ** 1017 1
Highline, Dock, ** 1021 1
Roll-on/Roll-off Dock 1
Rollerized Tines 2 sets
Intercomp Scale 27083298 1
Intercomp Scale 27083299 1
Intercomp Scale 27083296 1
Intercomp Scale 27083297 1
RFID Interrogator ID: T904090080, SN: RET091082 1
RFID Docking Station 904090083 1
Docking Station RFID 904090080 1
Scale, Pallet 419008026232 1
Pallet Stacker 1
Plastic Pallet Covers 60
Plastic Pallet Cover Stand 1
Cargo Net Rack 2
463L Pallet 13
463L Top Nets 13
463L Side Nets 26
MB-1 CHAINS 50
MB-1 DEVICES 50
MB-2 CHAINS 10
MB-2 DEVICES 10
STRAPS ' 100
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463L Standard Couplers

463L KC-10 Couplers

RFID Tags

Metal Dunnage

Chemical Symbols (5 per Classification)
Bag Tag Printer- Intermec 07600501305
Bag Tag Printer- Intermec 07600501311
Boarding Pass Printer - Intermec 07600581308
Boarding Pass Printer - Intermec 07600501309
Scale, Baggage 8808-235
Stanchions

Walk Thru Metal Detector C60335

Hand Held Metal Detectors Model# 1000
Rapiscan X-ray Machine 70506N01
VaporTracer2 10024934462
Motorola Battery Maintenance

System D105758
APS Ups BR80OOBLK
Motorola Astro Digital Base 374CDG0049
Motorola Base Station 124CFG0387
Motorola Base Station 740CZM0262
Motorola Battery Charger 1123487484
Motorola Battery Charger 1123487482
Motorola Battery Charger 1123487480
Motorola Battery Charger 1123487492
Motorola Battery Charger 1123487477
Motorola Battery Charger 1123487475
Motorola Battery Charger 1123487476
Motorola Hand Held Radio 620AZW0216
Motorola Hand Held Radio 620AZW0221
Motorola Hand Held Radio 620AZW0217
Motorola Hand Held Radio 620AZW0215
Motorola Hand Held Radio 620AZW0220
Motorola Hand Held Radio 620AZW0218
Motorola Hand Held Radio 620AZW0219
CPU- Gateway 28467682
CPU- Gateway 28467957
CPU- Gateway 28467687
CPU- Gateway 28467867
CPU- Gateway 28467925
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CPU- Gateway
CPU- Gateway
CPU- Gateway
CPU- Gateway
CPU- Gateway
CPU- Dell
Monitor- Dell
Monitor- Dell
Monitor- Dell
Monitor- Dell
Monitor- Dell
Monitor- Dell
Monitor- Gateway
Monitor- Gateway
Monitor- Gateway
Monitor- Gateway

Monitor- Micron/FIDS

Monitor- Sharp

Monitor- Sharp

Keyboard- Dell

Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Gateway

Laser Printer- Hewlett Packard
Laser Printer- Hewlett Packard
Laser Printer- Hewlett Packard
Laser Printer- Hewlett Packard
Laser Printer- Hewlett Packard

Intermec label printer
Fuji Zerox Copier
Fuji Zerox Copier
Facsimile, HP
Facsimile, HP

SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

SERIAL NUMBER

28467893
28465553
28467859
28467892
28467804
5PV7]81

CN-0J6642-71618-57TM-AM7S

7221DD-G121-79
7221DD-G12F-79
7221DD-G128-79
7221DD-G504-79
7221DDG6ZT79
MU17026C0400203
MU17108G0035200
MU17108G0033428
MU17026C0400027
FB7424839 '
690437

689269

CN-0T6867-37172-550-01CS

A863871
A864847
AB65456
A865726
A866303
A868400
A864963
A865357
A863806
A864910
A868528
USBNJ12668
USNC178036
USNC173400
CNBG014252
CNDXB05802
3400D3110000
282791
282795
CN4B2CFCQ8
CN4B2CF2QC

23

STOCK NUMBER QTY

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
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NAME/MODEL SERIAL NUMBER

Water Machine
Lawn Mower, Gas
Weed Eater, Gas
Television, RCA
Calculator, TI

Vacuum Cleaner 961350746
Answering Machine, SW Bell C0533437
Refrigerator BA43004670
Pager 0006329NM06
Pager 0006099NM06
Pager 0006353NM06
Pager 0006328NM06
Public Address System

Passenger Seating/ Passenger Lounge Seats
VCR/DVD-JVC 10788954

TV 60”- Sony 9739902
Tables

Chairs-high back (gray)
Chairs-low back (gray)
Chairs-L-frame (black)
Chairs-CEO (black)
Table-conference (brown/gray)
Chairs (Stool)

Couch

Storage Cabinets (Metal)
Storage Units

Storage Lockers

File Cabinets
Desk/Work station

~ Book Cases

Typewriter Table

Storage Cabinets
Passenger Counters
Immigration/Gate Counter
Magazine Racks

Garbage Containers
Buffer Boards, % Inch Plywood
Fire Extinguisher

Facility

Vehicle, Government
Building Fire Symbols
Forms

24

MODIFICATION NO: A00005

STOCK NUMBER QTY

85907-0082 1
7461533901E578 1
05284N400161-1 1
046450742 1
RCI 19 04 96 1
1
1
1
1
1
1
1
1

84
1
1
3
6
4
8
2
2
2
1
3

11

12

14
7
1
1
5
2
1
2
5
4

Per Base Fire Code

1 each

4 per classification (16)
3 month supply
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NAME/MODEL SERIAL NUMBER STOCK NUMBER QTY
Special Clothing Kit 1
Vehicle DOT Placards 12
Aircraft Fire Symbols 4 per classification (16)
Tool Locker with Tools 1
Wheeled Pry Bar 2
Additional Chairs 1
Wheelchair 00110104010463 1

NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

"% Jdentifies those items that should thcy become disabled, notify QA personnel within 24 hours
** [dentifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vehicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
for the contract period. Equipment will be turned in for repair within one workday:. Repairs that
are estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts. :

The contractor shall coordinate the redistribution of excess 463L asscts and the calibration of
portable scales by the government with the QA personnel.

07 November 2006
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APPENDIX C-3
GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name : Bldg No Area

Air Passenger Terminal 2858 6,897

Air Freight Terminal 2860 6.933

MHE Storage 2881 4.800
The contractor shall make sure contractor personnel practice utilities conservation to include water,
electricity, and resources in all facilities as well as ensure that telephones are only used for “Official

Government Business”. Dedicated Defense Switching Network (DSN) telephone lines and appropriate

computer network connections will be made available for the contractor to conduct required services
under this PWS.
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APPENDIX C-4

GOVERNMENT FURNISHED
JOINT INSPECTOR TRAINING

Joint Inspector (JI) Training Requirements.
Prior to becoming JI qualified, contractor personnel selected to perform, as joint inspectors shall:

- Successfully complete and maintain hazardous materials inspector or preparer qualifications
IAW AFMAN 24-204(]), Preparing Hazardous Materials for Military Shipments.

- Successfully complete the JI Training Course

- JI qualified personnel shall be thoroughly familiar with the various publications and Technical
Orders (T.0.) listed in this appendix. In addition, inspectors shall be knowledgeable of their host
base and/or wing’s installation deployment plan (IDP).

- As a prerequisite, trainees shall complete as a minimum, the following Air Transportation /Web
Based Training (AT/WBT) lessons.

ASO03. Palletizing Cargo

AS06, Handling Hazardous Materials/Explosives
ASO07, Mobility/Contingency Operations

ATO03, Load Planning

After meeting the initial certification qualifications, employee’s performing duties, as joint inspectors shall:
- Maintain currency. Whenever possible, actual loads shall be used for training. However, currency may be
maintained by using training loads/chalks that include at least one vehicle or rolling stock with hazards, a
multi-pallet train, and pallets. NOTE: Hazardous cargo may be simulated on training loads/chalks.

As part of the annual re-certification process, contractor personnel shall:
- Successfully complete all AT/WBT lessons.
- Successfully complete annual classroom refresher training.
- Successfully complete annual evaluations by a government evaluator.

Note: All applicable publications and forms are located in Appendix B of this document.
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APPENDIX D-1
WORKLOAD DATA
Station Workload Estimates. This is historical data and reflect arrivals and departures by aircraft type,

passenger, cargo and mail short tons. The contractor shall anticipate that approximately 10% of the
stated workload will fall outside normal operating hours.

A/C Jun-04 | Jul | Aug |Sep | Oct | Nov | Dec | Jan-05 | Feb | Mar | Apr | May
TYPE

C-5 2 4 |2

C-9 6 ‘

C-17 3 3 9 2 2 9
C-130 6 4 9 4
C-141 2
KC10 6 2 2
KC135 4 2 4 6 4
OTHER 4 7 4 8 2 2 16 4 10 8 14 12
MIL
B-747 1
DC-8 2
DC10 1
L-100 16 19 16 14 |4 14 17 16 18 18 17
L1011
B757
B767
OTHER 8 8 6 8 8 ' 8 8 8 10 6 7
COMM
TOTAL 36 43 143 51 16 |2 47 37 34 36 46 55
A/C :

Passenger 578 479 | 712 1809 (14 |0 411 | 466 511 | 391 445 | 851
Orig 167 211 {212 349 |11 0 209 | 276 243 | 148 | 278 | 327
Term 411 265 | 493 1457 |3 0 202 | 190 268 | 243 156 | 530
Intransit 0 3 7 3 0 0 0 0 0 0 0 4
Cargo 216 74 {211 [252 |32 |31 65 172 50 73 76 188
Orig 28 20 14 78 31 0 14 120 17 25 40 25
Term 167 20 174 {169 |1 31 49 47 28 31 30 142
Rehandled |21 31 23 5 0 0 2 5 5 0 6 21

Note: Based on FY04 data, Passenger count will decrease by 75% and stay steady
at this level due to the elimination of Patriot Express missions as of FY06.
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APPENDIX D-2
LAND BRIDGE DATA

This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS
January 04 15 27
February 04 23 70
March 04 32 39
April 04 27 25
May 04 25 21
June 04 24 ' 21
July 04 27 32
August 04 28 26
September 04 17 23
October 04 23 38
November 04 21 30
December 04 | 16 26
January 05 20 34

Total 283 412

Note 1: Tonnage is bascd on gross weight to include 463L pallet and tie-down equipment.
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APPENDIX D-3
BASE EXERCISES AND INSPECTIONS

The FYOS historical data reflects base exercises and inspections that do not involve aircraft arrivals and
departures at Gunsan AB ROK.

Dates Duration

13-16 December Base did not request CATO’s support
25-28 January 24/7

14-18 February 24/7

6-11 March 24/7

4-8 April 24/7 (ORI)

18-21 July Base did not request CATO's support

There are occasional joint inspections that are practiced. However, the majority of the exercises practice
reception procedures Aircraft Services, Passenger Service and ATOC provide support for mbound air
cargo, inbound air passengers, briefing simulated aircrews, and simulated aircraft control.
Cargo/passengers are actually transported/briefed during these exercises.

07 November 2006
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APPENDIX D-4

BASE EXERCISES, AND INSPECTIONS

This historical data reflects base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

CYO03

CY04

FY05

Month

January
February
March
April

May

June

July
August
September
October
November
December

January
February
March
April

May

June

July
August
September

October
November
December
January
February
March
April

May

Type Aircraft (# of each)

OO OO

C130 (3) C141 (1)
cs (1)

KC10 (1)

KC135 (2) C130 (3)
MD11

C130 (5)

0

C130(1)

0

KC135(2)

0

0

Cl141 (1)KC10 (1)
0

C9 (2)

0

0

C17(1)

0 (Runway Closed)
C130(4)

C17(1) C5(1)

0

0

KC10(1) KC135(1)
C130(2) KC135(1)
KC10(1) C17 (4)

31

SO UVNO H—=—=hOOOCO

OCONONODO OO

O~ O CNNO —

JI’s Accomplished Tons

OOO\OIL:OOOO

35
18
91

17
134

Pax

o O

11

56
77

112
186

07 November 2006



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

June C17(1)
July 0

o O

25 23
0

Note 1: Missions above were in support of real world deployments and other missions, which fell
under the scope of DTR Part 111 Chapter 303.

Note 2: This data is also included in the workload data listed in Appendix D-1.
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AIR TERMINAL AND GROUND HANDLING SERVICES
FOR THE
AIR MOBILITY COMMAND
AT
GIMHAE ROKAF, KOREA

1. DESCRIPTION OF SERVICES: The contractor shall act as an Air Mobility Command (AMC)
liaison and provide technical support, personnel, supervision, equipment, tools, materials and other
items and services, except as specified within the contract as government-furnished material, equipment
and training, as required to perform Air Terminal and Ground Handling Services (ATGHS) as defined in
this Statement of Work (SOW), in support of the Department of Defense (DoD) Airlift System, at
Gimhae ROKAF, Korea. The contractor shall work all United States (US) Government owned or
operated aircraft and US sponsored foreign government aircraft requiring ground handling serviccs,
facilitate on-time aircraft departures, and load and unload cargo from government owned or contracted
conveyances.

1.1. Air Terminal Operations Center (ATOC): . The contractor shall provide a control function that
manages all information and terminal resources required to receive, document, plan, and move
passengers, cargo, and mail, ensuring maximum aircraft utilization. The contractor shall:

1.1.1. Gather, process, and disseminate information in accordance with (IAW) Air Mobility Command
Instruction (AMCI) 24-101, Vol. 9, Section C, paragraph 6.8., Section D, HQ AMC/A4T policy,
messages and Remote Global Air Transportation Execution System (RGATES).

1.1.1.1. Provide detailed information to 18 Air Force, Tanker Airlift Control Center (18 AF/TACC),
613 Air Operations Center (AOC)/Air Mobility Division Manager (AMDM) (as applicable), and the 731
Air Mobility Squadron (AMS)/Air Mobility Command Center (AMCC) concerning a potential aircraft
delay, actual delay, or abort.

1.1.1.1.1. Contact Quality Assurance (QA) personnel within 12 hours of an actual delay or abort.

1.1.1.2. Report all aircraft mishaps and incidents, as well as, unscheduled aircraft remaining overnight
to 18 AF/TACC, 613 AOC/AMDM (as applicable) and QA personnel.

1.1.1.3. Update, publish, and provide daily flight schedules to agencies designated by QA personnel.

1.1.1.4. Coordinate Special Assignment Airlift Mission (SAAM) requirements with the mission
validator and/or deploying/redeploying unit.

1.1.1.5. Ensure cargo and passengér data is present in Global Transportation Network (GTN) no later
than 60 minutes after aircraft departure.
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1.1.1.6. Coordinate Prior Permission Required (PPR) requests for DOD and contract commercial
aircraft with Gimhae Base Operations.

1.2. Load Planning: The contractor shall plan, select, scquence, and monitor each aircraft cargo and
mail load utilizing government provided load planning systems, IAW AMCI 24-101, Vol. 9, Section E,
paragraph 17.1 through 30.6.

1.3. Aircraft Services: The contractor shall control and record movement of cargo and mail, provide
cargo processing, special handling, and aircraft loading and unloading [AW:

- AMCI 24-101, Vol. 11, except paragraphs 1, 4, 11, 17, 38, 74 through 79, 81, 83, and 84

- Department of Defense (DOD) 4500.9R, part II, Chapter 203, Section C, paragraphs 5, 6, 7, and 8
- DOD 4515.13R, Chapter 7

- AFMAN 24-204(T)

- HQ AMC/A4T messages, memorandums, and directive

- RGATES :

1.3.1. The contractor shall provide technical assistance for preparation of hazardous materials marking,
labeling, and documentation IAW AFMAN 24-204(1).

1.4. Land Bridge: The contractor shall manage and administer a land bridge operation by receiving
- and shipping cargo and mail via surface transportation, utilizing AMC cargo selection procedures and
RGATES, as well as, provide escorl services for conveyances and drivers to and from the base
controlled entry point.

1.5. Passenger Services: The contractor shall providé a complete range of passenger and baggage
services [AW:

- AMCI 24-101 Vol. 14, except Section A, paragraphs. 1, 2.1 - 2.3, 2.5, 2.7, 2.10, Section B, paragraphs
3,6 & 19, Section D, paragraph 28; Section E, paragraphs 41, 42.1 —42.3, 43.1 & 53

- DOD 4500.54G

- DOD 4515.13-R, Chapters 2, 6, and 10

- U.S. Pacific Command (USPACOM) Instruction 0201.2

- AMCI 24-101, Vol. 15

- AMCI 24-101, Vol. 24, paragraphs 4.15. - 4.15.5

- HQ AMC/AAT policy messages, memorandums, and directives

- RGATES

1.5.1. The contractor shall ensure the AMC Commander’s comment system is available to include: a
current posted picture, ample supply of blank AMC Form 253 “Air Passenger Comments”, and a locked
receptacle. The contractor shall not accept the completed comment forms directly from passengers.

1.6. Acro-medical mission support. The contractor shall provide assistance with loading/unloading of

patients and aero-medical equipment using government furnished equipment IAW current Intratheater
Aero-Medical Evacuation Operation of Concepts (OPCON).
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1.7. Reports, Records, and Electronic Data Interchange. The contractor shall:
1.7.1. Prepare and submit the following reports within the time frames stated below or IAW the
specified publication. A copy of reports identified with an * shall be provided to 715 AMOG/LGT,
Hickam AFB HI and QA personnel.

1.7.1.1. * Monthly Station Traffic Handling Report, RCS: HQ AMC-A4T (M&Q) 7107 IAW AMCI
-24-101, Volume 6, paragraph 24.

1.7.1.2. Short Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 18.
1.7.1.3. Over Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 16.
1.7.1.4. Lost Shipment Report IAW AMCI 24-101, Vol. 6, paragraph 19.

1.7.1.5. * 463L System Pallet and Net Control Report, RCS: LOG-LOC (Q) 8701 IAW DoDR 4500.9-
R, Part VI, Chapter 610, paragraph D, 1. and 2. and appendix F.

1.7.1.6. * AMC Key Asset, Materials Handling Equipment (MHE) and Associated Aerial Port
Equipment On-Hand Report, RCS: AMC A4T(M) 8001 IAW AMCI 24-101, Vol. 6, paragraph 26.

1.7.1.7. Mishandled Baggage Summary, AMC Form 134a IAW AMCI 24-101, Vol. 15, paragraph 10.2
through 10.4.

1.7.1.8. * Baggage Tag Requirement Report, RCS: HQ AMC-A4T(A) 8103 IAW AMCI 24-101,
Volume 6, paragraph 28.

1.7.1.9. * MHE mishap repoﬁing shall be submitted to HQ AMC/A4TE at the following web site
https://amclg.scott.af. mil/feedback/mhemishap.pl All K-loader mishap data must be submitted to
HQ AMC/A4TE and 715th AMOG within 5 duty days.

1.7.1.10. *Validation of Operational and War Reserve Material (WRM) 463-L Pallet and Net
Requirements report AW DOD 4500.9-R Part VI, Chapter 610, paragraph C and appendix J.

1.7.2. The contractor shall create, maintain, and dispose of government required records IAW Records
Disposition Schedule (AFRIMS) Table 24-1, Rules 3, 4, 5, and 9, Table 24-2, Rules 1-26 and 28-32,
Table 24-3, Rule 14 and RGATES. The contractor shall:

1.7.2.1. Research disputed billing requests and forward one (1) copy of the movement documents to the
requester within forty-eight (48) hours of receipt of the request.
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1.7.2.2. Research documentation retained by the contractor and prepare reports (i.e., special account
handling, duplicate bookings, passenger movement statistics, etc.) within forty-eight (48) hours of
request.

1.7.2.3. Provide the original record or a reproducible copy of any such record within three (3) working
days of receipt of the request.

1.7.2.4. Complete and file all flight transactions and related documentation within (48) hours of
departure.

1.7.2.5. Audit and correct all errors and discrepancies within 24 hours of discovery or notification.
1.7.3. RGATES Sybase Account Assistant. The contractor shall:

1.7.3.1. Perform Sybase Account Assistant duties IAW RGATES Security Requirements.

1.7.3.1.1. Immediately request assistance from RGATES help desk for software and hardware related
problems, track all problems, and notify QA personnel and 715 AMOG/LGT, including at a minimum,
trouble ticket numbers and associated information, within forty-eight (48) hours of each

problem.

1.7.3.1.2. Notify QA personnel immediately when a total loss of RGATES functionality occurs.

1.7.3.1.3. Conduct a test of manual processing procedures periodically.

1.7.3.1.3.1. Update RGATES in conjunction with manual processing and complete RGATES updates
prior to mission departure.

1.8. Materials Handling Equipment (MHE) and Vehicles; Operation, and Maintenance.

The contractor shall operate, and maintain, all MHE and vehicles listed in the SOW in accordance with
existing technical orders (TO), instructions, and individual operational orders to ensure maximum
availability and utilization. The contractor shall: :

1.8.1. Operate all MHE and vehicles periodically for the purpose of determining the operational and
material condition.

1.8.2. Maintain the appearance of MHE and vehicles. Cleaning and washing of MHE and vehicles shall
include their undercarriages.

1.8.3. Operate, inspect, clean, maintain, and overhaul heavy duty highline docks IAW the
manufacture’s manual and warranty.

1.9. Custodial Services. The contractor shall ensure all government provided equipment, and facilities
are clean,
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1.10. Ground Maintenance. The contractor shall maintuin a safe and neat environment within 30 feet
of government-furnished facilities.

1.11. Customer Service. The contractor shall:
1.11.1. Conduct tours for individuals and groups as coordinated by QA personnel.

1.11.2. Escort and provide transportation for AMC customers to and from the passenger terminal and
the ROKAF entry control point.

1.11.3. Provide Korean language translation/communication services.

1.11.4. Upon request, arrange for local hotel and transportation as required.
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2. SERVICE DELIVERY SUMMARY. The Service Delivery Summary (SDS) represents the most
important contract objectives that, when met, will ensure contract performance is satisfactory. While the
contractor is fully expected to comply with all requirements in the SOW, the government’s assessment
of contractor performance will focus mainly on the objectives listed in the SDS.

2.1. A critical nonconformance cannot be corrected and adversely affects the safety and/or security of
personnel and/or resources, cannot be corrected without mission impact, or adversely affects another
government agency's ability to accomplish their mission.

2.2 Minor nonconformance cannot be corrected but did not impact the mission.

Performance Objective SOW Performance Threshold
Paragraph
1. Provide ATGHS to facilitate on-  |l. No delayed missions caused by the
time aircraft departure contractor.
2. Gather, process and disseminate  |1.1.1. through No critical nonconformance and less than
information ' 1.1.1.5. 3 other discrepancies noted during the
quarterly QA surveillance process.
3. Provide load planning services 1.2. No critical nonconformance and less than

D other discrepancies noted during the
quarterly QA surveillance process.

4. Provide aircraft services 1.3. through 1.3.2.[No critical nonconformance and less than
4 other discrepancies noted during the
quarterly QA surveillance process.

5. Provide land bridge services 1.4. No critical nonconformance and less than
' D other discrepancies noted during the
quarterly QA surveillance process.

'| 6. Provide passenger and 1.5.and 1.5.1.  [No critical nonconformance and less than
baggage services 4 other discrepancies noted during the
_ quarterly QA surveillance process.
7. Manage reports, records and 1.7. through No critical nonconformance and less than
electronic interchange. 1.7.3.1.3.1 6 other discrepancies noted during the

quarterly QA surveillance process.
Maintain accurate portrayal of port levels
and billing data.
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3. GOVERNMENT-FURNISHED MATERIALS, EQUIPMENT, FACILITIES, SERVICES
AND TRAINING

3.1. Government-Furnished Materials: Government-Furnished Materials (GFM), Appendix C-1, will
be provided to the contractor for the duration of the performance period of this contract. The contractor
and QA personnel shall jointly inventory the initial stock of GFM provided not later than five (5)
working days before the start of the first operational performance period. Any missing items shall be
annotated on the inventory and the CO notified in writing. The contractor shall sign a receipt for all
materials provided by the government. The contractor shall request additional materials by providing a
written request to the QA personnel at least sixty (60) calendar days before the required delivery date of
the materials, if additional materials are authorized by the contract. At the conclusion of the contract,
the contractor shall return all residual inventories to the government.

3.2. Government-Furnished Equipment: Government-Furnished Equipment (GFE), Appendix C-2,
will be provided to the contractor for the duration of the performance period of this contract. The
contractor and QA personnel shall jointly inventory GFE not later than five (5) calendar days prior to the
first operational performance period; and annually thereafter not later than ten (10) calendar days before
completion of the contract period, including any option periods. The contractor and the QA personnel
shall jointly determine the working order and condition of all equipment and document their findings on
the inventory. The CO shall be notified in writing when equipment is missing or not in working order.
The contractor shall sign a receipt for all equipment provided by the government. In the event of
disagreement between the contractor and the QA personnel on the working order and condition of
equipment, the disagreement shall be elevated to the CO.

3.2.1. The contractor shall submit requests for additional or replacement GFE to the QA personnel.
Such requests shall specify the reason for the replacement request. The contractor shall turn in
government-furnished equipment approved for replacement or repair. '

3.3. Government-Furnished Facilities: Government-furnished facilities, Appendix C-3, have been
inspected. Should a hazard be identified, the government corrects hazards according to the base-wide
government developed and approved plans of abatement taking into account safety and health priorities.
A higher priority for correction will not be assigned to the facilities provided hereunder merely because
of this contracting initiative. Before any modification of the facilities performed by the contractor at his
or her expense, the contractor must furnish the CO and QA personnel documentation describing, in
detail, the modification requested. No alterations to the facilities shall be made without specific written
permission from the CO. The contractor shall initiate all paperwork to effect modifications. The
contractor shall return the facilities to the government in the same condition as received, fair wear and
tear and approved modifications excepted. These facilities shall only be used in performance of this
contract.
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3.4. Government-Furnished Services
3.4.1. Mail Service. Includes collecting, accepting, sorting, routing, and delivery of official mail.
3.4.2. Refuse Collection and Disposal. Includes collection and disposal of trash and waste materials.

3.4.3. Entomology Services. Includes abatement and control measures directed against insects, rodents,
weeds, fungi, and other animals or plants that are determined to be undesirable in buildings, equipment,
supplies, and on grounds.

3.4.4. Police Services. Includes vehicle decals and parking pass services, as well as Force Protection
inspections.

3.4.5. Safety Services. Includes operation of installation safety programs, educational éupport, and
promotional efforts.

3.4.6. Fire Protection. Includes all normal services related to fire protection and fighting operations,
alert service, and rescue operations. Also includes inspections for fire hazards, servicing of portable
extinguishers, and related training programs.

3.4.7. Facility Maintenance and Minor Repair. Includes routine and cyclical preventive maintenance
and minor repairs required to preserve or restore real property so it may be used for its designated

purpose.

3.4.8. Disaster Preparedness. Includes operation of disaster preparedness programs and related services,
equipment, and facility support for emergencies and contingency operations.

3.4.9. Environmental Compliance. Includes recycling and resource recovery programs, pollution
prevention, environmental compliance, and programs aimed at management and control of hazardous
materials. This service does not include clean up and disposal of hazardous materials.

3.4.10. Test Control Officer. Includes final examination administration for ATGHS correspondence
COUrSes. '
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3.5. Government-Provided Training. The government will provide initial familiarization training to
contractor personnel on the requirements of AMCI 24-101, AFMAN 24-204 (i), DoD 4515.13-R, and
DoD 4500.9-R. Training will be conducted at Gunsan AB ROK; and will last five-ten (5-10) working
days. The CO will coordinate dates and times for training, which will include such things as cargo and
passenger processing, handling, and documentation; aircraft cargo and passenger loading and
completion of required reports.

3.5.1. At the Post Award conference, the contractor shall designate personnel performing as hazardous
materials inspectors, and/or load planners and shall provide a current certificate of completion of the
Transportation of Hazardous Materials Preparer’s Course or the Air Transportation of Hazardous
Materials Inspector Course. For contractor personnel designated but not qualified or current, the
government will make available, throughout the term of the contract, required Hazardous Materials
Inspector Course training to enable proper certification of personnel identified as hazardous materials
inspectors, IAW AFMAN 24-204(1). The in-residence course is currently held at Lackland AFB TX.

3.5.2. A sufficient number of contractor personnel shall complete by correspondence the Air
Transportation Hazardous Inspectors Course (L3AZR2T251 008) and maintain required certification to
fulfill the requirements of the SOW for the duration of the contract. QA personnel will coordinate
delivery of required course materials. Certification requirements include a final exam to be
administered by a certified Test Control Officer coordinated by the QA.

3.5.3. Additionally, contractor personnel performing cargo handling operations shall satisfactorily
completc hazardous material handler training IAW AFMAN 24-204(1) prior to the start of the first
operational performance period.

3.5.4. At the Post Award conference, the contractor shall designate personnel performing as aircraft
load planners. The government will provide on-the-job training during initial familiarization training,
IAW AMCI 24-101, Vol 22. Attachment 5, paragraphs AS.1.3. through A5.1.18.

3.5.5. The contractor shall designate personnel requiring records management training. QA personnel
will coordinate required training with the contractor.

3.5.6. All contractor personnel shall attend chemical warfare defense training as scheduled and
coordinated with QA personnel.

3.5.7. Government Web-Based Acrial Port Operations training is available at no cost to the contractor.
https://afiadl.mont.disa.mil. For contractor personnel not enrolled in DEERS, the Contracting Officer
will submit required documentation to the Air Mobility Warfare Center to establish access to the web-
based training. '
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4. GENERAL INFORMATION:
4.1. Contractor Personnel.

4.1.1. The contractor shall provide a station manager and alternate station manager who shall be
responsible for the performance of the work. They shall have full authority to act for the contractor on
all contract matters relating to the daily operation of this contract.

4.1.1.1. The station manager or alternate station manager shall be located on site to oversee all
contracted operations and shall read, write, speak, and understand English in order to use technical
manuals and references, as well as, communicate effectively.

4.1.1.2. The station manager or alternate station manager shall at a minimum attend logistics,
transportation, deployment, exercise, safety, and force protection meetings as needed to coordinate
mission requirements.

4.1.1.3. The contractor shall ensure all personnel meet qualifications associated with assigned positions
or functions and provide verifying documentation to the CO upon request. The contractor shall notify
the CO of the departure of any individual in a key position and identify their substitution or replacement.

4.1.2. Contractor personnel shall present a neat appearance and be easily recognizable as contractor
personnel. Contractor personnel shall wear commercial airline equivalent clothing (appropriate for the
specific functions performed) bearing the name of the company and person.

4.1.2.1. Personnel-in-training shall wear nametags identifying them as a “Trainee”. The station
manager’s and alternate station manager’s nametag shall identify their position.

4.1.3. All contractor personnel shall receive government furnished mandatory Smallpox and Anthrax
vaccinations. Vaccinations will be administered at a military treatment facility or other DoD designated
immunization location(s).

4.1.3.1. All contractor personnel shall utilize chemical warfare gear, as required, to perform the SOW
requirements.

4.2. Hours of Operation. The contractor shall staff all functions and perform the services required
under this contract 0730-1630 local time, Monday through Friday. The contractor may provide stand-by
personnel when coordination with the 18 AF/TACC, QA personnel, and local customers indicates
performance of service is not required during American and Korean holidays.

4.2.1. The contractor shall provide the QA personnel, CO, 613 AOC/AMDM, 731 AMS/AMCC, and
18 AF/TACC with the means and information needed to contact the station manager or alternate station
manager around the clock. Contractor personnel shall respond to the work site within one (1) hour of
notification by the government.
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4.3. Training. Contractor personnel training shall be the responsibility of the contractor for the
duration of the contract. The contractor shall:

4.3.1. Be responsible for all personnel training, certification, licensing, and proficiency, unless
otherwise specified in the contract. :

4.3.2. Pay all costs incurred for personnel attending all training required by this SOW for the duration
of the contract.

4.4. Safety. The contractor shall comply with the latest applicable management plans and requirements
regarding occupational safety and health.

4.4.1. The contractor shall ensure that their performance does not expose personnel or property to
hazards, risk of injury, or damage. The government safety program manager may conduct periodic and
no-notice visits to contractor work sites for the purposes of inspecting government owned facilities and
equipment for hazards. The QA personnel, aircraft crew members or government program manager may
instruct contractor personnel to cease operations immediately if an imminent dangerous situation is
believed to exist.

4.5. Security.

4.5.1. The contractor shall ensure that sufficient personnel on duty have the appropriate security
clearance to accomplish all services as specified in the SOW.

4.5.1.1. The government may issue an interim clearance or supplement the contractor’s work force to
perform those tasks requiring security clearances if security clearances are not received prior to the
contract performance start date. The costs required to perform the services listed in the SOW shall be
deducted from the contractor’s monthly payment if any delays in receipt of security clearances are due
to the contractor’s late submission of requests or if an investigation reveals the contractor’s designated
personnel is determined not eligible for clearance.

4.5.1.2. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for government performance while contractor personnel are
awaiting clearances shall be deducted from the contractor’s monthly payment based on actual costs
incurred.

4.6. Quality Programs.

4.6.1. The contractor shall utilize his or her commercial quality control program and procedures to
identify, prevent, and ensure non-recurrence of defective services. Through implementation of the
contractor's quality control program and procedures, the Government shall receive quality services
meeting the requirements of this contract. The contractor’s records of inspections shall be kept and
made available to the government throughout the contract performance period and for the period after
contract completion until final settlement of any claims under this contract.
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4.6.2. The government will evaluate the contractor’s performance under this contract. QA personnel
will record surveillance observations. The QA personnel will require the station manager or on-site
supervisor to sign the surveillance activity checklist when an observation indicates defective
performance. This does not necessarily constitute concurrence with the observation, only
acknowledgment that they have been made aware of the evaluation. Such surveillance will be done
according to standard inspection procedures or other contract provisions.

4.6.3. The station manager shall meet with the CO. QA personnel, and other government personnel as
required by the CO. The contractor may request a meeting with the CO when they believe such a
meeting is necessary. The contractor shall sign written minutes of any such meeting, or if the contractor
does not concur with any portion of the minutes, a detailed explanation of such non-concurrence shall be
provided in writing to the CO within ten (10) calendar days following receipt of the minutes.

4.7. PUBLICATIONS AND FORMS: Publications and forms that apply to the SOW are listed in

Appendix B. The government, at the start of the contract, will provide hard copies of all publications

and forms which are not available via the following internet web locations: Air Force publications,

AMC publications and forms http://www.e-publishing.af.af. mil/; RGATES manual

https://gates.scott.af.mil; and https://afrims.amc.af mil. The QA personnel will forward supplements or

amendments to listed publications and forms that are not available on these web sites. AMC policy
messages can be found at the following web sites:

Cargo A4TC: https://amclg.scott.af. mil/cgi-bin/index.pl?dd=/don/lgtc&hcllo=hellocmessages.html

&ti=HQ+AMC/A43C+Cargo+Management

Pax A4TP: https://amclg scott.af.mil/cgi-bin/index.pl?dd=/don/lgtp&hello=hellopaxmessages.himl&

ti=A43P+Passenger+Policy

Equipment A4TE: https://amclg.scott.af.mil/cgi-bin/index.pl?dd=/Igt/|gtv&ti=A43E+Aerial+Port+&

+Equipment :

4.7.1. Supplements or amendments to listed publications from any organizational level; and HQ
AMC/A43 policy, messages, memorandums, and directives may be issued during the life of the contract.
The contractor shall immediately implement those changes that result in a decrease or no change in the
contract price and notify the CO in writing of such change. Should a decrease in contract price result, the
contractor shall provide a proposal for a reduction in contract price to the CO. Before implementing any
change that will result in an increase in contract price, the contractor shall submit to the CO a price
proposal within thirty (30) calendar days following receipt of the change by the contractor. The CO and
the contractor shall negotiate the change into the contract. Failure of the contractor to submit a price
proposal within thirty (30) calendar days following receipt of the change entitles the government to
performance according to such change at no increase in contract price (unless the time requirement is
waived by the CO.

4.7.2. The contractor shall document the quantity per month of each form listed in Appendix B that is
used for the fiscal year beginning 1 October and ending 30 September. Submit these statistics to QA
personnel not later than 5 October each year.
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4.8. Phase-In/Out. During thc phase-in/out period, the incumbent contractor shall be fully responsible
for SOW performance requirements and cooperate to the extent required to permit an orderly change
over to the successor contractor, whether contractor or military.

4.8.1. The government reserves the right to conduct site visits in all government-furnished facilities in
conjunction with the solicitation of offers for the follow-on contract. With regard to a successor

contractor’s access to incumbent contractor personnel, a recruitment notice may be placed in each
facility.

4.9. Force Augmentation. In the event of contingencies or during other periods that may warrant, AMC
reserves the right to insert any necessary personnel to augment contractor operations. AMC augmentees
will be responsible for the workload that is not normally part of the contractor’s daily operations. The
senior AMC representative has overall management responsibility for prioritizing workload and
resources. The contractor shall cooperate with augmentees and render any assistance necessary (as
directed by the CO) to ensure there is no degradation of services.

4.10. Points of Contact. The government will provide applicable phone numbers, addresscs, etc. as
referenced throughout the SOW.

09 November 2006
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APPENDIX A
DEFINITIONS

AMC Cargo and Mail Selection Procedures. Select cargo and mail based upon destination, movement
priority, and system entry time (SET).

Air Terminal Operations Center (ATOC). The air terminal work center which exercises operational
control over other terminal work centers. ATOC coordinates activities for loading, unloading, and fleet
servicing aircraft. ATOC manages the port backlog. ATOC coordinates with other agencies concerned
with aircraft scheduling and space allocations.

Allowable Cabin Load (ACL). The total load an aircraft can transport over a given distance taking into
account weight and volume.

Block Time. Block out time is determined when the aircraft actually moves, not when the aircraft
chocks are removed. Block in time is when the aircraft has come to a complete stop and wheels have
becen chocked.

Contracting Officer (CO). The duly appointed government agent authorized to award and/or administer
contracts and performs the day-to-day administration of the contract. The CO is the only person
authorized to contractually obligate the government.

Delay. The criteria for military and commercial aircraft differ:

Commercial Aircraft. A reportable delay occurs when the mission dcparts the blocks more than
twenty (20) minutes after scheduled block time.

Military Aircraft. For home station originating departures, a reportable delay occurs when the
mission departs more than fourteen (14) minutes after scheduled takeoff time. For other military
aircraft departurcs, a reportable delay occurs when a mission exceeds its scheduled ground time
or scheduled time of takeoff, whichever is later, by more than fourteen (14) minutes.

Frustrated Cargo. Cargo which must be referred to the shipper services representative for correction of
packaging and/or documentation discrepancies before further processing can occur.

Functional Director (FD). Chief Quality Assurance personnel who provides functional continuity and
stability for the requirements of a contract.

Glossary. A complete listing of references, abbreviations, acronyms, terms, and definitions for AMC
can be found in AMCI 24-101, Vol. 1, attach 1, Military Airlift Transportation.

Ground Time. Period of time an aircraft is on the ground. Ground times for military and commercial
aircraft differ. Military aircraft ground time is computed from landing to takeoff, while commercial
aircraft is from block-in to block-out.

Land Bridge. Cargo and mail moved via surface conveyance between established AMC Air Terminals.
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Quality Assurance. A planned and systematic pattern of all actions necessary to provide confidence that
adequate technical requirements are established; products and services conform to established technical
requirements; and satisfactory performance is achieved. For the purposes of this contract, quality
assurance refers to actions by the government.

Quality Assurance (QA) personnel. Government personnel who perform(s) quality assurance functions
for a contracted service. ‘

Quality Control. Those actions taken by a contractor to control the production of outputs to ensure that
they conform to the contract requirements.

Remote Global Air Transportation Execution System (RGATES). A computer system designed for use
by air terminals to process and manifest passengers, cargo, and mail.

Scheduled Departure Time. The published time at which an aircraft is scheduled to
takeoft.

Test Control Officer. Qualified person who administers an Air Force test within a controlled
environment.
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Publication No.

AFI 24-301
AF124-302
AF131-601
AFMAN 91-201
AFJMAN 24-306
AFOSHSTD 91-501

AFOSHSTD 91-46
AFOSHSTD 91-66
AFOSHSTD 91-100
AFMAN 24-204(1)

AMCI 11-208

AMCI 24-101, V. 1, atch. 1

AMCI 24-101, V. 6

AMCI 24-101,V. 9

AMCI 24-101, V. 10
AMCI 24-101,V. 11
AMCI 24-101, V. 14
AMCI 24-101, V. 15
AMCI 24-101, V. 23

AMCI 24-101, V. 24
DOD 4500.54-G
DOD 4515.13R

DOD 4500.9-R Part VI

DOD 4500.9-R Part II

DOD 4500.9-R Part 111

IATA
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APPENDIX B
PUBLICATIONS AND FORMS
Title

Vehicle Operations

Vehicle Management

Industrial Security Program Management
Explosive Safety Standard

Manual for the Wheeled Vehicle Driver
Walking Surfaces, Guarding Floor and Wall
Openings and Holes, Fixed Industrial Stairs,
And Portable and Fixed Ladders

Materials Handling and Storage Equipment
General Industrial Operations

Aircraft Flightline Ground Operations and
Activities

Preparing Hazardous Materials for Military
Air Shipment

Tanker/Airlift Operations

Military Airlift Transportation

Transportation Documentation, Data, Records,

and Reports

Air Terminal Operations Center
Military Airlift Fleet Service
Transportation - Cargo and Mail

Military Airlift Transportation - Passenger Service
Military Airlift Transportation - Baggage Service

Military Airlift AMC Aerial Port In-transit
Visibility

AMC Passenger Terminal Force Protection
Foreign Clearance Guide

Air Transportation Eligibility

Management and Control of the DOD Intermodal

Containers and System 463L Equipment
Cargo Movement

Mobility

International Air Transport Association
Dangerous Goods

16
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TETEEXET Ia

Date ’

Nov 01
Feb 05
Jun 05
Oct 01
Aug 93
Sep 02

Aug 02
Oct 97
May 98

L

Oct 04

Jun 00
Feb 04
Oct 04

Jul 01

Aug 04
Apr 06
Dec 04
Aug 03
Aug 04

“TXXEXXX 277

Sep 05
Current
Nov 94
Jun 02

Nov 04
Apr 04
Jan 05

T XXXX
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Publication No.

MIL-STD-129P (2)
OSHA 29 CDR 1910
RGATES

User's Manual

T.0. 35D33-2-3-1
T.0. 00-25-172
T.0.35D33-2-2-2
USPACOMINST
0201.2

T.0. 1C-10(K)A-9
T.0. 1C-135(K)A-9

T.0.1C-141B-9
T.0.1C-5A-9

T.0. 1C-17A-9
T.0. 1C-130A-9

Type: 1 - informational
M — mandatory

Form No.

AF Form 1297
AF Form 3215
AF Form 4069
AF Form 4080
AF Form 4128

*AMC Form 20 Series

*AMC Form 47

*AMC Form 57
AMC Form 22
AMC Form 33
AMC Form 56
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Title

Military Marking for Shipment and Storage
Occupational Safety and Health

Remote Global Air Transportation

Execution System User's Manual

4631 Pallet Maintenance

Ground Servicing Aircraft and Static Bonding
463L Air Cargo Pallets

U.S. Pacific Command (USPACOM) Unfunded
Environmental and Morale (UMEL) Program
Cargo Loading Manual USAF Series KC10A
Cargo Loading Instructions USAF Series
KC135 A,E,R,T

Loading Instructions USAF Series 141B/C
Loading Instructions Manual USAF Series
C5-A/B

Cargo Loading instructions USAF Series C-17A
Technical Manual, Cargo Loading Manual
Intra-theater Aero-medical Evacuation OPCON

Title

Temporary Issue Receipt

[T/NSS Requirements Document
Tiedown Equipment Checklist
Load/Sequence Breakdown Worksheet
Fleet Service Checklist

Manual Baggage Tags

Report and Disposition of Unaccompanied
Passenger Baggage

AMC Expedited Baggage Tag

AMC Passenger Survey

Report of Frustrated Cargo

Rehandled Workload

Date

Feb 04
Jun 74

May 99
Jan 98
Jul 02
Dec 86

Sep 05
Current
Current

Current

Current
Current
Current
May 03

Date
Jul 87
Jun 01
Mar 99
Jun 01
Jul 99
Dec 92
Feb 04

Jun 92
Apr 98
Jun 92
Jun 92
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Form No. Title Date
AMC Form 65 Aircraft Reserviced Workload ‘ Apr 99
AMC Form 70 RUSH Baggage Manifest Aug 92
AMC Form 77 Aircraft Ground Handling Record Oct 94
AMC Form 82 Monthly Station Traffic Handling Report Jul 95
AMC Form 108 Rehandled Passenger Workload Jun 92
AMC Form 134 ' Mishandled Baggage Report - Jun 92
AMC Form 134a Mishandled Baggage Summary Jun 92
AMC Form 136 Baggage Mishandled Report File Jun 92
*AMC Form 148 Boarding Pass/Ticket
*AMC Form 148-2 Boarding Pass/Ticket
AMC Form 148G Boarding Pass/Ticket
AMC Form 214 Security Cage Log and Inventory Jun 92
AMC Form 253 Air Passenger Comments Mar 99
*AMC Form 416 Interline Baggage Claim Tags Jun 92
* AMC Form 1004 Unaccompanied Minor Passenger Nov 92
AMC Form 1015 HAZMAT Inspection and Acceptance Checkhst May 04
*DD Form 139 Pay Adjustment Authorization May 53
*DD Form 1131 Cash Collection Voucher Dec 03
DD Form 1384 Transportation Control and Movement Document  Oct 00

(TCMD)
DD Form 1385 Cargo Manifest Nov 78
*DD Form 1502 Frozen Medical Material Shipment Apr 02
*DD Form 1502-1 Chilled Medical Material Shipment Apr02
*DD Form 1502-2 Limited Unrefrigerated Medical Material Shipment Apr 02
DD Form 1907 Signature and Tally Record Feb 03
*DD Form 2131 - Passenger Manifest Sep 98
DD Form 2133 Joint Airlift Inspection Record Oct 98
DD Form 2775 Pallet ldentifier Sep 98

- SF Form 361 } Transportation Discrepancy Report Mar 84

SF Form 364 Report of Discrepancy Feb 80
*U.S. Form # 17067 Gummy Back Tags (Baggage tag label)

Cash Collection Control Voucher Log*

ID Tags

Travelopes

An asterisk (*) denotes those forms that will be provided by the government.
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APPENDIX C-1
GOVERNMENT FURNISHED MATERIALS
Government Provided Records. The government will provide any applicable active and inactive

records to the contractor. Upon termination of the contract all government-furnished records will be
returned to the government.

Government Provided Forms. The government will provide applicable forms as identified in
Appendix B.

Consumables. The government will provide all consumables required to build/block/brace cargo, mail,
and baggage including but not limited to 463L pallet plastic covers, Radio Frequency Identification
(RFID) tags, and chocking devices. Additionally, the government will provide gasoline and diesel fuel
for the GFE as well as utilities for GFF, water and electricity.

The contractor shall be responsible for safeguarding all government-furnished materials.
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GOVERNMENT FURNISHED EQUIPMENT

NAME/MODEL
Aircraft Loader, 40K **
Aircraft Loader, 40K**
Aircraft Loader, 25K NGSL**
Bobtail** ‘
Forklift Truck, 6K*
Forklift Truck, 10K*
Forklift Truck, 10K AT*
"W/Roller Tines

Platform Scale, 11K 463L
Intermec Label Printer
Portable Scale

Portable Scale

Portable Scale

Portable Scale

Xerox Copier

Radio, Base, Motorola
Radio, Motorola, (Astro)
Radio, Motorola, (Astro)
Motorola Battery Charger
Motorola Battery Charger
Motorola Battery Charger
Walk-thru Metal Detector
Handheld Metal Detector
RFID Interrogator

RFID Interrogator

Scale Dial Indicating (Bag)
CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Gateway

CPU- Dell
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APPENDIX C-2

SERIAL NUMBER
~ 77E460

72E565
02E225
03C279
95E00486
92E00893

79E363

3400D3110000
25084088
25084086
25084090
25084089
282726
412AWL0213
620AZW0126
620AZW0127
1123485504
1123485518
1123485531
B60302

Model 1000
ID: 904090081
[D: 904090082
9208-44/992-38
0028407924
28465575
0028467815
0028467909
28467871
0028465594
28467923
28467777
CNS7381

20

STOCK NUMBER QUANTITY

I (WRM)
1 (WRM)

3930-01-480-9519-CT 1 (AMC)

1 (WRM)

3930-01-383-2952-CT 1 (AMC)
3930-01-087-3105-CT 1 (AMC)

13073

1 (WRM)
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NAME/MODEL SERIAL NUMBER STOCK NUMBER ' QUANTITY
Monitor- Dell 7221D-DGS5DC-79 |
Monitor- Dell 66746JK7K288
Monitor- Dell 7221D-DG123-79
Monitor- Dell CN-0J6642-71618-5TM-ALVS
Monitor- Dell CN-0Y1352-47609-538-FD8Q
Monitor- Gateway ' DU17026E0126611
Monitor- MICRON YA009844085293
Monitor- Samsung AQI17HCBT702987M
Keyboard- Dell CN-0T6867-37172-55N-020C
Keyboard- Gateway AB64934
Keyboard- Gateway A868557
Keyboard- Gateway ' A742686
Keyboard- Gateway AB65877
Keyboard- Gateway AB63277
Keyboard- Gateway AB63331
- Keyboard- Gateway AB63255
Keyboard- Gateway AB66177
Keyboard- Gateway H143693
Keyboard- Gateway C262355
Keyboard- Gateway C262502
Keyboard- Gateway AB64777
Keyboard- MICRON 81580309
HP Laser Jet Printer CNDXJ11810
APC Smart Up’s WS§9831023365

Deltec Power Supply UPS A30110559
Deltec Power Supply UPS A30115087
Printer-Network HP4000 TN  USNC177724
Fax Machine, Hewlett Packard MYO09IF30BJ

Time Zone Clocks 110217

Digital Clock (Warehouse)

Telephones 1
Wheelchair 00110104010441

TMH Systcm

Refrigerator, (GE) LF750867

Refrigerator, (GE) LF750606

Microwave, Sanyo 77900369

Typewriter, Electric FB3M

Television, Sony 27” 8071106

Sharp T.V. (FIDS) 690438

VCR, Hitachi 61003422

Cabinet Storage, (Flame) 7125-01-1405-447
Desks

Low Back Chairs
Double Low Back Chairs

DO = (N = e e et et et et bt (U] e bt e b bt bt bt bt b bk bt et b bt e b ek bt bt b e e e e e e e e e e
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NAME/MODEL SERIAL NUMBER STOCK NUMBER QUANTITY

Workstations

Chairs

File Cabinet

File Cabinet (small)

Couch

Lounge Chairs

Coffee Table

Passenger Seats (in Passenger Terminal)
Passenger Scats (In Freight Warehouse)
End Tables

Bookcases

Conference Table/Eight Seats
Television Stand

Magazine Rack

Newspaper Rack

Computer Stand

Pax Counter Stool

Wall unit

Printer Table

Light Bulbs Warehouse

463L CQUIPMENT

— e DO = et e o = WD = N — B~ N — O\ W
N

As Required

QUANTITY

PLTS

T-NETS

S-NETS

MB-1 CHAINS

MB-1 DEVICES

MB-2 CHAINS

MB-2 DEVICES

STRAPS .

PLT CPLRS ST

RFID Tags

BANDING MACHINE
CARGO NET RACK

EYE WASH, PORTABLE

FIRE EXTINGUISHER:
VEHICLE GOV'T

FACILITY

PALLET STACKER, METAL
SPECIAL CLOTHING KIT
TMH SYSTEMS. HIGHLINE DOCK
TMH SYSTEMS, PORTABLE LOADING
ALUMINUM BRIDGE PLATES

13

13

26

50

50

10

10

100

12

13

1

1

2

PER BASE FIRE CODE
1 Per

PER BASE FIRE CODE
1

1

18

o W
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The following items are located in the Trailer for runway closures:
NAME/MODEL SERIAL NUMBER STOCK NUMBER QUANTITY

Desks

Tables

Chairs

Telephones
Keyboard- Dell
Keyboard- Dell
Keyboard- Dell
Keyboard- Gateway
Keyboard- Gateway
Keyboard- Micron
Monitor- Dell
Monitor- Dell
Monitor- Gateway
Monitor- Gateway
Monitor- Gateway
Monitor- MICRON
Monitor- Samsung

CN-0G0842-71616-417-6515
CN-0G0842-71616-478-3186
CN-0G084271616-478-7712
AB65403

AB65668

015050035308
7221D-0G4Z2]-79
7221D-DGGTF-89
MU17108G0035147
MU17108G0032442
MU17108G0034542
FB7424840
AQI7HVBT846915D

NOTE: Each contractor personnel will be provided Chemical Warfare Gear.

* ldentifies those items that should they become disabled, notify QA personnel within 24 hours
** ldentifies those items that should they become disabled, notify QA personnel immediately

The contractor shall accomplish, without prior approval, repairs to equipment other than MHE
and Vchicles that cost $250.00 (parts and labor, not to exceed 50% of the replacement value) or
less provided they don’t exceed the dollar amount identified/obligated for the reimbursable CLIN
for the contract period. Equipment will be turned in for repair within one workday. Repairs that
arc estimated to exceed $250.00 or 50% of the replacement value shall be reported to the QA
personnel, and the contractor shall follow QA personnel instructions for repair of the item. All
estimates and reimbursements for repairs performed require proof of service required or
rendered to include invoices or receipts.

The contractor shall coordinate the redistribution of excess 463L assets and the calibration of
portable scales by the government with the QA personnel.

09 November 2006



SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

APPENDIX C-3

GOVERNMENT FURNISHED FACILITIES

Total
Bldg Name Bldg No  Areca (Sq. Ft.)
A/F Terminal 2005 2,000
A/F Terminal 2009 5,000

The contractor shall make sure contractor personnel practice utilities conservation to include water,
electricity, and resources in all facilities as well as ensure that telephones are only used for “Official
Government Business”. Dedicated Defense Switching Network (DSN) telcphone lines and appropriate

computer network connections will be made available for the contractor to conduct required services
under this SOW.

09 November 2006
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

APPENDIX D-1

WORKLOAD DATA

Station Workload Estimates. This historical data and reflect arrivals and departures by aircraft type,
assengers, and cargo/mail short tons.

A/C Jun | Jul | Aug | Sep | Oct | Nov | Dec | Jan | Feb | Mar | Apr | May
04 05|

TYPE

C-5 2

C-9 2 3

C-17 7 2 2

C-130 41 13 10 8 18 18

C-141

KC10

KC135

OTHER 4 8 6 4 3 2 2 6 13 8 6

MIL

B767

OTHER 8 3 2 13

COMM '

TOTAL 6| 17 16 91 16 3 4 6 14 47 24

A/C o

Passenger 8| 49 843|230 73 1] 12} 169 51| 1839 ] 86 45

Orig 81 40} 15]202] 51 0 6 6 41| 477 52 30

Term 0 9] 308| 28| 22 1 6 6 10| 461 | 32 15

Intransit | 0| 0] 520] 0| 0| o of 157 ol so1| 2| o

Cargo 3110 36| 19| 46| 28] 119 24 21 77| 43 25

Orig 3| 10| 8| 3| 13| 8| 45| 14 1] 25 21| 10

Term 0 0 28] 16| 33 19] 43 10 18 43 22 15

25
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SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005
APPENDIX D-2
LAND BRIDGE DATA

This is historical data and reflects trucks and number of total short tons.

MONTH TRUCKS TONS
May 04 20 26
June 04 28 35
July 04 27 36
August 04 24 36
September 04 16 19
October 04 25 28
November 04 27 27
December 04 26 24
January 05 22 15
February 05 15 19
March 05 30 32
April 05 23 18
May 05 19 16
Total 302 331

Note 1: Tonnage is based on gross weight to include 463L pallet and tie-down equipment.

09 November 2006
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APPENDIX D-3

BASE EXERCISES, AND INSPECTIONS

SOLICITATION NO: FA4428-05-R-0004
CONTRACT NO: FA4428-06-C-0004
MODIFICATION NO: A00005

This historical data reflccts base exercises, inspections, and deployments that do involve aircraft
arrivals and departures.

FYO05

Month

October
November
Dccember
January

February
March

April
May

June
July

Type Aircraft (# of each)

C17(1)
0

C5 (1)
C17 (1)

C130(2)
MD11(8) C130(5) C40(1)

C5(1) C130(2)
C130(5)

C130(2)
0

JI's Accomplished

[=NeNeNe

(e N«

OO

Tons

7
0
34
10

0
26

14

w

Pax

S OO W

585

36

23
23

Note: CATO Gimhae does not conduct joint inspections. Normally, 731 AMS or another
unit is tasked to conduct these inspections. The majority of the C130’s documented above
arc airdrop missions. The CATO provided technical assistance, supervision and MHE

support to conduct the above operations.

27
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | ‘

2 AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE _ [4. REQUISITION/PURCHASE REQ. NO. [5. PROJECT NO. (If applicable)
A00006 See Block 16C N/A
6. ISSUED BY CODE PAS428 7. ADMINISTERED BY (/f other than ltem 6)  CODE

OL-T AMC AOS/A3X
Contract Airlift Division
Unit 5903

APQ AP, 96328-5093

Gregory S. Wemhoff
8. NAME AND ADDRESS OF CONTRACTOR (No., streel, county. Stale and ZiP Code) g)_! 9A. AMENDMENT OF SOLICITATION NO.
MAYTAG AIRCRAFT CORPORATION
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10A. MODIFICATION OF CONTRACT/OROER NO.
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D The azove numbered solicilalion 1s amended as set forth in tlem 14. The hour and date spacified for receip! or Offers D is nxtendeg. —1 is nal estenged
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12. Accounting and Appropriation Data (If required) F67100
AA: 97X4330.FD40 686 6594 101000 100240 S923R 4112SF 503000 r03000 Net Decrease: -$500.00.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,
X [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 1CA
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appropriation dsle, etc). SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
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X}lu.s.C Chapter 1

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is nat, @ is required 1o sign this document and retumn 1 copieslo Ine issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible )
SEE CONTINUATION ON PAGE 2

Exgep'} aci provided herein, all terms and condilions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force
and eliect.

15A. NAME AND TITLE OF SIGNER (Type or %qt) 16A. NAME AND TITLE OF SIGNER (Type or prini)
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Page 2 of 4

FPA4428-06-C-0004-A00006

1. The purpose of this modification is to deobligate remaining FY06 funds.
2. SLINs are changed as follows
a. SLIN 0001AB is changed from $250.00 to $0.00, for a decrease of $250.00.
b. SLIN 0002AB is changed from $250.00 to $0.00, for a decrease of $250.00.
3. Remove and replace page 3 and 4 with the attached page 3 and 4, Mod A00006.

4. The total amount of the contract is changed from $668,448.00 to $667,948.00, a
decrease of $500.00.

NOTE: All changes, with the exception of administrative changes (i.e., page and
paragraph renumbering), are marked with a black line in the right-hand column.
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAEES
CONTINUATION SHEET
u FA4428-06-C-0004-A00006
NAME OF OFFEROR OR CONTRACTOR
MAYTAG AIRCRAFPT CORPORATION Cage Code: 6B700
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
BASE PERIOD - 1 APR 06 THROUGH 30 SEP 06
0001 Air Terminal and Ground Handling Services at Gunsan AB, Korea
0001AA Provide complete Air Terminal and Ground Handling Services in 6 MO $21,541.00 $129,246.00
accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0001AB Reimbursable
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of ¥Work
0002 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Koroa :
0002AA Provide complete Air Terminal and Ground Handling Services in [ ie] $14,597.00 $87,582.00
accordance with Attachment 2, Gimhae Statemant of Nork
Not To Exceed Not To Bxceed
0002AB Reimburgable
Coat of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YRAR ONE - 1 OCT 06 THROUGH 30 SEP 07
0003 Air Terminal and Ground Handling Services at Gunsan AB, Xorea
0003AA Provide cemplete Air Terminal and Ground Handling Services in 12 MO $22,357.00 $268,284.00
accordance with Attachment 1, Gunasan Statement of ¥ork.
Not To Bxceed Not To Exceed
0003AB Reimburpable 500 DO §1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunaan Statement of Work
0004 Air Terminal and Ground Handling Services at Gimhas ROKAPF,
Korea
0004AA Provide complete Air Terminal and Ground Handling Services in 12 po $15,153.00 $181,836.00
accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0004AB Reimbursable . 500 mpo $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR - TWO 1 OCT 07 THROUGH 30 SEP 08
0005 Air Terminal and Ground Handling Services at Gunsan AB, Korea
000SAA Provide complete Air Terminal and Ground Handling Sarvices in 12 o $23,206.00 $278,472.00
accordance with Attachment 1, Gunsan Statament of Work.
Not To Exceed Not To Exceed
0005AB Reimbursable oo $1.00 $500.00
Cost of minor repair and maintenancs in accordance with
Appendix C-2 of the Gunsan Statement of Work
0006 Air Terminal and Ground Handling Services at Gimhae ROKAF,
Korea
0006AA Provide complete Air Terminal and Ground Handling Services in 12 Mo $15,732.00 $188,784.00
accordance with Attachment 2, Gimhae Statement of Work
Not To Bxceed Lno Not To Exceed
0006AB Reimbursgable 500 $1.00 $500.00
Cost of minor repair and maintenance in accordance with .
Appendix C-2 of the Gimhae Statemant of Work

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA FAR {48 CFR) 53.110



CONTINUATION SHEET

AME O

REFERENCE NO. OF UME

BEING CONTINUED

PA4428-06-C-0004-A00006

PAGI

OR N

MAYTAG AIRCRAFT CORPORATION

Cage Code: 6B700

UNI

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT PRICE AMOUNT
OPTION YEBAR THREE - 1 OCT 08 THROUGH 30 BEP 09
0007 Air Terminal and Ground Handling Services at Gunsan AB, Korea
0007AA Provide complete Alr Terminal and Ground Bandling Services in 12 MO §24,087.00 $285,044.00
accordance with Attachment 1, Gunsan Statement of Work.
‘Not To Bxceed Not To Exceed
0007AB Reimbursable 500 1000 $1.00 §500.00
: Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunpan Statement of Work
0008 Alr Terminal and Ground Handling Services at Gimhae ROKAF,
Korea
0008AA Provide complete Air Terminal and Ground Handling Services in 12 po $16,333.00 $195,996.00
accordance with Attachment 2, Gimhae Statement of Work
Not To EBxceed Not To Excesd
0008AB Reimbursable 500 1ee] $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR POUR - 1 OCT 09 THROUGH 30 SEP 10
0009 Air Terminal and Ground Handling Services at Guasan AB, Korea
0009AA Provide complete Air Terminal and Ground Handling Services in 12 Mo $25,004.00 §300,048.00
accordance with Attachment 1, Gunsan Statement of Work.
Not To Exceed Not To Exceed
0005AB Reimbursable (DO $1.00 §500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0010 Air Terminal and Ground Handling Services at Gimhae ROKAP,
Korea
0010AA Provide complete Air Terminal and Ground Handling Services in 12 peo $16.958.‘00 $203,496.00
accordance with Attachment 2, Gimhae Statement of Nork
: Not To Bxceed Not To Exceed
0010AB Reimbursable $1.00 $500.00

Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA FAR (48 CFR) 53.110



“SOLICITATION/CONTRAC T/ORDER FOR COMMERGIAL ITEMS |7 REQUISTION NUMGER PAGE 10F
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30 See Schedule 51
2. CONTRACT NO. 3. AWARD/EFFECTIVE _|4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE
PATE FA4428-05-R-0020 DATE  Joce/2005
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No cailect 8. OFFER DUE DATE/
INFORMATION CALL: John C. Pigsher calls) (618) 229-4454 L?‘c/';:‘;v"}les 2100 B
9. ISSUED BY CODE | _ Fagszs |10 THIS ACQUISITIONIS LS BN AT IOR |12, DISCOUNT TERMS
HQ AMC/A34YR UNRESTRICTED lbjl'/\ilhﬁ(sE%BLOCK IS
402 Scott Dr., Unit 3Al | IseT asioe: %For|_Ix] SEE scHEDUL-
Scott AFB, IL 62225-5302 [IsmaLL susiness [[]  13-THiS CONTRACT IS ARATED

ORDER UNDER DPAS (15CFR 700)

D SMALL DISAV, BUSINESS

D 8(a)

13b. RATING

sic: 14. METHOD OF SOLICITATION
SIZE STANDARD: I_—_l RFQ D IFB RFP
15. DELIVER TO CODE 16. ADMINISTERED BY CODE FAt4 28
730 AMS/CCK
UNIT 5093
APO, AP, 96328-5093

17a. CONTRACTOR/
OFFEROR

CODE | FACILITY ‘
CODE

18a. PAYMENT WILL BE MADE BY

DFAS Dayton/DFAS-DY/CVFD
P.0. Box 369024

CODE I F03000

Columbus, OH 43218-9024
TELEPHONE NO.
[[]17b CHECKIF REMITTANCE (S DIFFERENT AND PUT SUGH ADDRESS N M VoI AEDRE INBLOCK 182 UN W
SEE ADDENDUM
19, 20. 21, 22 23. 2.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

SEE CONTINUATION OF SF1449

___(Attach Additional Sheets as Necessary)

25. ACCOUNTING AND APPROFRIATION DATA

26. TOTAL AWARD AMOUNT (For Govt Use Only)

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.2124. FAR

u

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA

ARE I ARENOT ATTACHED

IS ATTACHED. ADDENDA ARE ARE NOT ATTACHED

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS

SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL S
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

COPIES| 29, AWARD OF CONTRACT: REFERENCE OFFER

D YOUR OFFER ON SOLICITATION (BLOCK
S), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN IS ACCEPTED AS TO ITEMS:

HEETS

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER 30¢. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER 31¢. DATE SIGNED

32a. QUANTITY IN COLUMN 21 HAS BEEN

33. SHIP NUMBER 34, VOUCHER NUMBER 35. AMOUNT VERIFIED

CORRECT FOR

ACCEPTED, AND CONFORMS TO THE
CONTRACT, EXCEPT AS NOTED

) inspecTen D

D RECEIVED

PARTIAL FINAL

36. PAYMENT 37. CHECK NUMBER

32b. SIGNATURE OF AUTHQRIZED GOVT.

[ﬁcA DATE

[] compLete ] parTiAL [ e

REPRESENTATIVE

38. S/R ACCOUNT NUMBER |39. S/R VOUCHER NUMBER {40. PAID BY

41a. 1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

4Za, RECEIVED BY (Prinf)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41¢. DATE

42b. RECEIVED AT (Location)

iZ¢. DATE RECD
YY/MM/DD)

42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION

SEE REVERSE FOR OMB CONTROL NUMBER AND
PAPERWORK BURDEN STATEMENT

STANDARD FORM 1443 (10.95)
Prescribed by GSA - FAR (48 CFR) 53. 212



SOLICITATION NO. FA4428-05-R-0020

CONTINUATION OF SF 1449

1. Continuation of Block 18b. All invoices will be submitted using Wide Area Work Flow —
Receipt and Acceptance WAWF-RA in accordance with DFARS 252.232-7003 Electronic
Submission of Payment Requests (page 20) and the Routing Sheet, Attachment 7. When
invoicing the Reimbursable CLINS, round the amounts to the nearest whole dollar.

2. Continuation of Blocks 19 - 24. Performance of this contract shall begin 1 Apr 06, or
date of award if subsequent thereto. It shall continue through 30 Sep 06, (30 Sep 07 if Option
Year One is exercised, 30 Sep 08 if Option Year Two is exercised, 30 Sep 09 if Option Year
Three is exercised, 30 Sep 10 if Option Year Four is exercised) unless terminated or canceled
sooner under the provisions of this contract or unless extended pursuant to FAR 52.217-8.

3. PRICING SCHEDULE (Continuation of SF 1449 Blocks 19 —24) See pages 3 and 4.
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CONTINUATION SHEET

e ———————————t———
REFERENCE NO. OF DOCUMENT BEING CONTINUED

PA4428-05-RrR-0020

PAGES

NAME OfF OFFEROR OR CONTRACTOR

Cage Code: null

ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
BASE PERIOD - 1 APR 06 THROUGR 30 SEP 06
0001 Alr Terminal and Ground Handling Services at Gunsan AB,
Rorea
ODOlAR Provide camplete Air Terminal and Ground Handling Services 6 MO S
in accordance with Attachment 1, Gunsan Statement of Wark.
Not To Exceed Wot To Exceed
0001AB Reimbursable [DO $1.00 $250.00
Coat of minor repair and maintenanca 1o accordance with
Appendix C-2 of the Gunsan Statement of Work
0002 Air Terminal and Ground Handling Services at Gimhaa ROKAF,
Rorea
0002AA Provide completa Air Terminal and Ground Handling'Services [ MO $
in accordance with Attachment 2, Gimhae Statement of Work
Not To BRxceed Not To Exceed
0002AB Reimbursable 250 DO 51.00 $250.00
Cost of minor repair and maintensnce in accordance with
Appendix C-2 of the Gimhae Statement of Work
OPTION YEAR ONE - 1 OCT 0§ THROUGE 30 SEP 07
0003 Air Terminal and Ground Handling Services at Gunsan AB,
Rorea
0003AA Provide complete Air Terminal and Ground Handling Jervices 12 MO $
in accordance with Attachment 1, Gunaan Statement of Work.
Not To Excaed Not To Exceed
0003AB Reimbursable 500 DO $1.00 $500.00
Cost of nminor repair and médintenance in accordance with
Appendix C-2 of the Gunpan Statement of Work
0004 Air Terminal and Ground Handling Servicee at Gimbae ROKAP,
Korea
0004AA Provide complete Air Terminal and Ground Handling Services 12 F(O $
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed Not To Exceed
0004AB Reimbursable 500 (DO $1.00 $500.00
Cost of minor repair and maintenance in accordance witb
Appendix C-2 of tbe Gimhae Statement of Work
OPTION YEAR - TWC 1 OCT 07 THROUGH 30 SEP 08
0005 Air Terminal and Ground Handling Services at Gunsan AB,
Korea
DQOSAA Provide complete Alr Terminsl and Ground Handling Services 12 MO S
in accordance with Attachment 1, Gunaan Statement of Work.
Not To Exceed Not To Exceed
0005AB Reimbursable DO §l.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statement of Work
0006 Air Terminal and Ground Handling Bervices at Gimhse RORAP,
Korea
OQ06AA Provide camplete Air Terminal and Ground Handling Services 12 IMO §
in accordance with Attachment 2, Gimhae Statement of Work
Kot To Fxceed Not To Exceed
0006AB Reimbursable 500 [DO §1.00 $500.00
Cost of minor repair and maintanance in accordance with
Appendix C-2 of the Gimhae Statement of Work

NSN 7540-G1-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR (48 CFR) 53.110



CONTINUATION SHEET

FA4428-05-R-0020

YT Yoy YN =Y v v BT T T T e
REFERENCE NO. OF DOCUMENT BEING CONTINUED

——
PAGES

NAME OF OFFEROR OR CONTRACTOR

Cage Coda: null

ITEM NO. SUPPLIES/SERVICES QUANTITY I[UNIT UNIT PRICE AMOUNT
OPTION YEAR THREE - 1 OCT 08 THROUGH 30 S8EP 09
0007 Air Terminal and Ground Handling Bervicea at Gunpan AB,
Eorea
0007AA Provide complete Air Terminal and Ground Handling Services 12 Lﬂo $ $
in accordance with Attachment 1, Gunean gtatement of Work.
Not To Exceed Not To Exceed
0007AB Reimbursable 500 o] $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gunsan Statemeant of Work
0008 Air Terminal and Ground Handling Bervicea at Gimhae ROKAF,
Rorea
0008AA Provide complete Air Terminal and Ground Handling Services 12 MO $ $
in accordance with Attachment 2, Gimhae Statement of Work
Not To Exceed L) Kot To Bxceed
0008AB Reimbursable 500 0 $1.00 $500.00
Cost of minor repair and maintenance in accordance with
Appendix C-2 of the Gimhae Statement of Work
OFTION YEAR FOUR - 1 OCT 09 THROUGH 30 SEP 10
0009 Air Terminal and Ground Handling Services at Gunsan AB,
Rorea
0009AA Provide campleta Air Terminal and Ground Handling Bervicea 12 (MO $ 5
ip accordance with Attachment 1, Qunean Statement of Work,
Not To Exceed Not To Exceed
000SAB Reimbureahle (DO $1.00 $500.00
Cost of minor repair and maintanance in accordence with
Appendix C-2 of the Gunsan Statement of Work
0010 Air Tarminal and Ground Handling Services at Gimhae ROKAPF,
Korea
Q010AA Provide complete Air Terminal and Ground Handling Services 12 &MO $ $
in accordance with Attachment 2, Gilmhaa Btatement of Work
Not To Exceed Not To Exceed
0010A8 Reimbursable 500 wieg $1.00 $500.00

Cost of minor repair and meintenance in accordance with
Appendix C-2 of ths Gimhaa Statement of Work

NSN 7540-01-162-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR {48 CFR) 53.110



SOLICITATION NO. FA4428-05-R-0020
CONTRACT CLAUSES

1. ADDENDUM TO FAR 52.212-4--CONTRACT TERMS AND CONDITIONS—
COMMERCIAL ITEMS (OCT 2003)

a. Paragraph (a) entitled “Inspection/Acceptance” is tailored to read: The Contractor shall
only tender for acceptance those items that conform to the requirements of this contract. The
Government reserves the right to inspect or test any scrvices that have been tendered for
acceptance. The Government may require reperformance of nonconforming services at no
increase in contract price. When the nonconforming services cannot be corrected by
reperformance, the Government may—

(1) Require the Contractor to take necessary action to ensure that future performance
conforms to contract requirements; and

(2) Reduce the contract price to reflect the reduced value of the services performed.
If the Contractor fails to promptly perform acceptable services or to take the necessary action
to ensure future performance is in conformity with contract requirements, the Government
may by contract or otherwise, perform the services and charge to the Contractor any cost
incurred by the Government that is directly related to the performance of such service.

b. Paragraph (g) entitled “Invoice”, subparagraph (1)(iv) entitled “Description ” is tailored
to read: (iv) Description, quantity, unit of measure, unit price and extended price of the items
delivered; (Note: For certain CLINS, as specified, in the contract, the contractor shall round
invoiced amounts to the nearest whole dollar amount.)

2. FAR 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO
IMPLEMENT STATUTES OR EXECUTIVE ORDERS — COMMERCIAL ITEMS
(JUL 2005)

a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR)
clauses, which are incorporated in this contract by reference, to implement provisions of law
or Executive orders applicable to acquisitions of commercial items:

1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-
77, 108-78).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the
contracting officer has indicated as being incorporated in this contract by reference to
implement provisions of law or Executive orders applicable to acquisitions of commercial
items: '
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_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Jul 1995), with
Alternate I (Oct 1995)(41 U.S.C. 253g and 10 U.S.C. 2402).

__(2) 52.219-3, Notice of Total HUBZone Set-Aside (Jan 1999)(15 U.S.C. 657a).
___(3)52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business
Concems (Jul 2005) (if the offeror elects to waive the preference, it shall so indicate in its
offer)(15 U.S.C. 657a).

___(4) (1) 52.219-5, Very Small Business Set-Aside (June 2003)(Pub. L. 103-403, section
304, Small Business Reauthorization and Amendments Act of 1994).

__ (i) Alternate I (Mar 1999) of 52.219-5.
__ (1) Alternate II (June 2003) of 52.219-5.

___(5) (1) 52.219-6, Notice of Total Small Business Aside (June 2003) (15 U.S.C. 644).
_ (1) Alternate I (Oct 1995) of 52.219-6.
__(1i) Alternate I (Mar 2004) of 52.219-6.

___(6)(1) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003)(15 U.S.C. 644).
_ (i) Altemate I (Oct 1995) of 52.219-7.
__ (iii) Alternate IT (Mar 2004) of 52.219-7.

(7)) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2)
and (3)). '

__(8)(1) 52.219-9, Small Business Subcontracting Plan (Jan 2002)(15 U.S.C. 637 (d)(4)).
_ (i1) Alternate I (Oct 2001) of 52.219-9.
__ (ii1) Alternate IT (Oct 2001) of 52.219-9.
__(9) 52.219-14, Limitations on Subcontracting (Dec 1996)(15 U.S.C. 637(a)(14)).
__(10) (i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged
Business Concerns (Jul 2005)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (if the
offeror elects to waive the adjustment, it shall so indicate in its offer).

_ (i1) Alternate I (June 2003) of 52.219-23.

_ (11) 52.219-25, Small Disadvantaged Business Participation Program—Disadvantaged
Status and Reporting (Oct 1999)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).
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_(12) 52.219-26, Small Disadvantaged Business Participation Program—Incentive
Subcontracting (Oct 2000)(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

__(13)52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-
Aside (May 2004).
___(14)52.222-3, Convict Labor (June 2003)(E.O. 11755).

___(15) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (June 2004)
(E.O. 13126).

_X _(16) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).
_X_(17) 52.222-26, Equal Opportunity (Apr 2002)(E.O. 1 1246).

_X_(18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the
Vietnam Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

_X_(19) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998)(29 U.S.C.
793).

_X_(20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the
Vietnam Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

_X_(21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or
Fees (Dec 2004) (E.O. 13201).

22 @) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Aug 2000)(42 U.S.C. 6962(c)(3)(A)(ii)).

___ (1) Alternate I (Aug 2000) of 52.223-9 (42 U.S.C. 6962(1)(2)(C)).
__(23)52.225-1, Buy American Act--Supplies (June 2003)(41 U.S.C. 10a-10d).

__(24) (1) 52.225-3, Buy American Act —Free Trade Agreement — Israeli Trade Act (Jan
2005)(41 U.S.C. 10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77,108-77,
108-78, 108-286).

__(11) Alternate I (Jan 2004) of 52.225-3.
__ (i) Alternate II (Jan 2004) of 52.225-3.

__(25) 52.225-5, Trade Agreements (Jan 2005)(19 U.S.C. 2501, et seq., 19 U.S.C. 3301
note).

_X_ (26) 52.225-13, Restrictions on Certain Foreign Purchases (Mar 2005) (E.o.s,

proclamations, and statutes administered by the Office of Foreign Assets Control of the
Department of the Treasury).
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__(27) 52.225-15, Sanctioned European Union Country End Products (Feb 2000)(E.O.
12849).

___(28) 52.225-16, Sanctioned European Union Country Services (Feb 2000)(E.O. 12849).
_(29) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002)(41
U.S.C. 255(f), 10 U.S.C. 2307(D)).

___(30) 52.232.30, Installment Payments for Commercial Items (Oct 1995)(41 U.S.C.
255(1), 10 U.S.C. 2307(%)).

_X_(31) 52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration
(Oct. 2003)(31 U.S.C. 3332).

__(32) 52.232-34, Payment by Electronic Funds Transfer—Other Than Central Contractor
Registration (May 1999)(31 U.S.C. 3332).

___(33) 52.232-36, Payment by Third Party (May 1999)(31 U.S.C. 3332).
__(34) 52.239-1, Privacy or Security Safeguards (Aug 1996)(5 U.S.C. 552a).

__(35) (1) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr
2003)(46 U.S.C. 1241 and 10 U.S.C. 2631).

__(ii) Alternate I (Apr 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to
commercial services, that the Contracting Officer has indicated as being incorporated in this
contract by reference to implement provisions of law or executive orders applicable to
acquisitions of commercial items:

(1) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005)(41 U.S.C. 351, et
seq.).

_(2)52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989)(29 U.S.C.
206 and 41 U.S.C. 351, et seq.).

__(3) 52.222-43, Fair Labor Standards Act and Service Contract Act -- Price Adjustment
(Multiple Year and Option Contracts) (May 1989)(29 U.S.C.206 and 41 U.S.C. 351, et seq.).

__(4) 52.222-44, Fair Labor Standards Act and Service Contract Act -- Price Adjustment (Feb
2002)(29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

__(5)52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor
Contract Pursuant to Predecessor Contractor Collective Bargaining Agreements (CBA) (May
1989)(41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the
provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in
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excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2,
Audit and Records -- Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the
Comptroller General, shall have access to and right to examine any of the Contractor’s
directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records,
materials, and other evidence for examination, audit, or reproduction, until 3 years after final
payment under this contract or for any shorter period specified in FAR Subpart 4.7,
Contractor Records Retention, of the other clauses of this contract. If this contract is
completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to
appeals under the disputes clause or to litigation or the settlement of claims arising under or
rclating to this contract shall be made available until such appeals, litigation, or claims are
finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of form. This does not require the
Contractor to create or maintain any record that the Contractor does not maintain in the

- ordinary course of business or pursuant to a provision of law.

(e)

(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) and (d) of this
clause, the Contractor is not required to flow down any FAR clause, other than those in
paragraphs (1) through (vii) of this paragraph in a subcontract for commercial items. Unless
otherwisc indicated below, the extent of the flow down shall be as required by the clause—

(1) 52.219-8, Utilization of Small Business Concerns (May 2004)(15 U.S.C. 637(d)(2) and
(3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract
(except subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for
construction of any public facility), the subcontractor must include 52.219-8 in lower tier
subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002)(E.O. 11246). -

(ii1) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam
Era, and Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998)(29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concemning Payment of Union Dues or Fees
(Dec 2004) (E.O. 13201).

(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required
for all subcontracts subjcct to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.) »
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(vii) 52.247-64, Preference for Privately Owned U.S. Flag Commercial Vessels (Apr
2003)(46 U.S.C. Appx 1241 and 10 U.S.C. 2631). Flow down required in accordance with
paragraph (d) of FAR clause 52.247-64,

(2) While not required, the contractor may include in its subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

3. OTHER APPLICABLE CLAUSES INCORPORATED BY REFERENCE OR FULL
TEXT :

a, FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. Also, the full text of a clause may be accessed electronically at this
address: http://farsite.hill.af. mil/

b. FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in the solicitation or contract of any Federal Acquisition Regulation (48
CFR Chapter 1) clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Department of Defense
Supplement to the Federal Acquisition Regulation (48 CFR Chapter 2 ) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the
regulation.

c. FAR 52.204-2 SECURITY REQUIREMENTS (AUG. 1996)

(a) This clausc applies to the extent that this contract involves access to information
classified “Confidential,” “Secret,” or “Top Secret.”

(b) The Contractor shall comply with --

(1) The Security Agreement (DD Form 441), including the National Industrial Security
Program Operating Manual (DoD 5220.22-M); and

(2) Any revisions to that manual, notice of which has been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security
requirements under this contract are changed by the Government and if the changes cause an
increase or decrease in security costs or otherwise affect any other term or condition of this
contract, the contract shall be subject to an equitable adjustment as if the changes were
directed under the Changes clause of this contract.

(d) The Contractor agrees to insert terms that conform substantially to the language of this
clause, including this paragraph (d) but excluding any reference to the Changes clause of this
contract, in all subcontracts under this contract that involve access to classified information.

d. FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)
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(NOTE: The last sentence is revised to read "The Contracting Officer may exercise
the option by written notice to the contractor at least 15 calendar days prior to expiration of
the existing contract.")

e. FAR52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT
(MAR 2000)

Paragraph (a) is changed to read " The Government may extend the term of this
contract by wnitten notice to the Contractor not later than 15 calendar days prior to expiration
of the existing contract; provided, the Government gives the Contractor a preliminary written
notice of its intent to extend at least 60 calendar days before the contract expires. The
preliminary notice does not commit the Government to an extension."

The blank in para (c) is completed as follows: 5 years.

f. FAR 52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND
TRANSLATION OF CONTRACT (FEB 2000)
In the event of inconsistency between any terms of this contract and any translation into
another language, the English language meaning shall control.

g. FAR 52.228-3 WORKERS COMPENSATION INSURANCE (DEFENSE BASE
ACT) (APR 1984)

h. FAR 52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD
INSURANCE OVERSEAS (APR 1984)

i. FAR 52.228-5 INSURANCE-WORK ON A GOVERNMENT INSTALLATION
(JAN 1997)

j- FAR52.232-18 AVAILABILITY OF FUNDS (APR 1984) (Note: This clause
applies to all contract periods)

k. FAR 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT,
AND VEGETATION (APR 1984) The Contractor shall use reasonable care to avoid
damaging existing buildings, equipment, and vegetation on the Government installation. If
the Contractor’s failure to use reasonable care causes damage to any of this property, the
Contractor shall replace or repair the damage at no expense to the Government as the
Contracting Officer directs. If the Contractor fails or refuses to make such repair or
replacement, the Contractor shall be liable for the cost, which may be deducted from the
contract price.

. FAR 52.245-1 PROPERTY RECORDS (APR 1984)

The Government shall maintain the Government's official property records in connection
with Government property under this contract. The Government Property clause is hereby
modified by deleting the requirement for the Contractor to maintain such records.

m. FAR 52.245-2 GOVERNMENT PROPERTY (FIXED PRICE CONTRACTS)
(MAY 2004) Alternate ] (DEVIATION)(Apr 1984).
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a) Government-furnished property.
(1) The Government shall deliver to the Contractor, for use in connection with and
under the terms of this contract, the Govemment-furnished property described in the
Schedule or specifications together with any related data and information that the
Contractor may request and is reasonably required for the intended use of the property
(hereinafter referred to as “Government-furnished property”).
(2) The delivery or performance dates for this contract are based upon the expectation
that Government-furnished property suitable for use (except for property furnished
*“as 1s”") will be delivered to the Contractor at the times stated in the Schedule or, if
not so stated, in sufficient time to enable the Contractor to meet the contract’s
delivery or performance dates.
(3) If Government-furnished property is received by the Contractor in a condition not
suitable for the intended use, the Contractor shall, upon receipt of it, notify the
Contracting Officer, detailing the facts, and, as directed by the Contracting Officer
and at Government expense, either repair, modify, return, or otherwise dispose of the
property. Afler completing the directed action and upon written request of the
Contractor, the Contracting Officer shall make an equitable adjustment as provided in
paragraph (h) of this clause.
(4) If Government-furnished property is not delivered to the Contractor by the
required time, the Contracting Officer shall, upon the Contractor’s timely written
request, make a determination of the delay, if any, caused the Contractor and shall
make an equitable adjustment in accordance with paragraph (h) of this clause.
(b) Changes in Government-furnished property.
(1) The Coniracting Officer may, by written notice,
(i) decrease the Government-furnished property provided or to be provided under
this contract, or
(i1) substitute other Government-furnished property for the property to be
provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action
as the Contracting Officer may direct regarding the removal, shipment, or disposal
of the property covered by such notice.
(2) Upon the Contractor’s written request, the Contracting Officer shall make an
equitable adjustment to the contract in accordance with paragraph (h) of this clause, if
the Government has agreed in the Schedule to make the property avallable for
performing this contract and there is any --
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this
clause; or
(ii) Withdrawal of authority to use this property, if provided under any other
contract or lease.
(c) Title in Government property.
(1) The Government shall retain title to all Government-furnished property.
(2) All Government-furnished property and all property acquired by the Contractor,
title to which vests in the Government under this paragraph (collectively referred to as
“Government property”), are subject to the provisions of this clause. However, special
tooling accountable to this contract is subject to the provisions of the Special Tooling
clause and is not subject to the provisions of this clause. Title to Government property
shall not be affected by its incorporation into or attachment to any property not owned
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by the Government, nor shall Government property become a fixture or lose its
identity as personal property by being attached to any rcal property.
(3) Title to each item of facilities and special test equipment acquired by the
Contractor for the Government under this contract shall pass to and vest in the
Government when its use in performing this contract commences or when the
Government has paid for it, whichever is earlier, whether or not title previously vested
in the Government.
(4) If this contract contains a provision directing the Contractor to purchase material
for which the Government will reimburse the Contractor as a direct item of cost under
this contract --
(i) Title to material purchased from a vendor shall pass to and vest in the
Government upon the vendor’s delivery of such material; and
(i1) Title to all other material shall pass to and vest in the Government upon --
(A) Issuance of the material for use in contract performance;
(B) Commencement of processing of the material or its use in contract
performance; or
(C) Reimbursement of the cost of the material by the Government, whichever
occurs first.
(d) Use of Government property. The Government property shall be used only for
performing this contract, unless otherwise provided in this contract or approved by the
Contracting Officer.
(e) Property administration.
(1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation
(FAR) Subpart 45.5, as in effect on the date of this contract.
(2) The Contractor shall establish and maintain a program for the use, maintenance,
repair, protection, and preservation of Government property in accordance with sound
industrial practice and the applicable provisions of Subpart 45.5 of the FAR.
(3) If damage occurs to Government property, the risk of which has been assumed by
‘the Government under this contract, the Government shall replace the items or the
Contractor shall make such repairs as the Government directs. However, if the
Contractor cannot effect such repairs within the time required, the Contractor shall
dispose of the property as directed by the Contracting Officer. When any property for
which the Government is responsible is replaced or repaired, the Contracting Officer
shall make an equitable adjustment in accordance with paragraph (h) of this clause.
(4) The Contractor represents that the contract price does not include any amount for
repairs or replacement for which the Government is responsible. Repair or
replacement of property for which the Contractor is responsible shall be accomplished
by the Contractor at its own expense. ‘
(f) Access. The Government and all its designees shall have access at all reasonable times
to the premises in which any Government property is located for the purpose of
inspecting the Government property.
(g) Limited risk of loss. (1) The term "Contractor's managerial personnel," as used in this
paragraph (g), means the Contractor's directors, officers, and any of the Contractor's
managers, superintendents, or equivalent representatives who have supervision or
direction of--
(1) All or substantially all of the Contractor's business;
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(11) All or substantially all of the Contractor's operation at any one plant or
separate location at which the contract is being performed; or
(ii1) A separate and complete major industrial operation connected with
performing this contract. '
(2) The Contractor shall not be liable for loss or destruction of, or damage to, the
Government property provided under this contract (or, if an educational or nonprofit
organization, for expenses incidental to such loss, destruction, or damage), except as
provided in subparagraphs (3) and (4) below.
(3) The Contractor shall be responsible for loss or destruction of, or damage to, the
Government property provided under this contract (including expenses incidental to
such loss, destruction, or damage)--
(i) That results from a risk expressly required to be insured under this contract, but
only to the extent of the insurance required to be purchased and maintained, or to
the extent of insurance actually purchased and maintained, whichever is greater;
(ii) That results from a risk that is in fact covered by insurance or for which the
Contractor is otherwise reimbursed, but only to the extent of such insurance or
reimbursement;
(it1) For which the Contractor is otherwise responsible under the express terms of
this contract;
(iv) That results from willful misconduct or lack of good faith on the part of the
Contractor's managerial personnel; or
(v) That results from a failure on the part of the Contractor, due to willful
misconduct or lack of good faith on the part of the Contractor's managerial
personnel, to establish and administer a program or system for the control, use,
protection, preservation, maintenance, and repair of Government property as
required by paragraph (e) of this clause.
(4)(i) If the Contractor fails to act as provided in subdivision (g)(3)(v) above, after
being notified (by certified mail addressed to one of the Contractor's managerial
personnel) of the Govemment's disapproval, withdrawal of approval, or
nonacceptance of the system or program, it shall be conclusively presumed that such
failure was due to willful misconduct or lack of good faith on the part of the
Contractor's managerial personnel. :
(ii) In such event, any loss or destruction of, or damage to, the Government
property shall be presumed to have resulted from such failure unless the
Contractor can establish by clear and convincing evidence that such loss,
destruction, or damage--
(A) Did ot result from the Contractor's failure to maintain an approved
program or system; or
(B) Occurred while an approved program or system was maintained by the
Contractor. '
(5) If the Contractor transfers Government property to the possession and control of a
subcontractor, the transfer shall not affect the liability of the Contractor for loss or
destruction of, or damage to, the property as set forth above. However, the Contractor
shall require the subcontractor to assume the risk of, and be responsible for, any loss
or destruction of, or damage to, the property while in the subcontractor's possession or
control, except to the extent that the subcontract, with the advance approval of the
Contracting Officer, relieves the subcontractor from such liability. In the absence of
such approval, the subcontract shall contain appropriate provisions requiring the

14 of 51



SOLICITATION NO. FA4428-05-R-0020

return of all Government property in as good condition as when received, except for
rcasonable wear and tear or for its use in accordance with the provisions of the prime
contract.
(6) The contractor shall notify the contracting officer upon loss or destruction of, or damage
to, Government property provided under this contract, with the exception of low value
property for which loss, damage, or destruction is reported at contract termination,
completion, or when needed for continued contract performance. The Contractor shall take
all reasonable action to protect the Government property from further damage, separate the
damaged apd undamaged Government property, put all the affected Government property in
~ the best possible order, and fumnish to the Contracting Officer a statement of--
(1) The lost, destroyed, or damaged Government property;
(i1) The time and origin of the loss, destruction, or damage;
(111) All known interests in commingled property of which the Government property is a part;
and '
(iv) The insurance, if any, covering any part of or interest in such commingled property.
(7) The Contractor shall repair, renovate, and take such other action with respect to damaged
Govemment property as the Contracting Officer directs. If the Government property is
destroyed or damaged beyond practical repair, or is damaged and so commingled or
combined with property of others (including the Contractor’s) that separation is impractical,
the Contractor may, with the approval of and subject to any conditions imposed by the
Contracting Officer, sell such property for the account of the Government. Such sales may be
made in order to minimize the loss to the Government, to permit the resumption of business,
or to accomplish a similar purpose. The Contractor shall be entitled to an equitable
adjustment in the contract price for the expenditures made in performing the obligations
* under this subparagraph (g)(7) in accordance with paragraph (h) of this clause. However, the
Government may directly reimburse the loss and salvage organization for any of their
charges. The Contracting Officer shall give due regard to the Contractor’s liability under this
paragraph (g) when making such equitable adjustment.
(8) The Contractor represents that it is not including in the price and agrees it will not
hereafter include in any price to the Government any charge or reserve for insurance
(including any self-insurance fund or reserve) covering loss or destruction of, or damage to,
Government property, except to the extent that the Government may have expressly required
the Contractor to carry such insurance under another provision of this contract.
(9) In the event the Contractor is reimbursed or otherwise compensated for any loss or
destruction of, or damage to, Government property, the Contractor shall use the proceeds to
repair, renovate, or replace the lost, destroyed, or damaged Government property, or shall
otherwise credit the proceeds to equitably reimburse the Government, as directed by the
Contracting Officer.
(10) The Contractor shall do nothing to prejudice the Government’s rights to recover against
third parties for any loss or destruction of, or damage to, Government property. Upon the
request of the Contracting Officer, the Contractor shall, at the Government’s expense, furnish
to the Government all reasonable assistance and cooperation (including the prosecution of
suit and the execution of instruments of assignment in favor of the Government) in obtaining
recovery. In addition, where a subcontractor has not been relieved from liability for any loss
or destruction of, or damage to, Government property, the Contractor shall enforce for the
benefit of the Government the liability of the subcontractor for such loss, destruction, or
damage.
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(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be
made to any affected contract provision in accordance with the procedures of the Changes
clause. When appropriate, the Contracting Officer may initiate an equitable adjustment in
favor of the Government. The right to an equitable adjustment shall be the Contractor’s
- exclusive remedy. The Government shall not be hable to suit for breach of contract for --
(1) Any delay in delivery of Government-furnished property;
(2) Delivery of Government-furnished property in a condition not suitable for its intended
use;
(3) A decrease 1n or substitution of Government-furnished property; or
(4) Failure to repair or replace Government property for which the Government is
responsible.
(1) Government property disposal. Except as provided in paragraph (1)(1)(i), ()(2),
and
(1)(8)(i) of this clause, the Contractor shall not dispose of Government property until
authorized to do so by the Plant Clearance Officer.
(1) Scrap (to which the Government has obtained title under paragraph (c) of
this clause).--
(1) Contractor with an approved scrap procedure.--
(A) The Contractor may dispose of scrap resulting from production or testing under this
contract without Government approval. However, if the scrap requires demilitarization or is
sensitive property, the Contractor shall submit the scrap on an inventory disposal schedule.
(B) For scrap from other than production or testing or testing the Contractor may prepare
scrap lists in lieu of inventory disposal schedules (provided such lists are consistent with the
approved scrap procedures), except that inventory disposal schedules shall be submitted for
scrap aircraft or aircraft parts and scrap that--
(1) Requires demilitarization;
(2) Is a classified item;
(3) Is generated from classified items;
(4) Contains hazardous materials or hazardous wastes;
(5) Contains precious metals; or
(6) Is dangerous to the public health, safety, or welfare.
(i1) Contractor without an approved scrap procedure. The Contractor
shall submit an inventory disposal schedule for all scrap.

(2) Pre-disposal requirements. When the Contractor determines that a property item
acquired or produced by the Contractor, to which the Government has obtained title under
paragraph (c) of this clause, is no longer needed for performance of this contract, the
Contractor, in the following order of priority:

(i) May purchase the property at the acquisition cost. ,

(i1) Shall make reasonable efforts to return unused property to the appropriate supplier at fair
market value (less, if applicable a reasonable restocking fee that is consistent with the
supplier’s customary practices)

(11i) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not
purchased under paragraph (i)(2)(i) of this clause, could not be returned to a supplier, or
could not be used in the performance of other Government contracts.

(3) Inventory disposal schedules.--

(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to 1dent1fy--
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(A) Government-furnished property that is no longer required for performance of this
contract, provided the terms of another Government contract do not require the Government
to furnish that property for performance of that contract; and

(B) Property acquired or produced by the Contractor, to which the Government has obtamod
title under paragraph (c) of this clause, that is no Jonger required for performance of that
contract.

(11) The Contractor may annotate inventory disposal schedules to identify property the
Contractor wishes to purchase from the Government.

(1i1) Unless the Plant Clcarance Officer has agreed otherwise, or the contract requires
electronic submission of inventory disposal schedules, the Contractor shall prepare separate
inventory disposal schedules for-- '

(A) Special test equipment with commercial components:

(B) Special test equipment without commercial components;

(C) Printing equipment;

(D) Computers, components thereof, peripheral equipment, and related equipment;

(E) Precious Metals;

(F) Nonnuclear hazardous materials or hazardous wastes; or

(G) Nuclear materials or nuclear wastes.

(iv) Property with the same description, condition code, and reporting locatxon may be
grouped in a single line item. The Contractor shall describe special test equipment in
sufficient detail to permit an understanding of the special test equipment’s intended use.

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the
Plant Clearance Officer no later than--

(1) Thirty days following the Contractor’s determination that a Government property item is
no longer required for performance of the contract,

(11) Sixty days, or such longer period as may be approved by the Plant Clearance Officer,
following completion of contract deliveries or performance; or

(iii) One hundred twenty days, or such longer period as may be approved by the Plant
Clearance Officer, following contract termination in whole or in part.

(5) Corrections. The Plant Clearance officer may require the Contractor to correct an
inventory disposal schedule or may reject a schedule if the property identified on the schedule
is not accountable under this contract or is not in the quantity or condition indicated.

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at
least 10 working days advance written notice of its intent to remove a property item from an
approved inventory disposal schedule. Unless the Plant Clearance Officer objects to the
intended schedule adjustment within the notice period, the Contractor may make the
adjustment upon expiration of the notice period.

(7) Storage.--

(1) The Contractor shall store the property identified on an inventory disposal schedule
pending receipt of disposal instructions. The Government’s failure to provide disposal
instructions within 120 days following acceptance of an inventory disposal schedule might
entitle the Contractor to an equitable adjustment for costs incurred to store such property on
or after the 121° day.

(11) The Contractor shall obtain the Plant Clearance Officer’s approval to remove
Government property from the premises at which the property is currently located prior to
receipt of final disposition instructions. If approval is granted, any costs incurred by the
Contractor to transport or store the property shall not increase the price or fee of any
Government contract. The storage facility shall be appropriate for assuring the property’s
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physical safety and suitability for use. Approval does not relieve the Contractor of any
liability under this contract for such property.
(8) Disposition instructions.-- ‘
(1) If the Government does not provide disposition instructions to the Contractor within 45
days following acceptance of a scrap list, the Contractor may dispose of the listed scrap in
accordance with the Contractor’s approved scrap procedures.
(i1) The Contractor shall prepare for shipment, deliver f.0.b. origin, or dispose of Government
property as directed by the Plant Clearance Officer. The Contractor shall remove and destroy
any markings identifying the property as Government property prior to disposing of the
property.
(iif) The Contracting Officer may require the Contractor to demilitarize the property prior to
shipment or disposal. Any equitable adjustment incident to the Contracting Officer’s
direction to demilitarize Government property shall be made in accordance with paragraph
(h) of this clause.
(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of
Govermnment property to the price or cost of work covered by this contract or to the
Government as the Contracting Officer directs.
(10) Subcontractor inventory disposal schedules. The Contractor shall require a -
subcontractor that is using property accountable under this contract at a subcontractor-
managed site to submit inventory disposal schedules to the Contractor in sufficient time for
the Contractor to comply with the requirements of paragraph (i)(4) of this clause.
() Abandonment of Government property.--
(1) The Government will not abandon sensitive Government property without the
Contractor’s written consent. _
(2) The Government, upon notice to the Contractor, may abandon any nonsensitive
Government property in place at which time all obligations of the Government regarding
such abandoned property shall cease.
(3) The Government has no obligation to restore or rehabilitate the Contractor’s premises
under any circumstances; however, if Government-furnished property is withdrawn or is
unsuitable for the intended use, or if other Government property is substituted, then the
equitable adjustment under paragraph (h) of this clause may properly include restoration or
rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.
(1) Overseas contracts. If this contract is to be performed outside of the United States and its
outlying areas, the words “Government” and “Government-furnished” (wherever they appear
in this clause) shall be construed as “United States Government” and “United States
Government-furnished,” respectively.

4. DFARS 252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO
IMPLEMENT STATUTES OR EXECUTIVE ORDERS APPLICABLE TO DEFENSE
ACQUISITIONS OF COMMERCIAL ITEMS (SEP 2005)

(a) The Contractor agrees to comply with the following Federal Acquisition
Regulation (FAR) clause which, if checked, is included in this contract by
reference to implement a provision of law applicable to acquisitions of
commercial items or components.

18 of 51



X

52.203-3

SOLICITATION NO. FA4428-05-R-0020

Gratuities (APR 1984) (10 U.S.C. 2207)

~ (b) The Contractor agrees to comply with any clause that is checked on the
following list of Defense FAR Supplement clauses which, if checked, is
included in this contract by reference to implement provisions of law or
Executive orders applicable to acquisitions of commercial items or

X

components.

252.205-7000

252.219-7003

252.219-7004

252.225-7001

252.225-7012

252.225-7014

252.225-7015

252.225-7016

252.225-7021

252.225-7027

252.225-7028

Provision of Information to Cooperative Agreement
Holders (DEC 1991) (10 U.S.C. 2416).

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DoD Contracts) (APR
1996) (15 U.S.C. 637).

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (Test Program) (JUN 1997)
(15 U.S.C. 637 note).

Buy American Act and Balance of Payments Program
(JUN 2005) (41 U.S.C. 10a-10d, E.O. 10582). '

Preference for Certain Domestic Commodities

(TUN 2004) (10 U.S.C. 2533a).

Preference for Domestic Specmlty Metals (JUN 2005) (10
U.S.C. 2533a).

Restriction on Acquisition of Hand or Measuring Tools
(JUN 2005) (10 U.S.C. 2533a).

Restriction on Acquisition of Ball and Roller Bearings
(JUN 2005) (___ Alternate I) (APR 2003) (10 U.S.C. 2534
and Section 8099 of Pub. L. 104-61 and similar sections in
subsequent DoD appropriations acts).

Trade Agreements (JUN 2005) (19 U.S.C. 2501-2518 and
19 U.S.C. 3301 note).

Restriction on Contingent Fees for Foreign Mlhtary Sales
(APR 2003) (22 U.S.C. 2779).

Exclusionary Policies and Practices of Foreign
Governments (APR 2003) (22 U.S.C. 2755).
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X_ 252.247-7023

252.247-7024
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Buy American Act--Free Trade Agreements--Balance of
Payments Program (JUN 2005) ( Alternate I) (JAN
2005) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

Restriction on Acquisition of Air Circuit Breakers (JUN
2005) (10 U.S.C. 2534(a)(3)).

Utilization of Indian Organizations, Indian-Owned
Economic Enterprises, and Native Hawaiian Small
Business Concerns (SEP 2004) (Section 8021 of Pub. L.
107-248 and similar sections in subsequent DoD
appropriations acts).’

Technical Data--Commercial Items (NOV 1995) (10
U.S.C. 2320).

Validation of Restrictive Markings on Technical Data
(SEP 1999) (10 U.S.C. 2321).

Electronic Submission of Payment Requests (JAN 2004)
(10 U.S.C. 2227).

Training for Contractor Personnel Interacting with
Detainees (SEP 2005) (Section 1092 of Pub. L. 108-375).

Requests for Equitable Adjustment (MAR 1998) (10
U.S.C. 2410).

Transportation of Supplies by Sea (MAY 2002)
( Alternate I) (MAR 2000) ( Alternate IT) (MAR

2000) ( Alternate IIT) (MAY 2002) (10 U.S.C. 2631).

Notification of Transportation of Supplies by Sea (MAR
2000) (10 U.S.C. 2631).

(c) In addition to the clauses listed in paragraph () of the Contract Terms and
Conditions Required to Implement Statutes or Executive Orders—-Commercial
Items clause of this contract (FAR 52.212-5), the Contractor shall include the
terms of the following clauses, if applicable, in subcontracts for commercial
iteis or commercial components, awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (APR
2003) (10 U.S.C. 2533a). :

252.237-7019 Training for Contractor Personnel Interacting with Detainees
(SEP 2005) (Section 1092 of Pub. L. 108-375).
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252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C.
2631).
252.247-7024 Notification of Transportation of Supplies by Sea (MAR

2000) (10 U.S.C. 2631).

S. DFARS 252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)

6. DFARS 252.222-7002 COMPLIANCE WITH LOCAL LABOR LAWS
(OVERSEAS) (JUN 1997)

7. DFARS 252.225-7042 AUTHORIZATION TO PERFORM (APR 2003)

The offeror represents that it has been duly authorized to operate and to do business in the
country or countries in which the contract is to be performed.

8. DFARS 252.225-7043 ANTITERRORISM/FORCE PROTECTION FOR DEFENSE
CONTRACTORS OUTSIDE THE UNITED STATES (JUN 2005)

For purposes of this clause, the blanks(s) are completed as follows:

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be
obtained from HQ AFSF C/SFPA, (210) 925-7035/6 and at http://at-awareness.org.

9. DFARS 252.232-7008 ASSIGNMENT OF CLAIMS (OYERSEAS) (JUN 1997)

10. DFARS 252.233-7001 CHOICE OF LAW OVERSEAS (JUN 1997) [

11. DFARS 252.245-7001 REPORTS OF GOVERNMENT PROPERTY (MAY 1994)

12. AFFARS 5352.201-9101 OMBUDSMAN (AUG 2005) (a) An ombudsman has been
appointed to hear and facilitate the resolution of concerns from offerors, potential offerors,
and others for this acquisition. When requested, the ombudsman will maintain strict
confidentiality as to the source of the concern. The existence of the ombudsman does not
affect the authority of the program manager, contracting officer, or source selection official.
Further, the ombudsman does not participate in the evaluation of proposals, the source
selection process, or the adjudication of protests or formal contract disputes. The ombudsman
may refer the party to another official who can resolve the concem.

(b) Before consulting with an ombudsman, interested parties must first address their
concerns, issues, disagreements, and/or recommendations to the contracting officer for
resolution. Consulting an ombudsman does not alter or postpone the timelines for any other
processes (e.g., agency level bid protests, GAO bid protests, requests for debriefings,
employec-employer actions, contests of OMBC A-76 competition performance decisions).
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(c) If resolution cannot be made by the contracting officer, concerned parties may contact the
Center/MAJCOM ombudsmen, Mr. Michael R. Jackson, HQ AMC/A7K, 507 Symington
Drive, Scott AFB IL 62225-5022, (618) 229-0267, fax (618) 256-6668, email:
Michael.jackson@scott.af.mil. Concerns, issues, disagreements, and recommendations that
cannot be resolved at the MAJCOM/DRU level, may be brought by the concerned party for
further consideration to the Air Force ombudsman, Associate Deputy Assistant Secretary
(ADAS) (Contracting), SAF/AQC, 1060 Air Force Pentagon, Washington DC 20330-1060,
phone number (703) 588-7004, facsimile number (703) 588-1067.

_(d) The ombudsman has no authority to render a decision that binds the agency.

(e) Do not contact the ombudsman to request copies of the solicitation, verify offer due date,
or clarify technical requirements. Such inquiries shall be directed to the Contracting Officer.

13. AFFARS 5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY -
ACTIVITY AND VISITOR GROUP SECURITY AGREEMENTS (APR 2003)

This contract contains a DD Form 254 DOD Contract Security Classification Specification,
and requires performance at a government location in the U.S. or overseas. Prior to beginning
operations involving classified information on an installation identified on the DD Form 254,
the contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the security police activity shown
in the distribution block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative and
designated alternate in the U.S. or overseas area, as appropriate;

(2) The contract number and military contracting command;

(3) The highest classification category of defense information to which contractor employees
will have access;

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO
number(s)) where the contract work will be performed,

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area;
and '

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M
National Industrial Securnity Program Operating Manual.

(b) Prior to beginning operations involving classified information on an installation identified
on the DD Form 254 where the contractor is not required to have a facility security clearance,
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the contractor shall enter into a Visitor Group Security Agreement (or understanding) with
the installation commander to ensure that the contractor’s security procedures are properly
integrated with those of the installation. As a minimum, the agreement shall identify the
security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified
reproduction facilities, guard services, security forms, security inspections under DOD
5220 22-M, classified mail services, security badges, visitor control, and investigating
security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified
transmittals, security checks, internal security controls, and implementing emergency
procedures to protect classified material.

14. AFFARS 5352.215-9000 FACILITY CLEARANCE (MAY 1996)

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to
the highest classification stated on the Contract Security Classification Specification (DD
Form 254) attached to this solicitation.

15. AFFARS 5352.223-9001 HEALTH AND SAFETY ON GOVERNMENT
INSTALLATIONS (JUN 1997)

16. AFFARS 5352.237-9001 - REQUIREMENTS AFFECTING CONTRACTOR
PERSONNEL PERFORMING MISSION ESSENTIAL SERVICES (OCT 2004)

(a) The Contracting Officer has identified all or a portion of the services performed under this
contract as “Essential DoD Contractor Services” as defined and described in DoD Instruction
(DoDI) 3020.37, “Continuation of Essential DoD Contractor Services During Crises.”
Hereafter, the personnel identified by the contractor to perform these services shall be
referred to as “Mission Essential Contractor Personnel.”

(b) Within 30 calendar days after contract award or incorporation of this clause into a
contract by modification, the Contractor shall provide a written list of all “Mission Essential
Contractor Personnel” to the Contracting Officer or designee. The list shall identify names
and country(ies) where each employee will perform work under this contract.

(c) As required to comply with or perform pursuant to DoD or Air Force requirements, the
contracting officer shall direct the contractor to comply with requirements intended to
safeguard the safety and health of Mission Essential Contractor Personnel. The Contracting
Officer may communicate the requirements through a letter of notification or other means,
and subsequently modify the contract to incorporate the requirements via full text or by
reference. The Contractor may file a proposal for cost or other impacts under the Changes
clause or a Request for Equitable Adjustment.

(d) This clausc shall be inserted in all subcontracts meeting the criteria in paragraph (a) of
this clause.

17. AFFARS 5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE
INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor
personnel who make frequent visits to or perform work on the Air Force installation(s) cited
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in the contract. Contractor personnel are required to wear or prominently display installation
identification badges or contractor-furnished, contractor identification badges while visiting
or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting
officer listing the following: contract number, location of work site, start and stop dates, and
names of employees and subcontractor employees needing access to the base. The letter will
also specify the individual(s) authorized to sign for a request for base identification credentials
or vehicle passes. The contracting officer will endorse the request and forward it to the issuing
base pass and registration office or security police for processing. When reporting to the
registration office, the authorized contractor individual(s) should provide a valid driver’s
license, current vehicle registration, valid vehicle insurance certificate, and [insert any
additional requirements to comply with local security procedures] to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining
required identification for newly assigned personnel and for prompt return of credentials and
- vehicle passes for any employee who no longer requires access to the work site.

(d) When work under this contract requires unescorted entry to controlled or restricted areas,
the contractor shall comply with AFI 31-101, Volume 1, The Air Force Installation Security
Program, and AFI 31-501, Personnel Security Program Management, as applicable.

(e) Upon completion or termination of the contract or expiration of the identification passes,
the prime contractor shall ensure that all base identification passes issued to employees and
subcontractor employees are returned to the issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment.
18. AFFARS 5352.242-9001 COMMON ACCESS CARDS (CACs) FOR
CONTRACTOR PERSONNEL (AUG 2004)

(a) For installation(s)/location(s) cited in the contract, contractors shall ensure Common
Access Cards (CACs) are obtained by all contract or subcontract personnel who meet one or
both of the following criteria:

(1) Require logical access to Department of Defense computer networks and systems
in either:

(i) the unclassified environment; or
(ii) the classified environment where authorized by goveming security directives.

(2) Perform work which requires the use of a CAC for installation entry control or
physical access to facilities and buildings.

(b) Contractors and their personnel shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of personnel authorized a CAC to the
contracting officer. The contracting officer will provide a copy of the listing to the
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government representative in the local organization designated to authorize issuance
of contractor CACs (i.¢., “authorizing official’").

(2) Contractor personnel on the listing shall each complete and submit a DD Form
1172-2 or other authorized DoD electronic form to the authorizing official. The
authorizing official will verify the applicant’s name against the contractor’s listing
and retumn the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnel will proceed to the nearest CAC issuance workstation
(usually the local Military Personnel Flight (MPF) with the DD Form 1172-2 and
appropriate documentation to support their identification and/or citizenship. The CAC
issuance workstation will then issue the CAC.

(c) While visiting or performing work on installation(s)/location(s), contractor personnel
shall wear or prominently display the CAC as required by the governing local policy.

(d) During the performance period of the contract, the contractor shall:

(1) Within 7 working days of any changes to the listing of the contract personnel
authorized a CAC, provide an updated listing to the contracting officer who will
provide the updated listing to the authorizing official;

(2) Return CAC:s in accordance with local policy/directives within 7 working days of
a change in status for contractor personnel who no longer require logical or physical
access;

(3) Return CACs in accordance with local policy/directives within 7 working days
following a CACs expiration date; and

(4) Report lost or stolen CACs in accordance with local policy/directives.

(e) Within 7 working days following completion/termination of the contract, the contractor
shall return all CAC:s issued to their personnel to the issuing office or the location specified
by local policy/directives.

() Failure to comply with these requirements may result in withholding of final payment.
19. CONTRACTOR REQUIRED INSURANCE (GUNSAN AB)

The contractor shall procure and maintain the following minimum kinds of insurance
during the entire period of performance under this contract.:

- TYPE AMOUNT
Automobile
Bodily Injury Liability $200,000 per person
_ $500,000 per occurrence
Property Damage Liability $20,000 per occurrence

Comprehensive General Liability ‘
Bodily Injury Liability $500,000 per occurrence
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20. CONTRACTOR REQUIRED INSURANCE (GIMHAE ROKAF)

The contractor shall procure and maintain a level of insurance coverage commensurate with
the commercial standard and in accordance with the host nation’s statutory limits during the
entire period of performance under this contract.

21. INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS
UNDER U. S. - REPUBLIC OF KOREA (ROK) STATUS OF FORCES
AGREEMENT (SOFA)

Invited contractor and technical representative (TR) status shall be governed by the U.S.-
ROK Status of Forces Agreement (SOFA) as implemented by USFK Reg 700-19.
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g. Invited contractors and TRs agree to cooperate fully with the USFK sponsoring
agency and ROK on all matters pertaining to logistic support. In particular, contractors will
provide the assigned sponsoring agency prompt and accurate reports of changes in employee
status as required by USFK Reg 700-19.

h. Except for contractor air crews flying Air Mobility Command missions, all U.S.
contractors performing work on USAF classified contracts will report to the nearest Security
Forces Information Security Section for the geographical area where the contract is to be
performed to receive information concerning local security requirements.

i. Invited contractor and TR status may be withdrawn by USFK/FKAQ upon:
(1) Completion or termination of the contract.

(2) Determination that the contractor or its employees are engaged in business
activities in the ROK other than those pertaining to U.S. armed forces.

(3) Determination that the contractor or its employees are engaged in practices illegal
in the ROK or are violating USFK regulations.

J. It is agreed that the withdrawal of invited contractor or TR status, or the withdrawal
of, or failure to provide any of the privileges associated therewith by the U.S. and USFK,
shall not constitute grounds for excusable delay by the contractor in the performance of the
contract and will not justify or excuse the contractor defaulting in the performance of this
contract. Furthermore, it is agreed that withdrawal of SOFA status for reasons outlined in
USFK Reg 700-19, paragraphs 2-6a through 2-6¢c above shall not serve as a basis for the
contractor filing any claims against the U.S. or USFK. Under no circumstance shall the
withdrawal of SOFA Status or privileges be considered or construed as a breach of contract
by the U.S. or USFK.
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22. CONTINUANCE OF PERFORMANCE DURING ANY STATE OF
EMERGENCY IN THE ROK

The Government may direct the contractor to perform in support of a war, contingency, or
exercise, as provided by law or defined by the applicable service Component Command.
Additionally, the Contractor shall be responsible for performing all functions of this contract
- during any declaration by the U.S. or Korea, of a state of emergency, or during internal strife,
rioting, civil disturbances, or perils of any other type until released by the Contracting
Officer. Contractor personnel under this contract are considered emergency essential
civilians (EEC) unless designated otherwise by the Contracting Officer.

For all EEC personnel, the contractor shall identify those employees having a U.S. military
mobilization recall commitment. The contractor shall submit to the Contracting Officer ,
adequate plans for replacing those employees [AW DOD Directives 1200.7 and 1352.1. The
contractor is responsible for identifying those Korean Citizen employees having a
mobilization or military recall commitment. The contractor shall submit to the Contracting
Officer either Republic of Korea approved exemptions for the identified employees or
adequate plans for continuing performance of the contract.

During time of war, contingency, exercise or crisis, contractor personnel will remain attached
to the headquarters, USFK for management purposes in theater. USFK/FKAQ is the
responsible office for all Invited Contractors covered by the U.S. — R.O.K. Status of Forces
Agreement. The contractor shall ensure that all contractor employees will comply with all
guidance, instructions, and general orders applicable to U.S. Armed Forces and DOD
civilians and issued by the Theater Commander or his/her representative. This will include
any and all guidance and instructions issued based upon the need to ensure mission
accomplishment, force protection and safety.

The contractor shall ensure that all contractor employees comply with Department of the Air
Force and Department of Defense directives, policies, and procedures, as well as federal
statutes, judicial interpretations and international agreements (c.g., Status of Forces
Agreements, Host Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S.
citizens in the area of operations. The Contracting Officer will resolve disputes.

The contractor shall be responsible for providing employees who meet the physical standards
and medical requirements for job performance in the designated theater of operations.

The contracting officer may direct the contractor, at the contractor’s expense, to remove or
replace any contractor employee failing to adhere to instructions and general orders issued by
the Theater Commander or his/her designated representative. The contractor will replace
employees within 72 hours, or as directed by the contracting officer, at contractor expense, if
the employee is to be removed or departs an area of operations without permission.

Before contract start, the contractor shall ensure that each contractor employee completes a

DD Form 93 (Record of Emergency Data Card), and returns the completed form to the
contracting officer’s representative or designated government official.
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The contractor shall report its employees entering and leaving the area of operations IAW
theater policies (U.S. Invited Contractors see USFK Reg 700-19) or as directed by the
Contracting Officer or his/her designated representative. Additionally, the contractor shall
report its employees in the area of operations by name and by location as required by theater
policies.

This clause does not define the obligations of the Government to provide logistic support to
the contractor personnel. Government logistic support to contractor personnel is not
contained within the scope of this contract unless otherwise noted. Government obligations
to contractors during such circumstances are defined in DODI 3020.37 (Continuation of
Essential DOD Contractor Services during Crisis); U.S. Forces Korea Regulations, SOFA
provisions, Agency Supplements and Regulations.
The Contracting Officer will discern any additional GFE, GFP or supplies necessary to
facilitate the performance of the enhanced requirement or necessary for the protection of
contractor personnel. These items will be furnished to the Contractor at the sole discretion of
the Contracting Officer.
23. HOST NATION REQUIREMENT
The contractor shall, without additional expense to the government, be responsible for
obtaining any necessary licenses, permits, visas, etc. required to perform this contract and for
complying with any Federal, State, Korean, and municipal laws, codes, and regulations
applicable to the performance of work in Korea.
24. WORK DAYS, HOLIDAYS AND WORK HOURS, U. S. AND ROK
a. U.S. Government legal holidays are as follows:

(1) 1 January (New Year's Day)

(2) 3rd Monday, January (Dr. King's Birthday)

(3) 3rd Monday, February (President's Day)

(4) Last Monday, May (Memorial Day)

(5) 4 July (Independence Day)

(6) 1st Monday, September (Labor Day)

(7) 2nd Monday, October (Columbus Day)

(8) 11 November (Veterans' Day)

(9) 4th Thursday, November (Thanksgiving Day)

(10) 25 December (Christmas Day)
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b. ROK legal holidays are as follows:
(1) 1 and 2 January (New Year)
(2) Lunar New Year (31 December, 1 and 2 January on the Lunar Calendar)
(3) 1 March (Independence Movement Day)
(4) 1 May (Labor Day)
(5) 5 May (Children's Day)
(6) Buddha's Birthday (8 April on the Lunar calendar)
(7) 6June (Memorial Day)
(8) 17 July (Constitution Day)
(9) 15 August (Liberation Day)
(10) Chu-Suk (15 and 16 August on the Lunar Calendar)
(11) 3 October (National Foundation Day)
(12) 25 December (Christmas Day)
25. TAX EXEMPTION AND CUSTOMS (ROK)

a. EXEMPTION: This clause is in implementation of Article IX of the Status of Forces
Agreement between the Republic of Korea and the United States of America granting
contractors exemption from Republic of Korea customs duties and other such charges. At the
time this contract is awarded, the Contractor shall certify to the Contracting Officer that all
materials, supplies, and equipment to be imported for the contract have been proposed to the
Government exclusive of customs duties and other such charges and; further, that the contract
price includes no customs duty whatsoever. It shall indicate to the Contracting Officer the
total amount of customs duties excluded from the contract price. The USFK Contracting
Officer will verify the amount of customs duty that would otherwise be applicable to the
contract and will issue USFK Form(s) 75 to the Contractor. The contractor will submit the
original USFK Form 75 to the governing ROK Customs Office at the time of import
declaration. The Chief of the Customs Office will review the USFK Form 75 and will
exempt the Contractor from customs duties and other such charges. During the review
process the customs office will post on the Contractor's Import Permit the anticipated
submission date for a completed USFK Form 76, which will be prepared by the Contracting
Officer and given to the contractor immediately after contract performance. The Contractor
will submit the original USFK Form 76 to the goverming ROK Customs Office no later than
the date posted on the Import Permit. If the USFK Form 76 is not submitted by the
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anticipated date, the ROK Customs Office will immediately collect the customs duties and
other such charges previously exempted.

b. If for any reason the Contractor has paid customs duties on materials, supplies, or
equipment prior to award of this contract and desires to use such materials, supplies, or
equipment for performance of this contract, the Contractor must exclude such duties from the
contract price and may obtain refund of such previously paid duties by submitting a
completed USFK Form 76 to the governing ROK Customs Office.

c. Refund: Any Contractor that requires refund of customs duties and other such charges on
items used for USFK contracts, can claim refund of such charges by submitting a copy of a
completed USFK Form 76 to the governing ROK Customs Office.

d. This entire clause is inapplicable to contracts, or any portions of contracts, funded by the
Republic of Korea.

26. TAX EXEMPTION AND SPECIAL EXCISE TAX (ROK)

This clause is in implementation of Article XVI of the Status of Forces Agreement between
the Republic of Korea and the United States, granting Contractors exemption from Republic
of Korea Special Excise Taxes. At the time this contract is awarded the Contractor shall
indicate to the Contracting Officer which items that it will purchase for the contract are
subject to Special Excise Tax. It shall indicate the name of the item, the number of units to
be purchased, the cost per unit without tax, the percentage of tax, the tax amount per unit, the
total tax, and the manufacturer of the item. The Contracting Officer will verify the
reasonableness of the quantities claimed and ensure that the Contractor has certified that the
contract price excludes Special Excise Tax on those items subject to the tax. The contractor
shall purchase the special-excise-taxed items from the manufacturer, tax-inclusive. For
construction and single-delivery type supply and service contracts, the contractor shall
employ the following procedure: At the time it purchases the items it shall present the
manufacturer with a notification letter requesting refund of the Special Excise Tax. (Copies
of this letter can be obtained from the USAC CK Contracting Officer.) The manufacturer will
endorse the letter to the manufacturer's District Tax Office which will make refund to the
manufacturer. The manufacturer will make subsequent refund to the Contractor. Requests
for refund under requirements-type contracts will be submitted monthly and will be
accompanied by copies of the USFK delivery orders issued monthly.

27. TAX EXEMPTION AND VALUE ADDED TAX (ROK)

This clause implements Article XVI of the Status of Forces Agreement between the Republic
of Korea and the United States of America, which exempts contractors from paying the
Republic of Korea Value-Added Taxes. When the contractor submits an offer, it shall certify
to the Contracting Officer that all the costs in the offer will be exclusive of any Value-Added
Tax and; further, that the proposed contract price includes no Value-Added Tax. The
contractor shall also indicate the amount and type of Value-Added Taxes excluded from the
contract price. If supplies and/or services which the contractor purchases for this contract
include Value-Added Taxes, it can obtain a full refund for the amount of the Value-Added
Tax by submitting to the ROK District Tax Office tax invoices which the contractor receives
when it purchases materials and/or services for this contract. The contractor must submit a
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copy of the USFK contract with its first tax invoice submission. Subsequent tax invoice
submissions must be accompanied by a letter which references the USFK contract submitted
with the first tax invoice submission.

28. TAX EXEMPTION FOR POL PRODUCTS (ROK)

a. This clause is in implementation of Article X VI of the Status of Forces Agreement
between the Republic of Korea and the United States of America, granting Contractors
exemption from Republic of Korea taxes for petroleum products (POL) utilized on USFK
acquisitions in the Republic of Korea. At the time this contract is awarded, the Contractor
shall make a final nomination in writing of its point of purchase for POL products to be used
on this contract. If the Contractor intends to purchase directly from an oil company refinery,
it may nominate any of the three ROK oil companies below which have agreed to sell to
Contractor FOB refinery at the SET-exempt price.

List of Oil companies and their Respective Tax Offices

1) Hyundai Oil Refinery Co., Ltd.: Dong-Inchon District Tax Office
ATTN: POL Tax Administrator
Inchon City, Korea

2) SK Corporation: Ulsan District Tax Office
ATTN: POL Tax Administrator
Ulsan City, Kyongsan Nam Do, Korea

3) LG Caltex Company: Yosu District Tax Office
ATTN: POL Tax Administrator
Yosu City, Chonla Nam Do, Korea

b. If the contractor instead intends to purchase its POL products from an individual gasoline
station, the Contracting Officer will advise the contractor as to which individual gasoline
stations will sell to it at the SET-exempt price. The contractor shall specify from which of
those stations it will purchase. In addition to specifying the oil company/gas station, the
Contractor shall state the estimated quantity and the amount of POL to be purchased from
each refinery/gas station. The USFK Contracting Officer will verify the reasonableness of
the amounts of POL products claimed for use on the contract and, based on this verification,
the USFK Responsible Officer will issue USFK POL Tax Exemption Coupons. If the
Contractor wishes to purchase from an individual gas station,

it will be required to make advance payment for the amount of POL covered by the coupons.
Advance payment will be at the SET-exempt price and will be made to the gas station(s)
previously nominated. Representatives from the nominated gas station(s) shall be present at
the issuing session. They will collect the advance payments, mark "paid" on the back of the
original copy of the coupons issued, and provide the purchasing Contractor with tax invoices
to be used by the Contractor to obtain SET refund from its governing ROK District Tax
Office. All coupons for construction contracts will be issued at the time of award. Coupons
for requirements-type contracts will be issued on a delivery order increment basis or on a
monthly basis. Pre-selected oil company refineries will sell their POL products at the SET-
exempted prices upon presentation of the coupons. Individual gas stations, which have
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previously collected POL payment in advance will accept the pre-paid USFK POL Tax
Exemption Coupons from contractors and will provide the POL amounts reflected on
tendered coupons without any further charge.

29. CONTRACTOR REGISTRATION

All local Korean contractors must be registered with the USACCK Contractor Source List
(CSL) custodian prior to award of the contract. The CSL custodian is located at USACCK,
[nformation Management Branch, Camp Coiner, Bldg 1130, Yongsan-dong, Yongsan-ku,
Seoul, Korea. Telephone numbers are 724-6974 or Commercial 02-7914-6974. U.S.
contractors must register electronically through the Central Contractor Registration (CCR)
System.

30. KOREAN LABOR LAW

Contractor shall honor employees' rights in full compliance with Korean Labor Law,
including the rights of succession of employment. Failure to comply may be deemed breach
or default of the contract and evidence of nonresponsibility. Such violation of Korean Labor
Law may be evidenced by a Republic of Korea Mimstry of Labor determination, a court
decision, or a Labor Relations Commission adjudication. If a contractor is found to be in
serious violation and fails to take adequate corrective action promptly, USFK may consider
this grounds for determining the contractor to be non-responsible for future Government
contracts.

31. EMPLOYMENT AGREEMENT

a. The Contractor shall submit an employment agreement (s) used for U.S. Nationals to the
Contracting Officer not later than 20 calendar days prior to the start of performance of this
contract.

b. Annual, sick and compensatory leave for Contractor's U.S. citizens shall be in accordance
with the Contractor's Employment Agreement. Annual, sick and compensatory leave for
Korean National employees will conform to USFK 690-1. Nevertheless, absences of
employees will not be justification for failure of the Contractor to perform this contract in
accordance with its terms and conditions. The Contractor shall comply with all local pre-
employment requirements, if any, for all employees.

c. American National employees whose employment is terminated for cause shall not be
transferred or rehired for any other job or position under any contract held by the Contractor
within the jurisdiction of United States Forces Korea (USFK).

32. EMPLOYEE INFORMATION

a. The Contractor shall provide a list of all employees by location and function with the
following information:

(1) Employee's Name
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(2) Location of Work

(3) Job/Position Title
(4) Korean Labor Classification
(5) Nationality
(6) Date of Hire
(7) Labor Cost (monthly), broken down into:
(a) Salary (dollars)
(b) Bonus
(c). Benefits
(d) Social Security

(e) Job Accident Insurance
(f) Longevity

(g) Other (Specify)

b. Scparately identify positions that are mandatory, and positions filled by over hires, and
American Nationals.

¢. The Contractor shall provide the above report to the Contracting Officer every three
months, beginning from date of award, thereafter. Such information except for American
Nationals will not be considered proprictary and may be released as part of any future
competitive solicitation or proposals.

33. COMPLIANCE WITH USFK REGULATION 690-1, CIVILIAN PERSONNEL
REGULATIONS AND PROCEDURES —~ KOREAN NATIONALS

If Contractor employs any Korean Nationals by direct hire, rather than subcontracting for
Korean Labor, its Korean employees will be members of the USFK Korean Employees
Union, by operation of USFK Regulation 690-1. In that case, Contractor's relations with its
Korean employees may very significantly impact USFK's own labor relations, as a whole, and
its ability to perform its overall mission. Accordingly, it is a performance requirement that
Contractor shall comply with USFK Regulation 690-1 in all regards, as to any direct-hire
Korean employees. Failure to pay or accord its Korean employees any other benefits AW
USFK Regulation 690-1 shall be deemed material default of performance and will constitute
grounds for possible termination for default and assessment of any excess costs of re-
procurement.
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34. AUTHORIZATIONS

This contract is authorized and executed to be performed under the provisions of the United
States - Republic of Korea Status of Forces Agreement. The Contractor shall comply with all
such agreements and any amendments
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CONTRACT DOCUMENTS, EXHIBITS OR ATTACHMENTS

ATCH NUMBER
NUMBER TITLE DATE OFPAGES
1 Statement of Work-Gunsan AB, Xorea 5 Oct 05 32
2 Statement of Work-Gimhae ROKAF, Korea 50ct05 27
3 Contract Security Classification 20 Sep 05 2
- Specification (DD Form 254) ‘
4 Past Performance Questionnaire and Cover Letter 12 Oct 05 4
5 Quality Assurance Surveillance Plan 3 Aug 05 7
Gunsan AB, Korea
6 Quality Assurance Surveillance Plan 3 Aug 05 7
Gimhae ROKAF, Korea
7 WAWEF Routing Sheet N/A 1
8 ORCA Quick Reference Guide,

Vendor Instructions Oct 04 5
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1. AFFARS 5352.215-9001 NOTICE OF PRE-BID/PRE-PROPOSAL CONFERENCE
(MAY 1996)

This requirement was previously solicited under RFP FA4428-05-R-0004 on 1 Feb 05 and
subscquently cancelled on 31 Mar 05. Pre-proposal conferences/site visits were held at both
locations in March 2005. Minutes of those meetings are available to prospective offerors
upon request. Additional pre-proposal conferences will not be held. Additional site visits will
be conducted, if required, on 28 Oct 05 at Gunsan and on 31 Oct 05 at Gimhae. Prospective
offerors may request site visits by providing the name, social security number and passport
number of attendees (not more than two) to John Fisher by fax to (618) 256-8316 or by email
to john.fisher4@scott.af.mil by 24 Oct 05.

2. ADDENDUM TO FAR 52.212-1, INSTRUCTIONS TO OFFERORS -—
COMMERCIAL ITEMS (JAN 2005)

Paragraph (b) entitled “Submission of Offers” is deleted in its cntirety and replaced with
paragraph 3, “Proposal Preparation Instructions”, below.

Paragraph (c) entitled “Period for acceptance of offers”, is changed to read: “The offeror
agrees to hold the prices in its offer firm for 120 calendar days from the date specified for
receipt of offers. '

Paragraph (e) entitled “Multiple Offers” is tailored to read: “The Government will not
consider multiple offers presenting alternative terms and conditions for satisfying the
requirements of this solicitation.” ‘

Paragraph (h) entitled “Multiple awards" is tailored to read: “The Government intends

to award one contract as a result of this solicitation. Unless otherwise provided in the
Schedule, offers may not be submitted for quantities less than those specified. The
Government reserves the right to make an award on any item for a quantity less than the
quantity offered, at the unit prices offered, unless the offeror specifies otherwise in the offer.”

Formal communications, such as requests for clarification, questions and/or written
information concerning this solicitation should be submitted in writing to:

HQ AMC/A34YR

ATTN: John Fisher/Tamara Schuette
402 Scott Drive, Unit 3A1

Scott AFB IL 62225-5302

Or Telefax number (618) 256-8316

Or E-mail to: john.fisher4@scott.af. mil and Tamara.Schuette@scott.af.mil
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The request should be in the following format:

Reference: Section __, Page , Paragraph
Question:

Written questions will be answered in writing and provided to all offerors via an amendment
to the solicitation. However, due to the time required to research a question and provide an
answer via an amendment, questions received less than 14 calendar days prior to the due date
of offers specified in this solicitation may not be answered.

3. PROPOSAL PREPARATION INSTRUCTIONS

a. To assure timely and equitable evaluation of proposals, offerors must follow the
instructions contained herein. Offerors are required to meet all solicitation requirements,
including terms and conditions, representations and certifications, and technical
requirements. Failure to meet a requirement may result in an offer being ineligible for award.
Offerors must clearly identify any exception to the solicitation terms and conditions and
provide complete accompanying rationale. The response shall consist of two (2) parts, Part I
- Price Proposal, and Part Il — Past Performance Information.

b. The contracting officer has determined there is a high probability of adequate price
competition in this acquisition. Upon examination of the initial offers, the contracting officer
will review this determination and if, in the contracting officer’s opinion, adequate price
competition exists no additional cost information will be requested and certification under
FAR 15.406-2 will not be required. However, if at any time during this competition the
contracting officer determines that adequate price competition no longer exists offerors may
be required to submit information to the extent necessary for the contracting officer to
determine the reasonableness of the price.

c. Specific Instructions:

(1) PART I - PRICE PROPOSAL — Submit original and one (1) copy
(a) Complete blocks 12, 17a and 30a, b and ¢ of the SF 1449, In
domg so, the offeror accedes to the contract terms and conditions as written in the RFP, with
attachments. These sections constitute the model contract.

(b) Insert proposed unit and extended prices on pages 3 and 4 for each
Contract Line Item, including all option periods.

(c ) Complete the necessary fill-ins and certifications in FAR 52.212-3
Offeror Representations and Certifications — Commercial Items (see FAR 52.212-3 () for
those representations and certifications that offeror shall complete electronically) and DFARS
252.212-7000 Offeror Representations and Certifications — Commercial Items pages 42
through 51. These provisions shall be returned along with the proposal.
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(2) PART II - PAST PERFORMANCE INFORMATION - Submit
original and one copy

(2) Quality and Satisfaction Rating for Contracts Completed in
the Past Three Years: Provide any information currently available (letters, metrics,
customer surveys, independent surveys, etc.) which demonstrates customer satisfaction with
overall job performance and quality of completed product for same or similar type contract.
In addition, explain corrective actions taken in the past, if any, for substandard performance
and any current performance problems.

(b)  Past Performance Surveys: The government will evaluate the
quality and extent of offeror’s performance deemed relevant to the requirements of this RFP.
The government will use information submitted by the offeror and other sources, such as
other Federal Government offices and commercial sources, to assess performance. The
offeror shall send out the Past Performance Questionnaires (See RFP Attachment 4 to each of
the offeror’s Points of Contact (POCs) for up to 9 of the most relevant contracts performed
for Federal agencies and commercial customers within the last 3 years. The responsibility to
send out the Past Performance Questionnaires rests solely with the offeror —i.e. it shall not be
delegated to any other entity. The Transmittal Letter (See RFP Attachment 4 shall be used by
the offeror in sending out the Past Performance Questionnaires. Once the Past Performance
Questionnaires are completed by your POCs, the information therein shall be considered
sensitive and shall not be released to you, the offeror. Questionnaires shall be sent directly
back to the Government. Relevant performance includes, but is not limited to, services that
are similar or greater in scope, magnitude and complexity to the effort described in this
solicitation. Contracts for all or a majority of services being acquired will be considered more
relevant than those for only a portion of the services being acquired. The evaluation of past
performance information will take into account past performance information regarding
predecessor companies, key personnel who have relevant experience, or subcontractors that
will perform major or critical aspects of the requirement when such information is relevant to
the instant acquisition. If a teaming arrangement is contemplated, provide complete
information as to the arrangement, including any relevant and recent past/present
performance information on previous teaming arrangements with same partner. If this is a
first time joint effort, each party to the arrangement must provide a list of past and present
relevant contracts.

(c) Subcontractor Consent: Past performance information pertaining
- to a subcontractor cannot be disclosed to the prime offeror without the subcontractor’s
consent. Provide with the proposal a letter from all subcontractors that will perform major or
critical aspects of the requirement, consenting to the release of their past performance
information to the prime contractor.

d. Documents submitted in response to this RFP must be fully responsive to and
- consistent with the following:

(1) Requirements of the RFP (Contract Line Items (CLINs) & Performance
Work Statement (PWS)), and govermment standards and regulations pertaining to the PWS,
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(2) Evaluation Factors for Award (See paragraph 4 below).

4. FAR 52.212-2 EVALUATION - COMMERCIAL ITEMS (JAN 1999)

(2) The Government will award a contract resulting from this solicitation to the responsible
offeror whose offer conforming to the solicitation will be most advantageous to the
Government, price and other factors considered. The following factors shall be used to
evaluate offers:

(1) PAST PERFORMANCE

(2) PRICE
Past performance is significantly more important than cost or price considerations.

(b) Options. The government will evaluate offers for award purposes by adding the total
price for all options to the total price for the basic requirement. The government may
determine that an offer is unacceptable if the option prices are significantly unbalanced.
Evaluation of options shall not obligate the government to exercise the option(s).

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the
successful offeror within the time for acceptance specified in the offer, shall result in a
binding contract without further action by either party. Before the offer's specified expiration
time, the government may accept an offer (or part of an offer), whether or not there are
negotiations after its receipt, unless a written notice of withdrawal is received before award.

5. Addendum to 52.212-2:

BASIS FOR CONTRACT AWARD: This is a competitive best value source selection in
which competing offerors past performance history will be evaluated on a basis significantly |
more important than price. By submission of its offer, the offeror accedes to all solicitation
requirements, including terms and conditions, representations and certifications, and

technical requirements, and will be determined technically acceptable. All such offers shall

be treated equally except for their prices and performance records. The evaluation process
shall proceed as follows:

a. Initially offers shall be ranked according to price, including any option prices. An
offeror’s proposed prices will be determined by multiplying the quantities identified on pages
3 and 4 by the proposed unit price for each Contract Line [tem Number or Subcontract Line
Item Number to confirm the extended amount for each. The price evaluation will document
for the offers evaluated under the following subparagraph b, the reasonableness and
affordability of the proposed total evaluated price.

b. Using the Past Performance questionnaires submitted by the offerors’ POCs and
other information independently obtained from Government or commercial sources, the
contracting officer will perform a confidence assessment on the lowest priced offeror.
Relevant performance includes, but is not limited to, performance of efforts involving
services that are similar or greater in scope, magnitude and complexity than the effort
described in this solicitation. The purpose of the past performance evaluation is to allow the
government to assess the offeror’s ability to perform the effort described in this RFP, based
on the offeror’s demonstrated present and past performance. The assessment process will

40 of 51




SOLICITATIOw NO. FA4428-05-R-0020-0001

result in an overall performance confidence assessment of High Confidence, Significant
Confidence, Satisfactory Confidence, Unknown Confidence, Little Confidence or No
Confidence, as defined in AFFARS Mandatory Procedures 5315.3, Table 3. Past performance
regarding predecessor companies, key personnel who have relevant experience or sub-
contractors that will perform major or critical aspects of the requirement will not be rated as
highly as past performance information for the principal offeror. Offerors with no relevant
past or present performance history shall receive the rating “Unknown Confidence” meaning
the rating is treated neither favorably nor unfavorably.

¢. In evaluating past performance, the government reserves the right to give greater
consideration to information on those contracts deemed most relevant to the effort described
in this RFP.

d. If the lowest priced evaluated offer is judged to have a High Confidence
performance assessment, that offer represents the best value for the government and the
evaluation process stops at this point. Award shall be made to that offeror without further
consideration of any other offers.

e. If the lowest priced offeror is not judged to have a “High Confidence” performance
confidence assessment, the next lowest priced offeror will be evaluated and the process will
continue (in order by price) until an offeror is judged to have a “High Confidence”
performance confidence assessment or until all offerors are evaluated. The Source Selection
Authority shall then make an integrated assessment best value award decision.

f. Offerors are cautioned to submit sufficient information and in the format specified
in paragraphs 2 and 3, above. Offerors may be asked to clarify certain aspects of their
proposal (for example, the relevance of past performance information) or respond to adverse
past performance information to which the offeror has not previously had an opportunity to
respond. Adverse past performance is defined as past performance information that supports
a less than satisfactory rating on any evaluation element or any unfavorable comments
received from sources without a formal rating system. Communication conducted to resolve
minor or clerical errors will not constitute discussions and the Contracting Officer reserves
the right to award a contract without the opportunity for proposal revision.

g. The government intends to award a contract without discussions with respective

offerors. The government, however, reserves the right to conduct discussions if deemed in its
best interest.
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5. FAR 52.212-3 OFFEROR REPRESENTATIONS AND CERTIFICATIONS --
COMMERCIAL ITEMS (MAR 2005) ALTERNATE I (APR 2002).

An offeror shall complete only paragraph (j) of this provision if the offeror has completed

the annual representations and certificates electronically at hitp://orca.bpn.gov . If an offeror
has not completed the annual representations and certifications electronically at the ORCA
website, the offeror shall complete only paragraphs (b) through (i) of this provision.

(a) Definitions. As used in this provision:

“Emerging small business” means a small business concern whose size is no greater than
50 percent of the numerical size standard for the NAICS code designated.

“Forced or indentured child labor” means all work or service—
(1) Exacted from any person under the age of 18 under the menace of any penalty for its
nonperformance and for which the worker does not offer himself voluntarily; or
(2) Performed by any person under the age of 18 pursuant to a contract the enforcement
of which can be accomplished by process or penalties.

“Service-disabled veteran-owned small business concern”—

(1) Means a small business concern— '
(1) Not less than 51 percent of which is owned by one or more service-disabled
veterans or, in the case of any publicly owned business, not less than 51 percent of
the stock of which is owned by one or more service-disabled veterans; and
(ii) The management and daily business operations of which are controlled by one
or more service-disabled veterans or, in the case of a service-disabled veteran with
permanent and severe disability, the spouse or permanent caregiver of such
veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a

disability that is service-connected, as defined in 38 U.S.C. 101(16).

“Small business concemn” means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
‘Government contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and size standards in this solicitation.

“Veteran-owned small business concern’ means a small business concern—
(1) Not less than 51 percent of which is owned by one or more veterans(as defined at
38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51
percent of the stock of which is owned by one or more veterans; and
(2) The management and daily business operations of which are controlled by one or
more veterans.

“Women-owned business concern” means a concern which is at least 51 percent owned
by one or more women; or in the case of any publicly owned business, at least 51 percent
of the its stock is owned by one or more women; and whose management and daily
business operations are controlled by one or more women,
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“Women-owned small business concern” means a small business concern --
(1) That is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and
(2) Whose management and daily business operations are controlled by one or more
women,

(b) Taxpayer identification number (TIN) (26 U.S.C. 6109, 31 U.S.C. 7701). (Not applicable
if the offeror is required to provide this information to a central contractor registration
database to be eligible for award.)

(1) All offerors must submit the information required in paragraphs (b)(3) through (b)(5)
of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and
3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the Internal Revenue Service (IRS).

(2) The TIN may be used by the government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)).
If the resulting contract is subject to the payment reporting requirements described in FAR
4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy
of the offeror’s TIN.]

(3) Taxpayer Identification Number (TIN).
[ JTIN: .

| [ ] TIN has been applied for.

[ ] TIN is not required because:

[ 1Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the United
States and does not have an office or place of business or a fiscal paying agent in the United
States;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentality of the Federal Government;

(4) Type of organization.

[ ] Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exempt);

[ ] Corporate entity (tax-exempt),

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ ] International organization per 26 CFR 1.6049-4;
[ ] Other

(5) Commeon parent.
[ 1 Offeror is not owned or controlled by a common parent:
[ ] Name and TIN of common parent:
Name :
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TIN

(c) Offerors must complete the following representations when the resulting contract is to be
performed in the United States or its outlying arcas. Check all that apply.

(1) Small business concern. The offeror represents as part of its offer that it [ ]is, [ ]is
not a small business concemn.

(2) Veteran-owned small business concern. [Complete only if the offeror represented itself
as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as
part of its offer that it [ ]is, [ ] is not a veteran-owned small business concern.

(3) Service-disabled veteran-owned small business concern. [Complete only if the offeror
represented itself as a veteran-owned small business concern in paragraph (c)(2) of this
provision.] The offeror represents as part of its offer that it [ ] is, [ ] is not a service-disabled
veteran-owned small business concern.

(4) Small disadvantaged business concern. [Complete only if the offeror represented itself
as a small business concern in paragraph (c)(1) of this provision.] The offeror represents, for
general statistical purposes, thatit[ ]is, [ ] is not, a small disadvantaged business concemn as
defined in 13 CFR 124.1002.

(5) Women-owned small business concern. [Complete only if the offeror represented itself
as a small business concern in paragraph (c)(1) of this provision.] The offeror represents that
it[ ]is,[ ]is nota women-owned small business concern.

Note: Complete paragraphs (c)(6) and (c)(7) only if this solicitation is expected to exceed the
simplified acquisition threshold.

(6) Women-owned business concern (other than small business concern). [Complete only
if the offeror is a women-owned business concern and did not represent itself as a small
business concern in paragraph (c)(1) of this provision.]. The offeror represents that it [ ]is, a
women-owned business concern. ‘ ,

(7) Tie bid priority for labor surplus area concerns. If this is an invitation for bid, small
business offerors may identify the labor surplus areas in which costs to be incurred on
account of manufacturing or production (by offeror or first-tier subcontractors) amount to
more than 50 percent of the contract price:

(8) Small Business Size for the Small Business Competitiveness Demonstration Program
and for the Targeted Industry Categories under the Small Business Competitiveness
Demonstration Program. [Complete only if the offeror has represented itself to be a small
business concern under the size standards for this solicitation.]

(1) [Complete only for solicitations indicated in an addendum as being set-aside for
emerging small businesses in one of the designated industry groups (DIGs).] The offeror
represents as part of its offer that it [ ]is, [ ] is not an emerging small business.

(i) [Complete only for solicitations indicated in an addendum as being for one of the
targeted industry categories (TICs) or designated industry groups (DIGs).] Offeror
represents as follows:

(A) Offeror’s number of employees for the past 12 months (check the Employees
column if size standard stated in the solicitation is expressed in terms of number of
employees); or

(B) Offeror’s average annual gross revenue for the last 3 fiscal years (check the
Average Annual Gross Number of Revenues column if size standard stated in the solicitation
1s expressed in terms of annual receipts).

(Check one of the following):
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|Number of Employees lAverage Annual Gross Revenues
I50 or fewer [$1 million or less

[51-100 | 181,000,001-$2 million

101250 1$2,000,001-$3.5 million

1251-500 ~ $3,500,001-$5 million

501-750 1$5,000,001-$10 million
1751-1,000 $10,000,001-$17 million

[Over 1,000 |Over $17 million

(9) [Complete only if the solicitation contains the clause at FAR 52.219-23, Notice of
Price Evaluation Adjustment for Small Disadvantaged Business Concerns, or FAR 52.219-
25, Small Disadvantaged Business Participation Program—Disadvantaged Status and
Reporting, and the offeror desires a benefit based on its disadvantaged status.)

(1) General. The offeror represents that either—

(A)It[ ]is,[ ]isnot certified by the Small Business Administration as a small
disadvantaged business concern and identified, on the date of this representation, as a
certified small disadvantaged business concern in the database maintained by the Small
Business Administration (PRO-Net), and that no material change in disadvantaged ownership
and control has occurred since its certification, and, where the concern is owned by one or
more individuals claiming disadvantaged status, the net worth of each individual upon whom
the certification is based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); or

(B) It [ ]has, [ ] has not submitted a completed application to the Small Business
Administration or a Private Certifier to be certified as a small disadvantaged business
concern in accordance with 13 CFR 124, Subpart B, and a decision on that application is
pending, and that no material change in disadvantaged ownership and control has occurred
since its application was submitted.

(11) Joint Ventures under the Price Evaluation Adjustment for Small Disadvantaged
Business Concerns. The offeror represents, as part of its offer, that it is a joint venture that
complies with the requirements in 13 CFR 124.1002(f) and that the representation in
paragraph (c)(9)(i) of this provision is accurate for the small disadvantaged business concern
that is participating in the joint venture. [The offeror shall enter the name of the small
disadvantaged business concern that is participating in the joint venture:

1

(10) HUBZone small business concern. [Complete only if the offeror represented itself as
a small business concern in paragraph (c)(1) of this provision.] The offeror represents, as
part of its offer, that--

(1)1t ]is, [ ]isnota HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concems maintained by
the Small Business Administration, and no material change in ownership and control,
principal office, or HUBZone employee percentage has occurred since it was certified by the
Small Business Administration in accordance with 13 CFR part 126; and

(1) It [ ]is, [ ] not a joint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (c)(10)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint venture. [The
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offeror shall enter the name or names of the HUBZone small business concern or concerns
that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the
HUBZone representation.

(11) (Complete if the offeror has represented itself as disadvantaged in paragraph (c)(4) or
(c)(9) of this provision.) [The offeror shall check the category in which its ownership falls]:
_____ Black American.

____Hispanic American.

____Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
___Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia,
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),
Vietnam, Korea, The Philippines, U.S. Trust Territory or the Pacific Islands (Republic of
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth
of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati,
Tuvalu, or Nauru). »

__ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan,
Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

___Individual/concern, other than one of the preceding.

(d) Representations required to implement provisions of Executive Order 11246 --
(1) Previous contracts and compliance. The offeror represents that --

(i) It[ ] has, [ ] hasnot, participated in a previous contract or subcontract subject to the
Equal Opportunity clause of this solicitation; and

(i) It [ Jhas, [ ] hasnot, filed all required compliance reports.

(2) Affirmative Action Compliance. The offeror represents that --

() It [ ] has developed and has on file, [ ] has not developed and does not have on file,
at each establishment, affirmative action programs required by rules and regulations of the
Secretary of Labor (41 CFR parts 60-1 and 60-2), or

(i) It [ ] has not previously had contracts subject to the written affirmative action
programs requirement of the rules and regulations of the Secretary of Labor.

(e) Certification Regarding Payments to Influence Federal Transactions (31 U.S.C. 1352).
(Applies only if the contract is expected to exceed $100,000.) By submission of its offer, the
offeror certifies to the best of its knowledge and belief that no Federal appropriated funds
have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of
Congress or an employee of a Member of Congress on his or her behalf in connection with
the award of any resultant contract.

() Buy American Act Certificate. (Applies only if the clause at Federal Acquisition
Regulation (FAR) 52.225-1, Buy American Act — Supplies, is included in this solicitation.)
(1) The offeror certifies that each end product, except those listed in paragraph (f)(2) of
this provision, is a domestic end product and that the offeror has considered components of
unknown origin to have been mined, produced, or manufactured outside the United States.
' The offeror shall list as foreign end products those end products manufactured in the United
States that do not qualify as domestic end products. The terms “component,” “domestic end
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product,” “end product,” “foreign end product,” and “United States” are defined in the clause
of this solicitation entitled “Buy American Act—Supplies.”
(2) Foreign End Products:

ILINE ITEM NO. .~ [COUNTRY OF ORIGIN
| < |

! -
i

[List as necessary]

(3) The Government will evaluate offers in accordance with the policies and procedures of
FAR Part 25.

(8
(1) Buy American Act - Free Trade Agreements -- Israeli Trade Act Certificate. (Applies

only if the clause at FAR 52.225-3, Buy American Act - Free Trade Agreements -- Israeli
Trade Act, is included in this solicitation.)

(1) The offeror certifies that each end product, except those listed in paragraph (g)(1)(ii)
or (g)(1)ii1) of this provision, is a domestic end product and that the offeror has considered
components of unknown origin to have been mined, produced, or manufactured outside the
United States. The terms *‘component,” “domestic end product,” “end product,” “foreign end
product,” and “United States” are defined in the clause of this solicitation entitled “Buy
American Act—Free Trade Agreements—Israeli Trade Act.”

(i1) The offeror certifies that the following supplies are end products of Australia,
Canada, Chile, Mexico, or Singapore or Israeli end products as defined in the clause of this
solicitation entitled “Buy American Act—Frce Trade Agreements—Isracli Trade Act™:

End Products of Australia, Canada, Chile, Mexico, or Singapore, or Israeli End Products:

ILINE ITEM NO. ICOUNTRY OF ORIGIN

| |

] |
|

|

[List as necessary)

(1ii) The offeror shall list those supplies that are foreign end products (other than
those listed in paragraph (g)(1)(ii) or this provision) as defined in the clause of this
solicitation entitled “Buy American Act—Free Trade Agreements—Israeli Trade Act.” The
offeror shall list as other foreign end products those end products manufactured in the United
States that do not qualify as domestic end products.

Other Foreign End Products:

ILINE ITEM NO. ICOUNTRY OF ORIGIN

! :
| B

[List as necessary]
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(iv) The Government will evaluate offers in accordance with the policies and
procedures of FAR Part 25.

(2) Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate, Alternate I
(Jan 2004). If Alternate I to the clause at FAR 52.225-3 is included ih this solicitation,
substitute the following paragraph (g)(1)(ii) for paragraph (g)(1)(ii) of the basic provision:
(g)(1)(11) The offeror certifies that the following supplies are Canadian end products as
defined in the clause of this solicitation entitled “Buy American Act—Free Trade
Agreements—Israeli Trade Act™:

Canadian End Products:
Line Item No.:

[List as necessary]

(3) Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate, Alternate
I (Jan 2004). If Alternate II to the clause at FAR 52.225-3 is included in this solicitation,
substitute the following paragraph (g)(1)(ii) for paragraph (g)(1)(ii) of the basic provision:
(&)(1)(ii) The offeror certifies that the following supplies are Canadian end products or Israeli
end products as defined in the clause of this solicitation entitled *'Buy American Act--Free
Trade Agreements--Israeli Trade Act":
Canadian or Israeli End Products:

]fi;e [term No.: lCountry of Origin:
| i
I |

[List as necessary]

(4) Trade Agreements Certificate. (Applies only if the clause at FAR 52.225-5, Trade
Agreements, is included in this solicitation.)

(1) The offeror certifies that each end product, except those listed in paragraph (g)(4)(ii)
of this provision, is a U.S.-made or designated country end product as defined in the clause of
this solicitation entitled “Trade Agreements.”

(ii) The offeror shall list as other end products those end products that are not U.S.-

“madec or designated country end products,
Other End Products

|Line Item No.: E’ountry of Origin:
r

|
| |
| |

[List as necessary)

(iii) The Government will evaluate offers in accordance with the policies and
procedures of FAR Part 25. For line items covered by the WTO GPA, the Government will
evaluate offers of U.S.-made or designated country end products without regard to the
restrictions of the Buy American Act. The Government will consider for award only offers of
U.S.-made or designated country end products unless the Contracting Officer determines that
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there are no offers for such products or that the offers for such products are insufficient to
fulfill the requirements of the solicitation.

(h) Certification Regarding Debarment, Suspension or Ineligibility for Award (Executive
Order 12549). (Applies only if the contract value is expected to exceed the simplified
acquisition threshold.) The offeror certifies, to the best of its knowledge and belief, that the
offeror and/or any of its principals--

(1)[ ] Are, [ ] are not presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency; and

(2)[ ] Have, [ ] have not, within a three-year period preceding this offer, been convicted
of or had a civil judgment rendered against them for: commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a Federal, state or
local government contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving
stolen property; and

(3) [ ] Are, [ ] are not presently indicted for, or otherwise criminally or civilly charged by
a Govermnment entity with, commission of any of these offenses.

(i) Certification Regarding Knowledge of Child Labor for Listed End Products (Executive
Order 13126). [The Contracting Officer must list in paragraph (i)(1) any end products being
acquired under this solicitation that are included in the List of Products Requiring
Contractor Certification as to Forced or Indentured Child Labor, unless excluded at
22.1503().]

(1) Listed End Product

'Listed End Product [Listed Countries of Origin:
- |
r |
(2) Certification. [If the Contracting Officer has identified end products and

countries of origin in paragraph (i)(1) of this provision, then the offeror must certify to either
(1)(2)(i) or (1)(2)(ii) by checking the appropriate block.]

[ ] (i) The offeror will not supply any end product listed in paragraph (i)(1) of this provision
that was mined, produced, or manufactured in the corresponding country as listed for that
product.

[ ] (ii) The offeror may supply an end product listed in paragraph (i)(1) of this provision that
was mined, produced, or manufactured in the corresponding country as listed for that product.
The offeror certifies that is has made a good faith effort to determine whether forced or
indentured child labor was used to mine, produce, or manufacture any such end product
furnished under this contract. On the basis of those efforts, the offeror certifies that it is not
aware of any such use of child labor.

1)) .
(1) Annual Representations and Certifications. Any changes provided by the offeror in
paragraph (j) of this provision do not automatically change the representations and
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certifications posted on the Online Representations and Certifications Application (ORCA)
website.

(2) The offeror has completed the annual representations and certification electronically
via the ORCA website at http://orca.bpn.gov .After reviewing the ORCA database
information, the offeror verifies by submission of this offer that the representation and
certifications currently posted electronically at FAR 52.212-3, Offeror Representations and
certifications—Commercial Items, have been entered or updated in the last 12 months, are
current, accurate, complete, and applicable to this solicitation (including the business size
standard applicable to the NAICS code referenced for this solicitation), as of the date of this
offer and are incorporated in this offer by reference (see FAR 4.1201), except for paragraphs

. [Offeror to identify the applicable paragraphs at (b) through (i) of this
provision that the offeror has completed for the purposes of this solicitation only, if any.
These amended representation(s) and/or certification(s) are also incorporated into this offer
and are current, accurate, and complete as of the date of this offer. Any changes provided by
the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.]

6. DFARS 252.212-7000 OFFEROR REPRESENTATIONS AND CERTIFICATIONS-
-COMMERCIAL ITEMS. (JUN 2005)

(a) Definitions. As used in this clause—

(1) “Foreign person” means any person other than a United States
person as defined in Section 16(2) of the Export Administration Act of
1979 (50 U.S.C. App. Sec. 2415).

(2) “United States” means the 50 States, the District of Columbia,
outlying areas, and the outer Continental Shelf as defined in 43 U.S.C.
1331.

*(3) “United States person” is defined in Section 16(2) of the Export
Administration Act of 1979 and means any United States resident or
national (other than an individual resident outside the United States
and employed by other than a United States person), any domestic
concern (including any permanent domestic establishment of any
foreign concern), and any foreign subsidiary or affiliate (including any
permanent foreign establishment) of any domestic concern which is
controlled in fact by such domestic concem, as determined under
regulations of the President.

(b) Certification. By submitting this offer, the Offeror, if a foreign person,
company or entity, certifies that it—

(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect
to the Secondary Boycott of Israel by Arab countries, which 50 U.S.C.
App. Sec. 2407(a) prohibits a United States person from taking.
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(c) Representation of Extent of Transportation by Sea. (This representation
does not apply to solicitations for the direct purchase of ocean transportation
services). '

(1) The Offeror shall indicate by checking the appropriate blank in
paragraph (c)(2) of this provision whether transportation of supplies by
sea is anticipated under the resultant contract. The term “supplies” is
defined in the Transportation of Supplies by Sea clause of this
solicitation.

(2) Representation. The Offeror represents that it—

Does anticipate that supplies will be transported by sea in the
performance of any contract or subcontract resulting from this solicitation.

Does not anticipate that supplies will be transported by sea in the
performance of any contract or subcontract resulting from this solicitation.

(3) Any contract resulting from this solicitation will include the
Transportation of Supplies by Sea clause. If the Offeror represents that
it will not use ocean transportation, the resulting contract will also
include the Defense Federal Acquisition Regulation Supplement clause
at 252.247-7024, Notification of Transportation of Supplies by Sea.
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INTEGRATED ASSESMENT BEST VALUE DECISION
REQUEST FOR PROPOSAL (RFP) NUMBER FA4428-05-R-0020
AIR TERMINAL AND GROUND HANDLING SERVICES (ATGHS)

FOR AIR MOBILITY COMMAND :
AT GUNSAN AB, KOREA AND GIMHAE ROKAF, KOREA

1. This source selection was conducted in accordance with Air Force Federal Acquisition

Regulation Supplement (AFFARS) 5315.3, Performance Price Tradeoff (PPT) procedures.

As the Contracting Officer (CO) for this acquisition, I have determined that the proposal

submitted by Maytag Aircraft Corporation provides the best overall value to satisfy the Air

" Force requirement. This decision is based on the criteria established in the solicitation
provisions of the RFP, an integrated assessment of the lowest and next lowest priced
proposals submitted in response to the solicitation, and the capability (i.e., past performance

.confidence assessment rating and price) of Maytag Aircraft Corporation to accomplish the
work required. '

2. The solicitation stated the government’s intent to award withoqf discussions.

3. The solicitation provided that two factors would be used to evaluate offers, past
performance and price, with past performance being significantly more important than price.

4. Nine proposals were received in response to the RFP:
— —_

SM Aviation Services ' I
Maytag Aircraft Corporation
PAE
CAYV International
Express One
Foreman Aviation
Phoenix Management
C. Martin Company
Willis-McAdams

L > |
5. Based on the responses received and documented in the file, confidence assessment ratings
were determined as indicated below on the lowest and next lowest priced offers.

r 7
. ‘ _/A

The solicitation provisions stated if the lowest priced offeror was not judged to have a High
Confidence performance confidence assessment, the next lowest priced offeror would be
evaluated and the process would continue in order by price until an offeror was judged to
have a High Confidence performance confidence assessment or until all offers were
evaluated. An integrated assessment best value award decision would then be made. As a
result of the integrated assessment, I have determined that the Maytag offer represents the
best value to the government as outlined below.
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6. Past performance surveys were included as an attachment to the solicitation for offerors to
send to points of contact (POCs) for nine of their most relevant contracts performed within
the last three years. POCs were asked to return the surveys directly to the contracting officer.
The contracting officer also obtained information on offerors from the Past Performance
Information Retrieval System (PPIRS). A Performance Confidence Assessment Group
(PCAG) was formed to determine offeror’s performance confidence assessment. The PCAG
was composed of the following personnel: :

/ K HQ AMC/A34YR

. HQ AMC/A43R
(- -
In accordance with the RFP, past performance was evaluated by the PCAG as a measure of
the government’s confidence in the offeror’s ability to successfully perform based on their
past performance history on previous and current contracts. The following is a summary and
analysis of performance information gathered on the two lowest priced offers.

r . -
a.

"SﬂHRGE-SELE.CIIﬂN_S-ENS-PFHLE “FOROFHEAL-USE-ONEY
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7. Price. Information in the price proposal was limited to the contract line item numbers
(CLINS) as specified in the schedule. The CLIN prices of all offers were checked for
accuracy and total price as detailed in the solicitation.

8.In suinmary, the PCAG’s

~ Contract Specialist

Approved.

Contracting Officer

‘SOURGE—S—EBEG’TTON‘SENSTTﬁLE‘FOR“O“FFICHﬁTHS'E—GNﬁ-Y |
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FOROFFICIALUSE-ONEY-
NEGOTIATION SERSIFIVE

CLEARANCE
Reference: Clearance Number 06-03

SUBJECT: Solicitation FA4428-06-C-0004, Contracted Air Terminal Operations at
Gunsan AB and Gimhae ROKAF, Korea

1. Asthe Services Designated Official/Approval Authority I hereby approve your
Request for Clearance (RFC) to award without discussion in this competitive acquisition.

2. Services Designated Official (SDO) Certification: In accordance with AMC
Management and Oversight of Acquisition of Services Process (MOASP), the A34Y
Management and Oversight of Acquisition of Services Process (MOASP) and Section
801, 10 USC 2330, the undersigned, acting in the capacity of SDO for this acquisition
determines that the Performance Work Statement is, to the maximum extent possible,
performance based (considering the need for many of the tasks to be performed in
accordance with various AMC, Air Force; and DoD instructions to facilitate revenue
collection, ensure in-transit visibility, and interface with various Government-unique
information systems, as well as the safety requirements inherent in this acquisition),
reflects outcomc-based objectives in the Service Delivery Summary, and contains metrics
appropriate for the requirement that will ensure timely and accurate assessment of
contractor performance.

r 1
' )

Chief, Contract Airlifi”

Directorate of Operations
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SERVICES
CONTRACTOR PERFORMANCE ASSESSMENT REPORT.(CPAR) INFO%QEI. ON TECHNOLOG\W

QNS SUPPORT
! NAMEJADDRESS OF CONTRACYOR (Divisiom - INTIAL INTERMEDIATE FINAL - OUT OF ADDENDUM
MAYTAG AIRCRAFT CORPORATION Tl X REPORT CYCLE DENDY
g (1) ?, ; LEgMgNPR?gchEcé 0 g 09183440 3. PERIOD OF PERFORMANCE BEING ASSESSED
RAD! . 3 _
USA 04/01/72006 09/30/2006
CAGE CODE DUNS + 4 NUMBER 42 CONTRACT NUMBER 4b, DOD BUSINESS SECTOR & SUB-SECTOR
€B700 007969819 FA442806C000¢ DOD 1RANSPORTATION
FSC OR SERVICE CODE NAICS 5. CONTRACTING OFFICE (Organization and Code)
v999 458115 ) HQ AMC/A34YR FA4428
6 LOCATION OF CONTRACT PERFORMANCE (it rewyn item )) 7a. CONTRACTING OFFICER 7b. PHONE NUMBER
Gunsan AB and Gimhae ROKAF, Republic of TAMARA SCHUETTE 618-229-2458
Korea
Ra. CONTRACT AWARD DATE 8h. CONTRACT EFFECTIVE DATE 9. CONTRACT COMPLFETION DATE
0270772006 04/01/2006 09/30/2010
10.N/A
11. AWARDED VALLE 12 CURRFNT CONTRACT DOLLAR VALUE
$2,127,288 $217,328
13. X COMPETITIVE NON-COMPETITIVE

14. CONTRACT TYPE

w1 Tn [ T T Jow [ [on | Jow [ Jom | e

15. KEY SUBCONTRACTORS AND DESCRIPTION OF EFFORT PERFORMED

T, PROGRAM TITLE AND PHASE OF ACQUISITION {1f applicabic) ) e ] -
Gunsan AB and Gimhae ROKAF Xorea, Air Terminal and Ground Handling Services

17. CONTRACT EFFGRT DESCRIPTION (Highligh key components, technologies and requircments; ley_miletkvm evenls .nn:i major modifications 10 contract duréng this period.) L.
The contractor provides personnel, supervision, equipment, facilities, and liaison

support to perform Air Terminal and Ground Handlirg (ATGHS) for Air Mobility Command
(AMC) missions at Gunsan AB, Republic cof Korea, and Gimhae RCKAF, Republic of Korea. The
contractor shall process, up/download, and document the movement of cargo and

passengers. The contractor shall manage ATGHS to maintain a level of service that
enhances the image of AMC.” The con:iractor shall provide Electronic DATA Interchange for
manifesting cargo and passengers, creating and transmitting reports/messages, as well as
accomplisking general communications. The contractor is responsible for establishing a

{eontinued...

CURRENT RATING

PAST RATING Unsatisfactucy ‘ Marginal | §niv.fm>ry l Very Good I Exceptional ‘ N/A

IR. EVALUATE THE FOLLOWING AREAS l

1

2 QUALITY OF PRODUCT OR SERVICE f

b. SCHEDULE

¢. COSTCONTROL

4. BUSINESS RELATIONS

e MANAGEMENT OF K.EY PERSONNEL *
. OTHER AREAS

)

n L J

s o ) FOR OFFICIAL USE ONLY (When Filled In)

DD Form 2846, September 242
* Not applicabie to Operations Suprunt
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19. NIA

QUALITY OF PRODUCT OR SERVICE:

20. ASSESSING OFFICIAL li.c. PROGRAM MANAGER OR EQUIVALENT INDIVIDUAL RESPONSIBLE FOR PROGRAM, PROJECT, OR TASK/JOB ORDER EXECUTION) NARRATIVE (Sec PARA. 1.3)

]

-

EMAIL-ADDRESS

"} SIGNATURE ~

[ .
{continueid, .
21. NAME AND TITLE OF ASSESSING OFFICIAL (S¢e PARA. 1.3) J ORGANIZATION ANDCODE PHONE NUMBER —tonimed.
ADMINLSTKAL LVE CONTRACTING CFFICER | OL-T AMCAOS/A3K 315-225-9307
EMAIL ADDRESS . FAX NUMBCR
_ i R 315-225-7242
SIGNATURE ) DATE 11/26/2006
22. CONTRACTOR COMMENTS (Controg Ontinnl . —_-q
ADDITIONAL/OTHER: /
L’- ‘ - 1continued.,.!
23. NAME AND TITLE OF CONTRACTCR REPRESENTATIVE B PHONE NOVIBER S
“D1KEULUK, BUSINESS OPERATIONS ' (719) 593-1600
' FAX NUM

ABER
(719) 593-8518

PATE 03/06/2007

24, REVIEW BY REVIEWING OFFICIAL (Comments Dptional) £

EMAIL ADDRESS .
tamara.schuette@ustranscom.mil

- : , A
25. NAME AND TITLE OF REVIEWING OFFICIAL ORGANIZATION AND CODE PHONE NUMBER
AMARA SCHUETTE
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