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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 1. REQUISITION NUMBER PAGE 1 OF 21 
F3ST955179A2OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 

2. CONTRACT NO. 3. AWARD/EFFECTive DATE 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE 
GS-00-F-0030L 03-0ct-2005 FA4452-06-F-0021 
7. FOR SOLICITATION •. NAME b. TELEPHONE NUMBER (NQ CoIIecl Calls) 8. OFFER DUE DATEILOCAl TIME 

INFORMATION CALL: 

9. ISSUED BY CODE IFA4452 10. THIS ACOUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS 

HOAMCIA7KF ~ UNRESTRICTED DESTINATION UNLESS Net 30 Days 
507 SYMINGTON DR, RM W202 SET ASIDE: % FOR BLOCK IS MARKED 

SCOTI AFB IL 62225·5022 D SEE SCHEDULE 

~ 'MAC"""""HUBZONE SMALL BUSINESS G13a. THIS CONTRACT IS A RATED ORDER 

UNDER DPAS (15 CFR 700)
8(A} 

13b. RATING DO-C9 

TEL: 618-256-9999 NAICS: 541511 14. METHOD OF SOLICITATION 

FAX: 618-256-5724 SIZE STANDARD: 
DRFO DIFB DRFP 

15. DELIVER TO CODE I ADMINISTERED BY CODE I 

SEE SCHEDULE SEE ITEM 9 

17a.CONTRACTOR! OFFEROR CODE 11RGT1 18a. PAYMENT WilL BE MADE BY CODE IF03000 

EO DFAS-DY/CVFD 
(b)(6) PO BOX 369024 

10215 TECHNOLOGY DRIVE, SUITE 201 COLUMBUS OH 43218-9024 
KNOXVILLE TN 37932 

FACILITY 

TEL (b)(6) CODE

D17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK 
SUCH ADDRESS IN OFFER BELOW IS CHECKED 0 SEE ADDENDUM 

19. ITEM NO. 20. SCHEDULE OF SUPPLIESI SERVICES 21. QUANTITY 22. UNIT 23. UNIT PRICE 24. AMOUNT 

SEE SCHEDULE 

25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Gov!. Use Only) 

See Schedule $3,110,000.00 

D 27•. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212·4. FAR 52.212·3. 52.212·5 ARE ATIACHED. ADDENDA ~RE DARE NOT ATIACHED 

D27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212·5 IS ATIACHED. ADDENDA GRE DARE NOT ATIACHED 

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN Q COPIES 29. AWARD OF CONTRACT: REFERENCEDTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER All ITEMS 
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS 

~ OFFER DATED . YOUR OFFER ON SOLICITATION 
X (BLOCK 5). INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. 

30a. SIGNATURE OF OFFEROR/CONTRACTOR 

30b. NAME AND TITLE OF SIGNER 

(TYPE: OR PRIN7J 

30e. DATE SIGNED 

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

31 a. UNITEO STATES Oe' AMERICA (SIGNATURE OF CONTRACTING OFFICER) 31c. DATE SIGNED 

3Ib. NAME OF CONTRACTING OFFICER 

MINER, MARY I CONTRACTING Oe'FICER 

TEL: 616-256-9944 

03-0ct-lOOS 

(TYPE OR PRINT) 

E.MAIL: mary.miner@scott,af,mil 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV 4/2002) 
PREVIOUS EDITION IS NOT USABLE Prescribed by GSA 

FAR (48 CFR) 53.212 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS IPAGE 2 OF21 
(CONTINUED) 

19. ITEM NO. 20. SCHEDULE OF SUPPLIESI SERVICES 21. QUANTITY 22. UNIT 23. UNIT PRICE 24. AMOUNT 

SEE SCHEDULE 

32a. QUANTITY IN COLUMN 21 HAS BEEN oRECEIVED 0 INSPECTED ~ 
CCEPTED. AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32<:. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE REPRESENTATIVE 

329. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

329. E·MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 

CORRECT FOR oCOMPLETE 0 PARTIAL oFINALIPARTIAL! IFINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

141&. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

141b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 410. DATE 

42a. RECEIVED BY (Print) 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (VY/MMlDD) ]42d. TOTAL CONTAINERS 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV 4/2002) BACK 
PREVIOUS EDITION IS NOT USABLE Prescribed by GSA 

FAR (48 CFR) 53.212 



FA4452-06-F-0021 

Page 3 of21 

Section SF 1449 - CONTINUATION SHEET 

ITEM NO 
0001 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Labor - JF AST Technical Support 

COST 

Labor - JF AST Technical Support in accordance with JF AST PWS dated 23 Sep 
05. 

Period of Performance: ? Oct 05 through 30 Sep 06 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

AMOUNT 

ESTIMATED COST $0.00 

Funded Amount $0.00 

FOB: Destination 

ITEM NO 
OOOIAA 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Labor - JF AST On-Site Technical Support 

COST 

Labor - JF AST On-Site Technical Support in accordance withJF AST PWS dated 
23 Sep 05. 

Period of Performance: 3 Oct 05 through 30 Sep 06. 

Estimated labor hours for line items, and labor categories with associated rates by 
rate effectiveness period, are identified in the task order section titled, Special 
Instructions. 

MILSTRIP: F3ST955 I 79A200 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

AMOUNT 

ACRN AA Funded Amount 

ESTIMA TED COST $320,000.00 

$320,000.00 

FOB: Destination 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
OOOIAB Lot 

Labor - IFAST On-Site Tech & Dev Spt 

COST 

Labor - IFAST On-Site Technical and Development Support in accordance with 

JFAST PWS dated 23 Sep 05. 


Period of Performance: 3 Oct 05 through 30 Sep 06. 


Estimated labor hours for line items, and labor categories with associated rates by 

rate effectiveness period, are identified in the task order section titled, Special 

Instructions. 


MILSTRIP: F3ST955 I 79A20 I 


PURCHASE REQUEST NUMBER: F3ST955 I 79A2 


SIGNAL CODE: A 


ESTIMATED COST 

ACRN AB Funded Amount 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
OOOIAC Lot 

Labor - JF AST Development Support 

COST 


Labor - JF AST Development Support in accordance with JF AST PWS dated 23 

Sep 05. 


Period of Performance: 3 Oct 05 through 30 Sep 06. 


Estimated labor hours for line items, and labor categories with associated rates by 

rate effectiveness period, are identified in the task order section titled, Special 

Instructions. 


MILSTRIP: F3ST955179A202 


PURCHASE REQUEST NUMBER: F3ST955179AZ 


SIGNAL CODE: A 


ESTIMATED COST 

ACRN AB Funded Amount 

FOB: Destination 

FA445Z-06-F-OOZl 
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AMOUNT 

$149,499.00 

$149,499.00 

AMOUNT 

$Z,587,265.00 

$2,587,265.00 

http:2,587,265.00
http:Z,587,265.00
http:149,499.00
http:149,499.00


ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0002 Lot 

Travel - JF AST Technical Support 

COST 

Travel - JF AST Technical Support in accordance with JF AST PWS dated 23 Sep 
OS, 

Period of Performance: 3 Oct 05 through 30 Sep 06 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

ESTIMATED COST 

Funded Amount 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0002AA Lot 

Travel - JF AST Technical Support 

COST 

Travel - JF AST Technical Support in accordance with JF AST PWS dated 23 Sep 
OS, 

Period of Performance: 3 Oct 05 through 30 Sep 06, 

MILSTRIP: F3ST955179A203 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

ESTIMATED COST 

ACRN AB Funded Amount 

FOB: Destination 

FA4452-06-F-0021 
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AMOUNT 

$0,00 

$0,00 

AMOUNT 

$48,711.00 

$48,711,00 

http:48,711.00


ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0003 Lot 

ODCs - JF AST Technical Support 

COST 

Other Direct Costs - JF AST Technical Support in accordance with JFAST PWS 
dated 23 Sep 05. 

Period of Performance: 3 Oct 05 through 30 Sep 06 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

ESTIMATED COST 

Funded Amount 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0003AA Lot 

ODCs - JF AST Technical Support 

COST 

Other Direct Costs - JF AST Technical Support in accordance with IFAST PWS 
dated 23 Sep 05. 

Period of Performance: 3 Oct 05 through 30 Sep 06. 

MILSTRIP: F3ST955 I 79A204 

PURCHASE REQUEST NUMBER: F3ST955179A2 

SIGNAL CODE: A 

ESTIMATED COST 

ACRN AB Funded Amount 

FOB: Destination 

F A4452-06-F-0021 
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AMOUNT 

$0.00 

$0.00 

AMOUNT 

$4,525.00 

$4,525.00 

http:4,525.00
http:4,525.00


FA44S2-06-F-0021 

Page 70f21 

ITEM NO 
1001 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Op Yr I Labor· JFAST Technical Support 

COST 

Option Year I Labor· JFAST Technical Support in accordance with JFAST PWS 
dated 23 Sep 05. 

Period of Performance: 1 Oct 06 through 30 Sep 07. 

Total estimated labor hours for Option Period 1 performance. 24,645 hours. 

Total not-to-exceed labor amount for Option Period 1- $2,546,765.00. 

Labor categories with associated rates by rate effectiveness period, are identified 
in the task order section titled, Special Instructions. 

SIGNAL CODE: A 

AMOUNT 

ESTIMATED COST $0.00 

Funded Amount $0.00 

FOB: Destination 

ITEM NO 
1002 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UN[TPRICE 

Op Yr I Travel- JFAST Technical Support 

COST 

Option Year I Travel- JFAST Technical Support in accordance with JFAST 
PWS dated 23 Sep 05. 

Period of Performance: I Oct 06 through 30 Sep 07. 

Option Year 1 total not-to-exceed travel amount - $48,711.00. 

SIGNAL CODE: A 

AMOUNT 

ESTIMATED COST $0.00 

Funded Amount $0.00 

FOB: Destination 
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ITEM NO 
1003 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Op Yr 1 ODCs - JFAST Technical Support 

COST 

Option Year I Other Direct Costs - JFAST Technical Support in accordance with 
JFAST PWS dated 23 Sep 05. 

Period of Performance: I Oct 06 through 30 Sep 07. 

Option year I total not-to-exceed ODC amount - $4,525.00. 

SIGNAL CODE: A 

AMOUNT 

ESTIMATED COST $0.00 

Funded Amount $0.00 

FOB: Destination 

ITEM NO 
2001 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Op Yr 2 Labor - JFAST Technical Support 

COST 

Option Year 2 Labor - JFAST Technical Support in accordance with JFAST PWS 
dated 23 Sep 05. 

Period of Performance: 1 Oct 07 through 30 Sep 08. 

Total estimated labor hours for Option Period 2 performance - 14,340 hours. 

Total not-to-exceed labor amount for Option Period I - $1,396,765.00. 

Labor categories with associated rates by rate effectiveness period, are identified 
in the task order section titled, Special Instructions. 

SIGNAL CODE: A 

AMOUNT 

ESTIMATED COST $0.00 

Funded Amount $0.00 

FOB: Destination 
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ITEM NO 
2002 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

UNIT PRICE 

Op Yr 2 Travel- JFAST Technical Support 

COST 

Option Year 2 Travel- JFAST Technical Support in accordance with JFAST 
PWS dated 23 Sep 05. 

Period of Performance: I Oct 07 through 30 Sep 08. 

Option Year 2 total not-to-exceed travel amount - $48,711.00. 

SIGNAL CODE: A 

AMOUNT 

Funded Amount 

ESTIMATED COST $0.00 

$0.00 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003 
OPTION 

Lot 
Op Yr 2 ODCs - JFAST Technical Support 

COST 

Option Year 2 Other Direct Costs - JF AST Technical Support in accordance with 
JFAST PWS dated 23 Sep 05. 

Period of Performance: 1 Oct 07 through 30 Sep 08. 

Option year 2 total not-to-exceed ODC amount - $4,525.00. 

SIGNAL CODE: A 

Funded Amount 

ESTIMATED COST $0.00 

$0.00 

FOB: Destination 

DELIVERY INFORMA nON 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS lIrc 

0001 POP 03-0CT-2005 TO 
30-SEP-2006 

N/A N/A 
FOB: Destination 

OOOIAA POP 03-0CT-2005 TO 
30-SEP-2006 

N/A USTCIJ6 - F3ST95 
STEVE STOVEY 
508 SCOTT DRIVE 
SCOTT AFB IL 62225-5357 
229-1323 
FOB: Destination 

F3ST95 
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OOOIAB POP 03-0CT-2005 TO 
30-SEP-2006 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

F3ST95 

OOOIAC POP 03-0CT-2005 TO 
30-SEP-2006 

N/A (SAME AS PREVIOUS LOCA nON) 
FOB: Destination 

F3ST95 

0002 POP 03-0CT-2005 TO 
30-SEP-2006 

N/A N/A 
FOB: Destination 

0002AA POP 03-0CT-2005 TO 
30-SEP-2006 

N/A USTC/J6 - F3ST95 
STEVE STOVEY 
508 SCOTT DRIVE 
SCOTT AFB IL 62225-5357 
229-1323 
FOB: Destination 

F3ST95 

0003 POP 03-0CT-2005 TO 
30-SEP-2006 

N/A N/A 
FOB: Destination 

0003AA POP 03-0CT-2005 TO 
30-SEP-2006 

N/A USTC/J6 - F3ST95 
STEVE STOVEY 
508 SCOTT DRIVE 
SCOTT AFB IL 62225-5357 
229-1323 
FOB: Destination 

F3ST95 

1001 POP 01-OCT-2006 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

1002 POP 01-OCT-2006 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

1003 POP 0 I-OCT-2006 TO 
30-SEP-2007 

N/A N/A 
FOB: Destination 

2001 POP 0 I-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

2002 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

2003 POP 01-OCT-2007 TO 
30-SEP-2008 

N/A N/A 
FOB: Destination 

ACCOUNTING AND APPROPRIATION DATA 

AA: 97X4930.FD50 6F6 70AB 12400010082943900000000503000 F03000 
AMOUNT: $320,000.00 

AB: 97X4930.FD50 6F6 70AB 24100010097143900000000503000 F03000 

http:320,000.00
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AMOUNT: $2,790,000.00 

fNSTRUCTION 

Contracting Officer for administration of this task order is Barbara Steinmann, (618)256-9948, FAX (618)256­
5724, Barbara.Steinmann @scott.af.mil. 


This is a rated order certified for national defense use, and you are required to follow all the provisions of the 

Defense Priorities and Allocations System (DPAS) regulation (15 CFR Part 700), This rated order shall be 

considered acceptable unless the vendor rejects the rated order in writing or electronically within the timeframes 

specified in 15 CFR Part 700. 


This labor hour task order provides non-personal services in accordance with the Joint Flow and Analysis System 

for Transportation (JFAST) Performance Work Statement (PWS) dated 23 Sep 05. The PWS and DPRA's quote, 

dated 30 Aug 05, with acceptance of the revised PWS by electronic message on 28 Sep 05, are incorporated into the 

task order by reference. 


Labor, Travel and Other Direct Cost line items are established at total not-to-exceed ceiling line item amounts. 

DPRA will invoice monthly by line item with actual labor costs, travel costs, and other direct costs. DPRA's quoted 

G&A rate for this task order is 13.12%. Invoices will be submitted in accordance with DFARS 232.7002, as 

directed herein under the heading WIDE AREA WORK FLOW - RECEIPT AND ACCEPTANCE (WA WF-RA) 

ELECTRONIC RECEIVING REPORT AND fNVOICfNG INSTRUCTIONS. Travel reimbursement will be in 

accordance with the Federal Acquisition Regulation and Joint Travel Regulation. 


Estimated labor hours for Base performance period line items: 

On-site support (Line Items OOOIAA and OOOIAB) - 5,520 labor hours. 

Development support (Line Item 000 I AC) - 24,045 labor hours. 

Total base performance period - 29,565 labor hours. 


In the performance of PWS requirements, DPRA is authorized flexibility in the utilization of any labor category 

identified below at the hourly rate associated with that labor category for the period in which the labor hour is 

incurred: 


APPLICABLE LABOR RA n:s BY LABOR CATEGORY WITH RATE EFFECTIVE DATES: 
Base Period Performance: 

Rates Ellective: 18 A.pr 06 - 30 S ep 06Rates Effective: 1 Oct 05 -17 A r 06 
On-Site Performance 

LABOR CATEGORY Rates 
Consultant V $111.51 
Consultant IV $90.97 
Consultant III $75.51 
Consultant II $52.17 

ineer 
Consultant I $42.12 

$77.22 
$128.28 
$92.03 
$72.54 

On-Site Performance i 

LABOR CATEGORY Rates I 

Consultant V $115.97 • 

Consultant IV $94.61 

Consultant III $78.53 
Consultant II $54.26 

Consultant I 
Senior Network Engineer 

1$43.8~ 

70.83Network Engineer 
Senior Network Administrator $78.13 
Network Administrator $58.21 

Security Analyst $80.30 
System Engineer V $133.41 
System Engineer IV $95.72 

System Engineer III $75.44 

http:scott.af.mil
http:2,790,000.00
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System Engineer II $62.95 
System Engineer I $47.86 
System Analyst V $122.37 
Systems Analyst IV $91.25 
Systems Analyst III $72.56 
Systems Analyst II $55.89 
Systems Analyst I $54.49 
Senior Subject Matter Expert $116.62 
Subject Matter Expert $90.29 
Senior Functional Specialist $80.13 
Functional Specialist $54.88 
Instructional Specialist $83.89 

$65.47 
$49.78 

$83.34 

$57.08 
$87.24 

Base Period Performance: 
Rates Eftiecllve: 1 0 ct 05 - 17 Apr 06 

!Contrator Site Performance 
LABOR CATEGORY Rates 
IT Program Manager $183.70 
IT Task Order Manager $119.41 
IT Project Control Specialist $105.44 

!Consultant V $129.75 

!Consultant IV $105.85 
Consultant III $87.86 

$60.71~"ntlI . 
Itant! $49.01 

. Consultant $40.34 
Senior Network Engineer $103.34 
Network Engineer $79.24 
Senior Network Administrator $87.41 
Network Administrator $65.13 
Security Analyst $89.85 
Operating System Programmer $91.85 
Applications Proj!;rammer V $183.70 
Applications Programmer IV $129.35 

Applications Programmer III $93.24 
Applications Programmer II $75.97 
Applications Programmer I $63.17 
System Engineer V $149.27 
System Engineer IV $107.09 
System Engineer III $84.40 
System Engineer II $73.25 
System Engineer I $55.69 
System Analyst V $142.39 
Systems Analyst IV $106.18 
Systems Analyst III $84.42 
Systems Analyst II $65.03 
Systems Analyst I $63.41 

Contrator Site Performance 
LABOR CATEGORY Rates 

$191.05 
$124.19 

$109.66 
Consultant V $134.94 

Consultant IV $110.08 
Consultant III $91.38 
Consultant II $63.14 

Consultant I $50.97 
Junior C'onsultant $41.95 

$107.47 
$82.41 

Senior Network Administrator 

$110.43 
$87.80 
$67.63 
$65.94 
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Database Administrator $85.98 
Internet Applications Designer $80.03 
Internet Developer $64.48 
Spatial Graphics Info Spec II $79.48 
Spatial Graphics Info Spec I $55.62 

Senior Subject Matter Expert $135.70 
Subject Matter Expert $105.06 

Data Analyst $44.59 
IT Technical Writer $75.21 

Senior Functional Specialist $93.24 

Functional Specialist $63.86 
Instructional Specialist $97.61 
Imaging Specialist $39.22 
Document Analyst $33.65 
Technician $43.49 

Word Processor $34.46 

Administrative Support $44.33 

Contract Administrator $65.22 

Contract Manager $116.43 

Database Administrator $89.42 

Internet Applications Designer $83.23 

Internet Developer $67.06 
Spatial Graphics Info Spec II $82.66 

Spatial Graphics Info Spec I $57.85 

Senior Subject Matter Expert $141.13 

Subject Matter Expert $109.26 

Data Analyst $46.37 

IT Technical Writer $78.21 

Senior Functional Specialist $96.97 

Functional Specialist $66.42 

Instructional Specialist $101.51 
Imaging Specialist $40.78 

Document Analyst $35.00 

Technician $45.23 

Word Processor $35.84 

Administrative Support $46.10 

Contract Administrator $67.83 

Contract Manager $121.08 

Option Period 1 Performance: 
Rates En' 10ct 06 - 17 Apr 07ecttve: 

On-Site Performance 
LABOR CATEGORY Rates 

Consultant V $115.97 

Consultant IV $94.61 

Consultant III $78.53 

Consultant II $54.26 

Consultant I $43.80 
Senior Network Engineer $92.36 

Network Engineer $70.83 

Senior Network Administrator $78.13 

Network Administrator $58.21 

Security Analyst $80.30 
System Engineer V $133.41 

System Engineer IV $95.72 
System Engineer III $75.44 

System Engineer II $65.47 

System Engineer I $49.78 

System Analyst V $127.27 

Systems Analyst IV $94.90 
Systems Analyst III $75.46 

Systems Analyst II $58.13 

Systems Analyst I $56.67 

Senior Subject Matter Expert $121.29 
Subject Matter Expert $93.90 
Senior Functional Specialist $83.34 

Rates Enective: 18 Apr 07 - 30 Sep 07 

On-Site Performance 

LABOR CATEGORY Rates 

Consultant V $120.61 

Consultant IV $98.39 

Consultant III $81.67 

Consultant II $56.43 

Consultant I $45.55 
Senior Network Engineer $96.06 

Network Engineer $73.66 

Senior Network Administrator $81.25 

Network Administrator $60.54 

Security Analyst $83.52 

System Engineer V $138.75 

System Engineer IV $99.54 

System Engineer III $78.45 

System Engineer II $68.09 

System Engineer I $51.77 

System Analyst V $132.36 

Systems Analyst IV $98.70 

Systems Analyst III $78.48 

Systems Analyst II $60.45 

Systems Analyst I $58.94 

Senior Subject Matter Expert $126.14 

Subject Matter Expert $97.66 

Senior Functional Specialist $86.67 
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Option Period 1 Performam:e: 
Rates Effective: 1 Oct 06 - 17 A 
Contrator Site Performance 
LABOR CATEGORY 

Consultant III $91.38 
Consultant II $63.14 
Consultant I 

Senior N 
Network En ineer 
Senior Network Administrator $90.91 
Network Administrator $67.73 

$93.44 

$95.53 
$191.05 
$134.52 
$96.97 . 

$79.01 

$65.70 
$155.24 
$111.37 
$87.78 
$76.18 
$57.92 

$141.13 
$109.26 
$46.37 

Contrator Site Performance 
LABOR CATEGORY 

Consultant III 

Consultant II 
Consultant I' 
Junior Consultant 

Senior Network Administrator 

Rates 
$198.69 

$43.63 
$111.77 
$85.71 
$94.54 
$70.44 
$97.18 

$99.35 

$198.69 
$139.90 

$100.85 
$82.17 
$68.32 
$161.45 
$115.83 
$91.29 

$79.22 
$60.24 

91.31 

70.34 
$68.58 
$92.99 
$86.56 

$69.74 

$48.23 
IT Technical Writer $78.21 IT Technical Writer $81.34 

Senior Functional S ecialist $100.85Senior Functional S ecialist $96.97 
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Functional Specialist $66.42 
Instructional Specialist $101.51 
Imaging Specialist $40.78 
Document Analyst $35.00 
Technician $45.23 
Word Processor $35.84 
Administrative Support $46.10 
Contract Administrator $67.83 
Contract Manager $121.08 

Functional Specialist $69.07 
Instructional Specialist $105.57 
Imaging Specialist $42.41 
Document Analyst $36.40 
Technician $47.04 
Word Processor $37.27 
Administrative Support $47.94 

Contract Administrator ~5
Contract Manager .93 

Option Period 2 Performance: 
Rates Effective: 1 Oct 07 -17 A r 08 
On-Site Performance 
LABOR CATEGORY Rates 
Consultant V $120.61 
Consultant IV $98.39 
Consultant III $81.67 
Consultant II 
Consultant I 

Network En ineer 

Senior Network Administrator 
Network Administrator 

$99.54 
$78.45 

$68.09 
$51.77 

$132.36 

$98.70 
$78.48 

Functional S ecialist 

Instructional S ecialist 

Option Period 2 Performance: 
R En' 1 0 07 17 A 08ates ecbve: ct - pr 

Contrator Site Performance 
LABOR CATEGORY Rates 
IT Program Manager $198.69 
IT Task Order Manager $129.16 
IT Project Control Specialist $114.05 

Rates Err f 18 A.pr 08 - 30 S epec lve: 08 

On-Site Performance 
LABOR CATEGORY Rates 
Consultant V $125.44 
Consultant IV $102.33 
Consultant III $84.94 

Consultant II $58.69 
Consultant I $47.38 
Senior Network Engineer $99.90 
Network Engineer $76.61 

Senior Network Administrator $84.50 

Network Administrator $62.96 
Security Analyst $86.86 
System Engineer V $144.30 

System Engineer IV $103.53 
System Engineer III $81.59 

System Engineer II $70.81 

System Engineer I $53.84 
System Analyst V $137.65 

Systems Analyst IV $102.65 
Systems Analyst III $81.62 
Systems Analyst II $62.87 
Systems Analyst I $61.30 

,.,
Senior Su 1i*19 
Subject Matter Expert .56 
Senior Functional Specialist $90.14 

Functional Specialist $61.74 
Instructional Specialist $94.36 

Rates Enective: 18 A,pr 08 - 30 S CD 08 
Contrator Site Performance 
LABOR CATEGORY Rates 
IT Program Manager $206.64 

IT Task Order Manager $134.32 
IT Project Control Specialist $118.61 
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Consultant V $140.34 
Consultant IV $114.48 
Consultant III $95.03 
Consultant II $65.66 
Consultant I $53.01 
Junior Consultant $43.63 
Senior Network Engineer :bIILII 

Network Engineer ~ 
Senior Network Administrat 

Network Administrator $70.44 

Security Analyst $97.18 
Operating System Programmer $99.35 
Applications Programmer V $198.69 
Applications Programmer IV $ I 39.90 
Applications Programmer III $100.85 
Applications Programmer II 

Applications Programmer 1 

System Engineer V 
System Engineer IVEm Engin", III 

$82.17 

$68.32I::29 

Consultant V $145.96 

Consultant IV $119.06 

Consultant III $98.83 

Consultant II $68.29 

Consultant I $55.13 

Junior Consultant $45.37 
ISenior Network Engineer $116.24 

Network~r !$89.14 
SeniorNe 98.32 

Network Administrator $73.26 

Security Analyst $101.06 

Operating System Programmer $103.32 
Applications Programmer V $206.64 

Applications Programmer IV $145.50 

Applications Programmer III $104.88 

Applications Programmer II $85.46 

em Engineer II 22 

stem Engineer I $60.24 
System Analyst V $154.01 
Systems Analyst IV $114.85 
Systems Analyst III $91.31 

Systems Analyst II $70.34 
Systems Analyst I $68.58 

Database Administrator $92.99 
Internet Applications Designer $86.56 
Internet Developer 

Spatial Graphics Info Spec II 

Spatial Graphics Info Spec I 

Senior Subject Matter Expert 

Subject Matter Expert IE
Data Analyst $48.23 

IT Technical Writer $81.34 

Senior Functional Specialist $100.85 
Functional Specialist $69.07 

Instructional Specialist $105.57 

Imaging Specialist $42.41 

Document Analyst $36.40 

Technician $47.04 

Word Processor $37.27 

Administrative Support $47.94 
Contract Administrator 

Applications Pr 

System Engineer V 

System Engineer IV ~ 
System Engineer III $94.94 

System Engineer [! !$82.39 

System Engineer I !$62.65 
System Analyst V $160.17 
Systems Analyst IV $119.44 

Systems Analyst III $94.97 

Systems Analyst II $73.15 

Systems Analyst I $71.33 

Database Administrator $96.71 

Internet Applications Designer $90.02 

IntemetD~253 
Spatial Gra 9.41 
Spatial Gra . 2.57 

Senior Subject Ma 52.64 

Subject Matter Expert 18.18 
Data Analyst $50.16 

IT Technical Writer $84.60 

Senior Functional Specialist $104.88 

Functional Specialist $71.84 

Instructional Specialist $105.57 

Imaging Specialist $44.11 

Document .1. $37.85 

Technician 1$48.92 
Word Processor $38.77. 

Administrative Support $49.86 

Contract Administrator $73.37 

Contract Manager $130.96Contract Manager $125.93 
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Inspection and Administration: Stephen Stovey, (618)229-1323, USTRANSCOMffCJ6-PC, is designated as 
Quality Assurance Personnel (QAP) for the purpose of performing technical administration, inspection and 
acceptance of work performed under this order. 

This order is written in accordance with the terms and conditions of GSA Schedule GS-OOF-0030L. Consequently, 
all clauses as reflected in Contract GS-00F-0030L apply. 

WIDE AREA WORKFLOW - RECEIPT AND ACCEPTANCE (W A WF-RA) 
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS 

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS 
MANDATORY. USE OF W A WF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW 
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE 
WAWF. 

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow­
Receipt and Acceptance (WA WF-RA) system at https:llwawf.eb.mil. 

Questions concerning payment should be directed to the Defense Finance Accounting Services (OF AS) 
Dayton/Omaha at (800) 330-8168 or faxed to (866) 244-2894. Please have your order number and invoice number 
ready when contacting DFAS about payment status. You can also access payment information using the DFAS 
Vendor Pay Inquiry System (VPIS) web site at http://www.dod.milldfas/money/vendor. 

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS, INVOICES 
AND ADDITIONAL E-MAILS CORRECTLY THROUGH WA WF. 

CONTRACT NUMBER: 

DELIVERY ORDER NUMBER: 

TYPE OF DOCUMENT: 

CAGE CODE: 

ISSUE BY DODAAC: 

ADMIN DODAAC: 

INSPECT BY DODAAC: 

I GS-00-F-0030L 

I FA4452-06-F-0021 

I COMBO 

IIRGTI 

I FA4452 

I FA4452 

SERVICE ACCEPTOR I SHIP TO: ,-,IF:...,:3;.::cS..::.,;T9:...,:5__---' 

LOCAL PROCESSING OFFICE: 

PAY OFFICE DODAAC: I F03000 

SEND MORE E-MAIL NOTIFICATIONS: 

CONTRACT ADMINISTRATOR: I Barbara.steinmann@scott.af.mil 

CONTRACTING OFFICER: 

mailto:Barbara.steinmann@scott.af.mil
http://www.dod.milldfas/money/vendor
http:https:llwawf.eb.mil
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ADDITIONAL NOTIFICATION: I Stephen.Stovey@ustranscom.mil 

ADDITIONAL NOTIFICATION: 

ADDITIONAL NOTIFICATION: 

BPN ver 05.01.2005 

CLAUSES INCORPORATED BY REFERENCE 

52.204-2 Security Requirements AUG 1996 
52.204-7 Central Contractor Registration OCT 2003 

CLAUSES INCORPORATED BY FULL TEXT 

52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SE? 1990) 

This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the 
Defense Priorities and Allocations System regulation (15 CFR 700). 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert 
the period of time within which the Contracting Officer may exercise the option); provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different 
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 
an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed. J(i 

(End of clause) 

52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 

Funds are not presently available for performance under this contract beyond 30 September 2006 . The 
Government's obligation for performance of this contract beyond that date is contingent upon the availability of 
appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the 
Government for any payment may arise for performance under this contract beyond 30 September 2006, until 
funds are made available to the Contracting Officer for performance and until the Contractor receives notice of 
availability, to be confirmed in writing by the Contracting Officer. 

mailto:Stephen.Stovey@ustranscom.mil
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(End of clause) 

CLAUSES INCORPORATED BY REFERENCE 

52.232-33 Payment by Electronic Funds Transfer--Central Contractor OCT 2003 
Registration 

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003 
252.232-7003 Electronic Submission of Payment Requests JAN 2004 

CLAUSES INCORPORATED BY FULL TEXT 

5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP 
SECURITY AGREEMENTS (APR 2003) 
This contract contains a DO Form 254, DOD Contract Security Classification Specification, and requires 
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified 
information on an installation identified on the DO Form 254, the contractor shall take the following actions: 
(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution 

block of the DO Form 254 as to: 

(1) The name, address, and telephone number of this contract company's representative and designated alternate in 

the U.S. or overseas area, as appropriate; 

(2) The contract number and military contracting command; 

(3) The highest classification category of defense information to which contractor employees will have access; 

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract 

work will be performed; 

(5) The date contractor operations will begin on base in the U.S. or in the overseas area; 

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and 

(7) Any changes to information previously provided under this clause. 

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial 

Security Program Operating Manual. 

(b) Prior to beginning operations involving classified information on an installation identified on the DO Form 254 

where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor 

Group Security Agreement (or understanding) with the installation commander to ensure that the contractor's 

security procedures are properly integrated with those of the installation. As a minimum, the agreement shall 

identify the security actions that will be performed: 

(I) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard 

services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges, 

visitor control, and investigating security incidents; and 

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security 

checks, internal security controls, and implementing emergency procedures to protect classified material. 


5352.215-9000 FACILITY CLEARANCE (MAY 1996) 

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest classification stated 
on the Contract Security Classification Specification (DD Form 254) attached to this solicitation. 
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5352.223-900 I HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (JUN 1997) 

(a) In performing work under this contract on a Government installation, the contractor shall: 

(I) Comply with the specific health and safety requirements established by this contract; 

(2) Comply with the health and safety rules of the Government installation that concern related activities not directly 
addressed in this contract; 

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor and 
Government personnel performing or in any way coming in contact with the performance of this contract; and 

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and safety 
purposes. 

(c) The contracting officer may, by written order, direct Air Force Occupational Safety and Health Standards (AFOSH) 
and/or health/safety standards as may be required in the performance of this contract and any adjustments resulting from such 
direction will be in accordance with the Changes clause of this contract. 

(d) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the contracting 
officer, shall be grounds for termination of this contract in accordance with the Default clause of this contract. 

5352.242-9001 COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (AUG 2004) 

(a) For installation(s)/location(s) cited in the contract, contractors shall ensure Common Access Cards (CACs) are 
obtained by all contract or subcontract personnel who meet one or both of the following criteria: 
(I) Require logical acccess to Department of Defense computer networks and systems in either: 
(i) the unclassified environment; or 
(ii) the classified environment where authorized by governing security directives. 
(2) Perform work which requires the use of a CAC for installation entry control or physical access to facilities and 
buildings. 
(b) Contractors and their personnel shall use the foHowing procedures to obtain CACs: 
(I) Contractors shall provide a listing of personnel authorized a CAC to the contracting officer. The contracting 
officer will provide a copy of the listing to the government representative in the local organization designated to 
authorize issuance of contractor CACs (i.e., authorizing official). 
(2) Contractor personnel on the listing shall each complete and submit a DD Form 1172-2 or other authorized DoD 
electronic form to the authorizing official. The authorizing official will verify the applicant's name against the 
contractor's listing and return the DD Form 1172-2 to the contractor personnel. 
(3) Contractor personnl will proceed to the nearest CAC issuance workstation (usually the local Military Personnel 
Flight (MPF) with the DD Form 1172-2 and appropriate documentation to support their identification and/or 
citizenship. The CAe issuance workstation will then issue the CAC. 
(c) While visiting or performing work on installation(s)/location(s), contractor personnel shall wear or prominently 
display the CAC as required by the governing local policy. 
(d) During the performance period of the contract, the contractor shall: 
(I) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an 
updated listing to the contracting officer who will provide the updated listing to the authorizing official; 
(2) Return CACs in accordance with local policy/directives within 7 working days of a change in status for 
contractor personnel who no longer require logical or physical access; 
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(3) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration 
date; 
and 
(4) Report lost or stolen CACs in accordance with local policy/directives. 
(e) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs 
issued to their personnel to the issuing office or the location specified by local policy/directives. 
(f) Failure to comply with these requirements may result in withholding of final payment. 

5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002) 

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent 
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to 
wear or prominently display installation identification badges or contractor-furnished, contractor identification 
badges while visiting or performing work on the installation. 

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the 
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor 
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request 
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it 
to the issuing base pass and registration office or security police for processing. When reporting to the registration 
office, the authorized contractor individual(s) should provide a valid driver's license, current vehicle registration, 
and valid vehicle insurance certificate, to obtain a vehicle pass. 

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for 
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer 
requires access to the work site. 

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall 
comply with AFI 31-10 I, Volume I, The Air Force Installation Security Program, and AFI 31-50 I, Personnel 
Security Program Management, as applicable. 

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor 
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the 
issuing office. 

(f) Failure to comply with these requirements may result in withholding of final payment. 
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REQUEST FOR QUOTE FA4452-05--Q-A340 
INFORMATION SHEET 

DISCOUNT TO GSA SCHEDULE PRICES REQUESTED. 

1. 	 Vendor Name/Address (Must have ZIP + 4) and e-mail address: 

DPRA Incorporated 
10215 Technology Drive, Suite 201 
Knoxville, Tennessee 37932-3344 

(b)(6) 

2. Vendor Telephone No.: 865-777-3772 Fax No.: 865--777-4010 

3. Vendor Cage Code: lRGTl 

4. Vendor Tax Identification Number (TIN): (b)(4) DUNS No. (b)(4) 

5. Size Business: Small / Woman-Owned I Disadvantaged / Large 

6. Please check any of the following that apply to your firm: 
Hub Zone Certification 

__ Educational Organization __Nonprofit Educational Other Educational 
__Service-Related Disabled Veteran-Owned Small Business Other Veteran-Owned 
Small Business 

7. GSA Contract No.: GS-oOF-0030L Contract Period: 4/18/2000·9130/2005 

8. Prompt Payment Discount: N/A 

9. FOB Point: Destination 

10. Defense Contract Audit Agency (DCAA) Point of Contact: (b)(6) 

ext. 227 OR DCAA Letter confirming quoted G&A rates 

II. Central Contractor Registration (CCR): Registration is required for schedule contractor to 
be eligible for award (reference DFARS clause 252.204-7004 Alternate A). Please ensure that 
all information contained in the CCR is current and that registration has not expired. 
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REQUEST FOR QUOTE FA44S2..oS-Q-A340 

12. eLlN Structure. 
(Schedule contractor shall fill out the Not-to-Exceed Amount and provide additional detail as 
identified below.) 

Estimated Workload Data: 
Performance Period Support Development Total 
BaSe Period Hours Hours Hours 

(b)(4) HoursOption Period I (b)(4) Hours (b)(4) Hours 
Option Period 2 Hours (b)(4) Hours Hours 

NOTE: Support hours are performed on-site and provide technical support for software 
maintenance and software development and enhancement tasks. 

ADDITIONAL DETAIL REQUEST - In addition to completing the ellN Structure below. 
request additional detail for the basis of quoted labor costs in a format that identifies labor 
categories, hours, and rates. 

P'dl005h ep 06Base erlo - ct t rouelh30S 
CLIN Number 

eLlN 0001 Labor 
(1;>)(4 ) Estimated Hours 

(b)(4) Estimated Support Hours 

Quantity 

I 

Unit 

Lot 

Total NTE 
Amount 

(b)(4) Estimated Development Hours 1 Lot 

IeLlN 0001 Labor 
Total Proposed Labor 
(b)(4) Estimated Hours 

I Lot 
NTEIEST 

CLlN 0002 
Travel, Cost Reimbursable 
PWS Para 1.6 
CLlN 0003 
Other Direct Costs, Cost Reimbursable 
PWS Para 4.3 

I 

I 

Lot 

Lot 

NTEIEST 

(b)(4) 

NTEIEST 

(b )(4) 

Total 
Base Period Performance NA NA 

NTEIEST 

(NTE - Not-To-Exceed) 
(EST - Estimated) 

The estimated hours reflected above are based on historical and estimated data. 
Prospective offerors are advised not to change or revise the total estimated hours. 
However, you may allocate the hours accordingly as you see fit to coincide with your 
staffing and technic:a) approach, 
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REQUEST FOR QUOTE FA44SZ-OS-Q-A340 

o'ption period I - 1 Oct 0 t rouR, 30 Sep 07 6 b b 
Total NTE 


CLIN 1001 labor 

CLIN Number Quantity Unit 

Amount I 
(b)(4) Estimated Hours 


(b)(4) Estimated Support Hours 
 I lot 
r----· 

(b)(4) Estimated Development Hours LotI 

NTElEST 

Total Proposed Labor 

CLIN 1001 labor 

Lot 

(b)(4) Estimated Hours 


CLIN 1002 


1 

NTEIEST 

Travel, Cost Reimbursable 
 LotI 

(b)(4)PWS Para 1.6 

CLIN 1003 
 NTEIEST 

Other Direct Costs, Cost Reimbursable 
 1 Lot I 

(b)(4)PWS Para 4.3 

Total 
 NTEIEST 

Option Period I Perfonnance 
 NANA 

I 

o . P . d 2 I 0 07Iptlon erlO - ct tb roue:Jh 30Seo 08 
CLIN Number 

CLIN 200 I Labor 
(b)(4) Estimated Hours 

Quantity Unit Total NTE 
Amount 

(b)(4) Estimated Support Hours I Lot 

(b)(4) Estimated Development Hours 1 Lot 

CLIN 200 I Labor 
Total Proposed Labor 

(b)(4) Estimated Hours 
1 Lot 

NTEIEST 

ClIN 2002 
Travel, Cost Reimbursable 
PWS Para 1.6 

1 Lot 
NTEIEST 

(b)(4) 
----"""._----­ ---_OJNTEIEST 

(b)(4) 

CLIN 2003 
Other Direct Costs, Cost Reimbursable 
PWS Para 4.3 

I Lot 

Total 
Option Period 2 Perfonnance NA NA 

NTEIEST 
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REQUEST FOR QUOTE F A44S1-OS-Q-A340 

SUMMARY T kO dAd th- as r er war h 30 S 08rou21 ep 
CLIN 

Labor 
(b)(4) Estimated Hours 

Base Period 

Quantity 

I 

Unit 

Lot 

Total NTE Amount 

Option Period I I Lot 

Option Period 2 I Lot 

NTEIEST 
Total Proposed Labor I Lot 

(b)(4) Estimated Hours 
NTEIEST 

Travel, Cost Reimbursable I Lot 
PWS Para 1.6 (b)(4) 

Other Direct Costs, NTEIEST 
Cost Reimbursable I Lot 
PWS Para 4.3 (b)(4) 

Tota) Price NTEIEST 
NA NA 



Basis of Cost Estimate 

JOINT FLOW AND ANALYSIS SYSTEM FOR TRANSPORTATION (JFAST) 


SOFTWARE DEVELOPMENT AND TECHNICAL SUPPORT 


Schedules A, S, C, 0, and E represent DPRA's proposed costs for operating the JFAST 
Program in accordance with Solicitation FA4452-05-Q-A340 dated July 22, 2005. Our 
cost proposal has been developed in accordance with DPRA's standard estimating and 
accounting practices and DPRA's GSA Contract GS-00F-0030L. Salient elements of the 
cost proposal are detailed below. 

• 	 Schedule A represents a total cost breakdown for the base period (FY06), 

detailing the labor categories, hourly rates, and level of effort proposed. 


• 	 Schedules Sand C represent the same information for Option Period I (FY07) 
and Option Period 2 (FY08) respectively. 

• 	 Schedule 0 shows proposed annual other direct costs. 
• 	 Schedule E provides a breakdown of proposed travel costs. The costs presented 

on Schedule 0 and E are annually recurring costs and are therefore included in 
each of Schedules A, S, and C. 

GSA Schedule 

DPRA proposes to perform the proposed work under its GSA Schedule Contract GS-OOF­
0030L. This schedule is currently set to expire on September 30,2005. However, DPRA 
held discussions with GSA and DCAA on August 25, 2005, related to the extension of 
the schedule contract. DPRA will be submitting a best and final proposal to GSA within 
the next week, and we expect that GSA will exercise a five-year option period by 
September 30. 

GSA has taken the position that DPRA should offer a set of specially discounted labor 
rates under its schedule that would apply to Information Technology projects valued at $2 
million or more per government fiscal year. Since the JFAST Program fits these criteria 
in the Base Year and the first option year, DPRA is proposing these discounted rates on 
this project. The proposed rates are approximately (b)(4) than standard rates 
on the GSA Schedule, and in most cases, they are lower than the rates currently 
established under the GSA Schedule. Because DPRA is offering these discounted rates 
for this project, we will offer no additional discounts on this proposal. 

The rates we have proposed are subject to the review and approval of GSA. When GSA 
approves final rates for DPRA, DPRA will provide the final rates to the Contracting 
Officer and negotiate an appropriate adjustment of the rates in the task order . 

JFAST FY06-FY08 Use Of dlsC1VsU; t o.lthe ;"ji;lmallbn-on ....... 

Basis of Cost Estimate ~..; S slIlJjeel 18 the "91;69 8" tIM DEFENSE SYSTEMS GROUP 
August 30, 2005 I#Ie page vft:'is ti8et:1fffenl. Page I 



Escalation of Labor Rate Categories 

DPRA's labor categories and billing rates presented on Schedules A, Band C are based 
on the award date of our GSA Schedule Contract GS-00F-0030L. As a result DPRA's 
GSA rates escalate each year on April 18th

• Schedules A, B, and C have had each year's 
rates timephased to agree with the applicable escalation date. 

Labor Cost Summary 

Schedules A, B, and C show the proposed labor categories and hours for the JFAST 
project. These schedules identify all of the labor categories proposed and an estimated 
level of effort for each category. Some labor categories are proposed with no level of 
effort. While DPRA does not project any level of effort for these categories at this time, 
we believe that they could be required to efficiently accomplish the tasks outlined in the 
Performance Work Statement. Therefore, we propose that all of the labor categories be 
included in any reSUlting contract award. 

Other Direct Costs 

Other Direct Costs (ODC's) are anticipated as described on Schedule D. DPRA proposes 
ODC's for copies made on DPRA office copiers. Our standard accounting practice is to 
charge (b)(4) for each copy made. An estimated (b)(4) for the purchase of storage media 
and/or other miscellaneous supplies is also proposed. 

DPRA bills a standard General and Administrative overhead charge of (b)(4) for all 
other direct costs. 

Travel Costs 

Schedule E shows DPRA's proposed travel costs, which are based on the travel 
requirements in Paragraph 1.6.1 of the Performance Work Statement. Proposed airfares 
are based on ticket prices obtained on Microsoft Expedia on August 17,2005. Per diem 
costs are based on current Federal Travel Regulations. Allowances for rental car costs as 
well as miscellaneous expenses (e.g., airport parking, rental car fuel, etc.) are included as 
well. 

DPRA bills a standard General and Administrative overhead charge of (b)(4) for all 
proposed travel. 

IFAST FY06-FY08 
~ 

Dse or OlStroSUI e {tIthe irifnrmqtjon on ~.....
Basis of Cost Estimate ~3ubjec.1O .he hOllLe oillll!b. DEFENSE SYSTEMS C;ROUP 
August 30, 2005 -lif.'e page ttJfhiG dQrnmgnt. Page 2 

http:3ubjec.1O


Contractual Point of Contact 

The contractual point of contact for this project is as follows: 

(b)(6) 

DPRA Defense Systems Group 
10215 Technology Drive 
Suite 201 
Knoxville, Tennessee 37932-3344 
(865) 777-3772, ext. (b)(4) 

(865) 777-4010 fax 

Cognizant DCAA Office 

Minneapolis Branch Office 
Wichita Suboffice, East Pike Building 
453 S. Webb Road, Suite 300 
Wichita, Kansas 67207-1312 
Telephone No.: (316) 688-0770 
Fax No.: (316) 688-0376 
e-Mail Address:*fao3204@rce.dcaa.mil 
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Schedule D 
DPRA Incorporated 
JFAST 
01 October 2005 through September 30 2008 
Proposed Other Direct Costs 

Reproduction 
~hinninn/~tnrl'lnA Media/Miscellaneous 

.",ananll and Administrative on ODC cost 

TOTALODCs 

(b)(4) (b)(4) 

(b)(4) 
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Schedule E 
DPRA Incorporated 
JFAST 
01 October 2005 through September 30 2008 
Proposed Travel Costs 

TOTAL 
(b)(4) 

General and Administrative Expense 

(b)(4) 
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