UNITED STATES TRANSPORTATION COMMAND
(USTRANSCOM)

Contract: GS-00-F-0030L
Order Number: FA4452-06-F-0021

Joint Flow and Analysis System for Transportation (JFAST)

Awarded to DRPA Defense Systems Group

Released under FOIA 09-95
FOIA Exemptions (b)(4) & (b)(6) apply.



2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROQOR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30
4. ORDER NUMBER

1. REQUISITION NUMBER

PAGE 1 OF
FISTYS55179A2

21

§. SOLICITATION NUMBER 6. SOUCITATION ISSUE DATE

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT
SUCH ADDRESS IN OFFER

GS-00-F-0030L 03-0ct-2005 FA4452-06-F-0021
7. FOR SOLICITATION a, NAME b. TELEPHONE NUMBER (No Colfecf Caills) | 8. OFFER DUE DATEA.OCAL TIME
INFORMATION CALL:

9. ISSUED BY CODE | FA4452 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB | 12. DISCOUNT TERMS
HQ AMCIATKF UNRESTRICTED DESTINATION UNLESS Net 30 Days
507 SYMINGTON DR, RM W202 . SET ASIDE: % FOR BLOCK IS MARKED
SCOTT AFB IL 62225.5022 D SEE SCHEDULE

SMALL BUSINESS

MUBZONE SMALL BUSINESS 13a. THIS CONTRACT IS A RATED ORDER

s UNDER DPAS (15 CFR 700)

¢ 13b. RATING DO-C9
TEL: 618-256-9999 NAICS: 541511 14. METHOD OF SOLICITATION
FAX: 618-256-5724 SIZE STANDARD: [ ]rea [ e [ Jree
15. DELIVER TO cooe | 16. ADMINISTERED BY cone |
SEE SCHEDULE SEE ITEM ¢
17a.CONTRACTOR/ OFFEROR CCDE | 1IRGTH1 18a. PAYMENT WILL BE MADE BY CODE |F03000
ED DFAS-DY/CVFD
(b)(6} PO BOX 369024
10215 TECHNOLOGY DRIVE, SUITE 201 COLUMBUS OH 43218-8024
KNOXVILLE TN 37932
FACILITY

TEL {b)(6) CODE

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
BELOW IS CHECKED SEE ADDENDUM

19. ITEM NO.

20, SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY |22, UNIT {23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

25, ACCOUNTING AND APPROPRIATION DATA

See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only}

$3,110,000.00

D 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

D 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR §2.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA DARE [:]ARE NOT ATTACHED

ADDENDA DARE DARE NOT ATTACHED

28. CONTRACTOR 1S REQUIRED TC SIGN THIS DOCUMENT AND RETURN

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS

g COPIES

29. AWARD OF CONTRACT: REFERENCE

. OFFER DATED . YOUR OFFER ON SOLICITATION
(BLOCK 5). INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:  SEE SCHEDULE

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a.UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) [31c. DATE SIGNED

03-0ct-2005

30b. NAME AND TITLE OF SIGNER
(TYPE OR PRINT)

30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER {TYPE OR PRINT}

MINER, MARY / CONTRACTING OFFICER

TEL: 618-256-9944 EMATL: mary.miner@scott.af.mil

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS ERITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS PAGE 2 OF 21

(CONTINUED)

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY 122, UNIT | 23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

32s. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED D INSPECTED DA
CCEPTED, AND CONFORMS TO THE CONTRACT,

EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE

REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER

| PARTIAL l lFINAL

34. VOUCHER NUMBER 35. AMOUNT VERIFIED
CORRECT FOR

36. PAYMENT 37. CHECK NUMBER

D COMPLETE D PARTIAL D FINAL

38. 5/R ACCOUNT NUMBER | 30. /R VOUCHER NUMBER  140. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE ANDG TITLE OF CERTIFYING OFFICER 41¢, DATE

42a. RECEIVED BY {Print)

42b. RECEWED AT (Location)

42¢. DATE REC'D  (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION 1S NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR {48 CFR) 53.212

BACK



Section SF 1449 - CONTINUATION SHEET

ITEM NO
0001

FOB:

ITEM NO
0001AA

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Labor - JFAST Technical Support

COST

Labor - JFAST Technical Support in accordance with JFAST PWS dated 23 Sep
05.

Period of Performance: 3 Oct 05 through 30 Sep 06
PURCHASE REQUEST NUMBER: F35T955179A2
SIGNAL CODE: A

ESTIMATED COST
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Lot
Labor - JFAST On-Site Technical Support

COST

Labor - JFAST On-Site Technical Support in accordance withJFAST PWS dated
23 Sep 05.

Period of Performance: 3 Oct 05 through 30 Sep 06.

Estimated labor hours for line items, and labor categories with associated rates by
rate effectiveness period, are identified in the task order section titled, Special
Instructions.

MILSTRIP: F3ST955179A200
PURCHASE REQUEST NUMBER: F38T955179A2
SIGNAL CODE: A

ESTIMATED COST
ACRN AA Funded Amount

Destination

FA4452-06-F-0021

Page 3 of 21

AMOUNT

$0.00
$0.00

AMOUNT

$320,000.00
$320,000.00



ITEM NO
0001AB

FOB:

ITEMNO
0001AC

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Labor - JFAST On-Site Tech & Dev Spt

COST

Labor - JFAST On-Site Technical and Development Support in accordance with
JFAST PWS dated 23 Sep 05.

Period of Performance: 3 Oct 05 through 30 Sep 06.

Estimated labor hours for line items, and labor categories with associated rates by
rate effectiveness period, are identified in the task order section titled, Special
Instructions.

MILSTRIP: F38T955179A201
PURCHASE REQUEST NUMBER: F38T955179A2
SIGNAL CODE: A

ESTIMATED COST
ACRN AB Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Lot
Labor - JFAST Development Support

COST

Labor - JFAST Development Support in accordance with JFAST PWS dated 23
Sep 05.

Period of Performance: 3 Oct 05 through 30 Sep 06.

Estimated labor hours for line items, and labor categories with associated rates by
rate effectiveness period, are identified in the task order section titled, Special
Instructions.

MILSTRIP: F3ST955179A202
PURCHASE REQUEST NUMBER: F38T955179A2
SIGNAL CODE: A

ESTIMATED COST
ACRN AB Funded Amount

Destination

FA4452-06-F-0021
Page 4 of 21

AMOUNT

$149,499.00
$149,499.00

AMOUNT

$2,587,265.00
$2,587,265.00


http:2,587,265.00
http:Z,587,265.00
http:149,499.00
http:149,499.00

ITEM NO
0002

FOB:

ITEM NO
0002AA

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Travel - JFAST Technical Support

COST

Travel - JFAST Technical Support in accordance with JFAST PWS dated 23 Sep
0s.

Period of Performance: 3 Oct 05 through 30 Sep 06
PURCHASE REQUEST NUMBER: F3ST955179A2
SIGNAL CODE: A

ESTIMATED COST
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Lot
Travel - JFAST Technical Support

COST

Travel - JFAST Technical Support in accordance with JFAST PWS dated 23 Sep
0s.

Period of Performance: 3 Oct 05 through 30 Sep 06.

MILSTRIP: F3ST955179A203
PURCHASE REQUEST NUMBER: F3ST955179A2
SIGNAL CODE: A

ESTIMATED COST
ACRN AB Funded Amount

Destination

FA4452-06-F-0021
Page 5 of 21

AMOUNT

$0.00
$0.00

AMOUNT

$48,711.00
$48,711.00


http:48,711.00

ITEM NO
0003

FOB:

ITEM NO
0003AA

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
ODCs - JFAST Technical Support

COST

Other Direct Costs - JFAST Technical Support in accordance with JFAST PWS
dated 23 Sep 05.

Period of Performance: 3 Oct 05 through 30 Sep 06
PURCHASE REQUEST NUMBER: F3ST955179A2
SIGNAL CODE: A

ESTIMATED COST
Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Lot
ODCs - JFAST Technical Support

COST

Other Direct Costs - JFAST Technical Support in accordance with JFAST PWS
dated 23 Sep 05.

Period of Performance: 3 Oct 05 through 30 Sep 06.

MILSTRIP: F3ST955179A204
PURCHASE REQUEST NUMBER: F38T955179A2
SIGNAL CODE: A

ESTIMATED COST
ACRN AB Funded Amount

Destination

FA4452-06-F-0021
Page 6 of 21

AMOUNT

$0.00
$0.00

AMOUNT

$4,525.00
$4,525.00


http:4,525.00
http:4,525.00

ITEM NO

1001
OPTION

FOB:

ITEM NO

1002
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Op Yr | Labor - JFAST Technical Support

COST

Option Year | Labor - JFAST Technical Support in accordance with JFAST PWS
dated 23 Sep 05.

Period of Performance: 1 Oct 06 through 30 Sep 07.
Total estimated labor hours for Option Periad 1 performance - 24,645 hours.
Total not-to-exceed labor amount for Option Period 1 - $2,546,765.00.

Labor categories with associated rates by rate effectiveness period, are identified
in the task order section titled, Special Instructions.

SIGNAL CODE: A

ESTIMATED COST
Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Lot
Op Yr | Travel - JFAST Technical Support

COST

Option Year | Travel - JFAST Technical Support in accordance with JFAST
PWS dated 23 Sep 05.

Period of Performance: 1 Oct 06 through 30 Sep 07.
Option Year | total not-to-exceed travel amount - $48,711.00.
SIGNAL CODE: A

ESTIMATED COST

Funded Amount

FOB: Destination

FA4452-06-F-0021
Page 7 of 21

AMOUNT

$0.00
$0.00

AMOUNT

$0.00
$0.00



ITEM NO

1003
OPTION

FOB:

ITEM NO

2001
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Op Yr 1 ODCs - JFAST Technical Support

COST

Option Year 1 Other Direct Costs - JFAST Technical Support in accordance with
JFAST PWS dated 23 Sep 05.

Period of Performance: | Oct 06 through 30 Sep 07.
Option year | total not-to-exceed ODC amount - $4,525.00.
SIGNAL CODE: A

ESTIMATED COST
Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Lot
Op Yr 2 Labor - JFAST Technical Support

COST

Option Year 2 Labor - JFAST Technical Support in accordance with JFAST PWS
dated 23 Sep 05.

Period of Performance: 1 Oct 07 through 30 Sep 08.
Total estimated labor hours for Option Period 2 performance - 14,340 hours.
Total not-to-exceed labor amount for Option Period 1 - $1,396,765.00.

Labor categories with associated rates by rate effectiveness period, are identified
in the task order section titled, Special Instructions.

SIGNAL CODE: A

ESTIMATED COST

Funded Amount

Destination

FA4452-06-F-0021
Page 8 of 21

AMOUNT

$0.00
$0.00

AMOUNT

$0.00
$0.00



ITEM NO

2002
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Op Yr 2 Travel - JFAST Technical Support

COST

Option Year 2 Travel - JFAST Technical Support in accordance with JFAST
PWS dated 23 Sep 05.

Period of Performance: 1 Oct 07 through 30 Sep 08.
Option Year 2 total not-to-exceed travel amount - $48,711.00.
SIGNAL CODE: A

ESTIMATED COST
Funded Amount
FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
2003 Lot
OPTION Op Yr 2 ODCs - JFAST Technical Support
COST
Option Year 2 Other Direct Costs - JFAST Technical Support in accordance with
JFAST PWS dated 23 Sep 05.
Period of Performance: 1 Oct 07 through 30 Sep 08.
Option year 2 total not-to-exceed ODC amount - $4,525.00.
SIGNAL CODE: A
ESTIMATED COST
Funded Amount
FOB: Destination
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS
0001 POP 03-OCT-2005 TO N/A N/A
30-SEP-2006 FOB: Destination
0001AA POP 03-OCT-2005 TO N/A USTC/J6 - F3ST95
30-SEP-2006 STEVE STOVEY

508 SCOTT DRIVE
SCOTT AFB IL 62225-5357
229-1323

FOB: Destination

FA4452-06-F-0021

Page 9 of 21
AMOUNT
$0.00
$0.00
AMOUNT
$0.00
$0.00
uIC
F3ST95



0001AB POP 03-OCT-2005 TO
30-SEP-2006

0001AC POP 03-OCT-2005 TO
30-SEP-2006

0002  POP 03-OCT-2005 TO
30-SEP-2006

0002AA POP 03-OCT-2005 TO
30-SEP-2006

0003  POP 03-OCT-2005 TO
30-SEP-2006

0003AA POP 03-OCT-2005 TO
30-SEP-2006

1001 POP 01-OCT-2006 TO
30-SEP-2007

1002 POP 01-OCT-2006 TO
30-SEP-2007

1003  POP0I-OCT-2006 TO
30-SEP-2007

2001 POP 01-OCT-2007 TO
30-SEP-2008

2002  POP 01-OCT-2007 TO
30-SEP-2008

2003  POP01-OCT-2007 TO
30-SEP-2008

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A
FOB: Destination

USTC/J6 - F3ST95

STEVE STOVEY

508 SCOTT DRIVE
SCOTT AFB IL 62225-5357
229-1323

FOB: Destination

N/A
FOB: Destination

USTC/J6 - F3ST95

STEVE STOVEY

508 SCOTT DRIVE
SCOTT AFB IL 62225-5357
229-1323

FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930.FD50 6F6 70AB 124000 100829 43900 000000 503000 F03000

AMOUNT: §320,000.00

AB: 97X4930.FDS0 6F6 70AB 241000 100971 43900 000000 503000 FO3000

FA4452-06-F-0021

Page 10 of 21

F38T95

F3ST95

F3ST95

F3ST95


http:320,000.00
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AMOUNT: $2,790,000.00

INSTRUCTION
Contracting Officer for administration of this task order is Barbara Steinmann, (618)256-9948, FAX (618)256-
$724, Barbara.Steinmann @scott.af.mil.

This is a rated order certified for national defense use, and you are required to follow all the provisions of the
Defense Priorities and Allocations System (DPAS) regulation (15 CFR Part 700). This rated order shall be
considered acceptable unless the vendor rejects the rated order in writing or electronically within the timeframes
specified in 15 CFR Part 700.

This labor hour task order provides non-personal services in accordance with the Joint Flow and Analysis System
for Transportation (JFAST) Performance Work Statement (PWS) dated 23 Sep 05. The PWS and DPRA’s quote,
dated 30 Aug 03, with acceptance of the revised PWS by electronic message on 28 Sep 05, are incorporated into the
task order by reference.

Labor, Travel and Other Direct Cost line items are established at total not-to-exceed ceiling line item amounts.
DPRA will invoice monthly by line item with actual labor costs, travel costs, and other direct costs. DPRA’s quoted
G&A rate for this task order is 13.12%. Invoices will be submitted in accordance with DFARS 232.7002, as
directed herein under the heading WIDE AREA WORK FLOW - RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS. Travel reimbursement will be in
accordance with the Federal Acquisition Regulation and Joint Travel Regulation.

Estimated labor hours for Base performance period line items:

On-site support (Line Items 0001 AA and 0001AB) - 5,520 labor hours.
Development support (Line Item 0001 AC) - 24,045 labor hours.

Total base performance period — 29,565 labor hours.

In the performance of PWS requirements, DPRA is authorized flexibility in the utilization of any labor category
identified below at the hourly rate associated with that labor category for the period in which the labor hour is
incurred:

APPLICABLE LABOR RATES BY LABOR CATEGORY WITH RATE EFFECTIVE DATES:
Base Period Performance:

Rates Effective: 1 Oct 05— 17 Apr 06 Rates Effective: 18 Apr 06 — 30 Sep 06
On-Site Performance On-Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
Consuitant V $111.51 Consultant V $115.97
Consultant IV $90.97 Consultant [V $94.61
Consultant 111 $75.51 Consultant IT1 $78.53
Consuitant 11 $52.17 Consultant 11 $54.26
Consultant | $42.12 Consultant 1 $43.80
Senior Network Engineer $88.81 Senior Network Engineer $92.36
Network Engineer $68.10 Network Engineer $70.83
Senior Network Administrator  1$75.12 Senior Network Administrator $78.13
Network Administrator $55.97 Network Administrator $58.21
Security Analyst $77.22 Security Analyst $80.30
System Engineer V $128.28 System Engineer V $133.4]
System Engineer [V $92.03 System Engineer IV $95.72
System Engineer 111 $72.54 System Engineer I11 $75.44



http:scott.af.mil
http:2,790,000.00

FA4452-06-F-0021

System Engineer 11 $62.935 System Engineer 1 $65.47
System Engineer | $47.86 System Engineer | $49.78
System Analyst V $122.37 System Analyst V $127.27
Systems Analyst IV $91.25 Systems Analyst IV $94.90
Systems Analyst I11 $72.56 Systems Analyst [1] $75.46
Systems Analyst I $55.89 Systems Analyst [1 $58.13
Systems Analyst | $54.49 Systems Analyst | $56.67
Senior Subject Matter Expert $116.62 Senior Subject Matter Expert $121.29
Subject Matter Expert $90.29 Subject Matter Expert $93.90
Senior Functional Specialist $80.13 Senior Functional Specialist $83.34
Functional Specialist $54.88 Functional Specialist $57.08
Instructional Specialist $83.89 Instructional Specialist $87.24

Base Period Performance:

Rates Effective: 1 Oct 0517 Apr 06 Rates Effective: 18 Apr 06 — 30 Sep 06
Contrator Site Performance Contrator Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
[T Program Manager $183.70 IT Program Manager $191.05
IT Task Order Manager $11941 IT Task Order Manager $124.19
IT Project Control Specialist $105.44 [T Project Control Specialist $109.66
Consultant V $129.75 Consultant V $134.94
Consultant [V $105.85 Consultant IV $110.08
Consultant I11 $87.86 Consultant 111 $91.38
Consultant 11 $60.71 Consultant I1 $63.14
Consultant | $49.01 Consultant | $50.97
Junior Consultant $40.34 Junior Consultant $41.95
Senior Network Engineer $103.34 Senior Network Engineer $107.47
Network Engineer $79.24 Network Engineer $82.41
Senior Network Administrator  [$87.41 Senior Network Administrator $90.91
Network Administrator $65.13 Network Administrator $67.73
Security Analyst $89.85 Security Analyst $93.44
Operating System Programmer _ 1391.85 Operating System Programmer $95.53
Applications Programmer V $183.70 Applications Programmer V $191.05
Applications Programmer IV $129.35 Applications Programmer [V $134.52
Applications Programmer [I1 $93.24 Applications Programmer 111 $96.97
Applications Programmer 11 $75.97 Applications Programmer 11 $79.01
Applications Programmer | $63.17 Applications Programmer | $65.70
System Engineer V $149.27 System Engineer V $155.24
System Engineer [V $107.09 System Engineer IV $111.37
System Engineer 111 $84.40 System Engineer I1] $87.78
System Engineer II $73.25 System Engineer 11 $76.18
System Engineer | $55.69 System Engineer | $57.92
System Analyst V $142.39 System Analyst V $148.08
Systems Analyst IV $106.18 Systems Analyst [V $110.43
Systems Analyst 11 $84.42 Systems Analyst [11 $87.80
Systems Analyst 11 $65.03 Systems Analyst II $67.63
Systems Analyst | $63.41 Systems Analyst | $65.94

Page 12 of 21



Database Administrator $85.98 Database Administrator $89.42
Internet Applications Designer  |$80.03 Internet Applications Designer $83.23
Internet Developer $64.48 Internet Developer $67.06
Spatial Graphics Info Spec I1 $79.48 Spatial Graphics Info Spec II $82.66
Spatial Graphics Info Spec | $55.62 Spatial Graphics Info Spec [ $57.85
Senior Subject Matter Expert $135.70 Senior Subject Matter Expert $141.13
Subject Matter Expert $105.06 Subject Matter Expert $109.26
Data Analyst $44.59 Data Analyst $46.37
IT Technical Writer $75.21 IT Technical Writer $78.21
Senior Functional Specialist $93.24 Senior Functional Specialist $96.97
Functional Specialist $63.86 Functional Specialist $66.42
Instructional Specialist $97.61 Instructional Specialist $101.51
Imaging Specialist $39.22 Imaging Specialist $40.78
Document Analyst $33.65 Document Analyst $35.00
Technician $43.49 Technician $45.23
Word Processor $34.46 'Word Processor $35.84
Administrative Support $44.33 Administrative Support $46.10
Contract Administrator $65.22 Contract Administrator $67.83
Contract Manager $116.43 Contract Manager $121.08

Option Period 1 Performance:

Rates Effective: 1 Oct 06 —17 Apr 07 Rates Effective: 18 Apr 07 - 30 Sep 07
On-Site Performance On-Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
Consultant V $115.97 Consultant V $120.61
Consultant IV $94.61 Consultant IV $98.39
Consultant 1 $78.53 Consultant I]1 $81.67
Consultant 11 $54.26 Consultant I1 $56.43
Consultant [ $43.80 Consultant | $45.55
Senior Network Engineer $92.36 Senior Network Engineer $96.06
Network Engineer $70.83 Network Engineer $73.66
Senior Network Administrator $78.13 Senior Network Administrator  |$81.25
Network Administrator $58.21 Network Administrator $60.54
Security Analyst $80.30 Security Analyst $83.52
System Engineer V $133.41 System Engineer V $138.75
System Engineer IV $95.72 System Engineer IV $99.54
System Engineer Il $75.44 System Engineer 111 $78.45
System Engineer 1] $65.47 System Engineer 11 $68.09
System Engineer ! $49.78 System Engineer [ $51.77
System Analyst V $127.27 System Analyst V $132.36
Systems Analyst IV $94.90 Systems Analyst IV $98.70
Systems Analyst II1 $75.46 Systems Analyst 11 $78.48
Systems Analyst II $58.13 Systems Analyst II $60.45
Systems Analyst [ $56.67 Systems Analyst I $58.94
Senior Subject Matter Expert $121.29 Senior Subject Matter Expert $126.14
Subject Matter Expert $93.90 Subject Matter Expert $97.66
Senior Functional Specialist $83.34 Senior Functional Specialist $86.67

FA4452-06-F-0021
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Functional Specialist

$57.08

Functional Specialist

$59.36

Instructional Specialist

$87.24

Instructional Specialist

$90.73

Option Period 1 Performance:

Rates Effective: 1 Oct 06 ~ 17 Apr 07 Rates Effective: 18 Apr 07 - 30 Sep (7
Contrator Site Performance Contrator Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
IT Program Manager $191.05 1T Program Manager $198.69
IT Task Order Manager $124.19 IT Task Order Manager $129.16
IT Project Control Specialist $109.66 IT Project Control Specialist $114.05
Consultant V $134.94 Consultant V $140.34
Consultant IV $110.08 Consultant [V $114.48
Consultant 111 $91.38 Consultant 111 $95.03
Consultant Il $63.14 Consultant I1 $65.66
Consultant | $50.97 Consultant I $53.01
Junior Consultant $41.95 Junior Consultant $43.63
Senior Network Engineer $107.47 Senior Network Engineer $111.77
Network Engineer $82.41 Network Engineer $85.71
Senior Network Administrator  1$90.91 Senior Network Administrator $94.54
Network Administrator $67.73 Network Administrator $70.44
Security Analyst $93.44 Security Analyst $97.18
Operating System Programmer 895,53 Operating System Programmer $99.35
Applications Programmer V $191.05 Applications Programmer V $198.69
Applications Programmer IV $134.52 Applications Programmer IV $139.90
Applications Programmer 111 $96.97 Applications Programmer [11 $100.85
Applications Programmer 1 $79.01 Applications Programmer I1 $82.17
Applications Programmer 1 $65.70 Applications Programmer | $68.32
System Engineer V $155.24 System Engineer V $161.45
System Engineer [V $111.37 System Engineer IV $115.83
System Engineer [11 $87.78 System Engineer 11 $91.29
System Engineer [} $76.18 System Engineer II $79.22
System Engineer | $57.92 System Engineer | $60.24
System Analyst V $148.08 System Analyst V $154.01
Systems Analyst IV $110.43 Systems Analyst IV $114.85
Systems Analyst 111 $87.80 Systems Analyst 111 $91.31
Systems Analyst I1 $67.63 Systems Analyst II $70.34
Systems Analyst | $65,94 Systems Analysti $68.58
Database Administrator $89.42 Database Administrator $92.99
Internet Applications Designer  1$83.23 Internet Applications Designer $86.56
Internet Developer $67.06 Internet Developer $69.74
Spatial Graphics Info Spec (1 $82.66 Spatial Graphics Info Spec I1 $85.97
Spatial Graphics Info Spec | $57.85 Spatial Graphics Info Spec [ $60.16
Senior Subject Matter Expert $141.13 Senior Subject Matter Expert $146.77
Subject Matter Expert $109.26 Subject Matter Expert $113.63
Data Analyst $46.37 Data Analyst $48.23
IT Technical Writer $78.21 IT Technical Writer $81.34
Senior Functional Specialist $96.97 Senior Functional Specialist $100.85

FA4452-06-F-0021
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Functional Specialist $66.42 Functional Specialist $69.07
Instructional Specialist $101.51 Instructional Specialist $105.57
Imaging Specialist $40.78 Imaging Specialist $42.4]
Document Analyst $35.00 Document Analyst $36.40
Technician $45.23 Technician $47.04
Word Processor $35.84 Word Processor $37.27
Administrative Support $46.10 Administrative Support $47.94
Contract Administrator $67.83 Contract Administrator $70.55
Contract Manager $121.08 Contract Manager $125.93

Option Period 2 Performance:

Rates Effective: 1 Oct 87 — 17 Apr 08 Rates Effective: 18 Apr 08 ~ 30 Sep 08
On-Site Performance On-Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
Consultant V $120.61 Consultant V $125.44
Consultant 1V $98.39 Consultant 1V $102.33
Consultant [11 $81.67 Consultant [11 $84.94
Consultant 11 $56.43 Consultant I1 $58.69
Consultant I $45.55 Consultant [ $47.38
Senior Network Engineer $96.06 Senior Network Engineer $99.90
Network Engineer $73.66 Network Engineer $76.61
Senior Network Administrator  [$81.25 Senior Network Administrator  $84.50
Network Administrator $60.54 Network Administrator $62.96
Security Analyst $83.52 Security Analyst $86.86
System Enginger V $138.75 System Engineer V $144.30
System Engineer IV $99.54 System Engineer [V $103.53
System Engineer 111 $78.45 System Engineer I1] $81.59
System Engineer Il $68.09 System Engineer I1 $70.81
System Engineer | $51.77 System Engineer | $53.84
System Analyst V $132.36 System Analyst V $137.65
Systems Analyst [V $98.70 Systems Analyst IV $102.65
Systems Analyst [11 $78.48 Systems Analyst 11 $81.62
Systems Analyst II $60.45 Systems Analyst I $62.87
Systems Analyst [ $58.94 Systems Analyst [ $61.30
Senior Subject Matter Expert $126.14 Senior Subject Matter Expert $131.19
Subject Matter Expert $97.66 Subject Matter Expert $101.56
Senior Functional Specialist $86.67 Senior Functional Specialist $90.14
Functional Specialist $59.36 Functional Specialist $61.74
Instructional Specialist $90.73 Instructional Specialist 394,36
Option Period 2 Performance:

Rates Effective: 1 Oct 0717 Apr 08 Rates Effective: 18 Apr 08 — 30 Sep 08
Contrator Site Performance Contrator Site Performance

LABOR CATEGORY Rates LABOR CATEGORY Rates
IT Program Manager $198.69 IT Program Manager $206.64
IT Task Order Manager $129.16 IT Task Order Manager $134.32
IT Project Contro! Specialist $114.05 IT Project Control Specialist $118.61
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Consultant V $140.34 Consultant V $145.96
Consultant 1V $114.48 Consultant [V $119.06
Consultant [11 $95.03 Consultant [1] $98.83
Consultant [1 $65.66 Consultant 11 568.29
Consultant [ $53.01 Consultant [ $55.13
Junior Consultant $43.63 Junior Consultant $45.37
Senior Network Engineer $111.77 Senior Network Engineer $116.24
Network Engineer $85.71 Network Engineer $89.14
Senior Network Administrator  [$94.54 Senior Network Administrator $98.32
Network Administrator $70.44 Network Administrator $73.26
Security Analyst $97.18 Security Analyst $101.06
Operating System Programmer  [$99.35 Operating System Programmer $103.32
Applications Programmer V $198.69 Applications Programmer V $206.64
Applications Programmer [V $139.90 Applications Programmer IV $145.50
Applications Programmer I11 $100.85 Applications Programmer 11} $104.88
Applications Programmer I1 $82.17 Applications Programmer 1] $85.46
Applications Programmer | $68.32 Applications Programmer |- $71.06
System Engineer V $161.45 System Engineer V $167.90
System Engineer [V $115.83 System Engineer 1V $120.46
System Engineer 111 $91.29 System Engineer 111 $94.94
System Engineer {1 $79.22 System Engineer [I $82.39
System Engineer | $60.24 System Engineer [ $62.65
System Analyst V $154.01 Systemn Analyst V $160.17
Systems Analyst IV $114.85 Systems Analyst IV $119.44
Systems Analyst I11 $91.31 Systems Analyst 111 $94.97
Systems Analyst [] $70.34 Systems Analyst I $73.15
Systems Analyst | $68.58 Systems Analyst | $71.33
Database Administrator $92.99 Database Administrator $96.71
Internet Applications Designer  [$86.56 Internet Applications Designer $90.02
Internet Developer $69.74 Internet Developer $72.53
Spatial Graphics Info Spec Il $85.97 Spatial Graphics Info Spec Il $89.41
Spatial Graphics Info Spec | $60.16 Spatial Graphics Info Spec | $62.57
Senior Subject Matter Expert $146.77 Senior Subject Matter Expert $152.64
Subject Matter Expert $113.63 Subject Matter Expert $118.18
Data Analyst $48.23 Data Analyst $50.16
IT Technical Writer $81.34 IT Technical Writer $84.60
Senior Functional Specialist $100.85 Senior Functional Specialist $104.88
Functional Specialist $69.07 Functional Specialist $71.84
Instructional Specialist $105.57 Instructional Specialist $105.57
Imaging Specialist $42.41 Imaging Specialist $44.11
Document Analyst $36.40 Document Analyst $37.85
Technician $47.04 Technician $48.92
Word Processor $37.27 ‘Word Processor $38.77.
Administrative Support $47.94 Administrative Support $49.86
Contract Administrator $70.55 Contract Administrator $73.37
Contract Manager $125.93 Contract Manager $130.96
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Inspection and Administration: Stephen Stovey, (618)229-1323, USTRANSCOM/TCJ6-PC, is designated as
Quality Assurance Personnel (QAP) for the purpose of performing technical administration, inspection and
acceptance of work performed under this order.

This order is written in accordance with the terms and conditions of GSA Schedule GS-00F-0030L. Consequently,
all clauses as reflected in Contract GS-00F-0030L apply.

WIDE AREA WORKFLOW ~ RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS 1S
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO USE
WAWF,

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow —
Receipt and Acceptance (WAWF-RA) system at https://wawf.eb.mil. '

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS)
Dayton/Omaha at (800) 330-8168 or faxed to (866) 244-2894. Please have your order number and invoice number
ready when contacting DFAS about payment status. You can also access payment information using the DFAS
Vendor Pay Inquiry System (VPIS) web site at http://'www.dod.mil/dfas/money/vendor.

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS, INVOICES
AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: | GS-00-F-0030L |
DELIVERY ORDER NUMBER: | FA4452-06-F-0021 |
TYPE OF DOCUMENT: | COMBO

CAGE CODE: [ IRGT! ]

ISSUE BY DODAAC: | FA4452 |
ADMIN DODAAC: | FA4452 |
INSPECT BY DODAAC: | |

SERVICE ACCEPTOR /SHIP TO: [ F3ST95 |

LOCAL PROCESSING OFFICE: ] |

PAY OFFICE DODAAC: | F03000 [

SEND MORE E-MAIL NOTIFICATIONS:

CONTRACT ADMINISTRATOR: | Barbara.Steinmann@scott.af. mil ]

CONTRACTING OFFICER: | |
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ADDITIONAL NOTIFICATION: | Stephen.Stovey@ustranscom.mil |

ADDITIONAL NOTIFICATION: | |

ADDITIONAL NOTIFICATION: | |

BPN ver 05.01.2005

CLAUSES INCORPORATED BY REFERENCE

52.204-2 Security Requirements AUG 1996
52.204-7 Central Contractor Registration OCT 2003

CLAUSES INCORPORATED BY FULL TEXT

52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1950)

This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the
Defense Priorities and Allocations System regulation (15 CFR 700).

(End of clause)

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a} The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert
the period of time within which the Contracting Officer may exercise the option); provided that the Government
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to
an extension,

(b} If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed _36
months.
(End of clause)

52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond _30 September 2006 . The
Government's obligation for performance of this contract beyond that date is contingent upon the availability of
appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond _30 September 2006, until
funds are made available to the Contracting Officer for performance and until the Contractor receives notice of
availability, to be confirmed in writing by the Contracting Officer.
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(End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.232-33 Payment by Electronic Funds Transfer--Central Contractor  OCT 2003
Registration

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003

252.232-7003 Electronic Submission of Payment Requests JAN 2004

CLAUSES INCORPORATED BY FULL TEXT

5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP
SECURITY AGREEMENTS (APR 2003)

This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires
performance at a govemnment location in the U.S. or overseas. Prior to beginning operations involving classified
information on an installation identified on the DD Form 254, the contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution
block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative and designated alternate in
the U.S. or overseas area, as appropriate;

(2) The contract number and military contracting command;

(3) The highest classification category of defense information to which contractor employees will have access;

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract
work will be performed;

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial
Security Program Operating Manual.

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor
Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s
security procedures are properly integrated with those of the installation. As a minimum, the agreement shall
identify the security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security
checks, internal security controls, and implementing emergency procedures to protect classified material.

5352.215-9000 FACILITY CLEARANCE (MAY 1996)

The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest classification stated
on the Contract Security Classification Specification (DD Form 254) attached to this solicitation.
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5352.223-9001 HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (JUN 1997}
(a) In performing work under this contract on a Government installation, the contractor shall:
(1) Comply with the specific health and safety requirements established by this contract;

(2) Comply with the health and safety rules of the Government installation that concern related activities not directly
addressed in this contract;

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor and
Government personne! performing or in any way coming in contact with the performance of this contract; and

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and safety
purposes.

(c) The contracting officer may, by written order, direct Air Force Occupational Safety and Health Standards (AFOSH)
and/or health/safety standards as may be required in the performance of this contract and any adjustments resulting from such
direction will be in accordance with the Changes clause of this contract,

(d) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the contracting
officer, shall be grounds for termination of this contract in accordance with the Default clause of this contract.

5352.242-9001 COMMON ACCESS CARDS {CACs) FOR CONTRACTOR PERSONNEL (AUG 2004)

(a) For installation(s)/location(s) cited in the contract, contractors shall ensure Common Access Cards (CACs) are
obtained by all contract or subcontract personnel who meet one or both of the following criteria:

(1) Require logical acccess to Department of Defense computer networks and systems in either:

(i) the unclassified environment; or

(ii) the classified environment where authorized by governing security directives.

(2) Perform work which requires the use of a CAC for installation entry control or physical access to facilities and
buildings.

(b} Contractors and their personnel shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of personnel authorized a CAC to the contracting officer. The contracting
officer will provide a copy of the listing to the government representative in the local organization designated to
authorize issuance of contractor CACs (i.e., authorizing official).

(2) Contractor personnel on the listing shall each complete and submit a DD Form 1172-2 or other authorized DoD
electronic form to the authorizing official. The authorizing official will verify the applicant’s name against the
contractor’s listing and return the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnl will proceed to the nearest CAC issuance workstation (usually the local Military Personnel
Flight (MPF) with the DD Form 1172-2 and appropriate documentation to support their identification and/or
citizenship, The CAC issuance workstation will then issue the CAC.

{c¢) While visiting or performing work on installation(s)/location(s), contractor personne! shall wear or prominently
display the CAC as required by the governing local policy.

(d) During the performance period of the contract, the contractor shall:

(1) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an
updated listing to the contracting officer who will provide the updated listing to the authorizing official;

(2) Return CACs in accordance with local policy/directives within 7 working days of a change in status for
contractor personne! who no longer require logical or physical access;
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(3) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration
date;

and

(4) Report lost or stolen CACs in accordance with local policy/directives,

{e) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs
issued to their personnel to the issuing office or the location specified by local policy/directives.

(f) Failure to comply with these requirements may result in withholding of final payment,

5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002)

{a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

{b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it
to the issuing base pass and registration office or security police for processing., When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver's license, current vehicle registration,
and valid vehicle insurance certificate, to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site.

{d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AF131-101, Volume 1, The Air Force Installation Security Program, and AFI 31-501, Personnel
Security Program Management, as applicable.

{e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment.
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REQUEST FOR QUOTE FA4452-05-Q-A340
INFORMATION SHEET

DISCOUNT TO GSA SCHEDULE PRICES REQUESTED.

1. Vendor Name/Address (Must have ZIP + 4) and e-mail address:

DPRA Incorporated
10215 Technology Drive, Suite 201
Knoxville, Tennessee 37932-3344

(b))

2. Vendor Telephone No.: 865-777-3772 Fax No.: 865-777-4010
3. Vendor Cage Code: 1RGT1
4. Vendor Tax Identification Number (TIN): (o)(4) DUNS No. (b)4)
5. Size Business: Small/ Woman-Owned / Disadvantaged / Large
6. Please check any of the following that apply to your firm:

Hub Zone Certification

Educational Organization Nonprofit Educational Other Educational

Service-Related Disabled Veteran-Owned Small Business Other Veteran-Owned
Small Business

7. GSA Contract No.: GS-00F-0030L Contract Period: 4/18/2000-9/30/2005

8. Prompt Payment Discount: N/A
9. FOB Point: Destination

10. Defense Contract Audit Agency (DCAA) Point of Contact: (b)(6)
ext. 227 OR DCAA Letter confirming quoted G&A rates

11. Central Contractor Registration (CCR): Registration is required for schedule contractor to
be eligible for award (reference DFARS clause 252.204-7004 Alternate A). Please ensure that
all information contained in the CCR is current and that registration has not expired.
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12. CLIN Structure.
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(Schedule contractor shall fill out the Not-to-Exceed Amount and provide additional detail as

identified below.)

Estimated Workload Data:

Performance Period Support

Base Period Hours
Option Period | (b)4) Hours
Option Period 2 Hours

Development

®X9  Hours
(b)4) Hours

Total
Hours
(o)) Hours
Hours

NOTE: Support hours are performed on-site and provide technical support for software
maintenance and software development and enhancement tasks.

ADDITIONAL DETAIL REQUEST - In addition to completing the CLIN Structure below,
request additional detail for the basis of quoted labor costs in a format that identifies labor

categories, hours, and rates.

Base Period — 1 Oct 05 through 30 Sep 06

Total NTE

CLIN Number Quantity Unit
CLIN 0001 Labor Amount
{b)}4) Estimated Hours

(b)(4) Estimated Support Hours I Lot

(b)yay Estimated Development Hours i Lot
CLIN 0001 Labor NTE/EST
Total Proposed Labor l Lot

(y4) Estimated Hours
CLIN 0002 NTE/EST
Travel, Cost Reimbursable 1 Lot
PWS Para 1.6 (b)(4)
CLIN 0003 NTE/EST
Other Direct Costs, Cost Reimbursable 1 Lot
PWS Para 4.3 (b)t4)
Total NTE/EST
Base Period Performance NA NA

staffing and technical approach.

(NTE — Not-To-Exceed)
(EST - Estimated)
The estimated hours reflected above are based on historical and estimated data.

Prospective offerors are advised not to change or revise the total estimated hours.
However, you may allocate the hours accordingly as you see fit to coincide with your
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Option Period 1 -1 Oct 06 through 30 Sep 07

Page 3 of 4

CLIN Number Quantity Unit Total NTE

CLIN 1001 Labor Amount

(b)4) Estimated Hours
(b)4) Estimated Support Hours 1 Lot

(b)) Estimated Development Hours | Lot
CLIN 1001 Labor NTE/EST
Total Proposed Labor i Lot

(b)4) Estimated Hours
CLIN 1002 NTE/EST
Travel, Cost Reimbursable 1 Lot
PWS Para 1.6 (b)(4)
CLIN 1003 NTE/EST
Other Direct Costs, Cost Reimbursable 1 Lot
PWS Para 4.3 (0)(4)
Total NTE/EST
Option Period 1 Performance NA NA

Option Period 2 — 1 Oct 07 through 30 Sep 08

CLIN Number Quantity Unit Total NTE
CLIN 2001 Labor Amount
(b)4) Estimated Hours

(b)4) Estimated Support Hours ! Lot

(o)4) Estimated Development Hours 1 Lot
CLIN 2001 Labor NTE/EST
Total Proposed Labor 1 Lot

(b)(4) Estimated Hours
CLIN 2002 NTE/EST
Travel, Cost Reimbursable 1 Lot
PWS Para 1.6 b)4)
CLIN 2003 NTE/EST
Other Direct Costs, Cost Reimbursable 1 Lot
PWS Para 4.3 (b)(4)
Total NTE/EST
Option Period 2 Performance NA NA
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SUMMARY - Task Order Award through 30 Sep 08

CLIN Quantity | Unit | Total NTE Amount
Labor
|  (b)4) Estimated Hours
Base Period l Lot
Option Period | 1 Lot
Option Period 2 1 Lot
NTE/EST
Total Proposed Labor 1 Lot
| (bX4) Estimated Hours
NTE/EST
Travel, Cost Reimbursable | Lot
PWS Para 1.6 (b))
Other Direct Costs, NTE/EST
Cost Reimbursable 1 Lot
PWS Para 4.3 {b)(4)
Total Price NTE/EST
NA NA

Attachment 2
Page 4 of 4



Basis of Cost Estimate
JOINT FLOW AND ANALYSIS SYSTEM FOR TRANSPORTATION (JFAST)
SOFTWARE DEVELOPMENT AND TECHNICAL SUPPORT

Schedules A, B, C, D, and E represent DPRA’s proposed costs for operating the JFAST
Program in accordance with Solicitation FA4452-05-Q-A340 dated July 22, 2005. Our
cost proposal has been developed in accordance with DPRA'’s standard estimating and
accounting practices and DPRA’s GSA Contract GS-00F-0030L. Salient elements of the
cost proposal are detailed below.

e Schedule A represents a total cost breakdown for the base period (FY06),
detailing the labor categories, hourly rates, and level of effort proposed.

e Schedules B and C represent the same information for Option Period 1 (FY07)
and Option Period 2 (FYO08) respectively.

o Schedule D shows proposed annual other direct costs.
Schedule E provides a breakdown of proposed travel costs. The costs presented
on Schedule D and E are annually recurring costs and are therefore included in
each of Schedules A, B, and C.

GSA Schedule

DPRA proposes to perform the proposed work under its GSA Schedule Contract GS-00F-
0030L. This schedule is currently set to expire on September 30, 2005. However, DPRA
held discussions with GSA and DCAA on August 25, 2005, related to the extension of
the schedule contract. DPRA will be submitting a best and final proposal to GSA within
the next week, and we expect that GSA will exercise a five-year option period by
September 30.

GSA has taken the position that DPRA should offer a set of specially discounted labor
rates under its schedule that would apply to Information Technology projects valued at $2
million or more per government fiscal year. Since the JFAST Program fits these criteria
in the Base Year and the first option year, DPRA is proposing these discounted rates on
this project. The proposed rates are approximately (b)(4) than standard rates
on the GSA Schedule, and in most cases, they are lower than the rates currently
established under the GSA Schedule. Because DPRA is offering these discounted rates
for this project, we will offer no additional discounts on this proposal.

The rates we have proposed are subject to the review and approval of GSA. When GSA
approves final rates for DPRA, DPRA will provide the final rates to the Contracting
Officer and negotiate an appropriate adjustment of the rates in the task order.

JFAST FY06-FY08 ~Yseordistiosure-of-the-informurtomron @ m
Basis of Cost Estimate <issubject-to-the-notico-onths DEFENSE SYSTEMS GROUP
August 30, 2005 tittepugeof thisdecument. Page 1



Escalation of Labor Rate Categories

DPRA'’s labor categories and billing rates presented on Schedules A, B and C are based
on the award date of our GSA Schedule Contract GS-00F-0030L. As a result DPRA’s
GSA rates escalate each year on April 18", Schedules A, B, and C have had each year’s
rates timephased to agree with the applicable escalation date.

Labor Cost Summary

Schedules A, B, and C show the proposed labor categories and hours for the JFAST
project. These schedules identify all of the labor categories proposed and an estimated
level of effort for each category. Some labor categories are proposed with no level of
effort. While DPRA does not project any level of effort for these categories at this time,
we believe that they could be required to efficiently accomplish the tasks outlined in the
Performance Work Statement. Therefore, we propose that all of the labor categories be
included in any resulting contract award.

Other Direct Costs

Other Direct Costs (ODC’s) are anticipated as described on Schedule D. DPRA proposes
ODC’s for copies made on DPRA office copiers. Our standard accounting practice is to
charge (b}4) for each copy made. An estimated (b)4) for the purchase of storage media
and/or other miscellaneous supplies is also proposed.

DPRA bills a standard General and Administrative overhead charge of (vy4) for all
other direct costs.

Travel Costs

Schedule E shows DPRA’s proposed travel costs, which are based on the travel
requirements in Paragraph 1.6.1 of the Performance Work Statement. Proposed airfares
are based on ticket prices obtained on Microsoft Expedia on August 17, 2005. Per diem
costs are based on current Federal Travel Regulations. Allowances for rental car costs as
well as miscellaneous expenses (e.g., airport parking, rental car fuel, etc.) are included as
well.

DPRA bills a standard General and Administrative overhead charge of (b)4) for all
proposed travel.

JFAST FY06-FY08 ‘“Useor distiosure-of-the-information on <
ssutyect tothe noticeon-the..

Basis of Cost Estimate DEFENSE SYSTEMS GROUP
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Contractual Point of Contact

The contractual point of contact for this project is as follows:

(b)(6)

DPRA Defense Systems Group
10215 Technology Drive

Suite 201

Knoxville, Tennessee 37932-3344
(865) 777-3772, ext.  (pyay

(865) 777-4010 fax

Cognizant DCAA Office

Minneapolis Branch Office

Wichita Suboffice, East Pike Building
453 S. Webb Road, Suite 300
Wichita, Kansas 67207-1312.
Telephone No.: (316) 688-0770

Fax No.: (316) 688-0376

e-Mail Address: *fao3204@rce.dcaa.mil
JFAST FY06-FY08 Yse-ordisclorure-ofthe information an 0 m
Basis of Cost Estimate issuljecttothenoticean the DEFENSE SYSTEMS GROUP

August 30, 2005 —title puge-of-this-decument. Page 3
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Behedule A (Year 1)
JFASTY
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Schedule © (Option Year 1)

JFAST
Summary of Labor and Other Coats

01 October 2008 through September 30 2

JHAST

yom feates
Year 7

Cuteyury

JEAST
Uevetopment
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Scheduls C {Option Year 2)

JFAST
Surunery of Labor and Other Coats
01 Dctober 2007 through 8 »x

Hatex
Fear B

Rt
Yugr H

Labor
Categury

JEAS
Tochmeat Support

JFASY

{heveiol

«,A.

proent

(bX4)

Sien Subtotal
Client Site Sublotal e

Dlrect Costs

TOTAL

<> DPRA

¢ iiﬁtiﬂai"ﬁw|ﬂ!m1lw-w' tothw o “He-page-

{b)4)

()4

(b)4)




Schedule D

DPRA Incorporated

JFAST

01 October 2005 through September 30 2008
Proposed Other Direct Costs

Unit Unit of
Description Quantity Price Measure
Reproduction o (b)) (b)4)
Shlpplng/Storage Media/Miscellaneous
TOTAL Cost
General and Administrative Expense on ODC cost only: (b)4)
GRAND TOTAL ODCs




Schedule E

DPRA Incorporated

JFAST

01 October 2005 through September 30 2008
Proposed Travel Costs

Daity Misc. Estimated

Per Rental  Expense/ Travel
Diem Car Cost Da Cost

{b)(4)

Number Number Number

of of of

Trips Travelers Days QOrigin Destination
6 2 3{ Knoxville, Tennessee|St. Louis, Missouri
2 2 3| Knoxville, TennesseelSt. Louis, Missouri
3 1 41 Knoxville, Tennessee|St. Louis, Missouri
1 1 2] Knoxville, Tennessee|Washington, DC
4 1 715t. Louis, Missouri Honolulu, Hawaii
2 1 615t. Louis, Missouri Tampa, Florida
3 1 7{St. Louis, Missouri _ {Stuttgart, Germany . ~

SUB TOTAL

General and Administrative Expense

{(b)4)

GRAND T L TRAVI

(b)4) 1




