UNITED STATES TRANSPORTATION COMMAND
(USTRANSCOM)

Contract: HTC711-11-C-W001
Awarded to Solicitation: HTC711-10-R-R014
27 April 2011

GULF-DEDICATED BARGE
TRANSPORTATION SERVICES

Awarded to: JAR ASSETS, INC.

Released under USTRANSCOM FOIA 11-62
FOIA Exemptions 5 U.S.C. 552(b)(3) & (b)(6) Apply
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JAR AQSETS, INC. SYNCADA
O PAD BY SYNCADA
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(CONTINUED)

19. TEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY 22, UNIT | 23. UNITPRICE | 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED DINSPECTED DA
CCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32¢c. DATE

REPRESENTATIVE

32d. PRINTED NAME AND TTLE OF AUTHORIZED GOVERNMENT
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36. PAYMENT 37. CHECK NUMBER

I:l COMPLETE |:| PARTIAL |:| FINAL
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39. S/R VOUCHER NUMBER [40. PAID BY
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41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHOREZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 3/2005) BACK
Prescribed by GSA
FAR (48 CFR) 53.212
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Section SF 1449 - CONTINUATION SHEET

WAGE DETERMINATION
WAGE DETERMINATION 94-0196

Pursuant to FAR 52.222-41, Service Contract Act of 1963, as amended, the
contractor shall obtain and download the applicable wage determinations for
all areas of performance online at the following Department of Labor
website: www.wdol.gov <http://www.wdol.gov> <http://www.wdol.gov
<http:.//www.wdol.gov> >, The wage determinations in

effect at the time of exercise of the option shall govern this specific

option period of performance.

PAYMENT INSTRUCTIONS
PAYMENT OF TRANSPORTATION INVOICES

A. GENERAL

MRM 15 directed Reengineering of Defense Transportation Documentation and Financial processes. The directive
specifically addressed reengineering billing, collection, and payment processes through transition to commercially
acceptable practices. Implementation was coordinated between affected DOD installations and the commercial
carrier industry., The Deputy Secretary of Defense directed the implementation of US Bank’s PowerTrack (now
Syncada) system to pay for transportation services. DOD contracts and voluntary tenders require the use of
Syncada, and all DOD cargo movements must be offered only to commercial carriers who utilize Syncada as their
billing and payment system.

B. _THIRD PARTY PAY SYSTEM (TPPS)

1. A requirement to conduct business with DOD as a TSP will be TPPS capable. Even if otherwise qualified, TSP
that is not TPPS certified will not be eligible to transport DOD freight. TPPS is an electronic freight transaction
tracking and payment system.

2. The current authorized TPPS is Syncada, a service of US Bank. TSP should contact US

Bank at 612-973-6597 or 1-800-417-1844 or on the web at http://www.usbank.com/syncada. Payment of freight
services within the United States will be paid through Syncada. A fee is required to participate in the program,

3. Prior to submitting an invoice (e-bill) the TSP must have proof of delivery.


http:http://www.wdol.gov
http:http://www.wdol.gov
http:htlp:!!www.wdol.gov
http:www.wdol.gov

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

0001

1st 50,000 barrel tow

FFP

Base Period | June 2011~ 30 September 2011.

Barge transportation service in accordance with (JAW) the PWS,
Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA

SIGNAL CODE: A

NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001AA 4 Months $190,500.00
1st 50,000 Barrel Tow
FFP

Base Period 1 June 2011- 30 September 2011.

Barge transportation service in accordance with (IAW) the PWS,
Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SP060011119100
SIGNAL CODE: A

NET AMT

ACRN AA
CIN: SP0600111191000000AA

HTC711-11-C-WQ01
Page 4 of 47

AMOUNT
$0.00

30.00

AMOUNT
$762,000.00

$762,000.00

$762,000.00


http:762,000.00
http:762,000.00
http:762,000.00
http:190,500.00

ITEM NO
0002

ITEM NO
0002AA

SUPPLIES/SERVICES  QUANTITY UNIT

2nd 50,000 barrel tow

FFP

Base Period | June 2011- 30 September 2011,
Barge transportation service IAW the PWS,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
4 Months

2nd 50,000 Barrel Tow

FFP

Base Period 1 June 2011- 30 September 2011.

Barge transportation service IAW the PWS.

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SP060011119100

SIGNAL CODE: A

ACRN AA
CIN: SP0600111191000002

UNIT PRICE

NET AMT

UNIT PRICE
$190,500.00

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$762,000.00

$762,000.00

$762,000.00


http:762,000.00
http:762,000.00
http:762,000.00

ITEM NO
0003

ITEM NO
0003AA

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Reimbursable out-of-pocket expense

COST

Base Period | June 2011- 30 September 2011

Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ESTIMATED COST

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Reimbursable out-of-pocket expense

COST
Base Period 1 June 2011- 30 September 2011
Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SP060011119100
SIGNAL CODE: A

ESTIMATED COST

ACRN AA
CIN: SP0600111191000003

HTC711-11-C-W001
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AMOUNT
$0.00

$ (EST.)

AMOUNT
$1,000,000.00

$1,000,000.00
$1,000,000.00


http:1,000,000.00
http:1,000,000.00
http:1,000,000.00

ITEM NO
0004

ITEMNO
0005

SUPPLIES/SERVICES  QUANTITY UNIT
Months

1st Optional on-Call 50,000 barrel tow

FFP

Base Period 1 June 2011- 30 September 201 1.

The Unit price of $210,000.00 was negotiated using a 4 month POP. This CLIN
will be utilized in one month increments as required and JAW the PWS, A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
' Months

2nd Optional on-Call 50,000 barrel tow

FFP

Base Period 1 June 2011- 30 September 2011,

The Unit Price of $210,000.00 was negotiated using a 4 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS. A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
30.60

$0.00


http:0,000.00
http:of$21O,000.00

ITEM NO

1001
OPTION

ITEM NO

1002
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT
Months

Ist 50,000 barrel tow

FFP

Option Period 1-1 October 2011-30 September 2012
Barge transportation service IAW the PWS,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
Months

2nd 50,000 barrel tow

FFP

Option Period 1-1 October 2011- 30 September 2012,
Barge transportation service IAW the PWS,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

HTC711-11-C-W001
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UNIT PRICE AMOUNT
$0.00
NET AMT $0.00
UNIT PRICE AMOUNT
$0.00
NET AMT $0.00



ITEM NO

1003
OPTION

ITEM NO

1004
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Reimbursable out-of-pocket expense

COST
option Period 1-1 October 2011- 30 September 2012
Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ESTIMATED COST

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Months

1st Optional on-Call 50,000 barrel tow

FFP

Option Period 1- 1 October 2011- 30 September 2012.

The Unit price of $213,000.00 was negotiated using a 12 month POP. This CLIN

will be utilized in one month increments as required and IAW the PWS. A NEW

MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA

SIGNAL CODE: A

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$ (EST.)

AMOUNT
$0.00

$0.00



ITEM NO

1005
OPTION

ITEMNO

2001
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT
Months

2nd Optional on-Call 50,000 barrel tow

FFP

Option Period 1- 1 October 2011- 30 September 2012.

The Unit Price of $213,000.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS. A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
Months

1st 50,000 barrel tow

FFP

Option Period 2-1 October 2012- 30 September 2013

Barge transportation service IAW the PWS,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA

SIGNAL CODE: A

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$0.00



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
2002 Months
OPTION 2nd 50,000 barrel tow

ITEM NO

2003
OPTION

FFP

OptionPeriod 2-1 October 2012- 30 September 2013
Barge transportation service IAW the PWS.

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Reimbursable out-of-pocket expense

COST
Option Period 2-1 October 2012- 30 September 2013
Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ESTIMATED COST

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$ (EST.)



ITEM NO

2004
OPTION

ITEMNO

2005
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT
Months

Ist Optional on-Call 50,000 barre! tow

FFP

Option Period 2- 1 October 2012- 30 September 2013,

The Unit price of $214,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS. A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
Months

2nd Optional on-Call 50,000 barrel tow

FFP

Option Period 2- | October 2012- 30 September 2013.

The Unit Price of $214,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS, A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$0.00



ITEM NO

3001
OPTION

ITEM NO

3002
OPTION

UNIT
Months

SUPPLIES/SERVICES  QUANTITY
Ist 50,000 barrel tow

FFP

Option Period 3-1 October 2013- 30 September 2014
Barge transportation service IAW the PWS.

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

UNIT
Months

SUPPLIES/SERVICES  QUANTITY
2nd 50,000 barrel tow

FFP

Option Period 3- 1 October 2013- 30 September 2014
Barge transportation service JAW the PWS.,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST.NUMBER: SYNCADA
SIGNAL CODE: A

HTC711-11-C-W001

Page 13 of 47
UNIT PRICE AMOUNT
$0.00
NET AMT $0.00
UNIT PRICE AMOUNT
$0.00
NET AMT $0.00



ITEM NO

3003
OPTION

ITEM NO

3004
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Reimbursable out-of-pocket expense

COST
Option Period 3-1 October 2013- 30 September 2014
Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ESTIMATED COST

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
) Months
1st Optional on-Call 50,000 barrel tow
FFP
Option Period 3- 1 October 2013- 30 September 2014.
The Unit price of $217,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS, A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.
FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$ (EST)

AMOUNT
$0.00

$0.00



ITEM NO

3005
OPTION

ITEM NO

4001
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT
Months

2nd Optional on-Call 50,000 barrel tow

FFP

Option Period 3- 1 October 2013- 30 September 2014,

The Unit Price of $217,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS, A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY UNIT
Months

1st 50,000 barrel tow

FFP

Option Period 4-1 October 2014- 30 September 2015.

Barge transportation service IAW the PWS.

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA

SIGNAL CODE: A

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$0.00



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
4002 Months
OPTION 2nd 50,000 barrel tow

FFP

ITEM NO

4003
OPTION

Option Period 4-1 October 2014- 30 September 2015.
Barge transportation service IAW the PWS,

Rate does not include fuel.

FOB: Destination

PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Reimbursable out-of-pocket expense

COST
Option Period 4-1 October 2014- 30 September 2015
Out of pocket expenses IAW section 5 reimbursable expenses of the PWS.

DO NOT PROPOSE
AMOUNT PROVIDED BY GOVERNMENT

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ESTIMATED COST

HTC711-11-C-W001
Page 16 of 47

AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$ (EST.)



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
4004 Months
OPTION Ist Optional on-Call 50,000 barrel tow

FFP .

Option Period 4- 1 October 2014- 30 September 2015.

The Unit price of $217,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS, A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
4005 Months
OPTION 2nd Optional on-Call 50,000 barrel tow

FFP

Option Period 4- 1 October 2014- 30 September 2015.

The Unit Price of $217,500.00 was negotiated using a 12 month POP. This CLIN
will be utilized in one month increments as required and IAW the PWS. A NEW
MIPR must be submitted each time this CLIN is used. Rate does not include fuel.

FOB: Destination
PURCHASE REQUEST NUMBER: SYNCADA
SIGNAL CODE: A

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0001 N/A Government

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

ACCEPT AT
N/A

HTC711-11-C-W001
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AMOUNT
$0.00

$0.00

AMOUNT
$0.00

$0.00

ACCEPTBY
Government



0001AA Destination

0002 N/A
0002AA Destination
0003 N/A
0003AA Destination
0004 N/A

0005 N/A

1001 N/A

1002 N/A

1003 N/A

1004 N/A

1005 N/A

2001 N/A

2002 N/A

2003 N/A

2004 N/A

2005 N/A

3001 N/A

3002 N/A

3003 N/A

3004 N/A

3005 N/A

4001 N/A

4002 N/A

4003 N/A

4004 N/A

4005 N/A
DELIVERY INFORMATION

CLIN DELIVERY DATE

0001 POP 01-JUN-2011 TO
30-SEP-2011

0001AA POP 01-JUN-2011 TO
30-SEP-2011

0002  POP01-JUN-2011 TO
30-SEP-2011

Government Destination
Government N/A
Government Destination
Government N/A
Government Destination
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
Government N/A
QUANTITY SHIP TO ADDRESS
N/A N/A
FOB: Destination
N/A SEE SCHEDULE
SEE SCHEDULE
SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE
FOB: Destination
N/A N/A

FOB: Destination

HTC711-11-C-W001
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Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

UIC

SEE
SCHEDU



HTC711-11-C-W001
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0002AA POP O1-JUN-2011 TO N/A SEE SCHEDULE SEE
30-SEP-2011 . SEE SCHEDULE SCHEDU
SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE
FOB: Destmation
0003 POP 01-JUN-2011 TO N/A N/A
30-SEP-2011 FOB: Destination
0003AA POP 01-JUN-2011 TO N/A SEE SCHEDULE SEE
30-SEP-2011 SEE SCHEDULE SCHEDU
SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE
FOB: Destination
0004  POPOI1-JUN-2011TO N/A N/A
30-SEP-2011 FOB: Destination
0005 POP 01-JUN-2011 TO N/A N/A
30-SEP-2011 FOB: Destination
1001 POP 01-OCT-2011 TO N/A N/A
30-SEP-2012 FOB: Destination
1002 POP 01-OCT-2011 TO N/A N/A
30-SEP-2012 FOB: Destination
1003 POP 01-OCT-2011 TO N/A N/A
30-SEP-2012 FOB: Destination
1004 POPOI1-OCT-2011 TO N/A N/A
30-SEP-2012 FOB: Destination
1005 POP 01-OCT-2011 TO N/A N/A
30-SEP-2012 " FOB: Destination
2001 POP 01-OCT-2012 TO N/A N/A
30-SEP-2013 FOB: Destination
2002 POP 01-OCT-2012 TO N/A N/A
30-SEP-2013 ' FOB: Destination
2003 POP01-OCT-2012TO N/A N/A
30-SEP-2013 ‘ FOB: Destination
2004  POPOI-OCT-2012TO N/A N/A
30-SEP-2013 FOB: Destination
2005 POP 01-OCT-2012TO N/A N/A

30-SEP-2013 FOB: Destination



3001 POP 01-OCT-2013 TO N/A N/A

30-SEP-2014 FOB: Destination
3002 POP 01-OCT-2013 TO N/A N/A

30-SEP-2014 FOB: Destination
3003 POP 01-OCT-2013 TO N/A N/A

30-SEP-2014 FOB: Destination
3004 POP 01-OCT-2013 TO N/A N/A

30-SEP-2014 FOB: Destination
3005 POP 01-OCT-2013 TO N/A N/A

30-SEP-2014 FOB: Destination
4001 POP 01-OCT-2014 TO N/A N/A

30-SEP-2015 FOB: Destination
4002 POP 01-OCT-2014 TO N/A N/A

30-SEP-2015 FOB: Destination
4003 POP 01-OCT-2014 TO N/A N/A

30-SEP-2015 FOB: Destination
4004 POP 01-OCT-2014 TO N/A N/A

30-SEP-2015 FOB: Destination
4005 POP 01-OCT-2014 TO N/A N/A

30-SEP-2015 FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 5CF0 001.22.1 TR11-0209 TRANSPORTATION S33150 SP0600TR11-0209
AMOUNT: $2,524,000.00

CIN SP0600111191000000AA: $762,000.00

CIN SP0600111191000002: $762,000.00

CIN SP0600111191000003: $1,000,000.00

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities

52.203-6 Alt 1 Restrictions On Subcontractor Sales To The Government
(Sep 2006) -- Alternate I

52.203-13 Contractor Code of Business Ethics and Conduct

52.204-10 Reporting Executive Compensation and First-Tier

Subcontract Awards

APR 1984
OCT 1995

APR 2010
JUL 2010
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52.209-6

52.212-4
52.219-8
52.219-28
52.222-3
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37
52.222-40

52.22241
52.222-43

52.222-50
52.223-18
52.225-13
52.232-18
52.232-33

52.233-3
52.233-4
252.203-7000
252.205-7000
252.226-7001
252.232-7003

252.247-7023
252.247-7025

Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

Contract Terms and Conditions--Commercial Items
Utilization of Small Business Concerns

Post-Award Small Business Program Rerepresentation
Convict Labor

Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity For Special Disabled Veterans, Veterans
of the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities
Employment Reports on Veterans

Notification of Employee Rights Under the National Labor
Relations Act

Service Contract Act Of 1965

Fair Labor Standards Act And Service Contract Act - Price
Adjustment (Multiple Year And Option)

Combating Trafficking in Persons

Contractor Policy to Ban Text Messaging While Driving
Restrictions on Certain Foreign Purchases

Availability Of Funds

Payment by Electronic Funds Transfer--Central Contractor
Registration

Protest After Award

Applicable Law for Breach of Contract Claim
Requirements Relating to Compensation of Former DoD
Officials

DEC 2010

JUN 2010
DEC 2010
APR 2009
JUN 2003
FEB 1999
MAR 2007
SEP 2010

OCT 2010
SEP 2010
DEC 2010

NOV 2007
SEP 2009

FEB 2009
SEP 2010
JUN 2008
APR 1984
OCT 2003

AUG 1996
OCT 2004
JAN 2009

Provision Of Information To Cooperative Agreement Holders DEC 1991

Utilization of Indian Organizations and Indian-Owned

Economic Enterprises, and Native Hawaiian Small Business

Concerns

Electronic Submission of Payment Requests and Receiving
Reports

Transportation of Supplies by Sea

Reflagging or Repair Work

CLAUSES INCORPORATED BY FULL TEXT

SEP 2004

MAR 2008

MAY 2002
JUN 2005

HTC711-11-C-w001

Page 21 of 47

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JUL 2010) (DEVIATION)

(a) Comptroller General Examination of Record. The Contractor agrees to comply with the provisions of this
paragraph (a) if the contract was awarded using other than sealed bid, is in excess of the simplified acquisition
threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to the right to examine any of the Contractor's directly pertinent records involving transactions related

to this contract.

(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
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shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved,

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does
not maintain in the ordinary course of business or pursuant to a provision of law,

{b)(1) Notwithstanding the requirements of any other clause in this contract, the Contractor is not required to flow
down any FAR clause, other than those in this paragraph (b)(i) in a subcontract for commercial items. Unless
otherwise indicated below, the extent of the flow down shall be as required by the clause-

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub, L. 110-252, Title VI, Chapter 1
(41 U.S.C. 251 note).

(i1) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)}, in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $550,000 (31,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(iii) Reserved.

(iv) 52,222-26, Equal Opportunity (MAR 2007) (E.O. 11246).

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (SEP 2006) (38 U.S.C. 4212},

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998} (29 U.S.C. 793).
{vii) Reserved.

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)).

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration,
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.).

(xii) 52.222-54, Employment Eligibility Verification (JAN 2009).

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247).
Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.

{(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.
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(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor no later than 30 days before the contract expires.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
(a) The Government may extend the term of this contract by written notice to the Contractor no later than 30 days
before the contract expires, provided that the Government gives the Contractor a preliminary written notice of its

intent to extend at least 60 calendar days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5
years 6 months

(End of clause)

52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and

states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the

provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION

Employee Class Monetary Wage-Fringe Benefits
Riverboat Operator GS5784-07 $28.76
Deckhand GS 5788-04 : $20.75

(End of clause)
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252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2010)
(DEVIATION)

(a) In addition to the clauses listed in paragraph (b) of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract (FAR 52.212-5) (JUL 2010)
(DEVIATION), the Contractor shall include the terms of the following clause, if applicable, in subcontracts for
commercial items or commercial components, awarded at any tier under this contract:

252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP
2006) (Section 1092 of Pub. L. 108-375).

252.247-7003 Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost
Bearer (JUL 2009) (Section 884 of Public Law 110-417)

252.,247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10
U.S.C. 2631)

(End of clause)

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.

(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or
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(2) Final adjustment under an incentive provision of the contract.

RIDING GANG MEMBER REQUIREMENTS (OCT 2010)

{(a) Definition. Riding gang member, as used in this clause, has
the same definition as “riding gang member” in title 46 U.S.C.
2101.

{b) Requirements relating to riding gang members.

Notwithstanding 46 U.S$.C. 8106, the Contractor shall ensure each
riding gang member holds a valid U.S8. Merchant Mariner's Document
issued under 46 U.S.C. chapter 73, or a transportation security card
issued under section 70105 of such title.

{(c} Exemption.

(1) An individual is exempt from the requirements of paragraph (b) of this
clause and shall not be treated as a riding gang member for the purposes of
section 8106 of title 46, if that individual is on a vessel for purposes other
than engaging in the operation or maintenance of the vessel and is--

{i} One of the personnel who accompanies, supervises, guards, or
maintains unit equipment aboard a ship, commonly referred to as
supercargo personnel;

{ii) One of the force protection personnel of the vessel;
(iii) A specialized repair technician; or

{iv) An individual who is otherwise required by the Secretary of
Defense or designee to be aboard the vessel.

{2) Any individual who is exempt under paragraph (c) (1) of this
clause must pass a DoD background check before going aboard the
vessel. With regard to these exempt individuals, the Contractor
shall submit the name and other necessary identifying information
for a background check to the approving official specified in the
contract. The head of the contracting activity may waive this
requirement if the individual possesses a valid U.S8. Merchant
Mariner's Document issued under 46 U.S.C., chapter 73, or a
transportation security card issued under section 70105 of such
title.

(3) An individual exempted under paragraph {(c) (1) of this clause
is not treated as a riding gang member and shall not be counted as
an individual in addition to the crew for the purposes of 46 U.S5.C.
3304,

(End of clause)

5552.223-9001 Health and Safety on Government Installations.

HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007)
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(a) In performing work under this contract on a Government installation, the contractor shall:

{1) Comply with the specific health and safety requirements established by this contract;

{2) Comply with the health and safety rules of the Government installation that concern related activities not directly
addressed in this contract;

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor
and Government personnel performing or in any way coming in contact with the performance of this contract; and
(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and
safety purposes.

{b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH)
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments
resulting from such direction will be in accordance with the Changes clause of this contract.

{c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this
contract.

(End of Clause)
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Appendix A Historical Location Information

Appendix B Minimum Requirements for the Preparation of Barge Cargo Tanks
Appendix C  Applicable Forms

Appendix D  Estimated Barge Movements

1. General.

1.1. Scope. This contract covers the transportation of Department of Defense-owned bulk jet fuel (JPS and JP8)
and marine diesel (F76), by tug and barge between all ordered United States ports and points on the Gulf of Mexico
and the Lower Mississippi River and their connecting waterways and tributaries, including those specified below.
The contractor must provide barge transportation using contractor-supplied equipment as specified in the
performance work statement. This performance shall be provided by barge/tug systems compliant with the
coastwise laws of the United States..

1.1.1. Place of Performance. A listing of loading/discharging locations is at Appendix A. This list is not all-
inclusive. Loading/discharging points may change as fuel procurement award patterns change.

1.1.2. Period of Performance. The period of performance is a base period with four one-year option periods.
Exercise of the option years will be at the sole discretion of the Government. Contractor will be notified 60 days in
advance of exercising an option. The period of performance is as follows:

Base period 1 June 2011- 30 September 2011

- First option period 1 October 2011- 30 September 2012
- Second option period 1 October 2012- 30 September 2013
Third option period 1 October 2013- 30 September 2014



HTC711-11-C-W001
Page 29 of 47
- Fourth option period 1 October 2014- 30 September 2015

1.1.3. Hours of Operation.

Contractor supplied equipment and crews must be available exclusively to the Government at all times, 24 hours per
day, 7 days per week, for transporting cargo to and between the points stipulated or as may be directed by the
Government, or to stand by at an origin, destination, or intermediate point as necessary and specified by the
Government.

1.2, Safety and Security.

1.2.1. OSHA Compliance.

The contractor shall establish and maintain an effective and comprehensive safety program that complies with the
provisions of the Occupational Safety and Health Act and the National Institute of Occupational Safety and Health.
The contractor shall acquire, maintain, and require the use of safety equipment, personal protective equipment, and
devices necessary to protect employees. The contractor shall be responsible for compliance with the Occupational
Safety and Health Act of 1970 and for penalties resulting from violations.

1.2.2. Additional Regulations Compliance.

The contractor shall maintain and operate all equipment in accordance with applicable U.S. Coast Guard, federal
and state laws, and military regulations, including applicable regulations of the Commander, DLA Energy, and shall
also be in compliance with all fuel supply terminal requirements for barge tows. All contractors will comply with
the provisions of the Jones Act. Compliance with the following regulation is mandatory:

DOD 4500.9R, Defense Transportation Regulation (DTR), August 2006.

Note: DOD 4500.9-R can be accessed through the following web site, www.transcom.mil. Follow the link to
Defense Transportation Regulations. If you have any questions or need assistance in obtaining access to the link,
contact DLA Energy-NCID at (703)767-9289.

1.2.3. Death or Injury to Personnel.

In all instances where contractor’s employees are absent due to injury or death or for purposes of receiving medical
attention due to an injury during or arising from performance under this contract, the contractor shall submit a full
written report of the facts and the extent of such injury to the Contracting Officer Representative (COR) within 24
hours following the occurrence of such injury or death. In addition, the contractor shall submit to the COR a written
accident report of each and every accident occurring to the contractor’s employees within 24 hours after the
occurrence. If an investigation of the accident is conducted, the contractor shall assist the investigator in securing
statements from its employees and must make pertinent records available to the investigator and to the COR.

1.3. Damage and Loss Reports.

During operation under this contract, in all instances where cargo, contractor’s equipment, or private or Government
property is damaged, lost, or pilfered while in the care, custody, or possession of the contractor or through handling

by the contractor’s employees, agents, or subcontractors, the contractor shall submit a full written report of the facts

and the extent of such damage or loss to the COR within 24 hours following the occurrence or discovery.

1.4. Quality and Performance.

The Government and the contractor will operate as a team to assure a high standard of quality is established and
maintained in the performance of the contract. This will include Government measurement and surveillance of the
contractor’s performance to document and recognize instances of superior contractor performance, and to identify
areas falling short of required performance standards early so that the contractor and the Government may work
together to identify causes and eliminate problems before they become serious. The Government’s Performance
Measures and the Contractor’s Quality Control (QC) program requirements are described below.

1.4.1. Contractor Quality Control, Reporting and Records
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1.4.1.1. Quality Control Plan.

The contractor shall establish and maintain a Quality Control Plan (QCP) to ensure quality service is provided
throughout the term of the contract. The contractor shall submit a proposed QCP as part of its technical proposal.
The QCP should include as a minimum a description of how the contractor intends to meet the performance
objectives, provide cargo free of contamination or degradation, and should also identify those areas the contractor
sees as critical to the customers for this contract, how it will monitor quality performance in those areas, and how it
will maintain or exceed customer expectations, including identification and correction of problems. The contractor
shall include as part of his technical proposal a copy of the official U.S. Coast Guard Oil Spill Response Plan Letter
of Certification in lieu of the original Oil Spill Response Plan. However, upon request by the Government, the
contractor must provide a copy of the original Oil Spill Response Plan. The Government will identify deficiencies
noted during the technical evaluation to the contractor, who will be responsible for making the necessary
corrections.

1.4.1.2. Problem/Failure.

The contractor shall self-identify any problem or failure that may impact contract performance.

In accordance with its QCP, the contractor should notify the COR/AME immediately of the problem, but follow-up
in writing within 2 business days to the COR/AME a succinct written plan of action of contractor self-identification
or awareness of a potential or real problem, failure or deficiency. The contractor shall detail the methodology for
correcting the problem or deficiency in the plan of action, and provide an assurance of the specific time required to
bring performance back to acceptable quality levels, as applicable,

1.4.1.3. Use of Quality Control Performance Information. Information from these reports will be compiled
cumulatively to provide annual reports of past performance for use in past performance evaluations for future
awards.

1.4.2. Government Quality Assurance.

Final determination that the services rendered are conforming is solely the responsibility of the Government. The
Government Quality Assurance Surveillance Plan (QASP) is not a substitute for contractor quality control. The
Government will monitor the contractor’s performance in accordance with the QASP.

1.4.2.1. Performance Measurement Approaches.

The Contracting Officer (CO) and the COR will monitor contractor performance and compliance with the terms and
the conditions of the contract in accordance with the QASP. The COR, in conjunction with the CO, will conduct
periodic meetings with the contractor to discuss operations, and problem areas.

1.4.2.2. Visits

Government personnel, including but not limited to the COR and QAR, may make announced periodic visits to the
contractor's facilities to observe daily operations. Announced visits will follow a 1-day prior notice to the
contractor. During these visits, the contractor shall provide knowledgeable personnel to tour and inspect the areas.
The CO and/or his representative will make periodic inspections.

1.5. Insurance Requirements

1.5.1. Cargo Insurance
The contractor shall provide cargo insurance, at its own expense, as required by law, at least equal to the value of
the cargo transported.

1.5.2. Liability, Pollution and Environmental Insurance
Contractor shall provide at its own expense, the appropriate amount of insurance as required by law.

1.5.3. Policy Notification
The contractor shall provide copies of cargo, public liability, and pollution liability insurance certificates to the CO
prior to contract award and each time there is a change in coverage or policy renewal.
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1.5.4. Written Notice
The contractor shall furnish a written notice to the CO 30 days in advance of the effective date of any reduction in,
or cancellation of the cargo, public liability, or pollution liability insurance policies.

2. Government Responsibilities.

2.1. DLA Energy AME Inventory Manager Responsibilities
The AME Inventory Manager will perform the following duties. The contractor will be provided the name and
contact information for the AME Inventory Manager at time of contract award.

2.1.1. Cargo Routing
Issue cargo routing instructions to shippers.

2.1.2. Order Services
Order all loading and unloading services and schedule all movements.

2.1.3. Contact Information
Furnish the Contractor with the names and telephone numbers, including home telephone numbers, of persons
designated as the Government's ordering, inspecting, and receiving representatives upon award of the contract.

2.1.4. Acknowledge Receipt

Acknowledgement of receipt shall be completion of the DD-250-1 and barge ullage sheet consisting of location,
date of arrival, barge name/number, and cargo number and shall provide for signature by both a contractor
representative and a designated Government representative. (See Appendix C.)

2.1.5. Measure, Verify, and Document Cargo

Arrange for measurement, verification, and documentation of all cargo remaining aboard barges at loading and
unloading ports and, in accordance with Section 4.4.3 Carry Away Liability, deduct from the next monthly invoice,
the value of cargo in excess of 10 barrels carried away per barge. Charges would apply only when barge equipment
is changed or product carried changes.

2.1.6. Notify Receiving Activities '

The AME Inventory Manager will notify the receiving activities of the scheduled arrival of the barge, including
estimated date and time of arrival, barge name/number, and cargo number. However, this action does not relieve
the contractor of their responsibility to provide 24, 12, and 3 hour notification as required by paragraph 4.5.1.

2.1.7. Authorize Access
Arrange for an authorized representative of the contractor to have access to all facilities to load and discharge
barges as necessary,

2.1.8. Supply Required Forms
Supply the contractor with all forms that the contractor is required to file with DLA Energy AME (See Appendix
C)

2.1.9. Provide a Safe Berth

Provide a reachable and safe berth at all loading and discharging ports for the vessel to be afloat at all times, free of
dockage, wharfage, pilotage, toll, and port charges. Tows needing to remain at the pier, past loading or discharge
will only be allowed with the coordinated request and agreement of the loading/discharge location and DLA Energy
AME Inventory & Traffic Manager.

2.1.10. Inspect and Accept Equipment
DLA Energy-AME Quality Assurance Representative will conduct pre-award and/or pre-service inspections for
contractor equipment (see paragraph 3.2).
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3. Contractor Furnished Equipment and Crew.
The contractor shall furnish all supplies, materials, equipment, and personnel necessary to perform the services
incidental to the operation of the equipment listed below:

3.1. Barge and Tug Requirements.

The contractor shall own the equipment performing the transportation service or the contractor shall have the
equipment under long-term lease for the duration of the contract period to include the base year and all option years.
The contractor shall provide the following:

3.1.1. Barge.

Two barge tows, each with a total calibrated capacity of not less than 50,000 barrels. Each tow must consist of
either two individual 25,000 barrel barges, or not more than three barges total, one of which has a capacity of at
least 25,000 barrels. Maximum loaded draft for all tows is not to exceed 8.5 feet. Upon contract award, the
contractor is required to position the tows at the loading location specified by the Government. The contractor is
responsible for all costs associated with positioning the equipment at the initial loading point.

3.1.1.1. On-Call Tow.

These services will be ordered separately as priced within the Schedule. The Government will have the option to
add additional tows or terminate existing on-call tows as traffic patterns change. The contractor shall provide for
one additional tow when requested by the Government with a minimum of 15 days notice. On-call tows must be of
the same capacity as those listed in paragraph 3.1.1. The equipment ordered will be in service on a month-by-month
basis thereafter. The Government may terminate any on-call tow with a minimum of 15 days notice if that tow is no
longer required. Should the Government terminate a tow within the 15 days notice, the contractor will be eligible to
claim for cleaning and positioning costs associated with bringing the tow into service. Barge and tug requirements
will be consistent within the parameters as provided in paragraph 3.1. The equipment must meet all Government
inspection requirements addressed in paragraph 3.2 and must remain in dedicated service until released back to the
contractor. Dedicated service is defined as the start and end date of the requested service. Payment will not
commence until the tow is made available at the initial loading point, as specified in the contract modification, and
will end on the last day of requested service upon cargo discharge at the destination point. Any subsequent changes
to schedule details (e.g., date, loading port) required for expedience of the Government shall occur only upon
modification of the contract by the CO. Otherwise, the contractor is responsible for all costs associated with
positioning the equipment at the initial loading point. Payment for the on-call services will be in accordance with
the prices listed in the Schedule.

3.1.2. Barge Equipment.
The contractor and its equipment must currently possess a USCG certificate for approval to operate in US coastal
and inland waterways. The contractor shall provide a copy of the USCG certificate with their proposal.

3.1.2.1. Cargo Pumping System

A cargo pumping system with necessary hoses and connections capable of completely discharging and stripping the
cargo tanks without outside power or assistance from the shore. The average load/discharge rate for all destinations
shall be a minimum of 2,000 barrels per hour (BPH) at a pressure of 100 pounds per square inch (PSI} from the
barge manifold including quantities stripped from cargo tanks. This effectively means that the total cargo shall be
loaded/discharged as a minimum, in time represented by the total cargo stated in barrels divided by 2,000 barrels per
hour.

3.1.2.2. Carge Tank Stripping System

An independent cargo tank stripping system capable of stripping all but a maximum of 2 barrels of product per
cargo tank, not to exceed 10 barrels for the entire barge. The discharge rate during tank stripping operations may be
less than the minimum rates stipulated above.

3.1.2.3. Water Stripping System
In the event that a large amount of water is discovered on the barge, the contractor and Government QAR will
investigate to determine the source and cause of the water. 1f the water source is determined to be from the shore
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tank, the Government will be responsible for the cost of removal. If the source is determined not to be the cause of
the Government, such as intake of seawater, then the contractor shall assume removal costs.

3.1.2.4. Gauge Point Marks and Calibration :

Permanent gauge point marks with reference height stenciled to the deck or compartment hatch, certlﬁed calibration
charts not exceeding eight years in age (provided that no structural aiterations have been performed subsequent to
the calibration date), trim correction tables and legible draft markings. Barges shall be recalibrated as needed at the
contractor’s expense during the contract period.

3.1.2.4.1. Calibration Charts

The contractor shall provide copies of the calibration charts and trim correction tables to the Government QAR
upon request at Joading and discharge points. A packet containing all calibration charts and trim correction tables
pertaining to all equipment used in the performance of this contract shall be available on each tug or barge. The
contractor shall provide a list showing the maximum load capacity of each barge at safe draft, updated whenever
equipment or regulation or traffic area depths change. The contractor shall develop and maintain a barge gauge
history for Government use or inspection in comparing barge loaded figures to shore loading figures. Anytime the
physical structure of a barge is changed, due to damage or equipment modification, the barge must be strapped
again, and a new set of gauging charts provided to the Government, at no cost to the Government.

3.1.2.5. Stainless Steel Tanks

Barges offered for consideration that are constructed of either stainless steel, carbon steel that has been epoxy
coated with a non-coal tar based grade of epoxy, or uncoated mild steel tanks are acceptable for performance
consideration under the provisions of this contract.

3.1.2.6. Steel Valves
Steel valves shall be an integral part of all barges used in the performance of this contract.

3.1.2.7 Spill Rails
Spill rails are required on all barges.

3.1.2.8 Sectional Fuel Delivery Hose

When required, the contractor shall provide 200 feet of sectional fuel delivery hose and various coupling
attachments necessary for over-the-water fuel loading to ships. The contractor is liable for any damage or loss
resulting from faulty equipment or caused by contractor negligence.

3.13. Tug

The tug for each tow offered must have between 1,500 and 2,100 HP, and be suitable in design and power to
properly navigate the lower and upper Mississippi River, the Tombigbee and Arkansas Rivers, and the Gulf Intra-
coastal Waterway.

3.2. Barge Initial Inspection and Acceptance

The contractor shall provide tug and barge equipment that conforms to the specifications of this contract (see
Section 3.1 Barge and Tug Requirements), and that passes the Government’s loading inspection. Equipment will be
inspected at a common port that is both agreeable to the contractor and the AME QAR. Government inspection
and acceptance of the contractor’s equipment is a condition precedent to the Government’s obligation to pay the
monthly rates set forth in the Schedule of Rates. The monthly rates do not go into effect, and the Government
incurs no obligation to make monthly payments, until the Government’s QAR has approved the contractor’s
equipment for loading in accordance with Section 3.2.1.

3.2.1. Performance Objective - Pre-Service Inspection

Not later than 15 days prior to the initiation of transportation services, the contractor shall make its tugs and barges
available for inspection and acceptance by the Government at the loading point specified by the COR. If the
contractor fails to provide conforming equipment by this deadline, the COR will notify the CO for further
resolution. Tows must be presented cleaned, gas free, and free of temporary patches. The contractor shall provide a
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valid marine chemist certificate to the Government QAR prior to inspection. Contractor shall ensure that all cargo
and vent lines have been drained of previous cargo, and flushed with hot water. Cargo tanks and bulkheads must be
free of water, loose rust, sludge, mud, silt, and foreign objects. The Government QAR will take a sample of scale
from inside of the cargo tanks and test it to determine the potential effects of the corrosion and gum characteristics
on the cargo to be loaded. The contractor shall prepare the barge for inspection at its own expense. Acceptance of
the equipment by the Government shall in no way be construed to attest to the seaworthiness of the barge or to other
requirements of the U.S. Coast Guard. The Government's QAR will issue written confirmation of acceptance of
equipment through the COR. Once accepted, the tug and barge equipment will be considered to have entered into
dedicated service on this contract. This paragraph does not apply to barges carrying JP8 immediately before
performance on this contract. However, use of such barges pursuant to this contract is subject to acceptance by the
QAR.

3.3. Maintain, Position, and Operate Equipment

The contractor shall maintain, clean (including slop tanks), repair, position and operate its equipment to ensure its
performance under the contract, including providing fuel to operate the tug and barge pump engines and shall
provide all crew living provisions. The contractor shall pay all associated costs and expenses except those outlined
under Section 5, Reimbursable Expenses.

3.4. Provide a Licensed Tankerman

The contractor is responsible for following all governing regulations and statutes in providing a licensed tankerman
at all loading and discharge points identified in the PWS or hereafier required by the Government. The licensed
tankerman must gauge barge tanks jointly with the Government QAR and make a record of quantities on required
forms including Barge Ullage (DD Form 2479), or suitable commercial equivalent. As directed by the COR, the
contractor shall furnish an additional shore tankerman when needed. The optional on-call additional licensed
tankerman expense will be paid in accordance with Paragraph 5.4.

4. Contractor Tasks and Duties
4.1. Equipment Maintenance

4.1.1. Temporary Patching/Repairs
The contractor may use temporary repairs only until the barge can return to a point where permanent repairs can be
made. Barges shall not be accepted for loading if there is evidence of concrete patches or other temporary repairs.

4.1.2. Performance Objective — Continuous Service
The contractor shall provide 24-hour, seven-day a week availability of equipment and crew to the Government for
use under this contract. Contractor may be out of service no more than 10 cumulative calendar days per year.

4.1.2.1. Scheduled/Required Maintenance

Maintenance or repair periods shall not exceed 24 hours in duration, except when required for U.S. Coast Guard
inspections or when mutually agreed between the Government and the contractor (e.g. periodic maintenance). The
contractor shall provide notice of scheduled maintenance with expected duration of maintenance not less than 24
hours before the date it is scheduled.

4.1.2.2. Out-of-Service Notification

The contractor shall notify the COR immediately in the event that the contractor is unable to provide service due to
unscheduled non-availability of equipment or crew, and must include the location of the equipment, cargo status
(loaded or empty), reason for being out-of-service, and the expected duration of disability (Temporary Out-of-
Service or Long-Term Out-of-Service) in the notification.

4.1.2.3. Long-Term Qut-of-Service Notification
In the event that the notification is for Long-Term Qut-Of-Service, the contractor shall provide a substitute for any
or all of the equipment or crew designated for use under this contract within 24 hours (unless the Government elects
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to waive the continuous service requirement for a longer period) and shall specify details of the substitution in
writing. The specification shall include reason for the request for the substitute equipment and if
repair/maintenance action is required, provide in-depth description of repairs to be made, facility and location of
repair action, and estimated date equipment shall be returned to use. If carry-away of non-recoverable cargo is
present in the barge, the CO will be notified by the COR and will negotiate a settlement.

4.1.2.4, Substitute Equipment

When contractor owned equipment is Out-of-Service Long-Term, the contractor shall substitute owned or leased
equipment. The COR, upon inspection by an AME Quality Assurance Representative must approve, in advance,
the substitution of equipment, provided the substitute equipment is equivalent to the contractor's original
(permanent) equipment (i.e., meets the specifications and requirements in Section 3, Contractor Furnished
Equipment And Crew). The Government reserves the right to inspect the substitute equipment prior to placement
into service. The contractor shall prepare the substitute equipment for inspection as stipulated in Section 3.3,
Maintain, Position, and Operate Equipment, when so required. The substitute equipment provided by the contractor
shall be at no additional cost to the Government. The original equipment must be returned to service as soon as
practical unless otherwise requested by the contractor and approved by the COR. Barge equipment substituted for
the convenience of the contractor is not entitled to cleaning expenses as a result of the substitution. The contractor
shall include in the request for substitute approval the estimated fuel burn and transit times of the substitute
equipment.

4.1.3. Failure to Perform

Should the contractor be unable to perform or choose not to provide substitute equipment or crews for all days
beyond the first 24-hour period the contractor’s equipment is out-of-service, the Government may take a pro rata
deduction from the contractor’s monthly invoice for each hour beyond the first 24-hour period. If the Government
procures substitute equipment or crews from an alternate source to meet movement requirements the contractor is
unable to meet, the Government may take an additional deduction from the contractor’s monthly invoice for the
Government’s excess re-procurement costs, if any. Excess re-procurement costs will be assessed only for those
days that the contractor’s equipment remains out-of-service.

The sample Excess Re-procurement calculation, shown below uses the following information:

Contract rate: $10,000/day; $416.66/hour

Sample Calculation - Excess Re-Procurement Costs

Date and Time Event Formula Calculation Cost
05 January Contractor equipment goes None. Within 24-hour None,
10:00 a.m. QOut-Of-Service (00S) period.
06 January Contractor equipment Calculation begins, 24-
10:00 remains OOS, unable to hour window has expired.

provide substitute

equipment,
06 January Decision made to procure  $20,000/day x 6 days $120,000 Cost
11:00 substitute equipment for ($833.33/hour)

period 08 to 13 January.
08 January Substitute equipment
08:00 begins loading.
08 January Contractor equipment
15:00 submitted for inspection

prior to return to service.
08 January Contractor equipment
20:00 returned to service.

Deduction from invoice. 58 hours x $416.66/hr $24,166.28

(10:00 on 06 January
through 20:00 on 08

January)
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Date and Time Event Formula Calculation Cost

Re-procurement costs. 12 hours x $416.67/hr* $5,000.04
{*rate is calculated by
subtracting the contract
equipment rate from the
substitute equipment rate,
e.g. $833.33-3416.66)
TOTAL PRO-RATA DEDUCTION FOR FAILURE TO PERFORM $29,166.32

4.2. Cargo Delivery Services

4.2.1. Loading or Discharging Cargo
Upon arrival at a loading or discharge port, the contractor shall load or discharge any quantity of cargo, entire or
partial, as specified by the COR / AME Inventory Manager.

4.3. Transit Times '

The contractor shall complete the Barge Information Transit Spreadsheet( Attachment 1) with their proposal that
identifies tug speed (in knots), and estimated fuel burn (in gallons) for round trip between the loading and discharge
points shown in Appendix A of the PWS, The spreadsheet will also include their estimated transit times for each
route including returmn empty.

4.4. Responsibility for Cargo
(The forms are located in Appendix C. All forms shall be submitted to the QAR.)

4.4.1. Loss or Contamination Liability

The contractor shall sign the DD Form 250-1, Tanker/Barge Material Inspection and Receiving Report, as its receipt
for the Government property it received for transportation. The contractor assumes full liability for, and agrees to
reimburse the Government for, the actual loss or contamination to the cargo it receives for transportation, except
when loss and/or damage arises out of an Act of God or Force Majeure. Full liability includes both product and
transportation costs.

4,42, Gauging

Both the tankerman and the Government representative must perform gauging of the vessel jointly, The contractor
shall ensure that responsible vessel personnel are readily available for gauging operations so as to not unduly delay
release and departure of the equipment._The contractor shall ensure that a barge ullage form (DD Form 2479) is
annotated at both the loading and discharge locations. The form may be annotated by the QAR, but in this case the
contractor will verify and agree to the gauge figures and readings annotated.

. 4.4.3. Carry Away Liability

The contractor shall be liable for all measurable product carried away due to failure of the contractor’s equipment to
discharge the cargo completely, excluding product remaining in equipment lines, manifolds, and sumps (10 barrels
before line drop). Liability is based on the procurement and transportation cost of the cargo carried away and is to
be deducted from the contractor’s monthly invoice. However, the contractor is not liable for carry-away cargo if the
Tanker/Barge Material Inspection and Receiving Report (DD Form 250-1) and the Barge Ullage Report (DD Form
2479) establish that the cargo carried away remains on board when the same equipment is utilized for subsequent
loading. Measurable cargo carried away at the end of the contract period shall be deducted from the contractor’s
final monthly invoice.

4.4.4. Performance Objective — Cleaning To Prevent Contamination or Degradation of Cargoe

The contractor shall ensure that all equipment is clean and free, as contained in the rules of MIL-STD 3004 (A),
from any condition that would contaminate or degrade cargo. The Government will reimburse the contractor for
cleaning expenses only when the contractor can demonstrate that the equipment was contaminated due to the fault
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of the Government, the cleaning is directed by the Government to change grades of cargo transported, or when
directed by the Government to complete cleaning for routine maintenance. Cleaning reimbursement shall be paid as
an out-of-pocket expense. Failure to provide equipment clean and free of any contaminates more than four times
annually

will result in a performance failure.

4.4.4.1. Minimum Requirements for the Preparation of Barge Tank Cargoe Tanks
The minimum requirements for the preparation of barge cargo tanks is at Appendix B.

4.4.4.2. Contamination or Degradation Liability

If contamination or degradation of Government cargo occurs due to the contractor's failure to properly maintain its
equipment, the contractor shall be liable to the Government for replacement costs and/or associated costs with
returning the cargo to specification.

4.5. Reporting and Communication

The contractor shall maintain contact with the COR, the various consignors, consignees, and the Government QAR
to ensure prompt and efficient cargo movement, and shall provide position and status reports and communication
regularly to the COR and others, as required. The COR can be contacted at the following:

DLA Energy :

DLA Energy-AME (Houston, TX) 713-718-3883
Emergency - If unable 1o reach the regional office, contact
DLA Energy Command Control Center

703-767-8420

4.5.1. Performance Objective — Daily Equipment Position and Status Reports

The contractor shall transmit daily facsimile or electronic mail Equipment Position and Status Reports to the COR
and applicable Inventory Managers reflecting the position and status of the barge by 0900, Central Time, plus or
minus one hour. Failure by the contractor to provide daily status reports within the required timeframe more than
once per month will resuit in a performance failure,

4.5.2. Readiness Notice

Prior to arrival, the contractor must provide Notice of Readiness (NOR) at 2 minimum of 24, 12, and 3 hours.
Furthermore, the contractor shall provide a NOR to load/discharge to designated loading and discharging officials
immediately upon the tow’s arrival at the loading/discharging terminal of the port complex. In the event the tow is
not allowed to immediately proceed to the loading/discharging berth, the contractor shall communicate the NOR to
the terminal by fax, email, or telephone to document its arrival. The NOR is the official method of determining
when laytime for the tow begins.

4.5.3. Performance Objective - Cargo Documentation

The contractor shall maintain a copy of all loading documents, including Barge Ullage (DD Form 2479) or
acceptable commercial equivalent form, and DD Form 250-1, for Government use at each discharge port. Failure of
the contractor to present the listed forms to the discharge port on more than two occasions annually will result in a
performance failure.

4.6. Responsibility for Damage to Government Property

4.6.1. Damage Due to Contractor Negligence '

The contractor shall be responsible for unresolved damage claims and must assume liability for damage to
Government property resulting from negligence on the part of the contractor. The contractor must also reimburse
the Government for actual expenses incurred by the Government due to breakdown of contractor’s equipment or
delay due to negligence of the contractor, which prevents prompt acceptance or delivery of intended cargo.

4.6.2. Prevent Damage to Facilities
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The contractor shall be responsible for removing equipment when directed by the loading/discharging terminal or
paying for damages caused as a direct result of contractor’s decision to remain at pier side during extreme weather
conditions or national disasters.

4.7. Service Delivery Summary (SDS)

The SDS represents important contract objectives that, when met, will ensure contract performance is satisfactory.
Although not all PWS requirements are listed in the SDS, the contractor is fully expected to comply with all
requirements in the PWS. The SDS serves as a point of reference for the contractor and the Government to measure
the services provided. The CO will issue a Contractor Discrepancy Report when the contractor’s performance is
unsatisfactory. The contractor shall reply in writing within 24 hours, giving reasons for unsatisfactory performance
and identifying the corrective action(s) to be taken to prevent recurrence.

Performance Objective PWS Paragraph Performance Thresholds

Pre-Service Inspection 3.2.1 100% of equipment available for inspection
NLT 15 calendar days prior to initiation of
transportation services.

Continuous Service 4.12 NMT 10 cumulative calendar days out of
service per year

Cleaning to prevent Cargo Contamination 444 NMT 4 failures per year to provide equipment
clean and free of contaminates

Daily Position Reports 45.1 NMT 1 failure per month to provide daily
Receipt of Daily Position Reports status reports within the required timeframe
Cargo Documentation DD Form 2479 & 453 NMT 2 failures per year to present the listed
DD Form 250-] forms to the discharge port

5. Reimbursable Expenses

5.1. COR Approval

All reimbursable expenses must be approved in advance by the COR. The Government will not be liable for any
taxes, fees, tariffs, licenses or other costs or expenses associated with performance on this contract other than those
specifically referenced herein.

5.2. Out-of-Pocket Expenses - Tolls and Charges

Out-of-Pocket expenses are expenses that are additional cost to the vendor, but still required to accomplish the
work. They are in addition to the normal cost of the contract, and not included in the root contract payment.

Out-of Pocket expenses are defined as tolls, assist tugs, barge cleaning expenses, and additional tankerman. Bunker
Fuel is a reimbursable expense, but tracked as a separate expense, other than Out-of-Pocket. The Government will
provide a reachable safe berth for the contractor’s equipment at all loading and discharging ports free of dockage,
wharfage, pilotage, and fleeting tolls, and other port charges. [f such charges accrue through no fault of the
contractor or its employees, the contractor shall initially pay the charges and submit the paid bill to the Government
for reimbursement in conjunction with its next regular monthly invoice. The contractor shall make diligent effort to
safely avoid the need for fleeting wherever possible to limit costs to the Government.

5.2.1. Assist Tugs

The contractor shall be responsible for the expense of assist tugs used in transporting, berthing or maneuvering the
vessel to/from docks or through locks except when such assist tugs are required by local harbor regulation or other
lawful authority. The Government will reimburse the contractor for use of assist tugs only under those conditions

and on the same basis as described in Section 5.2, Tolls and Charges.
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5.2.2. 1cing Condition Expenses

The contractor shall obtain approval in advance from the COR before operating in icing conditions, which is
defined as 3 inches or more on the body of water. If a contractor operates in icing conditions, the Government will
pay the contractor an additional 50% of the pro-rated daily rate per barge for every day the contractor operates in
icing conditions. Payment of the additional amount shall only be paid upon the contractor providing documentation
by the United States Coast Guard of the icing conditions.

5.2.3. Barge Cleaning Expenses
Barge cleaning expenses claimed in accordance with Paragraph 4.4.4.1 shall be approved in advance by the COR.
Authorized cleaning expenses shall be billed for reimbursement as described in Section 5.2, Tolls and Charges.

5.3. Bunker Fuel Reimbursement

Reimbursement for Bunker Fuel consumed in performance under the contract shall be paid on an actual cost basis.
The contractor shall submit the completed Barge Information Transit Spreadsheet (Attachment I) with their proposal
that identifies tug speed (in knots), estimated fuel burn (in gallons), for round trip between the loading and
discharge points shown in Appendix A of the PWS. The basic reimbursement will be based on barge movements
(loaded or empty) as provided for with the PWS. (Reference Attachment I). The contractor may decide refueling
location based on location convenience, however good judgment shall be used and the refueling port selected shall
have competitive fuel prices for the local area. Any repositioning or additional movement of contractor's equipment
to a cleaning facility occasioned by its having been contaminated through no fault of the contractor will be
calculated and reported separately. Repositioning costs for cleaning not associated with contamination by others
will not be reimbursed.

5.4 On-Call Additional Tankerman Expenses

When the contractor determines a need for an Additional Tankerman, a request to add a tankerman shall be made to
the COR and approved prior to use. Once approved, the contractor must furnish documentation to show actual
expenses for the additional tankerman services before reimbursement will be made.

6. Definitions

Carryaway Product Cargo exceeding 10 barrels per barge remaining in
cargo tanks after discharge operations and before line
drop.

Contracting Officer's Representative (COR) An individual designated and authorized in writing by

the Contracting Officer to perform specific technical or
administrative functions.

Force Majeure Force Majeure literally means "greater force". These
clauses excuse a party from liability if some unforeseen
event beyond the control of that party prevents it from
performing its obligations under the contract. Typically,
force majeure clauses cover natural disasters or other
"Acts of God", war, or the failure of third parties--such
as suppliers and subcontractors--to perform their
obligations to the contracting party. It is important to
remember that force majeure clauses are intended to
excuse a party only if the failure to perform could not be
avoided by the exercise of due care by that party.



Innage

Ullage or Outage

Licensed Tankerman

Out-of-Pocket

Out-of-Service

Quality Assurance Representative (QAR)
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The portion of a cargo tank that is full of fuel.

The portion of a cargo tank that is not filled with fuel.

Contractor personnel licensed by the U. 8. Coast Guard
to be responsible for all loading and discharging
operations.

Local port fees or similar charges incurred. Such fees or
expenses may include those for dockage, wharfage,
pilotage, fleeting, tolls, port charges, assist tugs when
required by local harbor regulation, bunker fuel
reimbursement, or other lawful authority, or cleaning
charges.

Any non-availability of tug or barge equipment or crew,
such as to preclude meeting a Government requirement,
It may be either Temporary (normally less than 24
hours), or Long-Term {24 hour or greater) non-
availability of equipment or crew.

A qualified barge and fuels inspector.
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Appendix A: Historical Location Information. The DLA Energy Americas East Office, Houston, TX (hereafter
referred to as AME) Loading/Discharging (Receiving) locations shown below are provided as historical
information. However, this list is not all-inclusive. Loading/Discharging points may change as fuel procurement
award patterns change.

Listing of Loading and Discharge Ports.

JP8 Loading Ports
Exxon/Mobil Company, USA, Baton Rouge, LA
Valero, Texas City, TX
Placid Refining, Port Allen, LA
BP, Texas City, TX
Shell, Mobile, AL
Shell, Deer Park, TX
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX
Air BP, Texas City, TX

JP8 Discharge Ports
Naval Air Station, Belle Chase (New Orleans), LA
Air National Guard, Gulfport, Gulfport, MS
Eglin Air Force Base, Fort Walton Beach, FL
Hurlburt Field, Fort Walton Beach, FL
Tyndall Air Force Base, Panama City, FL
Naval Air Station Pensacola, Pensacola, FL.
Magellan Midstream Partners LP, Galena Park, TX

JPS Loading Ports
Placid Refining, Port Allen, LA
Shell, Deer Park, TX
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX

JP5 Discharge Ports
Magellan Midstream Partners LP, Galena Park, TX

F76 Loading Ports
Valero Refining, Texas City, TX
Valero, Corpus Christi, TX
CITGO, Lake Charles, LA
Calcasieu Refining, Lake Charles, LA

Magellan Midstream Partners, LP, Galena Park, TX

F76 Discharge Ports

Naval Air Station, Ingleside, Corpus Christi, TX

Magellan Midstream Partners LP, Galena Park, TX
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Appendix B: Minimum Requirements for the Preparation of Barge Cargo Tanks
Excerpt from MIL-STD-3004 (A)

PRODUCT TO BE LOADED
LAST CARRIED Turbine
PRODUCT fuel,

Leaded Gasoline, aviation, Diesel fuel Diesel fuel Lube oil

gasoline, automotive | kerosene oil - oil-residual

aviation type F-34, distillate

F-35, F-44
Leaded Gasoline, | A A B B B B
Aviation
Gasoline, A A B B B B
Automotive
Turbine fuel, A A A A A E
aviation, kerosene
TYPE, F-34, F-
35, F-44
Diesel fuel oil - C C A A A E
distillate
Diesel fue! oil- NO NO LOAD | NOLOAD | D A E
residual LOAD
Lube NO NO LOAD | NOLOAD (D A E
Oils LOAD :
LEGEND:

B. All cargo and vent lines will be drained of previous product and flushed with cold water. Cargo tanks will be
thoroughly machine washed using cold water. Tanks will be gas freed.

C. The same as for Paragraph B., above, except that hot water will be used instead of cold water.

D. The same as for Paragraph C above. In addition tanks and lines will be flushed with product to be loaded and
examined to confirm meeting product specification. Process will be repeated as necessary until passing results are

obtained.

E. Cargo tanks and systems must be cleaned in such a manner as will remove all rust, scale, sediment, and all

traces of previous cargo and water.

NOTE: Any product change procedure not specifically addressed by the Appendix A table must be approved in
advance by DLA Energy-BQ and/or DLA Energy-AME Quality Manager.
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Appendix C: Applicable Forms
DOD Form 250-1 Attached

DOD Form 2479 Attached
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Appendix D: Estimated Barge Movements
Gulf Estimated Barge Movements as identified in
Performance Work Statement (PWS),
Barge requirements are based on utilizing 50,000 bbl tows.
Optional on-call tows may be requested as needed to meet any
projected shortfalls in requirements,
Gls = gallons
Bbls = barrels
2011 - 2012 Projected
Estimated Estimated # Barges
Origin: Destination: OTY(Gls) OTY (Bbls) Product Yearly
Shell, Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8
Gulif Port, MS 476,129 11,336
Pensacola, FL. 18,910,494 450,250
Eglin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266 104,602
Tyndall, FL 27,321,077 650,502
Total 77,630,921 1,848,355 37
ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12
Placid, LA Houston, TX 75,600,000 1,800,000 36
Total 100,800,000 2,400,000 48
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above
destinations.
2012 - 2013 Projected
Estimated Estimated # Barges
Origin: Destination: OTY(Gls) OTY (Bbls)  Product Yearly
Shell, Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8
Gulf Port, MS 476,129 11,336
Pensacola, FL 18,910,494 450,250
Eglin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266 104,602
Tyndall, FL 27,321,077 650,502
Total 77,630,921 1,848,355 37
ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12
Placid, LA Houston, TX 75,600,000 1,800,000 36
Total 100,800,000 2,400,000 48

Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above

destinations.
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2013 - 2014 Projected
Estimated Estimated # Barges
Origin: Destination: OTY (Gls) QOTY (Bbls) Product Yearly
Shell, Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8
Gulf Port, MS 476,129 11,336
Pensacola, FL 18,910,494 450,250
Eglin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266 104,602
Tyndall, FL 27,321,077 650,502
Total 77,630,921 1,848,355 37
ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12
Placid, LA Houston, TX 75,600,000 1,800,000 36
Total 100,800,000 2,400,000 48
Note: Above locations ufilize two (2) Barges. Estimate one (1) Barge per week to above
destinations.
2014 - 2015 Projected
Estimated Estimated # Barges
Origin: Destination: OTY(Gls) OTY(Bblsy  Product Yearly
Shell, Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8
Gulf Port, MS 476,129 11,336
Pensacola, FL 18,910,494 450,250
Eglin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266 104,602
Tyndall, FL. 27,321,077 650,502
Total 77,630,921 1,848,355 37
ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12
Placid, LA Houston, TX 75,600,000 1,800,000 36
Total 100,800,000 2,400,000 48
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above
destinations.
201S - 2016 Projected
Estimated Estimated # Barges
Origin: Destination: QTY(Glsy OTY (Bbls)  Product Yearly
Shell, Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8
Gulf Port, MS 476,129 11,336
Pensacola, FL 18,910,494 450,250
Eglin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266 104,602
Tyndall, FL 27,321,077 650,502
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Total 77,630,921 1,848,355 37
ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12
Placid, LA Houston, TX 75,600,000 1,800,000 16
Total 100,800,000 2,400,000 48
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above
destinations.
29 May 2016 — 28 Nov 2016
{6 month extension)
Estimate
Estimated d # Barges
QTY
Origin: Destination: QTY (Gls) (Bbis) Product  Yearly
Shell, Mobile, AL | Belle Chasse, LA 2,859,681 68,088 JP§
Gulf Port, MS 238,065 5,668
Pensacola, FL. 9,455,247 225,125
Eglin, FL 20,810,593 495,490
Hurlburt, FL 2,859,681 68,088
Tyndall, FL 2,859,681 68,088
Total 39,082,948 930,546 19
ExxonMobil, LA | Houston, TX 12,600,000 300,000 JP8 12
Placid, LA Houston, TX 37,800,000 900,000 36
Total 50,400,000 | 1,200,000 24

Note: Above locations utilize two (2) Barges, Estimate one (1) Barge per week to above
destinations.

PAYMENT INSTRUCTIONS
PAYMENT OF TRANSPORTATION INVOICES

C. GENERAL

MRM 13 directed Reengineering of Defense Transportation Documentation and Financial processes. The directive
specifically addressed reengineering billing, collection, and payment processes through transition to commercially
acceptable practices. Implementation was coordinated between affected DOD installations and the commercial
carrier industry. The Deputy Secretary of Defense directed the implementation of US Bank’s PowerTrack (now
Syncada) system to pay for transportation services. DOD contracts and voluntary tenders require the use of
Syncada, and all DOD cargo movements must be offered only to commercial carriers who utilize Syncada as their
billing and payment system.

D. _THIRD PARTY PAY SYSTEM (TPPS)

1. A requirement to conduct business with DOD as a TSP will be TPPS capable. Even if otherwise qualified, TSP
that is not TPPS certified will not be eligible to transport DOD freight. TPPS is an electronic freight transaction
tracking and payment system.

2. The current authorized TPPS is Syncada, a service of US Bank. TSP should contact US
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Bank at 612-973-6597 or 1-800-417-1844 or on the web at http://www.usbank.com/syncada. Payment of freight

services within the United States will be paid through Syncada. A fee is required to participate in the program.
3. Prior to submitting an invoice (e-bill) the TSP must have proof of delivery.


http://www.usbank.comlsyncada



