
UNITED STATES TRANSPORTATION COMMAND 

(USTRANSCOM) 


Contract: HTC711-11-C-W001 

Awarded to Solicitation: HTC711-10-R-R014 


27 April 2011 


GULF-DEDICATED BARGE 

TRANSPORTATION SERVICES 


Awarded to: JAR ASSETS, INC. 


Released under USTRANSCOM FOIA 11-62 
FOIA Exemptions 5 U.S.C. 552(b)(3) & (b)(6) Apply 
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UNDER OI'AII (15 CPR 71lO~ 

1lD. AA1lNG 

14. MEnlOll OF SOI.lClTAllON 

ORFQ DIPS ~RFP 
15. DELIVER TO COIlE 

SEE SCHEDULE 
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SEErTEM 9 

171.cONm...cTORlOFFEROR I;OD& 11f»t1 

JAR AllSEIS. INC. 
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SCOTT AFB L B2225 
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19. IT9.l NO. 2D. WElU.EOF SU'flESf seRVa:5 21. QUANlTlY nIH!' 23.I.IIITF'I'<I:E 24.AMX.Nr 

SEE SCHEDULE 

25•...cC:OUNTlNO AND _OPRIA1l0N DIITII 

S.. Schedule 

2!!. TOTAl.AWAADANOUNTll'crOovI. u.. OIrtI 

$2.524,000.00 1$1' 
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28. CONTRACTOR IS REQUiReD To 310~ nilS aocuMIINT AND RE'11.IRN .Q COPIESoTO ISSUiHO OI'FICI!. CONTRACTOl'I...aREEBTO FURNISH AND DaNER Al.llTEMS 
SST FORTI! OR OTHERWISE IOENTlFIED ABOVE AND ON AllY AOOll1ONAl. SHEE'IS 
S\JaJeCTlO .... e TERMS AND CONOIl1O>1$ _CIFIED HERElI/. 

2\1, AWARD OF CONTRACT: R£I'EFlIINCe HTl:7II·"~ 

00FFER DATED ~ • YOUR OFFER ON SOLICITII1lON 
(III.OCK 5). INCWOlI/O ANY /\DDmONS OR CHANGES WHICH ARE 
GET FORlH IleREIN. 1$ ACCePTEIl All TO ITEMS, !iEI! SCHEDULE 

~ Sr..tIAn.AECF ~r.rm 

(b)(6) 

.,/ JI••lIlIl'/tl) S\'Atta Q' "lOla UIGI..ruAEOFCCNlIlAOTIHOCfF!ClIR) 

~e,Q 
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AUTH:)RIZED RlR LOCAL RS'RCIl..IC'IlO STAI\IlARl FORM 144& (REIf 312005) 
Fl'lEVIOUS E!lITlON IS N)T USABlE A'eac:rlbed by GSA 

FAR (48 CFR) 53.212 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 
(CONTINUED) 

I PAGE 2 OF4? 

19. rTEMNO. 20. SOiBJULE OF SlJm..1ES1 SERVICES 21. QUANTITY 22. UNIT 23. UNIT PRICE 24. AM)UNT 

SEE SCHEDULE 

32a. aUANTllY IN COLUMN 21 HAS BEEN 

DRECEIVED DINSPECTED ~ 
CCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: 

32b. SIGNA1URE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

329. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 

CORRECT FOR 

36. PAYMENT 

DCOMPLETE DpARTlAL DFINAL 

37. CHECK NUMBER 

IPARTIAL I FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNA1URE AND TITLE OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YYIMMIDD) 142d. TOTAL CONTAINERS 

AUlliORlZED FOR LOCAL REPRODUC1lON STANDARD FORM 1449 (REV 3/2005) BACK 
ffiEV IOUS EDTTION IS NOT USA BLE A"escribed by GSA 

FAR (48 CFR) 53.212 
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Section SF 1449 - CONTINUATION SHEET 

WAGE DETERMINATION 
WAGE DETERMINATION 94-0196 

Pursuant to FAR 52.222-41, Service Contract Act of 1965, as amended, the 
contractor shall obtain and download the applicable wage determinations for 
all areas of performance online at the following Department of Labor 
website: www.wdol.gov <htlp:!!www.wdol.gov> <http://www.wdol.gov 
<http://www.wdol.gov> >. The wage determinations in 
effect at the time of exercise of the option shall govern this specific 
option period ofperformance. 

PAYMENT INSTRUCTIONS 
PAYMENT OF TRANSPORTATION INVOICES 

A. GENERAL 

MRM 15 directed Reengineering of Defense Transportation Documentation and Financial processes. The directive 
specifically addressed reengineering billing, collection, and payment processes through transition to commercially 
acceptable practices. Implementation was coordinated between affected DOD installations and the commercial 
carrier industry. The Deputy Secretary of Defense directed the implementation of US Bank's PowerTrack (now 
Syncada) system to pay for transportation services. DOD contracts and voluntary tenders require the use of 
Syncada, and all DOD cargo movements must be offered only to commercial carriers who utilize Syncada as their 
billing and payment system. 

B. THIRD PARTY PAY SYSTEM (TPPS) 

I. A requirement to conduct business with DOD as a TSP will be TPPS capable. Even if otherwise qualified, TSP 
that is not TPPS certified will not be eligible to transport DOD freight. TPPS is an electronic freight transaction 
tracking and payment system. 
2. The current authorized TPPS is Syncada, a service of US Bank. TSP should contact US 
Bank at 612-973-6597 or 1-800-417-1844 or on the web at htlp:/Iwww.usbank.comlsyncada. Payment of freight 
services within the United States will be paid through Syncada. A fee is required to participate in the program. 
3. Prior to submitting an invoice (e-bill) the TSP must have proof of delivery. 

http:http://www.wdol.gov
http:http://www.wdol.gov
http:htlp:!!www.wdol.gov
http:www.wdol.gov


ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0001 

1st 50,000 barrel tow 
FFP 
Base Period 1 June 2011- 30 September 20 I I. 

Barge transportation service in accordance with (lAW) the PWS. 

Rate does not include fuel. 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNCADA 

SIGNAL CODE: A 


NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 

OOOIAA 4 Months $190,500.00 


1 st 50,000 Barrel Tow 
FFP 
Base Period 1 June 2011- 30 September 2011. 
Barge transportation service in accordance with (IA W) the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SP0600 111191 00 
SIGNAL CODE: A 

NETAMT 

ACRNAA 

CIN: SP0600 J J J J 91 OOOOOOAA 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$762,000.00 

$762,000.00 

$762,000.00 

http:762,000.00
http:762,000.00
http:762,000.00
http:190,500.00


ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
0002 

2nd 50,000 barrel tow 
FFP 
Base Period J June 2011- 30 September 20 II. 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT 

ITEM NO 
0002AA 

SUPPLIES/SERVICES QUANTITY UNIT 
Months4 

2nd 50,000 Barrel Tow 
FFP 
Base Period I June 2011- 30 September 20 II. 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SP0600]]] ]9100 
SIGNAL CODE: A 

UNIT PRICE 
$190,500.00 

NETAMT 

ACRNAA 
CnN:SP0600111191000002 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$762,000.00 

$762,000.00 

$762,000.00 

http:762,000.00
http:762,000.00
http:762,000.00


ITEM NO 
0003 

SUPPLIES/SERVICES QUANTITY 

Reimbursable out-of-pocket expense 

COST 

Base Period I June 2011- 30 September 20 II 

UNIT UNIT PRICE 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNCADA 

SIGNAL CODE: A 

ESTIMATED COST 

ITEM NO 
0003AA 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

Reimbursable out-of-pocket expense 

COST 

Base Period I June 2011- 30 September 2011 

UNIT PRICE 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SP0600 111191 00 

SIGNAL CODE: A 

ACRN AA 
CIN:SP0600111191000003 

ESTIMATED COST 

HTC711-II-C-WOOI 
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AMOUNT 
$0.00 

$ (EST.) 

AMOUNT 
$1,000,000.00 

$1,000,000.00 

$1,000,000.00 

http:1,000,000.00
http:1,000,000.00
http:1,000,000.00


ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRlCE 
0004 Months 

I st Optional on-Call 50,000 barrel tow 
FFP 
Base Period I June 2011- 30 September 20 II. 
The Unit price of$21O,000.00 was negotiated using a 4 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRlCE 
0005 Months 

2nd Optional on-Call 50,000 barrel tow 
FFP 
Base Period I June 2011- 30 September 20) ) . 
The Unit Price of$2 1 0,000.00 was negotiated using a 4 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A . 

NET AMT 

HTC711-II-C-WOOI 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$0.00 

$0.00 

http:0,000.00
http:of$21O,000.00
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001 Months $0.00 
OPTION 1st 50,000 barrel tow 

FFP 
Option Period I-I October 2011-30 September 2012 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNC ADA 
SIGNAL CODE: A 

NETAMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002 Months $0.00 
OPTION 2nd 50,000 barrel tow 

FFP 
Option Period I - I October 20 I 1- 30 September 2012. 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT $0.00 



ITEM NO 
1003 
OPTION 

ITEM NO 
1004 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Lot 

Reimbursable out-of-pocket expense 

COST 

option Period I-I October 2011- 30 September 2012 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNCADA 

SIGNAL CODE: A 

ESTIMATED COST 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Months 

I st Optional on-Ca11 50,000 barrel tow 
FFP 
Option Period 1­ I October 2011- 30 September 2012. 
The Unit price of $213,000.00 was negotiated using a 12 month POP. This CLIN 
wiII be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT 

HTC711-II-C-WOOI 
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AMOUNT 
$0.00 

$ (EST.) 

AMOUNT 
$0.00 

$0.00 
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ITEM NO 
1005 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Months 

UNIT PRICE 

2nd Optional on-Call 50,000 barrel tow 
FFP 
Option Period 1­ I October 2011- 30 September 2012. 
The Unit Price of$213,000.00 was negotiated using a 12 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

AMOUNT 
$0.00 

NET AMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001 Months $0.00 
OPTION 1st 50,000 barrel tow 

FFP 
Option Period 2-1 October 2012- 30 September 2013 
Barge transportation service IAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NET AMT $0.00 
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ITEM NO 
2002 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Months 

2nd 50,000 barrel tow 
FFP 
OptionPeriod 2-1 October 2012- 30 September 2013 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

UNIT PRICE AMOUNT 
$0.00 

NET AMT $0.00 

ITEM NO 
2003 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

Reimbursable out-of-pocket expense 

COST 

Option Period 2-1 October 2012- 30 September 2013 

UNIT PRICE 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

AMOUNT 
$0.00 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNC ADA 

SIGNAL CODE: A 

ESTIMATED COST $ (EST.) 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004 Months $0.00 
OPTION I st Optional on-Call 50,000 barrel tow 

FFP 
Option Period 2- I October 2012- 30 September 2013. 
The Unit price of $214,500.00 was negotiated using a 12 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005 Months $0.00 
OPTION 2nd Optional on-Call 50,000 barrel tow 

FFP 
Option Period 2- I October 2012- 30 September 2013. 
The Unit Price of $214,500.00 was negotiated using a 12 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001 Months $0.00 
OPTION 1st 50,000 barrel tow 

FFP 
Option Period 3-1 October 2013- 30 September 2014 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002 Months $0.00 
OPTION 2nd 50,000 barrel tow 

FFP 
Option Period 3- I October 2013- 30 September 2014 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT $0.00 



ITEM NO 
3003 
OPTION 

ITEM NO 
3004 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Lot 

Reimbursable out-of-pocket expense 

COST 

Option Period 3-1 October 2013- 30 September 2014 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNCADA 

SIGNAL CODE: A 

ESTIMA TED COST 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
Months 

I st Optional on-Call 50,000 barrel tow 
FFP 
Option Period 3- I October 2013- 30 September 2014. 
The Unit price of $217,500.00 was negotiated using a 12 month POP. This CLrN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLrN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NET AMT 

HTC711-II-C-WOOI 
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AMOUNT 
$0.00 

$ (EST.) 

AMOUNT 
$0.00 

$0.00 
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ITEM NO 
3005 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Months 

UNIT PRICE 

2nd Optional on-Call 50,000 barrel tow 
FFP 
Option Period 3- I October 2013- 30 September 2014. 
The Unit Price of$217,500.00 was negotiated using a 12 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

AMOUNT 
$0.00 

NET AMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001 Months $0.00 
OPTION 1st 50,000 barrel tow 

FFP 
Option Period 4-1 October 2014- 30 September 2015. 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NETAMT $0.00 
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ITEM NO 
4002 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Months 

2nd 50,000 barrel tow 
FFP 
Option Period 4-1 October 2014- 30 September 2015. 
Barge transportation service lAW the PWS. 
Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

UNIT PRICE AMOUNT 
$0.00 

NETAMT $0.00 

ITEM NO 
4003 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Lot 

Reimbursable out-of-pocket expense 

COST 

Option Period 4-1 October 2014- 30 September 2015 

UNIT PRICE 

Out of pocket expenses lAW section 5 reimbursable expenses of the PWS. 

AMOUNT 
$0.00 

DO NOT PROPOSE 
AMOUNT PROVIDED BY GOVERNMENT 

FOB: Destination 

PURCHASE REQUEST NUMBER: SYNCADA 

SIGNAL CODE: A 

ESTIMATED COST $ (EST.) 
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ITEM NO 
4004 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
Months 

UNIT PRICE 

I st Optional on-Call 50,000 barrel tow 
FFP 
Option Period 4­ I October 2014- 30 September 2015. 
The Unit price of $217,500.00 was negotiated using a 12 month POP. This CLIN 
will be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

AMOUNT 
$0.00 

NET AMT $0.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4005 Months $0.00 
OPTION 2nd Optional on-Call 50,000 barrel tow 

FFP 
Option Period 4- I October 2014- 30 September 2015. 
The Unit Price of $217,500.00 was negotiated using a 12 month POP. This CLIN 
wiJI be utilized in one month increments as required and lAW the PWS. A NEW 
MIPR must be submitted each time this CLIN is used. Rate does not include fuel. 
FOB: Destination 
PURCHASE REQUEST NUMBER: SYNCADA 
SIGNAL CODE: A 

NET AMT $0.00 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN 
0001 

INSPECT AT 
N/A 

INSPECT BY 
Government 

ACCEPT AT 
N/A 

ACCEPT BY 
Government 
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000 I AA Destination 	 Government Destination Government 
0002 	 N/A Government N/A Government 
0002AA Destination 	 Government Destination Government 
0003 	 N/A Government N/A Government 
0003AA Destination 	 Government Destination Government 
0004 N/A Government N/A Government 
0005 N/A Government N/A Government 
1001 N/A Government N/A Government 
1002 N/A Government N/A Government 
1003 N/A Government N/A Government 
1004 N/A Government N/A Government 
1005 N/A Government N/A Government 
2001 N/A Government N/A Government 
2002 N/A Government N/A Government 
2003 N/A Government N/A Government 
2004 N/A Government N/A Government 
2005 N/A Government N/A Government 
3001 N/A Government N/A Government 
3002 N/A Government N/A Government 
3003 N/A Government N/A Government 
3004 N/A Government N/A Government 
3005 N/A Government N/A Government 
4001 N/A Government N/A Government 
4002 N/A Government N/A Government 
4003 N/A Government N/A Government 
4004 N/A Government N/A Government 
4005 N/A Government N/A Government 

DELIVERY INFORMATION 

CLIN 	 DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 	 POP OI-JUN-2011 TO N/A N/A 
30-SEP-2011 FOB: Destination 

OOOIAA POP 01-JUN-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULEIL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

0002 	 POP 01-JUN-2011 TO N/A N/A 
30-SEP-2011 FOB: Destination 
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0002AA POP 01·JUN·2011 TO 
30-SEP-2011 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

0003 POP 01-JUN·2011 TO 
30·SEP-2011 

N/A N/A 
FOB: Destination 

0003AA POP 01-JUN-2011 TO 
30-SEP-2011 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULEIL SEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

0004 POP 01-JUN-2011 TO 
30-SEP-20 II 

N/A N/A 
FOB: Destination 

0005 POP 01-JUN-2011 TO 
30-SEP-2011 

N/A N/A 
FOB: Destination 

1001 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A N/A 
FOB: Destination 

1002 POP 01-OCT-201l TO 
30-SEP-2012 

N/A N/A 
FOB: Destination 

1003 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A N/A 
FOB: Destination 

1004 POP 0I-OCT-2011 TO 
30-SEP-2012 

N/A N/A 
FOB: Destination 

1005 POP 01-OCT-2011 TO 
30-SEP-2012 

N/A N/A 
FOB: Destination 

2001 POP 01-OCT-2012 TO 
30-SEP-20 13 

N/A N/A 
FOB: Destination 

2002 POP 01-OCT-2012 TO 
30-SEP-2013 

N/A N/A 
FOB: Destination 

2003 POP 01-OCT-2012 TO 
30-SEP-2013 

N/A N/A 
FOB: Destination 

2004 POP OJ-OCT-2012 TO 
30-SEP-2013 

N/A N/A 
FOB: Destination 

2005 POP OJ-OCT-20J2 TO 
30-SEP-2013 

N/A N/A 
FOB: Destination 
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3001 	 POP 01-OCT-2013 TO N/A N/A 
30-SEP-2014 FOB: Destination 

3002 	 POP 01-OCT-2013 TO N/A N/A 
30-SEP-20 14 FOB: Destination 

3003 	 POP 01-OCT-2013 TO N/A N/A 
30-SEP-2014 FOB: Destination 

3004 	 POP 01-OCT-2013 TO N/A N/A 
30-SEP-2014 FOB: Destination 

3005 	 POP 01-OCT-2013 TO N/A N/A 
30-SEP-2014 FOB: Destination 

4001 	 POP 01-OCT-2014 TO N/A N/A 
30-SEP-20 15 FOB: Destination 

4002 	 POP 01-OCT-2014 TO N/A N/A 
30-SEP-20 15 FOB: Destination 

4003 	 POP 01-OCT-2014 TO N/A N/A 
30-SEP-20 15 FOB: Destination 

4004 	 POP 01-OCT-2014 TO N/A N/A 
30-SEP-20 15 FOB: Destination 

4005 	 POP 01-OCT-2014 TO N/A N/A 
30-SEP-20 15 FOB: Destination 

ACCOUNTING AND APPROPRIATION DATA 

AA: 97X4930 5CFO 001.22.1 TR 11-0209 TRANSPORTATION S33150 SP0600TR 11-0209 
AMOUNT: $2,524,000.00 
CIN SP0600111191000000AA: $762,000.00 
CIN SP0600 111191 000002: $762,000.00 
CIN SP0600111191000003: $1,000,000.00 

CLAUSES INCORPORATED BY REFERENCE 

52.203-3 Gratuities APR 1984 
52.203-6 Alt I Restrictions On Subcontractor Sales To The Government OCT 1995 

(Sep 2006) -- Alternate I 
52.203-13 Contractor Code of Business Ethics and Conduct APR2010 
52.204-10 Reporting Executive Compensation and First-Tier JUL 2010 

Subcontract A wards 

http:1,000,000.00
http:762,000.00
http:762,000.00
http:2,524,000.00
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52.209-6 
 Protecting the Government's Interest When Subcontracting DEC 2010 

With Contractors Debarred, Suspended, or Proposed for 
Debarment 

52.212-4 
 Contract Terms and Conditions--Commercial Items JUN 2010 

52.219-8 
 Utilization of Small Business Concerns DEC 2010 

52.219-28 
 Post-Award Small Business Program Rerepresentation APR 2009 

52.222-3 
 Convict Labor JUN 2003 

52.222-21 
 Prohibition Of Segregated Facilities FEB 1999 

52.222-26 
 Equal Opportunity MAR 2007 

52.222-35 
 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2010 


of the Vietnam Era, and Other Eligible Veterans 
52.222-36 
 Affirmative Action For Workers With Disabilities OCT 2010 

52.222-37 
 Employment Reports on Veterans SEP 2010 

52.222-40 
 Notification of Employee Rights Under the National Labor DEC 2010 


Relations Act 
52.222-41 
 Service Contract Act Of 1965 NOV 2007 

52.222-43 
 Fair Labor Standards Act And Service Contract Act - Price SEP 2009


Adjustment (Multiple Year And Option) 
52.222-50 
 Combating Trafficking in Persons FEB 2009 
52.223-18 
 Contractor Policy to Ban Text Messaging While Driving SEP 2010 
52.225-13 
 Restrictions on Certain Foreign Purchases JUN 2008 
52.232-18 
 Availability Of Funds APR 1984 
52.232-33 
 Payment by Electronic Funds Transfer--Central Contractor OCT 2003 

Registration 
52.233-3 
 Protest After Award AUG 1996 
52.233-4 
 Applicable Law for Breach of Contract Claim OCT 2004 
252.203-7000 
 Requirements Relating to Compensation of Former DoD JAN 2009 

Officials 
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991 
252.226-700 I Utilization ofIndian Organizations and Indian-Owned SEP 2004 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns 

252.232-7003 
 Electronic Submission of Payment Requests and Receiving MAR 2008 

Reports 

252.247-7023 
 Transportation of Supplies by Sea MAY 2002 

252.247-7025 
 Reflagging or Repair Work JUN 2005


CLAUSES INCORPORATED BY FULL TEXT 

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JUL 2010) (DEVIATION) 

(a) Comptroller General Examination of Record. The Contractor agrees to comply with the provisions of this 
paragraph (a) if the contract was awarded using other than sealed bid, is in excess of the simplified acquisition 
threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation. 

(I) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to the right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract. 

(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
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shorter period specified in FAR Subpart 4.7, Contractor Records Retention, ofthe other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shaH be made available 
until such appeals, litigation, or claims are finally resolved. 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless ofform. This does not require the Contractor to create or maintain any record that the Contractor does 
not maintain in the ordinary course of business or pursuant to a provision of law. 

(b)( I) Notwithstanding the requirements of any other clause in this contract, the Contractor is not required to flow 
down any FAR clause, other than those in this paragraph (b)(i) in a subcontract for commercial items. Unless 
otherwise indicated below, the extent of the flow down shall be as required by the clause­

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 20 I 0) (Pub. L. 110-252, Title VI, Chapter I 
(41 U.S.C. 251 note). 

(ii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3», in all subcontracts 
that offer further subcontracting opportunities. Ifthe subcontract (except subcontracts to small business concerns) 
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

(iii) Reserved. 

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEP 2006) (38 U.S.C. 4212). 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (ruN 1998) (29 U.S.c. 793). 

(vii) Reserved. 

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g». 

Alternate I (AUG 2007) of 52.222-50 (22 U.S.c. 71 04(g». 

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services-­
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 

(xii) 52.222-54, Employment Eligibility Verification (JAN 2009). 

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). 
Flow down required in accordance with paragraph (e) of FAR clause 52.226-6. 

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
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(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(End of clause) 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor no later than 30 days before the contract expires. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor no later than 30 days 
before the contract expires, provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 calendar days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shan not exceed 5 
years 6 months 

(End of clause) 

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION 

Employee Class Monetary Wage-Fringe Benefits 

Riverboat Operator GS5784-07 $28.76 

Deckhand GS 5788-04 $20.75 

(End of clause) 



HTC711-II-C-WOOI 

Page 24 of 47 

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2010) 
(DEVIATION) 

(a) In addition to the clauses listed in paragraph (b) of the Contract Tenns and Conditions Required to Implement 
Statutes or Executive Orders--Commercialltems clause of this contract (FAR 52.212-5) (JUL 20 I 0) 
(DEVIATION), the Contractor shall include the tenns of the following clause, if applicable, in subcontracts for 
commercial items or commercial components, awarded at any tier under this contract: 

252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP 
2006) (Section 1092 of Pub. L. 108-375). 

252.247-7003 Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost 
Bearer (JUL 2009) (Section 884 of Public Law 110-417) 

252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.c. 2631) 
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (lO 

U.S.C.2631) 

(End of clause) 

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 

(a) The amount of any request for equitable adjustment to contract tenns shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
perfonning the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 

(b) In accordance with 10 U.S.c. 24 I O(a), any request for equitable adjustment to contract tenns that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 

(Official's Name) 

(Title) 

(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-­

(I) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 

(2) Infonnation other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 

(d) The certification requirement in paragraph (b) of this clause does not apply to---­

(I) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
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(2) Final adjustment under an incentive provision of the contract. 

RIDING GANG MEMBER REQUIREMENTS (OCT 2010) 

(a) Definition. Riding gang member, as used in this clause, has 
the same definition as "riding gang member" in title 46 U.S.C. 
2101. 

(b) Requirements relating to riding gang members. 
Notwithstanding 46 U.S.C. 8106, the Contractor shall ensure each 
riding gang member holds a valid U.S. Merchant Mariner's Document 
issued under 46 U.S.C. chapter 73, or a transportation security card 
issued under section 70105 of such title. 

(c) Exemption. 

(1) An individual is exempt from the requirements of paragraph (b) of this 
clause and shall not be treated as a riding gang member for the purposes of 
section 8106 of title 46, if that individual is on a vessel for purposes other 
than engaging in the operation or maintenance of the vessel and is-­

(i) One of the personn~l who accompanies, supervises, guards, or 
maintains unit equipment aboard a ship, commonly referred to as 
supercargo personnel: 

(ii) One of the force protection personnel of the vessel; 

(iii) A specialized repair technician; or 

(iv) An individual who is otherwise required by the Secretary of 
Defense or designee to be aboard the vessel. 

(2) Any individual who is exempt under paragraph (c) (1) of this 
clause must pass a DoD background check before going aboard the 
vessel. With regard to these exempt individuals, the Contractor 
shall submit the name and other necessary identifying information 
for a background check to the approving official fied in the 
contract. The head of the contracting activity may waive this 
requirement if the individual possesses a valid U.S. Merchant 
Mariner's Document issued under 46 U.S.C., chapter 73, or a 
transportation security card issued under section 70105 of such 
title. 

(3) An individual exempted under paragraph (c) (1) of this clause 
is not treated as a riding gang member and shall not be counted as 
an individual in addition to the crew for the purposes of 46 U.S.C. 
3304. 

(End of clause) 

5552.223-9001 Health and Safety on Government Installations. 

HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007) 
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(a) In performing work under this contract on a Government installation, the contractor shall: 
(I) Comply with the specific health and safety requirements established by this contract; 
(2) Comply with the health and safety rules of the Government installation that concern related activities not directly 

addressed in this contract; 

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor 

and Government personnel performing or in any way coming in contact with the performance of this contract; and 

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and 

safety purposes. 

(b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH) 

Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments 

resulting from such direction will be in accordance with the Changes clause of this contract. 

(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the 

contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this 

contract. 

(End of Clause) 


Exhibit/Attachment Table of Contents 

DOCUMENT TYPE DESCRIPTION PAGES DATE 
Attachment I Barge Information Transit8 27-JAN-2011 

Spreadsheet (Attach I) 

PERFORMANCE WORK STATEMENT 
PERFORMANCE WORK STATEMENT 

t7 January 2011 

T ABLE OF CONTENTS 

1. General 
t.1. Scope 
t.1.1. Place of Performance 
1.1.2. Period of Performance 
t.t.3. Hours of Operation 
t.2. Safety and Security 
1.2.1. OSHA Compliance 
1.2.2. Additional Regulations Compliance 
1.2.3. Death or Injury to Personnel 
1.3. Damage and Loss Reports 
1.4. Quality and Performance 
1.4.1. Contractor Quality Control, Reporting and Records 
1.4.1.1 Quality Control Plan 
1.4.1.2. ProblemlFailure 
1.4.1.3. Use of Quality Control Performance Information 
1.4.2. Government Quality Assurance 
1.4.2.1. Performance Measurement Approaches 
1.4.2.2. Visits 
1.5. Insurance Requirements 
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1.5.1. Cargo Insurance 
1.5.2. Liability, Pollution and Environmental Insurance 
1.5.3. Policy Notification 
1.5.4. Written Notice 

2. Government Responsibilities 
2.1. DLA Energy AME Inventory Manager Responsibilities 
2.1.1. Cargo Routing 
2.1.2. Order Services 
2.1.3. Contact Information 
2.1.4. Acknowledge Receipt 
2.1.5. Measure, Verify, and Document Cargo 
2.1.6. Notify Receiving Activities 
2.1.7. Authorize Access 
2.1.8. Supply Required Forms 
2.1.9. Provide A Safe Berth 
2.1.10. Inspect and Accept Equipment 

3. Contractor Furnished Equipment and Crew 
3.1. Barge and Tug Requirements 
3.1.1. Barge 
3.1.1.1 On-Call Tow 
3.1.2. Barge Equipment 
3.1.2.1. Cargo Pumping System 
3.1.2.2. Cargo Tank Stripping System 
3.1.2.3. Water Stripping System 
3.1.2.4. Gauge Point Marks and Calibration 
3.1.2.4.1. Calibration Charts 
3.1.2.5. Stainless Steel Tanks 
3.1.2.6. Steel Valves 
3.1.2.7. Split Rails 
3.1.2.8. Sectional Fuel Delivery Hose 
3.1.3. Tug 
3.2. Barge Initial Inspection and Acceptance 
3.2.1. Performance Objective - Pre-Service Inspection 
3.3. Maintain, Position, and Operate Equipment 
3.4. Provide a Licensed Tankerman 

4. Contractor Tasks and Duties 
4.1. Equipment Maintenance 
4.1.1. Temporary Patching/Repairs 
4.1.2. Performance Objective - Continuous Service 
4.1.2.1. Scheduled/Required Maintenance 
4.1.2.2. Out-of-Service Notification 
4.1.2.3. Long-Term Out-of-Service Notification 
4.1.2.4. Substitute Equipment 
4.1.3. Failure to Perform 
4.2. Cargo Delivery Services 
4.2.1. Loading or Discharging Cargo 
4.3. Transit Times 
4.4. Responsibility for Cargo 
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4.4.1. Loss or Contamination Liability 
4.4.2. Gauging 
4.4.3. Carry Away Liability 
4.4.4. Performance Objective - Cleaning to Prevent Contamination or 

Degradation of Cargo 
4.4.4.1. Minimum Requirements for the Preparation of Barge Cargo Tanks 
4.4.4.2. Contamination or Degradation Liability 
4.5. Reporting and Communication 
4.5.1. Performance Objective - Daily Equipment Position and Status Reports 
4.5.2. Readiness Notice 
4.5.3. Performance Objective - Cargo Documentation 
4.6. Responsibility for Damage to Government Property 
4.6.1. Damage Due to Contractor Negligence 
4.6.2. Prevent Damage to Facilities 
4.7. Service Delivery Summary 

5. Reimbursable Expenses 
5.1. COR Approval 
5.2. Out-of-Pocket Expenses-Tolls and Charges 
5.2.1. Assist Tugs 
5.2.2. Icing Condition Expenses 
5.2.3. Barge Cleaning Expenses 
5.3. Bunker Fuel Reimbursement 
5.4. On-Call Additional Tankerman Expenses 

6. Definitions 

Appendix A Historical Location Information 
Appendix B Minimum Requirements for the Preparation of Barge Cargo Tanks 
Appendix C Applicable Forms 
Appendix D Estimated Barge Movements 

I. General. 

1.1. Scope. This contract covers the transportation of Department of Defense-owned bulk jet fuel (JPS and JP8) 
and marine diesel (F76), by tug and barge between all ordered United States ports and points on the Gulf of Mexico 
and the Lower Mississippi River and their connecting waterways and tributaries, including those specified below. 
The contractor must provide barge transportation using contractor-supplied equipment as specified in the 
perfonnance work statement. This perfonnance shall be provided by barge/tug systems compliant with the 
coastwise laws of the United States .. 

1.1.1. Place of Performance. A listing of loading/discharging locations is at Appendix A. This list is not all­
inclusive. Loading/discharging points may change as fuel procurement award patterns change. 

1.1.2. Period of Performance. The period of perfonnance is a base period with four one-year option periods. 
Exercise of the option years will be at the sole discretion of the Government. Contractor will be notified 60 days in 
advance of exercising an option. The period of perfonnance is as follows: 

- Base period I June 2011- 30 September 2011 
- First option period 1 October 2011- 30 September 2012 
- Second option period I October 2012- 30 September 2013 
- Third option period I October 2013- 30 September 2014 
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- Fourth option period I October 2014- 30 September 20 IS 

I. 1.3. Hours of Operation. 

Contractor supplied equipment and crews must be available exclusively to the Government at all times, 24 hours per 

day, 7 days per week, for transporting cargo to and between the points stipulated or as may be directed by the 

Government, or to stand by at an origin, destination, or intennediate point as necessary and specified by the 

Government. 


1.2. Safety and Security. 


1.2.1. OSHA Compliance. 

The contractor shall establish and maintain an effective and comprehensive safety program that complies with the 

provisions of the Occupational Safety and Health Act and the National Institute of Occupational Safety and Health. 

The contractor shall acquire, maintain, and require the use of safety equipment, personal protective equipment, and 

devices necessary to protect employees. The contractor shall be responsible for compliance with the Occupational 

Safety and Health Act of 1970 and for penalties resulting from violations. 


1.2.2. Additional Regulations Compliance. 

The contractor shall maintain and operate all equipment in accordance with applicable U.S. Coast Guard, federal 

and state laws, and military regulations, including applicable regulations of the Commander, DLA Energy, and shaH 

also be in compliance with all fuel supply tenninal requirements for barge tows. All contractors will comply with 

the provisions of the Jones Act. Compliance with the following regulation is mandatory: 


DOD 4S00.9R, Defense Transportation Regulation (DTR), August 2006. 

Note: DOD 4S00.9-R can be accessed through the following web site, www.transcom.mil. Follow the link to 
Defense Transportation Regulations. If you have any questions or need assistance in obtaining access to the link, 
contact DLA Energy-NCID at (703)767-9289. 

1.2.3. Death or Injury to Personnel. 
In all instances where contractor's employees are absent due to injury or death or for purposes of receiving medical 
attention due to an injury during or arising from perfonnance under this contract, the contractor shall submit a full 
written report of the facts and the extent of such injury to the Contracting Officer Representative (COR) within 24 
hours following the occurrence of such injury or death. In addition, the contractor shall submit to the COR a written 
accident report of each and every accident occurring to the contractor's employees within 24 hours after the 
occurrence. If an investigation of the accident is conducted, the contractor shall assist the investigator in securing 
statements from its employees and must make pertinent records available to the investigator and to the COR. 

1.3. Damage and Loss Reports. 
During operation under this contract, in all instances where cargo, contractor's equipment, or private or Government 
property is damaged, lost, or pilfered while in the care, custody, or possession of the contractor or through handling 
by the contractor's employees, agents, or subcontractors, the contractor shall submit a full written report of the facts 
and the extent of such damage or loss to the COR within 24 hours following the occurrence or discovery. 

104. Quality and Performance. 
The Government and the contractor will operate as a team to assure a high standard of quality is established and 
maintained in the perfonnance of the contract. This will include Government measurement and surveillance of the 
contractor's perfonnance to document and recognize instances of superior contractor perfonnance, and to identify 
areas falling short of required perfonnance standards early so that the contractor and the Government may work 
together to identify causes and eliminate problems before they become serious. The Government's Perfonnance 
Measures and the Contractor's Quality Control (QC) program requirements are described below. 

104.1. Contractor Quality Control, Reporting and Records 

http:www.transcom.mil
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104.1.1. Quality Control Plan. 

The contractor shall establish and maintain a Quality Control Plan (QCP) to ensure quality service is provided 

throughout the term of the contract. The contractor shall submit a proposed QCP as part of its technical proposal. 

The QCP should include as a minimum a description of how the contractor intends to meet the performance 

objectives, provide cargo free of contamination or degradation, and should also identify those areas the contractor 

sees as critical to the customers for this contract, how it will monitor quality performance in those areas, and how it 

will maintain or exceed customer expectations, including identification and correction of problems. The contractor 

shall include as part of his technical proposal a copy of the official U.S. Coast Guard Oil Spill Response Plan Letter 

ofCertification in lieu of the original Oil Spill Response Plan. However, upon request by the Government, the 

contractor must provide a copy of the original Oil Spill Response Plan. The Government will identify deficiencies 

noted during the technical evaluation to the contractor, who will be responsible for making the necessary 

corrections. 


1.4.1.2. Problem/Failure. 

The contractor shall self-identify any problem or failure that may impact contract performance. 

In accordance with its QCP, the contractor should notify the CORlAME immediately of the problem, but follow-up 

in writing within 2 business days to the CORl AME a succinct written plan of action of contractor self-identification 

or awareness of a potential or real problem, failure or deficiency. The contractor shall detail the methodology for 

correcting the problem or deficiency in the plan of action, and provide an assurance of the specific time required to 

bring performance back to acceptable quality levels, as applicable. 


104.1.3. Use of Quality Control Performance Information. Information from these reports will be compiled 

cumulatively to provide annual reports of past performance for use in past performance evaluations for future 

awards. 


104.2. Government Quality Assurance. 

Final determination that the services rendered are conforming is solely the responsibility of the Government. The 

Government Quality Assurance Surveillance Plan (QASP) is not a substitute for contractor quality control. The 

Government will monitor the contractor's performance in accordance with the QASP. 


1.4.2.1. Performance Measurement Approaches. 

The Contracting Officer (CO) and the COR will monitor contractor performance and compliance with the terms and 

the conditions of the contract in accordance with the QASP. The COR, in conjunction with the CO, will conduct 

periodic meetings with the contractor to discuss operations, and problem areas. 


104.2.2. Visits 

Government personnel, including but not limited to the COR and QAR, may make announced periodic visits to the 

contractor's facilities to observe daily operations. Announced visits will follow a I-day prior notice to the 

contractor. During these visits, the contractor shall provide knowledgeable personnel to tour and inspect the areas. 

The CO and/or his representative will make periodic inspections. 


1.5. Insurance Requirements 


J.5.1. Cargo Insurance 

The contractor shall provide cargo insurance, at its own expense, as required by law, at least equal to the value of 

the cargo transported. 


1.5.2. Liability, Pollution and Environmental Insurance 

Contractor shall provide at its own expense, the appropriate amount of insurance as required by law. 


1.5.3. Policy Notification 

The contractor shall provide copies of cargo, public liability, and pollution liability insurance certificates to the CO 

prior to contract award and each time there is a change in coverage or policy renewal. 
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1.5.4. Written Notice 

The contractor shall furnish a written notice to the CO 30 days in advance of the effective date of any reduction in, 

or cancellation of the cargo, public liability, or pollution liability insurance policies. 


2. Government Responsibilities. 


2.1. DLA Energy AME Inventory Manager Responsibilities 

The AME Inventory Manager will perform the following duties. The contractor will be provided the name and 

contact information for the AME Inventory Manager at time of contract award. 


2.1.1. Cargo Routing 

Issue cargo routing instructions to shippers. 


2.1.2. Order Services 

Order all loading and unloading services and schedule all movements. 


2.1.3. Contact Information 

Furnish the Contractor with the names and telephone numbers, including home telephone numbers, ofpersons 

designated as the Government's ordering, inspecting, and receiving representatives upon award of the contract. 


2.1.4. Acknowledge Receipt 

Acknowledgement of receipt shalI be completion of the DD-250-1 and barge ullage sheet consisting of location, 

date of arrival, barge name/number, and cargo number and shall provide for signature by both a contractor 

representative and a designated Government representative. (See Appendix C.) 


2.1.5. Measure, Verify, and Document Cargo 

Arrange for measurement, verification, and documentation of all cargo remaining aboard barges at loading and 

unloading ports and, in accordance with Section 4.4.3 Carry Away Liability, deduct from the next monthly invoice, 

the value of cargo in excess of 10 barrels carried away per barge. Charges would apply only when barge equipment 

is changed or product carried changes. 


2.1.6. Notify Receiving Activities 

The AME Inventory Manager will notify the receiving activities of the scheduled arrival of the barge, including 

estimated date and time of arrival, barge name/number, and cargo number. However, this action does not relieve 

the contractor of their responsibility to provide 24, 12, and 3 hour notification as required by paragraph 4.5.1. 


2.1.7. Authorize Access 

Arrange for an authorized representative of the contractor to have access to all facilities to load and discharge 

barges as necessary. 


2.1.8. Supply Required Forms 

Supply the contractor with all forms that the contractor is required to file with DLA Energy AME (See Appendix 

C.) 


2.1.9. Provide a Safe Berth 

Provide a reachable and safe berth at alI loading and discharging ports for the vessel to be afloat at all times, free of 

dockage, wharfage, pilotage, toll, and port charges. Tows needing to remain at the pier, past loading or discharge 

will only be allowed with the coordinated request and agreement of the loading/discharge location and DLA Energy 

AME Inventory & Traffic Manager. 


2.1.10. Inspect and Accept Equipment 

DLA Energy-AME Quality Assurance Representative will conduct pre-award and/or pre-service inspections for 

contractor equipment (see paragraph 3.2). 
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3. Contractor Furnished Equipment and Crew. 

The contractor shall furnish all supplies, materials, equipment, and personnel necessary to perform the services 

incidental to the operation of the equipment listed below: 


3.1. Barge and Tug Requirements. 

The contractor shall own the equipment performing the transportation service or the contractor shall have the 

equipment under long-term lease for the duration of the contract period to include the base year and all option years. 

The contractor shall provide the following: 


3.1.1. Barge. 

Two barge tows, each with a total calibrated capacity of not less than 50,000 barrels. Each tow must consist of 

either two individual 25,000 barrel barges, or not more than three barges total, one of which has a capacity ofat 

least 25,000 barrels. Maximum loaded draft for all tows is not to exceed 8.5 feet. Upon contract award, the 

contractor is required to position the tows at the loading location specified by the Government. The contractor is 

responsible for all costs associated with positioning the equipment at the initial loading point. 


3.1.1.1. On-Call Tow. 

These services will be ordered separately as priced within the Schedule. The Government will have the option to 

add additional tows or terminate existing on-call tows as traffic patterns change. The contractor shall provide for 

one additional tow when requested by the Government with a minimum of 15 days notice. On-call tows must be of 

the same capacity as those listed in paragraph 3.1.1. The equipment ordered will be in service on a month-by-month 

basis thereafter. The Government may terminate anyon-call tow with a minimum of IS days notice if that tow is no 

longer required. Should the Government terminate a tow within the IS days notice, the contractor will be eligible to 

claim for cleaning and positioning costs associated with bringing the tow into service. Barge and tug requirements 

will be consistent within the parameters as provided in paragraph 3.1. The equipment must meet all Government 

inspection requirements addressed in paragraph 3.2 and must remain in dedicated service until released back to the 

contractor. Dedicated service is defined as the start and end date of the requested service. Payment will not 

commence until the tow is made available at the initial loading point, as specified in the contract modification, and 

wil1 end on the last day of requested service upon cargo discharge at the destination point. Any subsequent changes 

to schedule details (e.g., date, loading port) required for expedience of the Government shaH occur only upon 

modification of the contract by the CO. Otherwise, the contractor is responsible for aH costs associated with 

positioning the equipment at the initial loading point. Payment for the on-call services will be in accordance with 

the prices listed in the Schedule. 


3.1.2. Barge Equipment. 

The contractor and its equipment must currently possess a USCG certificate for approval to operate in US coastal 

and inland waterways. The contractor shall provide a copy of the USCG certificate with their proposal. 


3.1.2.1. Cargo Pumping System 

A cargo pumping system with necessary hoses and connections capable of completely discharging and stripping the 

cargo tanks without outside power or assistance from the shore. The average load/discharge rate for all destinations 

shall be a minimum of2,000 barrels per hour (BPH) at a pressure of 100 pounds per square inch (PSI) from the 

barge manifold including quantities stripped from cargo tanks. This effectively means that the total cargo shall be 

loaded/discharged as a minimum, in time represented by the total cargo stated in barrels divided by 2,000 barrels per 

hour. 


3.1.2.2. Cargo Tank Stripping System 

An independent cargo tank stripping system capable of stripping all but a maximum of 2 barrels of product per 

cargo tank, not to exceed 10 barrels for the entire barge. The discharge rate during tank stripping operations may be 

less than the minimum rates stipulated above. 


3.1.2.3. Water Stripping System 

In the event that a large amount of water is discovered on the barge, the contractor and Government QAR will 

investigate to determine the source and cause ofthe water. lfthe water source is determined to be from the shore 
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tank, the Government will be responsible for the cost of removal. If the source is determined not to be the cause of 
the Government, such as intake of seawater, then the contractor shall assume removal costs. 

3.1.2.4. Gauge Point Marks and Calibration 

Permanent gauge point marks with reference height stenciled to the deck or compartment hatch, certified calibration 

charts not exceeding eight years in age (provided that no structural alterations have been performed subsequent to 

the calibration date), trim correction tables and legible draft markings. Barges shall be recalibrated as needed at the 

contractor's expense during the contract period. 


3.1.2.4.1. Calibration Charts 

The contractor shall provide copies of the calibration charts and trim correction tables to the Government QAR 

upon request at loading and discharge points. A packet containing all calibration charts and trim correction tables 

pertaining to all equipment used in the performance of this contract shall be available on each tug or barge. The 

contractor shall provide a list showing the maximum load capacity of each barge at safe draft, updated whenever 

equipment or regulation or traffic area depths change. The contractor shall develop and maintain a barge gauge 

history for Government use or inspection in comparing barge loaded figures to shore loading figures. Anytime the 

physical structure of a barge is changed, due to damage or equipment modification, the barge must be strapped 

again, and a new set of gauging charts provided to the Government, at no cost to the Government. 


3.1.2.5. Stainless Steel Tanks 

Barges offered for consideration that are constructed of either stainless steel, carbon steel that has been epoxy 

coated with a non-coal tar based grade of epoxy, or uncoated mild steel tanks are acceptable for performance 

consideration under the provisions of this contract. 


3.1.2.6. Steel Valves 

Steel valves shall be an integral part of all barges used in the performance of this contract. 


3.1.2.7 Spill Rails 

Spill rails are required on all barges. 


3.1.2.8 Sectional Fuel Delivery Hose 

When required, the contractor shall provide 200 feet of sectional fuel delivery hose and various coupling 

attachments necessary for over-the-water fuel loading to ships. The contractor is liable for any damage or loss 

resulting from faulty equipment or caused by contractor negligence. 


3.\.3. Tug 

The tug for each tow offered must have between 1,500 and 2,100 HP, and be suitable in design and power to 

properly navigate the lower and upper Mississippi River, the Tombigbee and Arkansas Rivers, and the Gulf Intra­

coastal Waterway. 


3.2. Barge Initial Inspection and Acceptance 
The contractor shall provide tug and barge equipment that conforms to the specifications of this contract (see 
Section 3.1 Barge and Tug Requirements), and that passes the Government's loading inspection. Equipment will be 
inspected at a common port that is both agreeable to the contractor and the AME QAR. Government inspection 
and acceptance ofthe contractor's equipment is a condition precedent to the Government's obligation to pay the 
monthly rates set forth in the Schedule of Rates. The monthly rates do not go into effect, and the Government 
incurs no obligation to make monthly payments, until the Government's QAR has approved the contractor's 
equipment for loading in accordance with Section 3.2.1. 

3.2.1. Performance Objective - Pre-Service Inspection 
Not later than 15 days prior to the initiation of transportation services, the contractor shall make its tugs and barges 
available for inspection and acceptance by the Government at the loading point specified by the COR. If the 
contractor fails to provide conforming equipment by this deadline, the COR will notify the CO for further 
resolution. Tows must be presented cleaned, gas free, and free of temporary patches. The contractor shall provide a 



HTC711-11-C-WOOI 

Page 34 of47 

valid marine chemist certificate to the Government QAR prior to inspection. Contractor shall ensure that all cargo 
and vent lines have been drained of previous cargo, and flushed with hot water. Cargo tanks and bulkheads must be 
free ofwater, loose rust, sludge, mud, silt, and foreign objects. The Government QAR will take a sample of scale 
from inside of the cargo tanks and test it to determine the potential effects of the corrosion and gum characteristics 
on the cargo to be loaded. The contractor shall prepare the barge for inspection at its own expense. Acceptance of 
the equipment by the Government shall in no way be construed to attest to the seaworthiness of the barge or to other 
requirements ofthe U.S. Coast Guard. The Government's QAR will issue written confirmation of acceptance of 
equipment through the COR. Once accepted, the tug and barge equipment will be considered to have entered into 
dedicated service on this contract. This paragraph does not apply to barges carrying JP8 immediately before 
performance on this contract. However, use of such barges pursuant to this contract is subject to acceptance by the 
QAR. 

3.3. Maintain, Position, and Operate Equipment 
The contractor shall maintain, clean (including slop tanks), repair, position and operate its equipment to ensure its 
performance under the contract, including providing fuel to operate the tug and barge pump engines and shall 
provide all crew living provisions. The contractor shall pay all associated costs and expenses except those outlined 
under Section 5, Reimbursable Expenses. 

3.4. Provide a Licensed Tankerman 
The contractor is responsible for following all governing regulations and statutes in providing a licensed tankerman 
at all loading and discharge points identified in the PWS or hereafter required by the Government. The licensed 
tankerman must gauge barge tanks jointly with the Government QAR and make a record of quantities on required 
forms including Barge Ullage (DD Form 2479), or suitable commercial equivalent. As directed by the COR, the 
contractor shall furnish an additional shore tankerman when needed. The optional on-call additional licensed 
tankerman expense will be paid in accordance with Paragraph 5.4. 

4. Contractor Tasks and Duties 

4.1. Equipment Maintenance 

4.1.1. Temporary Patching/Repairs 
The contractor may use temporary repairs only until the barge can return to a point where permanent repairs can be 
made. Barges shall not be accepted for loading if there is evidence of concrete patches or other temporary repairs. 

4.1.2. Performance Objective - Continuous Service 
The contractor shall provide 24-hour, seven-day a week availability of equipment and crew to the Government for 
use under this contract. Contractor may be out of service no more than 10 cumulative calendar days per year. 

4.1.2.1. Scheduled/Required Maintenance 
Maintenance or repair periods shall not exceed 24 hours in duration, except when required for U.S. Coast Guard 
inspections or when mutually agreed between the Government and the contractor (e.g. periodic maintenance). The 
contractor shall provide notice of scheduled maintenance with expected duration of maintenance not less than 24 
hours before the date it is scheduled. 

4.1.2.2. Out-of-Service Notification 
The contractor shall notify the COR immediately in the event that the contractor is unable to provide service due to 
unscheduled non-availability ofequipment or crew, and must include the location of the equipment, cargo status 
(loaded or empty), reason for being out-of-service, and the expected duration of disability (Temporary Out-of­
Service or Long-Term Out-of-Service) in the notification. 

4.1.2.3 . Long-Term Out-of-Service Notification 
In the event that the notification is for Long-Term Out-Of-Service, the contractor shall provide a substitute for any 
or all of the equipment or crew designated for use under this contract within 24 hours (unless the Government elects 
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to waive the continuous service requirement for a longer period) and shall specify details of the substitution in 
writing. The specification shall include reason for the request for the substitute equipment and if 
repair/maintenance action is required, provide in-depth description of repairs to be made, facility and location of 
repair action, and estimated date equipment shall be returned to use. If carry-away of non-recoverable cargo is 
present in the barge, the CO will be notified by the COR and will negotiate a settlement. 

4.1.2.4. Substitute Equipment 
When contractor owned equipment is Out-of-Service Long-Term, the contractor shall substitute owned or leased 
equipment. The COR, upon inspection by an AME Quality Assurance Representative must approve, in advance, 
the substitution of equipment, provided the substitute equipment is equivalent to the contractor's original 
(permanent) equipment (i.e., meets the specifications and requirements in Section 3, Contractor Furnished 
Equipment And Crew). The Government reserves the right to inspect the substitute equipment prior to placement 
into service. The contractor shall prepare the substitute equipment for inspection as stipulated in Section 3.3, 
Maintain, Position, and Operate Equipment, when so required. The substitute equipment provided by the contractor 
shall be at no additional cost to the Government. The original equipment must be returned to service as soon as 
practical unless otherwise requested by the contractor and approved by the COR. Barge equipment substituted for 
the convenience of the contractor is not entitled to cleaning expenses as a result of the substitution. The contractor 
shall include in the request for substitute approval the estimated fuel bum and transit times of the substitute 
equipment. 

4.1.3. Failure to Perform 
Should the contractor be unable to perform or choose not to provide substitute equipment or crews for all days 
beyond the first 24-hour period the contractor's equipment is out-of-service, the Government may take a pro rata 
deduction from the contractor's monthly invoice for each hour beyond the first 24-hour period. If the Government 
procures substitute equipment or crews from an alternate source to meet movement requirements the contractor is 
unable to meet, the Government may take an additional deduction from the contractor's monthly invoice for the 
Government's excess re-procurement costs, if any. Excess re-procurement costs will be assessed only for those 
days that the contractor's equipment remains out-of-service. 
The sample Excess Re-procurement calculation, shown below uses the following information: 
Contract rate: $IO,OOO/day; $416.66/hour 

Sam Ie Calculation - Excess Re-Procurement Costs 
Date and Time 

05 January 
10:00 a.m. 
06 January 
10:00 

06 January 
11:00 

08 January 
08:00 
08 January 
15:00 

08 January 
20:00 

Event 

Contractor equipment goes 
Out-Of-Service (OOS) 
Contractor equipment 
remains OOS, unable to 
provide substitute 
equipment. 
Decision made to procure 
substitute equipment for 
period 08 to 13 January. 
Substitute equipment 
begins loading. 
Contractor equipment 
submitted for inspection 
prior to return to service. 
Contractor equipment 
returned to service. 
Deduction from invoice. 

Formula Calculation 


None. Within 24-hour 

period. 

Calculation begins, 24­
hour window has expired. 


$20,000/day x 6 days 

($833.33Ihour) 


58 hours x $416.66Ihr 
(10:00 on 06 January 
through 20:00 on 08 
January) 

Cost 

None. 

$120,000 Cost 

$24,166.28 

http:24,166.28
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Date and Time Event Formula Calculation 

Re-procurement costs. 12 hours x $4 I 6.67Ihr'" 
("'rate is calculated by 
subtracting the contract 
equipment rate from the 
substitute equipment rate, 
e.g. $833.33-$416.66) 

TOTAL PRo-RATA DEDUCTION FOR FAILURE To PERFORM 

Cost 

$5,000.04 

$29,166.32 

4.2. Cargo Delivery Services 

4.2.1. Loading or Discharging Cargo 
Upon arrival at a loading or discharge port, the contractor shall load or discharge any quantity of cargo, entire or 
partial, as specified by the COR I AME Inventory Manager. 

4.3. Transit Times 
The contractor shall complete the Barge Information Transit Spreadsheet( Attachment I) with their proposal that 
identifies tug speed (in knots), and estimated fuel bum (in gallons) for round trip between the loading and discharge 
points shown in Appendix A of the PWS. The spreadsheet will also include their estimated transit times for each 
route including return empty. 

4.4. Responsibility for Cargo 

(The forms are located in Appendix C. All forms shaH be submitted to the QAR.) 

4.4.1. Loss or Contamination Liability 
The contractor shall sign the DD Form 250-1, Tanker/Barge Material Inspection and Receiving Report, as its receipt 
for the Government property it received for transportation. The contractor assumes full liability for, and agrees to 
reimburse the Government for, the actual loss or contamination to the cargo it receives for transportation, except 
when loss and/or damage arises out of an Act ofGod or Force Majeure. Full liability includes both product and 
transportation costs. 

4.4.2. Gauging 
Both the tankerman and the Government representative must perform gauging of the vessel jointly. The contractor 
shall ensure that responsible vessel personnel are readily available for gauging operations so as to not unduly delay 
release and departure of the equipment._The contractor shall ensure that a barge ullage form (DD Form 2479) is 
annotated at both the loading and discharge locations. The form may be annotated by the QAR, but in this case the 
contractor will verify and agree to the gauge figures and readings annotated. 

4.4.3. Carry Away Liability 
The contractor shall be liable for all measurable product carried away due to failure of the contractor's equipment to 
discharge the cargo completely, excluding product remaining in equipment lines, manifolds, and sumps (10 barrels 
before line drop). Liability is based on the procurement and transportation cost of the cargo carried away and is to 
be deducted from the contractor's monthly invoice. However, the contractor is not liable for carry-away cargo if the 
TankerlBarge Material Inspection and Receiving Report (DD Form 250-1) and the Barge Ullage Report (DD Form 
2479) establish that the cargo carried away remains on board when the same equipment is utilized for subsequent 
loading. Measurable cargo carried away at the end of the contract period shall be deducted from the contractor's 
final monthly invoice. 

4.4.4. Performance Objective - Cleaning To Prevent Contamination or Degradation of Cargo 
The contractor shall ensure that all equipment is clean and free, as contained in the rules of MIL-STD 3004 (A), 
from any condition that would contaminate or degrade cargo. The Government will reimburse the contractor for 
cleaning expenses only when the contractor can demonstrate that the equipment was contaminated due to the fault 
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of the Government, the cleaning is directed by the Government to change grades of cargo transported, or when 
directed by the Government to complete cleaning for routine maintenance. Cleaning reimbursement shall be paid as 
an out-of-pocket expense. Failure to provide equipment clean and free of any contaminates more than four times 
annually 
will result in a performance failure. 

4.4.4. J. Minimum Requirements for the Preparation of Barge Tank Cargo Tanks 
The minimum requirements for the preparation of barge cargo tanks is at Appendix B. 

4.4.4.2. Contamination or Degradation Liability 
If contamination or degradation ofGovernment cargo occurs due to the contractor's failure to properly maintain its 
equipment, the contractor shall be liable to the Government for replacement costs and/or associated costs with 
returning the cargo to specification. 

4.5. Reporting and Communication 
The contractor shall maintain contact with the COR, the various consignors, consignees, and the Government QAR 
to ensure prompt and efficient cargo movement, and shall provide position and status reports and communication 
regularly to the COR and others, as required. The COR can be contacted at the following: 

DLA Energy 

DLA Energy-AME (Houston, TX) 713-718-3883 

Emergency - Ifunable to reach the regional office, contact 

DLA Energy Command Control Center 

703-767-8420 


4.5. J. Performance Objective - Daily Equipment Position and Status Reports 
The contractor shall transmit daily facsimile or electronic mail Equipment Position and Status Reports to the COR 
and applicable Inventory Managers reflecting the position and status of the barge by 0900, Central Time, plus or 
minus one hour. Failure by the contractor to provide daily status reports within the required timeframe more than 
once per month will result in a performance failure. 

4.5.2. Readiness Notice 
Prior to arrival, the contractor must provide Notice of Readiness (NOR) at a minimum of24, 12, and 3 hours. 
Furthermore, the contractor shall provide a NOR to load/discharge to designated loading and discharging officials 
immediately upon the tow's arrival at the loading/discharging terminal of the port complex. In the event the tow is 
not allowed to immediately proceed to the loading/discharging berth, the contractor shall communicate the NOR to 
the terminal by fax, email, or telephone to document its arrival. The NOR is the official method of determining 
when laytime for the tow begins. 

4.5.3. Performance Objective - Cargo Documentation 
The contractor shall maintain a copy of all loading documents, including Barge Ullage (DD Form 2479) or 
acceptable commercial equivalent form, and DD Form 250-1, for Government use at each discharge port. Failure of 
the contractor to present the listed forms to the discharge port on more than two occasions annually will result in a 
performance failure. 

4.6. Responsibility for Damage to Government Property 

4.6.1. Damage Due to Contractor Negligence 
The contractor shall be responsible for unresolved damage claims and must assume liability for damage to 
Government property resulting from negligence on the part of the contractor. The contractor must also reimburse 
the Government for actual expenses incurred by the Government due to breakdown of contractor's equipment or 
delay due to negligence of the contractor, which prevents prompt acceptance or delivery of intended cargo. 

4.6.2. Prevent Damage to Facilities 
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The contractor shall be responsible for removing equipment when directed by the loading/discharging tenninal or 
paying for damages caused as a direct result of contractor's decision to remain at pier side during extreme weather 
conditions or national disasters. 

4.7. Service Delivery Summary (SDS) 
The SDS represents important contract objectives that, when met, will ensure contract perfonnance is satisfactory. 
Although not all PWS requirements are listed in the SDS, the contractor is fully expected to comply with all 
requirements in the PWS. The SDS serves as a point of reference for the contractor and the Government to measure 
the services provided. The CO will issue a Contractor Discrepancy Report when the contractor's perfonnance is 
unsatisfactory. The contractor shall reply in writing within 24 hours, giving reasons for unsatisfactory perfonnance 
and identifying the corrective action(s) to be taken to prevent recurrence. 

Performance Objective PWS Paragraph Performance Thresholds 

Pre-Service Inspection 3.2. I 100% of equipment available for inspection 
NLT 15 calendar days prior to initiation of 
transportation services. 

Continuous Service 4.1.2 NMT 10 cumulative calendar days out of 
service per year 

Cleaning to prevent Cargo Contamination 4.4.4 NMT 4 failures per year to provide equipment 
clean and free of contaminates 

Daily Position Reports 
Receipt of Daily Position Reports 

4.5.1 NMT I failure per month to provide daily 
status reports within the required time frame 

Cargo Documentation DD Fonn 2479 & 
DD Fonn 250-1 

4.5.3 NMT 2 failures per year to present the listed 
fonns to the discharge port 

5. Reimbursable Expenses 

5.1. COR Approval 
All reimbursable expenses must be approved in advance by the COR. The Government will not be liable for any 
taxes, fees, tariffs, licenses or other costs or expenses associated with perfonnance on this contract other than those 
specifically referenced herein. 

5.2. Out-of-Pocket Expenses - Tolls and Charges 
Out-of-Pocket expenses are expenses that are additional cost to the vendor, but still required to accomplish the 
work. They are in addition to the nonnal cost of the contract, and not included in the root contract payment. 
Out-of Pocket expenses are defined as tolls, assist tugs, barge cleaning expenses, and additional tankennan. Bunker 
Fuel is a reimbursable expense, but tracked as a separate expense, other than Out-of-Pocket. The Government will 
provide a reachable safe berth for the contractor's equipment at all loading and discharging ports free of dockage, 
wharfage, pilotage, and fleeting tolls, and other port charges. If such charges accrue through no fault of the 
contractor or its employees, the contractor shall initially pay the charges and submit the paid bill to the Government 
for reimbursement in conjunction with its next regular monthly invoice. The contractor shall make diligent effort to 
safely avoid the need for fleeting wherever possible to limit costs to the Government. 

5.2.1. Assist Tugs 
The contractor shall be responsible for the expense of assist tugs used in transporting, berthing or maneuvering the 
vessel to/from docks or through locks except when such assist tugs are required by local harbor regulation or other 
lawful authority. The Government will reimburse the contractor for use of assist tugs only under those conditions 
and on the same basis as described in Section 5.2, Tolls and Charges. 
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5.2.2. Icing Condition Expenses 

The contractor shall obtain approval in advance from the COR before operating in icing conditions, which is 

defined as 3 inches or more on the body of water. If a contractor operates in icing conditions, the Government will 

pay the contractor an additional 50% of the pro-rated daily rate per barge for every day the contractor operates in 

icing conditions. Payment of the additional amount shall only be paid upon the contractor providing documentation 

by the United States Coast Guard of the icing conditions. 


5.2.3. Barge Cleaning Expenses 

Barge cleaning expenses claimed in accordance with Paragraph 4.4.4.1 shall be approved in advance by the COR. 

Authorized cleaning expenses shall be billed for reimbursement as described in Section 5.2, Tolls and Charges. 


5.3. Bunker Fuel Reimbursement 

Reimbursement for Bunker Fuel consumed in performance under the contract shall be paid on an actual cost basis. 

The contractor shall submit the completed Barge Information Transit Spreadsheet (Attachment I) with their proposal 

that identifies tug speed (in knots), estimated fuel bum (in gallons), for round trip between the loading and 

discharge points shown in Appendix A of the PWS. The basic reimbursement will be based on barge movements 

(loaded or empty) as provided for with the PWS. (Reference Attachment I). The contractor may decide refueling 

location based on location convenience, however good judgment shall be used and the refueling port selected shall 

have competitive fuel prices for the local area. Any repositioning or additional movement of contractor's equipment 

to a cleaning facility occasioned by its having been contaminated through no fault of the contractor wi\l be 

calculated and reported separately. Repositioning costs for cleaning not associated with contamination by others 

will not be reimbursed. 


5.4 On-Call Additional Tankerman Expenses 

When the contractor determines a need for an Additional Tankerman, a request to add a tankerman shall be made to 

the COR and approved prior to use. Once approved, the contractor must furnish documentation to show actual 

expenses for the additional tankerman services before reimbursement will be made. 


6. Definitions 

Carryaway Product Cargo exceeding 10 barrels per barge remaining in 
cargo tanks after discharge operations and before line 
drop. 

Contracting Officer's Representative (COR) An individual designated and authorized in writing by 
the Contracting Officer to perform specific technical or 
administrative functions. 

Force Majeure Force Majeure literally means "greater force". These 
clauses excuse a party from liability if some unforeseen 
event beyond the control of that party prevents it from 
performing its obligations under the contract. Typically, 
force majeure clauses cover natural disasters or other 
"Acts of God", war, or the failure of third parties--such 
as suppliers and subcontractors--to perform their 
obligations to the contracting party. It is important to 
remember that force majeure clauses are intended to 
excuse a party only if the failure to perform could not be 
avoided by the exercise of due care by that party. 



HTC711-II-C-WOOI 

Page 40 of47 

Innage The portion of a cargo tank that is full of fuel. 

Ullage or Outage The portion of a cargo tank that is not filled with fuel. 

Licensed Tankerman Contractor personnel licensed by the U. S. Coast Guard 
to be responsible for all loading and discharging 
operations. 

Out-of-Pocket Local port fees or similar charges incurred. Such fees or 
expenses may include those for dockage, wharfage, 
pilotage, fleeting, tolls, port charges, assist tugs when 
required by local harbor regulation, bunker fuel 
reimbursement, or other lawful authority, or cleaning 
charges. 

Out-of-Service Any non-availability of tug or barge equipment or crew, 
such as to preclude meeting a Government requirement. 
It may be either Temporary (normally less than 24 
hours), or Long-Term (24 hour or greater) non­
availability of equipment or crew. 

Quality Assurance Representative (QAR) A qualified barge and fuels inspector. 
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Appendix A: Historical Location Information. The DLA Energy Americas East Office, Houston, TX (hereafter 
referred to as AME) LoadingIDischarging (Receiving) locations shown below are provided as historical 
information. However, this list is not all-inclusive. LoadingIDischarging points may change as fuel procurement 
award patterns change. 

Listing of Loading and Discharge Ports. 

JP8 Loading Ports 
ExxonIMobii Company, USA, Baton Rouge, LA 


Valero, Texas City, TX 

Placid Refining, Port Allen, LA 


BP, Texas City, TX 

Shell, Mobile, AL 


Shell, Deer Park, TX 

Magellan Midstream Partners LP, Galena Park, TX 


Valero, Corpus Christi, TX 

Air BP, Texas City, TX 


JP8 Discharge Ports 
Naval Air Station, Belle Chase (New Orleans), LA 
Air National Guard, Gulfport, Gulfport, MS 

Eglin Air Force Base, Fort Walton Beach, FL 
Hurlburt Field, Fort Walton Beach, FL 


Tyndall Air Force Base, Panama City, FL 

Naval Air Station Pensacola, Pensacola, FL 


Magellan Midstream Partners LP, Galena Park, TX 


JPS Loading Ports 
Placid Refining, Port Allen, LA 


Shell, Deer Park, TX 

Magellan Midstream Partners LP, Galena Park, TX 


Valero, Corpus Christi, TX 


JPS Discharge Ports 
Magellan Midstream Partners LP, Galena Park, TX 

F76 Loading Ports 
Valero Refining, Texas City, TX 

Valero, Corpus Christi, TX 
CITGO, Lake Charles, LA 

Calcasieu Refining, Lake Charles, LA 
Magellan Midstream Partners, LP, Galena Park, TX 

F76 Discharge Ports 
Naval Air Station, Ingleside, Corpus Christi, TX 

Magellan Midstream Partners LP, Galena Park, TX 
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Appendix B: Minimum Requirements for the Preparation of Barge Cargo Tanks 
Excerpt from MIL-STD-3004 (A) 

PRODUCT TO BE LOADED 
LAST CARRIED Turbine 
PRODUCT 

Leaded 
gasoline, 
aviation 

Gasoline, 
automotive 

fuel, 
aviation, 
kerosene 
type F-34, 
F-35, F-44 

Diesel fuel 
oil -
distillate 

Diesel fuel 
oil-residual 

Lube oil 

Leaded Gasoline, 
Aviation 

A A B B B B 

Gasoline, 
Automotive 

A A I B B B B 

Turbine fuel, 
aviation, kerosene 
TYPE, F-34, F­
35 F-44 

A A A A A E 

Diesel fuel oil ­
distillate 

C C A A A E 

Diesel fuel oil-
residual 

NO 
LOAD 

NO LOAD NO LOAD D A E 

NO 
LOAD 

NO LOAD NO LOAD D A E 

LEGEND: 

A. Drop lines and strip tanks. 

B. All cargo and vent lines will be drained of previous product and flushed with cold water. Cargo tanks will be 
thoroughly machine washed using cold water. Tanks will be gas freed. 

C. The same as for Paragraph B., above, except that hot water will be used instead of cold water. 

D. The same as for Paragraph C above. In addition tanks and lines will be flushed with product to be loaded and 
examined to confirm meeting product specification. Process will be repeated as necessary until passing results are 
obtained. 

E. Cargo tanks and systems must be cleaned in such a manner as will remove all rust, scale, sediment, and all 
traces of previous cargo and water. 
NOTE: Any product change procedure not specifically addressed by the Appendix A table must be approved in 
advance by DLA Energy-BQ and/or DLA Energy-AME Quality Manager. 
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Appendix C: Applicable Forms 

DOD Fonn 250·) Attached 

DOD Fonn 2479 Attached 
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Appendix D: Estimated Barge Movements 

Gulf Estimated Barge Movements as identified in 
Performance Work Statement (PWS). 
Barge requirements are based on utilizing 50,000 bbl tows. 
Optional on-call tows may be requested as needed to meet any 
projected shortfalls in requirements. 

GIs gallons 
Bbls = barrels 

Orwn: Destination: 

2011 - 2012 Projected 
Estimated Estimated 
OTY (GIs) OTY lBbls) Product 

# Barl!es 
Yearly 

obile AL Belle Chasse LA 5719362 136,175 JP8 
Gulf Port, MS 476129 11,336 
Pensacola FL 18,910 494 450,250 
Eglin, FL 20810 593 495490 
Hurlburt FL 4393266 104,602 
Tyndall FL 27321077 650,502 
Total 77,630921 1,848355 37 

ExxonMobil, LA Houston, TX 25200,000 600,000 JP8 12 
Placid, LA Houston TX 75,600,000 1,800,000 36 

Total 100,800000 2,400000 48 
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above 
destinations. 

Orhdn: Destination: 

2012 - 2013 Projected 
Estimated Estimated 
QTY (Gis) QTYLBbls) Product 

# Barges 
Yearly 

Shell Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8 
Gulf Port, MS 476,129 11,336 
Pensacola, FL 18910,494 450,250 
Eglin,FL 20810593 495,490 
Hurlburt, FL 4,393,266 104,602 
Tyndall,FL 27,321,077 650,502 
Total 77,630921 1,848,355 37 

ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12 
Placid, LA Houston, TX 75,600000 1,800,000 36 

Total 100,800,000 2,400000 48 
Note: Above locations utilize two (2) Barges. Estimate one (I) Barge per week to above 
destinations. 
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2013 - 2014 Projected 
# Barges 

Orl In: Destination: Product Yearl 
Shell, Mobile, AL Belle Chasse, LA JP8 

Gulf Port, MS 

37 

25,200,000 600,000 
75,600,000 1,800,000 

100800000 2400000 
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above 
destinations. 

2014 - 2015 Projected 
Estimated Estimated # Barges 

Orh.!in: Destination: OTY (GIs) OTY (Dbls) Product YearlY 
Shell Mobile, AL Belle Chasse, LA 5,719,362 136,175 JP8 

Gulf Port, MS 476129 11,336 
Pensacola, FL 18,910,494 450,250 
Eglin FL 20,810,593 495490 
Hurlburt, FL 4,393,266 104,602 
Tyndall,FL 27,321,077 650,502 
Total 77,630921 1.848355 37 

ExxonMobil, LA Houston, TX 25,200,000 600,000 JP8 12 
Placid, LA Houston, TX 75,600,000 1,800,000 36 

Total 100,800000 2,400000 48 
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above 
destinations. 

2015 - 2016 Projected 

Orl in: Destination: 
Shell Mobile AL Belle Chasse LA 

Gulf Port, MS 11336 
Pensacola, FL 18,910,494 450,250 
E lin FL 20,810,593 495,490 
Hurlburt, FL 4,393266 104602 
T dall FL 27,321,077 650502 
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Total 77630,921 1,848,355 37 

ExxonMobil LA Houston TX 25,200000 600,000 JP8 12 
Placid LA Houston, TX 75,600,000 1,800,000 36 

Total 100800,000 2400,000 48 
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above 
destinations. 

29 May 2016 - 28 Nov 2016 
(6 month extension) 

Estimate 
Estimated !! # Barges 

QTY 
Orhdn: Destination: OTY (Gis) (Bbl~ Product Year!!. 

Shell, Mobile, AL Belle Chasse, LA 2,859681 68,088 JP8 
GulfPort MS 238,065 5668 
Pensacola, FL 9,455,247 225,125 
Eglin,FL 20,810,593 495,490 
Hurlburt, FL 2,859,681 68,088 
Tyndall, FL 2,859681 68,088 
Total 39,082,948 930,546 19 

ExxonMobil, LA Houston, TX 12,600,000 300,000 JP8 12 
Placid, LA Houston, TX 37800000 900,000 36 

Total 50,400000 1,200000 24 
Note: Above locations utilize two (2) Barges. Estimate one (1) Barge per week to above 
destinations. 

PAYMENT INSTRUCTIONS 
PAYMENT OF TRANSPORTATION INVOICES 

C. GENERAL 

MRM 15 directed Reengineering of Defense Transportation Documentation and Financial processes. The directive 
specifically addressed reengineering billing, collection, and payment processes through transition to commercially 
acceptable practices. Implementation was coordinated between affected DOD installations and the commercial 
carrier industry. The Deputy Secretary of Defense directed the implementation of US Bank's PowerTrack (now 
Syncada) system to pay for transportation services. DOD contracts and voluntary tenders require the use of 
Sync ada, and all DOD cargo movements must be offered only to commercial carriers who utilize Sync ada as their 
billing and payment system. 

D. THIRD PARTY PAY SYSTEM (TPPS) 

I. A requirement to conduct business with DOD as a TSP will be TPPS capable. Even if otherwise qualified, TSP 
that is not TPPS certified will not be eligible to transport DOD freight. TPPS is an electronic freight transaction 
tracking and payment system. 
2. The current authorized TPPS is Sync ada, a service of US Bank. TSP should contact US 
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Bank at 612-973-6597 or 1-800-417-1844 or on the web at http://www.usbank.comlsyncada. Payment offreight 
services within the United States will be paid through Syncada. A fee is required to participate in the program. 
3. Prior to submitting an invoice (e-bill) the TSP must have proof of delivery. 

http://www.usbank.comlsyncada



