SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER

PAGE10OF 21

508 SCOTT DR

I SET ASIDE:
SCOTT AFB IL 622255357

8(A)
NAICS: 541611

TEL: 618-256-4300
FAX: 618-256-9600

SMALL BUSINESS
HUBZONE SMALL BUSINESS

SIZE STANDARD: 6.5M

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

HTC711-07-D-0011 15-Jun-2007 HTC711-07-R-0005 14-Feb-2007

7. FOR SOLICITATION a. NAME . b. TELEPHONE NUMBER  (No Collect Calls) | 8. OFFER DUE DATELOCAL TIME
INFORMATION CALL: MAJ G. TODD SPENCER 618-256-9603 03:00 PM 16 Mar 2007

9. ISSUED BY CODE | HTC711 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB | 12. DISCOUNT TERMS

USTRANSCOM COMMAND ACQUISITION UNRESTRICTED DESTINATION UNLESS Net 30 Days

BLOCK IS MARKED

% FOR
[] SEE SCHEDULE

13a. THIS CONTRACT IS A RATED ORDER
UNDER DPAS (15 CFR 700)
13b. RATING

14. METHOD OF SOLICITATION

I:]RFQ DIFB

[X]ree

15. DELIVER TO CODE | 16. ADMINISTERED BY CODE |_
SEE SCHEDULE SEE ITEM 9
17a.CONTRACTOR/OFFEROR CODE | 0K670 18a. PAYMENT WILL BE MADE BY CODE [F67100
1BM CORPORATION DEFENSE FINANCE AND ACCOUNTING SERVICE
AMY UNDERWOOD ATTN: DFAS-BAASD/CC
6710 ROCKLEDGE DRIVE, MAILSTOP PO BOX 369020
BETHESDA MD 20817-1827 COLUMBUS OH 43236-9020
FACILITY
TEL. 703-653-7388 CODE ' 0K670

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT
SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
BELOW IS CHECKED SEE ADDENDUM

19. MEMNO. | 20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY | 22. UNIT |23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

$2,500.00

D27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3.

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

52.212-5 ARE ATTACHED. ADDENDA DARE DARE NOT ATTACHED

ADDENDA RE DARE NOT ATTACHED

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN COPIES
DTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

29. AWARD OF CONTRACT: REFERENCE

OFFER DATED 16-Mar-2007 . YOUR OFFER ON SOLICITATION
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE

SET FORTH HEREIN, 1S ACCEPTED AS TO ITEMS: SEE SCHEDULE

SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
30a. SIGNATURE OF OFFEROR/CONTRACTOR

3la.UNITED STATES OF AMERICA

(SIGNATURE OF CONTRACTING OFFICER) {31c. DATE SIGNED

15-Jun-2007

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED

(TYPE OR PRINT)

31b. NAME OF CONTRACTING OFFICER

TEL: 618-256-4300

(TYPE OR PRINT)

William T. Rachal / Contracting Officer

EMAIL: William.Rachal@ustranscom.mil

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212




SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
(CONTINUED)

PAGE 2 OF 21

19. MTEMNO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY

22. UNIT | 23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED D INSPECTED D
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE

REPRESENTATIVE REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER

OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZ

ED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT
CORRECT FOR
D COMPLETE

| PARTIAL | | FINAL

37. CHECK NUMBER

D PARTIAL D FINAL

38. S/IR ACCOUNT NUMBER }39. S/R VOUCHER NUMBER [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT | 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002) BACK
Prescribed by GSA
FAR (48 CFR) 53.212



Section SF 1449 - CONTINUATION SHEET

ITEM NO

0001

ITEM NO

0002

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements
FFP

Base Year - Amounts will be specified in individual task orders IAW the
established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Requirements
LH

Base Year - Amounts will be specified in individual task orders IAW the
established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

HTC711-07-D-0011

Page 3 of 21

MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

$0.00



ITEM NO

0003

ITEM NO

0004

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Base Year - Travel Amount will be specified in individual task orders.

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot $2,500.00
Minimum Guarantee
FFP
Base Year

Contract Minimum Guarantee of $2,500 (paid at end of base year if no awards are
made)

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0011
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MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

$2,500.00

$2,500.00



ITEM NO

1001
OPTION

ITEM NO

1002
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

UNDEFINED Months - UNDEFINED
Firm Fixed Price Requirements
FFP

Option Year 1 (OY1) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2008 - 14 Jun 2009
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Requirements
LH

Option Year 1 (OY1) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2008 - 14 Jun 2009
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

HTC711-07-D-0011
Page 5 of 21
MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

$0.00



ITEM NO

1003
OPTION

ITEM NO

2001
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY .
UNDEFINED Lot UNDEFINED
Travel :
COST

Option Year 1 (OY1) - Travel Amount will be specified in individual task orders

POP: 15 Jun 2008 - 14 Jun 2009
FOB: Destination
SIGNAL CODE: A

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE.
QUANTITY
UNDEFINED  Months UNDEFINED
Firm Fixed Price Requirements

FFP
Option Year 2 (OY2) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0011
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MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

2002
OPTION

ITEM NO

2003
OPTION

'SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Price Requirements
LH

Option Year 2 (OY2) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 2 (OY2) - Travel Amount will be specified in individual task orders

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination
SIGNAL CODE: A

MAX COST

HTC711-07-D-0011
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MAX AMOUNT

UNDEFINED

$0.00

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

3001
OPTION

ITEM NO

3002
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Months UNDEFINED
Firm Fixed Price Requirements
FFP

Option Year 3 (OY3) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2010 - 14 Jun 2011
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED

Labor Hour Requirements
LH

Option Year 3 (OY3) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2010 - 14 Jun 2011
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

HTC711-07-D-0011
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MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

$0.00



ITEM NO

3003
OPTION

ITEM NO

4001
OPTION

SUPPLIES/SERVICES MAX UNIT . UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 3 (OY3) - Travel Amount will be specified in individual task orders

POP: 15 Jun 2010 - 14 Jun 2011
FOB: Destination
SIGNAL CODE: A

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Months UNDEFINED
Firm Fixed Price Requirements

FFP
Option Year 4 (OY4) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15Jun 2011 - 14 Jun 2012
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0011
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MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

4002
OPTION

ITEM NO

4003
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED

Labor Hour Requirements
LH

Option Year 4 (OY4) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2011 - 14 Jun 2012
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 4 (OY4) - Travel Amount will be specified in individual task orders

POP: 15 Jun 2011 - 14 Jun 2012
FOB: Destination
SIGNAL CODE: A

MAX COST
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT
0001 Destination Government Destination
0002 Destination Government Destination

HTC711-07-D-0011
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MAX AMOUNT

 UNDEFINED

$0.00

MAX AMOUNT

UNDEFINED

UNDEFINED

ACCEPT BY
Government
Government



0003 Destination

0004 Destination

1001 Destination

1002 Destination

1003 Destination

2001 Destination

2002 Destination

2003 Destination

3001 Destination

3002 Destination

3003 Destination

4001 Destination

4002 Destination

4003 Destination

DELIVERY INFORMATION

CLIN DELIVERY DATE

0001 POP 15-JUN-2007 TO
14-JUN-2008

0002  POP 15-JUN-2007 TO
14-JUN-2008

0003 POP 15-JUN-2007 TO
14-JUN-2008

0004 14-JUN-2008

1001 POP 15-JUN-2008 TO
14-JUN-2009

1002 POP 15-JUN-2008 TO
14-JUN-2009

1003 POP 15-JUN-2008 TO
14-JUN-2009

2001 POP 15-JUN-2009 TO
14-JUN-2010

2002  POP 15-JUN-2009 TO

14-JUN-2010

Government : Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
QUANTITY SHIP TO ADDRESS
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
1
TCAQ
508 SCOTT DR
SCOTT AFB IL 62225-5357
618-256-4300
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination

HTC711-07-D-0011
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Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Govemment

UIC

USTRANSCOM COMMAND ACQUISITIONHTC711
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2003 POP 15-JUN-2009 TO N/A N/A
14-JUN-2010 FOB: Destination
3001 POP 15-JUN-2010 TO N/A N/A
14-MAY-2011 FOB: Destination
3002 POP 15-JUN-2010 TO N/A N/A
14-JUN-2011 FOB: Destination
3003 POP 15-JUN-2010 TO N/A N/A
14-JUN-2011 FOB: Destination
4001 POP 15-JUN-2011 TO N/A N/A
14-JUN-2012 FOB: Destination
4002 POP 15-JUN-2011 TO . N/A N/A
14-JUN-2012 FOB: Destination
4003 POP 15-JUN-2011 TO N/A N/A
14-JUN-2012 FOB: Destination

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2005
Transactions
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-9 Personal Identity Verification of Contractor Personnel NOV 2006
52.209-6 Protecting the Government's Interest When Subcontracting ~ SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.212-4 Contract Terms and Conditions--Commercial Items FEB 2007
52.212-4 Alt 1 Contract Terms and Conditions--Commercial Items (Feb FEB 2007
2007)
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.223-5 Pollution Prevention and Right-to-Know Information AUG 2003
52.223-6 Drug-Free Workplace MAY 2001
52.223-10 Waste Reduction Program AUG 2000
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.224-1 Privacy Act Notification APR 1984
52.224-2 Privacy Act APR 1984
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
52.227-14 Rights in Data--General JUN 1987
52.228-5 Insurance - Work On A Government Installation JAN 1997



52.232-11
52.232-17
52.232-18
52.232-23
52.232-33

52.233-1
52.237-2

52.237-3
52.242-13
52.242-15
52.242-15 Alt 1
52.242-17
52.244-6
52.245-2
52.245-5

52.245-9
52.246-20
52.246-25
52.248-1
52.251-1
52.253-1
252.201-7000
252.203-7001

252.203-7002
252.204-7000
252.204-7003
252.204-7005
252.204-7006
252.205-7000
252.209-7004

252.215-7000
252.219-7003

252.223-7004
252.223-7006

252.225-7012
252.227-7015
252.243-7001
252.243-7002

Extras

Interest

Availability Of Funds

Assignment Of Claims

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services

Bankruptcy

Stop-Work Order

Stop-Work Order (Aug 1989) - Alternate |
Government Delay Of Work

Subcontracts for Commercial Items

Government Property (Fixed Price Contracts)
Government Property (Cost-Reimbursement Time-And-
Materials, Or Labor Hour Contracts)

Use And Charges

Warranty Of Services

Limitation Of Liability--Services

Value Engineering

Government Supply Sources

Computer Generated Forms

Contracting Officer's Representative

APR 1984
JUN 1996
APR 1984
JAN 1986
OCT 2003

JUL 2002
APR 1984

JAN 1991
JUL 1995
AUG 1989
APR 1984
APR 1984
SEP 2006
MAY 2004
MAY 2004

AUG 2005
MAY 2001
FEB 1997
FEB 2000
APR 1984
JAN 1991
DEC 1991

Prohibition On Persons Convicted of Fraﬁd or Other Defense-DEC 2004

Contract-Related Felonies

Display Of DOD Hotline Poster

Disclosure Of Information

Control Of Government Personnel Work Product
Oral Attestation of Security Responsibilities
Billing Instructions

DEC 1991
DEC 1991
APR 1992
NOV 2001
OCT 2005

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006

The Government of a Terrorist Country

Pricing Adjustments :
Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DOD Contracts)

Drug Free Work Force

Prohibition On Storage And Disposal Of Toxic And
Hazardous Materials

Preference For Certain Domestic Commodities
Technical Data--Commercial Items

Pricing Of Contract Modifications

Requests for Equitable Adjustment

CLAUSES INCORPORATED BY FULL TEXT

52.212-5

EXECUTIVE ORDERS--COMMERCIAL ITEMS (NOV 2006)

DEC 1991
APR 1996

SEP 1988
APR 1993

JUN 2004
NOV 1995
DEC 1991
MAR 1998

HTC711-07-D-0011

Page 13 of 21

CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
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(a)AThe Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:
(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).
(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78).
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders

applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).

_(2)52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (15 U.S.C. 657a).

__(3)52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JUL 2005) (if the
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

___(4) [Removed].

____(5)(1) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).
___(ii) Alternate I (OCT 1995) of 52.219-6.

___ (iii) Alternate IT (MAR 2004) of 52.219-6.

_X_ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).
__ (i) Alternate I (OCT 1995) of 52.219-7.

__ (iii) Alternate II (MAR 2004) of 52.219-7.

_X_(7)52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).
_X_ (8)(i) 52.219-9, Small Business Subcontracting Plan (SEP 2006) (15 U.S.C. 637(d)(4)).
__ (ii) Alternate I (OCT 2001) of 52.219-9

_X_(iii) Alternate 1T (OCT 2001) of 52.219-9.

__(9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).

__(10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (SEP
2005) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).

(i) Alternate I (JUNE 2003) of 52.219-23.

_(11)52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

__(12)52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).
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_(13)52.219-27, Notice .of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004).
_X_(14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).

___(15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2006) (E.O. 13126).
_X_(16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).

~X_(17) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

_X_(18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).

_X_(19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

_X_(20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).

~X_(21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004)
(E.O. 13201).

__(22)(1) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG
2000) (42 U.S.C. 6962(c)(3)(A)(i1)).

(i) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(c)).
__(23)52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).

____(24)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (NOV 2006) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L 108-77, 108-78, 108-286, 109-53 and 109-169).

(i) Alternate I (JAN 2004) of 52.225-3.
___ (iii) Alternate IT (JAN 2004) of 52.225-3.
__(25) 52.225-5, Trade Agreements (NOV 2006) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

_X_(26) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2006) (E.O.s, proclamations, and staﬁtes
administered by the Office of Foreign Assets Control of the Department of Treasury).

__(27) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (42 U.S.C. 5150).
__(28) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (42 U.S.C. 5150).

_(29) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(f)).

(30) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C.
2307(f)).

_X__(31)52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31
U.S.C. 3332). : -
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__(32) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY
1999) (31 U.S.C. 3332).

(33) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).
_X__(34) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

(35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C.
Appx 1241(b) and 10 U.S.C. 2631).

(if) Alternate I (APR 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate. ]

(1) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005) (41 U.S.C. 351, et seq.).

(2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C.
351, et seq.). :

(3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and
Option Contracts) (NOV 2006) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

(4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29
U.S.C. 206 and 41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related

to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down

shall be as required by the clause--
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(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(i) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (SEP 2006) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201).

(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.216-18  ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 15 June 2007

through 14 June 2012,

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the

Schedule.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not

purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
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the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum"”.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed

during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 14 December 2013.

(End of clause)

52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(End of clause)

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed
5 years, 6 months.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://farsite.hill.af.mil

(End of clause)
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52.252-4 ALTERATIONS IN CONTRACT (APR 1984)
Portions of this contract are altered as follows:
The following clauses incorporated by reference include the *Alternate [ language:

FAR 52.232-23
FAR 52.233-3
FAR 52.246-4

The follwing clause is included by reference:
DFARS 252.204-7004 Alternate A

(End of clause)

5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP
SECURITY AGREEMENTS (APR 2003)

This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified
information on an installation identified on the DD Form 254, the contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution
block of the DD Form 254 as to: .

(1) The name, address, and telephone number of this contract company’s representative and designated alternate in
the U.S. or overseas area, as appropriate; '

(2) The contract number and military contracting command;

(3) The highest classification category of defense information to which contractor employees will have access;

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract
work will be performed,;

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and,

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial
Security Program Operating Manual.

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor
Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s
security procedures are properly integrated with those of the installation. As a minimum, the agreement shall
identify the security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security
checks, internal security controls, and implementing emergency procedures to protect classified material.

(End of clause)



HTC711-07-D-0011

Page 20 of 21

5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it
to the issuing base pass and registration office or security police for processing. When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver’s license, current vehicle registration,
and a valid vehicle insurance certificate to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site. '

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AFI 31-101, Volume 1, The Air Force Installation Security Program, and AF131-501, Personnel
Security Program Management, as applicable.

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment. (End of clause)
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ADMINISTRATIVE INFORMATION

1. The Contractor’s Mission Capability Proposal dated March 16, 2007,including all revisions and the
Small Business Subcontracting Plan, is incorporated into this contract by reference. In the event of
inconsistencies between the Performance Work Statement and the Contractor’s Mission Capability
Proposal, the provisions of the PWS will take precedence.
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2. CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract value for all orders issued against this contract shall not be less than the
minimum quantity and contract value stated in the following table. The maximum quantity and contract value for
all orders issued against this contract shall not exceed the maximum quantity and contract value stated in the
following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
QUANTITY AMOUNT QUANTITY AMOUNT
$2,500.00 $250,000,000.00

3. INVOICING - WIDE AREA WORKFLOW — RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO
USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow —
Receipt and Acceptance (WAWF-RA) system at https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DFAS about payment status. You can also access payment information
using the DFAS myInvoice web site at https://myinvoice.csd.disa.mil//index.html

Invoicing instruction sheet provided with each individual task order.

4. OMBUDSMAN - An Ombudsman facilitates the resolution of concerns from offerors, potential offerors, and
others for this acquisition (including all future task orders). Before consulting with an ombudsman, concerned
parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer
for resolution. If a resolution cannot be made by the contracting officer, concerned parties may contact the

USTRANSCOM ombudsmen:

Mr. Dale Huegen

508 Scott Drive (Bldg 1961)
Scott AFB, IL 62225-5357
Phone: (618) 256-4300
Fax: (618) 256-9600
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SECTION I: OVERVIEW

1.0 OBJECTIVE

This Performance Work Statement (PWS) defines the general tasks to be performed under the
United States Transportation Command (USTRANSCOM) Advisory and Assistance Services
(A&AS) contract known as Strategic Planning and Systems Integration Support.

The objective of this contract is to provide A&AS solutions under a multiple award, Indefinite
Delivery, Indefinite Quantity (IDIQ), contract that supports the USTRANSCOM unified
command at Scott Air Force Base (SAFB). Support and coverage of the Transportation
Component Commands (TCCs) will be considered in the future.

The primary contractors under this effort shall be knowledgeable of Department of Defense
(DoD) transportation and distribution management processes, as well as related regulations and
procedures. Contractors shall understand the USTRANSCOM distribution process owner (DPO)
mission and the policies and procedures that are unique to USTRANSCOM. They must have a
fundamental understanding of DoD and USTRANSCOM regulations, documentation and
associated lifecycle support requirements.

2.0 SCOPE

The USTRANSCOM A&AS contract shall serve as a vehicle to provide broad technical and
analytical tools, to support and improve policy development, management and administration,
and to improve the operation of systems. USTRANSCOM A&AS shall be used to complement
the Government’s technical expertise in accomplishing its mission. Outputs may take the form
of information, advice, opinions, alternatives, analyses, evaluations, recommendations, training
and services to complement the Government’s technical expertise. Under no circumstances will
any work under this contract and subsequent task orders be used to perform work of a policy,
decision-making, or managerial nature that is the direct responsibility of agency officials. This
contract will be limited to directorates and other staff sections subordinate to USTRANSCOM at
Scott AFB. The nature of this work will, at times, demand the contractor be capable of quick
response to deadlines. Specific tasks included are identified in Section II of the PWS.

SECTION II: SPECIFIC TASKS (TASK AREA LIST)

3.0 General Description. The contractor shall provide A&AS solutions for operations and
planning within USTRANSCOM. A&AS solutions exist within the scope of the eleven (11) task
areas listed below:
1. Functional Support
Training Support
Continuous Process Improvement Support
Change Management Support
Exercise Support
Knowledge Management Construct and Collaboration

VIR
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7. Analysis
8. Program Management Support
9. Enterprise Architecture Support
10. Portfolio Management Support
11. Strategic Planning

Major categories of task area support are identified by a bolded and underlined paragraph title.

3.1 TASK AREA 1: Functional Support. The Contractor shall provide functional expertise
and support for daily operations by executing system data queries, evaluating data results, and
performing functional data and operational database management tasks across the full spectrum
of planning and execution processes during peace, contingency and wartime operations. The
Contractor shall focus on solving distribution challenges and enable better resource allocation
decisions while improving delivery of forces and sustainment to desired points of effect.

3.2 TASK AREA 2: Training Support. The Contractor shall provide user training across the
USTRANSCOM, Joint Deployment and Distribution Enterprise (JDDE) and the full spectrum of
Information Technology (IT) systems to develop knowledgeable joint logisticians and other DPO
support personnel who rapidly respond to warfighter needs.

3.3 TASK AREA 3: Continuous Process Improvement Support.

3.3.1 The Contractor shall map USTRANSCOM and Transportation Component Command’s
(TCC) business processes and prepare operational architecture diagrams that focus on improved
operations through integration of reengineered operational processes and support development
and implementation of IT requirements to enhance the distribution process and the Defense
Transportation System (DTS).

3.3.2 The Contractor shall manage, maintain and routinely monitor the performance of IT
Systems, Projects and Initiatives (SPIs) contained in the Operations and Command & Control
(C2) Portfolios and ensure portfolios are consistent with operational strategies to include making
recommendations regarding whether IT SPIs should be continued, modified or, terminated by the
Chief Information Officer Program Review Process (CPRP).

3.4 TASK AREA 4: Change Management Support. The contractor shall provide change
management/change execution/enterprise change management expertise using proven change
management methodologies and techniques to support a variety of initiatives to transform
business and system processes, organizations, policy, and other activities as the command seeks
to adopt best practices in implementing Distribution Process Owner (DPO) objectives. The
contractor shall participate in all aspects of executing change management in support of various
process and organizational initiatives to include concept development, planning, coordinating,
monitoring, and measuring,

3.5 TASK AREA 5: Exercise Support. Participate in experimentation, wargaming, and
exercises; prepare scenarios and scripts; support evaluation of USTRANSCOM and TCC
systems during exercises; document lessons learned and manage the lessons learned database;
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develop, coordinate, and publish the Joint Mission Essential Task List (J-METL) and Joint
Quarterly Readiness Reviews (JQRR); and plan, coordinate and evaluate USTRANSCOM

command post exercises.

3.6 TASK AREA 6: Knowledge Management (KM) Construct and Collaboration. The
contractor shall provide KM and collaboration techniques and tools to help increase
organizational effectiveness through the sharing of tools, techniques, products, and information.
The contractor shall provide recommendations regarding commercially available technology
leveraging their commercial expertise and vendor alliances. This capability will propel the
development and management of JDDE decision support tools, and models and simulation tools.
The contractor shall use their commercial expertise to analyze technical trends for KM process
and performance improvements. The contractor shall provide access to KM industry experts in
the commercial field and technical knowledge capital for recommendations to long-term
distribution issues. The contractor shall recommend a knowledge management structure and
construct a framework for knowledge exchange that depicts high- level processes, KM
categories, technology options, etc. The contractor shall recommend query and reporting
structures to help structure information to support its operational users.

3.7 TASK AREA 7: Analysis. The Contractor shall provide functional expertise and support
in the following areas: data analysis, metrics, modeling & simulation, capabilities analysis, and
operations research. '

3.7.1 Data Analysis. The contractor shall retrieve and evaluate raw data downloads and identify
trends (i.e., forecasts, transportation, distribution, financial), data errors, and data integrity issues.
The contractor shall prepare, update, or review data reports. Facilitate analysis and assessment
of global and regional distribution using standard enterprise metrics and applicable commercial
leading practices for qualitative and quantitative measurement. Apply tools and other analysis
techniques in performing detailed analyses. Provide system, process and policy metrics; and,
provide system, process, and policy shortfall identification.

3.7.2 Metrics. The contractor shall develop a variety of quantitative metrics including time
definite delivery (TDD) reliability of Integrated Distribution Lane (IDL) segments, supply chain
nodes, and other metrics that will provide an accurate measurement of service to specific DOD
customers. The contractor shall facilitate the construction of a balanced metrics and measures
program for both the Command and the DoD Distribution System. The contractor shall prepare,
update, or review metrics reports and provide/present comprehensive analysis of DPO
execution/operational performance metrics to support recommended process and system
improvements and identify business process improvements/recommended courses of action
(COAs), system changes and process workarounds to achieve and improve data quality, intransit
visibility (ITV), asset visibility and end-to-end (E2E) processes.

3.7.3 Modeling & Simulation. Contractor shall support a broad range of technical, engineering,
and management functions pertaining to transforming analysis and wargaming activities to
match evolving strategic and operational requirements. Analyses is required to support
USTRANSCOM interests and issues including, but not limited to, the Operational Availability
(OA) series of studies, Multi-Service Force Development support, the Mobility Capability Study



HTC711-07-D-0011 .

Attachment 1

Page 5 of 17
(MCS), Quadrennial Defense Review (QDR), common-user lift acquisition, reliability and
service life extension program studies, and various Combatant Command (COCOM) modeling
and simulation (M&S) support. The contractor shall provide the services required to enhance
and transform joint analysis and wargame support and facilitate the interactions and collaborative
efforts across the Joint Analysis Community. Specific activities include but are not limited to
defining, acquiring, maintaining, and evolving the vision and process enablers in advancing
collaborative joint analysis and the transformation of analysis paradigms; exploiting distributed,
collaborative analysis technologies and methods; and synchronizing and leveraging the analysis
and wargaming capabilities and activities of the Joint Analysis Community.

3.7.4 Capabilities Analysis. The contractor shall analyze the Joint Deployment and Distribution
Enterprise (JDDE) and Joint Deployment and Distribution Architecture (JDDA) and identify
capabilities gaps, inconsistencies, recommendations, and solutions. Contractor shall use tools
and methodologies using various forms of supply chain analytics, leading practices, Supply
Chain Operational Reference model (SCOR), and capabilities-based techniques that provide for
systematic, integrated and interoperable materiel and non-materiel solutions to capability needs.
Analyses shall be performed through a combination of data analysis, surveys, site visits,
teleconferences and collaboration with National Partners [Defense Logistics Agency (DLA),
Services, COCOMS, Office of the Secretary of Defense (OSD), etc.]. The contractor shall
contribute and deliver a continuing suite and range of logistics and supply chain management
analyses; planning and programming documents; and other supporting activities. Contractor
shall develop Joint Capabilities Integration & Development System (JCIDS) documentation for
submission and execution within the JCIDS process. Documentation includes Functional Area
Analysis (FAA), Functional Needs Analysis (FNA), Functional Solutions Analysis (FSA) and post-
independent analysis including doctrine, organization, training, material, leadership, personnel, and
facilities (DOTMLPF) Change Recommendations (DCRs) and Initial Capabilities Documents
(ICD).  Contractor shall provide recommendations for change that cover defining problems,
impacts and potential solutions. Contractor shall identify optimal cross-functional solutions
enhancing the integration and synchronization of the deployment and distribution processes,
while providing coordination and collaboration to ensure integration and synchronization with
existing, and emerging, concepts, doctrine and policy.

3.7.5 Operations Research. The contractor shall provide operations research analysis and
assessment of performance for each regional Combatant Command (COCOM) to include but not
limited to 1) analysis of integrated data to identify trends and factors contributing to
performance; 2) reviewing integrated data quality and rules for manipulating data into actionable
information, 3) provide recommendations to improve data quality and format of periodic statistic
reports.  Contractor shall assess methodology and make recommendations to incorporate
Integrated Distribution Lanes (IDL) integrated data within broader scope of a performance-based
distribution management approach in support of the JDDE. Contractor shall provide assessment
of contributing factors to identify pragmatic options to reduce activity process time and to reduce
dwell time between physical distribution activities.

3.8 TASK AREA 8: Program Management Support. The Contractor shall provide program
management and program technical support for USTRANSCOM IT and service programs. The
Contractor shall assist USTRANSCOM in program planning, execution, installation,
organization, development, implementation, configuration, integration, interoperability, life-
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cycle support, status, interim authority to operate, acquisition, budget, security certification and

accreditation documentation. The Contractor shall provide USTRANSCOM program assistance

and support in the following areas: Acquisition Planning, Program and Technical Analysis,

Analysis of Alternatives, Life Cycle Cost Estimating, Economic Analysis, Earned Value

Management, Resource/Financial Management, Schedule Analysis, Risk Analysis/Management,

Solution Analysis, Life-Cycle Management, Reporting Requirements, Acquisition Strategy &

Transition, Development Oversight, Systems Engineering, Configuration Management, Test &

Evaluation, and Technical Assessments. Additionally, the contractor shall provide similar

support to non-IT programs such as force protection, information assurance, DPO management,
and satellite communications (SATCOM) activities.

The contractor shall provide non-IT program management support which includes, but is not
limited to: 1) developing concepts of operations (CONOPS) and charters and implementation
plans; 2) developing and maintaining applicable directives, regulations [e.g., Defense
Transportation Regulation (DTR)], and instructions; 3) posting functional and technical
documentation to a program’s web page; 4) participate in local related meetings, to include
planning, scheduling, facilitating workshops, and producing post-workshop or conference
minutes; and 5) assist in tracking program initiatives.

3.8.1 Program Documentation. The Contractor shall prepare, review, and/or maintain program
documentation in compliance with JCIDS, Clinger-Cohen, Federal Acquisition Regulation,
DODI 5000.2, Financial Management Regulations, and all other associated documented
guidance as applicable or appropriate.

3.8.2 Program Support. The contractor shall provide on-site procurement, acquisition strategy
and transition, and program management expertise in support of USTRANSCOM Command,
Control, Communications & Computer Systems (C4S) programs, and advanced concept
technology demonstrations (ACTD). The contractor shall execute project control efforts to
include developing and tracking milestone schedules, preparing program/project briefings, and
developing program documentation as required. The contractor shall provide support in the
development of Technical Review Board (TRB)/Chief Information Officer Program Review
Board (CPRB) data packages. Examples of program documentation deliverables may include,
but not be limited to: ‘

Joint Capabilities Integration and Development System documentation
Federal Acquisition Reform Act documentation

Information Technology Management Reform Act documentation
Security Evaluation and Threat Assessment documentation

Project Plans

Performance of Market Research and its documentation

Analysis and documentation of system/program requirements.

3.8.3 Engineering Support. The Contractor shall provide systems engineering in support of
program management activities. Tasks may include but are not limited to:

e  Preparing, updating, or reviewing system documents
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e  Providing technical data/database quality engineering and functional database
management specifications ,
e  Providing technical analyses to USTRANSCOM regarding software designs and
engineering activities
o Performing data/database quality engineering activities
o Conducting technical audits and assisting in the evaluation of progress required to
establish system interface requirements.

3.8.4 Cost/Financial Analysis. The contractor shall conduct cost analyses and prepare, review,
and/or revise required program documentation. The Contractor shall conduct further types of
analysis as requested to include Business Case Analyses (BCAs), Spend Analyses, workforce
analyses, financial risk analyses and remediation, cost estimating, and strategic financial
planning. Expertise in information technology life cycle cost estimating and alternative analysis
is required. Deliverables may include, but not be limited to:

. Life Cycle Cost Estimates
o Economic Analysis

. Cost Benefit Analysis

. Analysis of Alternatives

3.8.5 Program Control. The contractor shall provide program control support to the designated
program management offices. The contractor shall conduct financial/resource management,
earned value management, schedule analysis, and budget management functions. The contractor
shall maintain program schedules, analyze contractor-provided work breakdown structures,
perform analysis on contractor-provided cost or earned value management reports, and perform
budget planning, tracking, and management functions. Deliverables may include, but not be
limited to:

Resource-Loaded Schedule

Work Breakdown Structure

Schedule Analysis Report

Earned Value Management Analysis Report
Budget Status Report

3.8.6 Risk Analysis. The Contractor shall conduct program risk analyses and prepare, review,
and/or revise documentation to identify cost, schedule, performance, technical, and
organizational risk and associated impacts, and identify risk mitigation strategies. Deliverables
may include, but not be limited to:

Identification of risk areas

Performance of risk assessments

Identification of risk avoidance

Identification of risk mitigation options/strategies
Development of Risk Management Plans
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3.8.7 Configuration Management. The Contractor shall provide technical and documentation
support for configuration management activities. The Contractor will assist USTRANSCOM in
the controlling and managing the DTS & DPO SPIs changes through the USTRANSCOM
Configuration Management Office (CMO) (to be established). The CMO will receive Enterprise
Change Proposals (ECPs) for new requirements, capabilities, or changes/modifications of
existing requirements or capabilities that affect the USTRANSCOM Enterprise. This also
includes enterprise level changes and modifications (i.e., downward directed change, regulation
changes, etc.). The Contractor shall assist USTRANSCOM in controlling change through
Configuration Management (CM) baselines. The Contractor shall assist USTRANSCOM in
control and management of the CM Change Control process used to manage preparation,
justification, evaluation, coordination, approval or disapproval, and implementation of proposed
changes to any baselined change identification (CI) and change documentation. Once a baseline
has been established, all changes must be processed according to established change control
procedures. The Contractor shall assist USTRANSCOM in control and management of the CM
Change Identification process including the selection of ClIs, the issuance of identifiers for each
CI, and the determination of the type of documentation required for each CI. Other tasks may
include, but not be limited to:

e  Management of technical and administrative direction and surveillance actions taken
to identify and document the functional and physical characteristics of a CI

o Control changes to a CI and its characteristics

o Record and report change processing and implementation status.

3.8.8 Testing. The Contractor shall assist USTRANSCOM in management and control of
configuration management tests. The contractor shall assist USTRANSCOM in management
and control of the CM approach to CM testing for version releases including hardware, software,
communication, documentation, and interfaces. The contractor shall provide the
USTRANSCOM CMO with a briefing for each Configuration Baseline and CI being audited and
should delineate the test results and findings for each CIL

3.8.9 Information Assurance (IA). The Contractor shall provide Information Assurance support
to include Information Protection (IP), Service Assurance (SA), Secure Infrastructure Human
Interface (SIHI), Public Key Infrastructure (PKI), Common Access Card (CAC), and Biometric
capabilities.

3.8.10 Hardware and Software Management Support. The Contractor shall assist in researching
and implementing the results of evaluating hardware and software solutions to meet future and
existing operational requirements. Other tasks may include, but not be limited to:

e  Recommend alternative design considerations regarding available technologies

e Assist in the development, implementation, and management of software
consolidation solutions (Enterprise Licensing)

e  Assist in the identification and assessment of relevant enabling hardware and
software technologies to meet operational requirements '
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o Assist in the development, and maintenance of an Electronic Information

Management (EIM) program to include Knowledge Management, Workflow, and
Records management

3.9 TASK AREA 9: Enterprise Architecture Support. The Contractor shall provide support
in the development and management of the Corporate Resource Information System (CRIS) as
the central Enterprise Architecture metadata repository. The contractor shall develop
Configuration Management (CM) Architecture Framework [i.e., DoD Architecture Framework
(DoDAF)] specified architecture products providing text, diagram(s), process maps, and
narratives to support the Configuration Management process. The Contractor shall be
responsible for executing architectural CM support product concepts, product theme and
structure to meet government documentation requirements and/or architecture development and
expansion. This requires the Contractor to coordinate workshop support, which includes
facilitation, information collection, storage, consolidation, and analysis for input to government-
determined documentation. The Contractor shall provide architecture support for CM of all
architecture products. The contractor will periodically develop and update architecture views
and products for USTRANSCOM, the Joint Deployment and Distribution Enterprise (JDDE)
[which includes the Defense Transportation System (DTS)] and the Distribution Process Owner
(DPO). Working with Government functional and technical representatives from the DoD and
other contractors, the contractor shall assist with the development of the USTRANSCOM
Enterprise Architecture. The contractor shall assist with the evaluation and documentation of the
integration of JDDE operational information into the architecture document.

3.9.1 Reserved.

3.9.2 Enterprise Data. The Contractor shall provide support in developing and maintaining the
Transportation Data Management Program, assist in the management and implementation of the
USTRANSCOM data architecture, the USTRANSCOM Master Model, and the USTRANSCOM
Data Quality Program. The Contractor shall also assist in the management of the
synchronization of redundant data management initiatives and elimination of redundant
interfaces and integration of source data. The Contractor shall support the implementation of the
Corporate Data Environment (CDE), the implementation of the Corporate Data Solution (CDS),
the implementation of data standards, and management of the Joint Deployment and Distribution
Architecture (JDDA) reference tables. Other tasks may include, but not be limited to:

Implementation of the Knowledge Management Data Integration layer of the CDE
Implementation and maintenance of the USTRANSCOM data repository
Manages and oversees transportation-related XML Namespace

Manages the Defense Transportation Electronic Business (DTEB) program.

3.9.3 Enterprise Operational, Systems & Technical Architecture. The Contractor shall assist in
the establishment and maintenance of standard profiles for operational activities, facilitate
workshops to collect and vet data for all functional activities and processes, and perform
Configuration Management for all operational view products, assist in the management of
external architecture alignments IAW approved architecture reference model. The Contractor
shall also develop and maintain operational primary threads for various operational views,
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support operational assessments in concert with Portfolio managers, and provide support to

reconciliation workshops linking process capabilities to IT System functions. The Contractor

shall assist in the establishment and maintenance of standard profiles for IT Systems,

reconciliation of IT System functions with process capabilities, assist with the development and

management of the Corporate Resource Information Source (CRIS) database. The Contractor

shall assist in the development and performance of the Technical Assessment for all

Transportation Working Capital Fund (TWCF) Information Technology (IT) Systems. Other
tasks may include, but not be limited to:

Support Portfolio Managers in performing technical reviews
Perform Configuration Management for all System and Technical view products
- Perform data calls for all IT Systems
Prioritizes and develops front-end applications to CRIS.
o Support Service Oriented Architecture (SOA) studies and implementation
o Investment decision making support (e.g., technical and operational asessment, CIO
Program Rieiew Process, etc.)
e  Capability and interoperability analysis support (e.g., portfolio management, strategic
planning, etc.)
e  Program management and systems development support (e.g., JCIDS)
e  Operational planning support (e.g., exercise and experimentation)
. Enterprise process mapping support (e.g., Fusion Center, Acquisition, deployment,
sustainment, etc.)
e  Data stewardship support for CRIS (e.g., configuration management, logical data
model compliance, etc.)

3.10 TASK AREA 10: Portfolio Management Support. Primary support will be to assist in
analyzing, selecting, controlling and evaluating all Distribution and Deployment-related IT
systems, facilitating the analysis and evaluation of IT systems requirements and capabilities for
USTRANSCOM mission and strategic planning contribution and applicability.

3.10.1 Portfolio Analysis. The Contractor shall assist in the analysis, selection, control and
evaluation of all Distribution and Deployment-related IT systems. Other tasks may include, but
not be limited to:

e  Assist in the implementation and management of Portfolio Management for new,
changing, and updated TWCF and Distribution IT and functional requirements and
capabilities

Facilitate the development of business case studies

Assist in the management of systems migration to the Enterprise Architecture (EA)
Assist in the performance of evaluations to ensure CIO Statutory Compliance

Assist in the development and management of IT strategic planning.
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3.10.2 IT Investment Management. The Contractor shall assist in the facilitation of the analysis
& evaluation of IT systems requirements and capabilities for USTRANSCOM mission and
strategic planning contribution and applicability. Other tasks may include, but not be limited to:

. Assist in the management of IT Investment Strategy & Management CPRP
o Assist in the development, implementation, and management of IT funding strategy
based on IT requirements and capabilities

3.11 TASK AREA 11: Strategic Planning. The Contractor shall provide functional expertise
and support in the following ongoing areas: IT investment strategies management, force
shaping, business strategy and enterprise planning.

3.11.1 Force Shaping. The contractor shall assist in the design and execution of an
organizational integration strategy that focuses on understanding and merging the critical
capabilities. Using_existing resources (i.e., data, documents, “as-is” organizational frameworks,
etc) and organizational transformation techniques, the contractor shall assist in the development
of a “to-be” organization and process design framework, depicting internal and external
information flow and products that enable delivery of the necessary capabilities. The framework
shall recommend an integration strategy that minimizes risk to the Government. Contractor will
not make decisions for the government or official statements on behalf of the government.

3.11.2 Business Strategy. The contractor shall provide functional expertise to support strategic
and tactical business analyses of the Deployment and Distribution Enterprise. This includes, but
not limited to, Defense Transportation System (DTS) and Distribution Process Owner (DPO)
initiatives such as forecasting, end-to-end (E2E) distribution, and intermodal distribution lane
(IDL) performance. The contractor shall produce strategic level documents, as required, through
analysis, coordination, and collaboration that codify emerging joint concepts, capabilities and
change recommendations. Review documentation, both internal and external, and validate that
all products are integrated and synchronized with existing and emerging concepts, doctrine, and
policy.

3.11.3 Enterprise Planning. The contractor shall provide functional expertise to support the
- strategic transformation efforts of corporate USTRANSCOM. Support focuses on orchestrating

USTRANSCOM strategic transformation synergy and driving improvement of DoD-wide
distribution.  Activities include, but are not limited to, aligning objectives, outcomes, and
measures to each of the major elements of the Commander’s Strategic Planning Process and
providing roadmaps/plans of action and milestones (POA&M) for achieving; and providing
support to the OSD Business Transformation Agency and Command Enterprise Transition Plan.
Contract shall research requirements; draft briefing slides and issue papers; and support concept
coordination and staffing for issues associated with strategic activities. Contractor will not make
decisions for the government or official statements on behalf of the government.
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SECTION III: ADMINISTRATIVE DATA
4.0 DELIVERABLE SCHEDULE
Deliverables will be defined for each task order.

5.0 Service Delivery Summary (SDS)

5.1 Quality Assurance. The Government will evaluate performance of the services listed in the
SDS to determine if they meet the performance thresholds. When the proper level of
performance is not met, the CO will issue a written Corrective Action Request (CAR). QAE’s
will follow the methods of surveillance specified in the Government’s Quality . Assurance
Surveillance Plan (QASP). Government personnel will record all surveillance observations.
When an observation indicates defective performance, the QAE will require the contract or TO
manager or representative to initial the observation. The initialing of the observation does not
necessarily constitute concurrence with the observation, only acknowledgment that they have
been made aware of the defective performance.

5.2 Performance Deficiency Notification. The Government will employ three types of
notification: First Notice, Second Notice, and a Corrective Action Request (CAR).

5.2.1 First Notification. First notification is used for minor tasks that can be re-performed. It
will state “First Notice.”

5.2.2 Second Notification. Second notification is used when first notice fails. It will state
“Second Notice.”

5.2.3. Corrective Action Request. Issued when previous notifications failed to result in
corrective actions or for failure of an SDS item.

5.3 Performance Deficiency Resolution. Contractor shall take immediate action to correct all
Government reported deficiencies, and to prevent recurrence of the deficiency.
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5.4 SERVICE DELIVERY SUMMARY TABLE

PERFORMANCE OBJECTIVE

PERFORMANCE MEASURE

(1) Develops and submits all required
deliverables

Contractor submits deliverables on time, in the format
specified, and with the content directed by or mutually
agreed to between the contractor and the government IAW
each individual task order (TO) 98% of the time.

(2) Maintains a stable workforce

The contractor effectively retains personnel performing to
reduce and minimize the need for the government to expend
time/money/effort to retrain and re-orient new contractor
personnel. The contractor's turnover rate is less than 5%
(total number of personnel assigned to TOs/number of
personnel replaced or moved without government direction).

(3) Successfully meets requirements
of TO

Contractor receives less than 2 formal customer
complaints/corrective action requests for the period of
performance for each TO. The contractor successfully
resolves customer complaints within 10 days of receipt,
100% of the time.

(4) Successfully meet all security
requirements

Contractor must meet and maintain all security requirements,
100% of the time.

6.0 PLACE OF PERFORMANCE

-The primary place of performance for the PWS tasks may take place either at the contractor’s
location, in Government facilities, or as mutually agreed between the contractor and the
Government. Place of performance will be stipulated in each individual task order.

7.0 SECURITY

Security items may be further defined in each task order.

7.1 SECURITY REQUIREMENTS

Contractor personnel shall comply with USTRANSCOM directives regarding building access.
The Contractor shall provide employee identification badges. The Contractor shall acquire all
necessary base passes for Contractor personnel. The Government will provide security badges.
The contractor shall obtain a long-term visitor agreement in order to gain access to work areas
within USTRANSCOM. The contractor’s security officer shall forward a visitor request letter to
the government point of contact, USTRANSCOM/TCJ3-SA, as well as to the Industrial Security

Office at the following address:

375" SFS/SFA

ATTN: Industrial Security Office

201 W. Winters Street
Scott AFB IL 62225
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7.2 SECURITY CLEARANCE

Contractor personnel shall be required to have access to SECRET information or data within a
government-controlled space and are required to hold a SECRET security clearance. The DD
Form 254, Department of Defense Contract Security Classification Specification, provides
security classification guidance to the contractor. At the Government's discretion, provisions
may be made to allow Contractor employees to perform duties, outside of the classified areas,
while obtaining their clearances, provided they are under the supervision of an individual with
the required security clearance, need-to-know, and escort privileges. The Government will
provide unrestricted access to facilities consistent with security clearances.

7.3 PHYSICAL SECURITY

The Contractor shall safeguard all Government owned equipment and materials in the
Contractor’s possession or used in the day-to-day performance of the Contract. The Government
will not be held accountable/responsible for any contractor items that may have been lost or
stolen. Responsibility for the contractor's compliance with internal security at the site shall be
assigned to the contractor. All contractor personnel shall be briefed on site security operating
procedures prior to or upon commencement of contract award and shall be debriefed upon
termination. The contractor shall be responsible for all continuing security training of the
contractor, sub, and associate contractor personnel.

7.4 NON-PUBLIC INFORMATION

In performance of this contract, the contractor may obtain access to sensitive, non-public
information. The contractor agrees to: (a) use and protect such information from unauthorized
disclosure in accordance with the Federal Acquisition Regulation (FAR); (b) use and disclose
such information only for the purpose of performing this contract and to not use or disclose such
information for any personal or commercial purpose; (c) obtain permission from the contracting
officer’s representative (COR) before disclosing/discussing such information with a third party;
(d) return, upon Government request, any non-public, sensitive information no longer required
for contractor performance; and (e) advise the COR of any unauthorized release of such
information. The Govemment will require Contractor personnel to sign a non-disclosure
statement to protect non-public information of other Contractors and/or the Government.

7.5 AUTOMATED DATA PROCESSING (ADP) POSITION SENSITIVITY

Department of Defense Instruction (DoDI) 5200.2-R, DoD Personnel Security Program, requires
DoD Contractor personnel who perform work on sensitive automated information systems to be
assigned to positions, which are designated at one of two sensitivity levels (ADP-1, ADP-II).
These designations equate to Critical Sensitive, Non-critical Sensitive. All positions required for
DoD task orders are, at a minimum, ADP-II. ADP position sensitivity will be addressed in
individual task orders. The Contractor shall assure that individuals assigned have completed the
appropriate forms. The required investigation will be completed prior to the assignment of
individuals to sensitive duties associated with the positions. The Contractor shall forward their
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employee clearance information (completed SF 85P, Questionnaire for Positions of Public Trust,

and two DD Forms 258 (Fingerprint cards) to: Defense Security Service (DSS) and for further

assistance they can be reached through their website at www.dss.mil. USTRANSCOM retains

the right to request removal of Contractor personnel, regardless of prior clearance or adjudication

status, whose actions, while assigned to this task order, clearly conflict with the interests of the

Government. The reason for removal will be fully documented in writing by the Contracting

Officer. When and if such removal occurs, the Contractor shall within three working days assign
qualified personnel to any vacancy(ies) thus created.

8.0 GOVERNMENT FURNISHED EQUIPMENT (GFE)
GFE, if any, will be specified in each individual task order.

9.0 PERIOD OF PERFORMANCE

This contract will be a base year with four (4) one year option periods. The base period is 15
June 2007 through 14 June 2008. Option periods are:

Option Year 1: 15 June 2008 through 14 June 2009;
Option Year 2: 15 June 2009 through 14 June 2010;
Option Year 3: 15 June 2010 through 14 June 2011;
Option Year 4: 15 June 2011 through 14 June 2012.

10.0 OTHER PERTINENT INFORMATION OR SPECIAL CONSIDERATIONS

10.1 This contract is a “nonpersonal services contract” as defined in FAR 37.101. It is,
therefore, understood and agreed that the contractor and/or the contractor’s employees: (1) shall
perform the services specified herein as independent contractors, not as employees of the
government; (2) shall be responsible for their own management and administration of the work
required and bear sole responsibility for complying with any and all technical, schedule, or
financial requirements or constraints attendant to the performance of this contract; (3) shall be
free from supervision or control by any government employee with respect to the manner or
method or performance of the services specified; but (4) shall, pursuant to the government’s right
and obligation to inspect, accept or reject the work, comply with such general direction of the
contracting officer, or the duly authorized representative of the contracting officer as is necessary
to ensure accomplishment of the contract objectives.

10.2 Legal Holidays. The following Federal holidays are observed under this contract:

New Year's Day 1 January

Martin Luther King's Birthday Third Monday in January
President's Day Third Monday in February
Memorial Day Last Monday in May
Independence Day 4 July

Labor Day First Monday in September

Columbus Day , Second Monday in October
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Veteran's Day 11 November '
Thanksgiving Day Fourth Thursday in November
Christmas Day 25 December

NOTE: Any of the above holidays falling on a Saturday shall be observed on the preceding
Friday. Holidays falling on a Sunday shall be observed on the following Monday.

10.0 TRAVEL

Performance under this PWS may require contractor travel within the U.S. and overseas. The
Government will reimburse the contractor for travel expenses subject to the current Federal
Acquisition Regulation and Joint Travel Regulation. All travel shall be coordinated with and
approved by the primary or alternate COR prior to contractor incurring any travel expenses.
Invoices (along with associated receipts) shall support all travel reimbursement requests. The
Government will not reimburse local travel and related expenses to the contractor for daily travel
to or from work at Scott AFB. Contractors cannot use General Services Administration city pair
contracts. Specific travel requirements will be defined at the task order level.

11.0 GLOSSARY OF TERMS

A&AS — Advisory and Assistance Services

ACTD — Advanced Concept Technology Demonstrations

ADP — Automated Data Processing

BCA — Business Case Analyses

CAC — Common Access Card

CDE - Corporate Data Environment

CDS - Corporate Data Solution

CI — Change Identification

CIO — Chief Information Officer

CM - Configuration Management

CMO - Configuration Management Office

COA - Courses of Action

"‘COCOM - Combatant Command

CPRB - Chief Information Officer Program Review Board

CPRP — Chief Information Officer Program Review Process

CRIS — Corporate Resource Information Source

C2 — Command & Control

C4ISR - Command, Control, Communications, Computers and Intelligence, Surveillance, and
Reconnaissance

C4S — Command, Control, Communications & Computer Systems

DCR — DOTMLPF Change Recommendations

DLA — Defense Logistics Agency

DOTMLPF — doctrine, organization, training, material, leadership, personnel, and facilities

DSS — Defense Security Service

DTR — Defense Transportation Regulation

DTS — Defense Transportation System



DoD — Department of Defense

DPO — Distribution Process Owner

EA — Enterprise Architecture

ECP - Enterprise Change Proposals

EIM — Electronic Information Management

E2E - end-to-end

FAA — Functional Area Analysis

FAR — Federal Acquisition Regulation

FNA — Functional Needs Analysis

FSA — Functional Solutions Analysis

GFE — Government Furnished Equipment

IA — Information Architecture

IDIQ — Indefinite Delivery, Indefinite Quantity

IP — Information Protection

IT — Information Technology

ITV — Intransit Visibility

J-METL — Joint Mission Essential Task List

JCIDS — Joint Capabilities Integration & Development System
JDA — Joint Deployment Agency

JDDA — Joint Deployment and Distribution Architecture
JDDE — Joint Deployment and Distribution Enterprise
JQRR - Joint Quarterly Readiness Reviews

KM — Knowledge Management

MCS — Mobility Capability Study

M&S — Modeling and Simulation

OA - Operational Availability

OSD - Office of the Secretary of Defense

POA&M - plans of action and milestones

PWS — Performance Work Statement

QDR — Quadrennial Defense Review

SATCOM - Sattelite Communications

SIHI — Secure Infrastructure Human Interface

SPIs — Systems, Projects and Initiatives

TCC — Transportation Component Command

TDD — time definite delivery

TRB — Technical Review Board

TWCF — Transportation Working Capital Funds
USTRANSCOM — United States Transportation Command
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Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

BASE PERIOD (15 JUNE 07 - 14 JUNE 08)

CAT LABOR CATEGORY ON-SITE RATE| OFF-SITE RATE
NO.
1]Program Manager S 137.86 S 160.98
2]Project Manager S 126.13 S 138.75
3]Senior Functional Analyst S 62.61 S 75.13
4JFunctional Analyst 3 50.27 | s 60.32
5]Senior Logistics Analyst S 92.41 S 99.19
6]Logistics Analyst S 60.40 [ 72.48
7}Database Management Specialist S 73.86 S 77.63 |
8JAdministrative Specialist S 39.20 S 42.99
9]Senior Training Specialist 3 73.57 3 88.29
10JTraining Specialist S 59.30 S 69.22
11jSenior Business Process Reengineering | $ 122.48 S 131.36
12]Business Process Reengineering S 91.91 S 100.75 |
13]Senior Systems Analyst S ~71.83 S 79.02 |
14]Systems Analyst [ 44 .46 [ 53.35 |
15)Program Analyst [ 56.87 S 62.56
l6]Financial Analyst [ 43 .48 S 52.18
17 Operation Research Analyst S 67.97 S 74.77 |
18]Systems Architect S 113.25 S 135.90
19]Senior Information Engineer S 94.09 S 100.91
20)Information Engineer S 58.94 S 64.84
21)]Subject Matter Expert S 187.57 S 215.70 |
22|Technical Writer S 44 .59 S 49.05
Travel G&A Rate _21.5__ %
Material Handling Rate 0.0____ %

May 16, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

OPTION YEAR 1 (15 JUNE 08 - 14 JUNE 09)

Page 2 of 5

CAT LABOR CATEGORY ON-SITE RATE | OFF-SITE RATE
NO.
1l)Program Manager S 142.00 S 165.81
2]Project Manager S 129.92 S 142.91
3]Senior Functional Analyst S 64.49 S 77.39 ]
4]Functional Analyst S 51.78 [ 62.13
5]Senior Logistics Analyst S 95.18 S 102.16
6jLogistics Analyst S 62.21 S 74.65
7|Database Management Specialist S 76.08 S 79.96
8]Administrative Specialist S 40.38 S 44.27 |
9]Senior Training Specialist S 75.78 S 90.94
10]Training Specialist S 61.08 [ 71.29 |
11]Senior Business Process Reengineering | S 126.16 S 135.31
12]|Business Process Reengineering S 94.67 S 103.77 |
13]Senior Systems Analyst S ~73.99 S 81.39
14)Systems Analyst S 45.79 S 54.95 |
15)|Program Analyst S 58.58 S 64.44
16JFinancial Analyst [3 ~44.78 S 53.74 |
17}0peration Research Analyst S 70.01 S 77.01
18]Systems Architect S 116.65 S 139.98
19]Senior Information Engineer S 96.91 S 103.94
20]Information Engineer S 60.71 S 66.78 |
21[Subject Matter Expert 3 193.19 | S 222.17 |
22|Technical Writer S 45.93 | S 50.52
Travel G&A Rate _21.5____ %
0.0___ %

Material Handling Rate

May 16, 2007



International Business Machines Corporation

HTC711-07-D-0011
Attachment 2

Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

OPTION YEAR 2 (15 JUNE 09 - 14 JUNE 10)

Page 3 of 5

CAT LABOR CATEGORY ON-SITE RATE | OFF-SITE RATE
NO.
1]Program Manager S 146.26 S 170.78 |
2]Project Manager S 133.82 S 147.20
3]Senior Functional Analyst S 66.42 S 79.71 |
4jFunctional Analyst S 53.33 S 63.99
5|Senior Logistics Analyst [ 98.04 S 105.22
6|Logistics Analyst 3 64.08 | S 76.89
7lDatabase Management Specialist [ 78.36 S 82.36
8]Administrative Specialist S 41.59 S 45.60
9|Senior Training Specialist S 78.05 [ 93.67 |
10JTraining Specialist [ 62.91 S 73.43
l1l]Senior Business Process Reengineering | $ 129.94 S 139.37 |
12]Business Process Reengineering S 97.51 S 106.88
Specialist
13]Senior Systems Analyst S 76.21 S 83.83
T4|Systems Analyst S 47.16 | S 56.60
15]Program Analyst S 60.34 S 66.37 |
16jFinancial Analyst S 46.12 [ 55.35 |
17]Operation Research Analyst S 72.11 S 79.32
18]Systems Architect S 120.15 S 144.18
19fSenior Information Engineer S 99.82 [ 107.06
20l Information Engineer S 62.53 S 68.78 |
21]Subject Matter Expert S 198.99 S 228.84
22]|Technical Writer S 47.31 S 52.04
Travel G&A Rate _21.5__ %
0.0 %

Material Handling Rate

May 16, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

OPTION YEAR 3 (15 JUNE 10 - 14 JUNE 11)

CAT LABOR CATEGORY ON-SITE RATE | OFF-SITE RATE
NO.
1]Program Manager S 150.65 S 175.90
2]Project Manager S 137.83 S 151.62
3|Senior Functional Analyst S 68.41 S 82.10
4]Functional Analyst S 54.93 S 65.91
5|Senior Logistics Analyst S 100.98 | $ 108.38
6]Logistics Analyst S 66.00 S 79.20
7lDatabase Management Specialist S 80.71 S - 84.83
8JAdministrative Specialist S 42 .84 S 46.97
9]Senior Training Specialist 'S 80.39 S 96.48
10JTraining Specialist S 64.80 S 75.63 |
l1]Senior Business Process Reengineering| S 133.84 S 143.55
12]Business Process Reengineering S 100.44 3 110.09
Specialist
13]Senior Systems Analyst S ~78.50 S 86.34
14]Systems Analyst S 18.57 [ 58.30
15)|Program Analyst S 62.15 S 68.36
16|Financial Analyst S 47.50 | S 57.01
17 Operation Research Analyst S T4.27 S 81.70
18]Systems Architect 3 123.75 | S 148.51
19]Senior Information Engineer S 102.81 S 110.27 |
20]Information Engineer S 64.41 S 70.84
21|Subject Matter Expert S 204.96 S 235.71
22]Technical Writer S 48.73 S 53.60
Travel G&A Rate _21.5_ %
Material Handling Rate 0.0 %

May 16, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table
Advisory & Assistance IDIQ Labor Rate Table
OPTION YEAR 4 (15 JUNE 11 - 14 JUNE 12)
CAT LABOR CATEGORY ON-SITE RATE | OFF-SITE RATE
NO.
1]Program Manager S 155.17 S 181.18
2]Project Manager [ 141.96 3 156.17 |
3]Senior Functional Analyst S 70.46 S 84.56
4)Functional Analyst S 56.58 S 67.89
5|]Senior Logistics Analyst [ 104.01 S 111.63
6|Logistics Analyst S 67.98 | S 81.58
7)lDatabase Management Specialist S 83.13 S 87.37 |
8]administrative Specialist S 44,13 S 48.38
9]Senior Training Specialist S 82.80 S 99.37 |
10]Training Specialist S 66.74 S 77.90 |
1l1]Senior Business Process Reengineering | $ 137.86 S 147.86
Specialist
12]Business Process Reengineering S 103.45 S 113.39
Specialist
13]Senior Systems Analyst S 80.86 S 88.93
14}|Systems Analyst S 50.03 S 60.05 |
15}Program Analyst S 64.01 S 70.41
16)jFinancial Analyst S 48.93 S 58.72 |
17|0Operation Research Analyst. S ~76.50 S 84.15
18|Systems Architect S 127.46 S 152.97 |
19)Senior Information Engineer S 105.89 S 113.58
20]Information Engineer S 66.34 [ 72.97 |
21]Subject Matter Expert 3 211.11 S 242.78 |
22|Technical Writer [ 50.19 S 55.21
Travel G&A Rate . _21.5____ %
Material Handling Rate _0.0___ %

May 16, 2007
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management with decision-making, policy formulation, or other managerial functions.
Frequently concentrates on collecting and analyzing data. May develop and supply optimal time,
cost, or logistics networks <ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>