SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER

PAGE10OF 22

UNRESTRICTED

. SET ASIDE:

USTRANSCOM COMMAND ACQUISITION
508 SCOTT DR
SCOTT AFB IL 62225-5357

8(A)

2.CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE
HTC711-07-D-0013 15-Jun-2007 HTC711-07-R-0005 14-Feb-2007
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER  (No Collect Calls) 8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: MAJ G. TODD SPENCER 618-256-9603 03:00 PM 16 Mar 2007
9. ISSUED BY CODE HTC711 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB | 12. DISCOUNT TERMS
DESTINATION UNLESS Net 30 Days

SMALL BUSINESS
HUBZONE SMALL BUSINESS

% FOR

BLOCK 1S MARKED
SEE SCHEDULE

D 13a. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

13b. RATING

14. METHOD OF SOLICITATION

FAX: 618-256-9600 SIZE STANDARD: 6.5M DRFQ IFB RFP
15. DELIVER TO CODE |__ 16. ADMINISTERED BY CODE |_

SEE SCHEDULE SEE ITEM 9
17a.CONTRACTOR/OF FEROR CODE I 3E4W8 18a. PAYMENT WILL BE MADE BY CODE |F67100
CAC| PREMIER TECHNOLOGY, INC DEFENSE FINANCE AND ACCOUNTING SERVICE
ANDREA DELL'OMO ATTN: DFAS-BAASD/CC
1100 N GLEBE RD PO BOX 369020
ARLINGTON VA 22201-4797 COLUMBUS OH 43236-9020

FACILITY

TEL. 703-679-4566 CODE l 3E4wW8

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT
SUCH ADDRESS IN OFFER

BELOW IS CHECKED

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

SEE ADDENDUM

18. TEMNO. 20. SCHEDULE OF SUPPLIES/ SERVICES

23. UNIT PRICE

21. QUANTITY | 22. UNIT 24. AMOUNT

SEE SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

$2,500.00

D27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52,212-3, 52.212-5 ARE ATTACHED.

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA DARE I:]ARE NOT ATTACHED

ADDENDA ARE DARE NOT ATTACHED

28. CONTRACTOR 1S REQUIRED TO SIGN THIS DOCUMENT AND RETURN 0 COPIES

DTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

29. AWARD OF CONTRACT: REFERENCE

OFFER DATED 16-Mar-2007 . YOUR OFFER ON SOLICITATION
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO {TEMS: SEE SCHEDULE

SETFORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a.UNITED STATES

31c. DATE SIGNED

OF AMERICA  (SIGNATURE OF CONTRACTING OFFICER)

15-Jun-2007

30b. NAME AND TITLE OF SIGNER
(TYPE OR PRINT)

30c. DATE SIGNED
william T. Rachal

TEL: 618-256-4300

31b. NAME OF CONTRACTING OFFICER

(TYPE OR PRINT)

/ Contracting Officer

EMATL: William.RachalBustranscom.mil

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

(CONTINUED)

PAGE 2 OF 22

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT | 23. UNIT PRICE 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED D INSPECTED D
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32¢. DATE
REPRESENTATIVE

REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT

32¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33, SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT

|PARTIAL | |FINAL

CORRECT FOR

D COMPLETE D PARTIAL |:| FINAL

37. CHECK NUMBER

38. S/R ACCOUNT NUMBER {39. S/R VOUCHER NUMBER |40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a, RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42¢c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002) BACK

Prescribed by GSA
FAR (48 CFR) 5§3.212



Section SF 1449 - CONTINUATION SHEET

ITEM NO

0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements
FFP

Base Year - Amounts will be specified in individual task orders IAW the
established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0013

Page 3 of 22

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

0002

ITEM NO

0003

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Requirements
LH

Base Year - Amounts will be specified in individual task orders IAW the
established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2007 - 14 JUn 2008

FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel :
COST

Base Year - Travel Amount will be specified in individual task orders.

POP; 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX COST

HTC711-07-D-0013
Page 4 of 22
MAX AMOUNT

UNDEFINED

$0.00

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

0004

ITEM NO

1001
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot $2,500.00
Minimum Guarantee
FFP
Base Year

Contract Minimum Guarantee of $2,500 (paid at end of base year if no awards are

made)

POP: 15 Jun 2007 - 14 Jun 2008
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements

FFP

Option Year 1 (OY1) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2008 - 14 Jun 2009
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0013
Page 5 0f 22
MAX AMOUNT

$2,500.00

$2,500.00

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

1002
OPTION

ITEM NO

1003
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Requirements
LH

Option Year 1 (OY1) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2008 - 14 Jun 2009
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 1 (OYI) - Travel Amount will be specified in individual task orders
POP: 15 Jun 2008 - 14 Jun 2009

FOB: Destination
SIGNAL CODE: A

MAX COST

HTC711-07-D-0013
Page 6 of 22
MAX AMOUNT

UNDEFINED

$0.00

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

2001
OPTION

ITEM NO

2002
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
_ UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements
FFP

Option Year 2 (OY2) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Price Requirements '

LH
Option Year 2 (OY2) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

HTC711-07-D-0013
Page 7 of 22
MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

$0.00



ITEM NO

2003
OPTION

ITEM NO

3001
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY .
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 2 (OY2) - Travel Amount will be specified in individual task orders

POP: 15 Jun 2009 - 14 Jun 2010
FOB: Destination

SIGNAL CODE: A

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements

FFP
Option Year 3 (OY3) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15Jun 2010 - 14 Jun 2011
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-07-D-0013
Page 8 of 22
MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

3002
OPTION

ITEM NO

3003
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED

Labor Hour Requirements
LH

Option Year 3 (OY3) - Amounts will be specified in individual task orders IAW
the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment
1, Performance Work Statement

POP: 15 Jun 2010 - 14 Jun 2011
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

SUPPLIES/SERVICES . MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Travel
COST

Option Year 3 (OY3) - Travel Amount will be specified in individual task orders
POP: 15 Jun 2010 - 14 Jun 2011
FOB: Destination

SIGNAL CODE: A

MAX COST

HTC711-07-D-0013
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MAX AMOUNT

UNDEFINED

$0.00

MAX AMOUNT

UNDEFINED

UNDEFINED



ITEM NO

4001
OPTION

ITEM NO

4002
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Firm Fixed Price Requirements
FFP

Option Year 4 (OY4) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15 Jun 2011 - 14 Jun 2012
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Labor Hour Price Requirements

LH

Option Year 4 (OY4) - Amounts will be specified in individual task orders IAW

the established labor rates specified in Attachment 2.

Strategic Planning and Systems Integration (A&AS), as described in Attachment

1, Performance Work Statement

POP: 15Jun 2011 -14 Jun 2012
FOB: Destination
SIGNAL CODE: A

TOT MAX PRICE

HTC711-07-D-0013
Page 10 of 22
MAX AMOUNT

UNDEFINED

UNDEFINED

MAX AMOUNT

UNDEFINED

$0.00



ITEM NO

4003
OPTION

SUPPLIES/SERVICES

Travel

COST
Option Year 4 (OY4) - Travel Amount will be specified in individual task orders

MAX

POP: 15 Jun 2011 - 14 Jun 2012
FOB: Destination
SIGNAL CODE: A

UNIT

QUANTITY
UNDEFINED Lot

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0001 Destination
0002 Destination
0003 Destination
0004 Destination
1001 Destination
1002 Destination
1003 Destination
2001 Destination
2002 Destination
2003 Destination
3001 Destination
3002 Destination
3003 Destination
4001 Destination
4002 Destination
4003 Destination
DELIVERY INFORMATION

CLIN DELIVERY DATE

QUANTITY

INSPECT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

UNIT PRICE

UNDEFINED

MAX COST

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

SHIP TO ADDRESS

HTC711-07-D-0013

Page 11 of 22

MAX AMOUNT

UNDEFINED

UNDEFINED

ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
.Government

UIC



HTC711-07-D-0013
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0001 POP 15-JUN-2007 TO N/A N/A
14-JUN-2008 FOB: Destination
0002 POP 15-JUN-2007 TO N/A N/A
14-JUN-2008 FOB: Destination
0003 POP 15-JUN-2007 TO N/A N/A
14-JUN-2008 FOB: Destination
0004 14-JUN-2008 1 USTRANSCOM COMMAND ACQUISITIONHTC711
TCAQ

508 SCOTT DR

SCOTT AFB IL 62225-5357
618-256-4300

FOB: Destination

1001 POP 15-JUN-2008 TO N/A N/A
14-JUN-2009 FOB: Destination
1002 POP 15-JUN-2008 TO N/A N/A
14-JUN-2009 FOB: Destination
1003 POP 15-JUN-2008 TO N/A N/A
14-JUN-2009 FOB: Destination
2001 POP 15-JUN-2009 TO N/A N/A
14-JUN-2010 FOB: Destination
2002 POP 15-JUN-2009 TO N/A N/A
14-JUN-2010 FOB: Destinati_on
2003 POP 15-JUN-2009 TO N/A N/A
14-JUN-2010 FOB: Destination
3001 POP 15-JUN-2010 TO N/A N/A
14-JUN-2011 FOB: Destination
3002 POP 15-JUN-2010 TO N/A N/A
14-JUN-2011 FOB: Destination
3003 POP 15-JUN-2010 TO = N/A N/A
14-JUN-2011 ' FOB: Destination
4001 POP 15-JUN-2011 TO N/A - N/A
- 14-JUN-2012 FOB: Destination
4002 POP 15-JUN-2011 TO N/A N/A
14-JUN-2012 FOB: Destination
4003 POP 15-JUN-2011 TO N/A N/A

14-JUN-2012 FOB: Destination



CLAUSES INCORPORATED BY REFERENCE

52.203-3
52.203-5
52.203-12

52.204-2
52.204-4
52.204-9
52.209-6

52.211-15
52.212-4
52.212-4 Alt 1

52.219-16
52.222-1
52.223-5
52.223-6
52.223-10
52.223-14
52.224-1
52.224-2
52.227-2

52.227-14
52.228-5

52.232-11
52.232-17
52.232-18
52.232-23
52.232-33

52.233-1
52.237-2

52.237-3
52.242-13
52.242-15
52.242-15 Alt I
52.242-17
52.244-6
52.245-2
52.245-5

52.245-9
52.246-20
52.246-25
52.248-1
52.251-1
52.253-1

_ Gratuities

Covenant Against Contingent Fees

Limitation On Payments To Influence Certain Federal
Transactions

Security Requirements

Printed or Copied Double-Sided on Recycled Paper
Personal Identity Verification of Contractor Personnel
Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

Defense Priority And Allocation Requirements

Contract Terms and Conditions--Commercial Items
Contract Terms and Conditions--Commercial Items (Feb
2007)

Liquidated Damages-Subcontracting Plan

Notice To The Government Of Labor Disputes
Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

Waste Reduction Program

Toxic Chemical Release Reporting

Privacy Act Notification

Privacy Act

Notice And Assistance Regarding Patent And Copyright
Infringement

Rights in Data--General

Insurance - Work On A Government Installation

Extras

Interest

Availability Of Funds

Assignment Of Claims

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes
Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services
Bankruptcy

Stop-Work Order

Stop-Work Order (Aug 1989) - Alternate I
Government Delay Of Work

Subcontracts for Commercial Items

Government Property (Fixed Price Contracts)
Government Property (Cost-Reimbursement Time-And-
Materials, Or Labor Hour Contracts)
Use And Charges
Warranty Of Services
Limitation Of Liability--Services
Value Engineering
Government Supply Sources
Computer Generated Forms

APR 1984
APR 1984
SEP 2005

AUG 1996
AUG 2000
NOV 2006
SEP 2006

SEP 1950
FEB 2007
FEB 2007

JAN 1999

FEB 1997

AUG 2003
MAY 2001
AUG 2000
AUG 2003
APR 1984
APR 1984
AUG 1996

JUN 1987
JAN 1997
APR 1984
JUN 1996
APR 1984
JAN 1986
OCT 2003

JUL 2002
APR 1984

JAN 1991
JUL 1995
AUG 1989
APR 1984
APR 1984
SEP 2006
MAY 2004
MAY 2004

AUG 2005
MAY 2001
FEB 1997
FEB 2000

* APR 1984

JAN 1991

HTC711-07-D-0013
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252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001
252.204-7006 Billing Instructions OCT 2005
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006
The Government of a Terrorist Country
252.215-7000 Pricing Adjustments DEC 1991
252.219-7003 Small, Small Disadvantaged and Women-Owned Small APR 1996
Business Subcontracting Plan (DOD Contracts)
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials ’
252.225-7012 Preference For Certain Domestic Commodities JUN 2004
252.227-7015 Technical Data--Commercial Items NOV 1995
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998

CLAUSES INCORPORATED BY FULL TEXT
52912-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUT ES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (NOV 2006)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:

(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).
(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated
as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to
acquisitions of commercial items: (Contracting Officer check as appropriate.)

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 1995)
(41 U.S.C. 253g and 10 U.S.C. 2402).

___(2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (15 U.S.C. 657a).

___(3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JUL 2005) (if the
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

___(4) [Removed].

_(5)(1) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).
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__ (u) Alternate I (OCT 1995) of 52.219-6.

__ (1) Alternate II (MAR 2004) of 52.219-6.

_X_(6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).

__ (i) Alternate I (OCT 1995) of 52.219-7.

___ (iii) Alternate II (MAR 2004) of 52.219-7.

_X_(7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).
_X_(8)(i) 52.219-9, Small Business Subcontracting Plan (SEP 2006) (15 U.S.C. 637(d)(4)).

__ (i) Alternate I (OCT 2001) of 52.219-9

_X_(iii) Alternate IT (OCT 2001) of 52.219-9.

__(9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).

_(10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (SEP
2005) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).

(i) Alternate T (JUNE 2003) of 52.219-23.

__(11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

_(12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

_ (13) 52.219-27, Notice of Total Service-Disabled Vetéran-Owned Small Business Set-Aside (May 2004).
X (1.4) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).

___(15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2006) (E.O. 13126).
_X_(16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).

_X_(17) 52.222-26, Equal Opportunﬁy (APR 2002) (E.O. 11246).

_X_(18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).

_X_(19) 52.222-36, Affirmative Action for Workers with Disabilities (TJUN 1998) (29 U.S.C. 793).

_X_(20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (SEP 2006) (38 U.S.C. 4212).

_X_(21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004)
(E.O. 13201).

__ (22)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG
2000) (42 U.S.C. 6962(c)(3)(A)(ii)).
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____(ii) Alternate I (AUG 20(_)0) 0f 52.223-9 (42 U.S.C. 6962(i)(2)(c)).
_ (23) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).

_ (24)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (NOV 2006) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77, 108-78, 108-286, 109-53 and 109-169).

(i) Alternate I (JAN 2004) of 52.225-3.
__ (iit) Alternate 11 (JAN 2004) of 52.225-3.
_(25) 52.225-5, Trade Agreements (NOV 2006) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

_X_(26) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2006) (E.O s, proclamations, and statutes
administered by the Office of Foreign Assets Control of the Department of Treasury).

__(27) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (42 U.S.C. 5150).
_ (28) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (42 U.S.C. 5150).

_(29) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(f)).

(30) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C.
2307(D)).

_X__ (31) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31
U.S.C. 3332).

(32) 52.232-34, Payment by Electronic Funds Transfer--Other thian Central Contractor Registration (MAY
1999) (31 U.S.C. 3332).

(33) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).
_X__ (34)52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

(35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C.
Appx 1241(b) and 10 U.S.C. 2631).

(ii) Alternate I (APR 2003) of 52.247-64.

(¢) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate. ]

(1) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005) (41 U.S.C. 351, et seq.).

(2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C.
351, et seq.).

(3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and
Option Contracts) (NOV 2006) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).
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(4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29
U.8.C. 206 and 41 U.S.C. 351, et seq.). :

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to

this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made available
for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to
litigation or the settlement of claims arising under or relating to this contract shall be made available until such

appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall

be as required by the clause--
(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)

exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (SEP 2006) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201).

(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)
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52.216-18  ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 15 June 2007
through 14 June 2012.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered nissued” when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the

Schedule.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 14 December 2013.

(End of clause)

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor

within 30 days.
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(End of clause)

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days
before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed
5 years, 6 months.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://farsite.hill.af mil

(End of clause)

52.252-4 ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

The following clauses incorporated by reference include the “Alternate I'" language:
FAR 52.232-23

FAR 52.233-3

FAR 52.246-4

The follwing clause is included by reference:

DFARS 252.204-7004 Alternate A

(End of clause)

5352.204-9000 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP
SECURITY AGREEMENTS (APR 2003)
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This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified
information on an installation identified on the DD Form 254, the contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution
block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative and designated alternate in
the U.S. or overseas area, as appropriate;

(2) The contract number and military contracting command;

(3) The highest classification category of defense information to which contractor employees will have access,

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract
work will be performed,;

(5) The date contractor operations will begin on base in the U.S. or in the overseas area;

(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and,

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial
Security Program Operating Manual. ‘

(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor
Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s
security procedures are properly integrated with those of the installation. As a minimum, the agreement shall identify
the security actions that will be performed: '

(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and

(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security
checks, internal security controls, and implementing emergency procedures to protect classified material.

(End of clause)

5352.242-9000 CONTRACTOR AC‘CESS TO AIR FORCE INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it to
the issuing base pass and registration office or security police for processing. When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver’s license, current vehicle registration,
and a valid vehicle insurance certificate to obtain a vehicle pass.

(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site.
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(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AFI 31-101, Volume 1, The Air Force Installation Security Program, and AFI 31-501, Personnel
Security Program Management, as applicable.

(€) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(D) Failure to comply with these requirements may result in withholding of final payment. (End of clause)

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment 1 Performance Work 13 31-JAN-2007
Statement .

Attachment 2 Labor Rates Table 5 24-APR-2007

Attachment 3 Labor Category 5 09-MAR-2007
Descriptions

Attachment 4 Task Order Prep Guide 2 14-FEB-2007

ADMINISTRATIVE INFORMATION

1. The Contractor's Mission Capability Proposal dated March 16, 2007,including all revisions and the

Small Business Subcontracting Plan, is incorporated into this contract by reference. In the event of

inconsistencies between the Performance Work Statement and the Contractor's Mission Capability
Proposal, the provisions of the PWS will take precedence. ‘

2. CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract value for all orders issued against this contract shall not be less than the
minimum quantity and contract value stated in the following table. The maximum quantity and contract value for all
orders issued against this contract shall not exceed the maximum quantity and contract value stated in the following

table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
QUANTITY AMOUNT QUANTITY AMOUNT
$2,500.00 "~ $250,000,000.00

3. INVOICING - WIDE AREA WORKFLOW — RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND ALLOW
YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR FEES TO

USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow — Receipt
and Acceptance (WAWF-RA) system at https://wawf.eb.mil.
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Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone at
(800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DFAS about payment status. You can also access payment information
using the DFAS mylInvoice web site at https://myinvoice.csd.disa.mil//index.htm]

Invoicing instruction sheet provided with each individual task order.

4. OMBUDSMAN - An Ombudsman facilitates the resolution of concerns from offerors, potential offerors, and
others for this acquisition (including all future task orders). Before consulting with an ombudsman, concerned
parties must first address their concerns, issues, disagreements, and/or recommendations to the contracting officer for
resolution. If a resolution cannot be made by the contracting officer, concerned parties may contact the
USTRANSCOM ombudsmen:

Mr. Dale Huegen

508 Scott Drive (Bldg 1961)
Scott AFB, IL 62225-5357
Phone: (618) 256-4300
Fax: (618) 256-9600
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PERFORMANCE WORK STATEMENT
FOR :
UNITED STATES TRANSPORTATION COMMAND

STRATEGIC PLANNING AND SYSTEMS INTEGRATION
(ADVISORY AND ASSISTANCE SERVICES IDIQ)

31 January 2007
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SECTION I: OVERVIEW

1.0 OBJECTIVE

This Performance Work Statement (PWS) defines the general tasks to be performed under the
United States Transportation Command (USTRANSCOM) Advisory and Assistance Services
(A&AS) contract known as Strategic Planning and Systems Integration Support.

The objective of this contract is to provide A&AS solutions under a multiple award, Indefinite
Delivery, Indefinite Quantity (IDIQ), contract that supports the USTRANSCOM unified
command at Scott Air Force Base (SAFB). Support and coverage of the Transportation
Component Commands (TCCs) will be considered in the future.

The primary contractors under this effort shall be knowledgeable of Department of Defense
(DoD) transportation and distribution management processes, as well as related regulations and
procedures. Contractors shall understand the USTRANSCOM distribution process owner (DPO)
mission and the policies and procedures that are unique to USTRANSCOM. They must have a
fundamental understanding of DoD and USTRANSCOM regulations, documentation and
associated lifecycle support requirements.

2.0 SCOPE

The USTRANSCOM A&AS contract shall serve as a vehicle to provide broad technical and
analytical tools, to support and improve policy development, management and administration,
and to improve the operation of systems. USTRANSCOM A&AS shall be used to complement
the Government’s technical expertise in accomplishing its mission. Outputs may take the form
of information, advice, opinions, alternatives, analyses, evaluations, recommendations, training
and services to complement the Government’s technical expertise. Under no circumstances will
any work under this contract and subsequent task orders be used to perform work of a policy,
decision-making, or managerial nature that is the direct responsibility of agency officials. This
contract will be limited to directorates and other staff sections subordinate to USTRANSCOM at
Scott AFB. The nature of this work will, at times, demand the contractor be capable of quick
response to deadlines. Specific tasks included are identified in Section II of the PWS.

SECTION II: SPECIFIC TASKS (TASK AREA LIST)

3.0 General Description. The contractor shall provide A&AS solutions for operations and
planning within USTRANSCOM. A&AS solutions exist within the scope of the eleven (11) task
areas listed below:
1. Functional Support
Training Support
Continuous Process Improvement Support
Change Management Support
Exercise Support
Knowledge Management Construct and Collaboration

NUk W
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7. Analysis
8. Program Management Support
9. Enterprise Architecture Support
10. Portfolio Management Support
11. Strategic Planning

Major categories of task area support are identified by a bolded and underlined paragraph title.

3.1 TASK AREA 1: Functional Suppoert. The Contractor shall provide functional expertise
and support for daily operations by executing system data queries, evaluating data results, and
performing functional data and operational database management tasks across the full spectrum
of planning and execution processes during peace, contingency and wartime operations. The
Contractor shall focus on solving distribution challenges and enable better resource allocation
decisions while improving delivery of forces and sustainment to desired points of effect.

3.2 TASK AREA 2: Training Support. The Contractor shall provide user training across the
USTRANSCOM, Joint Deployment and Distribution Enterprise (JDDE) and the full spectrum of
Information Technology (IT) systems to develop knowledgeable joint logisticians and other DPO
support personnel who rapidly respond to warfighter needs.

3.3 TASK AREA 3: Continuous Process Improvement Support.

3.3.1 The Contractor shall map USTRANSCOM and Transportation Component Command’s
(TCC) business processes and prepare operational architecture diagrams that focus on improved
operations through integration of reengineered operational processes and support development
and implementation of IT requirements to enhance the distribution process and the Defense
Transportation System (DTS).

3.3.2 The Contractor shall manage, maintain and routinely monitor the performance of IT
Systems, Projects and Initiatives (SPIs) contained in the Operations and Command & Control
(C2) Portfolios and ensure portfolios are consistent with operational strategies to include making
recommendations regarding whether IT SPIs should be continued, modified or, terminated by the
Chief Information Officer Program Review Process (CPRP).

3.4 TASK AREA 4: Change Management Support. The contractor shall provide change
management/change execution/enterprise change management expertise using proven change
management methodologies and techniques to support a variety of initiatives to transform -
business and system processes, organizations, policy, and other activities as the command seeks
to adopt best practices in implementing Distribution Process Owner (DPO) objectives. The
contractor shall participate in all aspects of executing change management in support of various
process and organizational initiatives to include concept development, planning, coordinating,
monitoring, and measuring,.

3.5 TASK AREA 5: Exercise Support. Participate in experimentation, wargaming, and
exercises; prepare scenarios and scripts; support evaluation of USTRANSCOM and TCC
systems during exercises; document lessons learned and manage the lessons learned database;
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develop, coordinate, and publish the Joint Mission Essential Task List (J-METL) and Joint
Quarterly Readiness Reviews (JQRR); and plan, coordinate and evaluate USTRANSCOM

command post exercises.

3.6 TASK AREA 6: Knowledge Management (KM) Construct and Collaboration. The
contractor shall provide KM and collaboration techniques and tools to help increase
organizational effectiveness through the sharing of tools, techniques, products, and information.
The contractor shall provide recommendations regarding commercially available technology
leveraging their commercial expertise and vendor alliances. This capability will propel the
development and management of JDDE decision support tools, and models and simulation tools.
The contractor shall use their commercial expertise to analyze technical trends for KM process
and performance improvements. The contractor shall provide access to KM industry experts in
the commercial field and technical knowledge capital for recommendations to long-term
distribution issues. The contractor shall recommend a knowledge management structure and
construct a framework for knowledge exchange that depicts high- level processes, KM
categories, technology options, etc. The contractor shall recommend query and reporting
structures to help structure information to support its operational users.

3.7 TASK AREA 7: Analysis. The Contractor shall provide functional expertise and support
in the following areas: data analysis, metrics, modeling & simulation, capabilities analysis, and
operations research. '

3.7.1 Data Analysis. The contractor shall retrieve and evaluate raw data downloads and identify
trends (i.e., forecasts, transportation, distribution, financial), data errors, and data integrity issues.
The contractor shall prepare, update, or review data reports. Facilitate analysis and assessment
of global and regional distribution using standard enterprise metrics and applicable commercial
leading practices for qualitative and quantitative measurement. Apply tools and other analysis
techniques in performing detailed analyses. Provide system, process and policy metrics; and,
provide system, process, and policy shortfall identification.

3.7.2 Metrics. The contractor shall develop a variety of quantitative metrics including time
definite delivery (TDD) reliability of Integrated Distribution Lane (IDL) segments, supply chain
nodes, and other metrics that will provide an accurate measurement of service to specific DOD
customers. The contractor shall facilitate the construction of a balanced metrics and measures
program for both the Command and the DoD Distribution System. The contractor shall prepare,
update, or review metrics reports and provide/present comprehensive analysis of DPO
execution/operational performance metrics to support recommended process and system
improvements and identify business process improvements/recommended courses of action
(COAs), system changes and process workarounds to achieve and improve data quality, intransit
visibility (ITV), asset visibility and end-to-end (E2E) processes.

3.7.3 Modeling & Simulation. Contractor shall support a broad range of technical, engineering,
and management functions pertaining to transforming analysis and wargaming activities to
match evolving strategic and operational requirements. Analyses is required to support
USTRANSCOM interests and issues including, but not limited to, the Operational Availability
(OA) series of studies, Multi-Service Force Development support, the Mobility Capability Study
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(MCS), Quadrennial Defense Review (QDR), common-user lift acquisition, reliability and

service life extension program studies, and various Combatant Command (COCOM) modeling

and simulation (M&S) support. The contractor shall provide the services required to enhance

and transform joint analysis and wargame support and facilitate the interactions and collaborative

efforts across the Joint Analysis Community. Specific activities include but are not limited to

defining, acquiring, maintaining, and evolving the vision and process enablers in advancing

collaborative joint analysis and the transformation of analysis paradigms; exploiting distributed,

collaborative analysis technologies and methods; and synchronizing and leveraging the analysis
and wargaming capabilities and activities of the Joint Analysis Community.

3.7.4 Capabilities Analysis. The contractor shall analyze the Joint Deployment and Distribution
Enterprise (JDDE) and Joint Deployment and Distribution Architecture (JDDA) and identify
capabilities gaps, inconsistencies, recommendations, and solutions. Contractor shall use tools
and methodologies using various forms of supply chain analytics, leading practices, Supply
Chain Operational Reference model (SCOR), and capabilities-based techniques that provide for
systematic, integrated and interoperable materiel and non-materiel solutions to capability needs.
Analyses shall be performed through a combination of data analysis, surveys, site visits,
teleconferences and collaboration with National Partners [Defense Logistics Agency (DLA),
Services, COCOMS, Office of the Secretary of Defense (OSD), etc.]. The contractor shall
contribute and deliver a continuing suite and range of logistics and supply chain management
analyses; planning and programming documents; and other supporting activities. Contractor
shall develop Joint Capabilities Integration & Development System (JCIDS) documentation for
submission and execution within the JCIDS process. Documentation includes Functional Area
Analysis (FAA), Functional Needs Analysis (FNA), Functional Solutions Analysis (FSA) and post-
independent analysis including doctrine, organization, training, material, leadership, personnel, and
facilities (DOTMLPF) Change Recommendations (DCRs) and Initial Capabilities Documents
(ICD). Contractor shall provide recommendations for. change that cover defining problems,
impacts and potential solutions. Contractor shall identify optimal cross-functional solutions
enhancing the integration and synchronization of the deployment and distribution processes,
while providing coordination and collaboration to ensure integration and synchronization with
existing, and emerging, concepts, doctrine and policy.

3.7.5 Operations Research. The contractor shall provide operations research analysis and
assessment of performance for each regional Combatant Command (COCOM) to include but not
limited to 1) analysis of integrated data to identify trends and factors contributing to
performance; 2) reviewing integrated data quality and rules for manipulating data into actionable
information, 3) provide recommendations to improve data quality and format of periodic statistic
reports.  Contractor shall assess methodology and make recommendations to incorporate
Integrated Distribution Lanes (IDL) integrated data within broader scope of a performance-based
distribution management approach in support of the JDDE. Contractor shall provide assessment
of contributing factors to identify pragmatic options to reduce activity process time and to reduce
dwell time between physical distribution activities.

3.8 TASK AREA 8: Program Management Support. The Contractor shall provide program
management and program technical support for USTRANSCOM IT and service programs. The
Contractor shall assist USTRANSCOM in program planning, execution, installation,
organization, development, implementation, configuration, integration, interoperability, life-
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cycle support, status, interim authority to operate, acquisition, budget, security certification and

accreditation documentation. The Contractor shall provide USTRANSCOM program assistance

and support in the following areas: Acquisition Planning, Program and Technical Analysis,

Analysis of Alternatives, Life Cycle Cost Estimating, Economic Analysis, Eamed Value

Management, Resource/Financial Management, Schedule Analysis, Risk Analysis/Management,

Solution Analysis, Life-Cycle Management, Reporting Requirements, Acquisition Strategy &

Transition, Development Oversight, Systems Engineering, Configuration Management, Test &

Evaluation, and Technical Assessments. Additionally, the contractor shall provide similar

support to non-IT programs such as force protection, information assurance, DPO management,
and satellite communications (SATCOM) activities.

The contractor shall provide non-IT program management support which includes, but is not
limited to: 1) developing concepts of operations (CONOPS) and charters and implementation
plans; 2) developing and maintaining applicable directives, regulations [e.g., Defense
Transportation Regulation (DTR)], and instructions; 3) posting functional and technical
documentation to a program’s web page; 4) participate in local related meetings, to include
planning, scheduling, facilitating workshops, and producing post-workshop or conference
minutes; and 5) assist in tracking program initiatives.

3.8.1 Program Documentation. The Contractor shall prepare, review, and/or maintain program
documentation in compliance with JCIDS, Clinger-Cohen, Federal Acquisition Regulation,
DODI 5000.2, Financial Management Regulations, and all other associated documented
guidance as applicable or appropriate.

3.8.2 Program Support. The contractor shall provide on-site procurement, acquisition strategy
and transition, and program management expertise in support of USTRANSCOM Command,
Control, Communications & Computer Systems (C4S) programs, and advanced concept
technology demonstrations (ACTD). The contractor shall execute project control efforts to
include developing and tracking milestone schedules, preparing program/project briefings, and
developing program documentation as required. The contractor shall provide support in the
development of Technical Review Board (TRB)/Chief Information Officer Program Review
Board (CPRB) data packages. Examples of program documentation deliverables may include,
but not be limited to:

Joint Capabilities Integration and Development System documentation
Federal Acquisition Reform Act documentation

Information Technology Management Reform Act documentation
Security Evaluation and Threat Assessment documentation

Project Plans

Performance of Market Research and its documentation

Analysis and documentation of system/program requirements.

3.8.3 Engineering Support. The Contractor shall provide systems engineering in support of
program management activities. Tasks may include but are not limited to:

e  Preparing, updating, or reviewing system documents
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. Providing technical data/database quality engineering and functional database
management specifications
. Providing technical analyses to USTRANSCOM regarding software designs and
engineering activities
. Performing data/database quality engineering activities
Conducting technical audits and assisting in the evaluation of progress required to
establish system interface requirements.

3.8.4 Cost/Financial Analysis. The contractor shall conduct cost analyses and prepare, review,
and/or revise required program documentation. The Contractor shall conduct further types of
analysis as requested to include Business Case Analyses (BCAs), Spend Analyses, workforce
analyses, financial risk analyses and remediation, cost estimating, and strategic financial
planning. Expertise in information technology life cycle cost estimating and alternative analysis
1s required. Deliverables may include, but not be limited to:

Life Cycle Cost Estimates
Economic Analysis

Cost Benefit Analysis
Analysis of Alternatives

3.8.5 Program Control. The contractor shall provide program control support to the designated
program management offices. The contractor shall conduct financial/resource management,
earned value management, schedule analysis, and budget management functions. The contractor
shall maintain program schedules, analyze contractor-provided work breakdown structures,
perform analysis on contractor-provided cost or earned value management reports, and perform
budget planning, tracking, and management functions. Deliverables may include, but not be
limited to:

Resource-Loaded Schedule

Work Breakdown Structure

Schedule Analysis Report

Earned Value Management Analysis Report
e Budget Status Report

3.8.6 Risk Analysis. The Contractor shall conduct program risk analyses and prepare, review,
and/or revise documentation to identify cost, schedule, performance, technical, and
organizational risk and associated impacts, and identify risk mitigation strategies. Deliverables
may include, but not be limited to:

Identification of risk areas

Performance of risk assessments

Identification of risk avoidance

Identification of risk mitigation options/strategies
e  Development of Risk Management Plans
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3.8.7 Configuration Management. The Contractor shall provide technical and documentation
support for configuration management activities. The Contractor will assist USTRANSCOM in
the controlling and managing the DTS & DPO SPIs changes through the USTRANSCOM
Configuration Management Office (CMO) (to be established). The CMO will receive Enterprise
Change Proposals (ECPs) for new requirements, capabilities, or changes/modifications of
existing requirements or capabilities that affect the USTRANSCOM Enterprise. This also
includes enterprise level changes and modifications (i.e., downward directed change, regulation
changes, etc.). The Contractor shall assist USTRANSCOM in controlling change through
Configuration Management (CM) baselines. The Contractor shall assist USTRANSCOM in
control and management of the CM Change Control process used to manage preparation,
justification, evaluation, coordination, approval or disapproval, and implementation of proposed
changes to any baselined change identification (CI) and change documentation. Once a baseline
has been established, all changes must be processed according to established change control
procedures. The Contractor shall assist USTRANSCOM in control and management of the CM
Change Identification process including the selection of Cls, the issuance of identifiers for each
CL and the determination of the type of documentation required for each CL Other tasks may
include, but not be limited to:

o Management of technical and administrative direction and surveillance actions taken
, to identify and document the functional and physical characteristics of a CI

o Control changes to a CI and its characteristics

. Record and report change processing and implementation status.

3.8.8 Testing. The Contractor shall assist USTRANSCOM in management and control of
configuration management tests. The contractor shall assist USTRANSCOM in management
and control of the CM approach to CM testing for version releases including hardware, software,
communication, documentation, and interfaces. The contractor shall provide the
USTRANSCOM CMO with a briefing for each Configuration Baseline and CI being audited and
should delineate the test results and findings for each CI.

3.8.9 Information Assurance (IA). The Contractor shall provide Information Assurance support
to include Information Protection (IP), Service Assurance (SA), Secure Infrastructure Human
Interface (SIHI), Public Key Infrastructure (PKI), Common Access Card (CAC), and Biometric
capabilities.

3.8.10 Hardware and Software Management Support. The Contractor shall assist in researching
and implementing the results of evaluating hardware and software solutions to meet future and
existing operational requirements. Other tasks may include, but not be limited to:

. Recommend alternative design considerations regarding available technologies

. Assist in the development, implementation, and management of software
consolidation solutions (Enterprise Licensing)

o Assist in the identification and assessment of relevant enabling hardware and
software technologies to meet operational requirements
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*  Assist in the development, and maintenance of an Electronic Information

Management (EIM) program to include Knowledge Management, Workflow, and
Records management

3.9 TASK AREA 9: Enterprise Architecture Support. The Contractor shall provide support
in the development and management of the Corporate Resource Information System (CRIS) as
the central Enterprise Architecture metadata repository.  The contractor shall develop
Configuration Management (CM) Architecture Framework [i.e., DoD Architecture Framework
(DoDAF)] specified architecture products providing text, diagram(s), process maps, and
narratives to support the Configuration Management process. The Contractor shall be
responsible for executing architectural CM support product concepts, product theme and
structure to meet government documentation requirements and/or architecture development and
expansion. This requires the Contractor to coordinate workshop support, which includes
facilitation, information collection, storage, consolidation, and analysis for input to government-
determined documentation. The Contractor shall provide architecture support for CM of all
architecture products. The contractor will periodically develop and update architecture views
and products for USTRANSCOM, the Joint Deployment and Distribution Enterprise (JDDE)
[which includes the Defense Transportation System (DTS)] and the Distribution Process Owner
(DPO). Working with Government functional and technical representatives from the DoD and
other contractors, the contractor shall assist with the development of the USTRANSCOM
Enterprise Architecture. The contractor shall assist with the evaluation and documentation of the
integration of JDDE operational information into the architecture document.

3.9.1 Reserved.

3.9.2 Enterprise Data. The Contractor shall provide support in developing and maintaining the
Transportation Data Management Program, assist in the management and implementation of the
USTRANSCOM data architecture, the USTRANSCOM Master Model, and the USTRANSCOM
Data Quality Program. The Contractor shall also assist in the management of the
synchronization of redundant data management initiatives and elimination of redundant
interfaces and integration of source data. The Contractor shall support the implementation of the
Corporate Data Environment (CDE), the implementation of the Corporate Data Solution (CDS),
the implementation of data standards, and management of the Joint Deployment and Distribution
Architecture (JDDA) reference tables. Other tasks may include, but not be limited to:

o Implementation of the Knowledge Management Data Integration layer of the CDE
e  Implementation and maintenance of the USTRANSCOM data repository

o Manages and oversees transportation-related XML Namespace

. Manages the Defense Transportation Electronic Business (DTEB) program.

3.9.3 Enterprise Operational, Systems & Technical Architecture. The Contractor shall assist in
the establishment and maintenance of standard profiles for operational activities, facilitate
workshops to collect and vet data for all functional activities and processes, and perform
Configuration Management for all operational view products, assist in the management of
external architecture alignments IAW approved architecture reference model. The Contractor
shall also develop and maintain operational primary threads for various operational views,
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support operational assessments in concert with Portfolio managers, and provide support to

reconciliation workshops linking process capabilities to IT System functions. The Contractor

shall assist in the establishment and maintenance of standard profiles for IT Systems,

reconciliation of IT System functions with process capabilities, assist with the development and

management of the Corporate Resource Information Source (CRIS) database. The Contractor

shall assist in the development and performance of the Technical Assessment for all

Transportation Working Capital Fund (TWCF) Information Technology (IT) Systems. Other
tasks may include, but not be limited to:

Support Portfolio Managers in performing technical reviews

Perform Configuration Management for all System and Technical view products

Perform data calls for all IT Systems

Prioritizes and develops front-end applications to CRIS.

Support Service Oriented Architecture (SOA) studies and implementation

Investment decision making support (e.g., technical and operational asessment, CIO

Program Rieiew Process, etc.)

. Capability and interoperability analysis support (e.g., portfolio management, strategic
planning, etc.)

. Program management and systems development support (e.g., JCIDS)

. Operational planning support (e.g., exercise and experimentation)

. Enterprise process mapping support (e.g., Fusion Center, Acquisition, deployment,
sustainment, etc.)

. Data stewardship support for CRIS (e.g., configuration management, logical data

model compliance, etc.)

3.10 TASK AREA 10: Portfolio Management Support. Primary support will be to assist in
analyzing, selecting, controlling and evaluating all Distribution and Deployment-related IT
systems, facilitating the analysis and evaluation of IT systems requirements and capabilities for
USTRANSCOM mission and strategic planning contribution and applicability.

3.10.1 Portfolio vAnalysis. The Contractor shall assist in the analysis, selection, control and
evaluation of all Distribution and Deployment-related IT systems. Other tasks may include, but
not be limited to:

o Assist in the implementation and management of Portfolio Management for new,
changing, and updated TWCF and Distribution IT and functional requirements and
capabilities

Facilitate the development of business case studies

Assist in the management of systems migration to the Enterprise Architecture (EA)
Assist in the performance of evaluations to ensure CIO Statutory Compliance

Assist in the development and management of IT strategic planning.
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3.10.2 IT Investment Management. The Contractor shall assist in the facilitation of the analysis
& evaluation of IT systems requirements and capabilities for USTRANSCOM mission and
strategic planning contribution and applicability. Other tasks may include, but not be limited to:

J Assist in the management of IT Investment Strategy & Management CPRP
. Assist in the development, implementation, and management of IT funding strategy
based on IT requirements and capabilities

3.11 TASK AREA 11: Strategic Planning. The Contractor shall provide functional expertise
and support in the following ongoing areas: IT investment strategies management, force
shaping, business strategy and enterprise planning.

3.11.1 Force Shaping. The contractor shall assist in the design and execution of an

organizational integration strategy that focuses on understanding and merging the critical

capabilities. Using existing resources (i.e., data, documents, “as-is” organizational frameworks, .
etc) and organizational transformation techniques, the contractor shall assist in the development

of a “to-be” organization and process design framework, depicting internal and external

information flow and products that enable delivery of the necessary capabilities. The framework

shall recommend an integration strategy that minimizes risk to the Government. Contractor will

not make decisions for the government or official statements on behalf of the government.

3.11.2 Business Strategy. The contractor shall provide functional expertise to support strategic
and tactical business analyses of the Deployment and Distribution Enterprise. This includes, but
not limited to, Defense Transportation System (DTS) and Distribution Process Owner (DPO)
initiatives such as forecasting, end-to-end (E2E) distribution, and intermodal distribution lane
(IDL) performance. The contractor shall produce strategic level documents, as required, through
analysis, coordination, and collaboration that codify emerging joint concepts, capabilities and
change recommendations. Review documentation, both internal and external, and validate that
all products are integrated and synchronized with existing and emerging concepts, doctrine, and
policy.

3.11.3 Enterprise Planning. The contractor shall provide functional expertise to support the
strategic transformation efforts of corporate USTRANSCOM. Support focuses on orchestrating
USTRANSCOM strategic transformation synergy and driving improvement of DoD-wide
distribution.  Activities include, but are not limited to, aligning objectives, outcomes, and
measures to each of the major elements of the Commander’s Strategic Planning Process and
providing roadmaps/plans of action and milestones (POA&M) for achieving; and providing
support to the OSD Business Transformation Agency and Command Enterprise Transition Plan.
Contract shall research requirements; draft briefing slides and issue papers; and support concept
coordination and staffing for issues associated with strategic activities. Contractor will not make
decisions for the government or official statements on behalf of the government.
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SECTION III: ADMINISTRATIVE DATA
4.0 DELIVERABLE SCHEDULE
Deliverables will be defined for each task order.
5.0 Service Delivery Summary (SDS)

5.1 Quality Assurance. The Government will evaluate performance of the services listed in the
SDS to determine if they meet the performance thresholds. When the proper level of
performance is not met, the CO will issue a written Corrective Action Request (CAR). QAE’s
will follow the methods of surveillance specified in the Government’s Quality Assurance
Surveillance Plan (QASP). Government personnel will record all surveillance observations.
When an observation indicates defective performance, the QAE will require the contract or TO
manager or representative to initial the observation. The initialing of the observation does not
necessarily constitute concurrence with the observation, only acknowledgment that they have
been made aware of the defective performance.

5.2 Performance Deficiency Notification. The Govermnment will employ three types of
notification: First Notice, Second Notice, and a Corrective Action Request (CAR).

5.2.1 First Notification. First notification is used for minor tasks that can be re-performed. It
will state “First Notice.”

5.2.2 Second Notification. Second notification is used when first notice fails. It will state
“Second Notice.” ‘

5.2.3. Corrective Action Request. Issued when previous notifications failed to result in
corrective actions or for failure of an SDS item.

5.3 Performance Deficiency Resolution. Contractor shall take immediate action to correct all
Government reported deficiencies, and to prevent recurrence of the deficiency.
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5.4 SERVICE DELIVERY SUMMARY TABLE

PERFORMANCE OBJECTIVE PERFORMANCE MEASURE
(1) Develops and submits all required | Contractor submits deliverables on time, in the format
deliverables specified, and with the content directed by or mutually

agreed to between the contractor and the government IAW
each individual task order (TO) 98% of the time.

(2) Maintains a stable workforce The contractor effectively retains personnel performing to
reduce and minimize the need for the government to expend
time/money/effort to retrain and re-orient new contractor
personnel. The contractor's turnover rate is less than 5%
(total number of personnel assigned to TOs/number of

personnel replaced or moved without government direction).

(3) Successfully meets requirements | Contractor receives less than 2 formal customer

of TO .complaints/corrective action requests for the period of
performance for each TO. The contractor successfully
resolves customer complaints within 10 days of receipt,

100% of the time.
(4) Successfully meet all security Contractor must meet and maintain all security requirements,
requirements 100% of the time.

6.0 PLACE OF PERFORMANCE

The primary place of performance for the PWS tasks may take place either at the contractor’s
location, in Government facilities, or as mutually agreed between the contractor and the
Government. Place of performance will be stipulated in each individual task order.

7.0 SECURITY

Security items may be further defined in each task order.

7.1 SECURITY REQUIREMENTS

Contractor personnel] shall comply with USTRANSCOM directives regarding building access.
The Contractor shall provide employee identification badges. The Contractor shall acquire all
necessary base passes for Contractor personnel. The Government will provide security badges.
The contractor shall obtain a long-term visitor agreement in order to gain access to work areas
within USTRANSCOM. The contractor’s security officer shall forward a visitor request letter to
the government point of contact, USTRANSCOM/TCIJ3-SA, as well as to the Industrial Security
Office at the following address:

375" SFS/SFA

ATTN: Industrial Security Office
201 W. Winters Street

Scott AFB IL 62225
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7.2 SECURITY CLEARANCE

Contractor personnel shall be required to have access to SECRET information or data within a
government-controlled space and are required to hold a SECRET security clearance. The DD
Form 254, Department of Defense Contract Security Classification Specification, provides
security classification guidance to the contractor. At the Government's discretion, provisions
may be made to allow Contractor employees to perform duties, outside of the classified areas,
while obtaining their clearances, provided they are under the supervision of an individual with
the required security clearance, need-to-know, and escort privileges. The Government will
provide unrestricted access to facilities consistent with security clearances.

7.3 PHYSICAL SECURITY

The Contractor shall safeguard all Government owned equipment and materials in the
Contractor’s possession or used in the day-to-day performance of the Contract. The Government
will not be held accountable/responsible for any contractor items that may have been lost or
stolen. Responsibility for the contractor's compliance with internal security at the site shall be
assigned to the contractor. All contractor personnel shall be briefed on site security operating
procedures prior to or upon commencement of contract award and shall be debriefed upon
termination. The contractor shall be responsible for all continuing security training of the
contractor, sub, and associate contractor personnel.

7.4 NON-PUBLIC INFORMATION

In performance of this contract, the contractor may obtain access to sensitive, non-public
information. The contractor agrees to: (a) use and protect such information from unauthorized
disclosure in accordance with the Federal Acquisition Regulation (FAR); (b) use and disclose
such information only for the purpose of performing this contract and to not use or disclose such
information for any personal or commercial purpose; (c) obtain permission from the contracting
officer’s representative (COR) before disclosing/discussing such information with a third party;
(d) return, upon Government request, any non-public, sensitive information no longer required
for contractor performance; and (e) advise the COR of any unauthorized release of such
information. The Government will require Contractor personnel to sign a non-disclosure
statement to protect non-public information of other Contractors and/or the Government.

7.5 AUTOMATED DATA PROCESSING (ADP) POSITION SENSITIVITY

Department of Defense Instruction (DoDI) 5200.2-R, DoD Personnel Security Program, requires
DoD Contractor personnel who perform work on sensitive automated information systems to be
assigned to positions, which are designated at one of two sensitivity levels (ADP-1, ADP-II).
These designations equate to Critical Sensitive, Non-critical Sensitive. All positions required for
DoD task orders are, at a minimum, ADP-II. ADP position sensitivity will be addressed in
individual task orders. The Contractor shall assure that individuals assigned have completed the
appropriate forms. The required investigation will be completed prior to the assignment of
individuals to sensitive duties associated with the positions. The Contractor shall forward their
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employee clearance information (completed SF 85P, Questionnaire for Positions of Public Trust,

and two DD Forms 258 (Fingerprint cards) to: Defense Security Service (DSS) and for further

assistance they can be reached through their website at www.dss.mil. USTRANSCOM retains

the right to request removal of Contractor personnel, regardless of prior clearance or adjudication

status, whose actions, while assigned to this task order, clearly conflict with the interests of the

Government. The reason for removal will be fully documented in writing by the Contracting

Officer. When and if such removal occurs, the Contractor shall within three working days assign
qualified personnel to any vacancy(ies) thus created.

8.0 GOVERNMENT FURNISHED EQUIPMENT (GFE)
GFE, if any, will be specified in each individual task order.
9.0 PERIOD OF PERFORMANCE

This contract will be a base year with four (4) one year option periods. The base period is 15
June 2007 through 14 June 2008. Option periods are:

Option Year 1: 15 June 2008 through 14 June 2009;
Option Year 2: 15 June 2009 through 14 June 2010;
Option Year 3: 15 June 2010 through 14 June 2011;
Option Year 4: 15 June 2011 through 14 June 2012.

10.0 OTHER PERTINENT INFORMATION OR SPECIAL CONSIDERATIONS

10.1 This contract is a “nonpersonal services contract” as defined in FAR 37.101. It is,
therefore, understood and agreed that the contractor and/or the contractor’s employees: (1) shall
perform the services specified herein as independent contractors, not as employees of the
government; (2) shall be responsible for their own management and administration of the work
required and bear sole responsibility for complying with any and all technical, schedule, or
financial requirements or constraints attendant to the performance of this contract; (3) shall be
free from supervision or control by any government employee with respect to the manner or
method or performance of the services specified; but (4) shall, pursuant to the government’s right
and obligation to inspect, accept or reject the work, comply with such general direction of the
contracting officer, or the duly authorized representative of the contracting officer as is necessary
to ensure accomplishment of the contract objectives.

10.2 Legal Holidays. The following Federal holidays are observed under this contract:

New Year's Day I January

Martin Luther King's Birthday Third Monday in January
President's Day Third Monday in February
Memorial Day Last Monday in May
Independence Day 4 July

Labor Day First Monday in September

Columbus Day Second Monday in October
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Veteran's Day 11 November
Thanksgiving Day Fourth Thursdayin November
Christmas Day 25 December

NOTE: Any of the above holidays falling on a Saturday shall be observed on the preceding
Friday. Holidays falling on a Sunday shall be observed on the following Monday.

10.0 TRAVEL

Performance under this PWS may require contractor travel within the U.S. and overseas. The
Government will reimburse the contractor for travel expenses subject to the current Federal
Acquisition Regulation and Joint Travel Regulation. All travel shall be coordinated with and
approved by the primary or alternate COR prior to contractor incurring any travel expenses.
Invoices (along with associated receipts) shall support all travel reimbursement requests. The
-Government will not reimburse local travel and related expenses to the contractor for daily travel
to or from work at Scott AFB. Contractors cannot use General Services Administration city pair
contracts. Specific travel requirements will be defined at the task order level.

11.0 GLOSSARY OF TERMS

A&AS — Advisory and Assistance Services

ACTD - Advanced Concept Technology Demonstrations

ADP — Automated Data Processing

BCA — Business Case Analyses

CAC - Common Access Card

CDE — Corporate Data Environment

CDS - Corporate Data Solution

CI — Change Identification

CIO — Chief Information Officer

CM — Configuration Management

CMO - Configuration Management Office

COA - Courses of Action

COCOM - Combatant Command

CPRB — Chief Information Officer Program Review Board

CPRP — Chief Information Officer Program Review Process

CRIS — Corporate Resource Information Source

C2 — Command & Control

C4ISR - Command, Control, Communications, Computers and Intelligence, Surveillance, and
Reconnaissance

C4S — Command, Control, Communications & Computer Systems

DCR - DOTMLPF Change Recommendations

DLA — Defense Logistics Agency

DOTMLPF — doctrine, organization, training, material, leadership, personnel, and facilities

DSS - Defense Security Service

DTR — Defense Transportation Regulation

DTS — Defense Transportation System



DoD — Department of Defense

DPO - Distribution Process Owner

EA — Enterprise Architecture

ECP — Enterprise Change Proposals

EIM - Electronic Information Management

E2E — end-to-end

FAA — Functional Area Analysis

FAR — Federal Acquisition Regulation

FNA — Functional Needs Analysis

FSA — Functional Solutions Analysis

GFE — Government Furnished Equipment

IA — Information Architecture

IDIQ ~ Indefinite Delivery, Indefinite Quantity

IP — Information Protection

IT - Information Technology

ITV — Intransit Visibility

J-METL — Joint Mission Essential Task List

JCIDS ~ Joint Capabilities Integration & Development System
JDA — Joint Deployment Agency

JDDA — Joint Deployment and Distribution Architecture
JDDE - Joint Deployment and Distribution Enterprise
JQRR - Joint Quarterly Readiness Reviews

KM - Knowledge Management

MCS — Mobility Capability Study

M&S — Modeling and Simulation

OA — Operational Availability

OSD - Office of the Secretary of Defense

POA&M — plans of action and milestones

PWS — Performance Work Statement

QDR — Quadrennial Defense Review

SATCOM - Sattelite Communications

SIHI - Secure Infrastructure Human Interface

SPIs — Systems, Projects and Initiatives

TCC — Transportation Component Command

TDD — time definite delivery

TRB — Technical Review Board

TWCF — Transportation Working Capital Funds
USTRANSCOM - United States Transportation Command
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Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

Base Period (15 June 2007 to 14 June 2008)

CAT LABOR CATEGORY ON-SITE RATE OFF-SITE RATE
NO. (Gov't Site) (Contractor Site)
Program Manager $110.04 $122.50
Project Manager $78.87 $87.78
9 ' $118.46
Funct 589.67
5 Senior Logistics Analyst $87.78
6 Logistics Analyst $57.84 $63.52
7 Database Management $63.56 $70.76
Specialist
B Administrative Specialist $29.91 $33.56
9 Senior Training Specialist $78.87 $87.78
10 |Training Specialist $54 .79 $60.97
11 Senior Business Process $88.93 $100.64
Reengineering Specialist
12 Business Process $75.67 $86.07
Reengineering Specialist
13 Senior Systems Analyst $93.56 5101.01
14 |Systems Analyst $78.63 $82.54
15 |JProgram Analyst $54.79 $60.97
16 Financial Analyst $54.79 $60.97
17 JOperations Research Analyst $80.24 $92.57
18 |Systems Architect $109.81 $113.55
19 |[Senior Information Engineer $99.91 $105.80
20 JInformation Engineer $B84.63 $92.16
21 |Subject Matter Expert $120.00 $120.00
22 Technical Writer $38.05 $42 .35
Travel G&A Rate 6.00%

April 24, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table

CAT LAROR CATEGORY ON~SITE RATE OFF-SITE RATE
NO. (Gov't Site) (Contractor Site)
1 Program Manager $113.56 $126.42
2 Project Manager $81.39 $90.59
3 |Sendor Fun alA : 6 $122.25
fctional Analyst | | §52.54
5 Senior Logistics Analyst $81.39 $90.59
6 Logistics Analyst $59.69 $65.55
7 Database Management $65.59 $73.02
Specialist
8 Administrative Specialist $30.87 $34.63
9 Senior Training Specialist $81.39 $90.59
10 |Training Specialist $56 .54 $62.92
11 Senior Business Process $91.78 $103.86
Reengineering Specialist
12 Business Process $78.09 $88.82
Reengineering Specialist
13 Senior Systems Analyst $96 .55 $104.24
14 |Systems Analyst $81.15 $85.18
15 |JProgram Analyst $56.54 $62.92]
16 Financial Analyst $56.54 $62.92
17 |Operations Research Analyst $82.81 $95.53
18 Systems Architect $113.32 $117.18
19 |Senior Information Engineex $103.11 $109.19
20 JInformation Engineer $87.34 $95.11
21 |Subject Matter Expert $123.84 $123.84
22 Technical Writer $39.27 $43.71
Travel G&A Rate 6.00%

April 24, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table

Advisory & Assistance IDIQ Labor Rate Table

Option Year 2 (15 June 2009 to 14 June 2010)

CAT LABOR CATEGORY ON-SITE RATE OFF-SITE RATE
NO. : (Gov't Site) (Contractor Site)
1 Program Manager $117.18 $130.45
2 $83 . $93 .48
3 |Senior Fus . Bnalyst . 59964 §126.15
4 |Fumctionmal Amalyst | [ 483.74 §95.49
5 Senior Logistics Analyst $83.99 $93.48
6 Logistics Analyst $61.59 $67.64
7 Database Management S67.68 . $75.35
Specialist
8 Administrative Specialist $31.85 $35.73
9 Senior Training Specialist $83.99 $93.48
10 |Training Specialist $58.34 $64.93
11 |Senior Business Process $94 .71 $107.17
Reengineering Specialist
12 |Business Process $80.58 $91.65
Reengineering Specialist
13 |Senior Systems Analyst $99.63 $107.57
14 Systems Analyst ] $83.74 $87.90
15 |Program Analyst $58.34 $64.93
16 Financial Analyst $58.34 $64.93
17 |Operations Research Analyst $85.45 $98.58
18 |[|Systems Architect $116.93 $120.92
19 Senior Information Engineer $106.40 $112.67
20 J}Information Engineer $90.13 $98.14
21 |Subject Matter Expert $127.79 $127.79
22 |Technical Writer $40.52 $45.10
Travel G&A Rate 6.00%

April 24, 2007
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Advisory & Assistance IDIQ Labor Rate Table

Option Year 3 (15 June 2010 to 14 June 2011)

CAT LABOR CATEGORY ON-SITE RATE OFF-SITE RATE
NO. (Gov't Site) (Contractor Site)
1 Program Manager $120.92 $134.61
Project Manager $86.67 $96.46
; . FoRotions m—— e e e Y]
—__[Functional Analyst 598 54
' Seniof Logisticé Anélyst $96.46
Logistics Analyst $63.55 $69.80
Database Management $69.84 $77.75
Specialist
8 Administrative Specialist $32.87 $36.87
9 Senior Training Specialist $86.67 $96.46
10 |[Training Specialist $60.20 $67.00
11 |Senior Business Process $97.73 $110.59
Reengineering Specialist
12 |JBusiness Process $83.15 $94 .57
Reengineering Specialist
13 Senior Systemg Analyst $102.81 5111.00
14 |Systems Analyst $86.41 $90.70
15 |Program Analyst $60.20 $67.00
16 |[Financial Analyst $60.20 $67.00
17 Operations Research Analyst $88.18 $101.72
18 |Systems Architect $120.66 $124.78
19 |[Senior Information Engineer $109.79 $116.26
20 Information Engineer $93.01 $101.27
21 |Subject Matter Expert $131.87 $131.87
22 Technical Writer $41.81 $46.54

Travel G&A Rate 6.00%

April 24, 2007
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Strategic Planning and Systems Integration Contract Labor Rate Table

CAT LABOR CATEGORY ON-SITE RATE OFF-SITE RATE
NO. (Gov't Site) (Contractor Site)
Program Manager $124.78 $138.90
Project Manager $89.43 $99.54
Senior:Functionail: : $134.32
fial Aldlys 389417 $101.68
Senior Logistics Analyst $89 23 $99.54
Logistics Analyst $65.58 $72.03
Database Management $72.07 $80.23
Specialist
. 8 Administrative Specialist $33.92 $38.05
9 Senior Training Specialist $89.43 $99.54
10 |Training Specialist $62.12 $69.14
11 |[Senior Business Process $100.85 $114.12
Reengineering Specialist
12 |Business Process $85.80 $97.59
Reengineering Specialist
13 |Senior Systems Analyst $106.09 $114.54
14 |Systems Analyst $89.17 $93.59
15 Program Analyst $62.12 $69.14
16 |Financial Analyst $62.12 $69.14
17 |Operations Research Analyst $90.99 $104.96
18 Systems Architect $124.51 $128.76
19 [Senior Information Engineer $113.29 $119.97
20 [JInformation Engineer $95.98 $104.50
21 |Subject Matter Expert $136.08 $136.08
22 |Technical Writer $43.14 $48.02
Travel G&A Rate 6.00%

April 24, 2007
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LABOR CATEGORY DESCRIPTIONS
1. Program Manager: Serves as the contractor’s single contract manager and shall be the

contractor’s authorized interface with the Government Contracting Officer (CO), Government
management personnel and customer agency representatives. Responsible for formulating and
enforcing work standards, assigning contractor schedules, reviewing work discrepancies,
supervising contractor personnel and communcicating policies, purposes, and goals of the
organization to subordinates. The Program Manager is responsible for overall contract
performance.

2. Project Manager: Serves as the project manager for the task order (or a group of task
orders) and shall assist the Program Manager in working with the Government Contracting
Officer, the task order level Contracting Officer Representatives (CORs), Government
management personnel and customer agency representatives. Under the guidance of the
Program Manager, responsible for the overall management of the specific task order(s) and
insuring that the technical solutions and schedules in the task order are implemented in a timely
manner.

3. Sentor Functional Analyst: Analyze user needs to determine functional and cross-
functional requirements. Performs functional allocation to identify required tasks and their
interrelationships. Identifies resources required for each task. Provides daily supervision and
direction to support staff.

4. Functional Analyst: Analyze user needs to determine functional and cross-functional
requirements. Performs functional allocation to identify required tasks and their
interrelationships. Identifies resources required for each task.

5. Senior Logistics Analyst: Performs logistic support functions. Must be familiar with the
principles of purchasing, handling, control and transportation of material and other property.
Works under limited supervision. Performs tasks in support of logistics projects. Develops,
upgrades and improves systems for tracking and reporting material, material handling
procedures, and scheduling. May supervise other Logistics Analysts or Logisticians.

6. Logistics Analyst: Performs logistic support functions. Must be familiar with the
principles of purchasing, handling, control and transportation of material and other property.
Works under limited supervision. Performs tasks in support of logistics projects. Develops,
upgrades and improves systems for tracking and reporting material, material handling
procedures, and scheduling.

7. Database Management Specialist: Must be capable of providing highly technical
expertise and support in the use of DBMSs. Must be able to evaluate and recommend available
DBMS products to support validated user requirements. Defines file organization, indexing
methods, and security procedures for specific user applications. Develops, implements, and
maintains database backup and recovery procedures for the processing environments and ensures
that data integrity, security, and recoverability are built into the DBMS applications.
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Minimum Education/Experience: Bachelor’s degree in a related field and 6 years of experlence
in DBMS analysis and programming.

8. Administrative Specialist: Provides general purpose administrative and clerical support
for project tasks. May include secretarial, word-processing, graphics, desktop publishing,
editing, and coordination.

Minimum Education: No degree is required. Must have 3 to 5 years of experience in the
appropriate area.

9. Senior Training Specialist: Conducts the research necessary to develop and revise
training courses and prepares training catalogs. Develops all instructor materials (course outline,
background material, and training aids). Develops all student materials (course manuals,
workbooks, handouts, completion certificates, and course critique forms). Trains personnel by
conducting formal classroom courses, workshops, seminars and/or computer based/computer
aided training. Provides daily supervision and direction to contractor staff.

10. Training Specialist: Conducts the research necessary to develop and revise training
courses. Develops and revises these courses and prepares training catalogs. Prepares instructor
materials (course outline, background material, and training aids). Prepares all student materials
(course manuals, workbooks, handouts, completion certificates, and course critique forms).
Trains personnel by conducting formal classroom courses, workshops, and seminars.

11. Senior Business Process Reengineering Specialist: Provide expert opinion in regards to
business process reengineering strategy, conduct studies with potential costs and benefits to
support management, organizational, and business process improvement efforts, develop
CONOPS and map out business processes and business rules, evaluate specialized tools and
solutions to aid in business change, provide support in implementing new policy/procedures,
processes, techniques, metrics/models, and other time/cost saving initiatives, work with project
teams to transition to a new business process and evaluate the success of the reengineered
process. Provides daily supervision and direction to Business Process Reengineering Specialist
or other project personnel.

Minimum Education/Experience Requirements: The Senior Business Process Reengineering
Specialist must have a Bachelor’s degree (Master’s Degree is preferred) in information systems,
management information systems or other related area and ten years of experience in business
process reengineering.

12. Business Process Reengineering Specialist: Provide expert opinion in regards to business
process reengineering strategy, conduct studies with potential costs and benefits to support
management, organizational, and business process improvement efforts, develop CONOPS and
map out business processes and business rules, evaluate specialized tools and solutions to aid in



HTC 711-07-D-0013
Attachment 3
Page 3 of 5

business change, provide support in implementing new policy/procedures, processes, techniques,
metrics/models, and other time/cost saving initiatives, work with project teams to transition to a
new business process and evaluate the success of the reengineered process.

Minimum Education/Experience Requirements: The Business Process Reengineering Specialist
must have a Bachelor’s degree in information systems, management information systems or
other related area and ten years of experience in business process reengineering.

13. Senior Systems Analyst: Under minimal supervision, applies process improvement and
re-engineering methodologies/principles to conduct process modernization projects. Develops
functional area process and data models for use in designing and building integrated, shared
software and database management systems. Translates user specifications and input from staff
members to design requirements.

Minimum Education: Bachelor's degree reéuired, Master's degree preferred.

14. Systems Analyst: Under general supervision, applies process improvement and re-
engineering methodologies/principles to conduct process modernization projects. Develops
functional area process and data models for use in designing and building integrated, shared
software and database management systems. Works to determine User requirements for
integration in to the application development process.

Minimum Education: Bachelor's degree required.

15. Program Analyst: Possesses and applies comprehensive knowledge across multiple
functional areas and task environments. Has leadership qualities in strategizing approaches and
managing project objectives. Develops, plans, and leads segments of a project. Evaluates results
and recommends changes in development and execution of project phases and meeting
schedules. Operates across multiple tasks and works independently, contributes to deliverables
and performance metrics.

Minimum Education: Bachelor’s degree in a related field is required.

16. Financial Analyst: A Financial Analyst is responsible for providing advice on and
performing professional or technical work in budget, cost, or schedule analysis and/or research.
Work requires the technical capability to assess cost, budget, or schedule implications of existing
or projected technological advances, as well as being able to evaluate the impact of new and
innovative acquisition strategies. This encompasses a basic knowledge of statistical techniques,
applied mathematics, economics, and an engineering discipline.

Minimum Education/Experience Requirements: The Financial Analyst must have a Bachelor’s
degree in business, engineering, or related field with five years of cost, budget, or schedule
analysis, operations research or engineering experience.

17. Operation Research Analyst: Formulate and apply mathematical modeling and other
optimizing methods using a computer to develop and interpret information that assists



HTC 711-07-D-0013
Attachment 3
Page 4 of 5

management with decision-making, policy formulation, or other managerial functions.
Frequently concentrates on collecting and analyzing data. May develop and supply optimal time,
cost, or logistics networks for program evaluation, review, or implementation.

Minimum Education/Experience Requirements: An Operations Research Analyst shall, as a
minimum have a Bachelor’s degree in mathematics, business, engineering, operations research,
or related field with ten years operations research experience.

18. Systems Architect: The Systems Architect is responsible for conceptualizing, designing,
developing, and overseeing complex information technology solutions/systems. Must work with
others to develop and propose new business and technical solutions and translate user objectives
into actionable business, organization and technology objectives. Architects, designs and
develops integrated information technology solutions/systems and controls project requirements,
scope, risk, and change management issues. Researches, evaluates and stays current on
emerging tools, techniques and technologies.

Minimum Education/Experience Requirements: The Systems Architect must have a Master’s
degree in computer science, information systems, engineering, or other related area and 10 years
of experience in systems analysis, design, and development or automated information systems.

19. Senior Information Engineer: Applies an enterprise-wide set of disciplines for the
planning, analysis, design and construction of information systems on an enterprise-wide basis or
across a major sector of the enterprise. Develops analytical and computational techniques and
methodology for problem solutions. Performs enterprise wide strategic systems planning,
business information planning, business and anlysis. Performs process and data modeling in
support of the planning and analysis efforts using both manual and automated tools. Applies
reverse engineering and re-engineering disciplines to develop migration strategic and planning
documents. Provides technical guidance in software engineering techniques and automated
support tools.

20. Information Engineer: Applies business process improvement practices to reengineer
methodologies/principles and business modernization projects. Applies, as appropriate, activity
and data modeling, transaction flow analysis, internal control and risk analysis and modem
business methods and performance measaurement techniques. Assist in establishing standards
for information systems procedures. Develops and applies organization-wide information
models for use in designing and building integrated, shared software and database management
systems. Constructs sound, logical business improvement opportunities consistent with
corporate Information Management guiding principles, cost savings, and open system
architecture objectives. Provides daily supervision and direction to staff.

21. Subject Matter Expert: Provides high-level assistance, expert advice, assistance,
guidance or counseling in support of management, organizational, and business improvement or
investigative efforts for all functional areas. Develop and recommends creative and innovative
solutions to customer’s problems. Conduct demonstrations and introduce leading edge
technology into systems design and development. Research, analyze, document, and report and
proposed developmental, consulting, or implementation efforts/recommendations. Provide
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expert determination on the accuracy and reasonableness of data. Support a wide variety of
technical and business assignments in all functional areas. Develops and recommends creative
and innovative solutions to customer’s problems.

Minimum Education/Experience: A subject matter expert shall, as a minimum, have a Master’s
degree and at least ten years of experience providing technical expertise within a specific
discipline and be recognized as an expert in the field.

22. Technical Writer: Assists in collecting and organizing information for preparation of user
manuals, training materials, installation guides, proposals, and other reports. Edits functional
descriptions, system specifications, user manuals, special reports, and any other customer
deliverables and documents. Assists in performing financial and administrative functions. Must
demonstrate the ability to work independently or under only under general direction.

Minimum Eductation/Experience: Associate’s degree in related field.
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TASK ORDER PREPARATION GUIDELINES

A. The Government will determine the most appropriate contract type (IAW FAR 16) for each task order.
Task orders will be limited to Firm Fixed Price (FAR 16.2) or Labor-Hour (FAR 16.6) types, with cost
reimburseable CLINSs for travel. The Contractor shall propose in accordance with the task order type specified by
the Contracting Officer (CO) in the Request for Task Order Proposal (RFTOP)
not later than the time frame specified in the RFP, generally expected to be not less than ten (10) calendar days. The
Contractor shall perform in accordance with the task order type selected by the CO indicated in the award document
or other authorized award notification.

B. When the Government has a requirement for work to be performed, the CO will notify the contractors
of: (1) the work to be performed; (2) the desired performance period; and (3) any other information considered to be
of assistance to the Contractor in preparing a proposal. The Contractor will transmit the written task order proposal
by the date and method described in the RFTOP. Offerors will normally be allowed 10 work days to respond to
RFTOPs.

C. The RFTOP shall not obligate the Government to issue task orders under this contract nor shall it
authorize the Contractor to perform any work pursuant to such requests for proposal prior to the Contractor’s receipt
of a task order.

D. Fair Opportunity to Compete.

1. Small Business Set-Aside Clause: IAW FAR 19.501 the contracting officer can unilaterally set
aside any RFP for any small business entity, which is capable of meeting the requirements and falls within the Small
Business Set-Aside general guidelines.

2. Competition is a major focus of this contract; accordingly, awardees will be highly encouraged, but
not required, to submit a proposal for every RFTOP presented to them. In the event a contractor chooses not to
provide a proposal, the Contractor shall submit a “no bid” statement to the Ordering CO with a brief explanation.
Applicable to large business primes only: If the Ordering CO discerns a trend by those large business primes in
submission of “no bids,” the Contractor’s past performance in consideration of further task order awards under this
contract will be affected and may also be negatively reflected in the Business Relations section of the Contractor
Performance Assessment Reporting System (CPARS) evaluation, unless the Contracting Officer determines
extenuating circumstances exist. Additionally, an unacceptable trend as determined by the Contracting Officer may
result in the Government not exercising an option on the contract.

a. Fair Opportunity To Compete and Task Order Awards: For the purposes of this contract, “Fair
Opportunity” allows the government to restrict competition. If the government executes such a restriction, all
primes will be notified of the restriction. When no restriction is performed, all primes are highly encouraged to
submit proposals responding to the RETOP.

b. Ordering Clause: IAW FAR 16.505, Ordering, all multiple award contractors shall be provided
a fair opportunity to be considered for each order in excess of $2,500 pursuant to the procedures established in this
section, unless the contracting officer determines that:

i. The agency’s need for the services or supplies is of such urgency that providing such
opportunity to all such contractors would result in unacceptable delays.

ii. Only one such contractor is capable of providing the services or supplies at the level of
quality required because the services or supplies ordered are unique or highly specialized.

iii. The task/delivery order should be issued on a sole source basis in the interest of economy
or efficiency because it is a logical follow-on to an order already issued under the contract, provided that all
awardees were given a fair opportunity pursuant to the procedures in this clause to be considered for the original
order.
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1v. It is necessary to place an order to satisfy a minimum guarantee.

E. Task order proposals shall normally consist of the following: a management and technical volume, a
past performance volume, and a cost/price proposal volume. The technical volume shall not exceed ten (10) pages
in length; past performance shall not exceed five (5) pages in length; and the cost/price proposal volume shall not
exceed five (5) pages in length. Total page count, therefore, will not exceed twenty (20) pages. Resumes, if
required, are not included in the page content. Contractors may submit a “standing proposal” which contains only
standard terms and conditions applying to most or all of their task orders. The Contractor then need only reference
the applicable terms and conditions from the standing proposal in their technical proposal for each RFETOP. When
oral presentations are authorized, the contractor shall submit the same information required in written proposals and
shall immediately submit a written record of the oral presentation. Specific instructions for will be provided in each
RFTOP.

1. If a Firm-Fixed-Price (FFP) task order is contemplated as a result of issuance of a RFTOP,
contractors will be required to prepare a FFP proposal. The Contractor shall provide and be evaluated at a bottom
line price for the entire effort. However, to facilitate the technical evaluation, the Contractor shall provide a
breakout of labor categories, descriptions, and hours for personnel proposed.

2. If a Labor-Hour (LH) task order is contemplated as a result of issuance of a RFTOP, the task order
proposal will specify the staffing plan, the estimated number of hours for each labor category, and the exact, fully-
burdened hourly rates to be charged, including a general discussion of how the hours were developed. The
contractor shall work closely with the government in monitoring the “burn rate” of these task orders to ensure
adequate funding is available to meet task order requirements.

3. Travel-Cost Reimbursable: Cost reimbursable CLINs may be used in any task order. Travel cost
will be based on estimated costs per the Joint Travel Regulation (JTR) Vol. #2. Cost estimates will be based on
number of trips, number of personnel, and location Per Diem Rate as posted on
https://secureapp2.hqda.pentagon.mil/perdiem/. The government may give a To Be Determined (TBD) for travel
and will provide the cost estimate for that CLIN. The contractor should use this cost estimate in its overall price
proposal.

F. The Government may issue task orders with option periods when it is determined appropriate in
accordance with FAR 17.2. A task order with options shall be evaluated in accordance with FAR 52.212-2(b),
Evaluation - Commercial Items.

G. Award of task orders will be accomplished using a best value determination process as defined in FAR
Part 15 and specified in the RFTOP.



