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ITEM NO SUPPLIES/SERVICES QUANTITY
0001 12

Labor
FFP
lAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST947173AOOI
SIGNAL CODE: A

UNIT
Months

ITEM NO SUPPLIES/SERVICES QUANTITY
000101

UNIT
Months

Funding for Task 1&2
FFP
IAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST947173AOOI
SIGNAL CODE: A

ACRN AB
CIN: F3ST947173AOOI0000AB

UNIT PRICE
$89,255.29

HTC711-07-D-0015
0002
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AMOUNT
$1,071 ,063.48



ITEM NO SUPPLIES/SERVICES QUANTITY
000102

ITEM NO
0002
OPTION

UNIT
Months

Funding for Task 3
FFP
lAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST94 7173AOOI
SIGNAL CODE: A

ACRN AA
CIN: F3ST947173AOOIOOOOAA

UNIT
Months

Optional
FFP
Task 2 Sub Task2 lAW PWS Para 1.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)
12 Months X $15,224.77/Mon = $182,937.24
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
0003

UNIT
Lot

Travel
COST
lAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST947173AOOI
SIGNAL CODE: A

HTC711-07-D-0015
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ITEM NO SUPPLIES/SERVICES QUANTITY
000301

UNIT
Lot

Funding for Travel
COST
lAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST947173AOOI
SIGNAL CODE: A

ACRN AB
CIN: F3ST947173AOOI0000AB

ITEM NO SUPPLIES/SERVICES QUANTITY
000302

UNIT
Lot

Funding for Travel
COST
lAW PWS dated 24 July 2007
FOB: Destination
PURCHASE REQUEST NUMBER: F3ST947173AOOI
SIGNAL CODE: A

ACRN AA
CIN: F3ST947 I73AOOI0000AA
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$0.00

$24,000.00

$0.00

$16,000.00



ITEM NO
1001
OPTION

ITEM NO
1002
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor
FFP
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT
Months

Optional
FFP
Task 2 Sub Task2 lAW PWS Para 1.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
1003
OPTION Travel

COST
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

UNIT
Lot

UNIT PRICE
$92,378.27

UNIT PRICE
$15,757.11

HTC711-07 -D-OO15
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AMOUNT
$1,108,539.24

AMOUNT
$189,085.32



ITEM NO
2001
OPTION

ITEM NO
2002
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor
FFP
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT
Months

Optional
FFP
Task 2 Sub Task2 lAW PWS Para 1.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
2003
OPTION Travel

COST
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

UNIT
Lot

UNIT PRICE
$95,611.00

UNIT PRICE
$16,309.36

HTC711-07 -D-OO15
0002
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AMOUNT
$1,147,332.00

AMOUNT
$195,712.32



ITEM NO
3001
OPTION

ITEM NO
3002
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor
FFP
lAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT
Months

Optional
FFP
Task 2 Sub Task2 lAW PWS Para 1.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
3003
OPTION Travel

COST
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

UNIT
Lot

UNIT PRICE
$98,956.84

UNIT PRICE
$16,880.40
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AMOUNT
$1,187,482.08

AMOUNT
$202,564.80



ITEM NO
4001
OPTION

ITEM NO
4002
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor
FFP
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT
Months

Optional
FFP
Task 2 Sub Task2 IAW PWS Para l.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
4003
OPTION Travel

COST
IAW PWS dated 24 July 2007
FOB: Destination
SIGNAL CODE: A

UNIT
Lot

UNIT PRICE
$101,383.51

UNIT PRICE
$17,294.43

HTC711-07-D-0015
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AMOUNT
$1,216,602.12

AMOUNT
$207,533.16



CLIN
0001
000101
000102
0002
0003
000301
000302
1001
1002
1003
2001
2002
2003
3001
3002
3003
4001
4002
4003

INSPECT AT
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

INSPECT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
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ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

DELIVERY INFORMA nON

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

0001 POP 01-OCT-2007 TO N/A USTC/J5 F3ST94
30-SEP-2008 SCHAEFER, PHYLLIS

702 SOUTH SCOTT DR, BLDG 1961
SCOTT AFB IL 62225-5357
618-229-1575
FOB: Destination

000101 POP 01-OCT-2007 TO N/A N/A
30-SEP-2008 FOB: Destination

000102 POP 01-OCT-2007 TO N/A N/A
30-SEP-2008 FOB: Destination

0002 POP 01-OCT-2007 TO N/A N/A
30-SEP-2008 FOB: Destination
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0003 POP 01-OCT-2007 TO N/A USTCIJ5 F3ST94
30-SEP-2008 SCHAEFER, PHYLLIS

702 SOUTH SCOTT DR, BLDG 1961
SCOTT AFB IL 62225-5357
618-229-1575
FOB: Destination

000301 POP 01-OCT-2007 TO N/A N/A
30-SEP-2008 FOB: Destination

000302 POP 01-OCT-2007 TO N/A N/A
30-SEP-2008 FOB: Destination

1001 POP 01-OCT-2008 TO N/A USTC/J5 F3ST94
30-SEP-2009 SCHAEFER, PHYLLIS

702 SOUTH SCOTT DR, BLDG 1961
SCOTT AFB IL 62225-5357
618-229-1575
FOB: Destination

1002 POP 01-OCT-2008 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2009 FOB: Destination

1003 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2008 FOB: Destination

2001 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCAnON) F3ST94
30-SEP-20 I0 FOB: Destination

2002 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 I0 FOB: Destination

2003 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 I0 FOB: Destination

3001 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2011 FOB: Destination

3002 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 II FOB: Destination

3003 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 II FOB: Destination

4001 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2008 FOB: Destination

4002 POP 01-OCT-2011 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 12 FOB: Destination

4003 POP 01-OCT-2011 TO N/A (SAME AS PREVIOUS LOCAnON) F3ST94
30-SEP-2012 FOB: Destination
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AA: 97X4930.FD50 6F8 70AB 124000 G52XO I 59290000000667100 F671 00
AMOUNT: $620,800.00
CIN F3ST947173A0010000AA: $620,800.00

AB: 97X4930.FD50 6F8 70AB 124000 G52X04 59290 000000 667100 F671 00 ESP:PD
AMOUNT: $490,263.48
CIN F3ST947173AOO IOOOOAB:$490,263.48

52.217-5
252.232-7003

Evaluation Of Options
Electronic Submission of Payment Requests

JUL 1990
MAR 2007

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed i
years 6 months
(End of clause)
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The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest
classification stated on the Contract Security Classification Specification (DD Forn1 254) attached to this
solicitation.

(2) Comply with the health and safety mles of the Government installation that concern related activities not directly
addressed in this contract;

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor
and Government personnel performing or in any way coming in contact with the performance of this contract; and

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and
safety purposes.

(b) The contracting officer may, by written order, direct Air Force Occupational Safety and Health (AFOSH)
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments
resulting from such direction will be in accordance with the Changes clause of this contract.

(c) Any violation of these health and safety mles and requirements, unless promptly corrected as directed by the
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this
contract. (End of clause)

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it
to the issuing base pass and registration office or security police for processing. When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver's license, current vehicle registration,
and a valid vehicle insurance certificate to obtain a vehicle pass.
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(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site.

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AFI 31-10 I, Volume I, The Air Force Installation Security Program, and AFT31-50 I, Personnel
Security Program Management, as applicable.

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(a) For installation(s)/Iocation(s) cited in the contract, contractors shall ensure Common Access Cards (CACs) are
obtained by all contract or subcontract personnel who meet one or both of the following criteria:

(2) Perform work which requires the use of a CAC for installation entry control or physical access to facilities and
buildings.

(I) Contractors shall provide a listing of personnel authorized a CAC to the contracting officer. The contracting
officer will provide a copy of the listing to the government representative in the local organization designated to
authorize issuance of contractor CACs (i.e., "authorizing official").

(2) Contractor personnel on the listing shall each complete and submit a DD Form I 172-2 or other authorized DoD
electronic form to the authorizing official. The authorizing official will verify the applicant's name against the
contractor's listing and return the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnel will proceed to the nearest CAC issuance workstation (usually the local Military Personnel
Flight (MPF) with the DD Form 1172-2 and appropriate documentation to support their identification and/or
citizenship. The CAC issuance workstation will then issue the CAe.

(c) While visiting or performing work on installation(s)/Iocation(s), contractor personnel shall wear or prominently
display the CAC as required by the governing local policy.
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(I) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an
updated listing to the contracting officer who will provide the updated listing to the authorizing official;

(2) Return CACs in accordance with local policy/directives within 7 working days of a change in status for
contractor personnel who no longer require logical or physical access;

(3) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration
date; and

(e) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs
issued to their personnel to the issuing office or the location specified by local policy/directives.

DOCUMENT TYPE
Attachment I

DESCRIPTION
Performance Work
Statement
DD Form 254

PAGES
7

DATE
24-JUL-2007

ADMIN/INVOICING DATA
WIDE AREA WORKFLOW - RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR
FEES TO USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow-
Receipt and Acceptance (WA WF-RA) system at https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DF AS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DF AS about payment status. You can also access payment information
using the DF AS myInvoice web site at https://myinvoice.csd.disa.mil/lindex.html

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

I HTC711-07-D-0015
I 0002

mailto:cco-af-vpis@dfas.mil.
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I lEXU6
I HTC711

I HTC711
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USTRANSCOM THEATER CONCEPTS AND ANALYSIS
Performance Work Statement (PWS)

20 JULy 2007

1.1 Background. The purpose of U.S. Transportation Command's (USTRANSCOM) designation as the
Distribution Process Owner (DPO) is to oversee the overall effectiveness, efficiency, and alignment of
Department of Defense (DOD)-wide distribution activities including force projection, sustainment, and
redeployment/retrograde operations, and establish the concepts and operational frameworks related to the
planning and execution of transportation operations. The designation of USTRANSCOM as the DPO is
the foundation for collaboration between USTRANSCOM and numerous organizations, including OSD,
the Joint Staff, Military Services, DLA, GSA, and the other Unified Commands. This is a comprehensive
effort with profound business process changes to DOD global distribution system in order to transform
end-to-end distribution processes for the benefit of the warfighter. To accomplish this, the DPO requires
distribution transformational strategy support and analysis capability.

1.2 Scope. This Performance Work Statement (PWS) contains requirements for strategic concept
development and analytical services encompassing distribution business practices. The specific tasks are:

Task Area 1: Contract-Level and Task Order Management
Task Area 2: Distribution Transformation
Task Area 3: Joint Deployment and Distribution Enterprise (JDDE)/Integrated Distribution Lane

(IDL) Initiatives and Analysis

Performance Objective. This task consists of functional activities relating to administration and
management of this effort. The contractor shall provide program management of contractor personnel
performing tasks in this order. The contractor shall designate a principal point of contact for technical
Issues.

The contractor shall provide a centralized program management capability at the contractor site. This
function shall encompass administrative, clerical, documentation, and related functions that provide
general support for the program.

The contractor shall provide support by preparing documents such as briefings, point papers, and meeting
minutes related to status ofthe performance of this task order.

1.3.1.1 Subtask 1: Task Order Management Plan. The contractor shall provide a task order
management plan describing the functional approach, organizational and financial resources, supporting
organizational structure and management controls that the contractor will employ in accordance with
tasks and deliverables in this PWS. The draft plan shall be submitted within 15 days of award. The
Government will have 10 days to review the plan and provide comments. The Contractor shall have five
days from receipt of the Government's comments to submit the final plan.
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1.3.1.2 Subtask 2: Monthly Status Report. The Monthly Status Report (MSR) outlines the current
funding status and a brief synopsis of the efforts completed, deliverables provided, and conferences and
trips conducted/attended during the reporting period. The MSR is due monthly within the first five
working days of each month.

1.3.1.3 Subtask 3: In Progress Review. The Contractor shall meet with the Functional
Manager/Contracting Officer Representative (COR) monthly or periodically as the COR may require, to
discuss any problems with current tasks, assignment of future tasks, and to obtain government decisions
or guidance necessary to contractor performance. In progress review is as required but could be
performed as often as monthly.

Performance Objective: The contractor shall provide logistics (including supply, distribution, and
transportation) and functional process improvement expertise and support to the DPO Program
Management and Strategy Division (TCJ5/4-S) for the management and execution of DPO programs and
transformational initiatives. The contractor shall review, analyze, and provide practical solutions for
distribution processes and practices in support ofDPO transformation and improvement objectives.

1.3.2.1 Subtask 1: DPO Support. The contractor shall organize, faciiitate, and/or participate in
integration efforts that are conducted with the construct of the DPO corporate structure (e.g., Integrated
Process Teams or IPTs) sourced with participants from USTRANSCOM, the Military Services, the
Combatant Commands, and agencies worldwide. Distribution improvement efforts shall include analysis
of distribution performance against overall objectives and integration with Service, Agency, Theater,
Joint Staff, and OSD initiatives. The contractor shall identify opportunities to improve the overall
performance of the global distribution system, which support the priorities identified by the DPO and
TCJ5/4. The contractor shall continually assess and regularly report progress in meeting DPO initiatives,
project goals, objectives, and schedules.

1.3.2.2 Subtask 2: Transformational Support. This subtask consists of functional activities relating to
development, training, testing, integration and implementation of transformational initiatives such as:

1.3.2.2.1 Deployable Distribution Command and Control (D2C2):" USTRANSCOM, as the DPO, is
developing a suite of capabilities necessary to ensure the rapid deployment and distribution of forces and
materiel in support of the five Geographic Combatant Commands. The contractor shall support:

a. Joint Deployment and Distribution Operation Center (JDDOC) augmentation.
JDDOC optimizes the end-to-end distribution process by linking supported Combatant
Commanders to national partners. The contractor shall assist in the assessment and
development of JDDOC capabilities.

b. Joint Task Force-Port Opening (JTF-PO) Capability. JTF-PO addresses gaps in the
military's ability to respond to contingency events with a coherent, expeditionary joint
port opening and distribution capability. The contractor shall assist in the development
and fielding of a Sea Port of Debarkation (SPOD) JTF-PO capability and enduring force
sourcing solutions for the Aerial Port of Debarkation (~OD) and SPOD capability.

c. OPTIONAL: Director Mobility Forces-Surface (DM4-S). DM4-S leverages DM4-Air
successes and will synchronize and direct the movement of surface transportation
resources to ensure uninterrupted throughput at Portg of Debarkation (air and sea) to
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theater destinations as directed by the Combined/Joint Force Land Component
Commander. The contractor shall leverage and synchronize the JDDOC and JTF-PO
actions developed above with the Director Mobility Forces-Surface (DM4-S) initiative.

1.3.2.2.2 Joint Deployment and Distribution Enterprise (JDDE) Control Initial Capabilities
Document (ICD). The contractor shall assist in the establishment of the "Common Theater-Level Joint
D2 Capabilities Template" called for in the ICD to implement a Theater Enterprise Deployment and
Distribution (TED2) focused on attaining unity of effort across the JDDE. The contractor shall assist in
defining common theater tasks, functions and control capabilities; defining common information
technology support requirements; developing required functional skills framework; and attaining
consensus on a common theater deployment and distribution capability template.

1.3.2.3 Subtask 3: Solution Development/Joint Capabilities Integration and Development System
(JCIDS) Support. The contractor shall provide analysis as required, develop formal products, and assist
in coordinating material relating to the JCIDS process, Joint Requirements Oversight Council (JROC), or
other staff submissions and activities regarding the above mentioned initiatives. The contractor shall
provide expertise in the development of new Doctrine, Organization, Training, Material, Leadership and
Education, Personnel, and Facilities (DOTMLPF) Change Request (DCR) analysis report in accordance
with CJCSI 3170.01E, dated 11 May 2005. The contractor shall develop Functional Area Analysis,
Functional Needs Analysis, and Functional Solution Analysis for DPO transformation ip.itiatives as
required. The contractor shall leverage and synchronize the JCIDS actions developed by DPO National
partners to reduce redundancy and improve unity of effort.

1.3.3. Task Area 3: Joint Deployment and Distribution Enterprise (JDDE)/lntegrated Distribution
Lane (IDL) Initiatives and Analysis

Performance Objective: This task consists of programmatic, functional, and technical activities relating
to analysis of enterprise performance. The contractor shall provide distribution performance and process
improvement analysis with recommendations aimed at improving the JDDE. The contractor shall provide
program management and functional process improvement support to TCJ5/4-S for emerging and existing
initiatives focused on attaining reliable, consistent, predictable distribution to the customer. The
contractor shall analyze distribution performance and assist in the creation of DPO efforts to focus and
improve service.

1.3.3.1 Subtask 1. Monthly Integrated Distribution Lane (IDL)/Time Definite Delivery (TDD)
Performance Report Status. The contractor shall use process improvement methodology to implement
and expand Time Definite Delivery (TDD). The contractor shall identify distribution improvement
opportunities with recommended courses of action. The contractor shall develop and submit for
publication a monthly IDL Performance Report for each identified lane to include an executive summary,
observation and analysis, and way-ahead recommendation section. The contractor will coordinate with
various Government activities to gather and consolidate data for the report. The report is to be published
electronically. '

1.3.3.2 Subtask 2: Cross-COCOM IDL Reviews. The contractor shall conduct and submit for
presentation to the Distribution Steering Group (DSG) cross-Combatant Command reviews twice per
year. As required, the contractor shall facilitate additional IDL reviews, schedule Video Teleconferences
and prepare position papers, briefings, and meeting minutes. The contractor shall continue fo assist
Government efforts to educate the distribution community on the IDL concept and expand IDLs to
include General Service Administration and ServIce Supplier data, and other Transportation modes.
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2.1. Deliverables/Delivery Schedule: All references to days are defined as calendar days unless
otherwise specified.

SOW Task # Deliverable Schedule
Draft Final

1.3.1.1 Task Order Management Plan Within 15 days of NLT 5 days after draft
contract award approval.

1.3.1.2 Monthly Status Report (MSR) As directed by the NLT 5 working days
Government following month; final

due last day of contract
1.3.2.1 DPO IPT Initiatives As directed by the Monthly in-progress

Government deliverables
documented in the
MSR (1.3.1.2)

1.3.2.2 Transformational As directed by the Monthly in-progress
Initiatives/Activities Government deliverables

documented in the
MSR (1.3.1.2)

1.3.2.2.1.c Transformational As directed by the MontWy in-progress
Initiatives/Activities Government deliverables
(Optional Task-to be provided documented in the
only if exercised) MSR (1.3.1.2)

1.3.2.3 DCR Initiatives/Reports As directed by the Monthly in-progress
Government deliverables

documented in the
MSR (1.3.1.2)

1.3.3.1. Monthly IDL Performance 5 days of NLT 5 days after
Reports Government receipt of Government

tasking comments

1.3.3.2 DSG Cross-COCOM Reviews 5 days after NLT 5 days after
Government receipt of Govenunent
tasking comments

1.3.3.2 IDL Reviews As directed by the NLT 5 days after
Government receipt of Government

comments
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Performance Threshold
oA_' .>..;'''~

Provide deliverables on time in complete,
concise fonnat

A 95% compliance rate is acceptable to
provide deliverables IAW PWS.

Facilitate meetings and briefings and
maintain effective coordination with
government POCs.

A 95% compliance rate is acceptable to
provide on time, capture the pulse of
USTRANCOMIDPO issues and initiatives,
and gear to intended target audience IAW
PWS.

Both the Government and the contractor will retain copies of any GFE/GFI listings for traceability and
accountability. GFE/GFI provided to the contractor team and used at the contractor facility will be
managed and controlled by the contractor. Software provided by the Government and used at contractor
facilities will be treated as GFE. The contractor shall release all GFE to the Government upon
tennination of the specific task or subtask, whichever date is earlier.

The Government will provide an office environment and provide the following resources to the contractor
for task performance:

• The Government will provide workspace at a Government facility fo contractor employees in
support' of this requirement.

• The Government will provide all standard normal office equipment (office work area, telephone,
computer, software, base network access, etc.) for official use only during task performance.

The use of other contractor-requested Government office space, etc, will be evaluated on an "as needed"
basis, and USTRANSCOM will grant approval for use if it does not conflict with mission requirements as
mutually agreed upon. The Government will furnish appropriate user identification cards and passwords
for shared resources. Multiple sources of data are required throughout the terms of this PWS and shall be
provide by the Government in a timely manner.

4.1. Place of Performance: The primary place of performance is Scott AFB, IL. The Government will
provide space for up to six contractor personnel at Scott AFB, IL. The contractor shall provide work
space for any additional personnel.

Base period is I October 2007 through 30 September 2008 (FY 08).
First option year is 1 October 2008 through 30 September 2009 (FY 09).
Second option year is 1 October 2009 through 30 September 2010 (FY 10).
Third option year is 1 October 2010 through 30 September 2011 (FYI 1).
Fourth option year if 1 October 2011 through 30 September 2012 (FY12).
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4.3. Travel: Performance under this Task Order may require contractor travel within and outside the
Continental United States. The Government will reimburse contractor for travel expenses subject to
Federal Acquisition Regulation and Joint Travel Regulation. All contractor travel shall be coordinated
with and approved primary or alternate Contracting Officer representative (COR) prior to incurring any
travel expenses. Contractor invoices (along with associated receipts) shall support all travel
reimbursement requests. The contractor shall identify personnel who will be traveling in sufficient time to
obtain the lowest possible rates for airfare, rental car and lodging. The Government will not reimburse
local travel and related expenses to the Contractor for daily travel to or from work at Scott AFB. Travel
is estimated at $40,000 annually.

The contractor shall establish, document, and execute procedures to comply with contractor requirements
cited in AFI 31-601. The Contractor shall acquire all necessary installation passes for contractor
personnel. Contractors operating on government installations shall ensure their personnel always wear a
contractor-furnished identification badge and provided USTRANSCOM Security Badges on their outer
clothing, on the front of the body, between the neck and the waist, and it shall be visible at all times.

4.5. Notification of Installation Security:
The contractor shall notify local security personrlel of contract start at each installation IA \'1-/ AF FAR Sup
5352.204-9000, Notification of Government Security Activity and Visitor Group Security Agreements.
At a minimum, the security agreement shall address the following topics:

VisitorN ehicle Pass
National Agency Check (NAC) (AP Form 2584) as required
Restricted Area Badges, AF Form 1199, as required
Designated Government security manager
Issue and turn in
Control and accountability
Inventories
Associated training
Escorts
Pre-announcement Procedures

4.6. Security Regulation Compliance:
The contractor is required to comply with all security regulations and directives as identified
herein, and other security requirements in this contract. The contractor shall comply with DD
Form 254, Contract Security Classification Specification.

All Contractor personnel shall possess SECRET Security Clearances. All on-site contractor personnel
shall be required to have access to SECRET information or data within a government-controlled space at
start of contract award. The contractor shall ensure that sufficient personnel on duty have appropriate
security clearance to accomplish all services specified in this PWS. .

4.8. Inspection and Acceptance Criteria:
All work performed under this statement of work, anq all final deliverables provided under this statement
of work, are subject to inspection and acceptance by the Government.
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All deliverableswill be submitted to the COR in electronic format. Deliverables in electronic format on
MS 2000 Office or other compatible software shall be delivered on Compact Disk (CD) for large files.
Multiple deliveries may be combined on a CD. All deliverables will be submitted to the respective COR.

Nondisclosure Agreement for Contractor Employees. The Government will require Contractor personnel
to sign a non-disclosure statement to protect non-public information of other Contractors and/or
Government.

Task Area 1: Contract-Level and Task Order Management, 260 hours
Task Area 2: Distribution Transformation, 5,760 hours
Task Area 2: OPTIONAL: Distribution Transformation. DM4-S, 1,920 hours
Task Area 3: JDDE/IDL Initiatives and Analysis, 5,760 hours



DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING

CONTRACT SECURITY CLASSIFICATION SPECIFICATION a. FACILITY CLEARANCE REQUIRED

SECRET
(The requirements of the 000 industrial Security Manual apply b. LEVEL OF SAFEGUARDING REQUIRED

to all security aspects of this effort.) NONE
2. THIS SPECIFICATION IS FOR: IXand complete as applicable) 3. THIS SPECIFICATION IS: (X and complefe as applicable)

X
a. PRIME CONTRACT NUMBER X a ORIGINAL (Complele dale in aDcases)

DATE (Y¥YYMMDD)

HTC711-07-R-0005 2007/10101
b. SUBCONTRACT NUMBER b. REVISED (Supercedes I REVISION NO. DATE (Y¥YYMMDD)

all previous specs)

C. SOLICITATION OR OTHER NUMBER DUE DATE (YYYYMMDD)
c FINAL (Complete Hem5 in all cases)

DATE (Y¥YYMMDD)

4. IS THIS A FOllOW-ON CONTRACT? ~YES L.!J NO. If yes, complete the following

Classified material received of generated under ____ is transferred to this follow-on contract.

5. IS THIS A FINAL DD FORM 2541 L-J YES L.!J NO. If yes, complete the following

In response to the contractor's request dated retention of the classified material is authorized for the period of

6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)

a NAME. ADDRESS, AND ZIP CODE b CA: lXEU6 c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

Paragon Technology Group Inc. DSS
DSICO

8229 Boone Blve ATTN: CVA

Vienna Va. 22182 GECODE 2780 Airport Drive
Suite 400
Columbus. OH 43216-5006

7. SUBCONTRACTOR
a NAME, ADDRESS, AND ZIP CODE bCAGE CODE c, COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

N/A N/A

8. ACTUAL PERFORMANCE
a LOCATION bCAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address. and Zip Code)

USTRANSCOMfTCJ5/4 Defense Investigative Service (S21SL)
508 Scott Drive

11132 South Towne Square, Ste 205Scott AFB IL 62225
St. Louis, MO 63123-7818

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

Provide functional support to USTRANSCOMfTCJ5/4-P Transportation Policy and Doctrine Division (TCJ5/4-P)

10. CONTRACTOR Will REQUIRE ACCESS TO: YES NO 11. PERFORMING THIS CONTRACT, THE CONTRACTOR Will: YES NO

a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X 8. HAVE ACCESS TO CLASSIFIED INFORMATION ONl Y AT ANOTHER CONTRACTOR'S FACILITY OR A XGOVERNMENT ACTIVITY

b. RESTRICTED DATA X b. RECEIVE CLASSIFIED DOCUMENTS ONL Y X
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X c. RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA X d. FABRICATE. MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION X e. PERFORM SERVICES ONL Y X

(1) Sensitive Compartmented Information (SCt) X I. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S. XPUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES

(2) Non-SCt X g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION CENTER (OTIC) OR XOTHER SECONDARY DISTRIBUTION CENTER

f. SPECIAL ACCESS INFORMATtON X h. REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i. HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION X j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i. LIMITED DISSEMINATION INFORMATION X k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j. FOR SPECIAL USE ONLY INFORMATION X I. OTHER (Specffy) :
k. OTHER (Spedly)
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12. PUBLIC RELEASE. Any information (classified orllnclassified) pertaining to this con:ract shall not be released tor public disseminalion excepl as provi:led

oy the Induslnal Socurity Manual or unless it has been approved for public release by appropnate U.S. Go,'emment authority, Proposed public releases shall

be submilled for approval prior to release 0 Direct 00 Through (Specrfy)

USTRANSC01vf Punlic Affairs. AIl1l: TCPA. 50H Scott Dri\'e. Scott AFB IL 62125-5257. Commercial (61Sj 229-1 1(,2, DSN 779-1162.
Public rcle.ase of Scnsitivc Compilrlm<:nl<:d Infonnation or COMSEC material is not ittlthorizcd.

te the Directorate for Freedom of Informmion and Security Review. Office of the Assistant Secretary of Defense (PUblic Anairs)' for revrew.
'In the case of non-ODD User Agencies. requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The securily classificatron guidance needed for this classified alfol1 is identified below. If any dilflculiy is encountered in applying this
guidance or if any other contnbuung tactor indicates a need for changes In Ihis gUidance. the conlractor is authorized and enccuraged to provide recommended
Changes: to challenge the guidance or the classification aSSigned to any informatIOnor materia! furnished or generated under thIScontracl; and to submit any
quesuons for imerpretalion of this guidance to ihe official idenlffied below. Pending final decision. the informallon involved shall be handled and protected at the
highest leve! of claSSIfication assigned or recommended. (Fill in as appropriate fDr the classified effort Attach. or forward under separale correspond9nc9. any
documfJOIs/guides/9xlracls referenced Ilcrein. Add addiUon"f pagos as needed IDprovide complefe guidance.)

Ref. Block Sc; For work done on Scott AFB. the 375th SFS:SFAC, 20 I W. Winters, Scott AFI3 lL 62225, is the cognizant security
office.

Compliance with the National Industrial Security Program Operating Manual (NISPOM), (http://fas.org/irpioffdocsreo 12829) Air
Force, L;STRAl'-:SCOM, and Scott AFB, security practices is required.

Reference block 10j. FOIJO applies. Reference DOD 5200, I-R, Appendix 3, which provides guidance on controlling FOUO
infomlatioll.

Ref Blocks II a, b & c: Contractor will not routinely work with classified infonnation but may on occasion require classified access
in perfonnance of this contract. The COI1tTactorwill not create or generate ,my classified material as part of this contract.

14. ADDITIONAL SECURITY REQUIREMENiS. Requirements. in addition to iSM requirements. are established for this conlrnct
(If Yes. idMfify rhe perlineni conlroclual clauses in t.~econtracf documenl i/self, or provido an appropriate statemonl whicll iclentifles the addi/ronal
requirements. Provide a copy of I/Ie requirements 10 tile cognizant security offico. Use lIem 13 If addltiDnai space is needed.)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant sacurily offLce. Yes No
(If Yes, explain and idenllfy specIfic "reas or 9!ements carved oul and the activiry responsible for inspecfiolls. Use Irem 13 if additional space IS needed.)

inforrna}ion to be released or generated under this classified effort. All questions shall be referred to the official named below.

,~~AME OF CE~TIFYI.N'G tFICIAL b, TITLE c. TELEPHONE (Incfude Area Code)

,LOR/EJt~/;A..J.-\NSpr!" ( ; , COl'\TRACTOR OF-TICER REPRESENTATIVE
\ ./.i (,-·r~/:. I // ~·x:..~l~(. L~L/':-'//
d. ADDREjSS (Include ZIp Code) j

CSn_A.NSCO:vf TCJ5!4-S /
508 SCOTf DRrVE
SCOTT AFB ILL 62225
e. SIGNATURE

17. REQUIRED DISTRIBUTION

X •.CONrRACTOR
b. SUBCONTRACTOR

Co COGNIZANr SECUKIn' OFFICE FOK PRIME AND SUBCONTRACTOR

d. U.S_ ACTIVITY R~SPONS!BLE FOR OVERSEAS SE.CURITY ADMINISTRATION

X • ADMINISTRATIVE CONTRACTING OFF!CER

X f. 01 HERS AS NECESSARY
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