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Section SF 1449 - CONTINUATION SHEET

ITEM NO
0001

ITEM NO
000101

SUPPLIES/SERVICES QUANTITY UNIT
12 Months

Labor

FFP

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001

SIGNAL CODE: A

SUPPLIES/SERVICES QUANTITY UNIT
Months

Funding for Task 1&2

FFP

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001

SIGNAL CODE: A

ACRN AB
CIN: F3ST947173A0010000AB

UNIT PRICE
$89,255.29

NET AMT

UNIT PRICE

NET AMT

HTC711-07-D-0015

0002

Page 3 of 16

AMOUNT
$1,071,063.48

$1,071,063.48

AMOUNT

$0.00

$466,263.48



ITEM NO
000102

ITEM NO

0002
OPTION

ITEM NO
0003

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE
Months

Funding for Task 3

FEP

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001
SIGNAL CODE: A

NET AMT
ACRN AA
CIN: F3ST947173A0010000AA
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Months
Optional
EEP

Task 2 Sub Task2 IAW PWS Para 1.3.2.2(c) dated 24 July 2007
Director Mobility Forces - Surface (DM4-S)

12 Months X $15,224.77/Mon = $182,937.24

FOB: Destination

SIGNAL CODE: A

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
Travel

COST

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001
SIGNAL CODE: A

ESTIMATED COST

HTC711-07-D-0015
0002
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AMOUNT

$0.00

$604,800.00

AMOUNT

$0.00

AMOUNT

$40,000.00



ITEM NO
000301

ITEM NO
000302

SUPPLIES/SERVICES  QUANTITY UNIT
Lot
Funding for Travel

COST

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001
SIGNAL CODE: A

ACRN AB
CIN: F3ST947173A0010000AB

SUPPLIES/SERVICES  QUANTITY UNIT
Lot
Funding for Travel

COST

IAW PWS dated 24 July 2007

FOB: Destination

PURCHASE REQUEST NUMBER: F3ST947173A001
SIGNAL CODE: A

ACRN AA
CIN: F3ST947173A0010000AA

UNIT PRICE

ESTIMATED COST

UNIT PRICE

ESTIMATED COST

HTC711-07-D-0015
0002
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AMOUNT

$0.00
$24,000.00

AMOUNT

$0.00
$16,000.00



ITEM NO

1001
OPTION

ITEM NO

1002
OPTION

ITEM NO

1003
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor

FFP

IAW PWS dated 24 July 2007

FOB: Destination

SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY
12

Optional

FEP

UNIT
Months

UNIT
Months

UNIT PRICE
$92,378.27

NET AMT

UNIT PRICE
$15,757.11

Task 2 Sub Task2 IAW PWS Para 1.3.2.2(c) dated 24 July 2007

Director Mobility Forces - Surface (DM4-S)

FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY

Travel

COST

IAW PWS dated 24 July 2007
FOB: Destination

SIGNAL CODE: A

UNIT
Lot

NET AMT

UNIT PRICE

ESTIMATED COST

HTC711-07-D-0015
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AMOUNT
$1,108,539.24

$1,108,539.24

AMOUNT
$189,085.32

$189,085.32

AMOUNT

$40,000.00



ITEM NO

2001
OPTION

ITEM NO

2002
OPTION

ITEM NO

2003
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor

FFP

IAW PWS dated 24 July 2007

FOB: Destination

SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY
12

Optional

EEP

UNIT
Months

UNIT
Months

UNIT PRICE
$95,611.00

NET AMT

UNIT PRICE
$16,309.36

Task 2 Sub Task2 AW PWS Para 1.3.2.2(c) dated 24 July 2007

Director Mobility Forces - Surface (DM4-S)

FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY

Travel

COST

IAW PWS dated 24 July 2007
FOB: Destination

SIGNAL CODE: A

UNIT
Lot

NET AMT

UNIT PRICE

ESTIMATED COST

HTC711-07-D-0015
0002
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AMOUNT
$1,147,332.00

$1,147,332.00

AMOUNT
$195,712.32

$195,712.32

AMOUNT

$40,000.00



ITEM NO

3001
OPTION

ITEM NO

3002
OPTION

ITEM NO

3003
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor

FFP

IAW PWS dated 24 July 2007

FOB: Destination

SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY
12

Optional

FEP

UNIT
Months

UNIT
Months

UNIT PRICE
$98,956.84

NET AMT

UNIT PRICE
$16,880.40

Task 2 Sub Task2 IAW PWS Para 1.3.2.2(c) dated 24 July 2007

Director Mobility Forces - Surface (DM4-S)

FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY

Travel

COST

TIAW PWS dated 24 July 2007
FOB: Destination

SIGNAL CODE: A

UNIT
Lot

NET AMT

UNIT PRICE

ESTIMATED COST

HTC711-07-D-0015
0002
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AMOUNT
$1,187,482.08

$1,187,482.08

AMOUNT
$202,564.80

$202,564.80

AMOUNT

$40,000.00



ITEM NO

4001
OPTION

ITEM NO

4002
OPTION

ITEM NO

4003
OPTION

SUPPLIES/SERVICES QUANTITY
12

Labor

FFP

IAW PWS dated 24 July 2007

FOB: Destination

SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY
12

Optional

EFP

UNIT
Months

UNIT
Months

UNIT PRICE
$101,383.51

NET AMT

UNIT PRICE
$17,294.43

Task 2 Sub Task2 IAW PWS Para 1.3.2.2(c) dated 24 July 2007

Director Mobility Forces - Surface (DM4-S)

FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES  QUANTITY

Travel

COST

IAW PWS dated 24 July 2007
FOB: Destination

SIGNAL CODE: A

UNIT
Lot

NET AMT

UNIT PRICE

ESTIMATED COST

HTC711-07-D-0015
0002
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AMOUNT
$1,216,602.12

$1,216,602.12

AMOUNT
$207,533.16

$207,533.16

AMOUNT

$40,000.00



INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT

0001 Destination

000101 Destination

000102 Destination

0002 Destination

0003 Destination

000301 Destination

000302 Destination

1001 Destination

1002 Destination

1003 Destination

2001 Destination

2002 Destination

2003 Destination

3001 Destination

3002 Destination

3003 Destination

4001 Destination

4002 Destination

4003 Destination

DELIVERY INFORMATION

CLIN DELIVERY DATE

0001 POP 01-OCT-2007 TO
30-SEP-2008

000101 POP 01-OCT-2007 TO
30-SEP-2008

000102 POP 01-OCT-2007 TO
30-SEP-2008

0002 POP 01-OCT-2007 TO

30-SEP-2008

HTC711-07-D-0015
0002
Page 10 of 16

ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

UIC

F3ST94

INSPECT BY ACCEPT AT
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
Government Destination
QUANTITY SHIP TO ADDRESS
N/A USTE/IS
SCHAEFER, PHYLLIS
702 SOUTH SCOTT DR, BLDG 1961
SCOTT AFB IL 62225-5357
618-229-1575
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination
N/A N/A
FOB: Destination



0003

000301

000302

1001

1002

1003

2001

2002

2003

3001

3002

3003

4001

4002

4003

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2008 TO
30-SEP-2009

POP 01-OCT-2008 TO
30-SEP-2009

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2009 TO
30-SEP-2010

POP 01-OCT-2010 TO
30-SEP-2011

POP 01-OCT-2010 TO
30-SEP-2011

POP 01-OCT-2010 TO
30-SEP-2011

POP 01-OCT-2007 TO
30-SEP-2008

POP 01-OCT-2011 TO
30-SEP-2012

POP 01-OCT-2011 TO
30-SEP-2012

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

HTC711-07-D-0015
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USTE/ TS F3ST94
SCHAEFER, PHYLLIS

702 SOUTH SCOTT DR, BLDG 1961

SCOTT AFB IL 62225-5357

618-229-1575

FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination

USTC/J5 F3ST94
SCHAEFER, PHYLLIS

702 SOUTH SCOTT DR, BLDG 1961

SCOTT AFB IL 62225-5357

618-229-1575

FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination

(SAME AS PREVIOUS LOCATION) F3ST94
FOB: Destination
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ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930.FD50 6F8 70AB 124000 G52X01 59290 000000 667100 F67100
AMOUNT: $620,800.00
CIN F3ST947173A0010000AA: $620,800.00

AB: 97X4930.FD50 6F8 70AB 124000 G52X04 59290 000000 667100 F67100 ESP:PD

AMOUNT: $490,263.48
CIN F3ST947173A0010000AB: $490,263.48

CLAUSES INCORPORATED BY REFERENCE

52.217-5 Evaluation Of Options JUL 1990
252.232-7003 Electronic Submission of Payment Requests MAR 2007

CLAUSES INCORPORATED BY FULL TEXT

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(End of clause)

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3

years 6 months
(End of clause)

5352.215-9000 FACILITY CLEARANCE (MAY 1996)
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The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest
classification stated on the Contract Security Classification Specification (DD Form 254) attached to this
solicitation.

(End of provision)

5352.223-9001 HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (JUN 1997)
(a) In performing work under this contract on a Government installation, the contractor shall:
(1) Comply with the specific health and safety requirements established by this contract;

(2) Comply with the health and safety rules of the Government installation that concern related activities not directly
addressed in this contract;

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor
and Government personnel performing or in any way coming in contact with the performance of this contract; and

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and
safety purposes.

(b) The contracting officer may, by written order, direct Air Force Occupational Safety and Health (AFOSH)
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments
resulting from such direction will be in accordance with the Changes clause of this contract.

(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this
contract. (End of clause)

5352.242-9000 CONTRACTOR ACCESS TO AIR FORCE INSTALLATIONS (JUN 2002)

(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who make frequent
visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to
wear or prominently display installation identification badges or contractor-furnished, contractor identification
badges while visiting or performing work on the installation.

(b) The contractor shall submit a written request on company letterhead to the contracting officer listing the
following: contract number, location of work site, start and stop dates, and names of employees and subcontractor
employees needing access to the base. The letter will also specify the individual(s) authorized to sign for a request
for base identification credentials or vehicle passes. The contracting officer will endorse the request and forward it
to the issuing base pass and registration office or security police for processing. When reporting to the registration
office, the authorized contractor individual(s) should provide a valid driver’s license, current vehicle registration,
and a valid vehicle insurance certificate to obtain a vehicle pass.
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(c) During performance of the contract, the contractor shall be responsible for obtaining required identification for
newly assigned personnel and for prompt return of credentials and vehicle passes for any employee who no longer
requires access to the work site.

(d) When work under this contract requires unescorted entry to controlled or restricted areas, the contractor shall
comply with AF1 31-101, Volume 1, The Air Force Installation Security Program, and AFI 31-501, Personnel
Security Program Management, as applicable.

(e) Upon completion or termination of the contract or expiration of the identification passes, the prime contractor
shall ensure that all base identification passes issued to employees and subcontractor employees are returned to the
issuing office.

(f) Failure to comply with these requirements may result in withholding of final payment. (End of clause)

5352.242-9001. COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (AUG 2004)

(a) For installation(s)/location(s) cited in the contract, contractors shall ensure Common Access Cards (CACs) are
obtained by all contract or subcontract personnel who meet one or both of the following criteria:

(1) Require logical access to Department of Defense computer networks and systems in either:
(1) the unclassified environment; or
(i1) the classified environment where authorized by governing security directives.

(2) Perform work which requires the use of a CAC for installation entry control or physical access to facilities and
buildings.

(b) Contractors and their personnel shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of personnel authorized a CAC to the contracting officer. The contracting
officer will provide a copy of the listing to the government representative in the local organization designated to
authorize issuance of contractor CACs (i.e., “authorizing official”).

(2) Contractor personnel on the listing shall each complete and submit a DD Form 1172-2 or other authorized DoD
electronic form to the authorizing official. The authorizing official will verify the applicant’s name against the
contractor’s listing and return the DD Form 1172-2 to the contractor personnel.

(3) Contractor personnel will proceed to the nearest CAC issuance workstation (usually the local Military Personnel
Flight (MPF) with the DD Form 1172-2 and appropriate documentation to support their identification and/or
citizenship. The CAC issuance workstation will then issue the CAC.

(c) While visiting or performing work on installation(s)/location(s), contractor personnel shall wear or prominently
display the CAC as required by the governing local policy.

(d) During the performance period of the contract, the contractor shall:
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(1) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an
updated listing to the contracting officer who will provide the updated listing to the authorizing official;

(2) Return CACs in accordance with local policy/directives within 7 working days of a change in status for
contractor personnel who no longer require logical or physical access;

(3) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration
date; and

(4) Report lost or stolen CACs in accordance with local policy/directives.

(e) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs
issued to their personnel to the issuing office or the location specified by local policy/directives.

(f) Failure to comply with these requirements may result in withholding of final payment. (End of clause)

Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE

Attachment 1 Performance Work T 24-JUL-2007
Statement

Attachment 2 DD Form 254 2 10-AUG-2007

ADMIN/INVOICING DATA
WIDE AREA WORKFLOW — RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR
FEES TO USE WAWEF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow —
Receipt and Acceptance (WAWF-RA) system at https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DFAS about payment status. You can also access payment information
using the DFAS myInvoice web site at https://myinvoice.csd.disa.mil//index.html

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

CONTRACT NUMBER: [ HTC711-07-D-0015 |

DELIVERY ORDER NUMBER: [ 0002 |



mailto:cco-af-vpis@dfas.mil.

TYPE OF DOCUMENT:

CAGE CODE:

ISSUE BY DODAAC:

ADMIN DODAAC:

| Invoice and Receiving Report (Combo)

[ 1IEXUS6 |

| HTCT711 |

| HTC711 |

SERVICE ACCEPTOR / SHIP TO: [ F3ST9%4 |

PAY OFFICE DODAAC:

| F67100 |

SEND MORE E-MAIL NOTIFICATIONS:

CONTRACT ADMINISTRATOR:

CONTRACTING OFFICER:

ADDITIONAL NOTIFICATION:

HTC711-07-D-0015
0002
Page 16 of 16

| Paula. Teague@ustranscom.mil

[ William.Rachal@ustranscom.mil

Phyllis.Schaefer@ustranscom.mil

April.Guth@USTRANSCOM.mil
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Attachment 1

USTRANSCOM THEATER CONCEPTS AND ANALYSIS.
Performance Work Statement (PWS)
20 JULY 2007

SECTION 1. DESCRIPTION OF SERVICES

1.1 Background. The purpose of U.S. Transportation Command’s (USTRANSCOM) designation as the
Distribution Process Owner (DPO) is to oversee the overall effectiveness, efficiency, and alignment of
Department of Defense (DOD)-wide distribution activities including force projection, sustainment, and
redeployment/retrograde operations, and establish the concepts and operational frameworks related to the
planning and execution of transportation operations. The designation of USTRANSCOM as the DPO is
the foundation for collaboration between USTRANSCOM and numerous organizations, including OSD,
the Joint Staff, Military Services, DLA, GSA, and the other Unified Commands. This is a comprehensive
effort with profound business process changes to DOD global distribution system in order to transform
end-to-end distribution processes for the benefit of the warfighter. To accomplish this, the DPO requires

distribution transformational strategy support and analysis capability.

1.2 Scope. This Performance Work Statement (PWS) contains requirements for strategic concept

. . P . . o i
development and analytical services encompassing distribution business practices. The specific tasks are:

Task Area 1: Contract-Level and Task Order Management

Task Area 2: Distribution Transformation
Task Area 3: Joint Deployment and Distribution Enterprise (JDDE)/Integrated Distribution Lane

(IDL) Initiatives and Analysis

1.3 Specific Tasks:

1.3.1 Task Area 1: Contract Level and Task Order Management

Performance Objective. This task consists of functional activities relating to administration and
management of this effort. The contractor shall provide program management of contractor personnel
performing tasks in this order. The contractor shall designate a principal point of contact for technical

1SSues.

The contractor shall provide a centralized program management capability at the contractor site. This
function shall encompass administrative, clerical, documentation, and related functions that provide
general support for the program.

The contractor shall provide support by preparing documents such as briefings, point papers, and meeting
minutes related to status of the performance of this task order.

1.3.1.1 Subtask 1: Task Order Management Plan. The contractor shall provide a task order
management plan describing the functional approach, organizational and financial resources, supporting
organizational structure and management controls that the contractor will employ in accordance with
tasks and deliverables in this PWS. The draft plan shall be submitted within 15 days of award. The
Government will have 10 days to review the plan and provide comments. The Contractor shall have five
days from receipt of the Government’s comments to submit the final plan.



HTC711-07-D-0015-0002
Attachment 1

1.3.1.2 Subtask 2: Monthly Status Report. The Monthly Status Report (MSR) outlines the current
funding status and a brief synopsis of the efforts completed, deliverables provided, and conferences and
trips conducted/attended during the reporting period. The MSR is due monthly within the first five

working days of each month.

1.3.1.3 Subtask 3: In Progress Review. The Contractor shall meet with the Functional
Manager/Contracting Officer Representative (COR) monthly or periodically as the COR may require, to
discuss any problems with current tasks, assignment of future tasks, and to obtain government decisions
or guidance necessary to contractor performance. In progress review is as required but could be

performed as often as monthly.

1.3.2 Task Area 2: Distribution Transformation

Performance Objective: The contractor shall provide logistics (including supply, distribution, and
transportation) and functional process improvement expertise and support to the DPO Program
Management and Strategy Division (TCJ5/4-S) for the management and execution of DPO programs and
transformational initiatives. The contractor shall review, analyze, and provide practical solutions for
distribution processes and practices in support of DPO transformation and improvement objectives.

1.3.2.1 Subtask 1: DPO Support. The contractor shall organize, facilitate, and/or participate in
integration efforts that are conducted with the construct of the DPO corporate structure (e.g., Integrated
Process Teams or IPTs) sourced with participants from USTRANSCOM, the Military Services, the
Combatant Commands, and agencies worldwide. Distribution improvement efforts shall include analysis
of distribution performance against overall objectives and integration with Service, Agency, Theater,
Joint Staff, and OSD initiatives. The contractor shall identify opportunities to improve the overall
performance of the global distribution system, which support the priorities identified by the DPO and
TCJ5/4. The contractor shall continually assess and regularly report progress in meeting DPO initiatives,
- project goals, objectives, and schedules.

1.3.2.2 Subtask 2: Transformational Support. This subtask consists of functional activities relating to
development, training, testing, integration and implementation of transformational initiatives such as:

1.3.2.2.1 Deployable Distribution Command and Control (D2C2): USTRANSCOM, as the DPO, is
developing a suite of capabilities necessary to ensure the rapid deployment and distribution of forces and
materiel in support of the five Geographic Combatant Commands. The contractor shall support:

a. Joint Deployment and Distribution Operation Center (JDDOC) augmentation.
JDDOC optimizes the end-to-end distribution process by linking supported Combatant
Commanders to national partners. The contractor shall assist in the assessment and
development of IDDOC capabilities.

b. Joint Task Force-Port Opening (JTF-PO) Capability. JTF-PO addresses gaps in the
military’s ability to respond to contingency events with a coherent, expeditionary joint
port opening and distribution capability. The contractor shall assist in the development
and fielding of a Sea Port of Debarkation (SPOD) JTE-PO capability and enduring force
sourcing solutions for the Aerial Port of Debarkation (APOD) and SPOD capability.

c. OPTIONAL: Director Mobility Forces-Surface (DM4-S). DM4-S leverages DM4-Air
successes and will synchronize and direct the movement of surface transportation
resources to ensure uninterrupted throughput at Ports of Debarkation (air and sea) to
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theater destinations as directed by the Combined/Joint Force Land Component
Commander. The contractor shall leverage and synchronize the JDDOC and JTF-PO
actions developed above with the Director Mobility Forces-Surface (DM4-S) initiative.

1.3.2.2.2 Joint Deployment and Distribution Enterprise (JDDE) Control Initial Capabilities
Document (ICD). The contractor shall assist in the establishment of the “Common Theater-Level Joint
D2 Capabilities Template” called for in the ICD to implement a Theater Enterprise Deployment and
Distribution (TED2) focused on attaining unity of effort across the JDDE. The contractor shall assist in
defining common theater tasks, functions and control capabilities; defining common information
technology support requirements; developing required functional skills framework; and attaining
consensus on a common theater deployment and distribution capability template.

1.3.2.3 Subtask 3: Solution Development/Joint Capabilities Integration and Development System
(JCIDS) Support. The contractor shall provide analysis as required, develop formal products, and assist
in coordinating material relating to the JCIDS process, Joint Requirements Oversight Council (JROC), or
other staff submissions and activities regarding the above mentioned initiatives. The contractor shall
provide expertise in the development of new Doctrine, Organization, Training, Material, Leadership and
Education, Personnel, and Facilities (DOTMLPF) Change Request (DCR) analysis report in accordance
with CJCSI 3170.01E, dated 11 May 2005. The contractor shall develop Functional Area Analysis,
Functional Needs Analysis, and Functional Solution Analysis for DPO transformation initiatives as
required. The contractor shall leverage and synchronize the JCIDS actions developed by DPO National
partners to reduce redundancy and improve unity of effort.

1.3.3. Task Area 3: Joint Deployment and Distribution Enterprise (JDDE)/Integrated Distribution
Lane (IDL) Initiatives and Analysis

Performance Objective: This task consists of programmatic, functional, and technical activities relating
to analysis of enterprise performance. The contractor shall provide distribution performance and process
improvement analysis with recommendations aimed at improving the JDDE. The contractor shall provide
program management and functional process improvement support to TCJ5/4-S for emerging and existing
initiatives focused on attaining reliable, consistent, predictable distribution to the customer. The
contractor shall analyze distribution performance and assist in the creation of DPO efforts to focus and

improve service.

1.3.3.1 Subtask 1. Monthly Integrated Distribution Lane (IDL)/Time Definite Delivery (TDD)
Performance Report Status. The contractor shall use process improvement methodology to implement
and expand Time Definite Delivery (TDD). The contractor shall identify distribution improvement
opportunities with recommended courses of action. The contractor shall develop and submit for
publication a monthly IDL Performance Report for each identified lane to include an executive summary,
observation and analysis, and way-ahead recommendation section. The contractor will coordinate with
various Government activities to gather and consolidate data for the report. The report is to be published

electronically.

1.3.3.2 Subtask 2: Cross—COCOM IDL Reviews. The contractor shall conduct and submit for
presentation to the Distribution Steering Group (DSG) cross-Combatant Command reviews twice per
year. As required, the contractor shall facilitate additional IDL reviews, schedule Video Teleconferences
and prepare position papers, briefings, and meeting minutes. The contractor shall continue to assist
Government efforts to educate the distribution community on the IDL concept and expand IDLs to
include General Service Administration and Service Supplier data, and other Transportation modes.
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SECTION 2. SERVICE DELIVERY SUMMARY

2.1. Deliverables/Delivery Schedule: All references to days are defined as calendar days unless
otherwise specified.

SOW Task # Deliverable Schedule
Draft Final

15301 Task Order Management Plan Within 15 days of | NLT 5 days after draft
contract award approval.

1R3282 Monthly Status Report (MSR) As directed by the | NLT 5 working days
Government following month; final

due last day of contract
1.3.2.1 DPO IPT Initiatives As directed by the | Monthly in-progress
Government deliverables
documented in the
MSR (1.3.1.2)
132252 Transformational As directed by the | Monthly in-progress
Initiatives/Activities Government deliverables
documented in the
MSR (1.3.1.2)
19321251k Transformational As directed by the | Monthly in-progress
Initiatives/Activities Government deliverables
(Optional Task-to be provided documented in the
only if exercised) MSR (1.3.1.2)

1:322:3 DCR Initiatives/Reports As directed by the | Monthly in-progress

Government deliverables
documented in the
MSR (1.3.1.2)
1.3.3.1. Monthly IDL Performance 5 days of NLT 5 days after
Reports Government receipt of Government
tasking - comments -

1533310, DSG Cross-COCOM Reviews 5 days after NLT 5 days after
Government receipt of Government
tasking comments

13332 IDL Reviews As directed by the | NLT 5 days after
Government receipt of Government

comments
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2.2 Service Delivery Summary '

Performance Objective T L PWS Performance Threshold
e : Para oo o o
Provide deliverables on time in complete, 12351 A 95% compliance rate is acceptable to
concise format 18352 provide deliverables IAW PWS.
1.3.3
Facilitate meetings and briefings and 1.3.1 A 95% compliance rate is acceptable to
maintain effective coordination with 1.3:2 provide on time, capture the pulse of
government POCs. 1313 USTRANCOM/DPO issues and initiatives,
and gear to intended target audience IAW
PWS.

SECTION 3: GOVERNMENT-FURNISHED EQUIPMENT/INFORMATION (GFE/GFI):

Both the Government and the contractor will retain copies of any GFE/GFI listings for traceability and
accountability. GFE/GFI provided to the contractor team and used at the contractor facility will be
managed and controlled by the contractor. Software provided by the Government and used at contractor
facilities will be treated as GFE. The contractor shall release all GFE to the Government upon
termination of the specific task or subtask, whichever date is earlier.

The Government will provide an office environment and provide the following resources to the contractor
for task performance:

e The Government will provide workspace at a Government facility fo contractor employees in
support of this requirement.

e The Government will provide all standard normal office equipment (office work area, telephone,
computer, software, base network access, etc.) for official use only during task performance.

The use of other contractor-requested Government office space, etc, will be evaluated on an "as needed"
basis, and USTRANSCOM will grant approval for use if it does not conflict with mission requirements as
mutually agreed upon. The Government will furnish appropriate user identification cards and passwords
for shared resources. Multiple sources of data are required throughout the terms of this PWS and shall be

provide by the Government in a timely manner.
SECTION 4. GENERAL INFORMATION

4.1. Place of Performance: The primary place of performance is Scott AFB, IL. The Government will
provide space for up to six contractor personnel at Scott AFB, IL. The contractor shall provide work

space for any additional personnel.
4.2. Period of Performance:

Base period is 1 October 2007 through 30 September 2008 (FY 08).

First option year is 1 October 2008 through 30 September 2009 (FY 09).
Second option year is 1 October 2009 through 30 September 2010 (FY 10).
Third option year is 1 October 2010 through 30 September 2011 (FY11).
Fourth option year if 1 October 2011 through 30 September 2012 (FY12).
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4.3. Travel: Performance under this Task Order may require contractor travel within and outside the
Continental United States. The Government will reimburse contractor for travel expenses subject to
Federal Acquisition Regulation and Joint Travel Regulation. All contractor travel shall be coordinated
with and approved primary or alternate Contracting Officer representative (COR) prior to incurring any
travel expenses. Contractor invoices (along with associated receipts) shall support all travel
reimbursement requests. The contractor shall identify personnel who will be traveling in sufficient time to
obtain the lowest possible rates for airfare, rental car and lodging. The Government will not reimburse
local travel and related expenses to the Contractor for daily travel to or from work at Scott AFB. Travel

is estimated at $40,000 annually.

4.4. Security Requirements:

The contractor shall establish, document, and execute procedures to comply with contractor requirements
cited in AFI 31-601. The Contractor shall acquire all necessary installation passes for contractor
personnel. Contractors operating on government installations shall ensure their personnel always wear a
contractor-furnished identification badge and provided USTRANSCOM Security Badges on their outer
clothing, on the front of the body, between the neck and the waist, and it shall be visible at all times.

4.5. Notification of Installation Security:

The contractor shall notify local security personnel of contract start at each installation IAW AT FAR Sup
5352.204-9000, Notification of Government Security Activity and Visitor Group Security Agreements.
At a minimum, the security agreement shall address the following topics:

Visitor/Vehicle Pass

National Agency Check (NAC) (AF Form 2584) as required
Restricted Area Badges, AF Form 1199, as required
Designated Government security manager

Issue and turn in

Control and accountability

Inventories

Associated training

Escorts

Pre-announcement Procedures

4.6. Security Regulation Compliance:

The contractor is required to comply with all security regulations and directives as identified
herein, and other security requirements in this contract. The contractor shall comply with DD
Form 254, Contract Security Classification Specification.

4.7. Personnel Security Clearances:

All Contractor personnel shall possess SECRET Security Clearances. All on-site contractor personnel
shall be required to have access to SECRET information or data within a government-controlled space at
start of contract award. The contractor shall ensure that sufficient personnel on duty have appropriate
security clearance to accomplish all services specified in this PWS. '

4.8. Inspection and Acceptance Criteria:
All work performed under this statement of work, and all final deliverables provided under this statement

of work, are subject to inspection and acceptance by the Government.
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4.9. Packaging, Packing and Shipping Instructions:

All deliverables will be submitted to the COR in electronic format. Deliverables in electronic format on
MS 2000 Office or other compatible software shall be delivered on Compact Disk (CD) for large files.
Multiple deliveries may be combined on a CD. All deliverables will be submitted to the respective COR.

4.10 Additional Information

Nondisclosure Agreement for Contractor Employees. The Government will require Contractor personnel
to sign a non-disclosure statement to protect non-public information of other Contractors and/or
Government.

SECTION 5. Historical Workload:

Task Area 1: Contract-Level and Task Order Management, 260 hours

Task Area 2: Distribution Transformation, 5,760 hours

Task Area 2: OPTIONAL: Distribution Transformation. DM4-S, 1,920 hours
Task Area 3: JDDE/IDL Initiatives and Analysis, 5,760 hours
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DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING
CONTRACT SECURITY CLASSIFICATION SPECIFICATION a. FACILITY CLEARANCE REQUIRED
) ) ) ) SECRET
(The requirements of theIDoD industrial $ecunty Manual apply b LEVEL OF SAFEGUARDING REQUIRED
to all security aspects of this effort.)
NONE
2. THIS SPECIFICATION IS FOR: (x and complete as applicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)
a. PRIME CONTRACT NUMBER DATE (YYYYMMDD)
ORIGINAL i
X HTC711-07-R-0005 X a (Complete date in all cases) 2007/10/01
b. SUBCONTRACT NUMBER b. REVISED (Supercedes | REVISION NO. DATE (YYYYMMDD)
all previous specs)
A
c. SOLICITATION OR OTHER NUMBER DUE DATE (YYYYMMDD) s e it i DATE (YYYYMMDD)

4. 1S THIS A FOLLOW-ON CONTRACT?

Classified material received of generated under _

|YES l X | NO. If yes, complete the following

is transferred to this follow-on contract.

5. IS THIS A FINAL DD FORM 254? I

IYES | X ] NO. If yes, complete the following

In response to the contractor's request dated

retention of the classified material is authorized for the period of

6. CONTRACTOR

(Include Commercial and Government Entity (CAGE) Code)

a NAME, ADDRESS, AND ZIP CODE bCA: 1XEUG6 |c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
Paragon Technology Group Inc. DSS
DSICO
8229 Boone Blve ATTN: CVA
i GE CODE 2780 Airport Drive
Vienna Va. 22182 Suite 400
Columbus, OH 43216-5006
7. SUBCONTRACTOR
a NAME, ADDRESS, AND ZIP CODE b CAGE CODE |c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
N/A N/A
8. ACTUAL PERFORMANCE
a LOCATION b CAGE CODE |c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
USTRANSCOM/TCJ5/4 Defense Investigative Service (S21SL)
508 Scott Drive
Scott AFB IL 62225 11132 South Towne Square, Ste 205
St. Louis, MO 63123-7818

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

Provide functional support to USTRANSCOM/TCJ5/4-P Transportation Policy and Doctrine Division (TCJ5/4-P)

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES | NO [11. PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES [NO
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION x g;\t\g/REN}::ZE(LE;rS:gTON?#SSWIED INFORMATION ONLY AT ANOTHER CONTRACTOR'S FACILITY OR A x
b. RESTRICTED DATA X b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X | c RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA X d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION X | e PERFORM SERVICES ONLY X
(1) Sensitive Compartmented nformation (SC1 X | ' PUERTORICO,U's POSSESSIONS AND TRUST TERRITORIES X
(2) Non-SCl X %ngélééggﬁgig;rglg?gl;UE]SE%\/EIE$2'§)F DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR x
f. SPECIAL ACCESS INFORMATION X | h. REQUIRE ACOMSEC ACCOUNT X
g. NATO INFORMATION X | i HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION X | | HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i. LIMITED DISSEMINATION INFORMATION X | k BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j. FOR SPECIAL USE ONLY INFORMATION X . OTHER (Specify)
k. OTHER (Specify)

DD FORM 254, DEC 1999

PREVIOUS EDITION IS OBSOLETE
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12, PUBLIC RELEASE. Any information {classified or unclassified) pertaining fo this contract shall not be released for public dissemination except as provided
oy the Indusinai Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall

be submitied for approval prior to release :] Direct Through (Specifyj

USTRANSCOM Public Affairs, Attn: TCPA, 508 Scott Drive, Scott AFB IL 62225-5257. Commercial (618) 229-1162, DSN 779-1162.
Public release of Sensitive Compartmented Information or COMSEC matenial 1s not authorized.

tc the Directorate for Freedom of Information and Security Review. Office of the Assistant Secretary of Defense {Public Affairs)* for review.
“In the case of non-DoD User Agencies. requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidance needed for this classified alfort is identified below. If any difficuity is encountered in applying this
guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended
changes: to challenge the guidance or the classification assigned to any information or materia! furnished or generated under this contract; and o submil any
questions for interpretation of this guidance 1o the official identified below. Pending final decision, the information involved shall be handied and protected at the
nighest leve! of classification assigned or recommended. (Fill in as appropriale for the classified effort. Attach, or forward under separate comrespondence. any
documents/guides/exiracts referenced herein, Add additional pages as needed to provide complete guidance.)

Ref. Block 8c: For work done on Scott AFB, the 375th SFS/SFAC, 201 W. Winters, Scott AFB IL 62223, is the cognizant security
office.

Compliance with the National Industrial Security Program Operating Manual (NISPOM), (http://fas.org/irp/offdocs/eo 12829) Air
Force, USTRANSCOM, and Scott AFB, security practices is required.

Reference block 10j. FOUO applies. Reference DOD 5200.1-R, Appendix 3, which provides guidance on controtling FOUO
information.

All contractor personnel shall possess SECRET Security Clearances at time of award.

Ref Blocks 11a, b & ¢: Contractor will not routinely work with classified information but may on occasion require classified access
in performance of this contract. The contractor will not create or generate any classified material as part of this contract.

314;: N7 /” 14 2 O

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to iSM requirements, are established for this contract. I Yes l No
(If Yes. idenfify the pertinent contractual ciauses in the contract document itself, or provide an appropriate slatement which identifies the additional
requirements. Provide a copy of the requirements (o the cognizant security office. Use Mem 13 if additionai space Is needed.)

15. INSPECTIONS. Eiements of this contract are outside the inspection responsibifity of the cognizant security office. Yes | X |No
(If Yes. explain and ideniify specific areas or elements carved ouf and the activity responsible for inspections, Use ttem 13 if additiona! space is needed.)

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified
information to be released or generated under this classified effort. All questions shall be referred to the official named below.

gh B AME OF "ERT!E)’!NG QF':!\JAL b. TITLE ¢. TELEPHONE (include Area Code}
LOREW? A HNSPN i .7 . /|CONTRACTOR OFFICER REPRESENTATIVE (618) 256-4959
i, 8 A A “"\‘_L ki ,_,»—-»/ \'/ =
d. ADDR%SS (Include er Cods) 17. REQUIRED DISTRIBUTION
USTRANSCOM TCI5/4-8 ¢ . X | a CONTRACTOR
308 SCOTT DRIVE b SUBCONTRACTOR

SCOTFE AFB ILL 62225 COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

”

e. SIGNATURE U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION

X €. ADMINISTRATIVE CONTRACTING OFFICER

]

f. OTHERS AS NECESSARY

DD FORM 254 (BACK), DEC 1999
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