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Section SF 1449 - CONTINUATION SHEET

ITEMNO SUPPLIES/SERVICES MAX "UNIT UNIT PRICE
QUANTITY
0001 1 Lot $36,277,801.46

ITEM NO

1001
OPTION

ATAC Contract - Base Period

FFP

Provide all personnel, equipment, facilities, tools, materials, supervision, and
other items and services necessary to provide transportation services as outlined
in the Performance Work Statement, Appendices and Attachments. The
minimum guarantee for the base period is $5,000.00. The guaranteed minimum is
for the entire contract, not per region/lane,

Base Period is 1 December 2010 through 30 November 2012.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot $18,561,919.47
ATAC Contract - Option Year |

FFP

Provide all personnel, equipment, facilities, tools, materials, supervision, and
other items and services necessary to provide transportation services as outlined
in the Performance Work Statement, Appendices and Attachments.

Option Year 1 is 1 December 2012 through 30 November 2013.

FOB; Destination

SIGNAL CODE: A

MAX

HTC711-11-D-R005

Page 3 of 13

MAX AMOUNT

$36,277,801.46 EST

$36,277,801.46 (EST.)

MAX AMOUNT

$18,561,91947 EST

$18,561,919.47 (EST.)
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2001 1 Lot $18,985,167.35 $18,985,167.35 EST
OPTION ATAC Contract - Option Year 2
FFP
Provide all personnel, equipment, facilities, tools, materials, supervision, and
other items and services necessary to provide transportation services as outlined
in the Performance Work Statement, Appendices and Attachments.
Option Year 2 is 1 December 2013 through 30 November 2014,
FOB: Destination
SIGNAL CODE: A
MAX $18,985,167.35 (EST.)
NET AMT
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
1001 Destination Government Destination Government
2001 Destination Government Destination Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uUIC
0001  POPO1-DEC-2010 TO N/A - SEE SCHEDULE SEE
30-NOV-2012 SEE SCHEDULE SCHEDU
SEE SCHEDULE
SEE SCHEDULE iL. SEE SCHEDUL
SEE SCHEDULE
FOB: Destination
1001  POP01-DEC-2012 TO N/A (SAME AS PREVIOUS LOCATION) SEE

30-NOV-2013 FOB: Destination SCHEDU
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2001  POPO1-DEC-2013 TO N/A
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(SAME AS PREVIOUS LOCATION) SEE
30-NOV-2014 FOB: Destination SCHEDU

Exhibit/Attachment Table of Contents

DOCUMENT TYPE
Attachment |

Attachment 2

DESCRIPTION PAGES DATE
PERFORMANCE 14-APR-2010
WORK STATEMENT

SCHEDULE B - 25-0CT-2010
PRICING

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-6
52.203-6 Alt 1

52.203-13
52.212-4
52.212-5 (Dev)

52.219-6
52219-8
52.219-8 (DEV)
52.219-14
52.219-28
52.222-3
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37

52.222-41
52.222-43

52.222-50 Alt1
52.222-54
52.225-13
52.232-18
52.232-33

52.233-3
52.233-4
52.245-1
52.245-1 (Dev)
252.203-7000

Definitions

Gratuities

Restrictions On Subcontractor Sales To The Government
Restrictions On Subcontractor Sales To The Government
{Sep 2006) -- Alternate 1

Contractor Code of Business Ethics and Conduct
Contract Terms and Conditions--Commercial Items
Contract Terms and Conditions Required to Implement

Statutes or Executive Orders--Commercial Items (Deviation)

Notice Of Total Small Business Set-Aside

Utilization of Smali Business Concerns

Utilization of Small Business Concerns (DEVIATION)
Limitations On Subcontracting

Post-Award Small Business Program Rerepresentation
Convict Labor

Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity For Special Disabled Veterans, Veterans
of the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

JUL 2004
APR 1984
SEP 2006
OCT 1995

APR 2010
MAR 2009
APR 2010

JUN 2003
MAY 2004
MAY 2004
DEC 1996
APR 2009
JUN 2003
FEB 1999
MAR 20607
SEP 2006

JUN 1998

Employment Reports On Special Disabled Veterans, VeteransSEP 2006

Of The Vietnam Era, and Other Eligible Veterans

Service Contract Act Of 1965

Fair Labor Standards Act And Service Contract Act - Price
Adjustment (Multiple Year And Option)

Combating Trafficking in Persons (Aug 2007) Alternate |
Employment Eligibility Verification

Restrictions on Certain Foreign Purchases

Availability Of Funds

Payment by Electronic Funds Transfer--Central Contractor
Registration

Protest After Award

Applicable Law for Breach of Contract Claim
Government Property

Government Property (June 2007)

Requirements Relating to Compensation of Former DoD
Officials

NOV 2007
SEP 2009

AUG 2007
JAN 2009
JUN 2008
APR 1984
OCT 2003

AUG 1996
OCT 2004
JUN 2007
JUN 2007
JAN 2009
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252.204-7008 Export-Controlled ltems APR 2010
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991
252.226-7001 Utilization of Indian Organizations and Indian-Owned SEP 2004

Economic Enterprises, and Native Hawaiian Small Busmess

Concerns
252.232-7003 Electronic Submission of Payment Requests and Receiving MAR 2008

' Reports '

252.232-7010 Levies on Contract Payments DEC 2006
252.247-7003 Pass-Through of Motor Carrier Fuel Surcharge Adjustment to JUL 2009

the Cost Bearer
CLAUSES INCORPORATED BY FULL TEXT

52.216-18  ORDERING. (OCT 1995)
{a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated by the Navy’s ATAC Program Office. Such orders may be

issued from date of award through the end of any period of performance. |

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) The majority of orders will be issued electronically via the Electronic Retrograde Management System. In rare
instances, orders may be issued orally or by facsimile.

(End of clause)

52.216-19  ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than | package, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract,

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess of 30% of the estimated yearly volume for a lane;

(2) Any order for a combination of items in excess of 30% of the estimated yearly volume for two or more lanes; or

(3) A series of orders from the same ordering office within 20 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

{c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (¢) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), uniess that order (or orders) is returned to the ordering office within 10 days after
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issuance, with written notice stating the Contractor's intent not to ship the item (or items) calied for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

{(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shali furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum®”. The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum”,

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order, The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 30 days of contract expiration,

(End of clause)

52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. Pricing will be based on prices in effect during the final option period (Option Period 2) of the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor no later than 15 days before the contract expires.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor no later than 30 days
before the contract expires; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
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(¢) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 54

months,
(End of clause)

52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332,

THIS STATEMENT IS FOR INFORMATIGN ONLY: IT IS NOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

W(-5703-08 $20.79 $7.28

(End of clause)

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009)
(a) Definitions. As used in this clause--

Coercion means--

(1) Threats of serious harm to or physical restraint against any person;

(2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an act would result in
serious harm to or physical restraint against any person; or

(3) The abuse or threatened abuse of the legal process.

Commercial sex act means any sex act on account of which anything of value is given to or received by any person.
Debt bondage means the status or condition of a debtor arising from a pledge by the debtor of his or her personal
services or of those of a person under his or her control as a security for debt, if the value of those services as
reasonably assessed is not applied toward the liquidation of the debt or the length and nature of those services are

not respectively limited and defined.

Employee means an employee of the Contractor directly engaged in the performance of work under the contract
who has other than a minimal impact or involvement in contract performance.

Forced Labor means knowingly providing or obtaining the labor or services of a person--
(1) By threats of serious harm to, or physical restraint against, that person or another person;

(2) By means of any scheme, plan, or pattern intended to cause the person to believe that, if the person did not
perform such labor or services, that person or another person would suffer serious harm or physical restraint; or

(3) By means of the abuse or threatened abuse of law or the legal process.
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Involuntary servitude includes a condition of servitude induced by means of--

(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not enter into or
continue in such conditions, that person or another person would suffer serious harm or physical restraint; or

(2) The abuse or threatened abuse of the legal process.
Severe forms of trafficking in persons means--

(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in which the person
induced to perform such act has not attained 18 years of age; or

(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or services, through the
use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, debt bondage, or
slavery.

Sex trafficking means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose
of a commercial sex act.

(b) Policy. The United States Government has adopted a zero tolerance policy regarding trafficking in persons.
Contractors and contractor employees shall not--

(1) Engage in severe forms of trafficking in persons during the period of performance of the contract;
(2) Procure commercial sex acts during the period of performance of the contract; (;r

(3) Use forced labor in the performance of the contract.

(¢) Contractor requirements. The Contractor shall--

(1) Notify its employees of--

(i) The United States Government's zero tolerance policy described in paragraph (b) of this clause; and

(i) The actions that will be taken against employees for violations of this policy. Such actions may include, but are
not limited to, removal from the contract, reduction in benefits, or termination of employment; and

(2) Take appropriate action, up to and including termination, against employees or subcontractors that violate the
policy in paragraph (b) of this clause.

{d) Notification. The Contractor shall inform the Contracting Officer immediately of--

(1) Any information it receives from any source (including host country law enforcement) that alleges a Contractor
employee, subcontractor, or subcontractor employee has engaged in conduct that violates this policy; and

(2) Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to this
clause.

(&) Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraphs (c), (d), or (f) of this clause may result in --

(1) Requiring the Contractor to remove a Contractor employee or employees from the performance of the contract;

(2) Requiring the Contractor to terminate a subcontract;
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(3) Suspension of contract payments;

(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the Government
determined Contractor non-compliance;

{5) Termination of the contract for default or cause, in accordance with the termination clause of this contract; or
{6) Suspension or debarment.

(f) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (f), in all
subcontracts.

(g) Mitigating Factor. The Contracting Officer may consider whether the Contractor had a Trafficking in Persons
awareness program at the time of the violation as a mitigating factor when determining remedies. Additional
information about Trafficking in Persons and examples of awareness programs can be found at the website for the
Department of State's Office to Monitor and Combat Trafficking in Persons at hitp:/www.state.gov/g/tip.

(End of clause)

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUL 2009)
(DEVIATION)

(a) In addition to the clauses listed in paragraph (b) of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract (FAR 52.212-5) (Apr 2009) (DEVIATION),
the Contractor shall include the terms of the following clause, if applicable, in subcontracts for commercial items or
commercial components, awarded at any tier under this contract:

252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP
2006) (Section 1092 of Pub. L. 108-375).

252.247-7003 Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost
Bearer (JUL 2009) (Section 884 of Public Law 110-417)

252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 US.C. 2631)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10

, U.S8.C. 2631)

(End of clause)

252,243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

{(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.
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(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an

individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief,

(Official's Name)

(Title)
(¢) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and '

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

5552.223-9001 Health and Safety on Government Installations.

HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007)

{a) In performing work under this contract on a Government installation, the contractor shall:

(1) Comply with the specific health and safety requirements established by this contract;

(2) Comply with the health and safety rules of the Government installation that concern refated activities not directly
addressed in this contract;

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor
and Government personnel performing or in any way coming in contact with the performance of this contract; and
{4) Take such additional immediate precautions as the contracting officer may reasonably require for health and
safety purposes.

{b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH)
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustmems
resulting from such direction will be in accordance with the Changes clause of this contract.

(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this
contract.

(End of Clause)

5552.242-9000 COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (AUG 2008)




HTC711-11-D-R0O0S
Page 12 0of 13

(a) When contractor performance is required on government installation(s)/location(s), contractors shall ensure
Common Access Cards (CACs) are obtained by all contract or subcontract employees who meet one or both of the
following criteria;

{1) Require long-term logical access to Department of Defense computer networks and systems in either:

(i) the unclassified environment; or

(i1) the classified environment where authorized by governing security directives.

(2) Perform work on a long-term basis, which requires the use of a CAC for installation entry control or physical
access to facilities and buildings.

(b) Contractors and their employees shall use the following procedures to obtain CACs:

(1) Contractors shall provide a listing of their employees that will require a CAC to the contracting officer. The
listing will contain the following information in order for a CAC application to be created in the Contractor
Verification System {CVS): last, middle, and first names; Social Security Number; Date of Birth; email address; the
contract number; and the contract end date. The contracting officer will provide a copy of the list to the government
representative in the local organization designated to authorize issuance of contractor CACs (i.e., Trusted Agent
{TA)). The TA will then create a CAC application in the Contractor Verification System (CVS.)

{2) Once the TA has created the CAC application, a temporary login/password will be generated in CVS. The TA
will notify each contractor employee when his/her application is created and will securely distribute the
login/password to that contractor employee. Each contractor employee will then enter the CVS web site using the
temporary login/password and complete the CAC application and submit it back to the TA.

(3) If contractor employees will not require access to classified information, each contactor employee will be
required to complete either the Questionnaire for Non-Sensitive Positions (SF85), located at
www.opm.gov/forms/pdf_fill/SF85.pdf, or the Questionnaire for Public Trust Positions (SF85P) and submit
fingerprint cards (FD-258) to the USTRANSCOM contracting officer who will verify each employee and then
forward the documents to the Security Services Center for processing. The questionnaires and fingerprint cards will
be forwarded by the Security Services Center personnel to OPM who will conduct a National Agency Check with
written Inquiries (NACI) background investigation. Before the TA approves the CAC application in CVS, the TA
must verify that a background investigation has either been opened or completed by OPM, or adjudicated by the Air
Force Central Adjudication Facility (AFCAF), as shown in the Joint Personnel Adjudication System (JPAS).

(4) If contractor employees will require access to classified information, the contractor’s company Facility Security
Officer processes the Questionnaire for National Security Positions (SF86) and the fingerprint cards (FD-258) and
submits them directly to the Defense Industrial Security Clearance Office (DISCO). Before the TA approves the
CAC application in CVS, the TA must verify that a background investigation has been either opened or completed
by OPM, or adjudicated by DISCO, as shown in JPAS. .

(3) Once the TA has approved the CAC application, the TA will inform the contractor employee to proceed to the
nearest CAC issuance workstation (usually located within the local Military Personnel Flight (MPF)) with two
forms of picture identification. CAC issuance workstation personnel will then issue the CAC.

(c) While visiting or performing work on government installation(s)/location(s), contractor employees shall wear or
prominently display the CAC as required by the governing local policy.

(d) During the performance period of the contract, the contractor, or contractor employee as appropriate, shall:

(1) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an
updated listing to the contracting officer who will provide the updated listing to the TA (who will create new CAC
applications or revoke those for employees no longer performing on the contract as appropriate);

(2) As part of security out-processing, or when no longer performing on the specific contract for which the CAC
was approved, return their CAC to either their TA, the USTRANSCOM Security Services Center personnel' ortoa
designated USTRANSCOM representative.

(3) Report lost or stolen CACs immediately to the TA, the USTRANSCOM Security Services Center, or to a
designated USTRANSCOM representative.

(e) Within 7 working days following completion/termination of the contract, return all CACs issued to contractor
employees to the TA, the USTRANSCOM Security Services Center, or to a designated USTRANSCOM
representative.

(f) Failure to comply with these requlrements may result in withholding of final payment.

(g) For OCONUS contracts, in addition to the above procedures, contractor employees requiring a Geneva
Convention category on their CAC will be required to complete DD Form 1172-2, Application for Department of
Defense Common Access Card DEERS Enrollment. This form shall be submitted to/approved by the contracting



www.opm.gov/forms/pdCfill/SF85.pdf

HTC711-11-D-R005
Page 13 of 13

officer and then be presented to the CAC issuance workstation personnel in conjunction with the CVS application
for CAC issuance.

(End of clause)
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Performance Work Statement (PWS)
Tailored Transportation Contract
Navy Advanced Traceability and Control Program (TTC-ATAC)

C.1 Introduction/Background

C.1.1 General

1. The United States Transportation Command (USTRANSCOM) is responsible for providing for the
transportation needs of the Department of Defense (DOD), including the movement of DOD freight traffic,
Homeland Security and any subsets such as U.S. Coast Guard.

2. USTRANSCOM is initiating a contract for freight transportation services called Tailored Transportation

Contracts (TTC). USTRANSCOM has the following two DOD acquisition goals to achieve by using the
Tailored Transportation Contract form:

. Conduct freight transportation services using Federal Acquisition Regulation (FAR) compliant
contracts.
. Use performance-based contracts for the acquisition of services.

3. USTRANSCOM is also using the contract initiative as a means to streamline the process and procedures
for contracting for freight services.

C.1.2 U.S. NAVY Advanced Traceability And Contrel (ATAC) Program

The ATAC program is a Navy initiative for the tracking, tracing, packing, reporting, and movement of
valuable repairable Not Ready For Issue (NRFI) items from point of failure to a repair facility, and
ultimately back to the end user after repair assets that are Ready for Issue (RFI) or on Redistribution Order
(RDO)). ATAC is also responsible for accounting for RFI Offloads, Repair and Return and aircraft
engines.

C.1.2.1 Regional Concept

1. The program consists of the transportation of repairable parts from two parent sites called Hubs, located
on the West (San Diego, CA) and East (Norfolk, VA) Coasts, and smaller sites called Nodes, as well as
other eRMS DoD and contractor facilities. The Norfolk site is considered a Hub for material receipt,
consolidation and shipping purposes. San Diego is a Hub for the same receiving, consolidation and
shipping purposes but is also designated as the sole Transportation Oversight/Management Hub.
Repairables from nodes/e-RMS (electronic Retrograde Management System) activities located outside of
the continental United States (OCONUS), as well as mobile expeditionary node material is occasionally
shipped to a DoD point of entry using Government assets. These shipments when picked up by the service
provider and brought to a consolidation point shall be incorporated into the overall consolidation effort in
conjunction with other multiple pick up site freight. Further, consolidated shipment of these assets shall
constitute a shipment from a single point of origin to a destination within a designated region.

2. The Government requires the transportation services of one Contractor to move parts within and between
CONUS, Hawaii and Canada. The Contractor shall have the capability to meet U.S. and Canadian Customs
requirements for shipments to and from Canada. Shipments to and from Hawaii shall move by air.
Shipments shall move within the following transportation channels: (a) Hub to a repair site or storage
point (NRFI); (b) Node to a hub, repair or storage point (NRFI); (¢) Transshipment point (Travis AFB to a
hub; Norfolk Air Terminal to a hub, storage or repair point) (NRFI); (d) Local pick up (IAW Appendix B)
to a node or hub (NRFI); (&) Repair point to end user or stock point (RFT); (f) Stock point to repair point
(RDO). Also included is an express service requirement for shipments (NRFI) that shall be expedited from
a hub or node to points throughout CONUS and Canada. These urgently required shipments are known as
Carcass Express items.




HTC711-11-D-R005
Attachment 1

3. Other transportation phases of the program include express service for Repair and Return (R&R)
shipments.

Regions are as follows: Regional Grouping Code Narrative Description

Region 0 OR Canada: All provinces and territories
Region | IR ME, VT, MA, R], CT, NY, NJ, NH
Region 2 2R PA, DE, MD, DC, VA, WV, KY
Region 3 3R MI, W1, OH,'IN, IL

Region 4 4R NC, TN, 8C, GA, AL, MS, FL
Region 5 5R MN, ND, 8D, IA, NE, MO, KS
Region 6 6R AR, OK, LA, TX

Region 7 TR MT, WY, CO, UT, NM, AZ

Region 8§ 8R ID, WA, OR, NV, CA

Region 9 9R Hawaii

C.1.2.2 Consignor (Origin) Business hours
1. Unless otherwise stated, all pickups shall be Monday through Friday.

2. In general, the pickups are performed between 0700 - 1500 local time. The contractor is responsible for
contacting the local pick up sites and arranging the specific pickup times.

C.1.2.3 Consignee (Destination) Business hours

1. Unless otherwise stated, all deliveries shall be Monday through Friday. Consignees are installations and
facilities within CONUS, Hawaii and Canada.

2. The business hours of consignees are available in the Transportation Facilities Guide (TFG), a valuable
tool used by Government activities and Carriers in coordinating transportation requirements. The TFG and
more details on TFG objectives, functional capabilities, and password request procedures are available as
part of the web based Electronic Transportation Acquisition (ETA) system under the Global Freight
Management (GFM) system at URL https://eta.sddc.army.mil/ETASSOPortal/Default.aspx

3. A password is required to "view" the TFG. Contractors may contact the GFM HOTLINE at 1-800-462-
2176 (option 3), for assistance in viewing the TFG on-line.

C.2 Scope
C.2.1 Types of Services

1. The period of performance for this PWS is a two-year base period and two one-year option years, for a
total potential life of four years.

Shipments shall consist of all freight all kinds (FAK) with the exception of the excluded items below.
Repair parts range in a wide variety of sizes, from circuit cards, cardboard boxes, wooden crates and metal
cans to items larger than a complete aircraft. The Contractor shall be capable of furnishing a variety of
equipment, programs and training to handle the freight properly. The average cost of a repair item is
approximately $15,000, with many items of much higher value, The contractor shall consolidate and
package/palletize the individual ATAC assets defined as Freight All Kinds received for shipments into the
best available aggregate shipment for the most cost effective and efficient rate while still meeting
consolidation time, transit time and delivery requirements. The contractor shall create pRFID tags/labels
and attach them to the pallet loads. For assets weighing less than 150 Ibs and for which the contractor
cannot effectively consolidate while meeting consolidation time, transit time and delivery requirements, the
contractor shali coordinate the shipment of these packages with the DoD> Domestic Express Carriers.
Other services required include:
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Using Government owned IT systems such as Electronic Retrograde Management System (eRMS) to
receive pick up directives (PUD:s), ‘

Posting proof of shipment (POS), proof of delivery (POD), tracking number and other data, as required.
[See Appendix C, "CARRIER ERMS PROCESSING REQUIREMENTS" for detailed requirements.]

All services shall be included in the options years as specified within this contract.
2. The following movements and commodities are excluded from the scope of this contract:

Fleet Ballistic Missile Components

Document Identifier Code A2_ (Except when part of the RDO/RFI portion of this program)

Nuclear Reactor Plant Material (Special Material Identification Code [SMIC] X1-X5)

RADIAC Material (Radioactive Assets, Federal Supply Class 6665)

All Class I Explosives Small Arms and Night Vision Devices

Uncertified and/or improperly prepared hazardous material

Any material with documentation that shows Cognizance (COG) Codes “1_" or “9_". The COG

Code is found in the “Distribution Block” of a DD Form 1348-1 or

DD Form 1348-1A , record positions (RP) 55-56. Except as specified for RDO/RFI

Marine Gas Turbine Engines or other assets identified in this document or as added by contract

modification.

¢  Over-dimensional shipments — (Ground) exceeds 576 inches in length, 102 inches in width and/or
exceeds 162 inches in height (Air) exceeds 396 inches in length, 125 inches in width and/or
exceeds 59 inches in height.

s Overweight shipments — (Ground) over 48,000 lbs (45,000 Ibs for lowboy equipment) (Air) over

36,000 Tbs.

* 2 & & & & »

3. Generally, the Contractor shall receive assets documented by a DD Form 1348-1 or a 1348-1A with
Document Identifier (DOC ID) “BC1” or “BC2” in Record Positions 1 through 3. This indicates the asset
has been returned to the Government in exchange for a usable asset. Occasionally, customers will return
assets excluded by ATAC. These items can normally be identified by a review of the DOC ID described
above, and shall not be accepted by the Contractor. All cargo shall be visually screened by the Contractor
to ensure excluded items are not accepted, and to detect hazardous material not identified as such or not
properly prepared and certified by the Customer. If the documentation on an asset is missing or illegible,
the Contractor shall refuse the asset. If the Contractor accepts an excluded item by mistake, it must be
turned over to the Government for handling.

4. Specialized equipment shall be considered any equipment other than small cargo vehicles, straight
trucks, covered vans or flatbeds with soft sides or curtains. It is the Contractor’s responsibility to ensure the
cargo is protected from the elements.

C.2.2 Changing Mission Requirements

1. Freight estimates provided are the Government’s best estimates of freight moving within the system and
are not a guarantee of traffic to be moved. These estimates are provided for information and evaluation

purposes only.
2. The Government reserves the right to ship by other means in lieu of designated Contractor to satisfy

requirements. Unscheduled (extra) loads may be offered to a military transporter during a reserve
deployment exercise in lieu of designated Contractor(s) at any time.

C.2.3 DoD Third Party Payment System

1. The Contractor shall be US Bank PowerTrack® enabled to be considered for award. The contractor shall
establish an electronic trading partner relationship with the DoD’s third party payment system (currently
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US Bank’s PowerTrack®) to submit electronic invoices to and receive payment from the government, The
details of the relationship will be defined through a separately negotiated agreement between US Bank and
the contractor which is outside the scope of this contract. As part of this relationship, the contractor shall
comply with the interoperability and certification requirements of the Freight Carrier Certification Program
http://www.sddc.army.mil/sddc/Content/Pub/ 147 1 2//welcomingletter%20mar%2009.pdf

sponsored by SDDC. The Contractor shall electronically invoice the government in 2 manner agreed to
between it and the DoD's designated third party payment system.

2. PowerTrack® is an automnated on-line payment processing and transaction tracking system that supports
logistical transactions. It consists of five primary functions: (1) electronic data transmission, (2) payment
approval process, (3) electronic payment and billing, (4) communication for dispute resolution, and (5}
customized data analysis.

3. Information regarding PowerTrack® capabilities can be obtained from the Defense Transportation
Regulation (DTR) — Part 11, Chapter 212 available at hitp;//www transcom.mil/j3/pt/dtr.cfm Information
can also be obtained by accessing the US Bank website www.usbank.com/powertrack , or by contacting US
Bank at 1-800-925-4324. Questions or assistance regarding PowerTrack® may be directed to the Naval
Operational Logistic Support Center (NOLSC) PowerTrack® Team at (757) 443-5402, (757) 443-5491, or
(757) 443-5448.

4. The Contractor shall bill only for the services rendered. Methods used by the Contractor to pay its
underlying carriers and subcontractors are a matter within the discretion of the Contractor. All bills
submitted to PowerTrack® shall include weight/pounds to ensure the Government is able to validate cost
per pound rate for both single and consolidated shipments vice sole designation as Truck Load. Bills shall
also include eRMS assigned Lead Transportation Control Number or Manifest Number and TAC(the
manifest number is automatically generated by eRMS) or in the Buyer Document Number field.

C.2.4 Defense Table of Official Distances (DTOD):

1, The Department of Defense (DOD) has mandated the use of DTOD as the source for mileage-based
transportation payments, including all procurements covered by this contract. Where disputes about
distances arise (e.g., radius around a facility for pickup) DTOD mileage shall be used to resolve all disputes
and shall be authoritative.

2. Information about DTOD, including the default settings for Freight and Cargo, may be accessed at
https://dtod.sddc.army.mil/default.aspx. Access to DoD’s Electronic Transportation Acquisition (ETA)
system is required in order to access DTOD. Information on obtaining ETA access may be found on the
DTOD home page.

C.2.5 Government Furnished Property and Services

1. All Hub and Node Sites

J Vehicle passes and personnel identification badges

. Government will load/unload assets weighing over 8,000 pounds or requiring specialized
load/unload equipment (e.g., crane).

. Space for accepting freight turn over and entry of Proof of Receipt (POR) into eRMS, Equipment
and furnishings will not be provided.

. Utilities and phone lines. Contractor shall pay for telephone service.

. The Government will provide eRMS software and data format for the Contractor’s use to enter the

data elements detailed in Appendix A into the Assigned electronic mailbox.

2. Limited space will be provided at the ATAC Hub, San Diego, Building 661, at no cost to the Contractor.
’ Telephone service will be available at cost to the Contractor. Space is a maximum of 6,400 square
feet. There are also 6,000 square feet of space available between Buildings 662 and 661, plus 13,500 square
feet of space available in front of Building 661 that is also available for consolidation purposes. This space
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is used for oversize material (primarily crated material, such as airframes, drop tanks, canopies, helo
blades, etc., not fitting conveyor lines).

3. Limited space will be provided at the ATAC Hub, Norfolk, Building SP237, at no cost to the Contractor.
Telephone service (2 phone/data lines) will be available at cost to the Contractor. Space is a minimum of
2,500 square feet. :

Space identified at both ATAC Hub sites is the maximum that will be available for the life of the contract.
4, See Appendix D for additional items of Government Furnished Property/Equipment. Use of some
Government Furnished Equipment is share between the Government and the Contractor, All government
furnished property/equipment is furnished in an “as-is” condition.

C.2.6 Contractor Furnished Resources

The Contractor shall provide all personnel and equipment required for the performance of services under
this contract. The Contractor shall provide a toll-free number for Customers to call and schedule, cancel, or
adjust pick up arrangements or for any other purpose as applicable.

C.2.7 Location(s) of Performance

The Contractor shall perform the freight transportation services required under this contract from the
Shipper-defined point of origins to specified destinations within CONUS, Hawaii and Canada.

C.2.8 Freight Carrier Registration Program (FCRP)

1. All contractors interested in transporting Department of Defense freight must be approved by the FCRP

in order to be considered for award. The FCRP requirements and instructions are located on the web site at
http://www.sddc.army.mil/sdde/Content/Pub/147 1 2//welcomingletter%20mar%2009.pdf.

2. Commodities to be transported may include hazardous material (HAZMAT). Therefore, contractors shall
have HAZMAT Certification as required.

C.2.9 Department of Defense (DoD) Air Carrier Approval Program

All air shipments shall be transported by an approved US Department of Defense (DoD) air carrier, as
determined by HQ AMC/A3B and the Civil Airlift Review Board (CARB), and shall maintain this
approval throughout the performance of this contract. The contractor or subcontractor transporting the air
shipments shall comply with all Federal Aviation Administration requirements and with all DoD additional
standards as published on the following web site:

http:/www amc.afmildibrary/businesscustomers.asp

C.2.10 Workload Estimates

The estimated volume in Schedule B of the solicitation was derived from the historical number of
shipments within the past year and the estimated number of future shipments. The estimated volumes
provided for each region are yearly volumes and when divided by 12 result in an estimated monthly
volume. The monthly volume may vary by + or — 30% depending on individual shipping trends.

C.2.11 Reserved

C.2.12 Security (Physical, Personnel, Information, Industrial, Anti-Terrorism and Force Protection
Requirements)
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C.2.12.1 General Security Information

The work associated with this PWS will be at the UNCLASSIFIED/FOR OFFICIAL USE ONLY
level. No DD 254 will be issued on this contract. Classified access/information is not authorized in
support of these deliverables by contract personnel. The Contractor shall not divulge any govermnment
information on shipments and details of shipments to outside agencies or companies not in direct support of
the deliverables outlined in this contract without the express written consent of the US Government,
specifically the USTRANSCOM or ATAC Security Offices, OPSEC Managers, INFOSEC Manager or
Public Affairs Office. The decisions of release will be approved/disapproved and the decision transmitted
to the Contractor via the Contracting Officer’s Representative (COR) or the Contracting Officer (CO).

C.2.12.2 Contractor Employees

If the Government notifies the contractor that the employment or the continued employment of any contract
employee is prejudicial to the interests or endangers the security of the United States of America, that
person shall be removed and or barred from DOD installations and or worksites. This includes security
deviations/incidents and credible derogatory information on contract members during the course of the
contract period. The Contractor shall make any changes necessary in the appointment(s).

C.2.12.3 Non-Public Information/For Official Use Only Information.

In performance of this contract, the contractor may have access to unclassified sensitive, non-public
information or material goods. The contractor agrees (a) to use and protect such information from
unauthorized disclosure in accordance with the FAR; (b) to use and disclose such information only for the
purpose of performing this contract and to not use or disclose such information for any personal or
commercial purpose; (¢) to obtain permission of the Government PM (through the Operation Security,
Information Security, Force Protection Personnel) before disclosing/discussing such information with a
third party; (d) to return, upon Government request, any non-public, sensitive information no longer
required for contractor performance; and () to advise the Government PM of any unauthorized release of
such information. The Government does not currently require a non-disclosure agreement for this contract;
however, in the event a non-disclosure agreement is required at a later date, the Contractor shall have
applicable employees assigned to this contract execute a non-disclosure agreement for delivery to the
Government. The Government will require contractor personnel to sign a non-disclosure statement to
protect non-public information of other contractors and/or the Government, This material is also covered
in Joint Operations Security Regulations and disclosure could result in non-punitive/punitive damages if the
contractor is found negligent in release of information.

C.3 Applicable Documents
Defense Table of Official Distances (DTOD).

Directory of Standard Carrier Alpha Codes (SCAC) NMF101-series, published by the National Motor
Freight Traffic Association, Inc.,

Continental Directory of Standard Point Location Codes (SPLC), NMF 102-series, published by the
National Motor Freight Traffic Association, Inc.,

Code of Federal Regulations (CFR), Title 49, Parts 100-199; 300-399; 500-599; and 1000-1399.
National Zip Code Directory, Vol. Iand 11

Transportation Facilities Guide (TFG), URL: https://eta.sddc.army.mil/ETASSOPortal/default.aspx
Surface Distribution and Deployment Command (SDDC) Freight Carrier Registration Program (FCRP)

C.4 Work Areas/ Quality Control Plan (QCP)/ Performance Requirements
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C.4.1 Quality Control Plan

The contractor shall submit a final Quality Control Plan within (20) business days after contract award. The
Contractor shall establish and maintain a Quality Contro! Plan (QCP) to ensure quality service is provided
throughout the terms of the contract. The QCP should include as a minimum how the Contractor intends to
meet the performance objectives, provide the required transportation service, and should also identify those
areas the Contractor sees as critical to the customers for this contract, how it will monitor quality
performance in those areas, and how it will maintain or exceed customer expectations, including
identification and correction of problems.

C.4.1.1 Monthly Quality Control Inspection Reports

Upon the Contracting Officer's acceptance of the Contractor’s Quality Control Plan, the Contractor shall
submit monthly Quality Control Inspection Reports stating the results of its inspections to the assigned
Contracting Officer Representative (COR).

C.4.1.2 Problem/Failure

The Contractor shall self-identify any problem or failure that may impact contract performance. In
accordance with its QCP, the Contractor shall provide the COR with a succinct written plan of action
within five (5) business days of Contractor self-identification or awareness of a potential or real problem,
failure or deficiency. The Contractor shall detail the methodology for correcting the problem or deficiency
in the plan of action, and provide an assurance of the specific time required to bring performance back to
acceptable quality levels, as applicable.

C.4,1.3 Use Of Quality Performance Information

Information from these reports shall be compiled cumulatively to provide annual reports of past
performance for use in past performance evaluations for future awards.

C.4.2 Performance Requirements

Performance Requirements in this contract are expressed in the following manner:

1. Each performance requirement can contain the following three elements. Generally, at a minimum, those
Performance Objectives considered critical shall have Measures and Thresholds, although some
Performance Objectives considered non-critical may also include them. In each case, when taken together,
these elements constitute a performance requirement.

a., Performance Objective -A statement of the outcome or results expected of the Contractor.
b. Performance Measures — Are the critical few characteristics or aspects of achieving the objective
that will be monitored by the Government; those things that the Government will be gathering data

about. Each objective may have one or more measures.

¢. Performance Threshold — The targeted level or range of levels of performance for each
performance measure. Also referred to as Acceptable Quality Level (AQL).

Not every performance objective in this contract has a related performance measure or performance
threshold. However, every performance objective is a contractual performance requirement.

2. The Performance Thresholds identified in this contract are as follows:

The Performance threshold shall identify a specific target to be met. For example, if the threshold is 100%,
that means that the Shipper expects that target level of performance to be met every time. For performance
objectives without a performance threshold stated, it is assumed that the acceptable quality levei is 100%. If
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the threshold is 95%, that means that over the specified performance evaluation period, the Contractor shall
attain the required level of performance at least 95% of the time.

C.4.2.1 Performance Requirement Summary

Includes all of the CONUS, Hawaii and Canada for Repair and Return, Redistribution and Ready for Issue
Material, Ground Marine material. All processing shall meet the requirements specified in appendix A for
data entry into the Navy’s Electronic Retrograde Management Systern (E-RMS).

C.4.2.2 Performance Objective - Receiving Material

NRFI: The Contractor shall ensure the shipper packages all assets to meet the minimum packaging
requirements, including two layers of bubble wrap or equivalent materials. For heavy and/or bulky items a
wood crate or container is also required. The contractor shall reject assets not packaged appropriately to
prevent damage during transit. The contractor shall assume assets packaged in sealed boxes meet the
minimum packaging requirements. If the packaging is acceptable, sign two copies of BC1 and BC2 for
each piece, and provide signature POR to Customer directly. The POR shall contain the Contractor's name,
date and a place for legible employee's signature. The Contractor's file or electronic copy of document also
shall be stamped, dated and signed.

C.4.2.2.1 Proof of Receipt / Proof of Turnover

a) NRFI: Contractor shall pick up material on a 1348-1 and provide the customer with a signed copy
showing proof of turnover and contractor’s acceptance utilizing either a manifest and or individual
DDi348.

b) Repair and Return: Contractor shall receive material on a manifest basis and enter Proof of Receipt
(POR) Proof of Turnover (POT) into eRMS.

¢) Redistribution Order/Ready for Issue: the carrier will be notified by Pick Up Directive (PUD) the carrier
shall identify the freight having a document identifier beginning with A2, A4 and AS. Moves directed by
the ATAC Dispatch function shall be in accordance with material type and delivery times identified in
C43.7.1.

d) Ground Marine material: the carrier will be notified by Pick Up Directive (PUD).

C.4.3 Not Ready For Issue (NRFI), Repair & Return (R & R), Redistribution/Ready for Issue
(RDO/RFI) Process

The Contractor shall meet the following service performance objectives, measures and standards:
C.4.3.1 Pick Up Services

RDO/RFI: For RDO/RFI material pick ups the carrier shall identify the freight having a document
identifier beginning with A2, A4 and A5, Moves directed by the ATAC Dispatch function will be in
accordance with material type and delivery times identified in C.4.3.7.1 The manifest must match the Pick
Up Directive (PUD). The Contractor shall ensure the shipper packages the assets in accordance with
(.4.2.2. If the packaging is acceptable, sign the manifest provided by the shipper for each document which
will provide a signature POR to Customer directly. The POR shall contain the Contractor's name, date and
a place for legible employee's signature. The Contractor's file or electronic copy of document also shall be
stamped, dated and signed. The Contractor is responsible for the quantity of packages, not the quantity
within the package,

Contractor shall Ioad/unload the freight. There shall be no size/weight restrictions. The Government will
load/offload pieces weighing over 8,000 pounds or requiring special equipment (i.e., crane) for load or
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offload... During ship offload actions the carrier will be provided with an estimated number of truck loads,
estimated weight and designated delivery locations

The on-call, daily and other scheduled pick up/delivery addresses identified in appendix B are not all
inclusive and are merely the common pick up/delivery addresses within the 70 mile radiuses of the local
areas. At no adjustment in rate or additional charge, the contractor shall pick up/deliver ATAC freight,
whether it is on call or on a daily basis to any address (even if it is not identified on appendix B) within the
respective 70 mile radiuses of the identified local areas in appendix B as long as the packages picked
up/delivered does not exceed the capacity of one 53’ van per local area per day. The normal vehicle type
utilized is either a 53" van or 28" straight truck and in some cases a 53' flatbed is required. In rare cases a
lowboy trailer may be required.

a) NRFI: The Contractor shall provide daily pick up service at designated locations as specified in
Appendix B. Assets from on-call locations shall be picked up no later than the next working day after being
notified that material is available for pick up. Delivery times are specified in C.4.3.7.1 table of transit times.
BCls (NRFI) identify ATAC eligible material that is required to be picked up locally within a 70 mile
radius of a Hub or Node as identified in appendix B. The carrier is required to provide signature of
material received.

BC2s (NRFI) identify ATAC eligible material which requires pick-up to either a Hub or Node or require
Direct Shipment to a final destination. An eRMS manifest will be either a POT (Proof of Transfer), Direct
(To Final Destination), ATAC (Further action required of the Node/Hub.)

Region to region rates are used for the Repair & Return Sites identified in appendix B.

Se Appendix C for ERMS processing requirements

b) Repair and Return: The Contractor shall provide daily pick up service of ATAC eligible material at
designated locations, delivery times are specified in C.4.3.7.1 table of transit times. BMD (R&R, FRC)
These pick-ups are located at specific sites and require immediate shipment upon receipt. eRMS will have
either a Direct Manifest or a POT (Proof of Transfer).

See Appendix C for ERMS processing requirements

c) Redistribution/Ready for Issue: The carrier will be notified electronically of Pick Up Directives (PUD)
for ATAC eligible material location and availability. Locations designated as daily or routine pick up sites
may have ATAC material available on a daily basis with no PUD generated. Contractor shall be
responsible for ATAC eligible material pick up at these locations. The contractor is responsible for the
quantity of packages but not the quantity within a package. Delivery times are specified in C.4.3.7.1 table
of transit times. A2A, (RDO-RF1) Pick up sites are scheduled either on a daily basis, prescheduled by the
ATAC in the form of a PUD, (Pick-Up Directive), and by the ATAC Dispatch. Ali RDOs and RFIs shall be
picked up within 24 hours of notification. These will have a project code of Z17 assigned, within the
DD1348 documentation, for authorization. All material located at a DD shall be picked up and any
shipments not assigned a PUD shall be identified to ATAC for the PUD to be provided within 24 hours.
Redistribution/Ready for Issue applies only to DLA or contractor repair point shipments.

See Appendix C for ERMS processing requirements

d) Ground Marine material: The carrier will be notified electronically for material location and availability,
Ground Marine material shall be treated the same as Redistribution Order material for transit times. ASA
identify Ground Marine pick ups and the transporter will be notified via ATAC in the form of a
prescheduled PUD, (Pick-Up Directive). These shall be picked up within 24 hours of notification. See
Appendix C for ERMS processing requirements

€) Off Loads and Engines

D6K (Off Loads) Pick-ups are normally from the pier side and are delivered to a HUB/Node for further
action 70 miles.

AS55, ASE, A2A (Aircraft Engines) Aircraft Engines can be either a POT or Direct eRMS Manifest.
See Appendix C for ERMS processing requirements
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£y BGJ, (DRMO) ,

Pick up DRMO (Defense Reutilization Management Office) material originated from the ATAC sites
identified as, San Diego, Ca - Norfolk, Va- Jacksonville, Fl and Puget, Wa. These shipments will be
prearranged for delivery by the Government personnel at the pick up site. Pick up sites for DRMO consist
only of hubs and nodes. Any material rejected by DRMO, which was originally arranged by the pick up
site, shall be returned to them. The Proof of Delivery and Proof of Shipment will be entered by
Government personnel, DRMO deliveries must fall within a 70 mile radius of the pick up site. The delivery
transit time shall be one day. This material may be picked up only if, the delivery has been prearranged by
the pick up site, Node/Hub and the local DRMO will accept the delivery on the date and time agreed upon.
These require an ERMS Disposal Manifest. DRMO material shall be moved under this contract at ATAC
sites, Norfolk, San Diego, Puget Sound, and Jacksonville and Pearl Harbor, Nontraditional ATAC activities
can tender DRMO material to the carrier provided all arrangements with DRMO have been made by that
activity. Carrier shall only be responsible for pick up and delivery of material to the DRMO location
identified by the E-RMS generated manifest once DRMO has acknowledged pending receipt of said
material.”

Any material rejected at the time of DRMO delivery shali be returned to the originator.

See Appendix C for ERMS processing requirements

g) Containers moved under this contract that fall under the scope of the Container Reutilization
Refurbishment Center (CRRC) program shall be handled on a space available basis. These containers will
not have a defined pick up or delivery requirement. In locations where Local NAVEXPRESS exists,
shipments within the 70 mile radius are exempt.

C.4.3.2 Performance Objective — Excluded Items

The Contractor shall screen all cargo and cargo documentation visually to ensure excluded items are not
accepted and to detect hazardous material not identified as such or not properly prepared and certified by
the Customer. If the documentation on an asset is missing or illegible, the Contractor shall refuse the asset.
If the Contractor accepts an excluded item by mistake, it shall be turned over to the Government for
handling,

C.4.3.3 Performance Objective — Rejection of Articles/Shipments

The Contractor shall examine all cargo and reject any items or shipping material if packed in an inadequate
or unsafe manner. Note: In rare instances when the Contractor has damaged the outer packaging or crate
during shipping, the contractor is responsible for repackaging or re-cooperage services at no additional cost
to the Government.

Contractor shall receive material on a eRMS manifest basis or PUD and enter Proof of Receipt (POR)
Proof of Turnover (POT) into eRMS. POR shall provide proof of custody transfer from the Government to
the Contractor. Data entry will also generate a manifest on a destination basis. Proof of Receipt (POR) by
Contractor shall be accomplished by FLAT FILE via File Transfer Protocol (FTP) Transmission, or current
technology within one (1) workday of pick up.

DELIVERIES/SHIPPING

a) BC1s (NRFI) identify material that is required to be picked up locally within a 70 mile radius of a Hub
or Node and delivered to the Node and Hub. The carrier is required to provide signature of material
received to the turn-in activity, in any format the customer requires.

b) BC2s (NRFI) identify material that requires delivery to either a Hub, Node or a Direct Shipment to a
final destination, An eRMS manifest will determine the delivery method, either a POT (Proof of Transfer),
Direct (To Final Destination), or to ATAC for further action.
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¢) Direct Manifest: Identifies a direct shipment to the final destination and shall be delivered within a
specific timeframe. See C.4.3.7.1. It may be consolidated with other shipments providing the timeframe is
met.

d) POT Manifest: Identifies, to the transporter, candidates for consolidation to onward movement, going to
an identical final destination.

e} ATAC Manifest: Material shall be turned over to the ATAC Hub/Node for further action such as,
additional packaging or Deep Screening.

f) BMD (R&R, FRC) These pick-ups are located at specific sites and require immediate shipment upon
receipt. eRMS will have either a Direct Manifest or a POT (Proof of Transfer).

g) D6K (Off Loads) Deliveries are to a local Defense Depot for storage.

h) AS5, ASE, A2A (Aircraft Engines) Aircraft Engines can either be consolidated with other shipments to
their final destination or via a Direct Manifest. A Direct Manifest will be on a one to one ratio; due to the
manifests assigned are per the document number. All aircraft engines shall be hazmat certified prior to
acceptance by the shipper, A condition engines are excluded from the Hazmat certification.

i) ASA Ground Marine deliveries can be consolidated.

1) AZA, (RDO-RFI) ZI7 material is shipped to and from Defense Depots and Repair Facilities. These
shipments have a variety of quantities of which shall meet the PUD quantity cited. If in disagreement an
NR or NQ shall be entered into eRMS

k) BGJ, ASJ (DRMO) This material may only be delivered if, the delivery has been prearranged by the
Government pick up site at a Node/Hub and the local DRMO will accept the delivery on the date and time
agreed upon. The DRMO manifest shall be signed and POD posted. DRMO rejected material returns, shall
be returned to the manifest originator. DRMO for ZI7 material shall be accepted when arrangements have
been made for pick-up and delivery. DRMO rejections shall be accepted back to the originator, the tam-in
activity. Any and all DMIL shall be completed prior to pick-up, including HAZMAT certification.

C.4.3.4 Shipping Manifest

The Contractor shall close shipping manifests daily. Contractor shall pick up all shipments under those
manifests and ensure delivery of those assets in the required timeframes shown in C.4.3.7.1. Custody
turnover shall be accomplished by the Contractor by signing Government-provided manifests. Prior to any
freight movement out of a Hub or Node as appropriate, the Contractor shall print a copy of all open
manifests associated with the material to be moved, or at 3:00 p.m. each business day. Contractor shall
ultimately close each manifest at time of shipment and ensure that all freight assigned to said manifest gets
shipped and delivered as a single delivery per destination. For locations that have a FISC detachment, FAK
manifests shall be created and provided by the FISC detachment at time of Pick Up. The contractor shall
ensure all eRMS generated manifests are signed by the final receiving activity. These shall be retained for
HCPOD. (Hard Copy Proof of Delivery)

C.4.3.5 Performance Objective — Shipment Consolidation

The contractor shall consolidate individual ATAC assets defined as Freight All Kinds received for
shipments into the best available aggregate shipment for the most cost effective and efficient rate while still
meeting transit time and delivery requirements. Contractor shall maximize consolidation to the fullest
extent, and bill the aggregated weight per destination based on consolidated shipments that move from the
Contractor’s facilities (including possible Contractor use of Government facilities). In some instances
consolidation shall be based on Priornity Designation of the material, e.g.; material going from Norfolk to
Jacksonville, a carcass constrained item ready to ship on Thursday could be held for a designated Friday
truckload shipment to the same location. Shipments picked up at multiple sites within a 70-mile radius of
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the Norfolk or San Diego hub shall be considered as one origin for billing purposes when shipped from the
hub, Consolidation of freight shall be from multiple points of origin to a single destination as determined
by region not by individual delivery location, e.g.; freight consolidated at ATAC Norfolk Hub bldg SP 237
from multiple origins and going from region 2 to region & shall be billed as a consolidated shipment for any
deliveries within a 70 mile radius and not billed per individual destination within region 6 unless the
delivery is greater than 70 miles away.

Reconsolidation efforts: freight consolidated at original pick up point and subsequently relocated to a hub
location shall be consolidated with other freight from multiple pick up locations in order to ensure
maximum weight break allowances are provided for, e.g.; freight consolidated at ATAC San Diego Hub
bldg 661 from multiple origins including previously consolidated freight received from the Seattle area and
going from region 6 to region 2 shall be billed as a consolidated shipment for any deliveries within a 70
mile radius and not billed per individual destination within region 2 unless the delivery is greater than 70
miles away. Consolidated shipments being delivered to Naval Base Norfolk and shipments going to
Cheatam Annex shall not be bilied as separate destinations. ‘

The DOD Domestic Express carrier can be utilized for meeting expedited delivery time frames identified in
C.4.3.7.1 and/or.when an isolated delivery location is identified. Expedited; normally falls under 150
pounds and shall always have a delivery time frame of four calendar days. 1solated Location; identified as
not meeting the 150 pound consolidation effort for meeting the on time delivery of seven calendar days.
Expedited, (Carcass Express), can be consolidated with routine shipments provided, it meets the required
delivery timeframe of four calendar days.

The maximum allowable time for shipment consolidation is provided in the table below:

. Typeof Service
Routine

Carcass Express
RDO/RFI

Repair & Return
Engines

C.4.3.5.1 Passive Radio Frequency Identification (pRFID)

The contractor shall tag with pRFID tags at the pallet level all outbound shipments from designated ATAC
locations. The Government reserves the right to add and or delete pRFID sites as required. Multiple pallet
shipments shall have individual pallet tags and one master tag with correlated sub tag information. Once
tagged, shipments shall maintain integrity and can not be separated for reconsolidation. Tagged shipments
shall be delivered as a single delivery.

C.4.3.5.2 Performance Measure

Maximum possible consolidation per shipment to same destination region over multiple days while stitl
meeting required delivery timeframes. Consolidation shall be measured by

evaluating data extracted from PowerTrack and eRMS databases to confirm that aggregate weight shipped

from origin to destination reflects maximum consolidation possible.

C.4.3.6 Performance Objective -Provide In-Transit Visibility, Traceability and Control

The Contractor shall maintain complete in-transit visibility over material and provide verifiable POR, POT,
POS and POD at each point where material custody changes through timely, daily reporting using specified
EDI Transaction Set information IAW Appendix A, and the Contractor’s Website tracking capability IAW
Section C.4.4.1, Contractor shall provide daily data update to assigned electronic mailbox. COR will
provide Internet Protocol (IP) address and data set name on the assigned electronic mailbox as delineated in
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Appendix A. Method of file transfer is at Contractor's discretion, but shali be compatible with the
Government system.

C.4.3.6.1 DATA ENTRY

The transporter is required to ensure POS and POD are posted within 2 working days. This can be
accomplished either manually or electronically or combination of. These are posted within eRMS per the
manifest number created by eRMS. A hard copy signature shall be provided upon request to the
Government.

The contractor can only ship on eRMS manifests or PUD and only by that direction can they deliver. eRMS
requires a password and a log in user. A Government PKI certificate will also be required.

RDO and RFI (Z17) shipments have a variety of quantities of which shall meet the PUD quantity cited. If in
disagreement an NR (Not Ready) or N (Not Full Quantity) shall be entered into eRMS to identify the
missing quantity. Any quantity that exceeds the gty of the PUD is required to be returned to the originator.

C.4.3.7 Performance Objective -On-Time Delivery

1. The Contractor shall move the cargo from origin to destination in accordance with table C.4.3.7.1 Transit
Times. Expedited (Carcass Constrained) items shall be clearly identified. Proof of Delivery (POD) shall be
posted to the assigned electronic mailbox within one (1) workday of actual delivery.

C.4.3.7.1 Transit Times (The day of delivery will not be assessed in meeting the below transit times.)

ITEM CUSTODY-TURNOVER TO DELIVERY TIME REQUIREMENTS (CALENDAR DAYS)
NR *See notes below for corresponding item number

1 Hub to DOPDSP 7
2 Node to Destination 7
3 Carcass Express Shipments (Expedited) 4
4 RDO Shipments 5
5 RDO Shipments (Expedited) 4
6 RFI Shipments 35
7 RFI Shipments (Expedited) 4
8 Repair & Return Shipments 4
9 Local Shipments 1
10 Shipments from AMC Terminal, Travis AFB to San Diego ATAC Hub* 1
11 Aircraft engines ** 6
* Freight is cleared daily from AMC terminal at Travis AFB and shipped not less than 2 times per week to

San Diego.

Note: A maximum total of one (1) additional working day is allowed when Special Equipment is required
When contractor ships under this condition, contractor shall transmit remarks code “SE” for Special

Equipment

**Engine times shall be based on delivery location, with a minimum of 2 days for locations less than 1,000

miles from each other, 3 days for locations 1,001 to 1,500 miles apart, 4 days for locations 1,501 to 2,000

miles apart, 5 days for location 2001 to 2,500 miles apart and a maximum of 6 days for locations greater

than 2,500 miles apart.

Containers shall be exempt from these process/delivery times

C.4.3.8 Performance Objective -Safe Delivery

. The Contractor shall ensure that the material handled is not lost. (Please refer to section C.4.2.1
Performance Requirement Summary).
. The Contractor shall ensure that the material handled is not damaged, misused, subjected to

deterioration by the elements of weather, or otherwise neglected. (Please refer to section C.4.2.1
Performance Requirement Summary).
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C.4.4 Supporting Services (Communication, Accessorial, Etc.)

C.4.4.1 Performance Objective -Web-Based Tracking

1. The Contractor shall provide web-based ITV services, and shall have these services available at time of
startup as follows:

. The Contractor shall provide the real time live ability to track/trace shipments/packages by Lead
Transportation Control Number(s) (LTCN) and Transportation Control Number(s) (TCN), accessible
through the World Wide Web (WWW).

. The Carrier/Contractor shall allow the Government to link to their shipment tracking system
through an easily accessible web address. .

2. The tracking and tracing information shall be available on the web within one workday.

3. In the event of a website malfunction, the Carrier/Contractor shall repair the website within one working
day of Shipper notification, or allow for manual tracking via a Carrier/Contractor toll-free 800 telephone
number.

C.4.4.2 Performance Objective -Equipment Supply

The Contractor shall furnish clean, safe, odor-free, equipment for the type of service requested by the
Shipper. Equipment required to move the freight consists of various sizes of vehicles, including small cargo
vehicles, straight trucks, vans, regular flatbeds, single and double drop deck trailers, and forklift capability
to handle freight that requires crating or containers.

C.4.4.3 Performance Objective - Loading

Normally, the Contractor shall load shipments at each node and hub.

C.4.4.4 Performance Objective -Securing Cargo

The Contractor shall ensure all cargo is safely secured for transport.

C.4.4.5 Performance Objective -Securing/Protecting Shipment§

1. The Contractor shall furnish vehicles with equipment necessary to safely transport freight. The
Contractor shall permit all vehicles/equipment to be inspected by the Shipper at origin.

2. The Shipper will reject any vehicles/equipment deemed unfit or unsafe for the required transportation. If
the vehicle/equipment is rejected, the Contractor shall still meet the pick-up and delivery requirements and
shall not be paid a “Vehicle Furnished, Not Used” charge for these shipments. (See C.4.4.7.2).

C.4.4.6 Performance Objective — Blocking and Bracing

1. The Contractor shall be responsible for the necessary and proper blocking and bracing of the load for
movement over the highway for shipments loaded by the Contractor.

2. The Shipper will be responsible for the necessary and proper blocking and bracing of the load for
movement over the highway for shipments loaded by the Shipper. Notwithstanding, the Contractor shall be
responsible ultimately for ensuring all cargo is safely secured and protected from the elements and other
transportation hazards.

C.4.4.7 Accessorial Services

C.4.4.7.1 Performance Objective — Documentation of Accessorial
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1. When an accessorial service resulting in a charge occurs, the Contractor shall document Contractor
arrival and departure time by both the Contractor's representative and the responsible Shipper’s or
Receiver’s representative. This shall be accomplished prior to the driver exiting the installation, following
either pick up or delivery of freight, or generation of the accessorial service. The Contractor shall provide a
form for documentation that shall include the following as a minimum:

. Signatures of Contractor and Government representative.

. Vehicle ldentification Numbers including tractor and trailer numbers as applicable.

. Exact date and time the vehicle was spotted for loading/unloading and date and time the vehicle
was released to the driver.

. Contractor’s PowerTrack® billing stating the reason for the delay or accessorial service.

2. In those instances where an accessorial charge has been incurred, the Contractor shall bill the
Shipper/Receiver in PowerTrack® any accessorial charges have been incurred and shall provide the
associated assessorial code to clearly identify the additional charge. Any disputed charges will be placed in
held/denied status until mutual resolution between Contractor and Government is agreed to. The
Contracting Officer is the final decision authority in any dispute.

C.4.4.7.2 Accessorial Service - Vehicle Furnished but Not Used (VFN) $175.00 per instance

1. When a Contractor, upon Shipper's request, furnishes a vehicle to load a shipment and through no fault
of the Contractor the Shipper cancels loading of the vehicle, or there is no freight available for pickup, the
Contractor shall be paid for each vehicle furnished and not used, or the minimum line haul transportation
charge, whichever is less. This charge shall not apply for those sites that are scheduled for daily pick up or
delivery as shown in Appendix B.

2. These charges shall not apply when the Shipper rejects a vehicle upon inspection as unfit for the required
transportation or when the Contractor receives the notice of cancellation prior to actual dispatch of vehicle
from Contractor's terminal.

3. Claims for collection of charges under this item shall be supported by Shipper's certification of
cancellation if the shipment was cancelled. Charges and documentation shall be submitted within five (5)
working days after receipt of Shipper’s certification of cancellation, or after Contractor attempted a pick up
where there was no freight available for pickup.

C.4.4.7.3 Accessorial Service — Re-consignment/Diversion (RCC) $100.00 per shipment

1. Upon written or ora! request, the Contractor shall provide re-consignment or diversion service subject to
the following:

When performance of this service involves a change in the original destination (other than the same
building) the Contractor shall be entitled to an additional charge per shipment as shown in Schedule B,
subject to the approval of the COR. When this service involves a significant change in the original
destination (greater than 70 miles), the Contractor shall be entitled to the applicable published rate from
origin to the point of interception and from the interception point to the final destination, plus the additional
charge per shipment as shown in Schedule B. Payment of all charges for Re-consignment/Diversion shall
be billed in the DoD Third Party Payment System, which is currently, PowerTrack®. The Contractor shall
contact the COR to confirm re-consignment or diversion, which subsequently shall be confirmed in writing.

C.4.4.7.4 Accessorial Service — Redelivery (RCL) $100.00 per shipment

1. When a shipment is offered for delivery and through the fault of the receiver the delivery cannot be
accomplished, the Contractor shall comply with the following:

. If a shipment is offered to a Receiver and refused for delivery or rescheduled for another time, the
name and telephone number of the person refusing or rescheduling the delivery shall be indicated on the
delivery report.

. Make no further attempts to deliver the shipment until the regional COR has been contacted for
redelivery instructions.
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. Notify the COR that the shipment is on hand not later than the next business day after the day
delivery was attempted and arrange for a mutually agreeable redelivery date.

2. When the COR authorizes redelivery; a charge for redelivery shall be assessed as shown in Schedule B.
If, after being notified that the shipment is on hand, the receiver elects to pick up the shipment at the
Contractor’s terminal, redelivery charges shall not apply.

3. Multiple shipments redelivered on the same day to the same destination shall be considered as a single
shipment.

C.44.7.5 Accessorial Service ~ Dimensional Weight

Shipment shall be billed at actual weight using standard DIMENSIONAL FORMULA and charged at the
scheduled rate listed in schedule B (or its equivalent) based on the intra region or region to region values.
Shipping charges are to be based on Dimensional (DIM) Weight if dimensional weight exceeds actual
weight. The formula for Dimensional Weight for air shipments is L x W x H/194 for domestic shipments
within the US. For Ground shipments the formula is L x W x H/300. In both cases, the dimensions are
given in inches. )

C.4.4.7.6 Accessorial Service - Fuel Surcharge (Ground Shipments)

1. Application: Application of a Fuel Related Rate Adjustment Surcharge will be determined every
Monday of each week and is based on the National Average diesel fuel price as determined by the
Department of Energy (DOE), Energy Information Administration (EIA). If a Monday is a holiday the fuel
price will be determined based on the price on the next business day. It applies only to the domestic line
haul portion of the contractor’s rate.

2. Determination of Adjustment: The National Average diesel fuel price as published by the DOE, EIA on
each Monday of the week (or the first working day after a Monday if the Monday falls on a federal holiday)
will be used as a basis for determining the applicability of a Fuel Related Rate Adjustment Surcharge. The
fuel adjustment will automatically apply to shipments picked up on or after the Tuesday following the
Monday or Wednesday if Monday is a federal holiday.

3. The diesel fuel prices published by the EIA may be found via the following sources:
1. ElA Website: hitp://www.eia.doe.gov/

2. EIA Weekly Petroleum Status Report
3. EIA Hotline: (202) 586-6966

4. It is the Contractor’s responsibility to monitor diesel fuel prices via one of the sources identified above.
The National Average diesel fuel price determined by the DOE, EIA on Monday of each week will serve as
the basis for determining the entitlement to a Fuel Related Rate Adjustment, until Monday of the following
week when the National Average diesel fuel price is published. The National Average fuel price and the
actual pick up date for the shipment will determine if there is an entitiement to an adjustment and the
amount of the adjustment. An adjustment is not applicable to any portion of transportation in which a
surcharge or any other additional payment for fuel is already in existence. For example, portions of
transportation to which the Bunker Fuel Surcharge is applicable.

5. Amount of Adjustment: The table below shall be used to determine the fuel related rate adjustment
factor. No fuel adjustment will be granted when prices are within the neutral range (“0”). When the DOE,
EIA fuel price exceeds the neutral range amount, the carrier will be entitled to the specific fuel rate
adjustment percentage based on the applicable fuel cost per gallon range as indicated in the table. The
increase applies to line haul transportation charges only unless otherwise identified in this solicitation.

| Cost Per Gallon (in cents) | Rate Adjustment % |
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250.0 and below 0
250.1 - 260.0 ]
260.1 ~270.0 2
270.1 - 2800 3
280.1 -290.0 4
290.1 ~ 300.0 5
300.1 - 310.0 6
310.1-320.0 7
3201 —330.0 8
330.1 - 340.0 9
340.1 - 350.0 10
350.1 —-360.0 11
360.1 - 370.0 12 .
370.1 ~ 380.0 13
380.1 —390.0 14
390.1 ~400.0 15

For Example, if the reported DOE, EIA National Average diesel fuel price is $2.73 the contractor would be
entitled to a fuel related surcharge of 3%. For each 10 cents per gallon above 400.0 add 1%.

6. Readjustments: The surcharge is automatically recalculated and adjusted upward or downward
depending on the DOE, EIA National Average price every Monday. In no case will the adjustment lower
the original price offered in the contractor’s initial filing or response to a solicitation.

7. Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic
commercial freight bills and Bills of Lading and invoices. The amount of any diesel fuel rate surcharge
shall be shown as a separate item on the carriers’ invoice,

8. Fuel-Related Adjustment does not apply to local pickups/deliveries.
C.4.4.7.7 Accessorial Service - Fuel Surcharge (Air Shipments)

1. Application: Application of a Fuel Related Rate Adjustment Surcharge will be determined the first
Monday of each month and is based on the Los Angeles fuel prices for kerosene-type jet fuel as
determined by the Department of Energy (DOE). If a Monday is a holiday the fuel price will be
determined based on the price on the next business day. It applies only to the air portion of the
contractor’s rate.

2. Determination of Adjustment: The Los Angeles kerosene-type jet fuel price as published by the DOE
on the first Monday of each month (or the first working day after a Monday if the Monday falls on a
federal holiday) will be used as a basis for determining the applicability of a Fuel Related Rate
Adjustment Surcharge. The fuel adjustment will automatically apply to air shipments picked up on or
after the Tuesday following the Monday or Wednesday if Monday is a federal holiday.

The Los Angeles kerosene-type jet fuel prices published by the EIA may be found via the following
sources:

- EIA Website:
http://www.eia.doe.gov/pub/oil_gas/petroleum/data_publications/weekly_petroleum
_status_report/current/pdf/table ] 5.pdf

- EIA Weekly Petroleum Status Report

- EIA Hotline: (202) 586-6966

It is the contractor’s responsibility to monitor Los Angeles kerosene-type jet fuel prices via one of the
sources identified above. The kerosene-type jet fuel price determined by the DOE, on Monday of each


http://www.eia.doe.gov/pub/oil_gas/petroleumldatayublications/weeklyyetroleum
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month will serve as the basis for determining the entitlement to a Fuel Related Rate Adjustment, until
Monday of the following month when the Los Angeles kerosene-type jet fuel price is published. The Los
Angeles kerosene-type jet fuel price and the actual pickup date for the shipment will determine if there is
an entitlement to an adjustment and the amount of the adjustment. An adjustment is not applicable to any
portion of transportation in which a surcharge or any other additional payment for fuel is already in
existence. For example, portions of transportation to which the ground Fuel Surcharge is applicable.

3. Amount of Adjustment: The table below will be used to determine the fuel related rate adjustment
factor. No fuel adjustment will be granted when prices are within the neutral range (“0”"). When the DOE,
fuel price exceeds the neutral range amount, the carrier will be entitled to the specific fuel rate adjustment
percentage based on the applicable fuel cost per gallon range as indicated in the table. The increase applies
to air transportation charges only unless otherwise identified in the solicitation.

Cost Per Gallon (in cents) | Rate Adjustment %
200.0 and below 0
1200.1-210.0 1
| 210.1-220.0 2
| 220.1 —230.0 3
230.1 —-240.0 4
240.1 —250.0 5
250.1 ~260.0 6
| 260.1 —270.0 7
270.1 - 280.0 8
280.1 —2590.0 9
290.1 - 300.0 10
300.1 -310.0 11
310.1 -320.0 12
320.1 - 330.0 13
330.1 —3400.0 14
340.1 — 350.0 15

For Example, if the reported DOE, Los Angeles kerosene-type jet fuel price is $2.23 the contractor would
be entitled to a fuel related surcharge of 3%. For each 10 cents per gallon above 400.0 add 1%.

4. Readjustments; The surcharge is automatically recalculated and adjusted upward or downward
depending on the DOE, Los Angeles kerosene-type jet fuel price the first Monday of each month. In no
case will the adjustment lower the original price offered in the contractor’s initial filing or response to a
solicitation.

5._Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic
commercial freight bills and Bills of Lading and invoices. The amount of any kerosene-type jet fuel rate
surcharge shall be shown as a separate item on the carriers’ invoice.

C.4.4.7.8 Accessorial Service - Lowbey Trailer $100.00 per shipment

Upon written or oral request, the Contractor shall provide a lowboy trailer for region to region shipments or
local pick ups/deliveries. An additional day will be provided for arranging for pick-up when a lowboy
trailer is required. Shipments requiring a lowboy trailer which are picked up from a local pick up site and
ultimately delivered to another region shall only receive one lowboy trailer accessorial charge.

C.4.4.7.9 Accessorial Service - Local Pick Up Site Overcapacity $100.00 per 53’ van capacity
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Daily run shall be based on the capacity of a 53" enclosed van (not to exceed 3800 cubic feet). Any volume
that exceeds this capacity per day shall be considered excess and an accessorial charge of $100.00 per day
per daily run is authorized. Not to exceed $100.00 per day regardless of number of vehicles used. The
carrier shall notify the COR within 2 business days of the size, weight and volume of the excess that
showed cause for the accessorial.

C.4.4.8 Performance Objectives
C.4.48.1 Performance Objective — Hazardous Material Handling (HAZ)
1. The Contractor shall provide pickup, handling, and the delivery of properly certified HAZMAT., The

Contractor shall meet the following requirements when handling and transporting the properly certified
HAZMAT:

. Provide special handling and delivery of materials that require a Shippers Certification or
Shipper’s Declaration for Dangerous Goods.
. All shipments containing hazardous material shall be handled and shipped in accordance with the

requirements as outlined in the applicable governing regulations, but not limited to, Title 49 CFR, for the
surface movement of shipments containing HAZMAT.

C.4.4.8.2 Performance Objective ~ Hazardous Cargo Placarding

When placarding is required under BOE Tariff 6000-series, or by CFR, Title 49, supplements thereto, or
revisions thereof, the Shipper will provide placards unless the Carrier already has them. The Contractor
shall ensure that the appropriate placard for the shipment is posted.

C.4.4.8.3 Performance Objective — Prearranged Scheduling

Upon request of Shipper, Receiver, or others they designate, the Contractor shall, without additional
charge, prearrange schedules with the designated Shipper/Receiver for arrival of vehicles for
loading/unloading. The Contractor shall accept requests for prearranged scheduling whether they are given
orally or in writing, and meet all delivery schedule requirements. Delivery requirements may include
making or canceling appointments, staging freight to meet strict acceptance policies, providing information
on freight to be delivered, such as pieces and weight, using specific pallets that can meet receiver’s
conveyor requirements, and following pallet presentation guidelines. Drivers shall meet all security
requirements at each pick-up and delivery location.

C.4.4.84 Performance Objective -General Reporting

The contractor shall provide timely reporting of daily and summary activities as tasked below. Performance
Measure — Timely reporting. Performance Standard -~ 100%

C.4.49 General Reporting
C.4.4.9.1 Astray Freight and Emergency Notification Reports

1. The Contractor shall provide all of the reports in accordance with the following requirements using the
following phone numbers for the purposes indicated:

Problem Point of Contact Telephone

Number

Any/all problems or questions ATAC Contracting Officer’s ATAC West Coast
Representative (COR) 1-619-545-8359

Astray freight or other non-emergency ATAC Contracting Officer’s ATAC West Coast

notifications Representative (COR) 1-619-545-8359
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Accidents, incidents, delays in transit SDDC Hotline 1-800-524-0331
Accidents, incidents, or other emergencies DOD Hazardous Material (HAZMAT) 1-800-851-8061
involving DOD hazardous cargo Hotline

Hazardous Material Spills ‘ National Response Center 1-8§00-424-8802

_ 1-202-267-2675
2. The Contractor shall notify the COR immediately of any of the above issues. Assistance with any of the
above problems can also be obtained from the COR for this contract. Additional information on the
identifying and forwarding of astray freight is available by contacting the ATAC
toll free customer service number at 877-846-8728.

C.4.4.9.2 Monthly Reports

The Contractor shall provide monthly reports at no additional cost. Reports shail be submitted to the COR
electronically in a Microsoft Excel for Windows “.xIs™ format that can be read by Microsoft Office
Professional Plus 2007, The reports are due 45 calendar days following the end of the reporting period. For
instance, a report covering data for the month of May shall be due on July 15. The monthly reports shail
consist of the following four reports:

a.  Shipment Financial Statement :
This report shall contain the following headers and information: Locations/Product,
Weight Level; Number of Shipments; Total Weight and Total Charges. This report shall list the
shipments that occurred during the reporting period by location with the following four weight
categories identified: 1-150, 151-499, 500 — 1999 and 2000 and up.
b. Missing POD Report -
This report shall contain the following headers and information: Manifest; POR; Date;
Origin; Destination and Comments. This report shall detail any missing proof of delivery that
occurred during the reporting period.
¢.  On-Time Report
This report shall contain the following headers and information: Manifest Number;
Tracking Number; POS date; POD date; Delivery Time; On-Time (Y or N); Origin;
Destination and Comments.
d. Problems and Failures Report.
This report shall detail all problems or failures that occurred during the reporting period
along with a proposed solution.

C.4.4.9.3 Hard Copy Proof of Delivery

The Contractor shall obtain a properly signed eRMS manifest and dated delivery receipt showing the
Manifested LTCN and the printed, legible, complete name of the representative who certifies that the
delivery obligation has been met. The Contractor shall collect, retain, and provide upon request a hard copy
or electronic certificates of delivery. At Shipper request, the Contractor shall provide a legible hard copy
Proof of Delivery (POD) for a maximum of 15 % of the shipments included in a monthly Transit Time
report by TCN as specified by the Government. The Contractor shall maintain 24 hours per day, 7 days a
week (24/7) internet accessibility for ATAC to electronic records of hard copy alt POD, (DD1348) BClis
and all Proof of Transfers on an imaging system for alt ATAC deliveries for | year. Before purging or
archiving the records, a copy shall be provided to ATAC via CD-ROM. The Contractor shall retain all hard
or electronic copy documentation relating to a DLR transaction, including TDRs, for a period of three (3)
years after completion of contract. These documents shall be able to be accessed by document number as
annotated on DD-Form 1348-1/1A (RP 30-44).

C.4.5 Performance Objective - GTN/IGC Input Capability




HTC711-11-D-R00S5
Attachment 1

The United States Transportation Command (USTRANSCOM), on behalf of DOD, is responsible for
collecting logistical data to support the In-Transit Visibility of all DOD shipments from origin to
destination. This visibility is for peacetime, contingencies, and exercises, and includes tracking movements
of personnel, cargo, and equipment. The Global Transportation Network (GTN) is being replaced by the
IDE GTN Convergence (1GC). The Contractor shall become 1GC compliant 30 days after contract award
to electronically provide In-Transit Visibility tracking and tracing information. The Contractor shall send
one American National Standards Institute (ANSI) ASC X.12 transaction set per shipment unit for each
designated event throughout the life cycle of the shipment. Designated events are: (1) pick up at origin, (2)
arrival at any transshipment or mode change location, (3) departure from any transshipment or mode
change location, and (4) delivery to consignee/destination.

C.4.6 Perfermance Objective — Surge/Contingency

1. Notwithstanding any other provision of this contract, the Contractor, when requested, shall accommodate
surges to the Government requirements for services under this Contract that may materialize in the event of
a declaration of war, attack of the enemy, national emergency, or other contingencies.

2. When directed by the Contracting Officer, the Contractor shall support the requirements of mobilization,
surge, contingency, natural disaster, humanitarian assistance support, and similar CONUS unit movements,
and respond with required resources to meet the time frames of surge/contingency requirements.

3. This support shall be through partnering with DOD facilities in the integration of contingency, surge and
deployment requirements into Contractors’ business commitment to make available Contractor-owned
assets, to provide the necessary transportation services.

4. If the requirement exceeds the capability of the awarded Contractor, the Government reserves the right to
use voluntary tenders on file at the Surface Deployment and Distribution Command (SDDC),

5. Under this item, if the Contractor cannot meet the surge/contingency requirement, a negative assessment
will not be made regarding the Contractors” performance.

6. Contingency requirements may not be distributed evenly throughout the performance period. Rather,
they are focused, sporadic events that can last a few weeks to months (in the case of supporting a global
conflict).

7. As directed by the contracting officer, the Contractor shall maintain operations necessary to support
DOD activities, to include national defense contingencies, surges, natural disasters, and humanitarian
assistance efforts, the Contractor shall provide 24-hour-a-day service, seven (7) days a week, including
holidays.

C.4.7 Department of Defense (DOD) Driver Identification Requirements

The Contractor shall ensure that all commercial drivers performing under this Contract shall carry adequate
identification to verify their affiliation with the Contractor, and that their drivers handling such shipments
carry a valid driver’s license and medical qualification card, employee record card, or similar documents,
one of which shall contain the driver’s photograph.

C.4.8 Background Investigations and Common Identification Standard for Contractors

In accordance with FAR Clause 52.204-9, Personal Identity Verification of Contractor Personnel,
incorporated in the contract, the contractor shall comply with personnel identity verification procedures
identified herein that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of
Management and Budget (OMB) guidance M-05-24, as amended, and Federal Information Processing
Standards Publication (FIPS PUB) Number 201, as amended. The contractor shall provide the government
with a list, updated as changes are made, of personnel requiring a background investigation for ATAC.
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C.4.8.1 Access to “Federally Controlled Facilities”

Contractor employees who require access to “Federally Controlled Facilities”, as defined in OMB guidance
M-05-24, will require a National Agency Check with Inquiry (NACI) along with the

submision of fingerprint cards and will be issued a DoD Common Access Card (CAC) as their identity
credentials. This will apply at a minimum to contractor permanent on-site employees. 1.) This requirement
does not apply to intermittent access/visits to any ATAC shipper locations as normal location specific
visitor control/security procedures apply. 2.) This requirement does not apply to access by to the Contractor
to shipper/receiver instillations for pick-up/delivery of ATAC freight — installation unique pickup/delivery
access/security procedures will apply.

C.4.8.2 Access to “Federally Controlled Information Systems”

Contractor employees who require access to “Federally Controlled Information Systems”, as defined in
OMB guidance M-05-24, will require a National Agency Check with Inquiry (NACI) along with the
submision of fingerprint cards and will be issued a DOD PKI certificate as their identity credentials. This
will apply to any contractor employees who are granted access to DoD shipper systems (e.g. eRMS, GFM)
or other systems as defined “Federally Controlled Information Systems” per OMB guidance M-05-24.
(Note: HSPD-12, OMB Memo M-05-24 states that a contractor accessing a government system from their
own facility or via a secure website, may not be subject to the personal identification credential and
associated NACI requirement.

C4.9 Contractor Liability
C.4.9.1 Cargo Liability

1. The Contractor shall be liable for all loss, damage, undue delay, mis-delivery, or other result occcurring to
freight in its possession, unless caused by acts of God, acts of the public enemy, act or default of the
shipper, act of the public authority, or inherent nature or vice of the cargo.

2. For all shipments weighing less that 15,000 pounds, carrier liability for lost and/or damaged cargo will
be limited to the lower dollar amount either of $50,000 or $25.00 per pound per package or the actual
amount of the loss and/or damage to the article(s). Should a shipper decide to declare and establish a cargo
liability for an amount greater than $50,000 the Contractor agrees to provide this increased liability
coverage for $0.65 for each $100 increase in loss and/or damaged cargo liability over the maximum
liability.

3. For all shipments weighing 15,000 pounds or more, carrier liability for lost and/or damaged cargo will be
limited to the lower dollar amount either of $150,000 per shipment or $2.50 per pound item or the actual
amount of the loss and/or damage to the cargo. Should a shipper decide to declare and establish a cargo
liability for an amount greater than $150,000 the Contractor agrees to provide this increased liability
coverage for $0.65 for each $100 increase in loss and/or damaged cargo liability over the maximum
liability.

4. All DOD shipments governed by this contract are subject to the released liabilities stated in paragraphs

above. No other released liabilities, regardless of where they are published apply.

5. Most DoD Installations require certification and proof of liability insurance for Contractor operation of
various kinds of government-owned equipment. Before Contractor operation of any government-owned
equipment, the Contractor shall query the COR about any such requirements, and shall comply with any
and all such requirements prior to operation of government-owned equipment.

C.5 Service Delivery Summary (SDS)
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The SDS represents the most important contract objectives that, when met, will ensure contract
performance is satisfactory. Although not all PWS requirements are listed in the SDS, the contractor is
fully expected to comply with all requirements in the PWS.

Performance Objective PWS Reference Performance Threshold

Consolidation Level 4352 Contractor consolidates 90% of all
freight

Posting POS and POD C436.1 90% of the time POS and POD are
posted within 2 working days

Meets Transit Time Requirements C4.3.7.1 97% of the time the contractor delivers
the asset within the time prescribed in
C4.3.71

Availability of web-based ITV services C4.4.1 99% system availability

C.5.1 Contract Deliverables

All deliverables shall meet professional standards and meet the requirements set forth in contractual

documentation.
Deliverable PWS Schedule
Reference

Quality Contro! Plan cal Within 20 business days after contract award

Quality Control Inspection CAa.ll Monthly after Quality Control Plan is approved

Reports

Problem/Failure Plan of Action | C.4.1.2 Within 5 business days of awareness of problem or
failure

Astray Freight and Emergency | C.4.4.5.1 Immediately, as needed

Notification Reports

Monthly Reports C.4.492 Monthly, 45 calendar days following the end of the
reporting period (Report of May data is due on 15 July)

Certificates of Delivery C4493 As required

CD-ROM of Proof of Delivery | C.4.4.93 Before purging or archiving the records

Records

C.6.1 Acronyms
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ACOR Alternate Contracting Officer's Representative
ADP Automnated Data Processing

AFB Air Force Base

AMC Air Mobility Command

ANSI American National Standards Institute
ASCII American Standard Code for Information Interchange
ASU Administrative Support Unit

ATAC Advanced Traceability and Control
BOL Bill of Lading

CBL Commercial Bill of Lading

CFE Contractor Furnished Equipment

CFR Code of Federal Regulations

COG Cognizant Symbol

CONUS Continental United States

COR Contracting Officer’s Representative
DD FORM Department of Defense Form

DDD Defense Distribution Depot

DEP Detention: Vehicle with Power Unit
DET Detention: Vehicle without Power Unit
DLA Defense Logistics Agency

DLR Depot Level Repairable

DOD Department of Defense

DOP Designated Overhaul Point

DOT U.S. Department of Transportation
DRMO Defense Reutilization Material Office
DSp Designated Support Point

DTOD Defense Table of Official Distances
DTR Defense Transportation Regulation
EDI Electronic Data Interchange

ERMS Electronic Retrograde Management System
EXP Expedited Service

FAK Freight All Kinds

FAR Federal Acquisition Regulation

FISC Fleet and Industrial Supply Center

FTP File Transfer Protocol

GTN Global Transportation Network

GFE Govermnment Furnished Equipment
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HAZMAT Hazardous Material

HOL Pickup/Delivery on Sundays or Holidays
HQ MTMC Headquarters, Military Traffic Management Command
1AW In Accordance With

ICp Inventory Control Point

ITO Installation Transportation Officer

ITv In-Transit Visibility

KO Contracting Officer

MAG Marine Air Group

MALS Marine Aviation Logistics Squadron
MCAS Marine Corps Air Station

MFTRP MTMC Freight Traffic Rules Publication
MHE Materials Handling Equipment

MTMC Military Traffic Management Command
NADEP Navy Aviation Depot

NAS Naval Air Station

NAVICP Naval Inventory Control Point

NAVSUP Naval Supply Systems Command

NIIN National Item Identification Number
NOLSC Naval Operational Logistics Support Center
NRFI Not Ready For Issue

NSN National Stock Number

NSY Naval Shipyard

OCONUS QOutside Continental United States

POD Proof of Delivery

POR Proof of Receipt

POS Proof of Shipment

POT Proof of Transfer

RDO Redistribution Order

RFI Ready For Issue

RFI-TDR Request For Information — Transportation Discrepancy Report
RP Record Position

SF Standard Form

SIMA Shore Intermediate Maintenance Activity
SPLC Standard Point Location Code

TAC ‘ Transportation Account Code

TCMD Transportation Control and Movement Document (DD Form 1384)
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TCN Transportation Control Number

TDR Transportation Discrepancy Report (SF 361)
TFG Transportation Facilities Guide

T™MP Transportation Management Phase

TO Transportation Officer '

U/ Unit of Issue )

uIC Unit Identification Code

VFN Vehicle Furnished But Not Used

C.6.2 Definitions

Accessorial Services

An accessorial serVice is a transportation-related service in
addition to the line-haul.

Astray Freight Shipments or portions of shipments (1) for which billing (waybill,
freight warrant, etc.) is not available or (2) that is being held for
any reason except transfer. '

ATAC Hub A Navy DLR processing facility which provides technical
identification, electronic Transaction Item Reporting (TIR) to the
Inventory Control Point (ICP), and repacking for'transshipment to
a Designated Overhaul Point (DOP) or a Designated Storage
Point (DSP).

Bill of Lading Written transportation contract between Shipper and Contractor;

(BOL) it identifies who receives the freight and the place of delivery, It
also gives terms of the agreement.

Blocking and Equipment used to secure a load to prevent shifting during transit.

Bracing

Business Hours See hours of operation (C.1.2.2 and C.1.2.3)

Calendar Days Consecutive days, without regard to weekends or holidays.

Carcass A Depot Level Repairable that is not ready for issue,

Carcass Constrained

A Depot Level Repairable that is not ready for issue and has
limited availability in the supply pipeline. These items shall be
expedited

Cargo Supplies, material, or equipment transported by land, water, or
‘ air,

Carrier The actual vehicle/corporate identity transporting a specific
shipment and representing the Contractor during pickup, transport
or delivery services.

Clean A vehicle free from non-standard equipment with the floor of the

cargo area unobstructed and swept to ensure that the vehicle is
free of debris or residue, to include powder-like substances.

Collection Point

Any ATAC Hub, Node, DLA

Condition Code

A code that identifies the physical condition of an asset, e.g., “F”
condition is not ready for use and “A” condition is ready for
issue, His DRMO

Contiguous United

The forty-eight (48) Contiguous United States, the District of

States (CONUS) Columbia and Hawaii.
Contingency Operations declared by National Command Authority (NCA) that
Operations involve the use of U.S. Military Forces to achieve U.S. objectives,

usually in response to an emergency caused by natural disasters,
terrorists, subversives, or other required military operations. The
NCA includes the President and the Secretary of Defense, or their
duly deputized alternates or successors.

Attachment |
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Contract The activity responsible for administering a contract, For the
Administration purposes of this contract, MTMC is the Contract Administration
Office Office.

Contractor The Corporate Entity awarded this transportation contract.
Contractor’s A person employed by the Contractor involved in handling
Representative shipments; designated by the Contractor to attend the

conveyance; is knowledgeable of the safety, security and
emergency procedures that shall be followed; and is authorized
and has the means and capability to move the transportation
conveyance.

Contractor’s
Terminal

The building owned, and/or operated by the Contractor that is
used for freight transportation purposes.

DD-1348-1

A standard Department of Defense form. The form is multi-
purpose; however, in the context of this contract, it is used as a
shipping document and source of information for the Navy
designated databases. The form header is separated into 80 record
positions (RP) of data. Individual RP’s or groups of RP’s contain
information germane to the asset being shipped.

DD-1348-1A

A bar-coded version of a 1348-1. This form contains the same
data as the 1348-1 and is machine or human readable.

Defense Logistics
Agency (DLA)

A logistics combat support agency whose primary role is to
provide supplies and services to America’s military forces,
worldwide.

Defense Distribution
Depot (DLA)

A DLA storage, receipt, issue, packing, and preservation activity.

Depot Level Repair

The highest level of repair and the technical authority to condemn
an asset as not repairable due to physical condition.

Detention The delay of a vehicle beyond the time normally allowed for
loading, unloading, etc.
Diversion Change in the place of delivery within the original destination

point; change in the original destination point; or any other
change in delivery that requires an additional movement of the
shipment.

Document Identifier
(DOCID)

A three character alpha-numeric code placed in RP 1-3 of the DD
1348-1 or 1348-1A.

Document Number

A 14-digit code which identifies the requisition, the Julian date of
the document and the serial number of the transaction. This
number is found in RP 30-43 of the DD-1348-1 or 1348-1A turn-
in document. The first 6 characters are the activity Unit
Identification Code (UIC) that identify the source. The next 4
characters are the Julian date and the last 4 characters are the
serial number. For NRFI only, a 15th character suffix code is used
for duplicate turn-in document numbers or for multi-pieces turned
in on one document number.

Dropping

See Spotting

Electronic Data
Interchange (EDI)

Computer-to-computer exchange of business data, using
standards jointly developed by standards-setting groups such as
the American National Standards Institute (ANSI) or the
Electronic Data Interchange (EDI) Agency.

Emergency

Any situation that would prevent a shipment of classified,
sensitive or hazardous material from safely reaching its
destination, such as undue delay caused by accidents, equipment
failure, civil disturbance, labor strikes, or natural disasters.

Exclusion

Iterns identified by the Government as not appropriate for
movement within the ATAC system.

Attachment |
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Fifty-Three Foot The capacity of a 53’ van is defined as 3800 cubic feet.
Van Capacity
Free Time Time the Contractor spends waiting for the shipment to be loaded

or unloaded, after the Contractor’s employee notifies a
responsibie representative of the Shipper or receiver that the
vehicle is available for loading or unloading, within the Shipper’s
or receiver’s normal business hours shown in the TFG.

Free-Flow Asset

DLR’s not processed at a matined collection point, but shipped
directly from the turn-in activity to a hub or node.

Freight Charge Payment due for the transportation of the freight.

Government A person who is employed by or under contract to the Federal

Representative Government and is authorized to ship or receive freight.

Hazardous Material | A substance or material that has been determined by the Secretary

(HAZMAT) or of Transportation to be capable of posing an unreasonable risk to

Hazardous health, safety, and property when transported in commerce and

Substance that has been so designated. The term includes hazardous
substances, hazardous wastes, marine pollutants, elevated
temperature materials, material designated as hazardous under the
provisions of the Code of Federal Regulations (CFR) Title 49,
Parts 172.101 and 172.102, and materials that meet the defining
criteria for hazard class and divisions in CFR Title 49, Part 173.

Holidays New Year's Day, Martin Luther King Day, Presidents' Day,
Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans' Day, Thanksgiving Day, Christmas Day.

Intact A shipment is delivered intact when delivered in the same
condition as it was at the time of pickup, without loss or damage
to the shipment.

Interline Transportation services performed by more than one Contractor,

with the Contractor issuing the rate tender responsible for all loss,
damage and overcharge claims. The interline Contractors merely
act as agents for the prime Contractor.

Intermediate Level

Repair activities authorized to do minor repair and testing of

Repair Depot Level Repairables.

Interstate Between states.

In-Transit Visibility | The ability to track the identity, status, and location of DOD

{ITv) cargo from origin to receiver or destination established by the
Commanders In Chief, Military Services, or DOD agencies
during peace, contingencies, and war.

Intrastate Within a state.

Julian Date

The calendar date expressed numerically, e.g., 31 January 2002 is
2031. It may also be expressed as 02031, (02 for year 2002, 031
for the 31st day of year 2002).

Line Item Individual asset.

Line-haul Transportation of freight over Contractor routes from point of
origin to destination, excluding local pick up and delivery.

Loading Movement of cargo (vehicles or other articles) past the tailgate or

onto the bed of a trailer of the vehicle or past the vehicle loading
ramp, or over the side of a flatbed, or the removal of lading from
a ramp extending into the trailer, as well as the stowing, securing,
and tying down of the lading within such vehicle. Also the
attaching or coupling of a vehicle or vehicles to another vehicle
for purposes of towing vehicles. This includes the attaching and
securing of a tow-bar or other device to both vehicles for
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purposes of combining the vehicles to form a highway train,
Loading or coupling includes furnishing to the Contractor
forwarding instructions, and/or other documentation necessary for
forwarding and completion of the transportation requested.

Surface Deployment | An Army major command and United States Transportation

and Distribution Command component that provides cargo, passenger, and

Command (SDDC) | personal property traffic management services to all DOD
Services.

NAVEXPRESS Fleet and Industrial Supply Center Local Command Transports

Net Weight A measure of weight referring only to the contents of a package,
and does not include the weight of the packaging material.

Node A Navy DLR processing facility which provides technical

identification, electronic Transaction ltem Reporting (TIR) to the
Inventory Control Pomt (ICP), and repacking for transshipment to
a Designated Overhaul Point (DOP), a Designated Support Point
(DSP), or an ATAC Hub.

Operations Center
(00)

The Surface Deployment and Distribution Command (SDDC)
Operations Center

Overage

Any article of freight (packaged or loose}) that 1s found to be in
excess of the quantity recorded on the bill of lading, manifest, or
other Government documentation covering the shipment.

Over-dimensional

(Ground Shipments) A shipment that contains one or more non-
divisible articles which measure in excess of 576 inches (48 feet)
in length (OVERLENGTH), 102 inches (8 feet 6 inches) in width
(OVERWIDTH), or 162 inches (13 feet 6 inches) in height
(OVERHEIGHT) from the ground to the top of the article afier
loading. Exception: A shipment shall not be considered over-
length for interstate or intrastate movements, when the gross
length dimensions of the tractor and loaded semi-trailer
combination are within the maximum gross length for such
equipment combination on interstate and federally designated
highways or other state highways and supplemental routes.

(Air Shipments) Air cargo exceeding 396 inches in length, 125
inches in width and/or exceeds 59 inches in height.

Overweight

{Ground Shipments) A shipment shall be considered to be
overweight when it contains a non-divisible article that exceeds
48,000 pounds (45,000 pounds when loaded on low boy
equipment).

{(Air Shipments) A shipment shall be considered to be overweight
when it contains a non-divisible article that exceeds 36,000
pounds

Pick up

The process of the Contractor obtaining the shipment from the
Shipper.

Project Code

A 3-digit code in RP 57-59 of the DD Form 1348-1/1A used to
identify various projects and special processing requirements. The
ATAC program uses project code “ZI7” to identify Redistribution
Order (RDO) shipments.

Proof of Delivery

The date and signature of the designated receiver listed on the
delivery manifest, certifying the condition of the item and the date
received. The proof of delivery establishes transfer of custody and
liability to the receiver.

Proper Shipping
Name

The name of the hazardous material shown in either 49 CFR, part
172.101 or NAVSUP Pub 505, Table 4-1

Protection from
Elements

For truckload shipments moved via flatbed or open vehicles, the
protection and cover of shipments with tarpaulins when
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necessary. Also includes but not limited to protection from the
cold/heat, moisture, and sand, etc..

Rate

The charge for transporting freight.

Re-consignment

A change made in the place of delivery before arrival at the billed
destination or any other change in delivery that requires an
additional movement of the shipment. Only entire shipments, not
portions of shipments, may be re-consigned.

Retrograde

Depot Level Repairables returned to the Navy supply system for
repair.

Reusable Container

Container used to protect assets during transportation and storage.
They are to be reused, if available, in the re-cooperage process
and retained with the asset when unpacked at a Node or Hub.

Securing the load

Ensuring that cargo is placed on Contractor conveyances with
proper blocking and bracing; straps and fasteners; or chains and
binders.

Shipment

For the purposes of ATAC, a quantity of freight tendered for
transportation by one Shipper, from one location, to be
consolidated by the Contractor and transported for delivery to one
receiver at one destination.

Shipper

See Government representative; origin; consignor.

Shortage

The condition that exists when the number of pieces of freight
(packaged or loose) received is less than the number recorded on
the applicable shipment or movement document.

Spotting

Placing a trailer at a specific site designated by Shipper, Receiver,
or other designated party. It means detaching the trailer and
leaving the trailer in full possession of Shipper, receiver or other
designated party, unattended by a power-unit (tractor).

Standard Point
Location Code

A code designated to provide each point originating freight and
each point receiving freight with a unique code number so
constructed as to identify the point within a geographic location.

Straight truck

Any vehicle without a detachable power unit.

Suffix Code

The 15th character of the document number that is used to
differentiate multiple assets turned in on one document number
for NRFI material. It is found in RP 44 of the DD Form 1348-
1/1A and may be alpha or numeric.

Surcharge

A charge above the usual or customary charge.

Surge

An unexpected or sudden increase in traffic requirements, to
inchude response to natural disasters, humanitarian assistance
support, etc., above and beyond the normally identified tonnage
that materializes at a specific origin, within a lane.

Tailgate Date

Date an asset is received from a Customer. For hub or node
processing, it is the date received at a hub or node, or picked-up at
a turn-in activity,

Tracing

Action to determine the location of a shipment.

Tractor

Mechanically powered unit used to propel or draw a trailer or
trailers on the highway.

Transportation
Control Number
{TCN)

A unique 17-digit alpha-numeric designator assigned to a
shipment for tracking and tracing purposes by the Transportation
Officer or Ordering Officer to identify and control a shipment
throughout the transportation cycle of the Defense Transportation
System.

Transportation

Any deviations in a shipment received; e.g., quantity, condition,
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Discrepancies

documentation, or deficiencies.

Transportation
Discrepancy Report
{TDR)

A reporting form, the Standard Form (SF) 361, used to report loss
and damage information for a particular shipment.

Transportation
Management Phase

The concept that divides the ATAC system into measurable
regions, ¢.g., Node to Hub, Hub to DOP/DSP, Expedited
Services, etc.

Transportation A person(s) appointed by the installation commander or other

Officer (TOY appropriate authority to perform traffic management functions.

Transportation The official at an activity who is appointed as Installation

Agent (TA) Transportation Officer (ITO), Traffic Manager (TM), or Traffic
Management Officer (TMQ)

Unloading The removal or detachment of cargo at destination that includes
signing the delivery receipt and/or other documentation the
Contractor requires for billing purposes and notifying the
Contractor that the vehicle is released.

Vehicle Motor vehicle, freight or passenger, including DOD-owned

trailers, semitrailers, and tractor-trailer combinations, loaded or
empty,

C.5.3 ATAC Document Identifier Codes

A

Document Identifier used in expedited
services

A2

Document [dentifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to indicate an
asset that is being sent from one supply
point to another. .

A2A

Redistribution Order used for shipment of
assets under the RDO/RFI project

A2E

Redistribution Order used for the shipment
of assets under the RDO project.

AdA

Referral Order used for shipments of assets
under the RDO project.

A5

A document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to identify an
RFI or non-RF1 aircraft engine shipment.

AS5]

DRMO ICP directed

BC1

A document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to identify an
asset returned to the supply system for
repair,

BC2

A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to indicate
“Not Ready For Issue” (NRFI) material
moving to stow or from one stock point to
another, or to a repair site. Also used for
misidentified assets moved in the RDO
project.

BEI

A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to identify
assets as an engineering investigation
exhibit,

BGJ

A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) that identifies
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assets moving to disposal.

BMD A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) that identifies
assets moving between organization-level
and intermediate-level repair sites under a
Repair and Return program.

BQD A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to identify an
asset as a quality deficient exhibit.

D6_ . A Document Identifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to indicate an
asset turned-in as excess material,

C.6.4 APPENDICES

Appendix A Data Field Requirements

1.1 Flat File Format via FTP requirements for the Data fields to be submitted to the Assigned electronic
mailbox is shown below for required reports (RDO: AC.1.0 POR; AC.2.0 POD. RFI: AC3.0 POR; AC4.0
POD). '

Example:
ﬁ**t*****t!*******&****&*it#********##*****t*tt**************i*********

RDO Proof of Delivery (POD) File Specifications:
File Name: Contact FISCSD for file name requirements.
Transfer:  FTP 'put’ command. If the file exists append, else create.
File Location: Contact FISCSD for file location requirements.

File Format: ASCII, comma delimited, fixed length, padded with spaces.
ke ok 3 e 3k ok 3 e 3k ok 3k 3 3k 3k ok ok e 3 ke dke e ke e 3 ok ok ke o 3 3k ok ok sk sk e ok ok ok ok ok e 3 ok ok ok a3k o e 3 ok ok o e 3k ok sl 3kl ok ok ook ok ok ok

POD File Layout:

Name Length Type Regq’d Notes

LTCN 17/17 AN M The lead TCN number.

DATE 10/16 AN M Delivery Date.

SIGNATURE 24/24 A M 1 alpha char required, pad with spaces.
TRACKING# 30/30 AN M | char required, pad with spaces.
Remarks Code 2/2 AN M I char required, pad with spaces.

Legend:
Name Data element name

Length Number required chars/total length

Type: A = Alpha (no non-printing chars), N=Numeric, AN = Alphanumeric
Required M- Mandatory, O- Optional (all fields required for this file)

Notes  Field Description

Exception/Transportation Remarks Codes:

DM Over dimensional freight

RDO Processing

AC.1.0 Proof of Receipt

HM Hazardous Material, Not properly prepared for shipment -
PE Not properly packed

NH Nuclear reactor plant item

RH Radiac item

XC OCONUS shipment
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FB Fleet ballistic missile material

Al Incorrect pick-up address

NR Asset not ready for shipment

HZ Hazardous Material, certified for transportation
RA Acts of God

SE Special equipment

Others may be added by the Government as necessary.
AC.2.0 Proof of Delivery

RD Refused/damaged

RH Refused/retumed to the Hub

RI Refused/not intact

RT Refused/transshipped to another location

PF No POD available and penalty fee paid (NAVTRASNS use only)
RA Acts of God

RR Refused/redelivered

HZ Hazardous material, certified for transportation

Others may be added by the Government as necessary,
RFI Processing

AC.3.0 Proof of Receipt

HM Hazardous Material, Not properly prepared for shipment
PE Not properly packed

NH Nuclear reactor plant item

RH Radiac item

XC OCONUS shipment

FB Fleet ballistic missile material

Al Incorrect pick-up address

NR Asset not ready for shipment

HZ Hazardous Material, certified for transportation
RA Acts of God

Others may be added by the Government as necessary.
AC.4.0 Proof of Delivery

RD Refused/damaged

RH Refused/returned to the Hub

RI Refused/not intact

RT Refused/transshipped to another location

PF No POD available and penalty fee paid (NAVTRASNS use only)
RA Acts of God

RR Refused/redelivered

HZ Hazardous material, certified for transportation
SE Special equipment '

Others may be added by the Government as necessary.



HTC711-11-D-R005
Attachment |

Appendix B Pick up/Delivery Sites

Location On Call Pick up/Delivery

Norfolk, VA Naval Station Piers AMC Terminal, NAS
70-mile radius of FISC | NAB Little Creek Piers Norfolk

Norfolk

NAVBASE Bldg CEP-126
NAVBASE Bldg CEP-204

NAS

Oceana, VA

70-mile radius of NAS
Oceana

Bldg. 513 AIMD/ASD
Jet Mar Bldg. 720

Cherry Point, NC
70-mile radius of
MCAS Cherry Point

MALS 26, MCAS New
River Bldg 542

MALS 29, MCAS New
River Bldg 4110

MAG 14, MCAS Cherry Pt,
Bldg 1016

MAG 32, MCAS Cherry Pt,
Bldg 1669

Beaufort, SC
70-mile radius of
MCAS Beaufort

Naval Weapons Station,
Charleston

NISE East, Charleston
Government activities in
Charleston

Pearl Harbor, HI
Entire island of O’ahu

ATAC Pearl Bldg 479
MALS24 Bldg 373
Kaneohe Bay

DDDC Bldg 1900, Pearl

Jacksonville, FL
70-mile radius of FISC
Jacksonville

NAS Cecil Field Bldg 68
NAS Jacksonville, Hangar
1000

NADERP Jacksonville, Bidg
100W

NAVSTA Mayport
(including pier side)

NAS
Jacksonville,
HS-1 (Weekly)

San Diego, CA 70-
mile radius of San
Diego, CA Hub

MALS 11 & 16, Marine
Corp Air Station Miramar;
ACU 5 and MALS39, Camp
Pendleton;

32nd Street, Navy Piers
Naval Base San Diego;
North Island, Navy Piers,
FRC, Naval Base Coronado;
SPAWAR, Pacific Coast
Highway

=, & Pointto:Point

Sit

Travis AFB, CAto

AMC Terminal Travis AFB,
Fairfield, CA

San Diego Hub

L

Repair & Return Site

NAS Lemoore, CA | REPAIR&RETURN

| Building 140
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NAVAIRWEPSTAChi | REPAIR&RETURN Building 20171 {(On call
na Lake, CA from Bldg. 1033)

NAS Fallon, NV REPAIR&RETURN Building 375

NAS Atlanta, GA REPAIR&RETURN Building 30

NAS Ft. Worth, TX REPAIR&RETURN Building 1251

NAF Washington, DC | REPAIR&RETURN Building 3086

MCAS Beaufort, SC REPAIR&RETURN Building 611

NASJRB New REPAIR&RETURN Building 31

Orleans, LA

Sites with on call pick up can sometimes require special equipment i.e. LOWBQY. When this occurs the
Contractor shall submit a “SE” in the Remarks Field in the POR transmission to the Assigned electronic
mailbox.

Repair and Return Expedited Services locations:

a. NAS Lemoore, Bldg. 140 to NAS Fallon, NV. Bidg. 25 and NAVAIRWEPSTA China Lake Bldg. 1024
b. NAVAIRWEPSTA China Lake, Bldg. 20171 (on call from Bldg 1033) to NAS Lemoore, CA, Bldg. 160
¢. NAS Fallon Bldg. 375, Fallon, NV. to NAS Lemoore Bldg. 160

d. NAS Atlanta, Bldg. 30, Atlanta, GA, to NASJRB Ft. Worth, TX, Bidg. 1251

e. NAS New Orleans, LA Bldg. 31 to NAS Atlanta, Ga. Bldg. 30

f. NAF Washington, DC, Bldg. 3086 to MCAS Beaufort, SC, Bldg. 611

g. MCAS Beaufort, Bldg. 611, Beaufort, SC to NAF Washington, DC, Bldg. 3086

h. NAS New Orleans, LA, Bldg. 31 to NAS JRB Ft Worth, TX, Bldg. 1251

Appendix C:  Carrier ERMS Processing Requirements

This is an electronic Retrograde Management System (eRMS) module that enables the competitively
selected single carrier to post transactions to provide In-Transit Visibility for shipments as required by the
contract. The module is also utilized by the single carrier to receive notification that material is available at
the customer site requiring pickup and delivery. The single carrier may deliver direct to final destination,
or to the area identified by ATAC for further processing and subsequent shipment to final destination. The
module requires the single carrier to post proof of shipment for the shipper once the material is picked up,
and proof of delivery when material is delivered to final destination.

The Main Access Screen:
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“eRetrograde Management System ,
Dete: ©730°2008 - Juban: 09273 Log O - Hep
Tser: Site: SINGLE LIC:N™777 Code:
Main Menu

ERVIS Trsiing Mol § TARP Desk Guide

Please make a selection below.

"Handheld Devigss
Packaging & Shipping

RDO/RFI SUB Menu Screen: Viewing, posting POR/POS (Proof of Receipt & Proof of Shipment and
POD (Proof of Delivery) for RDO (Redistribution Order) and RFI (Ready for Issue) PUDs (Pickup
Directives).

eRetrdgrade Management System ‘
Date: 3302008 - Juflan: 99273 Mens - Log OF - [lelo
User: Sie: SINGLE UIC: N77T77 Cods:

RDO and RFI Sub Menn

ERMS Traduies Monnal § TARD Diask Guuide

Please make a selection below:

Post RDG Pickup (PORPOSY

Post RDO Delivery (POD) by LTCN / Tracking Number
Print Schedulod RFI Pickups
Past RFI Delivers (PODY b LTON Tracking Nuaiber
Correet - Dalets PORPOS for RFLRDO
Correct - Delete POD for RFLRDO
' RDQ.RFIHiorv

RDO/RFI Scheduled PUDs: Click on a UIC link to see address info or select a date to see the “Pickup
Schedule”.
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S eRetrograde Management System .
Date: 352002 - Jubian: 09273 Megs - Log OF - Hep
User: Site: SINGLE LIC Cods;

Scheduled Carrier Pickups for... SINGLE

Click ou 5 UIC Tinle 36 see addruss info or «fick 1 Date to see 'Pickup Scheduls’ :opm .

v
Single Pickup Scheduled (Pickup Directives): View the shipment request.
- ) x
SINGLE Pickup Scheduls
Pickup: CASSIS Delivery: SW3EE
Name: CASEIS PACRAGING CONPAXY Nams:
Addnsl 3 Address .
Addressl Addrassl: 135 GBERT STBIDG Wi DWY T
Ty Ciry: NORFOLK : g
Sure: Seaces ' TA
Zip Code: $ Zig Code: 23820001
Fav §37235
Phone 7228888 O
A ; L
Emesd JOANNLAREGUSMCAE
Demnt Nr NN SubNr Qo Wi Cabe :Dimﬂ,x\\’xﬂ') Schdl Dare - TACCd Explod Hazlnd Nomen
NOLIAG061I067 014360356 000 00001 220 3 Oxvd) 36,2009 . . Y X PUMPCENTRIFUGAL

Pickup: CHXDLR , Delivery:
Name CHAXDLER PACRAGING . - Nome: . ’ DEF DIST DEPOT SAX DIEGO
Addressi: 535 RAYTEEON ROAD ) Addresst: . 2651 WODEN STREET
Address ATTN SHIPPING o X L Addressd: FECEIVINGBLDG 330
i SAN DEGO Ciayr
Stats €A Stae:
ZipLode: 33 H . Zip Code: X P23EI AL
Yo 388815858 : . Fax: .
Phone: SH8ELY: Phene:
e . L neY- i . e . M

Single Pickup Scheduled Continued:
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e e e e i T S =
Pickup: .\6.‘S$
Nune  NAVAL AVIATIONDEFOTXASNL o T
Addressl:  ASKARSBECERINGBLDG 5 . T Addressl:
Addiessl  JORN SYITICK £13 1487328 . 3 Address: :
Cir: SAN DIERC e MENLO PARK
S €A St €A
2ip Codr: Epskiont] Zip Code: LRI
Fac Fax
Phone: Phione”
DEN DX
Eme Emak
Dieminr Nr NIX Sub Nr Qny Wi Cube Dim@xWiH) SchdlDate TAC CdJExp Ind Hazlud Nomen
NEILEROZTIDS0T 014144928 001 (O00L 320G 3984‘ IREx28Rck3 93072008 ;\" N ANTEXWA ASSEMBLY
Pikw:  QUIRMI ' De swas
Xane WODDWARD COVERNGR.CO Nemsi . e 35T BEROT S DGO
Addensl BRYX \msox AVEPOBOX 532 . Addresst: | 2450 WODEN §T) .
Addressl ¢ | Addraxs2 RECEIVING BLDG 3308
Cay: Cie: | - $ANDEGC
Steee: Seata: . ca -
Tip Code: prCade P
Fax 7 . Fax
Phone: 33827481 N Phene:
[ring - DN R
soal . ’ Email
L
Open Schedule Pickups screen for posting POR/POS.
. . . . <L B -
eRetrograde Management System &
Date: 161 2009 - iufipn 09272 ‘w Mo - LoeOf - Help
Uer S#e: SINGLE CICNTTITE Code:
- Open Scheéukd Picknps...
§0ﬂ EH {p\t‘(lr.'}
Pickup Status:
Tm!-.mg Number:
e -
L e e i —
‘o‘;!'c:e:ts- W Samed By RO
ias Www oo
O MSAGOWI9T4TS0 i
O MSAGHRILYO PR
e w1 L ’ P s
0 MSAGHS | 930009 HES % .

The Main Access Screen:
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eReytrograde Management System

Date. 9302009 - Julion: 09273 Log D8 - Help
User: Site: $INGLE UICN7oee Code:

Main Menu

Reporis Menu

NRFI (Not Ready for Issue) Packaging & Shipping Screen:

; ,‘“"’:‘W"‘f&‘?"'f‘f"‘w’mkgement 5y stem
Date: 9 3002008 - Julian: 09273 Moy - LogOff - He -
User: Site: SINGLE VIC NF7777

Packaging & Shipping Sub Menu

Please make 2 selection below:

Usnéate Manifested Packag:

Reprint ! Comet NON-ATAC Manifest
Update POS be Masifes; for NowATAC Actiities -
Undate Procf of Defivery By Marifest for Non-ATAC Achivifies
Update POS b5 Magifest fix NRFE
Undate POD by Manifest for NRFI
Delete Receit Entry 7 Correst Erers
Bad POD

Carrier Manifest for Pickups Sites:
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~NASWILLOW GROVE
AT WASHNGTON : :
0019E < NAS ATLANT & .
3004 - NAS-SHERMAN FIELD ; et~ SBtay vehoc!
NAS NEW ORL AT T NP T e
: R

onker serume [T wsnczen £ Racn s

shonl WP TaRe THE Yaboot Angees WP Venot! Downiorss ‘mv&mew. -
$B Googt ) S v B TH oo v Tamer e Tossw £ T
n
Date: 930 3009 - Julia: 09373 Meny - LgzOF - Beb
User: Ul Coder

Sejant Pirfup Looad LN BRI
. NAWS CHINA LAKE
- NAS LEROORE

Site POT Manifest (Proof of Transfer):

, eRetrograde Management System
Dare: 936:2099 - Juben: 39273 Meoy
User: Site: SINGLE CIC: N

Carricr Manifest for Pickup Sites
For Pickup UIC: N§8778 - FRC SOLOMONS
sifost Number ../

Carrier Manifests for Delivery UIC’s:
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?-‘;Q?*?I.Eﬁ?"??‘.: K+ Qv+ Byt + Qoms

e, vy el WP Takoo! W oot s W tabcet Denrkonds W tobaci Vel

O iahoo! .{Qéee;ie e odgee Sefene T {fr

o ‘ ] '
_eRetrograde Manai%i;;;  System o
Date: 9302009 - hufary 09273 ggg ;3 Mens - LogOF - Hep
User She: SN poz078 VI NTTIT Code:

CavierMGHCH

Documents ready to ship:

H OYXIEXTT :ﬁ.:;%. -lU‘%:’é‘C\:\‘; R =
: 220218
€ 09:39:3009 ]
" 039720080
[ N8053092601981 |6 | §Wazgd 093010681
U N0082092601051 | 6 | SW3IOS 209292200
'“{\443"990436}3@ i ' 3305
el 906309772111
3Ex30x29
£ 00:39/3009
_109?:9‘10392 i
Mxiid INOOE092INOIRN,
' TiakI6 INGDEI0PIFILIORNN | B
! 529730091 Gx0nd '''‘.\oo«s:os»:-.z‘szogx\aE .

Creating Carrier Manifest for NRFI shipment:
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eRetrograde Management System  ©
Dare: 1013009 « Juian 99274 Mo - Loz OF  Heln
s St SINGLE LIC N Code:
Manifest for Carrier...Eater Sipmest Data...

SHIPPING INFORMATION -
" Proof of Shipmeni

D& W B i gie pmven v 4 vy

‘ Yy
f Cregte Mandast i [LEIH

Update POS by Manifest for NRFI:

eRetrograde Management System -
Date: 113009 - Jubia 99274

Meny - Lon OF - Help
User. Site: SINGLE

Code:

Post POS lor all Document Numbers on Entire Manifest

. . Trtenys Sent td Shipping
Mendfest Nunber, NITTTII6680IRAN s Ao

] . “Daie;to Shipping: . 914 2009
 Ship Ter Q270 ;:Docwhent Nimgher(s] > | |REIICIINE0TMG v S Date Shipped™- of 97252009

DELIVERY INFORMATION
B o . ’ Progf of Shipment’
f . ShpmemDate . o i I
lwms | % Comier rackibgNR |

sCat;

" TONGBL: ol INTITTRSR0IR

imzannazn
CBCOERENY

r Updats POS for Manfast | [ Resat |

Please use the BACK bution on vour browser ts ¢ hack.
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ELECTRONIC RETROGRADE MANAGEMENT SYSTEM DATA FEED
REQUIREMENTS

Electronic Instructions;

1. After completion of ¢-RMS account request and Secure File Gateway SAAR, NAVICP will
provide the carrier a file name that will be used to provide Proof of Delivery (POD) information
via a secure File Transfer Protocol (FTP) within one day of shipment delivery.

2. Secure FTP is the computer-to-computer exchange of business data.

3. The delivery information being secure FTP will be a comma delimited flat file 80 card columns
in length and will be strictly followed as described below:

a. Transportation Control Number, cc 1 - 17

b. Comma, cc 18

c. Proof of Delivery Date, cc 19 — 28 (MM/DD/YYYY)

d. Comma, cc 29

¢. Name of the individual who signed for the delivery, cc 30 — 53

f. Comma, cc 54

g. Carrier’s Tracking Number, ¢c 55-80
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Secure File Gateway
SFG Worksheet

Worksheet v2. 0.6

Pefanse Information Systoms Agency

Dupartment of Dofenue

Source & Destination - Project Management Contacts:
Name:

Office Code:
Location/Site:

Email Address:
Commercial/DSN Phone:

Source & Destination - Technical Support Contacts:
Name:

Email Address:
Commercial/DSN Phone:

Source & Destination - Program Descriptions:
Program:

Description:

DISA Customer Representative:
Requested Service Level? Self-Service: Full-Service:

Source Systems (Connections FROM...): NCAD Ticket #
System Hostname(s)/IP Address(es):

File Transfer Method? FTP: SFETP: MQ:

Secure File Gateway - DMZ Relay Service:
| System UserID(s): |

Destination Systems (Connecting TO): NCAD Ticket #
System UserID(s):
System Hostname(s)/IP Address(es):

File Transfer Method? FTP: SFTP: MQ:

Additional Information:
Date Submitted:

Desired Completion Date:
Please return the completed form(s) to: Mec-SFGTeam@csd. disa.mil

Questions: Please contact : Mark Lightner: 717-605-8164 (DSN 430)
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Estimated
Nomenclature Qty MFR Model Serial No. Cost
Pallet Jack, 5500 1b 1 CE SSS 91 1,000.00
Electrical Strapping
Machine I Strapack RQ-8 09002752-509 4,000.00
Bubble Wrap
Machine 1 Bubbla 6500 6003 2,500.00
Shrink Wrap
Machine 1 Highlight P705M536 F108-070-1317AX 3,000.00
Computer 2 | Dell 755 6GLDVGI 1,000.00
Computer Dell 755 4PZCGI1 1,000.00
Printer I Lexmar T520 990C4BX 150.00
Office Cubicles 7 Unknown N/A N/A 1,400.00
Warehouse Cubicles 4 Unknown N/A N/A 800.00
Office Chairs in
W/H 5 Unknown N/A N/A 750.00
Hewlett-

Printer 1 Packard 4050 USBB063240 150.00
Scale 20k pound 1 Weightronix | DSL9672-20 35886 9,000.00
Scale 5k pound 1 Rice Lake HPLD-5K C25307 3,000.00
Bar Code Scanners,
Handheld 6 | Symbol LS40041-1100 | MIAAOC 300.00
Bar Code Scanners,
Handheld Symbol LS40041-1100 | MI7TWF?7 300.00
Bar Code Scanners,
Handheld Symbol LS40041-1100 | MI3BDS8 300.00
Bar Code Scanners,
Handheld Symbol LS40041-1100 | MPIHG] 300.00
Bar Code Scanners,
Handheld Symbol L.S40041-1100 | ON7RU3 300.00
Bar Code Scanners,
Handheld Symbol LS40041-1100 | E38B446 300.00
Trailer stands, safety
53 2 | Unknown Unknown Unknown 600.00
Ramp, dock 1 Grainger Unknown Unknown 1,500.00
**Crown Forklift 3k 2 | Crown 3000 **Varies 15,761.00
**Forklift 6K 2 | Hyster H60FTM **Varies 24,014.00
**Forklift 15k 1 Hyster HI55XL2 **Varies 52,313.00
Norfolk Hub

Estimated

Nomenclature Qty MFR Model Serial No. Cost
09121995~
Standard Pallet Jack 2 IPLEX 4/071 Unknown 1,000.00
T&S

Electric Pallet Jack 1 Equipment | $432343 $432343 1,500.00
**Forklift, propane 1 Hyster H177G09306W | **Varies 24,014.00
**Forklift, propane 1 TCM 58500330 **Varies 24,014.00
Scale, Small 1 Salter N/A N/A 50.00




HTC711-11-D-R005
Attachment 1

Breckwell

Mettler
Scale, Medium i Toledo ULF00023 10089957-1LA 500.00
Shrinkwrap machine
wiscale 1 ARPAL 10174 10174 3,000.00
Dolly 2 Unknown N/A N/A 350.00
Dock plate 1,000 LB i Unknown 31924 31924 1,500.00
Dock plate i Unknown N/A N/A 1,500.00
Trailer stand 3 Unknown N/A N/A 900.00
Chocks (4) 4 Unknown N/A N/A 500.00
Bar Code Scanners, 1.54208-
Handheld i Symbol SR2000 6661000500424 300.00
Bar Code Scanners, 1.54208-
Handheld 1 Symbol SR2000 6116000500646 300.00
Bar Code Scanners,
Handheld 1 Adaptus 3800G14E 090665039C6 300.00
Bar Code Scanners,
Handheld i Intermec 3-361039-01 17573 300.00
Bar Code Scanners,
Handheld i Intermec 3-361039-01 94248 300.00
Computer 1 Compaq 7900 MXI1.91782CZ 1,000.00
Computer 1 Dell Optiplex 745 BSWYKCH 1,000.00
Printer, Laser i Lexmark 4060-210 T-362

** Shared w/Gov't

FedEx station, San Diego, CA
1 computer
1 desk chair
1 printer
packing tape
printer paper

FedEx station, Norfolk, VA

1 desk chair
1 printer

packing tape
printer paper




Advanced Traceability and Control Program
Base Period (2 Years)
- Schedule B-1

. ' Base Period (2 Years)
' Weighi Categories (pounds)

Origin & Destination | Est. Shipments+ Total Weight 1-150 151499 500-1999 -
o o e . |Estimated # of Shipments 20 6
Wegion 0 to Region2 -~ Total Estimated Weight 6,574 5,304

PR A Price per pound G

) Estimated # of Shipments 2 22 204
Regibn 0 fo Iiéglgg 4 thal Estimated Weight 266 7,196 219,312

34

237,568

124 5 5
Estimated # of Shipments
Total Estimated Weight
{ Price per pound

EX(EndL
Estimated # of Shipments
Total Estimated Weight

Estimated # of Shipments

Estimated # of Shipments
Total Estimated Weight
Price per pound

HTC711-11-D-R00S
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Advanced Traceability and Control Program

IRégién 1.t6 Region 9

Region 1 to Region8

Base Period (2 Years)
Schedule B-1
- |Estimated # of Shipments 2 76 144
Total Estimated Weight 262 19,852 157,278

Estimated # of Shiments ]

;| Total Estimated Weight
‘| Price per pound

90

76,980

Price per pound

Estimated # of Shipments 8 850 438
Total Estimated Weight 230,694 411,420

R

Estimated # of hnmnts

Total Estimated Weight
Price per pound

mated # of Shipments

Total Estimated Weight
Price per pound

i

Total Estimated Weight

| Estimated # of hipments

-| Total Estimated Weight
Pe per pound ‘ ~

Estimate o Shi ts

768,494

Total Estimated Weight 66,236

Price per pound

Hﬁ;gg s?t‘?:g}j-t XD BUE : i ,‘. et

#)a)

Estimated # of Shipmets

Total Estimated Weight 227982

531,254

Price per po

X tended)Lrice

(v)(a)

|Estimated # of Shipments — 8]

10]

Page 2 of 9
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Advanced Traceability and Control Program

Region 2 to Region 9

Regién 3to Regio;i 1

Region 3 to Region 2.

Region 3 to Region 3

Base Period (2 Years)
Schedule B-1
Total Estimated Weight 2,054 9,674 24,354
-1 Price per pound CA
i i T - e Lok
" |Estimated # of Shipments B 6 2]
Total Estimated Weight 2,130 4,156 20,570}
Priceperpound — AECANENCERRSS $ U099 i
JERTeRdEaIpTic = )
{Estimated # of Shipments 1 104 58 30
Total Estimated Weight 120 28,574 59,118 170,966
Price per pound T
EidedlP e - icy ‘ , 2
‘| Estimated # of Shipments 2 4 2 2
| Total Estimated Weight 244 1,074 1,100 6,300
Price per pound )
ERtendEdine . ¥ - R S s
Estimated # of Shipments 34 62 74
7| Total Estimated Weight 25,020 57,466 268,002
N 13992
2 i
506 1,310
T
S TR -
‘{Estimated # of Shipments 2
il Total Estimated Weight ]
4 Price per pound E
endediBrice : P -2
<) Estimated # of Shipments 126 44
Total Estimated Weight 37,564 214,260
Price per pound
|Estimated # of Shipments 2
1] Total Estimated Weight 346 1,320
Price per pound e
[IERTEndeaieti : e i :
*|Estimated # of Shipments 2 126 66 20
| Total Estimated Weight 300 40,582 54,336 124,656
Price per pound G
e ca G 120:095106
186 836 346 98
13,810 217,198 367,386 579,552
G
T " B @ e -
: 1154 1430 1186 678
Total Estimated Weight 50408 413514 1152848 3323672
HTC711-11-D-R005
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Advanced Traceability and Control Program
Base Period (2 Years)
Schedule B-1

BN T NCEIVG L o —

q

e
R, = ST R

Estimated # of Shipments 82 464 148
Total Estimated Weight 8074 120624 127106
Price per pound

i .

Estimated # of Shipments 808 1152 710

"1 Total Estimated Weight 41544 317990 699946

1{ Price per pound

ten o ;

- |Estimated # of Shipments 74 256 96

Total Estimated Weight
Price per pound

f mx{r £ .M S

Estimated # of Shipments
Total Estimated Weight

Price per pound

Estimated # of Shipments

Total Estimated Weight
Price per pound

[Region 4 to Region 3

{Region 4 to Region 4

=
o

e g o S e e
= ;

56 T 370

Estimated # of Shipmenis 314 544 786 760
Total Estimated Weight
Price pet pound

Estimated # of Shipments
Total Estimated Weight
Price per pound
Estimated # of Shipments
Total Estimated Weight
Price per pound
Estimated # of Shipments
Total Estimated Weight
Price per pound

iEnded Price
Estimated # of Shipments
Total Estimated Weight

Pce per pound

Estimated # of Shipments
Total Estimated Weight
Price per pound

HTC711-11-D-R0OS
Page 4 of 9 ATTACHMENT 2




Advanced Traceability and Control Program
Base Period (2 Years)
Scheduie B-1

Estimated # of Shipments
Total Estimated Weight

Region 6 to Region 0

. [RETTeRgCdiETicommnns i
Estimated # of Shipments

-1 Total Estimated Weight 836 5130 13678

| Price per pound

(p)(q)

YEstimated # of Shipments 6 114 78
/| Total Estimated Weight 680 33188 80592
- | Price per pound
" |Estimated # of Shipments
“{ Total Estimated Weight
Price per pound o

(P)a)

Estimated # of Shipments ' 302
Total Estimated Weight 1114 50136 312230 501044

Price per pound
IO

g

pXa)

Estimad # of Shipments
Total Estimated Weight
Price per pound
Estimated # of Shipments 132 68

Total Estimated Weight 2002 50306 119626 370788
Price per pound ;f:
SxtendedIBric ke vy

Estimated # of Shipments 4
Total Estimated Weight
Pﬁce er O}md

(v (q)

B 4 S B e
|Estimated # of Shipments 8 186
Total Estimated Weight 1084 190236

[EE Lo
| Estimated # of Shipments
1 Total Estimated Weight
Price per pound
) UFICe
Estimated # of Shipments
Total Estimated Weight
Price per pound
tendedjirt

HTC711-11-D-R0O05
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Advanced Traceability and Control Program

Region 7 to Region?

Region 7 to Reglon4 e

Iiegion 7 toRegiml

Base Period (2 Years)
Schedule B-1

JRepion 8 to R

Estimated # of Shipments 4
Total Estimated Weight 1072
Price per pound A
> il §~ .

Estimated # of Shipments 12
Total Estimated Weight 5262 10494
Price per pound L N
ST =

|Estimated # of Shipments 2 66 84
Total Estimated Weight 260 17542 92582
Price per pound =

:: .’ o2 % :"i‘ 32 o 3 T

- Estlmated # of Shlpments 4 62 72

.} Total Estimated Weight 444 19984 71676
Pnce per ound Qw

Estimated # of thpments 126 1086 374
Total Estimated Weight

| Price per ound CA

? 2 I P L *v'"§ ,, . ,;,:

Estimated # of Shipments
Total Estimated Weight 16822 337318 3418874
Price per pound c

Estimated # of Shipments 80 658 346
Total Estimated Weight 10650 182944 333838
Price per pound A

Estimated # of Shipments 164 1454 930
Total Estimated Weight

Esnmated # of Shipments 36 188
Total Estimated Weight 4650 153986
Price per pound

Estimated # of Shipments 46 500 456
Total Estimated Weight 6054 143184 447806

- - e B

Estlma ed # of Shipments 50 288 152
Total Estimated Weight
Price per pound z

B
HTC711-11-D-R0O0S
Page6of 9 ATTACHMENT 2




Advanced Traceability and Control Program

Base Period (2 Years)
Schedule B-1
) o - |Estimated # of Shipments 254 1820 1066
. L Total Estimated Weight 31992 493846 1028036
Region 8 to Region 8 - - .| Price per poun = G
Qoo 1
L - 7| Estimated # of Shipments 6 66
e e o Total Estimated Weight 750 21436
Region 8 to Réglon,f! , Price per pound G
o * . |Estimated # of Shipments 16 ENE
J; B 0t Re. Total Estimated Weight 3638 —
Regi on 9,t 0 Rggion;l Price per pound i A
! | Estimated # of Shipments 2 124
Total Estimated Weight 292 37182

Total Estimated Weight
Price per pound
|Estimated # of Shipments
| Total Estimated Weight
Price per pound

Estimated # of Shipments . ; % 2
Total Estimated Weight 618
Price er ound

%

|Estimated # of Shipments 42 994 686 104
Total Estimated Weight 4434 338194 572178 568422

S5 L s

Estimated # of Shipments

($)Xa)

Total Estimated Weight 1540
Price per pound T
o 13 i T

A.
o

=
N

~—

(Per Day)

HTC711-11-D-R0O05
Page 7 of 9 ATTACHMENT 2




Advanced Traceability and Control Program

Base Period (2 Years)
Schedule B-1
(Per day)
Local pickup/delivery w;thiu 70-mile Estimated # of Days — 500
radlus/BremertonIPuget Soupd, WA Z (Per Day)
$ __(PerDay) - =
Local pickup/delivery with 70—mﬂe Estimated # of Days - 500
radms San Dlego, CA S (Per g (Per Day)
Day) " ool / 2
- |Estimated # of Days - 500
poa (Per Day)
day} . ; v . 2
Local plckup!delive ¥ withi mile  |Estimated # of Days . 500
Z (Per Day)
= !
.| Estimated # of Runs
‘ CA (Per Run)
= =
A
=
Estimated # of Days —
g (Per Day)
=
Estimated # of Days 104
koA (Per Run)
Kl
1Estimated # of Runs —
= {Per Run)
2
Estimated # of Runs =
§ (Per Run)
Estimated # of Runs =
' L X (Per Run)

$175.00|Per Instance

#of RCC 30
$100.00 | Per shipment

# of RCL 20
’ $100.00| Per Shipment

HTC711-11-D-R005
Page 8of 9 - ATTACHMENT 2



Advanced Traceability and Control Program
Base Period (2 Years)
Schedule B-1

.. | BofRCL 30
$100.00| Per shipment

Loywboy Trailer . )
100:00 Per shipment

T #of RCL 0
$100.90]Per 53' van capacity

Local Pici;' Up Site Overca
$ 100.00 Per 53’/v’anicags

Total for Region to Region Shipments , 150290 1746 |
T — - . = TR
Total for Local Pickup/Delivery Arcas Bl S 3755090000
Total for Accessorial Charges| [$197000

L Grand Total For Base Period(2 Years

HTC711-11-D-R005
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Advanced Traceability and Control Program
Option Year |
Schedule B-2

Est. Shipments+ Total Weight

Option Year 1

1-150

Weight Categnries (pounds)

- 300-1999

2000-UP - -~

Region 0 to Region2 -

Region 0 to"[{e‘gio“ 4

Origin & Destination: -

Estimated # of Shipments

3

Total Estimated Weight

PTIce

: Estited #of Shiprnnts

2,652

($15:109:40]
102 ’

| Total Estimated Weight

Price per pound
= <

Eétim;ted # of Shipments

| Total Estimated Weight

1$2371551%72)
17 S v e

Price per pound
Stendedivr

| Estimated # of Shipments

13,521

(b))

Total Estimated Weight

1 Price per pound
i Sy

~{Estimated # of Shipments

-] Total Estimated Weight

268

: sma.ted of Siments

2o

182

Total Estimated Weight

(s

Estimated # of ments

176,654

-1 Total Estimated Weight

per pound

|Estimated # of Shipments

Total Estimated Weight

Page 1of 9
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Advanced Traceability and Control Program

Option Year |
Schedule B-2
Region 1 to Region 8 g:)it:: E::;'::::g Weight 131 9,926 = 78,639 940,818
Extended Price - - - $495,156.87
Estimated # of Shipments 1 2 1
Region 1 to Region 9 ggt;l F}’Ees:l;f;t:g Weight 178 5 2,644 2.800
Extended Price f = $9.276.30
Estimated # of Shipments 1 20 45 19
. . Total Estimated Weight 147 7,074 38,490 97,145
Region 2 to Region 0 Price per pound 5
Extended Price .. A i $70,748.33
Estimated # of Shipments 9 425 219 65
Region 2 to Region 1 ;gtal Estimated Weight 1,113 115,347 205,710 531,070
rice per pound g
Extended Price e - Ty $351,244.33
Estimated # of Shipments 32 504 270 195
A i Total Estimated Weight 2,894 - 143,210 277,237 1,593,172
Region 2 to Region 2 Pri =
ice per pound . G
Extended Price o - - e @ e e e e o o S737Ié62,52
Estimated # of Shipments 2 307 133 26
. . Total Estimated Weight 274 86,980 115,914 115,991
Region 2 to Region 3 o =
riceperpound | B =
Extended Price - o S e o e $149,720.10
Estimated # of Shipments 443 834 567 395
Region 2 to Region 4 gqtal Estimated Weight 14,749 235,110 597,576 2,298,117
rice per pound G
Extended Price = $1,146,312.72
Estimated # of Shipments 152 36 9
. . Total Estimated Weight 43,271 31,986 31,464
|Region 2 to Region 5 Price per pound & - G
Extended Price = $51,462.22
Estimated # of Shipments ) 283 171 5[ |
. . Total Estimated Weight 199 81,633 161,757 384,247
Region 2 to Region 6 T =
rice per pound A
Extended Price 2 o $286,602,71
Estimated # of Shipments 114 c 10
i : Total Estimated Weight: 33,118 28,365 57,906
Region 2 to Region 7 Price per pound G
Extended Price B ! $57,486.02
Estimated # of Shipments ] 416 259 278
. A Total Estimated Weight 684 113,991 265,627 1,916,038
Region 2 to Region 8 P ¥ =
rice per poun z
Extended Price B $1,038,316.45
Estimated # of Shipments 4 5 3
o R o Total Estimated Weight 1,027 4,837 12,177

Page 2 of 9
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Advanced Traceability and Control Program

Option Year |
Schedule B-2

MCPLUML T N R

Price per pound
ce

Region 3 o Region 1 -

Estimated # of Shipments

Total Estimated Weight

vHa)

$29%167265)

Price per pound

S

liégi(m 3to Regionyz‘ .

Estimated # of Shipments

1,065

2,078

(V)E(Q)
t

52

29

Total Estimated Weight

Price pound

Region 3 to Region’3

E stimatd # of Shpments

Total Estimated Weight

X 1534

stimated # of Shipments

Total Estimated Weight

Estimated # of Shipments

Total Estimated Weight
Price per pound
ferided 7 -

Estimated # of Shipments

253

SOUDS

Py

e
PN

Tt g e e

Total Estimated Weight

mated # f Shipments

Total Estimated Weight

31

‘| Price per pound
TR

iPTici
Estimated # of Shipments

18,782

30,154

Total Estimated Weight

Price per pound
) Y el

Estimated # of Shipments

Total Estimated Weight

27,168

Price per pound =
pxten 3 LT 1 N o
Estimated # of Shipments 33 418 173
Total Estimated Weight 6,905 108,599 183,693
Price per pound CA
. : - R :
Estimated # of Shipments 577 715 593
Total Estimated Weight 25,204 206,757 576,424
Price per pound G

Page 30f 9
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Advanced Traceability and Control Program

Option Year 1
Schedule B-2

Extended Price

—
(oA
-~
e

; $937,360.34

JRegion 4 to Region 3

Estimated # of Shipments

41

232

74

16/

Total Estimated Weight

4037

60,312

63,553

53,028

Price per pound

Extended Price

pa)

$83,984.50

Region 4 to Region 4

Estimated # of Shipments

576

3535

210

Total Estimated Weight

Price per pound

158,995

349,973

1,220,178

Extended Price

feXa)

$656,777.84

JRegion 4 to Region §

Estimated # of Shipments

48

3

Total Estimated Weight

4,104

Price per pound

34,758

18,710

Extended Price

s‘v P,

@

$44,720.82

JRegion 4 to Region 6

iRegion 4 to Region 7

Estimated # of Shipments

28

185

25

Total Estimated Weight

2,039

Price per pound

74,688

157,237

106,051

Extended Price

$152,754.29

Estimated # of Shipments

23

61

24

11

Total Estimated Weight

2,510

14,837

22,019

118,859

Price per pound

Extended Price

-

$77,132.46

JRegion 4 to Region 8

Estimated # of Shipments

472

393

380

Total Estimated Weight

125,774

412,361

1,694,199

Price per pound

Extended Price

$1,044,250.08

Region 4 to Region 9

Estimated # of Shipments

25

Total Estimated Weight

7,588

Price per pound

Extended Price

$26,277.90

Region 5 to Region 1

Region 5 to Region 2

Estimated # of Shipments

Total Estimated Weight

Price per pound

Extended Price

Estimated # of Shipments

$362.50

Total Estimated Weight

Price per pound

672

Extended Price

$13,026.90

Region § to Region 4

Region 5 to Region 8

Estimated # of Shipments

16

231

Total Estimated Weight
Price per pound ]

4,940

Extended Price

Estimated # of Shipments

$12,150.09

(@

Total Estimated Weight

250

Price per pound

Extended Price

§3,687.25

Page 4 of 9
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Advanced Traceability and Control Program
Opticn Year |
Schedule B-2

Estimated # of Shipments
Total Estimated Weight
Price per pound
ETtendediPriccn i
stimated # of Shipments
Total Estimated Weight 418 2,565 6,839
Price per pound
[AEXiendedBricon i
-1 Estimated # of Shipments
‘| Total Estimated Weight
| Price per oun

JRegion 6 to Region 0 P

yHa)

Region 6 to Region1

(p)q)

(a)

Region 6 to Region 2

{7)

Total Estimated Weight
Price per pound

s

4w TS )
557 30,068 156,115 750972

Estimated # of Shipments
Total Estimated Weight
Price per pound

Esnm of thgen ]
Total Estimated Weight
Price per pound

Estimated # of Shipments 7 96 66 34
Total Estimated Weight 1,001 25,153 59,813 185,394
Price per pound
Extendedibric
Estimated # of Shipments

30

Total Estimated Weight 542 13,211 95,118 350,693
Price per pound K
5 i 5 o : R L R LR

Estimated # of Shipments ! 6

Total Estimated Weight 134 1,830

Price per pound =
$E5ten 3 Ly B - <
Estimated # of Shipments 3

Total Estimated Weight =

Price per pound G 2

- e "3’”‘"“‘"‘% \J'

Estimated # of Shipments 2 1

HTC711-11-D-R0O0S
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Advanced Traceability and Control Program

Region 7 to Region 2

Region 7 to Regiond

n7tRegion§

Estimated # of Shipments

Option Year |
Schedule B-2
_ | Total Estimated Weight 536 6,310 |
"1 Price per pound N T
Kxfendedibr | . ol ST
Estimated # of Shipments i1 6 18
“| Total Estimated Weight 2,631 5,247 223,531
Price per pound R
=
Estimated # of Shipments 1 33 42
Total Estimated Weight 130 8,771 46,291
Price per pound Ci
n ~ _ ICEa
Estimated # of Shipments
Total Estimated Weight 222 9,992 35,838
Price per pound G
Estimated # of Shipments 63 543 187 130 S8
Total Estimated Weight 8,295 139,342 162,409 1,346,737 i
Price per pound K=
g e . . t ;/ 5. Loeen \(J: & ‘ 5
Estimated # of Shipments 65 635 192 205
Total Estimated Weight 8411 168,659 178,088 1,709,437
Price per pound =
- " . WM»:E PR « 5 3‘5;4

Total Estimated Weight 5,325 91,472 311,182
i pound g

Estimated # of Shipments 727 540

Total Estimated Weight 10,572 197,319 467,865 3,248,336

Price per pound

Estimated # of Shipments

Price per pound
TR

|Estimated # of Shipnts

Total Estimated Weight 41,015 76,993 34,747
Price per pound i
ERteidEalRTice R TN
Estimated # of Shipments -
Total Estimated Weight 3,027 71,592 440416
Ca

Total Estimated Weight

Price per pound
19

Estimated # of Shipments

Page6of 9
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Advanced Traceability and Control Program
Option Year 1
Schedule B-2

. . Total Estimated Weight 15,996 246,923 514,018 4,104,268
Region 8 to Region 8 - — ) :
Price per pound B A i
- {§EXTenc ; B D 155382 01106}
) .| Estimated # of Shipments 3 33 49 27 S
1 T i Weight 10, 4,82 152,360 §
Region 8§ to Region 9 qtal Estimated Weigh 375 0,718 _ 54,823 .36
e Price per pound CH
Lo d e =
c Estimated # of Shipments 8
R ?gion 9 to Region 1 - Total Estimated Weight 1819 .
. Shipments 62
5o o . . Total Estimated Weight
Region 9 to R?Q?“ ZV CL Price per pound <
c . . e B
|Estimated # of Shipments B ey 2
Total Estimated Weight S 422
G
B
5
Z
b N »¥ 3 s
4
T
stimated # of Shipments i : 1
Total Estimated Weight E
Price per pound
| Estimated # of Shipments
Total Estimated Weight
L1124 % ,; 2 A
mated # of Shipments
Total Estimated Weight
Pric per pound

|Estimated # of Days

(PXD)

(Per Day)

HTC711-11-D-R005
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Advanced Traceability and Control Program
Option Year |
Schedule B-2

Perday)
Local plckup{delivery within 70-mile Estimated # of Days e 250
fadi “‘Bremerton! Puget Sound, WA = (Per Day)
3 (Per-day) £
bocalV ickup/dehvery within 70-mile  |Estimated # of Days
= (Per Day)
=z
Estimated # of Days —
= (Per Day)
~Estimated # of Days
=z (Per Day)
=
.. |Estimated # of Runs
= (Per Run)
=
TEstimated # of Days 250
hes (Per Day)
k=
{|Estimated # of Days 52
= (Per Day)
B
JEstimated # of Runs
: K= (Per Run)
=
Estimated # of Runs 250
‘ =z (Per Run)
=
Estimated # of Runs
= (Per Run)
20
$175.00 Per Instance
#of RCC 15
$100.00 Per shipment
| #of RCL 10
; $100.00 Per Shipment

Page 8of 9
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Advanced Traceability and Control Program
Option Year |
Schedule B-2

#of RCL

15

$100.00| Per shipment

[ #ofRCL

20

$100.00 Per 53' van capacity

=

T

l
|

Total for Region to Region Shipments

Total for Local Pickup/Delivery Arcay

Total for Accessorial Charges

Grand Total For Option Year | l o

Page 9of ¢
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Advanced Traceability and Control Program
Option Year 2
Schedule B-3

-Option Year 2 - L
o Weight Categories (pounds) ..

Origin & Destination Est. Shipments+ Total Weight 151499 | 500:1999
ComE e Estimated # of Shipments 10 3
|Region 0 to Region2 - . .- | Total Estimated Weight
c - Twe e - ] Price per pound i
o “ o ‘::» ‘ ” i 3
: ) Estimated # of § ti 102
lRegion 0 to R

Total Estimated Weight 133
-1 Price per pound
FESTCndediLr i
Estimated # of Shipments
| Total Estimated Weight
Price per pound
ended Pri
Estimated # of Shipments
‘I Total Estimated Weight
Price per pound
eRdediPE
Estimated # of Shipments 2
Total Estimated Weight 268
Price per pound

on

109,656

Estimated # of Shipments 11 A
Total Estimated Weight

G2
67 19
18,629 68,504 205,061 S
Gi
" PRCHN. e 3
2
Total Estimated Weight 388
Price per pound : =
3 H
Estimated # of Shipments 1
Total Estimated Weight
Price per pound i A
o z - R
Estimated # of Shipments 3 4
Total Estimated Weight =
Price per pound s
EXte ; B
. |Estimated # of Shipments i 38| 72

HTC711-11-D-R00OS
Attachment 2
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Advanced Traceability and Control Program

Option Year 2
Schedule B-3
T . Total Estimated Weight 131 9,926 78,639 940,818
Reg‘”“ 1to Region 8 Price per pound B i o
iosines =
- |Estimated # of Shipments 1 2 1
. . . Total Estimated Weight 178 2,644 2,800
Regm’i 1to Reglﬁn 9 ] Pnce per ound G N
. e =
S « |Estimated # of Shtpmems
. -1 Total Estimated Weight 147 7,074 38,490 97,145
!Rgglg)n 2 “'R?g“{“ o Price per pound A -
SR Estimated # of Shipments 8 425 219 65
AP i 1,113 115,347 205,710 531,070
Region 2.to Region S
Estlmated # of Shlpments 32 504 270 195
Total Estimated Weight 2,894 143,210 277237 1,593,172
: Pncc per pound i N
% RN R
86,980 115,914 115,991
=
T R T T o
834 567 395
z
T
152 9
Total Estimated Weight
ice per ound
Esnmated # of Shipments 283 v / 75
Total Estimated Weight
114 10
33,118 28,565 57,906
=i
113,991 265,627 1,916,038
G4
Estimated # of Shipments 4 5 3
Do Bt Total Estimated Weight 1,027 4,837 12,177

Page 2 of 9
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Advanced Traceability and Control Program

-|Estimated # of Shipments

Option Year 2
Schedule B-3
Bk ninddeia i Price per pound =
o : . =
R -|Estimated # of Shipments 4 3
L Total Estimated Weight 1,065 2,078
ng,mn 3to Regan ! Price per pound T
o s Estimated # of Shipments 1 52 29
. U S Total Estimated Weight 120 14,287 29,559
Region 3 to R eg1n2 Price per pound R
“|Estimated # of Shipments { 2 1
Total Estimated Weight 122 537 550
Price per pound . ‘ =
EX jBic L R S
Estimated # of Shipments 42 31
| Total Estimated Weight 12,510 28,733 134,001
Price per pound

T

{ Total Estimated Weight

Price per pound

Total Estimated Weight

Price per pound

Total Estimated Weight

| Price per pound

stimated # o}upmen —

Total Estimated Weight

stimated # of Sipments -

5| Total Estimated Weight

318 173
108,599 183,603 -

l ggio.ix‘ 4 ﬁr}tegm

‘|Estimated # of Shipments
.| Total Estimated Weight 25,204 206,757 576,424 1,661,836

dEIRT

{ Price per pound

{v)a)

HTC711-11-D-R005
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Advanced Traceability and Control Program
Option Year 2
Schedule B-3

,,,,,,,,,,, —— R —— — z._ ;
i tended Eticel o > i EEREER
" |Estimated # of Shipments =
. Total Estimated Weight
[Region 4 to Region 3 Price per pound Ci
Estimated # of Shipments 404 576 355
- Te i Weight
Region 4 to Region 4 otal Estimated Weigh 20,772 158,995’\ 349,973
= | Price per ound A
B L e ——| T I
o y -.|Estimated # of Sh:pmems 37 128 48
Regipn 4 to Region 5 Total Estimated Weight 4,104 31,581 — 34,758
LT Estimated # of thpments 28 274 185
‘R'egio,nx 4»(0 R»egi’onw 6 S i Total Estimated Weight 2,039 74,688 157,237
;‘ Estxmated # of Shlpments FEN 61
Total Estimated Weight 2,510 14,837
“““““ 157 412

Total Estimated Weight
1 Price per pound

| Total Estimated Weight
Price per pound
{;

Total Estimated Weight

Esnmated # of Shtpments
Total Estimated Weight
.| Price per pound

JETERdEdInT NN | T

*|Estimated # of Shipments
Total Estimated Weight

HTC711-11-D-R005
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Advanced Traceability and Control Program
Option Year 2
Schedule B-3

Estimated # of Shipments

Total Estimated Weight

|Region 6 to Region @

Price per pound

ﬁ?* o

Estimated # of Shipments

Total Estimated Weight

Regmné to Region 1 '

Price per ond
Xtendedibrice

Estimated # of Shipments

57

Total Estimated Weight

5

Estimated # of Shipments

Total Estimated Weight

edibri L
Estimated # of Shipments

—
o
=
£
3

102 151 54

Total Estimated Weight

30,068 156,115 250,972

{ Price per pound

7
Estimated # of Shipments

;"’. 9

| Total Estimated Weight

Price per pound

it e

Estimated # of Shipments

34

Total Estimated Weight

185,394

Estimated # of higments

80

| Total Estimated Weight

95,118 350,693 L

Price per pound

|Estimated # of Shipments

1 Total Estimated Weight

1 Price per pound

Estimated # of Shipments

(v)(a)

| Total Estimated Weight

Price per pound

'

* 3| Estimated # of Shipments

HTC711-11-D-R00S
Attachment 2
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Advanced Traceability and Control Program
Option Year 2
Schedule B-3

Region 7 to Regio/n' 2 thftal Estimated Weight
: - Estlmated # of Shipments
o ’ L Total Estimated Weight
Region 7 go Rggon 4 Price o
. o Estlmated # of thpmen
Régidn 7 to Region 8 o Total Estimated Weight 130 8,771 _ 46,291
} - . Prlce per p und e A
o ’ ' ) B
Esnmated # of Shlpmems
Total Estimated Weight
| Price pet ound §mm
. |Estimated # of Shlpments 63 543 187
#1 Total Estimated Weight 8,295 139,342 162,409
:| Price per pound B C
Estimated # of Shipments 65 635 192
Total Estimated Weight 8,411 168,659 178,088
Pnce per pound o A
T kS el ame “%§ ST v
40 329 173
Estimated # of hlpmets ‘
Total Estimated Weight 10,572 197,319 467,865
Price per pound Ci '
Estimated # of Shipments 18 140 94
Total Estimated Weight 2,325 41,015 76,993
Price per pound ~ g
. ? R -
Estimated # of thpments
Total Estimated Weight
|Estimated # of Shipments . 75 — 144 76 ¥
Total Estimated Weight 3,336 35,381 79,027 290,342
i =
e | — :
- |Estimated # of Sblgments 127 910} 533]
HTC711-11-D-R005
Page 6 of 9
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Advanced Traceability and Control Program
Option Year 2
Schedule B-3

Total Estimated Weight 15,996 246,923 514,018

4,104,268

Price per pound

Region 8 to Régiou 8

Estimated # of Shipments V 3 33 49

IS1T63740 138E1
27 ‘

Total Estimated Weight 375 10,718 54,823

152,360

fExtended 198
Estimated #

of Shipments
Total Bstimated Weight
Price per pound

# of Shipments

S312M34168)

' Total Estimated Weight 146 18591 8220

" Price per pound

Ci
i / R A~
.| Estimated # of Shipments ; 2
| Total Estimated Weight
Price per pound g
% ed ¥ o PP 3:@ S
Estimated # of Shipments 5

-1 Total Estimated Weight 990 1,248

Price per pound

Estimated? of Shipments | 4 R 7 -~

Total Estimated Weight

Price per pound

Estimated # of Shipments i s ‘ 1
Total Estimated Weight e

e L

343

Total Estimated Weight 169,097 286,089

284211 &%

rice per pound

1Estimated # of Shipments

Total Estimated Weight

Price per pound
——
ded] T Ce

-|Estimated # of Days

(Per Day)

{v){a

Page 7 0f9
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Advanced Traceability and Control Program

Option Year 2
Schedule B-3
|(Per ET) ) R
Local pickup/dehvery within 70—mlle Estimated # of Days : 250
radius Bremerton/Puget Sound, WA < (Per Day)
$ (Per day) - B : =
Local pickup/delivery y w;thm 70~mxle - |Estimated # of Days 250
radius San Diego, . = (Per Day)
L =
- |Estimated # of Days 250
P (Per Day)
k=
- -|Estimated # of Days
A=A (Per Day)
; =
Estimated # of Runs
A {Per Run)
= G
=
Estimated # of Days 250
= (Per Day)
2
Estimated # of Days .
= (Per Day)
Estimated # of Runs 104
=4 (Per Run)
2
Estimated # of Runs 250
Z (Per Run)
=
Estimated # of Runs 250
(Per Run)
#of VFN
I $175.00 Per Instance
# of RCC 15
$100.00 Per shipment
# of RCL 10
$100.00 Per Shipment

HTC711-11-D-R005
Page 8 of 8 Attachment 2




Advanced Traceability and Control Program
Option Year 2
Schedule B-3

L #ofRCL

15

$100.00, Per shipment

Local Pick Up Site Ov
|5100.00 Per 53’ v

#of RCL

20

$100.00| Per 53' van capacity

I 17~0 00

l 2 j{; ssm
Total for Region to Region Shipments

Total for Local Pickup/Delivery Areagl

Total for Accessorial Charge

Grand Total For Option Year 2

Page 9of 9
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Advanced Traceability and Control Program

6-Month Extension
Schedule B-4

- 6-Month Extension (Only used in the event 52.217-8, Option to extend services is exercised)

Weigxt Cawgori%* (pounds)

Region 0 to Region 4. '

Region 0 to Rggi_én 8

Origin & Destination” .~ . Est. Shipments+ Total Weight 1-150 151-499 500-1999. 2000-UP
S Estimated # of Shipments 5.0 1.5
Region 0 to Region 2 Total Estimated Weight
: S Price per pound _ §
P , 2 L STT66M T
-1 Estimated # of Shipments 0.5 5.5 51.0 :

Total Estimated Weight

Estimated # ol hents

-1 Total Estimated Weight

Price per ound
e

Total Estimated Wetght

Price per pound

Estimated # of Shipments

) — i

Total Estimated Weight 213.0

93145 34252.0
o

Total Estimated Weight

Pnce per p ound

Total Estimated Weight

Pnce perp mmd

) Estlmated # of Sgpments

Page 10f 9
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Region 1 o Region 8

Advanced Traceability and Control Program
6-Month Extension

{Region 1 to Region 9

Schedule B-4
Total Estimated Weight 65.5 4963.0 39319.5 470409.0
i -
1 o S2NOY,
Esumated # of thpments 0.5 1.0 0.5
-1 Total Estimated Weight §9.0 1322.0 1400.0
Price per ound T
B = IR0

Estimated # of Shlpments 0.5 10.0 22.5 9.5
Total Estimated Weight 73.5 358370 19245.0 485725
Pnce per poun ound R

: Estnmated # of Shlpmenm 4.5 212.5 109.5 32.5

Total Estimated Weight
Price per pound CA

Estunated # of Shlpments 16.0 2520 1350 97.5
Total Estimated Weight 1447.0 71605.0 138618.5 796586.0
Price per pound A

bxtend i s E i o B = < i s

Estimated # of Shipments 1.0 153.5 66.5 13.0
Total Estimated Weight 137.0 43490.0 57957.0 57995.5
Price per pound =

Estimated # of Shipments 221.5 417.0 283.5 197.5
Total Estimated Weight 7374.5 117555.0 298788.0 1149058.5
Price per pound gm s
¥ g 2 & R TR ¥

Estimated # of Shipments 760 18.0 4.5
Total Estimated Weight 21635.5 15993.0 15732.0
Price per pound =

Estimated # of Shipments 1.0 141.5 85.5 37.5
Total Estimated Weight 99.5 40816.5 80878.5 192123.5
Price per pound Ci

Gx (e N o7 ~ s - 3 G -

Estimated # of Shipments 57.0 15.0 K
Total Estimated Weight 16559.0 142825 28953.0
Price per pound ) =

g

Estimated # of Shipments 3.0
Total Estimated Weight 342.0 569955 132813.5 958019.0
Price per pound I B

ROeRIELEE : s .

Estimated # of Shipments 2.0 2.5 1.5

Total Estimated Weight 513.5 2418.5 6088.5

Page 20of 9
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Advanced Traceability and Control Program
6-Month Extension

Schedule B-4
x\cgluuvawvﬁn%mnv-mw AT e e @
- : T 5 " A
Estimated # of Sh1pments s
Regmn3 to R@dn 1 Tota! Elmated Weight
o ; Estlmmed #of Sluprnents 0.3 26.0 14.5
Reg10n3 o Regmn 2 Total Estimated Weight 60.0 7143.5 = 14779.5
L L S G :z
Esumated # of Shlpments 0.5 1.0 0.5
Total Estimated Weight 61.0 268.5 2750
i C)
» - G I
T Est:mated#of thpments 21.0 15.5
: Total Estimated Weight 6255.0 14366.5
“ #¢| Price per pound W_@ -
b . B3 Ak -gt o R " ’ § R R -
A Estimated # of Shipments 0.5 0.5
Total Estimated Weight 126.5 3275
| Price per pound ~ A
stimated # of sgpmems : ‘ 0.5
Total Estimated Weight 1732.5
Price per pound - i
EdiBTiC ; R ;
‘|Estimated # of Shipments 315 15.5 1.0
|| Total Estimated Weight 9391.0 15077.0 53565.0
Price per pound =
% ‘w " Pri BT F N o T ;,«s}f T ;
{Estimated # of Shipments
Total Estimated Weight
g
31.5 16.5
10145.5 135840
T
S
209.0 86.5
542995 91846.5
T
R 0
Estimated # of Shipments
7| Total Estimated Weight -
Price per pound %

HTC711-11-D-R005
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Advanced Traceability and Control Program
6-Month Extension

Schedule B-4
tendedinTics SSEBAUI88 SA4HS6 STISRE480 3158 48103
] Estimated # of Shipments 20.5 116.0 37.0 8.0
[Region ¢ to Region3 Prcepor pousd s
' EeEn e & ] ;
A L ; Estimated # of Shipments 202.0 288.0 177.5 105.0
'Région 4 t'(}:Regiﬂil 4 ‘é‘qtal Estimated Weight 10386.0 79497.5 _ 174986.5 610089.0
- s rice per pound — T n L
s - (EEtEdcaiey , : & 8
: L -|Estimated # of Shipments 18.5 64.0 4.0 1.5
IRégionér toR egion e Tcttal Estimated Weight 2052.0 15790.5 — 17379.0 9355.0
S T 1 Price per pound CA
. Estimated # of Shipments 14.0 137.0 92.5 12.5
Total Estimated Weight 1019.5 373440 78618.5 53025.5
Price per pound CA
Estimated # of Shipments 1.5 30.5 12.0 5.5
Total Estimated Weight 1255.0 7418.5 11009.5 59429.5
Price per pound
Estimated # of Shipments
Total Estimated Weight 206180.5 847099.5
Estimated # of Shipments
Total Estimated Weight 691.5 34775
i g
_ R $13%537:
Estimated # of Shipments 0.5
Total Estimated Weight

Price per pound
Estimated # of Shipments
Total Estimated Weight

Price per pound z
I BEiEe N
Estimated # of Shipments 8.5

Total Estimated Weight

Price per pound @
Estimated # of Shipments 0.5 1.5

Total Estimated Weight

Price per pound Ci

EXE = S1E883105,

HTC711-11-D-R003
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Advanced Traceability and Control Program
6-Month Extension

Schedule B-4
Estimated # of Shipments 0.5 0.5
i Weight . .
Region 6 to Region 0 Tota} Ettmated eigl 939.0 = 1285.5
| T E
. 3.0 2.0
Region 6@93‘*@9‘} 1 1282.5 = 3419.5 13500.0
L . ; ) 285 19.5
S .| Total Estimated Weight
l"’(egipng;to R"g‘"’?z L 771 Price per pound } L z
T (IEEERasdiprices =

" IEstimated # of Shipments 2.5
. | Total Estimated Weight _ R . .
"1 Price per pound = ; =4

Estimated # of Shipments 75.5 27.0
Total Estimated Weight 78057.5 125486.0
Price per pound

| Estimated # of Shipments ' o T N pT

| Total Estimated Weight
| Price per pound
|Estimated # of Shipments . 33.0 170

Total Estimated Weight 500.5 29906.5 92697.0
Price per ] ound

1.0
Total Estimated Weight 1491.5

1 Price per pound

- . ~ R

B ; L e et o
{Estimated # of Shipments 2.0 24.5 46.5
3 Total Estimated Weight 271.0 6605.5 47559.0 175346.5

*|Estimated # of Shlpnts ‘
| Total Estimated Weight
" | Price per pound

IBrice

HTC711-11-D-R00OS

Page 5of 9 Attachment 2




Advanced Traceability and Control Program
6-Month Extension
Schedule B4

Region 7 to Region 2

Rggipn 8 to Regioi

Region 7 to Region 4 |
V . |Estimated # of Shipments
|Region 7 to Region 8

Total Estimated Weight

Price per pound

Estimated # of Shipments

Total Estimated Weight

Price per pound

Price per pound

Total Estimated Weight 65.0 4385.5 231455 26009.0
‘| Price per pound °
E B A = ]
Estimated # of Shipments ] o
Total Bstimated Weight 111.0 4596.0 17919.0 347795
Price per pount E -
Ficom AT B L L

Estimated # of Shipments 315 2715 93.5 65.0
Total Estimated Weight 4147.5 69671.0 81204.5 673393.5
Price per pound T
Estimated # of Shipmeunts 32.5 317.5 96.0 102.5
Total Estimated Weight 4205.5 84329.5 89044.0 854718.5

Estimated # of Shipments

Estimated # of Shipments 164.5 225
Total Estimated Weight 2662.5 45736.0 83459.5 155591.0
G
B ;&‘w :; ;V ¥ )17§ e el o

Total Estimated Weight

Price per pound
4 [

&S

Bl

Estimated # of Shipments X 47.0
Total Estimated Weight 1162.5 20507.5 38496.5
Price per pound G

Estimated # of Shipments 125.0
Total Estimated Weight 1513.5 35796.0 1119515
Price per pound N G

Estimated # of Shipments 12.5 72.0 38.0
Total Estimated Weight 1668.0 17690.5 39513.5
Price per pound G

e e V X S

Estimated # of Shipments 63,51 455.0] 266.5]

Page6of9
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Advanced Traceability and Control Program

6-Month Extension
Schedule B4
Total Estimated Weight 7998.0 123461.5 257009.0 2052134.0
Region 8 to Region 8; Price per pound o g o B o
Estimated # of Shipments 1.5 16.5 24.5 i3.5
L L Total Estimated Weight 187.5 5359.0 27411.5 76180.04
PReg?m 8to Begmn ? Price per pound o
, RS . - |Estimated # of Shipments 40 8.5
e AR : Total Estimated Weight 909.5 8485.5
'gf*’g"’,’,‘?“i“‘?gi,‘“?l, . . 1 Price per pound i
‘ : L - IEXRnadiiTicoR RS T . RS
- ~|Estimated # of Shipments 0.5 31.0 4.5
- 4| Total Estimated Weight 73.0 9295.5 4110.0
G5
s T
1.0 2.5
211.0 23210
g
e R
2.5
‘| Total Estimated Weight 4950
1 Price per pound o a
Gasainy TR
+ Estimated # of Shipments 0.5 2.0
Total Estimated Weight 73.5 621.5
0.5
| Total Estimated Weight
1 Price per pound
stimated # of Shipments | 171.5 !
:| Total Estimated Weight 1108.5 84548.5 143044.5 142105.5
| Price per pound
Estimated # of Shipmen
;| Total Estimated Weight

| Price per pound

7Y i\.( g

Hi |Estimated # of Days 125 .
(Per Day)

—
=
=
kY
-

HTC?11-11-D-R0O05
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Advanced Traceability and Control Program
6-Month Extension

Schedule B-4
J(Pérday)y
Local pickup/delivery within 70-mlle - |Estimated # of Days 125
Iradius Bremerionll’nget Sound, WA . A {Per Day)
$ . - (Perday) - =
Local pickup{dehvery within 70-mile” . |Estimated # of Days 125
radzus San Diego, CA S (Per' G (Per Day)
day) - . =
Local plckup/dehvery within 70-m1]e " |Estimated # of Days 125
radius Nerfolk, VA S o (Pez o % {(Per Day)
da y} i R T
.| Estimated # of Days 125
z (Per Day)
e =
Estimated # of Runs
I = (Per Run)
£
Estimated # of Days 125
= {Per Day)
=
Estimated # of Days 26
| G (Per Day)
=
Estimated # of Runs 52
=z (Per Run)
: )
%|Estimated # of Runs o
= (Per Run)
=
Estimated # of Runs 125
(Per Run)

| #of VFN

] $175.00 Per Instance

# of RCC 7.5
} $100.00 Per shipment
# of RCL 5

1 $100.00 Per Shipment

Page 8 of 8
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Advanced Traceability and Control Program
6-Month Extension

Total for Region to Region mgments

Total for Local Pickup/Delivery Are:

Schedule B-4
ovbov T #of RCL 75
Lowboy Trailer A .
100.¢ ipment - 0.
10000 Per shipment L $100.00| Per shipment
I . PP ) - # of RCL 10
Local Pick Up Site Overcapacity . :
S 100.00_ Per 53’ van capacity I $100.00]Per 53' van capacity

Grand Total For 6-Month Extensio

Page9of 9
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