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Section SF 1449 - CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES MAX 'UNIT UNIT PRICE 
QUANTITY 

0001 I Lot $36,277,80 1.46 
ATAC Contract - Base Period 
FFP 
Provide all personnel, equipment, facilities, tools, materials, supervision, and 
other items and services necessary to provide transportation services as outlined 
in the Performance Work Statement, Appendices and Attachments. The 
minimum guarantee for the base period is $5,000.00. The guaranteed minimum is 
for the entire contract, not per region/lane. 
Base Period is I December 20 I 0 through 30 November 2012. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

ITEM NO 

1001 
OPTION 

SUPPLIES/SERVICES MAX 
QUANTITY 

1 

UNIT UNIT PRICE 

ATAC Contract - Option Year I 
FFP 

Lot $18,561,919.47 

Provide all personnel, equipment, facilities, tools, materials, supervision, and 
other items and services necessary to provide transportation services as outlined 
in the Performance Work Statement, Appendices and Attachments. 
Option Year \ is ] December 2012 through 30 November 2013. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

MAX AMOUNT 

$36,277 ,801.46 EST 

$36,277,801.46 (EST.) 

MAX AMOUNT 

$]8,561,919.47 EST 

$18,561,9]9.47 (EST.) 

http:18,561,9]9.47
http:8,561,919.47
http:36,277,801.46
http:5,000.00
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNITPRlCE 
QUANTITY 

2001 I Lot $18,985,167.35 
OPTION 	 ATAC Contract - Option Year 2 

FFP 
Provide all personnel, equipment, facilities, tools, materials, supervision, and 
other items and services necessary to provide transportation services as outlined 
in the Perfonnance Work Statement, Appendices and Attachments. 
Option Year 2 is I December 2013 through 30 November 2014. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NETAMT 

INSPECTION AND ACCEPTANCE TERMS 


Supplies/services will be inspected/accepted at: 


CLIN INSPECT AT INSPECT BY ACCEPT AT 
000 I Destination Government Destination 
1001 Destination Government Destination 
2001 Destination Government Destination 

DELIVERY INFORMATION 

CLIN 	 DELIVERY DATE QUANTITY SHIP TO ADDRESS 

0001 	 POP 01-DEC-2010 TO N/A SEE SCHEDULE 
30-NOV-2012 	 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

1001 	 POP 01-DEC-2012 TO N/A (SAME AS PREVIOUS LOCATION) 
30-NOV-2013 FOB: Destination 
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MAX AMOUNT 

$18,985,167.35 EST 

$18,985,167.35 (EST.) 

ACCEPT BY 

Government 

Government 

Government 


UIC 

SEE 
SCHEDU 

SEE 
SCHEDU 

http:18,985,167.35
http:18,985,167.35
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2001 POP 01-DEC-2013 TO 
30-NOV-2014 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

SEE 
SCHEDU 

Exhibit! Attachment Table of Contents 

DOCUMENT TYPE 
Attachment I 

Attachment 2 

DESCRIPTION 
PERFORMANCE 
WORK STATEMENT 
SCHEDULE B­

PAGES DATE 
14-APR-20 1 0 

25-0CT-20 IO 
PRICING 

CLAUSES INCORPORATED BY REFERENCE 

52.202-1 Definitions JUL2004 
52.203-3 Gratuities APR 1984 
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006 
52.203-6 Alt I Restrictions On Subcontractor Sales To The Government OCT 1995 

52.203-\3 
(Sep 2006) -- Alternate 1 
Contractor Code of Business Ethics and Conduct APR 2010 

52.212-4 Contract Terms and Conditions--Commercial Items MAR 2009 
52.212-5 (Dev) Contract Terms and Conditions Required to Implement APR2010 

52.219-6 
Statutes or Executive Orders--Commercial Items (Deviation) 
Notice Of Total Small Business Set-Aside JUN 2003 

52.219-8 Utilization of Small Business Concerns MAY 2004 
52.219-8 (DEV) Utilization of Small Business Concerns (DEVIATION) MAY 2004 
52.219-14 
52.219-28 

Limitations On Subcontracting 
Post-Award Small Business Program Rerepresentation 

DEC 1996 
APR 2009 

52.222-3 Convict Labor JUN 2003 
52.222-21 Prohibition Of Segregated Facilities FEB 1999 
52.222-26 
52.222-35 

Equal Opportunity 
Equal Opportunity For Special Disabled Veterans, Veterans 

MAR 2007 
SEP 2006 

52.222-36 
of the Vietnam Era, and Other Eligible Veterans 
Affirmative Action For Workers With Disabilities JUN J998 

52.222-37 Employment Reports On Special Disabled Veterans, VeteransSEP 2006 

52.222-41 
Of The Vietnam Era, and Other Eligible Veterans 
Service Contract Act Of J965 NOV 2007 


52.222-43 Fair Labor Standards Act And Service Contract Act - Price SEP 2009 


52.222-50 Ait I 
52.222-54 
52.225-13 
52.232-18 
52.232-33 

Adjustment (Multiple Year And Option) 
Combating Trafficking in Persons (Aug 2007) Alternate I 
Employment Eligibility Verification 
Restrictions on Certain Foreign Purchases 
Availability Of Funds 
Payment by Electronic Funds Transfer--Central Contractor 

AUG 2007 

JAN 2009 

JUN 2008 

APR 1984 

OCT 2003 


52.233-3 
Registration 
Protest After Award AUG 1996 


52.233-4 
52.245-1 
52.245-1 (Dev) 
252.203-7000 

Applicable Law for Breach of Contract Claim 
Government Property 
Government Property (June 2007) 
Requirements Relating to Compensation of Former 000 

OCT 2004 

JUN 2007 

JUN 2007 

JAN 2009 


Officials 
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252.204-7008 
252.205-7000 
252.226-700 I 

252.232-7003 

252.232-70 I 0 
252.247 -7003 

Export-Controlled Items APR 2010 
Provision Of Information To Cooperative Agreement Holders DEC 1991 
Utilization of Indian Organizations and Indian-Owned SEP 2004 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns 
Electronic Submission of Payment Requests and Receiving MAR 2008 
Reports . 
Levies on Contract Payments DEC 2006 
Pass-Through of Motor Carrier Fuel Surcharge Adjustment to JUL 2009 
the Cost Bearer 

CLAUSES INCORPORATED BY FULL TEXT 

52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated by the Navy's ATAC Program Office. Such orders may be 
issued from date or award through the end of any period of perfonnanee. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c) The majority of orders will be issued electronically via the Electronic Retrograde Management System. In rare 
instances, orders may be issued orally or by facsimile. 

(End of clause) 

52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than I package, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the cemtract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(I) Any order for a single item in excess of 30% of the estimated yearly volume for a Jane; 

(2) Any order for a combination of items in excess of 30% of the estimated yearly volume for two or more lanes; or 

(3) A series of orders from the same ordering office within 20 days that together call for quantities exceeding the 
limitation in subparagraph (I) or (2)above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR», the Government is not required to order a part of anyone requirement from the 
Contractor ifthat requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 1 () days after 
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issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. 
Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance sha\l be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued. The Government may issue orders requiring delivery to mUltiple 
destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shaH be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 30 days of contract expiration. 

(End of clause) 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. Pricing wiIl be based on prices in effect during the final option period (Option Period 2) ofthe 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor no later than 15 days before the contract expires. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor no later tban 30 days 
before the contract expires; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
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(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 54 

months. 

(End of clause) 


52.222-42 STATEMENT OF EQUIV ALENT RATES FOR FEDERAL HIRES (MAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION 
Employee Class Monetary Wage-Fringe Benefits 

WG-5703-08 $20.79 $7.28 

(End of clause) 

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

(a) Definitions. As used in this clause-­

Coercion means-­

(I) Threats of serious harm to or physical restraint against any person; 

(2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an act would result in 
serious harm to or physical restraint against any person; or 

(3) The abuse or threatened abuse of the legal process. 

Commercial sex act means any sex act on account of which anything of value is given to or received by any person. 

Debt bondage means the status or condition of a debtor arising from a pledge by the debtor of his or her personal 
services or of those of a person under his or her control as a security for debt, if the value of those services as 
reasonably assessed is not applied toward the liquidation of the debt or the length and nature of those services are 
not respectively limited and defined. 

Employee means an employee of the Contractor directly engaged in the performance of work under the contract 
who has other than a minimal impact or involvement in contract performance. 

Forced Labor means knowingly providing or obtaining the labor or services of a person-­

(I) By threats of serious harm to, or physical restraint against, that person or another person; 

(2) By means ofany scheme, plan, or pattern intended to cause the person to believe that, if the person did not 
perform such labor or services, that person or another person would suffer serious harm or physical restraint; or 

(3) By means of the abuse or threatened abuse oflaw or the legal process. 
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Involuntary servitude includes a condition of servitude induced by means of-­

(I) Any scheme, plan, or pattern intended to cause a person to believe that, ifthe person did not enter into or 
continue in such conditions, that person or another person would suffer serious harm or physical restraint; or 

(2) The abuse or threatened abuse ofthe legal process. 

Severe forms of trafficking in persons means-­

(I) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in which the person 
induced to perform such act has not attained 18 years of age; or 

(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or services, through the 
use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, debt bondage, or 
slavery. 

Sex trafficking means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose 
of a commercial sex act. 

(b) Policy. The United States Government has adopted a zero tolerance policy regarding trafficking in persons. 
Contractors and contractor employees shall not-­

(l) Engage in severe forms of trafficking in persons during the period of performance of the contract; 

(2) Procure commercial sex acts during the period of performance of the contract; or 

(3) Use forced labor in the performance of the contract. 

(c) Contractor requirements. The Contractor shall-­

(I) Notify its employees of-­

(i) The United States Government's zero tolerance policy described in paragraph (b) of this clause; and 

(ii) The actions that will be taken against employees for violations of this policy. Such actions may include, but are 
not limited to, removal from the contract, reduction in benefits, or termination of employment; and 

(2) Take appropriate action, up to and including termination, against employees or subcontractors that violate the 
policy in paragraph (b) of this clause. 

(d) Notification. The Contractor shall inform the Contracting Officer immediately of-­

(I) Any information it receives from any source (including host country law enforcement) that alleges a Contractor 
employee, subcontractor, or subcontractor employee has engaged in conduct that violates this policy; and 

(2) Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to this 
clause. 

(e) Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraphs (c), (d), or (f) of this clause may result in -­

(I) Requiring the Contractor to remove a Contractor employee or employees from the performance of the contract; 

(2) Requiring the Contractor to terminate a subcontract; 
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(3) Suspension of contract payments; 

(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the Government 
determined Contractor non-compliance; 

(5) Termination of the contract for default or cause, in accordance with the termination clause of this contract; or 

(6) Suspension or debarment. 

(f) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (f), in all 
subcontracts. 

(g) Mitigating Factor. The Contracting Officer may consider whether the Contractor had a Trafficking in Persons 
awareness program at the time of the violation as a mitigating factor when determining remedies. Additional 
information about Trafficking in Persons and examples of awareness programs can be found at the website for the 
Department of State's Office to Monitor and Combat Trafficking in Persons at hrtp:!lwww.stale.govig/tip. 

(End of clause) 

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUL 2009) 
(DEVIATION) 

(a) In addition to the clauses listed in paragraph (b) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (FAR 52.212-5) (Apr 2009) (DEVIATION), 
the Contractor shall include the terms of the following clause, if applicable, in subcontracts for commercial items or 
commercial components, awarded at any tier under this contract: 

252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP 
2006) (Section 1092 of Pub. L. 108-375). 

252.247-7003 Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost 
Bearer (JUL 2009) (Section 884 of Public Law 110-417) 

252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631) 
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 

U.S.c. 2631) 

(End of clause) 

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
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(b) In accordance with 10 U.S.C. 241 O(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certifY the request on behalf of the Contractor: 

I certifY that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 

(Official's Name) 

(Title) 

(c) The certification in paragraph (b) of this clause requires fuJI disclosure of all relevant facts, including-­

(I) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 

(d) The certification requirement in paragraph (b) of this clause does not apply to---­

(I) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 

(2) Final adjustment under an incentive provision of the contract. 

5552.223-900 I Health and Safety on Government Installations. 

HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007) 
(a) In performing work under this contract on a Government installation, the contractor shall: 

(I) Comply with the specific health and safety requirements established by this contract; 

(2) Comply with the health and safety rules of the Government installation that concern related activities not directly 

addressed in this contract; 

(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor 

and Government personnel performing or in any way coming in contact with the performance of this contract; and 

(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and 

safety purposes. 

(b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH) 

Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments 

resulting from such direction will be in accordance with the Changes clause of this contract. 

(c) Any violation ofthese health and safety rules and requirements, unless promptly corrected as directed by the 

contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this 

contract. 

(End of Clause) 


5552.242-9000 COMMON ACCESS CARDS (CACs) FOR CONTRACTOR PERSONNEL (AUG 2008) 
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(a) When contractor performance is required on government installation(s)/location(s), contractors shall ensure 
Common Access Cards (CACs) are obtained by all contract or subcontract employees who meet one or both of the 
following criteria: 
( I) Require long-term logical access to Department of Defense computer networks and systems in either: 
(i) the unclassified environment; or 
(ii) the classified environment where authorized by governing security directives. 
(2) Perform work on a long-term basis, which requires the use of a CAC for installation entry control or physical 
access to facilities and buildings. 
(b) Contractors and their employees shall use the following procedures to obtain CACs: 
(1) Contractors shall pro~ide a listing of their employees that will require a CAC to the contracting officer. The 
listing will contain the following information in order for a CAC application to be created in the Contractor 
Verification System (CVS): last, middle, and first names; Social Security Number; Date of Birth; email address; the 
contract number; and the contract end date. The contracting officer will provide a copy ofthe list to the government 
representative in the local organization designated to authorize issuance of contractor CACs (i.e., Trusted Agent 
(TA». The T A will then create a CAC application in the Contractor Verification System (CVS.) 
(2) Once the T A has created the CAC application, a temporary login/password will be generated in CVS. The T A 
will notifY each contractor employee when hislher application is created and will securely distribute the 
login/password to that contractor employee. Each contractor employee will then enter the CVS web site using the 
temporary login/password and complete the CAC application and submit it back to the T A. 
(3) If contractor employees will not require access to classified information, each contact or employee will be 
required to complete either the Questionnaire for Non-Sensitive Positions (SF85), located at 
www.opm.gov/forms/pdCfill/SF85.pdf, or the Questionnaire for Public Trust Positions (SF85P) and submit 
fingerprint cards (FD-258) to the USTRANSCOM contracting officer who will verifY each employee and then 
forward the documents to the Security Services Center for processing. The questionnaires and fingerprint cards will 
be forwarded by the Security Services Center personnel to OPM who will conduct a National Agency Check with 
written Inquiries (NACI) background investigation. Before the T A approves the CAC application in CVS, the T A 
must verifY that a background investigation has either been opened or completed by OPM, or adjudicated by the Air 
Force Central Adjudication Facility (AFCAF), as shown in the Joint Personnel Adjudication System (JPAS). 
(4) If contractor employees will require access to classified information, the contractor's company Facility Security 
Officer processes the Questionnaire for National Security Positions (SF86) and the fingerprint cards (FD-258) and 
submits them directly to the Defense Industrial Security Clearance Office (DISCO). Before the T A approves the 
CAC application in CVS, the T A must verifY that a background investigation has been either opened or completed 
by OPM, or adjudicated by DISCO, as shown in JPAS. 
(5) Once the T A has approved the CAC application, the T A will inform the contractor employee to proceed to the 
nearest CAC issuance workstation (usually located within the local Military Personnel Flight (MPF» with two 
forms of picture identification. CAC issuance workstation personnel will then issue the CAe. 
(c) While visiting or performing work on government installation(s)/Iocation(s), contractor employees shall wear or 
prominently display the CAC as required by the governing local policy. 
(d) During the performance period of the contract, the contractor, or contractor employee as appropriate, shall: 
(I) Within 7 working days of any changes to the listing of the contract personnel authorized a CAC, provide an 
updated listing. to the contracting officer who will provide the updated listing to the T A (who will create new CAC 
applications or revoke those for employees no longer performing on the contract as appropriate); 
(2) As part of security out-processing, or when no longer performing on the specific contract for which the CAC 
was approved, return their CAC to either their TA, the USTRANSCOM Security Services Center personnel; or to a 
designated DSTRANSCOM representative. 
(3) Report lost or stolen CACs immediately to the T A, the USTRANSCOM Security Services Center, or to a 
designated USTRANSCOM representative. 
(e) Within 7 working days following completion/termination of the contract, return all CACs issued to contractor 
employees to the T A, the USTRANSCOM Security Services Center, or to a designated USTRANSCOM 
representative. 
(f) Failure to comply with these requirements may result in withholding of final payment. 
(g) For OCONUS contracts, in addition to the above procedures, contractor employees requiring a Geneva 
Convention category on their CAC will be required to complete DD Form 1172-2, Application for Department of 
Defense Common Access Card DEERS Enrollment. This form shall be submitted to/approved by the contracting 

www.opm.gov/forms/pdCfill/SF85.pdf
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officer and then be presented to the CAC issuance workstation personnel in conjunction with the CVS application 

for CAC issuance. 


(End of clause) 
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Performance Work Statement (PWS) 
Tailored Transportation Contract 

Navy Advanced Traceability and Control Program (TTC-AT AC) 

C.l Introduction/Background 

C.I.l General 

I. The United States Transportation Command (USTRANSCOM) is responsible for providing for the 
transportation needs of the Department of Defense (DOD), including the movement of DOD freight traffic, 
Homeland Security and any subsets such as U.S. Coast Guard. 

2. USTRANSCOM is initiating a contract for freight transportation services called Tailored Transportation 
Contracts (TIC). USTRANSCOM has the following two DOD acquisition goals to achieve by using the 
Tailored Transportation Contract form: 

Conduct freight transportation services using Federal Acquisition Regulation (FAR) compliant 
contracts. 

Use performance-based contracts for the acquisition of services. 

3. USTRANSCOM is also using the contract initiative as a means to streamline the process and procedures 
for contracting for freight services. 

C.l.2 U. S. NAVY Advanced Traceability And Control (AT AC) Program 

The ATAC program is a Navy initiative for the tracking, tracing, packing, reporting, and movement of 
valuable repairable Not Ready For Issue (NRFI) items from point of failure to a repair facility, and 
ultimately back to the end user after repair assets that are Ready for Issue (RFI) or on Redistribution Order 
(RDO». AT AC is also responsible for accounting for RFI Oftloads, Repair and Return and aircraft 
engines. 

C.l.2.1 Regional Concept 

I. The program consists of the transportation of repairable parts from two parent sites called Hubs, located 
on the West (San Diego, CAl and East (Norfolk, VA) Coasts, and smaller sites called Nodes, as well as 
other eRMS DoD and contractor facilities. The Norfolk site is considered a Hub for material receipt, 
consolidation and shipping purposes. San Diego is a Hub for the same receiving, consolidation and 
shipping purposes but is also designated as the sole Transportation OversightlManagement Hub. 
Repairables from nodes/e-RMS (electronic Retrograde Management System) activities located outside of 
the continental United States (OCONUS), as well as mobile expeditionary node material is occasionally 
shipped to a DoD point of entry using Government assets. These shipments when picked up by the service 
provider and brought to a consolidation point shall be incorporated into the overall consolidation effort in 
conjunction with other multiple pick up site freight. Further, consolidated shipment of these assets shall 
constitute a shipment from a single point of origin to a destination within a designated region. 

2. The Government requires the transportation services of one Contractor to move parts within and between 
CONUS, Hawaii and Canada. The Contractor shall have the capability to meet U.S. and Canadian Customs 
requirements for shipments to and from Canada. Shipments to and from Hawaii shall move by air. 
Shipments shall move within the following transportation channels: (a) Hub to a repair site or storage 
point (NRFI); (b) Node to a hub, repair or storage point (NRFI); (c) Transshipment point (Travis AFB to a 
hub; Norfolk Air Terminal to a hub, storage or repair point) (NRFI); (d) Local pick up (IA W Appendix B) 
to a node or hub (NRFI); (e) Repair point to end user or stock point (RFI); (f) Stock point to repair point 
(ROO). Also included is an express service requirement for shipments (NRFI) that shall be expedited from 
a hub or node to points throughout CONUS and Canada. These urgently required shipments are known as 
Carcass Express items. 
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3. Other transportation phases of the program include express service for Repair and Return (R&R) 
shipments. 

Regions are as follows: Regional Grouping Code Narrative Description 

Region 0 OR Canada: All provinces and territories 
Region I IR ME, VT, MA, RI, CT, NY, NJ, NH 
Region 2 2R PA, DE, MD, DC, VA, WV, KY 
Region 3 3R MI, WI, OH,'IN, IL 
Region 4 4R NC, TN, SC, GA, AL, MS, FL 
Region 5 5R MN, NO, SO, lA, NE, MO, KS 
Region 6 6R AR, OK, LA, TX 
Region 7 7R MT, WY, CO, UT, NM, AZ 
Region 8 8R 10, WA, OR, NV, CA 
Region 9 9R Hawaii 

C.l.2.2 Consignor (Origin) Business hours 

I. Unless otherwise stated, all pickups shall be Monday through Friday. 

2. In general, the pickups are performed between 0700 1500 local time. The contractor is responsible for 
contacting the local pick up sites and arranging the specific pickup times. 

C.l.2.3 Consignee (Destination) Business hours 

I. Unless otherwise stated, all deliveries shall be Monday through Friday. Consignees are installations and 
facilities within CONUS, Hawaii and Canada. 

2. The business hours of consignees are available in the Transportation Facilities Guide (TFG), a valuable 
tool used by Government activities and Carriers in coordinating transportation requirements. The TFG and 
more details on TFG objectives, functional capabilities, and password request procedures are available as 
part of the web based Electronic Transportation Acquisition (ETA) system under the Global Freight 
Management (GFM) system at URL https:lleta.sddc.army.mil/ETASSOPortallDefault.aspx 

3. A password is required to "view" the TFG. Contractors may contact the GFM HOTLINE at 1-800-462­
2176 (option 3), for a'ssistance in viewing the TFG on-line. 

C.2 Scope 

C.2.l Types of Services 

I. The period of performance for this PWS is a two-year base period and two one-year option years, for a 
total potential life of four years. 

Shipments shall consist of all freight all kinds (F AK) with the exception of the excluded items below. 
Repair parts range in a wide variety of sizes, from circuit cards, cardboard boxes, wooden crates and metal 
cans to items larger than a complete aircraft. The Contractor shall be capable of furnishing a variety of 
equipment, programs and training to handle the freight properly. The average cost of a repair item is 
approximately $15,000, with many items of much higher value. The contractor shall consolidate and 
package/palletize the individual A TAC assets defined as Freight All Kinds received for shipments into the 
best available aggregate shipment for the most cost effective and efficient rate while still meeting 
consolidation time, transit time and delivery requirements. The contractor shall create pRFID tags/labels 
and attach them to the pallet loads. For assets weighing less than 150 Ibs and for which the contractor 
cannot effectively consolidate while meeting consolidation time, transit time and delivery requirements, the 
contractor shall coordinate the shipment of these packages with the DoD Domestic Express Carriers. 
Other services required include: 

https:lleta.sddc.army.mil/ETASSOPortallDefault.aspx
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Using Government owned IT systems such as Electronic Retrograde Management System (eRMS) to 

receive pick up directives (PUDs), 

Posting proof of shipment (POS), proof of delivery (POD), tracking number and other data, as required. 

[See Appendix C, "CARRIER ERMS PROCESSING REQUIREMENTS" for detailed requirements.] 


All services shall be included in the options years as specified within this contract. 


2. The following movements and commodities are excluded from the scope of this contract: 

• 	 Fleet Ballistic Missile Components 
• 	 Document Identifier Code A2_ (Except when part of the RDOIRFI portion of this program) 
• 	 Nuclear Reactor Plant Material (Special Material Identification Code [SMIC] Xl-X5) 
• 	 RADIAC Material (Radioactive Assets, Federal Supply Class 6665) 
• 	 All Class I Explosives Small Arms and Night Vision Devices 
• 	 Uncertified andlor improperly prepared hazardous material 
• 	 Any material with documentation that shows Cognizance (COG) Codes "1_" or "9_". The COG 

Code is found in the "Distribution Block" ofa DO Form 1348-1 or 
• 	 DO Form 1348-1 A , record positions (RP) 55-56. Except as specified for RDOIRFI 
• 	 Marine Gas Turbine Engines or other assets identified in this document or as added by contract 

modification. 
• 	 Over-dimensional shipments - (Ground) exceeds 576 inches in length, 102 inches in width andlor 

exceeds 162 inches in height (Air) exceeds 396 inches in length, 125 inches in width andlor 
exceeds 59 inches in height. 

• 	 Overweight shipments - (Ground) over 48,000 lbs (45,000 Ibs for lowboy equipment) (Air) over 
36,000Ibs. 

3. Generally, the Contractor shall receive assets documented by a DD Form 1348-1 or a 1348-IA with 
Document Identifier (DOC 10) "BC I" or "BC2" in Record Positions 1 through 3. This indicates the asset 
has been returned to the Government in exchange for a usable asset. Occasionally, customers will return 
assets excluded by ATAC. These items can normally be identified by a review of the DOC 10 described 
above, and shall not be accepted by the Contractor. All cargo shall be visually screened by the Contractor 
to ensure excluded items are not accepted, and to detect hazardous material not identified as such or not 
properly prepared and certified by the Customer. If the documentation on an asset is missing or illegible, 
the Contractor shall refuse the asset. If the Contractor accepts an excluded item by mistake, it must be 
turned over to the Government for handling. 

4. Specialized equipment shall be considered any equipment other than small cargo vehicles, straight 
trucks, covered vans or flatbeds with soft sides or curtains. It is the Contractor's responsibility to ensure the 
cargo is protected from the elements. 

C.2.2 Changing Mission Requirements 

1. Freight estimates provided are the Government's best estimates of freight moving within the system and 
are not a guarantee of traffic to be moved. These estimates are provided for information and evaluation 
purposes only. 

2. The Government reserves the right to ship by other means in lieu of designated Contractor to satisfY 
requirements. Unscheduled (extra) loads may be offered to a military transporter during a reserve 
deployment exercise in lieu ofdesignated Contractor(s) at any time. 

C.2.3 DoD Third Party Payment System 

I. The Contractor shall be US Bank PowerTrack® enabled to be considered for award. The contractor shall 
establish an electronic trading partner relationship with the DoD's third party payment system (currently 
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US Bank's PowerTrack~ to submit electronic invoices to and receive payment from the government. The 
details ofthe relationship will be defined through a separately negotiated agreement between US Bank and 
the contractor which is outside the scope of this contract. As part of this relationship, the contractor shall 
comply with the interoperability and certification requirements of the Freight Carrier Certification Program 
http://www.sddc.army.mil/sddc/ContentlPub/147121Iwelcomingletter%20mar%2009.pdf 
sponsored by SDDC. The Contractor shall electronically invoice the government in a manner agreed to 
between it and the DoD's designated third party payment system. 

2. PowerTrack® is an automated on-line payment processing and transaction tracking system that supports 
logistical transactions. It consists of five primary functions: (I) electronic data transmission, (2) payment 
approval process, (3) electronic payment and billing, (4) communication for dispute resolution, and (5) 
customized data analysis. 

3. Information regarding PowerTrack® capabilities can be obtained from the Defense Transportation 
Regulation (DTR) Part 11, Chapter 212 available at http://www.transcom.miVj5/pt/dtr.cfm Information 
can also be obtained by accessing the US Bank website www.usbank.comlpowertrack , or by contacting US 
Bank at 1-800-925-4324. Questions or assistance regarding PowerTrack® may be directed to the Naval 
Operational Logistic Support Center (NOLSC) PowerTrack® Team at (757) 443-5402, (757) 443-5491, or 
(757) 443-5448. 

4. The Contractor shall bill only for the services rendered. Methods used by the Contractor to pay its 
underlying carriers and subcontractors are a matter within the discretion of the Contractor. All bills 
submitted to PowerTrack® shall include weight/pounds to ensure the Government is able to validate cost 
per pound rate for both single and consolidated shipments vice sole designation as Truck Load. Bills shall 
also include eRMS assigned Lead Transportation Control Number or Manifest Number and TAC(the 
manifest number is automatically generated by eRMS) or in the Buyer Document Number field. 

C.2.4 Defense Table of Official Distances (DTOD): 

I. The Department of Defense (DOD) has mandated the use ofDTOD as the source for mileage-based 
transportation payments, including all procurements covered by this contract. Where disputes about 
distances arise (e.g., radius around a facility for pickup) DTOD mileage shall be used to resolve all disputes 
and shall be authoritative. 

2. Information about DTOD, including the default settings for Freight and Cargo, may be accessed at 
https:lldtod.sddc.army.mil/default.aspx. Access to DoD's Electronic Transportation Acquisition (ETA) 
system is required in order to access DTOD. Information on obtaining ETA access may be found on the 
DTOD home page. 

C.2.S Government Furnished Property and Services 

I. All Hub and Node Sites 
Vehicle passes and personnel identification badges 
Government will load/unload assets weighing over 8,000 pounds or requiring specialized 

load/unload equipment (e.g., crane). 
Space for accepting freight tum over and entry of Proof of Receipt (POR) into eRMS. Equipment 

and furnishings will not be provided. 
Utilities and phone lines. Contractor shall pay for telephone service. 
The Government will provide eRMS software and data format for the Contractor's use to enter the 

data elements detailed in Appendix A into the Assigned electronic mailbox. 

2. Limited space will be provided at the A TAC Hub, San Diego, Building 661, at no cost to the Contractor. 
Telephone service will be available at cost to the Contractor. Space is a maximum of 6,400 square 

feet. There are also 6,000 square feet of space available between Buildings 662 and 661, plus 13,500 square 
feet of space available in front of Building 661 that is also available for consolidation purposes. This space 

https:lldtod.sddc.army.mil/default.aspx
www.usbank.comlpowertrack
http://www.transcom.miVj5/pt/dtr.cfm
http://www.sddc.army.mil/sddc/ContentlPub
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is used for oversize material (primarily crated material, such as airframes, drop tanks, canopies, helo 
blades, etc., not fitting conveyor lines). 

3. Limited space will be provided at the ATAC Hub, Norfolk, Building SP23 7, at no cost to the Contractor. 
Telephone service (2 phone/data lines) wiII be available at cost to the Contractor. Space is a minimum of 
2,500 square feet. 

Space identified at both ATAC Hub sites is the maximum that will be available for the life of the contract. 

4, See Appendix 0 for additional items of Government Furnished Property/Equipment. Use of some 
Government Furnished Equipment is share between the Government and the Contractor. All government 
furnished property/equipment is furnished in an "as-is" condition. 

C.2.6 Contractor Furnished Resources 

The Contractor shall provide all personnel and equipment required for the performance of services under 
this contract. The Contractor shall provide a toll-free number for Customers to call and schedule, cancel, or 
adjust pick up arrangements or for any other purpose as applicable. 

C.2.7 Location(s) of Performance 

The Contractor shall perform the freight transportation services required under this contract from the 
Shipper-defined point of origins to specified destinations within CONUS, Hawaii and Canada. 

C.2.S Freight Carrier Registration Program (FCRP) 

I. All contractors interested in transporting Department of Defense freight must be approved by the FCRP 
in order to be considered for award. The FCRP requirements and instructions are located on the web site at 
http://www.sddc.army.miIlsddc/ContentiPub/14 7l2/1we1comingletter%20mar%2009.pdf. 

2. Commodities to be transported may include hazardous material (HAZMA T). Therefore, contractors shall 
have HAZMA T Certification as required. 

C.2.9 Department of Defense (DoD) Air Carrier Approval Program 

All air shipments shall be transported by an approved US Department of Defense (000) air carrier, as 
determined by HQ AMC/A3B and the Civil Airlift Review Board (CARB), and shall maintain this 
approval throughout the performance of this contract. The contractor or subcontractor transporting the air 
shipments shall comply with all Federal Aviation Administration requirements and with all 000 additional 
standards as published on the following web site: 

http://www.amc.af.llli IIIibrary/bus inesscu stomers.asp 

C.2.tO Workload Estimates 

The estimated volume in Schedule B of the solicitation was derived from the historical number of 
shipments within the past year and the estimated number of future shipments. The estimated volumes 
provided for each region are yearly volumes and when divided by 12 result in an estimated monthly 
volume. The monthly volume may vary by + or - 30% depending on individual shipping trends. 

C.2.11 Reserved 

C.2.12 Security (Physical, Personnel, Information, Industrial, Anti-Terrorism and Force Protection 
Requirements) 

http://www.amc.af.llli
http://www.sddc.army.miIlsddc/ContentiPub/14
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C.2.12.1 General Security Information 

The work associated with this PWS will be at the UNCLASSIFIED/FOR OFFICIAL USE ONLY 
level. No DD 254 will be issued on this contract. Classified access/information is not authorized in 
support of these deliverables by contract personnel. The Contractor shall not divulge any government 
information on shipments and details of shipments to outside agencies or companies not in direct support of 
the deliverables outlined in this contract without the express written consent of the US Government, 
specifically the USTRANSCOM or AT AC Security Offices, OPSEC Managers, INFOSEC Manager or 
Public Affairs Office. The decisions of release will be approved/disapproved and the decision transmitted 
to the Contractor via the Contracting Officer's Representative (COR) or the Contracting Officer (CO). 

C.2.I2.2 Contractor Employees 

If the Government notifies the contractor that the employment or the continued employment of any contract 
employee is prejudicial to the interests or endangers the security of the United States of America, that 
person shall be removed and or barred from DOD instaIlations and or worksites. This includes security 
deviations/incidents and credible derogatory information on contract members during the course of the 
contract period. The Contractor shall make any changes necessary in the appointment(s). 

C.2.12.3 Non-Public Information/For Official Use Only Information. 

In performance ofthis contract, the contractor may have access to unclassified sensitive, non-public 
information or material goods. The contractor agrees (a) to use and protect such information from 
unauthorized disclosure in accordance with the FAR; (b) to use and disclose such information only for the 
purpose ofperforming this contract and to not use or disclose such information for any personal or 
commercial purpose; (c) to obtain permission of the Government PM (through the Operation Security, 
Information Security, Force Protection Personnel) before disclosing/discussing such information with a 
third party; (d) to return, upon Government request, any non-public, sensitive information no longer 
required for contractor performance; and (e) to advise the Government PM of any unauthorized release of 
such information. The Government does not currently require a non-disclosure agreement for this contract; 
however, in the event a non-disclosure agreement is required at a later date, the Contractor shaIl have 
applicable employees assigned to this contract execute a non-disclosure agreement for delivery to the 
Government. The Government will require contractor personnel to sign a non-disclosure statement to 
protect non-public information of other contractors and/or the Government. This material is also covered 
in Joint Operations Security Regulations and disclosure could result in non-punitive/punitive damages if the 
contractor is found negligent in release of information. 

C.3 Applicable Documents 

Defense Table of Official Distances (DTOD). 

Directory of Standard Carrier Alpha Codes (SCAC) NMF I 0 I-series, published by the National Motor 
Freight Traffic Association, Inc., 

Continental Directory of Standard Point Location Codes (SPLC), NMF 102-series, published by the 
National Motor Freight Traffic Association, Inc., 

Code of Federal Regulations (CFR), Title 49, Parts 100-199; 300-399; 500-599; and 1000- \399. 

National Zip Code Directory, Vol. I and II 

Transportation Facilities Guide (TFG), URL: https://eta.sddc.army.miIlETASSOPortalldefault.aspx 

Surface Distribution and Deployment Command (SDDC) Freight Carrier Registration Program (FCRP) 

C.4 Work Areas/ Quality Control Plan (QCP)/ Performance Requirements 

https://eta.sddc.army.miIlETASSOPortalldefault.aspx
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C.4.1 Quality Control Plan 

The contractor shall submit a final Quality Control Plan within (20) business days after contract award. The 
Contractor shall establish and maintain a Quality Control Plan (QCP) to ensure quality service is provided 
throughout the terms of the contract. The QCP should include as a minimum how the Contractor intends to 
meet the performance objectives, provide the required transportation service, and should also identitY those 
areas the Contractor sees as critical to the customers for this contract, how it will monitor quality 
performance in those areas, and how it will maintain or exceed customer expectations, including 
identification and correction of problems. 

CA.l.l Monthly Quality Control Inspection Reports 

Upon the Contracting Officer's acceptance of the Contractor's Quality Control Plan, the Contractor shall 
submit monthly Quality Control Inspection Reports stating the results of its inspections to the assigned 
Contracting Officer Representative (COR). 

C.4.1.2 Problem/Failure 

The Contractor shall self-identitY any problem or failure that may impact contract performance. In 
accordance with its QCP, the Contractor shall provide the COR with a succinct written plan of action 
within five (5) business days of Contractor self-identification or awareness of a potential or real problem, 
failure or deficiency. The Contractor shall detail the methodology for correcting the problem or deficiency 
in the plan of action, and provide an assurance of the specific time required to bring performance back to 
acceptable quality levels, as applicable. 

C.4.1.3 Use Of Quality Performance Information 

Information from these reports shall be compiled cumulatively to provide annual reports of past 
performance for use in past performance evaluations for future awards. 

C.4.2 Performance Requirements 

Performance Requirements in this contract are expressed in the following manner: 
1. Each performance requirement can contain the following three elements. Generally, at a minimum, those 
Performance Objectives considered critical shall have Measures and Thresholds, although some 
Performance Objectives considered non-critical may also include them. In each case, when taken together, 
these elements constitute a performance requirement. 

a. Performance Objective -A statement of the outcome or results expected of the Contractor. 

b. Performance Measures - Are the critical few characteristics or aspects of achieving the objective 
that will be monitored by the Government; those things that the Government will be gathering data 
about. Each objective may have one or more measures. 

c. Performance Threshold - The targeted level or range of levels of performance for each 
performance measure. Also referred to as Acceptable Quality Level (AQL). 

Not every performance objective in this contract has a related performance measure or performance 
threshold. However, every performance objective is a contractual performance requirement. 

2. The Performance Thresholds identified in this contract are as follows: 

The Performance threshold shall identitY a specific target to be met. For example, if the threshold is 100%, 

that means that the Shipper expects that target level of performance to be met every time. For performance 

objectives without a performance threshold stated, it is assumed that the acceptable quality level is 100%. If 
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the threshold is 95%, that means that over the specified performance evaluation period, the Contractor shall 
attain the required level of performance at least 95% of the time. 

C.4.2.1 Performance Requirement Summary 

Includes al\ of the CONUS, Hawaii and Canada for Repair and Return, Redistribution and Ready for Issue 
Material, Ground Marine material. All processing shall meet the requirements specified in appendix A for 
data entry into the Navy's Electronic Retrograde Management System (E-RMS). 

C.4.2.2 Performance Objective - Receiving Material 

NRFI: The Contractor shall ensure the shipper packages all assets to meet the minimum packaging 
requirements, including two layers of bubble wrap or equivalent materials. For heavy and/or bulky items a 
wood crate or container is also required. The contractor shall reject assets not packaged appropriately to 
prevent damage during transit. The contractor shall assume assets packaged in sealed boxes meet the 
minimum packaging requirements. If the packaging is acceptable, sign two copies ofBCI and BC2 for 
each piece, and provide signature POR to Customer directly. The POR shall contain the Contractor's name, 
date and a place for legible employee's signature. The Contractor's file or electronic copy of document also 
shall be stamped, dated and signed. 

C.4.2.2.1 Proof of Receipt / Proof of Turnover 

a) NRFI: Contractor shall pick up material on a 1348-1 and provide the customer with a signed copy 
showing proof of turnover and contractor's acceptance utilizing either a manifest and or individual 
DD1348. 

b) Repair and Return: Contractor shall receive material on a manifest basis and enter Proof of Receipt 
(POR) Proof of Turnover (POT) into eRMS. 

c) Redistribution OrderlReady for Issue: the carrier will be notified by Pick Up Directive (PUD) the carrier 
shall identify the freight having a document identifier beginning with A2, A4 and AS. Moves directed by 
the AT AC Dispatch function shall be in accordance with material type and delivery times identified in 
CA.3.7.!. 

d) Ground Marine material: the carrier will be notified by Pick Up Directive (PUD). 

C.4.3 Not Ready For Issue (NRFI), Repair & Return (R & R), RedistributionlReady for Issue 
(RDO/RFI) Process 

The Contractor shall meet the following service performance objectives, measures and standards: 

C.4.3.1 Pick Up Services 

RDOIRFI: For RDO/RFI material pick ups the carrier shall identify the freight having a document 
identifier beginning with A2, A4 and AS. Moves directed by the ATAC Dispatch function' will be in 
accordance with material type and delivery times identified in CA.3.7.1 The manifest must match the Pick 
Up Directive (PUD). The Contractor shall ensure the shipper packages the assets in accordance with 
CA.2.2. If the packaging is acceptable, sign the manifest provided by the shipper for each document which 
will provide a signature POR to Customer directly. The POR shall contain the Contractor's name, date and 
a place for legible employee's signature. The Contractor's file or electronic copy of document also shall be 
stamped, dated and signed. The Contractor is responsible for the quantity of packages, not the quantity 
within the package, 

Contractor shall load/unload the freight. There shall be no size/weight restrictions. The Government will 
load/offload pieces weighing over 8,000 pounds or requiring special equipment (i.e., crane) for load or 
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offload ... During ship offload actions the carrier will be provided with an estimated number of truck loads, 
estimated weight and designated delivery locations 

The on-call, daily and other scheduled pick up/delivery addresses identified in appendix B are not all 
inclusive and are merely the common pick up/delivery addresses within the 70 mile radiuses of the local 
areas. At no adjustment in rate or additional charge, the contractor shall pick up/deliver ATAC freight, 
whether it is on call or on a daily basis to any address (even ifit is not identified on appendix B) within the 
respective 70 mile radiuses of the identified local areas in appendix B as long as the packages picked 
up/delivered does not exceed the capacity of one 53' van per local area per day. The normal vehicle type 
utilized is either a 53' van or 28' straight truck and in some cases a 53' flatbed is required. In rare cases a 
lowboy trailer may be required. 

a) NRFI: The Contractor shall provide daily pick up service at designated locations as specified in 
Appendix B. Assets from on-call locations shall be picked up no later than the next working day after being 
notified that material is available for pick up. Delivery times are specified in C.4.3.7.1 table of transit times. 
BCls (NRFI) identify ATAC eligible material that is required to be picked up locally within a 70 mile 
radius of a Hub or Node as identified in appendix B. The carrier is required to provide signature of 
material received. 

BC2s (NRFI) identify ATAC eligible material which requires pick-up to either a Hub or Node or require 
Direct Shipment to a final destination. An eRMS manifest will be either a POT (Proof of Transfer), Direct 
(To Final Destination), ATAC (Further action required of the Node/Hub.) 
Region to region rates are used for the Repair & Return Sites identified in appendix B. 
Se Appendix C for ERMS processing requirements 

b) Repair and Return: The Contractor shall provide daily pick up service of ATAC eligible material at 
designated locations, delivery times are specified in C.4.3.7.1 table of transit times. BMD (R&R, FRC) 
These pick-ups are located at specific sites and require immediate shipment upon receipt. eRMS will have 
either a Direct Manifest or a POT (Proof ofTransfer). 
See Appendix C for ERMS processing requirements 

c) RedistributionlReady for Issue: The carrier will be notified electronically ofpick Up Directives (PUD) 
for ATAC eligible material location and availability. Locations designated as daily or routine pick up sites 
may have ATAC material available on a daily basis with no PUD generated. Contractor shall be 
responsible for AT AC eligible material pick up at these locations. The contractor is responsible for the 
quantity of packages but not the quantity within a package. Delivery times are specified in C.4.3.7.1 table 
oftransit times. A2A, (RDO-RFI) Pick up sites are scheduled either on a daily basis, prescheduled by the 
ATAC in the form of a PUD, (Pick-Up Directive), and by the ATAC Dispatch. All RDOs and RFls shall be 
picked up within 24 hours of notification. These will have a project code ofZI7 assigned, within the 
DD 1348 documentation, for authorization. All material located at a DD shall be picked up and any 
shipments not assigned a PUD shall be identified to ATAC for the PUD to be provided within 24 hours. 
RedistributionlReady for Issue applies only to DLA or contractor repair point shipments. 
See Appendix C for ERMS processing requirements 

d) Ground Marine material: The carrier will be notified electronically for material location and availability. 
Ground Marine material shall be treated the same as Redistribution Order material for transit times. A5A 
identify Ground Marine pick ups and the transporter will be notified via ATAC in the form of a 
prescheduled PUD, (Pick-Up Directive). These shall be picked up within 24 hours of notification. See 
Appendix C for ERMS processing requirements 

e) Off Loads and Engines 
D6K (Off Loads) Pick-ups are normally from the pier side and are delivered to a HUBINode for further 
action 70 miles. 
A55, A5E, A2A (Aircraft Engines) Aircraft Engines can be either a POT or Direct eRMS Manifest. 
See Appendix C for ERMS processing requirements 
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f) BGJ, (DRMO) 
Pick up DRMO (Defense Reutilization Management Office) material originated from the ATAC sites 
identified as, San Diego, Ca - Norfolk, Va- Jacksonville, Fl and Puget,Wa. These shipments will be 
prearranged for delivery by the Government personnel at the pick up site. Pick up sites for DRMO consist 
only of hubs and nodes. Any material rejected by DRMO, which was originally arranged by the pick up 
site, shall be returned to them. The Proof of Delivery and Proof of Shipment will be entered by 
Government personnel. DRMO deliveries must fall within a 70 mile radius of the pick up site. The delivery 
transit time shall be one day. This material may be picked up only if, the delivery has been prearranged by 
the pick up site, NodelHub and the local DRMO will accept the delivery on the date and time agreed upon. 
These require an ERMS Disposal Manifest. DRMO material shall be moved under this contract at AT AC 
sites, Norfolk, San Diego, Puget Sound, and Jacksonville and Pearl Harbor. Nontraditional ATAC activities 
can tender DRMO material to the carrier provided all arrangements with DRMO have been made by that 
activity. Carrier shall only be responsible for pick up and delivery of material to the DRMO location 
identified by the E-RMS generated manifest once DRMO has acknowledged pending receipt of said 
material. " 
Any material rejected at the time ofDRMO delivery shall be returned to the originator. 
See Appendix C for ERMS processing requirements 

g) Containers moved under this contract that fall under the scope of the Container Reutilization 
Refurbishment Center (CRRC) program shall be handled on a space available basis. These containers will 
not have a defined pick up or delivery requirement. In locations where Local NAVEXPRESS exists, 
shipments within the 70 mile radius are exempt. 

C.4.3.2 Performance Objective - Excluded Items 

The Contractor shall screen all cargo and cargo documentation visually to ensure excluded items are not 
accepted and to detect hazardous material not identified as such or not properly prepared and certified by 
the Customer. If the documentation on an asset is missing or illegible, the Contractor shall refuse the asset. 
If the Contractor accepts an excluded item by mistake, it shall be turned over to the Government for 
handling. 

CA.3.3 Performance Objective Rejection of ArticleS/Shipments 

The Contractor shall examine all cargo and reject any items or shipping material if packed in an inadequate 
or unsafe manner. Note: In rare instances when the Contractor has damaged the outer packaging or crate 
during shipping, the contractor is responsible for repackaging or re-cooperage services at no additional cost 
to the Government. 

Contractor shall receive material on a eRMS manifest basis or PUD and enter Proof of Receipt (POR) 
Proof of Turnover (POT) into eRMS. POR shall provide proof of custody transfer from the Government to 

the Contractor. Data entry will also generate a manifest on a destination basis. Proof of Receipt (POR) by 
Contractor shall be accomplished by FLAT FILE via File Transfer Protocol (FTP) Transmission, or current 
technology within one (1) workday ofpick up. 

DELIVERIES/SHIPPING 

a) BC} s (NRFI) identify material that is required to be picked up locally within a 70 mile radius of a Hub 
or Node and delivered to the Node and Hub. The carrier is required to provide signature of material 
received to the turn-in activity, in any format the customer requires. 

b) BC2s (NRFJ) identify material that requires delivery to either a Hub, Node or a Direct Shipment to a 
final destination. An eRMS manifest will determine the delivery method, either a POT (Proofof Transfer), 
Direct (To Final Destination), or to ATAC for further action. 
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c) Direct Manifest: Identifies a direct shipment to the final destination and shall be delivered within a 
specific timeframe. See CA.3.7 .1. It may be consolidated with other shipments providing the timeframe is 
met. 

d) POT Manifest: Identifies, to the transporter, candidates for consolidation to onward movement, going to 
an identical final destination. 

e) AT AC Manifest: Material shall be turned over to the AT AC HubINode for further action such as, 
additional packaging or Deep Screening. 

f) BMD (R&R, FRC) These pick-ups are located at specific sites and require immediate shipment upon 
receipt. eRMS will have either a Direct Manifest or a POT (Proof of Transfer). 

g) D6K (Off Loads) Deliveries are to a local Defense Depot for storage. 

h) ASS, ASE, A2A (Aircraft Engines) Aircraft Engines can either be consolidated with other shipments to 
their final destination or via a Direct Manifest. A Direct Manifest will be on a one to one ratio; due to the 
manifests assigned are per the document number. All aircraft engines shall be hazmat certified prior to 
acceptance by the shipper, A condition engines are excluded from the Hazmat certification. 

i) ASA Ground Marine deliveries can be consolidated. 

j) A2A, (RDO-RFI) ZI7 material is shipped to and from Defense Depots and Repair Facilities. These 
shipments have a variety of quantities of which shall meet the PUD quantity cited. If in disagreement an 
NR or NQ shall be entered into eRMS 

k) BGJ, ASJ (DRMO) This material may only be delivered if, the delivery has been prearranged by the 
Government pick up site at a Node/Hub and the local DRMO will accept the delivery on the date and time 
agreed upon. The DRMO manifest shall be signed and POD posted. DRMO rejected material returns, shall 
be returned to the manifest originator. DRMO for ZI7 material shall be accepted when arrangements have 
been made for pick-up and delivery. DRMO rejections shall be accepted back to the originator, the tum-in 
activity. Any and all DMIL shall be completed prior to pick-up, including HAZMA T certification. 

C.4.3.4 Shipping Manifest 

The Contractor shall close shipping manifests daily. Contractor shall pick up all shipments under those 
manifests and ensure delivery of those assets in the required timeframes shown in CA.3.7.\. Custody 
turnover shall be accomplished by the Contractor by signing Government-provided manifests. Prior to any 
freight movement out of a Hub or Node as appropriate, the Contractor shall print a copy of aJl open 
manifests associated with the material to be moved, or at 3:00 p.m. each business day. Contractor shall 
ultimately close each manifest at time of shipment and ensure that all freight assigned to said manifest gets 
shipped and delivered as a single delivery per destination. For locations that have a FISC detachment, F AK 
manifests shall be created and provided by the FISC detachment at time of Pick Up. The contractor shall 
ensure all eRMS generated manifests are signed by the final receiving activity. These shall be retained for 
HCPOD. (Hard Copy Proof of Delivery) 

C.4.3.5 Performance Objective - Shipment Consolidation 

The contractor shall consolidate individual AT AC assets defined as Freight AJI Kinds received for 
shipments into the best available aggregate shipment for the most cost effective and efficient rate while still 
meeting transit time and delivery requirements. Contractor shall maximize consolidation to the fullest 
extent, and bill the aggregated weight per destination based on consolidated shipments that move from the 
Contractor's facilities (including possible Contractor use of Government facilities). In some instances 
consolidation shall be based on Priority Designation ofthe material, e.g.; material going from Norfolk to 
Jacksonville, a carcass constrained item ready to ship on Thursday could be held for a designated Friday 
truckload shipment to the same location. Shipments picked up at multiple sites within a 70-mile radius of 
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the Norfolk or San Diego hub shall be considered as one origin for billing purposes when shipped from the 
hub. Consolidation of freight shall be from multiple points of origin to a single destination as determined 
by region not by individual delivery location, e.g.; freight consolidated at ATAC Norfolk Hub bldg SP 237 
from multiple origins and going from region 2 to region 6 shall be billed as a consolidated shipment for any 
deliveries within a 70 mile radius and not billed per individual destination within region 6 unless the 
delivery is greater than 70 miles away. 

Reconsolidation efforts: freight consolidated at original pick up point and subsequently relocated to a hub 
location shall be consolidated with other freight from mUltiple pick up locations in order to ensure 
maximum weight break allowances are provided for, e.g.; freight consolidated at ATAC San Diego Hub 
bldg 661 from multiple origins including previously consolidated freight received from the Seattle area and 
going from region 6 to region 2 shall be bi\led as a consolidated shipment for any deliveries within a 70 
mile radius and not billed per individual destination within region 2 unless the delivery is greater than 70 
miles away. Consolidated shipments being delivered to Naval Base Norfolk and shipments going to 
Cheatam Annex shall not be billed as separate destinations. 

The DOD Domestic Express carner can be utilized for meeting expedited delivery time frames identified in 
C.4.3.7.1 and/or· when an isolated delivery location is identified. Expedited; normally falls under 150 
pounds and shall always have a delivery time frame offour calendar days. Isolated Location; identified as 
not meeting the ISO pound consolidation effort for meeting the on time delivery of seven calendar days. 
Expedited, (Carcass Express), can be consolidated with routine shipments provided, it meets the required 
delivery timeframe of four calendar days. 

The maximum allowable time for shipment consolidation is provided in the table below: 

. ~. .Type.,t$efv:ice~~'~;i
Routine 

~:! .;t'
6 

;!s:/Wo"kihg\(>aysi~'~ 

Carcass Express 
RDOIRFI I 
Repair & Return I 
Engines 2 

C.4.3.S.1 Passive Radio Frequency Identification (pRFID) 

The contractor shall tag with pRFID tags at the pallet level all outbound shipments from designated AT AC 
locations. The Government reserves the right to add and or delete pRFID sites as required. MUltiple pallet 
shipments shall have individual pallet tags and one master tag with correlated sub tag information. Once 
tagged, shipments shall maintain integrity and can not be separated for reconsolidation. Tagged shipments 
shall be delivered as a single delivery. 

C.4.3.S.2 Performance Measure 

Maximum possible consolidation per shipment to same destination region over multiple days while still 
meeting required delivery timeframes. Consolidation shall be measured by 
evaluating data extracted from PowerTrack and eRMS databases to confirm that aggregate weight shipped 
from origin to destination reflects maximum consolidation possible. 

C.4.3.6 Performance Objective -Provide In-Transit Visibility, Traceability and Control 

The Contractor shall maintain complete in-transit visibility over material and provide verifiable POR, POT, 
POS and POD at each point where material custody changes through timely, daily reporting using specified 
EDl Transaction Set information lAW Appendix A, and the Contractor's Website tracking capability lAW 
Section C.4.4.I. Contractor shall provide daily data update to assigned electronic mailbox. COR will 
provide Internet Protocol (IP) address and data set name on the assigned electronic mailbox as delineated in 
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Appendix A. Method of file transfer is at Contractor's discretion, but shall be compatible with the 
Government system. 

C.4.3.6.1 DATA ENTRY 

The transporter is required to ensure POS and POD are posted within 2 working days. This can be 
accomplished either manually or electronically or combination of. These are posted within eRMS per the 
manifest number created by eRMS. A hard copy signature shall be provided upon request to the 
Government. 
The contractor can only ship on eRMS manifests or PUD and only by that direction can they deliver. eRMS 
requires a password and a log in user. A Government PKI certificate will also be required. 
RDO and RFI (ZI7) shipments have a variety of quantities of which shall meet the PUD quantity cited. If in 
disagreement an NR (Not Ready) or NQ (Not Full Quantity) shall be entered into eRMS to identifY the 
missing quantity. Any quantity that exceeds the qty of the PUD is required to be returned to the originator. 

C.4.3.7 Performance Objective -On-Time Delivery 

I. The Contractor shall move the cargo from origin to destination in accordance with table CA.3.7.1 Transit 
Times. Expedited (Carcass Constrained) items shall be clearly identified. Proof of Delivery (POD) shall be 
posted to the assigned electronic mailbox within one (I) workday of actual delivery. 

C.4.3.7.1 Transit Times (The day of delivery will not be assessed in meeting the below transit times.) 

ITEM CUSTODY-TURNOVER TO DELIVERY TIME REQUIREMENTS (CALENDAR DAYS) 
NR *S e ow tIor correspon d'mg Item numberee notes b I 
I Hub to DOPDSP 7 
2 Node to Destination 7
3 I Carcass Express Shipments (Expedited) 4 

, 4 RDO Shipments 5 
5 RDO Shipments (Expedited) 4 
6 RFI Shipments 5
7 RFI Shipments (Expedited) 4 
8 Repair & Return Shipments 4
9 Local Shipments I
10 Shipments from AMC Terminal Travis AFB to San Diego ATAC Hub* I
II Aircraft engines ** 6 

* FreIght IS cleared dally from AMC termmal at TraVIS AFB and shIpped not less than 2 times per week to 
San Diego. 
Note: A maximum total of one (I) additional working day is allowed when Special Equipment is required 

When contractor ships under this condition, contractor shall transmit remarks code "SE" for Special 
Equipment 
**Engine times shall be based on delivery location, with a minimum of 2 days for locations less than 1,000 
miles from each other, 3 days for locations 1,00 I to 1,500 miles apart, 4 days for locations 1,50 I to 2,000 
miles apart, 5 days for location 200 I to 2,500 miles apart and a maximum of 6 days for locations greater 
than 2,500 miles apart. 
Containers shall be exempt from these process/delivery times 

C.4.3.8 Performance Objective -Safe Delivery 

The Contractor shall ensure that the material handled is not lost. (Please refer to section CA.2.1 
Performance Requirement Summary). 

The Contractor shall ensure that the material handled is not damaged, misused, subjected to 
deterioration by the elements of weather, or otherwise neglected. (Please refer to section CA.2.1 
Performance Requirement Summary). 
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CA.4 Supporting Services (Communication, Accessorial, Etc.) 

C.4A.l Performance Objective -Web-Based Tracking 

I. The Contractor shall provide web-based lTV services, and shaH have these services available at time of 
startup as follows: 

The Contractor shall provide the real time live ability to track/trace shipments/packages by Lead 
Transportation Control Number(s) (L TCN) and Transportation Control Number(s) (TCN), accessible 
through the World Wide Web (WWW). 

The Carrier/Contractor shall allow the Government to link to their shipment tracking system 
through an easily accessible web address. 

2. The tracking and tracing information shall be available on the web within one workday. 

3. In the event of a website malfunction, the Carrier/Contractor shall repair the website within one working 
day of Shipper notification, or allow for manual tracking via a Carrier/Contractor toll-free 800 telephone 
number. 

C.4.4.2 Performance Objective -Equipment Supply 

The Contractor shall furnish clean, safe, odor-free, equipment for the type of service requested by the 
Shipper. Equipment required to move the freight consists of various sizes of vehicles, including small cargo 
vehicles, straight trucks, vans, regular flatbeds, single and double drop deck trailers, and forklift capability 
to handle freight that requires crating or containers. 

C.4.4.3 Performance Objective' Loading 

Normally, the Contractor shall load shipments at each node and hub. 

CA.4.4 Performance Objective -Securing Cargo 

The Contractor shall ensure all cargo is safely secured for transport. 

C.4.4.S Performance Objective -Securing/Protecting Shipments 

I. The Contractor shall furnish vehicles with equipment necessary to safely transport freight. The 
Contractor shall permit all vehicles/equipment to be inspected by the Shipper at origin. 

2. The Shipper will reject any vehicles/equipment deemed unfit or unsafe for the required transportation. If 
the vehicle/equipment is rejected, the Contractor shall still meet the pick-up and delivery requirements and 
shall not be paid a "Vehicle Furnished, Not Used" charge for these shipments. (See C.4.4.7.2). 

C.4.4.6 Performance Objective - Blocking and Bracing 

I. The Contractor shall be responsible for the necessary and proper blocking and bracing of the load for 
movement over the highway for shipments loaded by the Contractor. 

2. The Shipper will be responsible for the necessary and proper blocking and bracing of the load for 
movement over the highway for shipments loaded by the Shipper~ Notwithstanding, the Contractor shall be 
responsible ultimately for ensuring all cargo is safely secured and protected from the elements and other 
transportation hazards. 

C.4.4.7 Accessorial Services 

C.4.4.7.i Performance Objective - Documentation of Accessorial 
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I. When an accessorial service resulting in a charge occurs, the Contractor shall document Contractor 
arrival and departure time by both the Contractor's representative and the responsible Shipper's or 
Receiver's representative. This shall be accomplished prior to the driver exiting the installation, following 
either pick up or delivery of freight, or generation of the accessorial service. The Contractor shall provide a 
form for documentation that shall include the following as a minimum: 

Signatures of Contractor and Government representative. 

Vehicle Identification Numbers including tractor and trailer numbers as applicable. 

Exact date and time the vehicle was spotted for loading/unloading and date and time the vehicle 


was released to the driver. 
Contractor's PowerTrack® billing stating the reason for the delay or accessorial service. 

2. In those instances where an accessorial charge has been incurred, the Contractor shall bill the 
ShipperlReceiver in PowerTrack® any accessorial charges have been incurred and shall provide the 
associated assessorial code to clearly identify the additional charge. Any disputed charges will be placed in 
held/denied status until mutual resolution between Contractor and Government is agreed to. The 
Contracting Officer is the final decision authority in any dispute. 

C.4.4.7.2 Accessorial Service - Vehicle Furnished but Not Used (VFN) $175.00 per instance 

I. When a Contractor, upon Shipper's request, furnishes a vehicle to load a shipment and through no fault 
of the Contractor the Shipper cancels loading of the vehicle, or there is no freight available for pickup, the 
Contractor shall be paid for each vehicle furnished and not used, or the minimum line haul transportation 
charge, whichever is less. This charge shall not apply for those sites that are scheduled for daily pick up or 
delivery as shown in Appendix 8. 

2. These charges shall not apply when the Shipper rejects a vehicle upon inspection as unfit for the required 
transportation or when the Contractor receives the notice of cancellation prior to actual dispatch of vehicle 
from Contractor's terminal. 

3. Claims for collection of charges under this item shall be supported by Shipper's certification of 
cancellation if the shipment was cancelled. Charges and documentation shall be submitted within five (5) 
working days after receipt of Shipper's certification of cancellation, or after Contractor attempted a pick up 
where there was no freight available for pickup. 

C.4.4.7.3 Accessorial Service - Re-consignmentlDiversion (RCC) $100.00 per shipment 

I. Upon written or oral request, the Contractor shall provide re-consignment or diversion service subject to 
the following: 
When performance of this service involves a change in the original destination (other than the same 
building) the Contractor shall be entitled to an additional charge per shipment as shown in Schedule 8, 
subject to the approval of the COR. When this service involves a significant change in the original 
destination (greater than 70 miles), the Contractor shall be entitled to the applicable published rate from 
origin to the point of interception and from the interception point to the final destination, plus the additional 
charge per shipment as shown in Schedule 8. Payment of all charges for Re-consignmentlDiversion shall 
be billed in the DoD Third Party Payment System, which is currently, PowerTrack®. The Contractor shall 
contact the COR to confirm re-consignment or diversion, which subsequently shall be confirmed in writing. 

C.4.4.7.4 Accessorial Service - Redelivery (RCL) $100.00 per shipment 

I. When a shipment is offered for delivery and through the fault of the receiver the delivery cannot be 
accomplished, the Contractor shall comply with the following: 

If a shipment is offered to a Receiver and refused for delivery or rescheduled for another time, the 
name and telephone number of the person refusing or rescheduling the delivery shall be indicated on the 
delivery report. 

Make no further attempts to deliver the shipment until the regional COR has been contacted for 
redelivery instructions. 
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Notify the COR that the shipment is on hand not later than the next business day after the day 
delivery was attempted and arrange for a mutually agreeable redelivery date. 

2. When the COR authorizes redelivery; a charge for redelivery shall be assessed as shown in Schedule B. 
If, after being notified that the shipment is on hand, the receiver elects to pick up the shipment at the 
Contractor's terminal, redelivery charges shall not apply. 

3. Multiple shipments redelivered on the same day to the same destination shall be considered as a single 
shipment. 

C.4.4.7.5 Accessorial Service - Dimensional Weight 

Shipment shall be billed at actual weight using standard DIMENSIONAL FORMULA and charged at the 
scheduled rate listed in schedule B (or its equivalent) based on the intra region or region to region values. 
Shipping charges are to be based on Dimensional (DIM) Weight if dimensional weight exceeds actual 
weight. The formula for Dimensional Weight for air shipments is L x W x HI194 for domestic shipments 
within the US. For Ground shipments the formula is Lx W x H/300. In both cases, the dimensions are 
given in inches. 

C.4.4.7.6 Accessorial Service - Fuel Surcharge (Ground Shipments) 

1. Application: Application of a Fuel Related Rate Adjustment Surcharge will be determined every 
Monday of each week and is based on the National Average diesel fuel price as determined by the 
Department of Energy (DOE), Energy Information Administration (EIA). Ifa Monday is a holiday the fuel 
price wili be determined based on the price on the next business day. It applies only to the domestic line 
haul portion of the contractor's rate. 

2. Determination of Adjustment: The National Average diesel fuel price as published by the DOE, EIA on 
each Monday of the week (or the first working day after a Monday if the Monday falls on a federal holiday) 
will be used as a basis for determining the applicability ofa Fuel Related Rate Adjustment Surcharge. The 
fuel adjustment will automatically apply to shipments picked up on or after the Tuesday following the 
Monday or Wednesday if Monday is a federal holiday. 

3. The diesel fuel prices published by the EIA may be found via the following sources: 

I. EIA Website: http://www.eia.doe.gov/ 
2. EIA Weekly Petroleum Status Report 
3. EIA Hotline: (202) 586-6966 

4. It is the Contractor's responsibility to monitor diesel fuel prices via one of the sources identified above. 
The National Average diesel fuel price determined by the DOE, EIA on Monday of each week will serve as 
the basis for determining the entitlement to a Fuel Related Rate Adjustment, until Monday of the following 
week when the National Average diesel fuel price is published. The National Average fuel price and the 
actual pick up date for the shipment will determine if there is an entitlement to an adjustment and the 
amount ofthe adjustment. An adjustment is not applicable to any portion of transportation in which a 
surcharge or any other additional payment for fuel is already in existence. For example, portions of 
transportation to which the Bunker Fuel Surcharge is applicable. 

5. Amount of Adjustment: The table below shall be used to determine the fuel related rate adjustment 
factor. No fuel adjustment will be granted when prices are within the neutral range ("0"). When the DOE, 
EIA fuel price exceeds the neutral range amount, the carrier will be entitled to the specific fuel rate 
adjustment percentage based on the applicable fuel cost per gallon range as indicated in the table. The 
increase applies to line haul transportation charges only unless otherwise identified in this solicitation. 

I Cost Per Gallon (in cents) Rate Adjustment % 

http:http://www.eia.doe.gov


HTC711-II-D-ROOS 
Attachment I 

i 2S0.0 and below 0 
i 2S0.1 - 260.0 I 
i 260.1 270.0 2 
I 270.1 - 280.0 3 
! 280.1 - 290.0 4 

290.1 - 300.0 S 
·300.1-310.0 6 

310.1 - 320.0 7 
8• 320.1 - 330.0 
9• 330.1 - 340.0 
10• 340.1 - 3S0.0 

3S0.1 - 360.0 II 
360.1 - 370.0 12 
370.1 380.0 13 

14380.1 - 390.0 
390.1 - 400.0 IS 

For Example, if the reported DOE, EIA National Average diesel fuel price is $2.73 the contractor would be 
entitled to a fuel related surcharge of3%. For each 10 cents per gallon above 400.0 add 1%. 

6. Readjustments: The surcharge is automatically recalculated and adjusted upward or downward 
depending on the DOE, EIA National Average price every Monday. In no case will the adjustment lower 
the original price offered in the contractor's initial filing or response to a solicitation. 

7. Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic 
commercial freight bills and Bills of Lading and invoices. The amount of any diesel fuel rate surcharge 
shall be shown as a separate item on the carriers' invoice. 

8. Fuel-Related Adjustment does not apply to local pickups/deliveries. 

C.4.4.7.7 Accessorial Service - Fuel Surcharge (Air Shipments) 

I. Application: Application ofa Fuel Related Rate Adjustment Surcharge will be determined the first 
Monday of each month and is based on the Los Angeles fuel prices for kerosene-type jet fuel as 
determined by the Department of Energy (DOE). If a Monday is a holiday the fuel price will be 
determined based on the price on the next business day. It applies only to the air portion of the 
contractor's rate. 

2. Determination of Adjustment: The Los Angeles kerosene-type jet fuel price as published by the DOE 
on the first Monday of each month (or the first working day after a Monday if the Monday falls on a 
federal holiday) will be used as a basis for determining the applicability of a Fuel Related Rate 
Adjustment Surcharge. The fuel adjustment will automatically apply to air shipments picked up on or 
after the Tuesday following the Monday or Wednesday if Monday isa federal holiday. 

The Los Angeles kerosene-type jet fuel prices published by the EIA may be found via the following 
sources: 

EIA Website: 
http://www.eia.doe.gov/pub/oil_gas/petroleumldatayublications/weeklyyetroleum 
_statusJeporticurrentlpdf/table IS.pdf 
EIA Weekly Petroleum Status Report 
EIA Hotline: (202) S86-6966 

It is the contractor's responsibility to monitor Los Angeles kerosene-type jet fuel prices via one of the 
sources identified above. The kerosene-type jet fuel price determined by the DOE, on Monday of each 

http://www.eia.doe.gov/pub/oil_gas/petroleumldatayublications/weeklyyetroleum
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month will serve as the basis for determining the entitlement to a Fuel Related Rate Adjustment, until 
Monday ofthe following month when the Los Angeles kerosene-type jet fuel price is published. The Los 
Angeles kerosene-type jet fuel price and the actual pickup date for the shipment will determine if there is 
an entitlement to an adjustment and the amount of the adjustment. An adjustment is not applicable to any 
portion of transportation in which a surcharge or any other additional payment for fuel is already in 
existence. For example, portions of transportation to which the ground Fuel Surcharge is applicable. 

3. Amount of Adjustment: The table below will be used to determine the fuel related rate adjustment 
factor. No fuel adjustment will be granted when prices are within the neutral range ("0"). When the DOE, 
fuel price exceeds the neutral range amount, the carrier will be entitled to the specific fuel rate adjustment 
percentage based on the applicable fuel cost per gallon range as indicated in the table. The increase applies 
to air transportation charges only unless otherwise identified in the solicitation . 

• Cost Per Gallon (in cents) Rate Adjustment % 
i 200.0 and below 0 

200.1 - 210.0 I 
210.1-220.0 2 
220.1 - 230.0 3 
230.1 240.0 4 

L240.1 - 250.0 5 
250.1 - 260.0 6 

. 260.1 - 270.0 7 
270.1 - 280.0 8 
280.1 - 290.0 9 
290.1 - 300.0 10 
300.1-310.0 II 
310.1 - 320.0 12 
320.1 - 330.0 13 
330.1 - 3400.0 14 
340.1 - 350.0 15 

For Example, if the reported DOE, Los Angeles kerosene-type jet fuel price is $2.23 the contractor would 
be entitled to a fuel related surcharge of3%. For each 10 cents per gallon above 400.0 add 1%. 

4. Readjustments: The surcharge is automatically recalculated and adjusted upward or downward 
depending on the DOE, Los Angeles kerosene-type jet fuel price the first Monday of each month. In no 
case will the adjustment lower the original price offered in the contractor's initial filing or response to a 
solicitation. 

5. Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic 
commercial freight bills and Bills of Lading and invoices. The amount of any kerosene-type jet fuel rate 
surcharge shall be shown as a separate item on the carriers' invoice. 

C.4.4.7.8 Accessorial Service - Lowboy Trailer $100.00 per shipment 

Upon written or oral request, the Contractor shall provide a lowboy trailer for region to region shipments or 
local pick ups/deliveries. An additional day will be provided for arranging for pick-up when a lowboy 
trailer is required. Shipments requiring a lowboy trailer which are picked up from a local pick up site and 
ultimately delivered to another region shall only receive one lowboy trailer accessorial charge. 

C.4.4.7.9 Accessorial Service - Local Pick Up Site Overcapacity $100.00 per 53' van capacity 
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Daily run shall be based on the capacity of a 53' enclosed van (not to exceed 3800 cubic feet). Any volume 
that exceeds this capacity per day shall be considered excess and an accessorial charge of $1 00.00 per day 
per daily run is authorized. Not to exceed $100.00 per day regardless of number of vehicles used. The 
carrier shall notify the COR within 2 business days of the size, weight and volume of the excess that 
showed cause for the accessorial. 

C.4.4.S Performance Objectives 

C.4.4.S.1 Performance Objective - Hazardous Material Handling (HAZ) 

I. The Contractor shall provide pickup, handling, and the delivery of properly certified HAZMAT. The 
Contractor shall meet the following requirements when handling and transporting the properly certified 
HAZMAT: 

Provide special handling and delivery of materials that require a Shippers Certification or 
Shipper's Declaration for Dangerous Goods. 

All shipments containing hazardous material shall be handled and shipped in accordance with the 
requirements as outlined in the applicable governing regulations, but not limited to, Title 49 CFR, for the 
surface movement of shipments containing HAZMA T. 

C.4.4.S.2 Performance Objective - Hazardous Cargo Placarding 

When placarding is required under BOE Tariff6000-series, or by CFR, Title 49, supplements thereto, or 
revisions thereof, the Shipper will provide placards unless the Carrier already has them. The Contractor 
shall ensure that the appropriate placard for the shipment is posted. 

C.4.4.S.3 Performance Objective - Prearranged Scheduling 

Upon request of Shipper, Receiver, or others they designate, the Contractor shall, without additional 
charge, prearrange schedules with the designated ShipperlReceiver for arrival ofvehicles for 
loading/unloading. The Contractor shall accept requests for prearranged scheduling whether they are given 
orally or in writing, and meet all delivery schedule requirements. Delivery requirements may include 
making or canceling appointments, staging freight to meet strict acceptance policies, providing information 
on freight to be delivered, such as pieces and weight, using specific pallets that can meet receiver's 
conveyor requirements, and following pallet presentation guidelines. Drivers shall meet all security 
requirements at each pick-up and delivery location. 

C.4.4.S.4 Performance Objective -General Reporting 

The contractor shall provide timely reporting of daily and summary activities as tasked below. Performance 
Measure - Timely reporting. Performance Standard - 100% 

C.4.4.9 General Reporting 

C.4.4.9.l Astray Freight and Emergency Notification Reports 

1. The Contractor shall provide all ofthe reports in accordance with the following requirements using the 
following phone numbers for the purposes indicated: 

Problem Point of Contact Telephone 
Number 
Any/all problems or questions AT AC Contracting Officer's ATAC West Coast 

Representative (COR) 1-619-545-8359 

Astray freight or other non-emergency ATAC Contracting Officer's ATAC West Coast 
notifications Representative (COR) 1-619-545-8359 
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Accidents, incidents, delays in transit SDDC Hotline 1-800-S24-033I 

Accidents, incidents, or other emergencies DOD Hazardous Material (HAZMA T) 1-800-8SI-8061 
involving DOD hazardous cargo Hotline 

Hazardous Material Spills National Response Center 1-800-424-8802 
1-202-267 -267S 

2. The Contractor shall notify the COR immediately of any of the above issues. Assistance with any of the 
above problems can also be obtained from the COR for this contract. Additional information on the 
identifying and forwarding of astray freight is available by contacting the AT AC 
toll free customer service number at 877-846-8728. 

C.4.4.9.2 Monthly Reports 

The Contractor shall provide monthly reports at no additional cost. Reports shall be submitted to the COR 
electronically in a Microsoft Excel for Windows ".xls" format that can be read by Microsoft Office 
Professional Plus 2007. The reports are due 4S calendar days following the end of the reporting period. For 
instance, a report covering data for the month of May shall be due on July IS. The monthly reports shall 
consist of the following four reports: 

a. Shipment Financial Statement 
This report shall contain the following headers and information: LocationslProduct, 

Weight Level; Number of Shipments; Total Weight and Total Charges. This report shall1ist the 
shipments that occurred during the reporting period by location with the following four weight 
categories identified: I-ISO, ISI-499, SOO - 1999 and 2000 and up. 
b. Missing POD Report 

This report shall contain the following headers and information: Manifest; POR; Date; 
Origin; Destination and Comments. This report shall detail any missing proof of delivery that 
occurred during the reporting period. 
c. On-Time Report 

This report shaH contain the following headers and information: Manifest Number; 
Tracking Number; POS date; POD date; Delivery Time; On-Time (Y or N); Origin; 
Destination and Comments. 

d. Problems and Failures Report. 
This report shall detail all problems or failures that occurred during the reporting period 

along with a proposed solution. 

C.4.4.9.3 Hard Copy Proof of Delivery 

The Contractor shall obtain a properly signed eRMS manifest and dated delivery receipt showing the 
Manifested L TCN and the printed, legible, complete name of the representative who certifies that the 
delivery obligation has been met. The Contractor shall collect, retain, and provide upon request a hard copy 
or electronic certificates of delivery. At Shipper request, the Contractor shall provide a legible hard copy 
Proof of Delivery (POD) for a maximum of IS % of the shipments included in a monthly Transit Time 
report by TCN as specified by the Government. The Contractor shall maintain 24 hours per day, 7 days a 
week (2417) internet accessibility for ATAC to electronic records of hard copy all POD, (DDl348) BCls 
and all Proof of Transfers on an imaging system for all AT AC deliveries for I year. Before purging or 
archiving the records, a copy shall be provided to ATAC via CD-ROM. The Contractor shall retain all hard 
or electronic copy documentation relating to a DLR transaction, including TDRs, for a period of three (3) 
years after completion of contract. These documents shall be able to be accessed by document number as 
annotated on DD-Form 1348-1/1A (RP 30-44). 

C.4.5 Performance Objective - GTN/IGC Input Capability 
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The United States Transportation Command (USTRANSCOM), on behalf of DOD, is responsible for 
collecting logistical data to support the In-Transit Visibility of all DOD shipments from origin to 
destination. This visibility is for peacetime, contingencies, and exercises, and includes tracking movements 
of personnel, cargo, and equipment. The Global Transportation Network (GTN) is being replaced by the 
IDE GTN Convergence (IGC). The Contractor shall become IGC compliant 30 days after contract award 
to electronically provide In-Transit Visibility tracking and tracing information. The Contractor shall send 
one American National Standards Institute (ANSI) ASC X.12 transaction set per shipment unit for each 
designated event throughout the life cycle of the shipment. Designated events are: (I) pick up at origin, (2) 
arrival at any transshipment or mode change location, (3) departure from any transshipment or mode 
change location, and (4) delivery to consignee/destination. 

C.4.6 Perrormance Objective Surge/Contingency 

I. Notwithstanding any other provision of this contract, the Contractor, when requested, shall accommodate 
surges to the Government requirements for services under this Contract that may materialize in the event of 
a declaration of war, attack of the enemy, national emergency, or other contingencies. 

2. When directed by the Contracting Officer, the Contractor shall support the requirements of mobilization, 
surge, contingency, natural disaster, humanitarian assistance support, and similar CONUS unit movements, 
and respond with required resources to meet the time frames of surge/contingency requirements. 

3. This support shall be through partnering with DOD facilities in the integration ofcontingency, surge and 
deployment requirements into Contractors' business commitment to make available Contractor-owned 
assets, to provide the necessary transportation services. 

4. If the requirement exceeds the capability of the awarded Contractor, the Government reserves the right to 
use voluntary tenders on file at the Surface Deployment and Distribution Command (SDDC). 

5. Under this item, if the Contractor cannot meet the surge/contingency requirement, a negative assessment 
will not be made regarding the Contractors' performance. 

6. Contingency requirements may not be distributed evenly throughout the performance period. Rather, 
they are focused, sporadic events that can last a few weeks to months (in the case of supporting a global 
contlict). 

7. As directed by the contracting officer, the Contractor shall maintain operations necessary to support 
DOD activities, to include national defense contingencies, surges, natural disasters, and humanitarian 
assistance efforts, the Contractor shall provide 24-hour-a-day service, seven (7) days a week, including 
holidays. 

C.4.7 Department of Defense (DOD) Driver Identification Requirements 

The Contractor shall ensure that all commercial drivers performing under this Contract shall carry adequate 
identification to verify their affiliation with the Contractor, and that their drivers handling such shipments 
carry a valid driver's license and medical qualification card, employee record card, or similar documents, 
one ofwhich shall contain the driver's photograph. 

C.4.8 Background Investigations and Common Identification Standard for Contractors 

In accordance with FAR Clause 52.204-9, Personal Identity Verification ofContractor Personnel, 
incorporated in the contract, the contractor shall comply with personnel identity verification procedures 
identified herein that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of 
Management and Budget (OMB) guidance M-05-24, as amended, and Federal Information Processing 
Standards Publication (FIPS PUB) Number 201, as amended. The contractor shall provide the government 
with a list, updated as changes are made, of personnel requiring a background investigation for AT AC. 
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C.4.B.l Access to "Federally Controlled Facilities" 

Contractor employees who require access to "Federally Controlled Facilities", as defined in OMB guidance 
M-05-24, will require a National Agency Check with Inquiry (NACI) along with the 
submision of fingerprint cards and will be issued a DoD Common Access Card (CAC) as their identity 
credentials. This will apply at a minimum to contractor permanent on-site employees. I.) This requirement 
does not apply to intermittent access/visits to any ATAC shipper locations as normal location specific 
visitor control/security procedures apply. 2.) This requirement does not apply to access by to the Contractor 
to shipper/receiver instillations for pick-up/delivery of AT AC freight installation unique pickup/delivery 
access/security procedures will apply. 

C.4.B.2 Access to "Federally Controlled Information Systems" 

Contractor employees who require access to "Federally Controlled Information Systems", as defined in 
OMB guidance M-05-24, will require a National Agency Check with Inquiry (NACI) along with the 
submision of fingerprint cards and will be issued a DOD PKI certificate as their identity credentials. This 
will apply to any contractor employees who are granted access to DoD shipper systems (e.g. eRMS, GFM) 
or other systems as defined "Federally Controlled Information Systems" per OMB guidance M-05-24. 
(Note: HSPD-12, OMB Memo M-05-24 states that a contractor accessing a government system from their 
own facility or via a secure website, may not be subject to the personal identification credential and 
associated NACI requirement. 

C.4.9 Contractor Liability 

C.4.9.1 Cargo Liability 

1. The Contractor shall be liable for all loss, damage, undue delay, mis-delivery, or other result occurring to 
freight in its possession, unless caused by acts of God, acts ofthe public enemy, act or default of the 
shipper, act of the public authority, or inherent nature or vice of the cargo. 

2. For all shipments weighing less that 15,000 pounds, carrier liability for lost andlor damaged cargo will 
be limited to the lower dollar amount either of $50,000 or $25.00 per pound per package or the actual 
amount of the loss andlor damage to the article(s). Should a shipper decide to declare and establish a cargo 
liability for an amount greater than $50,000 the Contractor agrees to provide this increased liability 
coverage for $0.65 for each $100 increase in loss andlor damaged cargo liability over the maximum 
liability. 

3. For all shipments weighing 15,000 pounds or more, carrier liability for lost andlor damaged cargo will be 
limited to the lower dollar amount either of$150,000 per shipment or $2.50 per pound item or the actual 
amount of the loss andlor damage to the cargo. Should a shipper decide to declare and establish a cargo 
liability for an amount greater than $150,000 the Contractor agrees to provide this increased liability 
coverage for $0.65 for each $100 increase in loss andlor damaged cargo liability over the maximum 
liability. 

4. All DOD shipments governed by this contract are subject to the released liabilities stated in paragraphs 
above. No other released liabilities, regardless of where they are published apply. 

5. Most DoD Installations require certification and proof of liability insurance for Contractor operation of 
various kinds of government-owned equipment. Before Contractor operation of any government-owned 
equipment, the Contractor shall query the COR about any such requirements, and shall comply with any 
and all such requirements prior to operation of government-owned equipment. 

C.S Service Delivery Summary (SDS) 
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The SDS represents the most important contract objectives that, when met, will ensure contract 
performance is satisfactory. Although not all PWS requirements are listed in the SDS, the contractor is 
fully expected to comply with all requirements in the PWS. 

Performance Objective PWS Reference Performance Threshold 

Consolidation Level C.4.3.S.2 Contractor consolidates 90% of all 
freight 

Posting POS and POD C.4.3.6.l 90% of the time POS and POD are 
posted within 2 working days 

Meets Transit Time Requirements C.4.3.7.1 97% of the time the contractor delivers 
the asset within the time prescribed in 
C.4.3.7. I 

A vailability of web-based ITV services C.4.4.l 99% system availability 

C.S.l Contract Deliverables 

All deliverables shall meet professional standards and meet the requirements set forth in contractual 
documentation. 

Deliverable PWS 
Reference 

Schedule 

Quality Control Plan C.4.l Within 20 business days after contract award 

Quality Control Inspection 
Reports 

C.4.l.I Monthly after Quality Control Plan is approved 

ProblemlFailure Plan of Action C.4.1.2 Within S business days of awareness of problem or 
failure 

Astray Freight and Emergency 
Notification Reports 

C.4.4.9.1 Immediately, as needed 

Monthly Reports C.4.4.9.2 Monthly, 4S calendar days following the end of the 
reporting period (Report of May data is due on IS July) 

Certificates of Delivery C.4.4.9.3 As required 
I 

CD-ROM of Proof of Delivery 
Records 

C.4.4.9.3 Before purging or archiving the records 

C.6.1 Acronyms 
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. ACOR Alternate Contracting Officer's Representative 

ADP Automated Data Processing 

AFB Air Force Base 

AMC Air Mobility Command 

ANSI American National Standards Institute 

ASCII American Standard Code for Information Interchange 

ASU Administrative Support Unit 

. ATAC Advanced Traceability and Control 

BOL Bill of Lading 

CBL Commercial Bill of Lading 

CFE Contractor Furnished Equipment 

CFR Code of Federal Regulations 

COG Cognizant Symbol 

CONUS Continental United States 

COR Contracting Officer's Representative 

DO FORM Department of Defense Form 

DOD Defense Distribution Depot 

DEP Detention: Vehicle with Power Unit 

DET Detention: Vehicle without Power Unit 

DLA Defense Logistics Agency 

DLR Depot Level Repairable 

I DOD Department of Defense 

DOP Designated Overhaul Point 

I DOT U.S. Department of Transportation 

iDRMO Defense ReutiIization Material Office 

IDSP Designated Support Point 

i DTOD Defense Table of Official Distances 

IDTR Defense Transportation Regulation 

ED! Electronic Data Interchange 

ERMS Electronic Retrograde Management System 

EXP Expedited Service 

FAK Freight All Kinds 

. FAR Federal Acquisition Regulation 

FISC Fleet and Industrial Supply Center 

FTP File Transfer Protocol 

GTN Global Transportation Network 

GFE Government Furnished Equipment 
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HAZMAT Hazardous Material 

HOL PickuplDelivery on Sundays or Holidays 

HQMTMC Headquarters, Military Traffic Management Command 

lAW In Accordance With 

ICP Inventory Control Point 

ITO Installation Transportation Officer 

lTV In-Transit Visibility 

KO Contracting Officer 

MAG Marine Air Group 

MALS Marine Aviation Logistics Squadron 

MCAS Marine Corps Air Station 

MFTRP MTMC Freight Traffic Rules Publication 

MHE Materials Handling Equipment 

MTMC Military Traffic Management Command 

NADEP Navy Aviation Depot 

NAS Naval Air Station 

NAVICP Naval Inventory Control Point 

NAVSUP Naval Supply Systems Command 

NUN National Item Identification Number 

NOLSC Naval Operational Logistics Support Center 

NRFI Not Ready For Issue 

NSN National Stock Number 

NSY Naval Shipyard 

OCONUS Outside Continental United States 

POD Proof of Delivery 

POR Proofof Receipt 

POS Proof of Shipment 

POT Proof of Transfer 

RDO Redistribution Order 

RFI Ready For Issue 

RFI-TDR Request For Information ~ Transportation Discrepancy Report 

RP Record Position 

SF Standard Form 

SIMA Shore Intermediate Maintenance Activity 

SPLC Standard Point Location Code 

TAC Transportation Account Code 

TCMD Transportation Control and Movement Document (DD Form 1384) 
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TCN Transportation Control Number 

TOR Transportation Discrepancy Report (SF 36 I) 

. TFG Transportation Facilities Guide 

TMP Transportation Management Phase 

TO Transportation Officer 

UII Unit of Issue 

UIC Unit Identification Code 

VFN Vehicle Furnished But Not Used 

C 6 2 Definitions.. 
An accessorial serVice is a transportation-related service in 

Accessorial Services 
addition to the line-haul. 


Astray Freight 
 Shipments or portions of shipments (I) for which billing (waybill, 
freight warrant, etc.) is not available or (2) that is being held for 
any reason except transfer. 

ATAC Hub A Navy DLR processing facility which provides technical 
identification, electronic Transaction Item Reporting (TIR) to the 
Inventory Control Point (ICP), and repacking fortransshipment to 
a Designated Overhaul Point (DOP) or a Designated Storage 
Point (DSP). 

I Bill of Lading Written transportation contract between Shipper and Contractor; 

(BOL) 
 it identifies who receives the freight and the place of delivery. It 


also gives terms of the agreement. 

Blocking and 
 Equipment used to secure a load to prevent shifting during transit. 

i Bracing 
I Business Hours See hours of ol'eration (C.1.2.2 and C. I .2.3) 


Calendar Da}'S 
 Consecutive da}'S, without regard to weekends or holidays. 

Carcass 
 A Depot Level Repairable that is not ready for issue. 

Carcass Constrained 
 A Depot Level Repairable that is not ready for issue and has 

limited availability in the supply pipeline. These items shall be 
exp_edited 

Cargo Supplies, material, or equipment transported by land, water, or 
I air. 

Carrier The actual vehicle/corporate identity transporting a specific 
shipment and representing the Contractor during pickup, transport 
or delivetyservices. 

Clean A vehicle free from non-standard equipment with the floor of the 
cargo area unobstructed and swept to ensure that the vehicle is 
free of debris or residue, to include powder-like substances. 

Collection Point Any AT AC Hub, Node, DLA 

Condition Code 
 A code that identifies the physical condition of an asset, e.g., "F" 

condition is not ready for use and "A" condition is ready for 
issue. His DRMO 

Contiguous United The forty-eight (48) Contiguous United States, the District of 

States (CONUS) 
 Columbia and Hawaii. 

Contingency 
 Operations declared by National Command Authority (NCA) that 
Operations involve the use of US. Military Forces to achieve U.S. objectives, 

usually in response to an emergency caused by natural disasters, 
terrorists, subversives, or other required military operations. The 
NCA includes the President and the Secretary of Defense, or their I 
duly deputized alternates or successors. 
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Contract 
Administration 

Office 

The activity responsible for administering a contract. For the 

purposes of this contract, MTMC is the Contract Administration 
Office. 


Contractor 
 The Corporate Entity awarded this transportation contract. 

Contractor's 
 A person employed by the Contractor involved in handling 

Representative 
 shipments; designated by the Contractor to attend the 

conveyance; is knowledgeable ofthe safety, security and 
emergency procedures that shall be followed; and is authorized 
and has the means and capability to move the transportation 
conveyance. 

Contractor's The building owned, and/or operated by the Contractor that is 

Terminal 
 used for freight transportation purposes. 

DD-1348-1 
 A standard Department of Defense form. The form is multi­

purpose; however, in the context of this contract, it is used as a 
shipping document and source of information for the Navy 
designated databases. The form header is separated into 80 record 
positions (RP) of data. Individual RP's or groups of RP's contain 

! information germane to the asset being shipped. 

DD-1348-1A 
 A bar-coded version of a 1348-1. This form contains the same 


data as the 1348-1 and is machine or human readable. 

Defense Logistics 
 A logistics combat support agency whose primary role is to 

Agency (DLA) 
 provide supplies and services to America's military forces, 


, worldwide. 

Defense Distribution 
 A DLA storage, receipt, issue, packing, and preservation activity. 
Depot (DLA) 
Depot Level Repair The highest level of repair and the technical authority to condemn 

an asset as not repairable due to physical condition. 
Detention The delay of a vehicle beyond the time normally allowed for 


loading, unloading, etc. 

Diversion 
 Change in the place of delivery within the original destination 

point; change in the original destination point; or any other 

! 
change in delivery that requires an additional movement of the
shipment. 


Document Identifier 
 A three character alpha-numeric code placed in RP 1-3 of the DD 
(DOCID) 1348-1 or 1348-IA. 

Document Number 
 A 14-digit code which identifies the requisition, the Julian date of 

the document and the serial number of the transaction. This 
number is found in RP 30-43 of the DD-1348-1 or 1348-1A turn-
in document. The first 6 characters are the activity Unit 
Identification Code (VIC) that identify the source. The next 4 
characters are the Julian date and the last 4 characters are the 
serial number. For NRFI only, a 15th character suffix code is used 
for duplicate tum-in document numbers or for mUlti-pieces turned 
in on one document number. 

Dropping See Spotting 

Electronic Data Computer-to-computer exchange of business data, using 

Interchange (EDI) 
 standards jointly developed by standards-setting groups such as 

the American National Standards Institute (ANSI) or the 
Electronic Data Interchange (EDI) Agency. 

Emergency Any situation that would prevent a shipment of classified, 
sensitive or hazardous material from safely reaching its 
destination, such as undue delay caused by accidents, equipment 
failure civil disturbance, labor strikes, or natural disasters. 

Exclusion Items identified by the Government as not appropriate for 
movement within the AT AC system. 

HTC711-II-D-R005 
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Fifty-Three Foot The capacity of a 53' van is defined as 3800 cubic feet. 
Van Capacity 
Free Time Time the Contractor spends waiting for the shipment to be loaded 

or unloaded, after the Contractor's employee notifies a 
responsible representative of the Shipper or receiver that the 
vehicle is available for loading or unloading, within the Shipper's 
or receiver's normal business hours shown in the TFG. 

Free-Flow Asset DLR's not processed at a manned collection point, but shipped 
directly from the turn-in activity to a hub or node. 

Freight Charge Payment due for the transportation of the freight. 

Government A person who is employed by or under contract to the Federal 
Representative Government and is authorized to ship or receive freight. 
Hazardous Material A substance or material that has been determined by the Secretary 
(HAZMAT)or of Transportation to be capable of posing an unreasonable risk to 
Hazardous health, safety, and property when transported in commerce and 
Substance that has been so designated. The term includes hazardous 

substances, hazardous wastes, marine pollutants, elevated 
temperature materials, material designated as hazardous under the 

. provisions of the Code of Federal Regulations (CFR) Title 49, 
Parts 172.1 0 I and 172.102, and materials that meet the defining 
criteria for hazard class and divisions in CFR Title 49, Part 173. 

Holidays New Year's Day, Martin Luther King Day, Presidents' Day, 
i Memorial Day, Independence Day, Labor Day, Columbus Day, 

Veterans' Day, Thanksgiving Day, Christmas Day. 
Intact A shipment is delivered intact when delivered in the same 

condition as it was at the time of pickup, without loss or damage 
to the shiQment. 

Interline Transportation services performed by more than one Contractor, 
with the Contractor issuing the rate tender responsible for all loss, 
damage and overcharge claims. The interline Contractors merely 
act as agents for the prime Contractor. 

Intermediate Level Repair activities authorized to do minor repair and testing of 
Repair Depot Level Repairables. 
Interstate Between states. 

i 

In-Transit Visibility The ability to track the identity, status, and location of DOD 

I (lTV) cargo from origin to receiver or destination established by the 
Commanders In Chief, Military Services, or DOD agencies 
during peace, contingencies, and war. 

Intrastate Within a state. 

Julian Date The calendar date expressed numerically, e.g., 31 January 2002 is 
2031. It may also be expressed as 02031. (02 for year 2002, 031 
for the 31 st day of year 2002). 

Line Item Individual asset. 

Line-haul Transportation of freight over Contractor routes from point of 
origin to destination, excluding local pick up and delivery. 

Loading Movement of cargo (vehicles or other articles) past the tailgate or 
onto the bed of a trailer of the vehicle or past the vehicle loading 
ramp, or over the side of a flatbed, or the removal of lading from 
a ramp extending into the trailer, as well as the stowing, securing, 
and tying down of the lading within such vehicle. Also the 
attaching or coupling ofa vehicle or vehicles to another vehicle 
for purposes of towing vehicles. This includes the attaching and 
securing of a tow-bar or other device to both vehicles for 
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I	purposes of combining the vehicles to fonn a highway train. 
Loading or coupling includes furnishing to the Contractor 

I forwarding instructions, and/or other documentation necessary for 
. forwarding and completion of the transportation requested. 

Surface Deployment An Anny major command and United States Transportation 
and Distribution Command component that provides cargo, passenger, and 
Command (SDDC) personal property traffic management services to all DOD 

Services. 
NAYEXPRESS Fleet and Industrial Supply Center Local Command Transports 

Net Weight A measure ofweight referring only to the contents of a package, 
and does not include the weight of the packaging material. 

Node A Navy DLR processing facility which provides technical 
identification, electronic Transaction Item Reporting (TIR) to the 
Inventory Control Point (ICP), and repacking for transshipment to 
a Designated Overhaul Point (DOP), a Designated Support Point 
(DSP), or an A TAC Hub. 

Operations Center The Surface Deployment and Distribution Command (SDDC) 
I 

(OC) Operations Center 
Overage Any article offreight (packaged or loose) that is found to be in 

excess of the quantity recorded on the biII of lading, manifest, or 
other Government documentation coverin& the shipment. 

Over-dimensional (Ground Shipments) A shipment that contains one or more non-
divisible articles which measure in excess of 576 inches (48 feet) 
in length (OYERLENGTH), 102 inches (8 feet 6 inches) in width 
(OYERWIDTH), or 162 inches (13 feet 6 inches) in height 
(OYERHEIGHT) from the ground to the top of the article after 
loading. Exception: A shipment shall not be considered over-
length for interstate or intrastate movements, when the gross 
length dimensions of the tractor and loaded semi-trailer 
combination are within the maximum gross length for such 
equipment combination on interstate and federally designated 
highways or other state highways and supplemental routes. 
(Air Shipments) Air cargo exceeding 396 inches in length, 125 
inches in width and/or exceeds 59 inches in height. 

Overweight (Ground Shipments) A shipment shall be considered to be 
overweight when it contains a non-divisible article that exceeds 
48,000 pounds (45,000 pounds when loaded on low boy 
equipment). 
(Air Shipments) A shipment shall be considered to be overweight 
when it contains a non-divisible article that exceeds 36,000 
pounds 

Pick up The process of the Contractor obtaining the shipment from the 
Shipper. 

Project Code A 3-digit code in RP 57-59 of the DD Fonn 1348-IIIA used to 
identify various projects and special processing requirements. The 
AT AC program uses project code "ZI?,' to identify Redistribution 
Order (RDO) shipments. 

Proof of Delivery The date and signature of the designated receiver listed on the 
delivery manifest, certifying the condition of the item and the date 
received. The proof of delivery establishes transfer of custody and 
liability to the receiver .. 

Proper Shipping The name of the hazardous material shown in either 49 CFR, part 
Name 172.101 or NAYSUP Pub 505, Table 4-1 
Protection from For truckload shipments moved via flatbed or open vehicles, the 
Elements protection and cover of shipments with ta!Eaulins when I 
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necessary. Also includes but not limited to protection from the 
coldlheat, moisture, and sand, etc .. 

Rate The charge for transporting freight. 

Re-consignment A change made in the place ofdelivery before arrival at the billed 
destination or any other change in delivery that requires an 
additional movement of the shipment. Only entire shipments, not 
portions of shipments, may be re-consigned. 

Retrograde Depot Level Repairables returned to the Navy supply system for 
re})air. 

Reusable Container Container used to protect assets during transportation and storage. 
They are to be reused, ifavailable, in the re-cooperage process 
and retained with the asset when unpacked at a Node or Hub. 

Securing the load Ensuring that cargo is placed on Contractor conveyances with 
proper blocking and bracing; straps and fasteners; or chains and 
binders. 

Shipment For the purposes ofATAC, a quantity of freight tendered for 
transportation by one Shipper, from one location, to be 
consolidated by the Contractor and transported for delivery to one 
receiver at one destination. 

Shipper See Government representative; origin; consignor. 

Shortage The condition that exists when the number of pieces of freight 
(packaged or loose) received is less than the number recorded on 
the applicable shipment or movement document. 

Spotting Placing a trailer at a specific site designated by Shipper, Receiver, 
or other designated party. It means detaching the trailer and 
leaving the trailer in full possession of Shipper, receiver or other 
desigtlated party, unattended bl: a Qower-unit (tractor). 

Standard Point 
Location Code 

A code designated to provide each point originating freight and 
each point receiving freight with a unique code number so 
constructed as to identify the point within a geographic location. 

Straight truck Any vehicle without a detachable power unit. 

Suffix Code The 15th character of the document number that is used to 
differentiate mUltiple assets turned in on one document number 
for NRFI material. It is found in RP 44 of the DD Form 1348­
IliA and maybe alpha or numeric. 

Surcharge A charge above the usual or customary charge. 

Surge An unexpected or sudden increase in traffic requirements, to 
include response to natural disasters, humanitarian assistance 
support, etc., above and beyond the normally identified tonnage 
that materializes at a specific origin, within a lane. 

Tailgate Date 
I 

Date an asset is received from a Customer. For hub or node 
processing, it is the date received at a hub or node, or picked-up at 
a turn-in activity. 

Tracing Action to determine the location of a shipment. 

Tractor Mechanically powered unit used to propel or draw a trailer or 
trailers on the highway. 

Transportation 
Control Number 
(TCN) 

A unique 17-digit alpha-numeric designator assigned to a 
shipment for tracking and tracing purposes by the Transportation 
Officer or Ordering Officer to identify and control a shipment 
throughout the transportation cycle of the Defense Transportation 
System. 

Transportation Any deviations in a shipment received; e.g., quantity, condition, 

u 
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Discrepancies documentation, or deficiencies. 

Transportation 
Discrepancy Report 
(TDR) 

A reporting form, the Standard Form (SF) 361, used to report loss 
and damage information for a particular shipment. 

Transportation 
Management Phase 

The concept that divides the AT AC system into measurable 
regions, e.g., Node to Hub, Hub to DOPIDSP, Expedited 
Services, etc. 

Transportation 
Officer (TO)! 
Transportation 
Agent (TA) 

A person(s) appointed by the installation commander or other 
appropriate authority to perform traffic management functions. 
The official at an activity who is appointed as Installation 
Transportation Officer (ITO), Traffic Manager (TM), or Traffic 
Management Officer (TMO) 

Unloading The removal or detachment of cargo at destination that includes 
signing the delivery receipt and/or other documentation the 
Contractor requires for billing purposes and notifying the 
Contractor that the vehicle is released. 

Vehicle Motor vehicle, freight or passenger, including DOD-owned 
trailers, semitrailers, and tractor-trailer combinations, loaded or 
empty. 

C 5 3 AT AC .. Document Identifier Codes 

A-
Document Identifier used in expedited
services 

A2 - Document Identifier used on a DD Form 
1348-1 or 1348-IA (RP 1-3) to indicate an 
asset that is being sent from one supply 
point to another. 

A2A Redistribution Order used for shipment of 
assets under the RDO/RFI project 

A2E Redistribution Order used for the shipment 
of assets under the ROO project. 

A4A Referral Order used for shipments of assets 
under the ROO project. 

AS - A document Identifier used on a DD Form 
1348-1 or 1348-IA (RP 1-3) to identify an 
RFI or non-RFI aircraft engine shipment. 

A5] DRMO ICP directed 

BCI • A document Identifier used on a DD Form 
1348-1 or 1348-IA (RP 1-3) to identify an 
asset returned to the supply system for 
repair. 

BC2 A Document Identifier used on a DD Form 
1348-1 or 1348-1A (RP 1-3) to indicate 
"Not Ready For Issue" (NRFI) material 
moving to stow or from one stock point to 
another, or to a repair site. Also used for 
misidentified assets moved in the RDO 
project. 

BEl A Document Identifier used on a DD Form 
1348-1 or 1348-1A (RP 1-3) to identify 
assets as an engineering investigation 
exhibit. 

BG] A Document Identifier used on a DD Form 
1348-) or 1348-1 A (RP 1-3) that identifies 



HTC71 I-I I-D-ROOS 
Attachment I 

assets moving to disposal. 

BMD A Document Identifier used on a DD Form 

! 

1348-1 or 1348-IA (RP 1-3) that identifies 
assets moving between organization-level 

. and intermediate-level repair sites under a 
Repair and Retum program. 

BQD A Document Identifier used on a DD Form 
1348-1 or 1348-IA (RP 1-3) to identifY an 
asset as a quality deficient exhibit. 

D6 A Document Identifier used on a DD Form 
l1348-1 or 1348-1 A (RP 1-3) to indicate an 

asset turned-in as excess material. 

C.6.4 APPENDICES 

Appendix A Data Field Requirements 

1.1 Flat File Format via FTP requirements for the Data fields to be submitted to the Assigned electronic 
mailbox is shown below for required reports (ROO: AC.I.O POR; AC.2.0 POD. RFI: AC.3.0 POR; AC.4.0 
POD). . 

Example: 

fi***************************************************** ***************** 

RDO Proof of Delivery (POD) File Specifications: 


File Name: Contact FISCSD for file name requirements. 
Transfer: FTP 'put' command. If the file exists append, else create. 
File Location: Contact FISCSD for file location requirements. 
File Format: ASCII, comma delimited, fixed length, padded with spaces. 

********************************************************************** 
POD File Layout: 

Name Length IYru< Reg'd Notes 

LTCN 17/17 AN M The lead TCN number. 
DATE 10/10 AN M Delivery Date. 
SIGNATURE 24124 A M I alpha char required, pad with spaces. 
TRACKING # 30/30 AN M I char required, pad with spaces. 
Remarks Code 212 AN M I char required, pad with spaces. 

Legend: 
Name Data element name 
Length Number required chars/totallength 
Type: A =Alpha (no non-printing chars), N=Numeric, AN "'" Alphanumeric 
Required M- Mandatory, 0- Optional (all fields required for this file) 
Notes Field Description 

Exceptionffransportation Remarks Codes: 

DM Over dimensional freight 
RDO Processing 
AC.I.O Proof of Receipt 
HM Hazardous Material, Not properly prepared for shipment· 
PE Not properly packed 
NH Nuclear reactor plant item 
RH Radiac item 
XC OCONUS shipment 
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FB Fleet ballistic missile material 
AI Incorrect pick-up address 
NR Asset not ready for shipment 
HZ Hazardous Material, certified for transportation 
RA Acts of God 
SE Special equipment 
Others may be added by the Government as necessary. 

AC.2.0 Proof of Delivery 
RD Refused/damaged 
RH Refused/returned to the Hub 
RI Refused/not intact 
RT Refused/transshipped to another location 
PF No POD available and penalty fee paid (NA VTRASNS use only) 
RA Acts of God 
RR Refused/redelivered 
HZ Hazardous material, certified for transportation 
Others may be added by the Government as necessary. 
RFI Processing 
AC.3.0 Proof of Receipt 
HM Hazardous Material, Not properly prepared for shipment 
PE Not properly packed 
NH Nuclear reactor plant item 
RH Radiac item 
XC OCONUS shipment 
FB Fleet ballistic missile material 
AI Incorrect pick-up address 
NR Asset not ready for shipment 
HZ Hazardous Material, certified for transportation 
RA Acts of God 
Others may be added by the Government as necessary. 

AC.4.0 Proof of Delivery 
RD Refused/damaged 
RH Refused/returned to the Hub 
RI Refused/not intact 
RT Refused/transshipped to another location 
PF No POD available and penalty fee paid (NAVTRASNS use only) 
RA Acts of God 
RR Refused/redelivered 
HZ Hazardous material, certified for transportation 
SE Special equipment . 
Others may be added by the Government as necessary. 
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Appendix B Pick uplDelivery Sites 

Location On Call Pick uplDelivery 

Norfolk, VA Naval Station Piers 
70-mile radius of FISC NAB Little Creek Piers 

Norfolk NA VBASE Bldg CEP-126 
NA VBASE Bid CEP-204 

NAS Bldg. 513 AIMD/ASD 
Oceana, VA Jet Mar Bldg. 720 
70-mile radius ofNAS 

Oceana 
Cherry Point, NC MALS 26, MCAS New 
70-mile radius of River Bldg 542 
MCAS Cherry Point MALS 29, MCAS New 

River Bldg 4110 
MAG 14, MCAS Cherry Pt, 
Bldg 1016 
MAG 32, MCAS Cherry Pt, 
Bid 1669 

Beaufort, SC Naval Weapons Station, 
70-mile radius of Charleston 
MCAS Beaufort NISE East, Charleston 

Government activities in 
Charleston 

Pearl Harbor, HI ATAC Pearl Bldg 479 
Entire island ofO'ahu MALS24 Bldg 373 

Kaneohe Bay 
DDDC Bid 1900, Pearl 

Jacksonville, FL NAS Cecil Field Bldg 68 NAS 
70-mile radius of FISC NAS Jacksonville, Hangar Jacksonville, 
Jacksonville 1000 HS-I (Weekly) 

NADEP Jacksonville, Bldg 
lOOW 

NA VST A Mayport 
includin ier side 

San Diego, CA 70- MALS II & 16, Marine 
mile radius of San Corp Air Station Miramar; 
Diego, CA Hub ACU 5 and MALS39, Camp 

Pendleton; 
32nd Street, Navy Piers 

Naval Base San Diego; 
North Island, Navy Piers, 
FRC, Naval Base Coronado; 
SPA WAR, Pacific Coast 
Hi hwa 

AMC Terminal Travis AFB, 
CA 
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NA V AIRWEPSTAChi REPAIR&RETURN Building 20171 (On call 
naLake CA from Bldg. 10331 
NAS Fallon, NV REPAIR&RETURN Building 375 
NAS Atlanta, GA REPAIR&RETURN Building 30 
NAS Ft. Worth TX REPAIR&RETURN Building 1251 
NAF Washington DC REPAIR&RETURN Building 3086 
MCAS Beaufort, SC REP AIR&RETURN Building 611 
NASJRB New REPAIR&RETURN Building 31 
Orleans, LA 

Sites with on call pick up can sometimes require special equipment i.e. LOWBOY. When this occurs the 
Contractor shall submit a "SEn in the Remarks Field in the POR transmission to the Assigned electronic 
mailbox. 

Repair and Return Expedited Services locations: 

a. NAS Lemoore, Bldg. 140 to NAS Fallon, NV. Bldg. 25 and NA V AIRWEPSTA China Lake Bldg. 1024 

b. NAVAIRWEPSTA China Lake, Bldg. 20171 (on call from Bldg 1033) to NAS Lemoore, CA, Bldg. 160 

c. NAS Fallon Bldg. 375, Fallon, NV. to NAS Lemoore Bldg. 160 

d. NAS Atlanta, Bldg. 30, Atlanta, GA, to NASJRB Ft. Worth, TX, Bldg. 1251 

e. NAS New Orleans, LA Bldg. 31 to NAS Atlanta, Ga. Bldg. 30 

f. NAF Washington, DC, Bldg. 3086 to MCAS Beaufort, SC, Bldg. 611 

g. MCAS Beaufort, Bldg. 611, Beaufort, SC to NAF Washington, DC, Bldg. 3086 

h. NAS New Orleans, LA, Bldg. 31 to NAS JRB Ft Worth, TX, Bldg. 1251 

Appendix C: Carrier ERMS Processing Requirements 

This is an electronic Retrograde Management System (eRMS) module that enables the competitively 
selected single carrier to post transactions to provide In-Transit Visibility for shipments as required by the 
contract. The module is also utilized by the single carrier to receive notification that material is available at 
the customer site requiring pickup and delivery. The single carrier may deliver direct to final destination, 
or to the area identified by AT AC for further processing and subsequent shipment to final destination. The 
module requires the single carrier to post proof of shipment for the shipper once the material is picked up, 
and proof of delivery when material is delivered to final destination. 

The Main Access Screen: 



" eRetrogradeManagement System 
Dett: ~'J')-11)09 ltiliim: 09273 1.0,1):;" • l:l.!!l1 
t:~t'f: Site:SIXGLE Cod<: 

Main Menn 

Handheld De';ce, 

Paokagillg & Shipping 


Q!l!'OO 


.lL~Js 
R9-:z~~~~!} 
RDO,nd.RFt 

fu;""ial F.onm 

~ 

RDOIRFI SUB Menu Screen: Viewing, posting PORIPOS (Proof of Receipt & Proof of Shipment and 
POD (Proof of Delivery) for RDO (Redistribution Order) and RFI (Ready for Issue) PUDs (Pickup 
Directives). 

eRetrograde Management System 
Oat" 9)O"~009· Julian: Q93;) \r.,," . t,. Of . lido 

r,..-: Siu: SIXGt£ Cod.: 

RDO and RFI Sub Menu 

PI.ase make nselectionbekm, 

COl!~'l::.Ps.kid:Q.12 f.1I" l<[)RDQ 
RDO.·!IT~ 

RDOIRFI Scheduled PUDs: Click on a UIC link to see address info or select a date to see the "Pickup 
Schedule". 
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http:COl!~'l::.Ps.kid:Q.12


Dale: 9,}O:009. Julian: 09173 

FI<C 

eRetrograde Management System. 

Site: S!:\'GLE 

Scheduled Carrier Pickups ror... SINGLE 

>1eJ:1' • 1.9.!tQ[ . !::!ril! 
Co~: 

Single Pickup Scheduled (Pickup Directives): View the shipment request. 

SINGLE Pid.llp Schedule 

Pid:up: CASSIS 

~Jr.lf' CAS:SlS PACK..-\Or;\GCO~I?A.\Y 
Addrtnt U;~'\:{'COOK,~\D1.:: 
A>1dr,uZ: Arr.<, SF~??i);" 
C~": D.-\::O:': 
S~itt: O£ 
ZipCodt: 
Fu i!r:'2j-,6~;! 

Phone: ,j:~:~sSQ~ 

D5."(:
.,.at 

DeDl.,:Sr :Sll" Sub:Sr QIY WI C.b. 
1\9H.lA9061l961 OlJS603~6 Qoo' 00001 llO 

~aml: C)!.-\."!)lER HCKAGt:;G 
.,I,.,idres5;: 7~;5 R.4. H:-:tO~ROAD 
Addan:: .\n':'\ Sl-':iPPtxG 
C'U:'-' SA,DitGO 
Sun: CA 
ZipCodt: ~2m 
Fax: S~S2n!~;S 

S5S1~H19: 

Single Pickup Scheduled Continued: 

SW31F 

~·Ilmf. DE.t' msr D:EPOr~'ORfOrK rA 
A4d.ttHL F.ECEi\1.:\'Q Om(""~DD;''',.. ,? 

':'&fr~nl: t;~S em.sn! 51 Bi.OO WU1 DWl' r; 
Cit): ,O~OtK 
Sract: \'A 
lipe,." 1:;~1~,~o-~1 
FiOC 
PMnt: 
DS" 
E.n:~ 

Dim(1.xWxH) ScMI Dato ·ue Cd {xpl.d. Hazl.d 1\..... 
Oxilx') 9,30'2009 . Y ~ P\;:\lJI.CB'IRlRGAL 

S\\',21S 

XMlf. DE: msr NPO! S.A~ DlWO 
AddrtH!: ;es~ WODE); STREET 
Addnn2 ?£tEl',!'\G BPG :;';yl 
tiry: ,-<y DlEGO . 

("A 

11i')~·~+~~ 
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Picl:up: 

~e.:n,: ~A\·At A\1.~TiO):'OEPO! ):A,),1 }:lIlr.t: tJ CO)':'\R~1CATIo.'S


Adm".:: ASKARS !'.!C£lY!XG Bt.DG ;:: 'A~$I!: H~(~STIi"'.."110)'·DP..r,'! 

Addttn~: !Ci-:X SY$:'!CH ~H ~!~.i;1S A.4duuJ: 

Cit\"; s.....~ Ol!(;O c~~ ~-l..,C?~'\.t.~ 


StAn: CA Sltlt~: C.~ 


Z~CO,Jf: ;JH.~~~O~3 ZipCo;fe . 9~J1!·1iH 


Fe< Fa:;: 

?1:b.""f1t: PhC1'lt • 


DSX: os:<: 

Em<>t Em.a.tl 


Dc.... Xr ;'11;>: S.~ ~r QI)' W, Cub. Di.,(LxWxHj Schdl Dot. TAC Cd, ['p lad Hu lad Xo.... 
,,6oSSS92';DSOl 0141449,S 0<11 00001 3,00 39£4 ,gSx2~~x23 9'30'2009 1\ ~ A~TE:\"AASS~mLY 

Pid,'\lp: QOTf:'11 S\VWS 

~Im': \\·OODW.....PJ.l~\lR."\OR('O Xem~: D!EDiST O£?O!S . .I."):DlIC.'O 
Ad.iRul: ;~C'X \\'11$0)\ AVEPO SOx 5S00 AddrtS!i: ~ssa \YOD~ STRE'r 
AdJttnl: mA.'\'"E St·1CH7A Addrtu2; RECE1Vr;.:(J st:'Xi ;5tJ 
tit.,.:. I.OVU.J,.).1) Cj~-;: $,~,D!WO 

Slltt: CO CA • 
Zip Cod.: S~3t.:~1 ZipCwde: i'1H~·~4;1 
Fac FO*17PG ra...:' 
?'hone: ~7J;c;SH ?hem: 
DS.'>: '03:\: 
Emil!' Em,;}: 

Open Schedule Pickups screen for posting PORIPOS. 

eRetrograde Management System 
Diltt iO 12Q!)9 . julian: Q9n ~['"iI . L~l' ~ , &!2 
LSer. SkSl:\GLE C~de: 

. Open Scheduled Pickups... 

Sortliy: 

[J ~!SA(iIj.91S9S9!Q 000 
, 

[J JISAC~491974iSO 

[J ~Gi}491314SS0 
r ~-" __"'''_._'''·'~'_M_~_' 

[J , MSA(ilj.j9!~7S010 

The Main Access Screen: 
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eRetrograde Management System 
Ott!;', 9,3Cr2009 ~ JulIl>ll: 0927) ~'~~ 

c,"" Site: SI}':GLE Cod" 

Main Menu 

Pleas: make a sel~ction below: 

B.fJru!)lSl<lQ~~:t'l 
Plok.iine & Shipping 

Que,ies c 

gflR 
Rcnot!s 'hfeltu 

RDO.lldRFI 

lill~iglIS!.\'llli 

~1l!l? 

NRFI (Not Ready for Issue) Packaging & Shipping Screen: 

System 
Dat~: 930';O~~ • Julian: ~m }[.,,' . I ·og 011 • !im 
lis", Sire Sr\GLE lITC:X77'77 Code: 

Packaging & Shipping Sub Menu 

HTC7JJ-JJ-D-R005 

Carrier Manifest for Pickups Sites: 
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~.",.·,','":~~.:."',., ..,.,.,_,I.C.:-:,:,-,;.,,,,.'..,•. '.:,-,~.':'.'.'.:'.~':':';'_~"~_-':'_':-"'-';'.'_:,_l,~,~,',:,.~,'.,"._,' ..,",',.: m'i~:~,~MI!"m'J§t!§1!D~'!~t\0 ,: :::~··~I~"'t~JI.,,'~'::1.,:",,1,;(I:'!:w',','",,~,'""1,,,,1,1II1!1I11111I1,~~~~.I:;,I_~.
-- - -- - ---- - 4"",""'" ,,_,_,:CC"~~5Hb:~r~~7j~~~ON C f:' "-"'-,-----­

r_fi>3~~~. rStr:~~· Lf~~~~~ro~:~~"~~~t6~~~~D p~ 
UIll o;tl1~,)' Sl)tt" -t'_~ l.!;:-:t.. :r·JCC,.f2; •NAViC FA-X RIVER 


~ ~,.~'" i~ ~ Y.~tlle~ Hu· r: ;r•• ~~,~~·-·-c~· ~~~-~~~-~~::~--C- :~~~:~'"t:"~~-~:';~~~~~~".~:~.~~~~~~l!~lAM;; 


:~-;;If~t«~r,t.~~_" --~ ;~~.~~~'" - .:~;~;;t~~?g~;2K\~~?;~~~' 
1Nj3JSA· PE7iSA( OLA 

eRetrograde ~;j;;~~'f~(g7;:~~~!:r":;'1JE 
N"S~·A -ATAe. MAYPORT ~ ·l.qgOff· ~ 
N4S433 •ATAe SAN DIEGO 
'N48:Sj:' . ISS SEAt.f~ORT Cod<-: 

earn N49:~?S· M;:''JE6ASE NE'N LeNOON 
N6'~:C4' FRC CHE.:..THA\IANNEX 

itJ52:W5· VFC ~3 N:"SFALLON 

S~~c1" PirKt.1}' LOCui1(\n: i~~3;;~ ::; ~i~~~,~"iCK 
N€()i;;c· NkNS CHiNA lAKE 

[~~~~~~: ~~,J7~~~~~~~ESTON 
;r1$5323· NAi:)EP ChERR'( PQitH 
'j,J6S416· TRF BAt-t:'OR 
jN6Se~W' ATAe NORFOLK 
~.~,~~?~.: ,fB~,,:?9l.9_~!q~:;. . 

Site POT Manifest (Proof of Transfer): 

eRetrograde Management System 
Dard )0',009 - Juli!Jt !)~1~) llill\i - k~!QJ1 - 1l!.iJl 
r,..: Soc Sr.;GLE Cod.: 

Carrier MaDifest for Pickup Sites 
For Pkknp me: N63778 • FRe SOLOMONS 

Carrier Manifests for Delivery UIC's: 

http:r�JCC,.f2
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__ .~_i4m! 
* ~ Mv~CI959€ r··;~rr..,· -~'-~~;~..;~-;;;;: ;t5"~;;;, -:i};~-: » 

:Cll€l£ 
lc:9€54 

• " ,:Co , ,rr, ru . , rr ' rr ' , -'(:.96£3 i 
'jl re'i~1~ I iJ ,f,V $~OtSitCs..16" .. f;ee~~0~a J:rn'sVi'Jf'eP...~<e ....,MSN.W'il l..;,I~~s!att~.,wdt ~C'i332S }or rea,,, ~ M'j' ~~! ~ '(~-O! ",Ya~' W,it;'S 'Y1 t~~! C7't,~6 '» 'fence1 p,d 

I 
.i~~E~~L~~~'~'_'"'"k'.~"~~·,,·~~~'=·_~,Ji~~~~~~ ~~~~~~~.''', ~I~~'~~="------ .. "."~ ~;~~~1~ 

,ns., 
eRetrograde Manaig~~i; 

, 1C22052 
:C23C4S 

Site: 51:\(:2,2,;) 

CanierM (:24m 
C2~no 
C2'+S!li 

,(24375 
,C2';3!~ 

iC2'93i 
T,. rv ,!C24955
"- ,,\-- ;(24960 

C2,m 

Documents ready to ship: 

Creating Carrier Manifest for NRFI shipment: 
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___________, .,..:;.;:;_-_-'_,'-,'" -,,";c;.',~~-.;.;"...;"c;.c',''''-.~,'.;;;;''';;;;~:...-;;:;-;;c;-''_- ,",,';C;":-;"_';';;';"__ 

eRetrogradeManagement System 
Dale: 1O'! ,2009 • ,!Illi::a 09; 7; ~b", ' t~g 00' ' !hll 
t:!t1: (,oJt: 

Manifest for Carrier...Ealer Skipm••t D.I1_ 

SHIPPt.'1G l'1FORlIATION 

_______._~r.:-:-,-..,---­

Update POS by Manifest for NRFI: 

eRetrograde Management System 
;:Ien\l ~ h.,:>c Off ~ 

Sl1t: S!>:GtE Cod<; 

Post POS for all Document Numbers on Eotit'e Manifest 

ilf~ 

~ 
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ELECTRONIC RETROGRADE MANAGEMENT SYSTEM DATA FEED 

REQUIREMENTS 


Electronic Instructions: 

1. After completion of e-RMS account request and Secure File Gateway SAAR, NAVICP will 
provide the carrier a file name that will be used to provide Proof of Delivery (POD) information 
via a secure File Transfer Protocol (FTP) within one day of shipment delivery. 

2. Secure FTP is the computer-to-computer exchange of business data. 

3. The delivery information being secure FTP will be a comma delimited flat file 80 card columns 
in length and will be strictly followed as described below: 

a. Transportation Control Number, cc 1 - 17 

b. Comma, cc 18 

c. Proof of Delivery Date, cc 19 - 28 (MMlDDIYYYY) 

d. Comma, cc 29 

e. Name of the individual who signed for the delivery, cc 30 - 53 

f. Comma, cc 54 

g. Carrier's Tracking Number, cc 55-80 
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DISA..~ 
Der..n",.. Information Sy",tems Agency 
Dcp(3rt.mcnt gf Oc'cnuc 

Secure ]rile Gateway 

S]rG Worksheet 

Worksheet v2. O. 6 
P ,Source &DesfIDafIon - rOJectM,anagementContacts: 

Name: 

Office Code: 

Location/Site: 

Email Address: 

CommerciallDSN Phone: 


Source &Dest'IDafIon - 1'. h ec . mca ISupport Contacts: 
Name: 
Email Address: 
CommerciallDSN Phone: 

Source &Dest'IDafIon - Proxram Descnptions: 
Pr02ram: i 

Description: 

DISA Customer Representative: 
Requested Service Level? Self-Service: Full-Service: 

Source Systems (Connections FROM...): NCAD Ticket # 
System Hostname(s)/IP Address(es): 

I 
File Transfer Method? FTP: SFTP: MQ: 

Secure File Gateway - DMZ Relay Service: 
ISystem UserID(s): 

D f es IDa ti on S YS tems (C ronnecmg TO) : NCAD 1'.' k Ie et #
System UserID(s): 
System Hostname(s)/IP Address(es): 

File Transfer Method? FTP: SFTP: MQ: 

Additional Information: 
Date Submitted: 
Desired Completion Date: 
Please return the completed form(s) to: Mec-SFGTeam(ij)csd.disa.mil 
Questions: Please contact : Mark Lightner: 717-605-8164 (DSN 430) 
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Appendix D: Government Furnished Property/Equipment Listing 

San Diego Hub 
Estimated 

Nomenclature Qty MFR Model Serial No. Cost 
! Pallet Jack, 5500 Ib I CE SSS 91 1,000.00 

Electrical Strapping 
Machine 1 Strapack RQ-8 09002752-509 4,000.00 

• Bubble Wrap 
• Machine 1 Bubbla 6500 6003 2,500.00 

Shrink Wrap 
Machine I Highlight P705M536 F 108-070-13 17AX 3,000.00 
Computer 2 Dell 755 6GLDVGI 1,000.00 

! Computer Dell 755 4PZCGI 1,000.00 

• Printer 1 Lexmar T520 990C4BX 150.00 
! Office Cubicles 7 Unknown N/A N/A 1,400.00 

Warehouse Cubicles 4 Unknown N/A N/A 800.00 
I Office Chairs in 
!WIH 5 Unknown N/A N/A 750.00 

Printer I 
Hewlett-
Packard 4050 USBB063240 150.00 

Scale 20k pound 1 Weightronix DSL9672-20 35886 9,000.00 
Scale 5k pound I Rice Lake HPLD-5K C25307 3,000.00 
Bar Code Scanners, 
Handheld 6 Symbol LS40041-I100 MIAAOC 300.00 
Bar Code Scanners, 

• Handheld Symbol LS40041-I1 00 MI7WF7 300.00 
• Bar Code Scanners, 
! Handheld Symbol LS40041-I100 Ml3BD8 300.00 

• Bar Code Scanners, 
• Handheld Symbol LS4004I-1 1 00 MPIHGI 300.00 
i Bar Code Scanners, 
• Handheld Symbol LS4004I-Il 00 ON7RU3 300.00 

Bar Code Scanners, 
Handheld Symbol LS4004I-IIOO E38B446 300.00 
Trailer stands, safety 
53' 2 Unknown Unknown Unknown 600.00 
Ramp, dock 1 Grainger Unknown Unknown 

**Varies 
1,500.00 

**Crown Forklift 3k 2 Crown 3000 15,761.00 

**Forklift 6K 2 Hyster H60FTM **Varies 24,014.00 

**Forklift 15k I Hyster H155XL2 **Varies 52,313.00 

Norfolk Hub 
Estimated 

Nomenclature Qty MFR Model Serial No. Cost 

Standard Pallet Jack 2 IPLEX 
09121995­
4/071 Unknown 1,000.00 

Electric Pallet Jack I 
T&S 
Equipment S432343 S432343 1,500.00 

**Forklift, propane 1 Hyster HI77G09306W **Varies 24,0}4.00 

**Forklift, propane I TCM 58500330 **Varies ! 24,014.00. 
Scale, Small I Salter N/A N/A 50.00 
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1 Breckwell I I 
Scale, Medium 1 

Mettler 
Toledo ULFOO023 I 10089957-1LA 

! 
500.00 

Shrinkwrap machine 
wiseale I ARPAL 10174 10174 3,000.00 
Dolly 2 Unknown N/A N/A 350.00 
Dock plate 1 000 LB 1 Unknown 31924 31924 1,500.00 
Dock plate I Unknown N/A N/A 1,500.00 
Trailer stand 3 Unknown N/A N/A 900.00 
Chocks (4) 4 Unknown N/A N/A 500.00 
Bar Code Scanners, 
Handheld I Symbol 

LS4208­
SR2000 6661000500424 300.00 

Bar Code Scanners, 
Handheld I Symbol 

LS4208­
SR2000 6116000500646 300.00 

Bar Code Scanners, 
Handheld I Adaptus . 3800GI4E 090665039C6 300.00 
Bar Code Scanners, 
Handheld 

I 

i 1 Intermec 3-361039-01 17573 300.00 
Bar Code Scanners, I 

Handheld I Intermec 3-361039-01 94248 300.00 
Computer 1 Compaq 7900 MXL9178ZCZ 1,000.00 
Computer 1 Den Optiplex 745 BSWYKCI 1,000.00 
Printer, Laser I Lexmark 4060-210 T-362 

* * Shared w/Gov't 

FedEx station, San Diego, CA 
1 computer 
1 desk chair 
1 printer 
packing tape 
printer paper 

FedEx station, Norfolk, VA 
1 desk chair 
1 printer 
packing tape 
printer paper 
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Base Period (2 Years) 


Schedule B-1 


<;00..1999 

I 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B·I 


1 to Region 8 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 


2 to Region 9 

ito Region 1 

3 to Region 2 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B·I 


(Per Day) 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 


Days 

# of Days 

Estimated # of Days 

# of Runs 

~ (per Day) 
~ 

500 
0: 
! 

(Per Day) 

500 
~ (Per Day) 
~ 

~ (Per Day) 
~ 

0: 
! 

(Per Run) 

0: 
! (Per Day) 

0: 
~ 

(Per Run) 

~ (Per Run) 
~ 

~ (Per Run) 
~ 

0: 
! Run) 

I..-___-=::~=~Per shipment 

L-___~:.!.:::~::JPer Shipment 
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Advanced Traceability and Control Program 

Base Period (2 Years) 


Schedule B-1 


~~o;-~e;-'--'~'-"-'.. -.-.1.' -1\..:1#~O~fC.!R~C::;2L::"""_____----+-----'$;;'1-;;:OO;;-.o;;;;13glper shipment 

100;00 1'& sliipme~t i 

L.o(lll PickUp Slte6i~~caPA~if.~. 
S 100:00 Per 53'-vanea~~ciif· .. 

#ofRCL 40
~.!!..~!!..---------r-----;;$-;:lo;;;o\";.o;;;;1oPer 53' van capacity 
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Option Year I 

Schedule B·2 
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Advanced Traceability and Control Program 

Option Year 1 

Schedule 8-2 


Region 1 to Region 8 
Total Estimated Weight 
Price per IlQIlnd 
Extended Priee 

Estimated # of Shipments 

Region 1 to Region 9 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 

Region 2 to Region 0 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # of Shipments 

Region 2 to Region 1 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 

Region :1 to Region 2 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # of Shipments 

Region 2 to Region 3 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # of Shipments 

Region :z to Region 4 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 

Region :z to Region 5 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 

Region :z to Region 6 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 

Region 2 to Region 7 
Total Estimated Weight. 
Price per {)<Jund 
Extended Price 

Estimated # ofShipments 

Region :z to Region 8 
Total Estimated Weight 
Price per pound 
Extended Price 

Estimated # ofShipments 
D ... """ .... __At_'-~D ...._:___O __ ..__..__.. Total Estimated Weight 

131 9,926 

,, ­ -, -

I 
178 

I 20 
147 7,074 

_. - - -­ . _. ,- ­ , , 

9 425 
1,1l3 115,347 

78639 940,818 

~ 
~ - , -

2 I 
2,644 2,800 

~ 
~ 

45 19 
38490 97,145 

~ 
~. ~--. ._­ - --­

219 65 
205,710 531,070 

.g: 
~•.. " . -- -- -­ - - ,.- - ... '-­ -­ ---,--,­

32 504 270 195 
2,894 . 143210 277,237 1593,172 

~ 
..'---~ , ,- ­ - -. - - -. ­ ... - ­ ,~.. - ­ .. - - ----.._-- ­ --- ­ -' 

2 307 133 26 
274 86,980 115,914 115,991 

:g 
- ,­ ... c - - - . -,~, . - ·----::c- ­ -: . -

443 834 567 395 
14,749 235,110 597,576 2,298, II 7 

~ 
~ 

152 36 9 
43,271 31,986 31,464 

S 
~ 

2 283 171 75 
199 81633 161,757 384247 

:g 
~ 

114 30 10 
33 118 28,565 57,906 

S 
~ 

6 416 259 278 
684 113,991 265,627 I 916038 

-~ 
~ 

4 5 3 
1,027 4,837 12,177 

$495156.87 

$9,276.30 

$70748.33 

5351.244.33 

5737,362.52 

5149720.10 

$1,146,312.72 

$51462.22 

5286 602.71 

557486.02 

$1038.316.45 
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Advanced Traceability and Control Program 

Option Year I 

Schedule B-2 


3 to Region.! 
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Advanced Traceability and Control Program 
Option Year I 
Schedule B·2 

CT-----------­
Extended Price 

Estimated # ofShipments 

Region 4 to Region 3 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 4 to Region 4 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 4 to Region 5 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 4 to Region 6 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # ofShipments 

Region 4 to Region 7 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # ofShipments 

Region 4 to Region 8 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 4 to Region 9 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 5 to Region 1 
Total Estimated Weight 
Price per !'ound 
Extended Priee 

Estimated # of Shipments 

Region 5 to Region 2 
Total Estimated Weight 
Price per pound 
Extended Priee 

Estimated # of Shipments 

Region 5 to Region 4 
Total Estimated Weight 
Price per pound 
Extended Price 

iEstimated # of Shipments 

Region 5 to Region 8 
Total Estimated Weight 
Price per pound 
Extended Price 

41 232 
4,037 60,312 

'i: 
74 

63,553 
g 

._- ---=: - .. . --~. ~ ~.-~ .. ­ _.­

404 576 355 
20,772 158,995 349,973 

g 
~ 

37 128 48 
4,104 31,581 

~ 
34,758 

5 -. ___ W~_~ --­ . .~- _. 
28 274 185 

2,039 74,688 157,237 
g 

.~--
~--

23 61 24 
2,510 14,837 22,019 

~ 
. _ ... --­ ~.----.-

-.­ -­___ .e ... _.­ ----­ ..... -
157 472 393 

10,712 125,774 412361 
:g 

. -.. e ~ - ­ -
25 2 

7,588 1383 

S 
. - = . -c__ .. -:b 

II 
7251 

'6' 
1::1>; I 

3 7 
672 l336 

...e ---­

2 16 17 
231 4,940 15,306 

g 
~ 

I 3 
250 4,565 

g 
~ 

16 
53,028 

.­

210 
1,220,178 

3 
18,710 

--. . ; 

25. 
106,0511 

L 

11 
118,859 

--------­ -. : 

380 
1,694,199 ! 

2· 
6,955 ! 

. -

51 
18,254 

21 
4,1631 

I 

II 
2,8201 

5937.360.34 

583984.50 

5656,777.84 

$44,720.82 

$152,754.29 

577132.46 

51 044.%50.08 

526,277.90 

5362.50 

513026.90 

512,150.09 

53687.25 
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Advanced Traceability and Control Program 

Option Year I 

Schedule B-2 


6 to Region 0 

6to Region 1 

-­ . ~ ,., ~-

~ "1:-: 
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Advanced Traceability and Control Program 

Option Year I 

Schedule B-2 


7to Region2 
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Advanced Traceability and Control Program 
Option Year 1 

Schedule B-2 


9 to Region 1 , 

~___~___(Per Day) 
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Advanced Traceability and Control Program 
Option Year I 

Schedule B-2 


Day) 

Day) 

Day) 

Day) 

Run) 

Day) 

Day) 

Run) 
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Advanced Traceability and Control Program 

Option Year I 

Schedule B-2 


IW~~O~f~R~C~L~______________~__~__~~~151 
I $100.00 Per shipment 

.1 
#ofRCL 20 

·I!-!!.2.~~:'---------+-----':$~1O;;;0~.0~0 Per 53' van capacity 

! 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule B-3 


otil Region 2 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule 8-3 


I to Region 8 

I to Region 9 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule B-3 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule B-3 


4 to Region 3 

4 to Region 4 

4 to Region 5 

--.-----.~~ 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule 8-3 


6to Region 0 

6toRegioDI 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule 8-3 


7 to Region 2 

7 to Region 4 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule 8-3 
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Advanced Traceability and Control Program 
Option Year 2 
Schedule B·3 

Day) 

Day) 

Day) 

Run) 

Day) 

Day) 

Run) 

CT 
~ 
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Advanced Traceability and Control Program 

Option Year 2 

Schedule B-3 


Local Pick Up Site();.i 
S 100.00· Per 53~,i~ll~a 

:-"'"=..::.:..::.==------------1f----.......,,$-lo:-:o,.....~~~1 Per shipment 

#ofRCL 20 
......___-'$"'i:.:;O:.;:O,:;;.OO;.::J Per 53' van capacity 
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Advanced Traceability and Control Program 

6-Month Extension 


Schedule 8-4 


oto Region 4 

~~~.----.----,-~.~---.----~-
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Advanced Traceability and Control Program 

6·Month Extension 


Schedule B-4 


4963.0 39319.5 
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Advanced Traceability and Control Program 

6-Month Extension 


Schedule 8-4 
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Advanced Traceability and Control Program 

6-Month ElCtension 


Schedule 8-4 


4 to Region 3 

4 t(l~egion 4 
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Advanced Traceability and Control Program 

6-Month Extension 


Schedule B-4 


6to Region 0 

'55' 
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Advanced Traceability and Control Program 

6-Month Extension 


Schedule B4 


7 to Region 2 


7 to Region 4 . 


7 to Region 8 


Page 6 of9 Attachment 
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Advanced Traceability and Control Program 

6·Month Extension 


Schedule B-4 


'--___~__(Per Day) 
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Day) 

Day) 

Day) 

Run) 

0' 
~ 

Day) 

Day) 

Run) 

Run) 

Run) 

Instance 

shipment 

1...-___--:;':':';::':'::":::'" Per Shipment 

Advanced Traceability and Control Program 
6-Month Extension 

Schedule 8-4 
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Advanced Traceability and Control Program 

6-Month Extension 


Schedule B-4 


-:-~--~.---------··-~---I #ofRCL 7.SI 
LoWboy Trailer. ..1. '-j~~~~--------""-----.$~lO;;;O~.OOrii'i1 Per shipment 
100;00 Pel' 

,'7 "'_ 

shipment 
' 

! 
\ 

#ofRCL 10 
LoehlPick Ull SiteOvel'c:':paclty \...!..!!!..~~---------"'----'$;-;I;;;OO;:;-.O~OPer 53' van capacity 
$1(l()~OO P~I'.53' .";an capac~ty 
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