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ITEM NO SUPPLIES/SERVICES QUANTITY
0001 12

Labor
FFP
Base Year - POP 1 Oct 2007 - 30 Sep 2008

UNIT
Months

FOB: Destination
MILSTRIP: F3ST947156AOOI
PURCHASE REQUEST NUMBER: F3ST947156AOOI
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
000101

UNIT
Months

Funding for CLIN 0001, Labor
FFP
Base Year - POP 1 Oct 2007 - 30 Sep 2008
FOB: Destination
MILSTRIP: F3ST947156AOOI
PURCHASE REQUEST NUMBER: F3ST9471 56AOOI

ACRNAA
CIN: F3ST947156A0010000AA

UNIT PRICE
$36,190.71
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AMOUNT
$434,288.52



ITEM NO SUPPLIES/SERVICES QUANTITY
0002

UNIT
Lot

Travel
COST
Base Year - I Oct 2007 - 30 Sep 2008
FOB: Destination
MILSTRIP: F3ST947156A00I
PURCHASE REQUEST NUMBER: F3ST947 I56AOOI
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
000201

ITEM NO
1001
OPTION

UNIT
Lot

Funding for CLIN 0002, Travel
COST
Base Year - I Oct 2007 - 30 Sep 2008
FOB: Destination
MILSTRIP: F3ST947156AOO I
PURCHASE REQUEST NUMBER: F3ST947 I56A00 I

ACRN AA
CIN: F3ST947156AOOI0000AA

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT PRICE
$37,158.31

Labor
FFP
Option Yr. One - POP I Oct 2008 - 30 Sep 2009
Labor total- $445,899.75 (II months X $37,158.00) plus (I month X $37,161.75)
FOB: Destination
SIGNAL CODE: A
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$0.00

$4,612.54

AMOUNT
$445,899.75



ITEM NO SUPPLIES/SERVICES QUANTITY
1002
OPTION Travel

COST
Option Yr. One - POP I Oct 2008 - 30 Sep 2009
$4,750.92 NTE
FOB: Destination

UNIT
Lot

ITEM NO
2001
OPTION

SUPPLIES/SERVICES QUANTITY
12

UNIT PRICE
$38,311.94

UNIT
Months

Labor
FFP
Option Yr. Two - POP I Oct 2009 - 30 Sep 2010
Labor total- $459,743.24 (II months X $38,311.90) plus (I month X $38,312.34)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
2002
OPTION Travel

COST
Option Yr. Two - POP I Oct 2009 - 30 Sep 20 I0
$4,893.44 NTE
FOB: Destination

UNIT
Lot
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AMOUNT
$459,743.24



ITEM NO
3001
OPTION

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT PRICE
$39,427.55

Labor
FFP
Option Yr. Three - POP I Oct 2010 - 30 Sep 2011
Labor total- $473,130.61 (12 months X $39,427.55)
FOB: Destination
SIGNAL CODE: A

ITEM NO SUPPLIES/SERVICES QUANTITY
3002
OPTION Travel

COST
Option Yr. Three - POP I Oct 2010 - 30 Sep 2009
$5,040.25 NTE
FOB: Destination

ITEM NO
4001
OPTION

UNIT
Lot

SUPPLIES/SERVICES QUANTITY
12

UNIT
Months

UNIT PRICE
$40,250.93

Labor
FFP
Option Yr. Four - POP I Oct 2011 - 30 Sep 2012
Labor total - $483,011.18 (11 months X $40,250.90) plus (1 month X $40,251.28)
FOB: Destination
SIGNAL CODE: A
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AMOUNT
$473,130.61

AMOUNT
$483,011.18



ITEM NO SUPPLIES/SERVICES
4002
OPTION Travel

UNIT
Lot

COST

Option Yr. Three - POP I Oct 20 II - 30 Sep 2012
$5,191.45 NTE

FOB: Destination

SIGNAL CODE: A

CLIN
0001
000101
0002
000201
1001
1002
2001
2002
3001
3002
4001
4002

INSPECT AT
Destination
N/A
Destination
N/A
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

INSPECT BY
Government
N/A
Government
N/A
Government
Government
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
N/A
Destination
N/A
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
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0001 POP 01-OCT-2007 TO N/A USTCIJ5 F3ST94
30-SEP-2008 KATHLEEN SNEIDER

702 SOUTH SCOTT DR, BLDG 1961
SCOTT AFB IL 62225-5357
229-4506
FOB: Destination

000101 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2008 FOB: Destination

0002 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2008 FOB: Destination

000201 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2008 FOB: Destination

1001 POP 01-OCT-2008 TO N/A (SAME AS PREVIOUS LOCA nON) F3ST94
30-SEP-2009 FOB: Destination

1002 POP 01-OCT-2008 TO N/A (SAME AS PREVIOUS LOCA nON) F3ST94
30-SEP-2009 FOB: Destination

2001 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 I0 FOB: Destination

2002 POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-0CT-2010 FOB: Destination

3001 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2011 FOB: Destination

3002 POP 01-OCT-2010 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-2011 FOB: Destination

4001 POP 01-OCT-2011 TO N/A (SAME AS PREVIOUS LOCA nON) F3ST94
30-SEP-20 12 FOB: Destination

4002 POP 01-OCT-2011 TO N/A (SAME AS PREVIOUS LOCATION) F3ST94
30-SEP-20 12 FOB: Destination

AA: 97X4930.FD50 6F8 70AB 124000 G503DO 59290 000000 667100 F67100
AMOUNT: $438,901.06
eIN F3ST947156A00 IOOOOAA:$438,901.06



Central Contractor Registration
Defense Priority And Allocation Requirements
Combating Trafficking in Persons
Payment by Electronic Funds Transfer--Central Contractor
Registration

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
252.232-7003 Electronic Submission of Payment Requests
5352.223-900 I Health and Safety on Government Installations
5352.237-9001 Requirements Affecting Contractor Personnel Performing

Mission Essential Services
Contractor access to Air Force installations
Common Access Cards (CACs) for Contractor Personnel.

52.204-7
52.211-15
52.222-50
52.232-33

5352.242-9000
5352.242-900 I

HTC71I-07 -D-OO12
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JUL 2006
SEP 1990
AUG 2007
OCT 2003

NOV 2003
MAR 2007
JUN 2006
JUN 2006

JUN 2006
JUN 2006

Any contract awarded as a result of this solicitation will be DX rated order; X DO rated order certified for
national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor
will be required to follow all of the requirements of this regulation. [Contracting Officer check appropriate box.]

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed i
vears, 6 months.
(End of clause)
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PERFORMANCE WORK STATEMENT
FOR

UNITED STATES TRANSPORTATION COMMAND
STRATEGY, POLICY, PROGRAMS AND LOGISTICS

DIRECTORATE (TCJ5/4)
DEFENSE TRANSPORTATION REGULATION (DTR)

SUPPORT

30 July 2007
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PERFORMANCE WORK STATEMENT
FOR UNITED STATES TRANSPORTATION COMMAND, STRATEGY, POLICY, PROGRAMS AND

LOGISTICS DIRECTORATE (TCJ5/4), POLICY AND DOCTRINE DIVISION FOR DEFENSE
TRANSPORTATION REGULATION SUPPORT
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I. DESCRIPTION OF SERVICES:
The contractor shall provide functional support for the development and maintenance of the Defense Transportation
Regulation (DTR). The contractor must be familiar and experienced in the development and update of Department
of Defense (DOD) Regulations and software applications used to support the DTR.

The contractor shall be required to provide support in the specific areas outlined below in this PWS. The contractor
shall work with the Transportation Policy and Doctrine Division, process owners/stakeholders, other Government
representatives, and other contractors to accomplish these tasks.

2. I. I Invoices and Reports. The contractor shall invoice monthly. To support invoices, a breakout of hourslcosts
for each task and DTR volume as specified in this PWS shall be provided by month. The contractor shall provide a
quarterly status report that details the specifics of the work performed not later than the 15th day of the month
following the end of the quarter. In addition, the report shall summarize status, progress, and recommendations for
project areas being undertaken under this task order as well as dates and locations for which In-Process Reviews
(IPR) are conducted. The final status report shall identify accomplishments to date (for the period of performance
covered in this task order) and difficulties encountered and compare the status achieved to plan goals and resources
expended. Status reports will provide specifics on labor hourslcosts by major project area as determined by the
Contracting Officer's Representative(COR). The contractor will be required to expand the report to include status
reporting on additional task orders as awarded.

2.1.2 Trip Reports. Within 5 working days of completion of any travel, the contractor shall submit a trip report to
include the following details: purpose, location and length of trip, travelers, individuals contacted during trip,
synopsis of all discussions, future actions identified, decisions made or issues of concern arising during trip.

2.1.3 Contract Management Plan. The contractor shall prepare a contract management plan describing the
technical approach, organizational resources, and management controls to be employed to meet the cost,
performance, and schedule requirements throughout contract execution. The plan should not be merely a reiteration
of the PWS requirements.

2.2 Defense Transportation Regulation. The contractor shall create and sustain the capability to develop and
manage changes to the Defense Transportation Regulation (DTR). The capability will offer the ability to provide
quarterly updates to each of seven volumes of the DTR (Personal Property, Mobility, Cargo Movement, Passenger,
Customs and Border Clearance, IntermodallContainer, and Human Remains). In addition, the contractor shall, at
the direction of the Government, revise and re-issue designated DTR volumes. Generally, the contractor can
anticipate revising and reissuing up to two volumes each year, depending upon the priority assigned to each. The
contractor shall employ a standardized change and publication process that applies to all parts of the DTR. The
standardized change and publication process includes the capability to store archived copies of previous version of
each volume of the DTR that can be retrieved when required.

Updates and revisions will include: creating submission procedures; management of E-mail address lists of
stakeholders for each volume; cataloging and numbering change submittals; tracking change submittals; providing
hotlinks to referenced areas of the pubs and status reporting of change progress. For each volume revision and
quarterly update, the contractor will provide publication ready copies to the process owner in paper and CD-ROM
media and will post to the USTRANSCOM web page.

2.2.1 Coordination Lists. For each part of the DTR, the contractor shall maintain listing of coordination contacts
within Services, Defense Agencies, USTRANSCOM, Transportation Component Commands, Theater Commands,
and other affected organizations as directed by TCJ5/4-PT. The listing shall be in spreadsheet format that shows, at
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a minimum, the following information: organization, name, office symbol, commercial telephone number, DSN
number, and email address. The listing shall be further broken down by action officer contacts and 0-6 or civilian
equivalent approval authorities for final coordination from each organization. Each listing shall be updated
semiannually and be made available upon request.

2.2.2 DTR Change Requests. The contractor shall maintain the standard format change request process and
continue to make it available to DTR stakeholders as well as others who may request it. The change request shall
include, at a minimum, the following elements: DTR Part, Chapter, and Paragraph/Subparagraph, change requested,
rationale, and name, organization, office symbol, telephone number and email address of the requester. The
contractor shall forward any requests received from other than the official stakeholder POCs to those official
stakeholders for approval. The contractor shall post Service, Agency, etc. approved change requests on the DTR
coordination web page for viewing and comment by other stakeholders. The contractor shall also email proposed
changes to working group members as requested by TCJ5/4-PT.

For each part of the DTR, the contractor shall maintain a spreadsheet that catalogues change requests and other
inputs received from DTR stakeholders during the revision process. The spreadsheet shall show, at a minimum, the
following information: Chapter, Paragraph/Subparagraph, change requested, organization and office symbol of
requester, and disposition of the change (accepted, modified, or rejected with rationale).

2.2.3 Web Page Maintenance. Contractor shall maintain a USTRANSCOM web page using GEATEKEEPER
software for the purpose of coordinating draft revisions of the various parts of the DTR. This web page will be
entirely separate from the web page used to post final DTR publications that is maintained by the USTRANSCOM
portal team. This task will require authorization of contractor personnel as USTRANSCOM portal gatekeepers for
this designated web page. Contractor shall work with the USTRANSCOM portal team to post relevant information
to the DTR coordination web page. Web page design shall be approved by TCJ5/4-PT. The contractor's role will
be limited by applicable regulations, including USTRANSCOM Policy Directive 33-3 and USTRANSCOM 33-
30 I, and the Limited Access page Approval Process.

2.3 Travel. Performance under this PWS may require contractor travel within the U.S. and overseas. The
Government will reimburse the contractor for travel expenses subject to the current Federal Acquisition Regulation
and Joint Travel Regulation. All travel shall be coordinated with and approved by the primary or alternate COR
prior to contractor incurring any travel expenses. Invoices (along with associated receipts) shall support all travel
reimbursement requests. The Government will not reimburse local travel and related expenses to the contractor for
daily travel to or from work at Scott AFB. For the purposes of costing, the contractor should use the following trips
as an estimate:

Location
Wash. DC

# Tri s
3

# Da s
4
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PWS Para Deliverable Title Schedule
2.1.1 Project Specific breakouts to support monthly Monthly

invoices
Quarterly on the 15th of the month

Quarterly DTR Status Reports following each quarter. Final to be
delivered by last day of the contract.

2.1.2 Trip Reports Within 5 working days after completion
of travel

2.1.3 Contract Management Plan Draft - within 20 working days of contract
award
Final - within 5 days of Govt comment

2.2 Publication ready copies ofDTR in paper and CD- As scheduled by the Government
ROM media and posted on web site- quarterly
updates for each seven volumes, re-issuance of two
volumes and interim quarterly updates

2.2.1 Coordination Lists Continuous Task

2.2.2 DTR Change Requests Continuous Task
2.2.3 Web Page Maintenance Continuous Task

PWS Para. Performance Objectives Performance Threshold
2.1.1 Project Specific breakouts to support monthly 98% time received the 10th ofthe month

invoices for work completed the previous month

98% of time received by 15th of month
Quarterly DTR Status Reports following end of quarter. Final by end of

contract period

2.1.2 Trip reports submitted as required and on time. 99% of the time all trip reports received
within 5 days of trip completion.

2.1.3 Contract Management Plan 98% of the time within designated
timeline with all areas of concern resolved

2.2 Publication ready copies of DTR in paper and CD- 95% of the time within designated
ROM media and posted on web site- quarterly timelines with 99% accuracy
updates for each seven volumes, re-issuance of two
volumes and interim quarterly updates

2.2.1 Coordination Lists Lists are kept updated 100% of the time

2.2.2 DTR Change Requests 98% of the time within tasking timeframes
without error
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2.2.3 Web Page Maintenance 98% of the time within tasking timeframes
without error

5. GOVERNMENT FURNISHED EQUIPMENT (GFE)/GOVERNMENT FURNISHED INFORMATION
(GFI)

The Government will allow the contractor to gather information from J5/4 personnel as required. The Government
will provide existing documentation when required for use by the contractor. The Government will provide the
software directed for use by the Government. The Government will also notify the contractor of software changes
or training classes for each set of Government furnished software. Subject to Government approval requirements,
contractor personnel may be eligible to attend Government-provided training only if this contract requires the
Government to provide the training or the required training is not available from other sources and there is a direct,
material benefit to DOD. Both the Government and the contractor will retain copies ofGFE/GFI listings for
traceability and accountability. GFE/GFI provided to the contractor team and used at the contractor facilities will be
contractor managed and controlled. Software provided by the Government and used at contractor facilities will be
treated as GFE. GFE provided to the contractor team and used at Government facilities will be tracked by
contractor onsite personnel under Government management and control. The contractor shall release all GFE to the
Government, upon termination of the specific task or subtask, whichever date is earlier.

Due to limited space and resources, the Government will provide up to 2 work areas for the contractor personnel
within USTRANSCOM facilities on Scott AFB IL. Work areas are comparable to that already occupied by present
Government personnel and include access to a computer and printer. The Government will also provide access to
Class "A" phone service, fax machine and copier (to be shared with Government employees already on site).
Additional work areas required by the contractor will be provided by the contractor and at the contractor's expense.
The contractor shall control all equipment and software provided by the Government as GFE. The contractor shall
release all GFE to the Government upon termination of the specific task or subtask, whichever date is earlier, in
which its use is no longer necessary. The Government will provide the contractor with information about the
development of, and plans to implement future transportation process improvements. This information will be
reviewed by the contractor and incorporated as appropriate in contractor products.

The Government will provide all utilities required to support the assigned area to include electricity, refuse
removal, entomology services and police and fire protection. Emergency medical transportation/treatment will
be provided if required. Contractor shall reimburse the Government for the cost of medical services at current
rates.

This services requirement is in support of United States Transportation Command (USTRANSCOM) at Scott AFB,
IL. The TCJ5/4 Transportation Policy and Doctrine Division must support the Command in providing essential
transportation and traffic management policy, procedures and guidance through the DTR. The normal hours of
support will be from 0730 to 1630 Monday through Friday, excluding Government holidays except where indicated
differently within individual Task Areas. TCJ5/4 must provide and maintain the most up-to-date guidance for the
DTS on behalf of USTRANS COM to ensure effective and efficient worldwide delivery of cargo, passengers and
personal property within the DTS. Through the development and maintenance of the Defense Transportation
Regulation the Transportation Policy Branch will contribute in a substantial way to the success of the
USTRANSCOM mission.

6.1. Scope of Work. The contractor shall provide support for the efforts of United States Transportation Command
(USTRANSCOM) at Scott AFB IL to provide essential support to the development and maintenance of the Defense
Transportation Regulation in performance of the command's mission.
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training to perform the services required by this contract. The contractor shall identify the minimum requirements
for each labor category to be used in performance of this contract. The contractor shall provide a non-disclosure
agreement, in a format approved by the Contracting Officer, for each employee working the assigned tasks.

6.3 Ouality Assurance. In accordance with FAR Clause 52.212-4, Contract Terms and Conditions - Commercial
Items, the Government will evaluate the contractor's performance under this contract. Any action taken by the
Contracting Officer (CO) as a result of surveillance will be according to the terms of this contract.

6.4.1 Contractor shall establish, document, and execute procedures to comply with contractor requirements cited in
the National Industrial Security Program Operating Manual (DOD 5220.22-M).

6.4.2 The contractor shall acquire all necessary installation passes for contractor personnel. Contractors operating
on Government installations shall ensure their personnel always wear a contractor-furnished identification badge
and provided USTRANSCOM Security Badges on their outer clothing, on the front of the body, between the neck
and the waist, and it shall be visible at all times.

6.4.3 Notification of Installation Security. The contractor shall notify local security personnel of contract start at
each installation lAW AF FAR Sup 5352.204-9000, Notification of Government Security Activity and Visitor
Group Security Agreements. At a minimum, the security agreement shall address the following topics:

a. VisitorlVehicle Pass.
b. National Agency Check (NAC) (AF Form 2584) as required.
c. Restricted Area Badges, AF Form 1199, as required.

Designated Government security manager
Issue and turn in
Control and accountability
Inventories
Associated training

d. Escorts
e. Pre-announcement Procedures

6.4.4 Security Regulation Compliance. The contractor is required to comply with all security regulations and
directives as identified herein, and other security requirements in this contract. The contractor shall comply with
DD Form 254, Contract Security Classification Specification, attached to this contract.

6.4.5 Personnel Security Clearances. All contractor personnel shall possess Secret Security Clearances. The
contractor shall ensure that sufficient personnel on duty have appropriate security clearance to accomplish all
services specified in this PWS prior to the start of the conversion date at each installation.

a. If security clearances are not received prior to the contract start date (or conversion date) at each
installation, the Government may supplement the contractor's work force to perform those tasks requiring
security clearances. If any delays in receipt of security clearances are due to the contractor's late submission
of security clearance requests, the costs required to perform the services listed in this PWS shall be deducted
from the contractor's monthly payment.

b. If an investigation reveals the contractor's designated employee is determined not eligible for clearance, the
costs of any Government performance required to complete the services in PWS shall be deducted from the
contractor's monthly payment.

c. Security clearances required because of contractor turnover shall not constitute an excuse for
nonperformance of this contract. The costs for Government performance (in-house or contractor) while
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contractor personnel are awaiting clearances shall be deducted from the contractor's monthly payment based
on actual costs incurred.

6.5 Period of Performance.
The initial period of performance for this contract is I October 2007 to 30 September 2008.
Period of performance for the first option year is I October 2008 to 30 September 2009.
Period of performance for the second option year is I October 2009 to 30 September 2010.
Period of performance for the third option year is I October 20 I0 to 30 September 20 II.
Period of performance for the fourth option year is I October 20 II to 30 September 2012.

6.6.1 In the event the follow-on contract is awarded to other than the incumbent, the incumbent contractor
shall provide all support needed by the Government and the successful offeror to ensure an orderly transition
and minimize any impact on the entire operation. With regard to the successor contractor's access to incumbent
employees, a recruitment notice may be placed in each facility.

6.6.2 The incumbent contractor shall provide a comprehensive transition plan not later than (NLT) the follow-
on contract pre-performance conference for acceptance by the CO. The transition plan shall include provisions
for incumbent contractor actions to assist and coordinate with the Government and the successor contractor in
the changeover of all functions on the contract performance start date. The transition schedule shall be
coordinated with all affected activities and managed to minimize any adverse impact on the mission. The
incumbent contractor shall provide sufficient numbers of personnel to conduct a joint inventory of all
Government-Furnished Equipment (GFE), Government-provided facilities space, publications, accounts,
records, etc., with the successor contractor and Government representative to ensure inventories/accounts are
accurate and complete. The incumbent contractor shall ensure shortages, equipment condition issues, and other
contract requirement issues are rectified in a time frame agreeable to the Government prior to relinquishing
GFE accounts to the Government.

6.7 Performance of Services During Crisis Declared by the President or Secretary of Defense Up To and Including
War.

Contract Administrator
Stephanie Mills
USTC/TCAQ
PHONE: 618-256-9605
FAX: 618-256-9600
E-MAIL: stephanie.mills@ustranscom.mil

Contracting Officer
William Rachal
USTC/TCAQ
PHONE: 618-256-6257

mailto:stephanie.mills@ustranscom.mil
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FAX: 618-256-9600
E-MAIL: william.rachal@ustranscom.mil

C. The Contractor's technical proposal dated 6 August 2007 is incorporated into this task order by reference. In the
event of inconsistencies between the Performance Work Statement and the Contractor's Technical Quote, the
provisions of the PWS will take precedence.

The Contractor shall submit invoices in accordance with DFARS 252.232-7003, Electronic Submission ofInvoices.
The Contractor shall utilize Wide Area Work Flow (WAWF) for the creation of electronic receiving reports (DD
Form 250) and electronic invoices. The WAWF routing information is incorporated herein.

E. Blocks 25 and 26. The total amount of this task order for the base year, is $438,901.06. The total contract
value, including the base year plus 4 options years, is $2,320,561.90.

INVOICING INSTRUCTIONS
WIDE AREA WORKFLOW - RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7002, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR
FEES TO USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area WorkFlow-
Receipt and Acceptance (WAWF-RA) system at https://wawf.eb.mil. THE CONTRACTOR SHALL SET-UP
THEIR WAWF ACCOUNT FOR THIS CONTRACT USING A COST VOUCHER INVOICE; HOWEVER,
THE COR SHALL RECEIVE AN ELECTRONIC ADVANCE COPY OF ALL INVOICES TO REVIEW PRIOR
TO SUBMISSION THROUGH WA WF.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DFAS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DFAS about payment status. You can also access payment information
using the DFAS myInvoice web site at https://myinvoice.csd.disa.mil//index.html

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WAWF.

I HTC711-07-D-0012

I 0002

I COST VOUCHER

I 52939

mailto:william.rachal@ustranscom.mil
mailto:cco-af-vpis@dfas.mil.
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I HTC711

I HTC711

I HAA471

I F67100

Kathleen.Sneider ustranscom.mil
Melanie.Kasson ustranscom.mil

1. To facilitate electronic submission, contractors shall first generate and submit via email an invoice to
the COR with a copy to the Contracting Officer. The invoice will include cost, fee and hours data. The
COR shall approve via email back to CSC or request information/change. Once the COR provides
written approval via email, CSC, will submit the invoice via WA WF as a cost voucher submitting all
payment requests through he WAWF -RA System. The contractor shall establish their WAWF cost
voucher invoice submission whereby the COR can view the invoice in WAWF in WAWF to validate it is
consistent with the invoice sent to him/her via em ail.

2. In accordance with Appendix F ofthe DFARS, at the time of each delivery of supplies or services
under this contract, the contractor shall prepare and furnish to the Government the WAWF-RA
electronic form in lieu of a paper copy Material Inspection and Receiving Report (MIRR) DD Form 250.

3. When requesting final payment, the Contractor must establish compliance with all terms of the
contract by submitting a Final Receiving Report through WAWF -RA, or Letter of Transmittal, as
applicable.

a. Contractors approved under the Defense Contracting Audit Agency's (DCAA) direct billing
program may submit the first and subsequent interim vouchers directly to the disbursing office.
Contractors participating in the direct billing program must provide a copy of the first interim voucher
to the cognizant DCAA office within 5 days of its submission to the disbursing office.

b. Upon written notification to the contractor, DCAA may rescind the direct submission authority.
Upon receipt of the notice to rescind the direct submission authority, the contractor will immediately
begin to submit invoices for the affected contracts to DCAA.

c. The contractor agrees to segregate costs incurred under this contract at the level of performance,
either task or subtask, or CLIN or SUBCLIN, rather than on a total contract basis, and to submit
vouchers reflecting cost incurred at that level. Vouchers shall contact summaries of work charged
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during the period covered, as well as overall cumulative summaries for all work invoiced to date, by line
item, subline item, task or subtask. Delivery order will be segregated by individual order.

d. The contractor shall submit the final voucher to the cognizant DCAA office an ACO, if
applicable.



DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING

CONTRACT SECURITY CLASSIFICATION SPECIFICATION a. FACILITY CLEARANCE REQUIRED

SECRET
(The requirements of the 000 industrial Security Manual apply

b. LEVEL OF SAFEGUARDING REQUIRED
to all security aspects of this effort.) NONE

2. THIS SPECIFICATION IS FOR: (Xandcompleteasapplicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)

X
a. PRIME CONTRACT NUMBER X a ORIGINAL (Complete date in all cases)

DATE (YYYYMMDD)

2007/1 0/01
b. SUBCONTRACT NUMBER b. REVISED (Supercedes I REVISION NO. DATE (YYYYMMDD)

all previous specs)

c. SOLICITATION OR OTHER NUMBER DUE DATE (YYYYMMDD)
C FINAL (Complete lIem 5 in all cases)

DATE (YYYYMMDD)

4. IS THIS A FOLLOW-ON CONTRACT? ---.J YES LlU NO. If yes, complete the following

Classified material received of generated under ____ is transferred to this follow-on contract.

5. IS THIS A FINAL DO FORM 2541 L.-J YES LlU NO. If yes, complete the following

In response to the contractor's request dated retention of the classified material is authorized for the period of

6. CONTRACTOR (tnclude Commercial and Government Entity (CAGE) Code)

a NAME, ADDRESS, AND ZIP CODE b CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

Com puter Sciences Corporation Defense Security Services
3160 Fairview Park Drive, Building VTCA 52939 14420 Albemarle Point Place, Suite 140
Falls Church, VA. 22042-4516 Chantilly, VA 20151-1678

7. SUBCONTRACTOR
a NAME, ADDRESS, AND ZIP CODE b CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

N/A N/A

8. ACTUAL PERFORMANCE
a LOCATION b CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)

USTRANSCOMffCJ5/4 Defense Investigative Service (S21 SL)
508 Scott Drive 11132 South Towne Square, Ste 205
Scott AFB IL 62225 St. Louis, MO 63123-7818

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

Provide functional support to USTRANSCOMffCJ5/4-P Transportation Policy and Doctrine Division (TCJ5/4-P)

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES NO 11. PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES NO

a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION X a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTOR'S FACILITY OR A XGOVERNMENT ACTIVITY

b. RESTRICTED DATA X b. RECEIVE CLASSIFIED DOCUMENTS ONLY X
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X c. RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA X d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION X e. PERFORM SERVICES ONLY X

(1) Sensitive Compartmented Information (SCI) X f. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S. XPUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES

(2) Non-SCI X g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR XOTHER SECONDARY DISTRIBUTION CENTER

f. SPECIAL ACCESS INFORMATION X h. REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i. HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION X j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i. LIMITED DISSEMINATION INFORMATION X k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
j, FOR SPECIAL USE ONLY INFORMATION X I. OTHER (Specify)

k. OTHER (Specify)



12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided

by the industrial Security Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall

be submitted for approval prior to release c=l Direct [KJThrough (Specify)

USTRANSCOM Public Affairs Office, Attn: TCPA,618-229-4828

508 Scott Drive
Scott AFB, IL 62225-5357

13. SECURITY GUIDANCE. The security classification gUidance needed for this classified effort is identified below. If any difficulty is encountered in applying
this gUidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide
recommended changes to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract;
and to submit any questions for interpretation of this gUidance to the official identified below. Pending final decision, the information involved shall be
handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or forward under
separate correspondence, any documents/guides/extracts referenced herein. Add additional pages as needed to provide complete gUidance.)

Reference Block 10j: FOUO applies. Refer to DOD 5200.1-R, Appendix 3, which provides guidance on controlling FOUO
information. the Industrial Security Manual for details, NISPOM (5220,20M) regulation, USTRANSCOM directives will be utilized
with this contract and adhered to, Compliance with the Nation Industrial Security Program Operating Manual (NISPOM) and local
USTRANSCOM security practices is required.

Reference Block 11a: Contractor will also enter classified work areas at Scott AFB, IL and other government agenies. Contracor
will not classify or declassify any material. The highest level of classification pertaining to this contract is secret.

Actual knowledge of, generation or production of classified information is not required for performance of this contract. Cleared
personnel are required to perform this service because security measures which are in force do not preclude access to classified
information. This document serves as written notice of letting of classified service contract.

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract.
(If Yes, identify the pertinent clauses in the contract document itself, or prOVide an appropriate statement which identifies the additional
requirements. Provide a copy of the requirements to the cognizant security office. Use item 13 if additional space is needed.)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office.
(If Yes, identify the pertinent clauses in the contract document itself, or provide an appropriate statement which identifies the additional
requirements. Provide a copy ofthe requirements to the cognizant security office. Use item 13 if additional space is needed.)

UYES WNO

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified
information to be released or generated under this classified effort. All questions shall be referred to the official named below.

Transportation Specialist 618-229-4506
17. REQUIRED DISTRIBUTION-

~ a CONTRACTOR

X b. SUBCONTRACTOR......:...:....
X c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
I--

X e. ADMINISTRATIVE CONTRACTING OFFICERI---'--'-X f. OTHERS AS NECESSARY

d. ADDRESS (Include lip Code)

USTRANSCOMfTCJ5/4-PT
508 Scott Drive
Scott AFB IL 62225-5357
e. SIGNATURE

Iisignedil

DD FORM 254 (BACK), DEC 1999
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United States Transportation Command (USTRANSCOM)
Strategy, Policy, Programs and Logistics Directorate (TCJ5/4)

508 Scott Drive
Scott AFB, Illinois 62225

DEFENSE TRANSPORTATION REGULATION
(DTR) SUPPORT

A&AS Request for Task Order Proposal RFTOP No. 07-01
23 July 2007

Computer Sciences Corporation
North American Public SectorlDefense Division

Joint Defense Integrated Solutions (JDIS)
Information Technology Solutions Operation

8 Executive Drive, Suite 300
Fairview Heights, Illinois 62208

This proposal or quotation inclu that shall not be disclosed outside the Government and shall not be
duplicated, used, or disclosed - in whole o' rt - for any purpose other than to evaluate this proposal or quotation.
If, however, a contract is awarded to this offeror or q as a result of - or in connection with - the submission of
that data, the Government shall have the right to duplicate, u , disclose the data to the extent provided in the
resulting contract. The restriction does not limit the Government's rig 'o-.u e information contained in this data if it is
obtained from another source without restriction. The data subject to this restnc .
with the following:



VOLUME I - MANAGEMENT AND TECHNICAL 1-1

1.0 INTRODUCTION .1-1
1.1 CSC Background and Support Capabilities - Understanding of the Work. .l-I

2.0 DESCRIPTION OF SERVICES AND CONTRACT REQUIREMENTS .I-I
2.1 Contractor Employees - Staffing Approach .1-1

2.1.1 Skills .1-1
2.1.2 Key Personnel 1-3
2.1.3 Proposed Staffing .1-3
2.1.4 Personnel Expertise .1-4

2.2 Technical Approach .1-4
2.2.1 Invoices and Reports .1-4

2.2.1.1 Invoices .1-4
2.2.1.2 Trip RepOlts .1-5
2.2.1.3 Contract Management Plan .1-5

2.2.2 Defense Transportation Regulation .I-5
2.2.2.1 Coordination Lists .1-7
2.2.2.2 DTR Change Requests .1-7
2.2.2.3 Web Page Maintenance .1-7

2.3 Travel .1-8
2.4 Kickoff Meeting .1-8

3.0 DELIVERABLES .1-8

4.0 SERVICE DELIVERY SUMMARY .1-8

5.0 GOVERNMENT FURNISHED EQUIPMENT (GFE)/GOVERNMENT FURNISHED
INFORMATION (GFI) .1-9

6.0 GERNERAL INFO.RMATION .1-9
6.1 Scope of Work .1-9
6.2 Quality Assurance .1-9
6.3 Security Requirements .1-9
6.4 Period of Performance .1-10
6.5 Follow-on Contract .1-10
ATTACHMENT I-A - GENERIC RESUMES FOR KEY POSITIONS I-A-1
ATTACHMENT I-B - GLOSSARY 1-B-l

RFTOP No. 07-01 ii 6 August 2007
eGe Prof'fie!BF'f D~

..u.e o~re-of lhe infGrmatioA-COol<li1"\SGOR-#lis-pa§e-is-subjeeHo-the-restrietiel'ts-of tl'le-Iitle-I'age-efihi rop=al.



,.,.,."'..'"
TABLES

Table I-I. Personnel Staffing Matrix .1-3
Table 1-2. Base Year Labor Hours .1-3

RFTOP No. 07-01 iii 6 August 2007
~roprieltlfy-9ala"

115ft or djsclosure of the jnformatiDn...co.nlaine.d this..pageJs.subj.ecUo..the..r.estl:ictions..of 1~t1a foJagaaf this f3fElf3osal.



USTRANSCOMDTRSUPPORTPROPOSAL
VOLUME I - MANAGEMENTAND TECHNICAL

,.,.,.~..,~

1.0 INTRODUCTION

1.1 CSC Background and Support Capabilities - Understanding of the Work
Computer Sciences Corporation (CSC) is pleased to submit this proposal in response to the Request for
Task Order Proposal (RFTOP) for Defense Transportation Regulation (DTR) Support for the United
States Transportation Command (USTRANSCOM) Strategy, Policy, Programs and Logistics Directorate
(TCJ5/4) and its associated Performance Work Statement (PWS).
CSC has a 48-year record of delivering business results to Government and commercial clients
worldwide. CSe's Number One business principle is customer satisfaction. For the past 8 years, CSC
has performed DTR development, maintenance, coordination, and publication support work for
USTRANSCOM as the incumbent under an Encore Task Order and a General Services Administration
(GSA) Task Order. During this period, we have achieved significant improvements in DTR management,
access, coordination, and implementation across USTRANSCOM and the Department of Defense (DOD).
Our DTR functional experts collaborate with the many DOD organizations with a stake in the
transportation mission. CSC's support brings a number of benefits, including consistency of coordination
over our 8 years of successful support in this area; an understanding of the political environment, which is
addressed daily; and a true partnership between the CSC individuals and the Government subject matter
experts (SMEs) dealing with the variety of complex DTR issues, requirements, and updates. Our intimate
knowledge of the DOD publications process and functional business processes puts CSC in position to
advance the DTR quality and levels of detail in support of USTRANS COM's expanding missions and
requirements.
In meeting the requirements of this effort, CSC' s strength lies in the depth of our experience and
knowledge across the full scope of USTRANS COM's distribution and transportation mission and
systems, and specifically, in our unmatched experience, knowledge, and capabilities in meeting the DTR
development, management, and support mission requirements. The value we offer is to focus that
experience and knowledge on continuing to successfully accomplish the DTR support requirements of
this Task Order and improve in the support of the USTRANSCOM mission.

Because of this experience and our established knowledge base and working relationship with this
organization, CSC fully understands the requirements of this PWS and is the only company who can
provide you with uninterrupted service in this area and avoid the mission impact of a new project startup
and learning curve to reach the required capability levels. We are ready to continue providing you with
the best value, which includes the right, highly qualified and experienced personnel to meet the
requirements with the lowest possible risk.
2.0 DESCRIPTION OF SERVICES AND CONTRACT REQUIREMENTS
The scope of this requirement includes functional support for the development and maintenance of the
DTR.
The CSC Team understands the USTRANSCOMlTCJ5/4 mission, specifically the "Transportation Policy
and Doctrine Division," and the scope of work identified in this PWS and is fully prepared to continue
supporting it. Because of our previous support to this functional area, we understand the background of
this PWS/Task Order and the objectives of the effort and will do everything required in the identified
tasks to support the objectives. The CSC senior functional analysts, the primary CSC persons assigned to
this task, are fully versed in the applicable regulations and requirements of the DOD and USTRANSCOM
directive publication environment and are ready to work with TCJ5/4, Transportation Policy and Doctrine
Division, process owners/stakeholders, other Government representatives, and other contractors to
accomplish these tasks.
2.1 Contractor Employees - Staffing Approach
2.1.1 Skills

CSC will provide personnel with the skills, abilities, and required levels of expertise in all the
requirements areas in the PWS. This includes authoring and editing skills, transportation and traffic
management functional skills, and publications development and Web support skills. These specific DTR

RFTOP No. 07-01 1-1 6 August 2007
-ese PI'OPi ielary-8ffia

Use or disclosure of the information contained en this page-is-sOOj~str-ietiens-eHfte ..tHle pege of tRis pFeposel.



USTRANSCOM DTR SUPPORT PROPOSAL
VOLUME 1- MANAGEMENT AND TECHNICAL

,.,.,.••••••

support skills require talent that is unique to CSC, and we are the only ones who can ensure uninterrupted
service and continuity of operations in the DTR support mission area.
We have comprehensive knowledge of multiple Microsoft Office software packages, including Word,
Excel, PowerPoint, Photo Editor, Picture Editor, and Photoshop. We have extensive user experience with
Adobe Acrobat products. This includes Acrobat Writer/Distiller, for the preparation of portable
document format (PDF) versions of the DTR files and to provide for Section 508 reader accessibility
compliance, and Acrobat Reader, for users to access those PDF files in the Web environment. We have
comprehensive experience with the WinZip toolset for the conversion ofPDF files to ease user
downloads from the DTR Web site. We will provide the capability to conduct full function workgroups
by employing all the features of the Ventana electronic meeting software set. We have used the
USTRANSCOM Ventana electronic meeting software in the groupware facility for the input of
workgroup data. We have also used the toolset capabilities for the management and cataloging of
workgroup member inputs through the groupware laptop computers. We have used the groupware toolset
member voting capabilities to determine consensus and the level of concurrence by workgroup attendees.
The principals have extensive expertise at conducting electronic workgroup meetings using the
USTRANSCOM Ventana groupware toolset. Proposed senior functional analyst Jack Quirk, as a
functional workgroup facilitator and SME, has conducted over 100 workgroups in the groupware facility
and at deployed locations using the toolset and deployable groupware capability. Mr. Quirk conducted
over 25 workgroups for the Functional Process Improvement (FPI) for Services and Defense Logistics
Agency (DLA) base-level traffic management processes, to include the mapping and identification of As-
Is and To-Be processes. Likewise, proposed project manager Ron Polillo and proposed senior functional
analyst Larry Carter have conducted multiple workgroups on site at the USTRANSCOM groupware
facility and at locations such as the Joint Forces Command (JFCOM), the Central Command
(CENTCOM), and the Military Surface Deployment and Distribution Command (SDDC). Our principals
have multiple decades of detailed transportation experience with all the current DTR parts, including
movement of human remains and the current DTR publication process. They have longstanding
knowledge of and established relationships with key personnel in the Joint Chiefs of Staff (JCS), the
Services, Agencies, Unified and Combatant Commands (COCOMs), GSA, federal agencies (e.g., the U.S.
Department of Transportation [DOT], Customs and Border Protection [CBP] and Immigration and
Customs Enforcement [ICE], and the Department of Homeland Security [DHS] Transportation Security
Administration [TSA]), and transportation industry and association sources.
Our Defense Transportation System (DTS) automated systems knowledge spans a wide range ofDTR-
related systems. Recognizing the linkage between the procedures and data structures and codes contained
in the DTR is essential to managing the DTR improvement and revision process. Likewise, the
procedures and data structures (e.g., Transportation Control Number [TCN], Transportation Control and
Movement Document [TCMD], manifests, and codes such as special handling, commodity, and bill of
lading) are essential for the traffic management and transportation systems developer activities. We have
extensive development and interface knowledge of DTS transportation systems for sustainment and
deployment operations. We maintain the full set of interfaces between the Services/Agency systems (the
Cargo Movement Operations System [CMOS], the Global Freight Management System [GFM], the
Transportation Coordinator's Automated Information for Movements System II (TC-AIMS II), the DLA
Distribution Standard System [DSS], and the Global Air Transportation Execution System [GATES]).
Similarly, we maintain the interfaces between GATES and the Global Transportation Network (GTN).
Based on our 7 years of experience with the GTN Operational Prototype, our work for the SDDC and the
Air Mobility Command (AMC), and our having built or currently supporting 22 DTS and GTN feeder
systems, we are intimately familiar with the systems, data, and technical requirements of SDDC, AMC,
and USTRANSCOM. This local knowledge, our vast corporate collaboration resources, and our
continuing responsibility for AMC systems (GATES, the Command and Control Information Processing
System [C2IPS], and the Global Decision Support System 2 [GDSS 2]) and SDDC systems (the Water
Port System [WPS], the Integrated Booking System [IBS], and the Global Freight Management System
[GFM]) provide an extensive knowledge base of the transportation systems that impact the DTR.
CSC has comprehensive knowledge of the current issues relating to the DTS in the context of DTR
policie~ and procedures. We are building the architecture for the transportation financial processes, the
expansIOn of Power Track processes to Outside the Continental United States (OCONUS) locations, the
enhancements to the Joint Deployment and Distribution Architecture (JDDA) to integrate the core and
prime thread processes, the linkages to the DOD Business Enterprise Architecture to support the Joint
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Capability Integration and Development System (JCIDS) process, and the development of JDDA business
rules in the enterprise architecture context. Additionally, we are working with the development of the
SDDC Discrepancy Identification System (mS), Customs Process Automation (CPA), Defense
Information Systems Agency (mSA) net-centric Reference Data Management (RDM), and the AMC
Table Management Distribution System (TMDS). We have also supported the joint deployment process
improvement effort since 1994 and the expanded use of the Automated Export System (AES) for
automated customs clearance. We are also cataloging DTR changes for the integration of the expanded
use of Automated Identification Technology (AIT) tools, such as the Radio Frequency Identification
(RFID) tag in DTR procedures and processes.
2.1.2 Key Personnel
For the base period of performance for work associated with this PWS, (b)(6) will
be the key personnel. CSC is prepared to specify additional key or lead
requirements increase (i.e., when the Government exercises modifications or additional attachments for
additional programs or its option for continuation beyond the base period of performance).
2.1.3 Proposed Staffing
CSC proposes the following staffing for this project (Table I-I):
>- Performance of the program support requirements identified in this Task Order will require two full-
time senior functional analysts, two part-time senior functional analysts, a part-time program manager,
and a number of part time technical writers as required.
>- Two part-time administrative specialists will serve as technical support personnel and will meet the
requirements for publications, graphics, and Web page development and maintenance.
>- A CSC project manager will be assigned for overall management of the contract actions. Project
management requirements will be met with part-time support (approximately 3 hours a week) by one of
the part-time senior functional analysts.

Table 1-1. Personnel Staffing Matrix
~t*jml;$'4i4,19·

01 Program Manager 2.1 Invoices & Reports
03 Senior Functional Analyst 2.1 Invoices & Reports; 2.2 DTR
03 Senior Functional Analyst 2.1 Invoices & Reports; 2.2 DTR; 2.3 Travel
03 Senior Functional Analyst 2.2 DTR
03 Senior Functional Analyst (b)(6) 2.1 Invoices & Reports

08 Administrative Specialist 2.1 Invoices & Reports; 2.2 DTR
08 Administrative Specialist 2.2 DTR
22 Technical Writer 2.1 Invoices & Reports; 2.2 DTR

* Individuals have been certif y qualifications.

The majority of the senior functional analysts will provide full-time support on site at the
USTRANSCOM Scott AFB offices. The staffs hours required to perfonn the tasks in this Task Order are
shown in Table 1-2 for the Base Year. A complete breakout of proposed labor categories and hours
(including Option years) is provided in the cost/price proposal Volume 1II infonnation. Generic resumes
are provided in Attachment I-A.

-;.),,15.
csc
csc
csc
csc
csc
csc
csc
csc

Table 1-2. Base Year Labor Hours
1 October 2007 thrau h 30 S •

People

01 Program Manager
03 Senior Functional Analyst
08 Administrative Specialist
22 Technical Writer

The CSC project manager,
managing projects for UST

as a Senior Functional Analyst, has extensive experience in
variety of technical transportation areas.
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As the full-time senior functional analysts on this project, (b)(6) are the key persons
on this Task Order. Prior to reassigning them to another t h and obtain the
concurrence of the USTRANSeOM/TeJ5/4 program manager or designated representative. In the event

(b)(6) leaves, ese will assign a replacement as soon as possible but no later than 2
uring suitable arrangements are made with the Government program manager.

Resumes for (b)(6) are
available up dge in the
functional and teclmical requirements of this contract. The information contained in those resumes, along
with the personnel information contained above, is true and complete, and these individuals are available
for assignment to this Task Order on the effective date of the Task Order.
2.1.4 Personnel Expertise
ese personnel have the skills, abilities, and required level of expertise in the requirements areas
identified in the PWS. This includes management skills, functional skills, publication skills, and
extensive knowledge of transportation and trat1lc management processes. ese personnel have 8 years of
specific and proven DTR publications expertise, coupled with extensive transportation backgrounds.
ese will provide personnel with knowledge, expertise, and experience in:
);> DOD air and surface transportation policy, procedures, and data structures and the management of
cargo and personnel movement in peacetime and wartime circumstances
);> Web page content development and maintenance, to include Web gatekeeper expertise
);> Publications development and maintenance, to include archiving and library functions in paper and
electronic media
);> Effective verbal and written communication
);> The operation and facilitation of workgroups in a groupware setting
);> The identification, receipt, and cataloging of proposed changes from multiple DTR Service, Agency,
and eOeOM stakeholders and proponents
);> Professional representation of USTRANSeOM to the DTR development and user communities.

2.2 Technical Approach
ese's technical approach to the requirements of this project applies a thorough knowledge ofDOD
publications processes and requirements and an unmatched knowledge and involvement in
USTRANSeOM's functional systems and operational processes to the ongoing development and
maintenance of DOD's primary directive and regulation for transportation. ese's coordination,
development, review, and approval process ensures continued DTR quality and required support to the
user community in matters of requirements, execution, and implementation. ese's process provides a
baseline to support mission assurance for required transportation and distribution capabilities, providing
the DOD, Joint Staff (JS), eOeOMs, Agencies, and Services with guidance and best practices for
transportation and distribution. ese's technical approach enables USTRANSeOM to manage and
control the DTR requirements and activities successfully.
2.2.1 Invoices and Reports

ese understands the importance of effective, open communication with the customer to ensure common
understanding of the current progress, issues, risks, and resolution strategies for the project. ese's
reporting and reviews will provide detailed, fully documented project status, financial status, and funding
and labor hour status for the reporting period. Reports will be provided each reporting period to the
Government personnel.
2.2.1.1 Invoices

ese will provide monthly invoice data, with final billing occurring within 30 days of the work being
completed. Invoices will provide a breakout ofhours/costs for each task and DTR volume, as specified in
this PWS. We will provide a quarterly status report that details the specifics of the work perfonned not
later than the 15th day of the month following the end of the quarter. The report will summarize the
status, progress, and recommendations for the project areas undertaken under this Task Order, as well as
dates and locations for In-Process Reviews (IPRs). The final status report will identitY the
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accomplishments to date (for the period of performance covered in this Task Order) and difficulties
encountered and compare the actual results achieved to the planned goals and resources expenditure.
Status reports will provide specifics on labor hours/costs by major project area as determined by the
Contracting Officer's Representative (COR). We will expand the report to include status reporting on
additional Task Orders as they are awarded.
2.2.1.2 Trip Reports
Within 5 working days of completion of travel, we will submit a trip report. The report will include the
purpose, location, and length of the trip; the names of the travelers and the individuals contacted during
the trip; and a synopsis of all the discussions, future actions identified, and decisions made or issues of
concern arising during the trip.
CSC will provide meeting results reports, problem reports, technical reports, and additional reports as
required and/or negotiated to document and support program objectives. CSC will assist in the definition,
collection, analysis, and reporting of other comprehensive information or metrics required to document
and measure program and project progress, status, and trends.
2.2.1.3 Contract Management Plan
We will prepare a contract management plan for this Task Order in accordance with the deliverables
schedule of the PWS. The plan will describe the technical approach, organizational resources, and
management controls to be employed to meet the cost, performance, and schedule requirements
throughout contract execution. This will include a Microsoft Project file with specific work efforts based
on the Government-established work efforts. This file will be updated based on deliverables and actions
with monthly and quarterly actions.
2.2.2 Defense Transportation Regulation
As our strong record of success indicates, we will meet or exceed all the PWS requirements for DTR
support through our proven methods and practices, and through close and positive communication and
coordination with Government personnel across all the required organizations. We will continue to
develop and manage changes to the DTR, which includes providing quarterly updates to each of the seven
parts of the DTR (Passenger, Cargo Movement, Mobility, Personal Property, DOD Customs and Border
Clearance Policies and Procedures, Management and Control of Intermodal Container and System 463-L
Equipment, and Human Remains). We are fully prepared to completely revise and reissue all the DTR
parts and components, up to two volumes each year, depending on the priority assigned to each by
USTRANSCOM/TCJS/4 PT, Transportation Policy and Doctrine Division. Our updates and revisions
will include creating Web-based change submission procedures; managing the e-mail address list of
stakeholders and proponents for each part; cataloging, tracking, and numbering change submittals in
comprehensive tables and spreadsheets; and reporting the change management status and the progress of
the updates. We will employ our longstanding, responsive standardized change management and draft
and final publication processes (Figure 1-1) to provide stored copies archived versions of each volume of
the DTR and immediate electronic retrieval capability. In addition, we will maintain a backup archive
offsite from USTRANSCOM to ensure all the DTR publication versions and related materials are readily
available to the process owner. We will continue to maintain both hard and electronic copies of the
change catalogs for each of the seven parts of the DTR. We are also prepared to conduct workgroups
using the USTRANSCOM groupware facility (at the request of the Government) and its imbedded
Ventana groupware software set.
Our integrated publication development and updates/revisions processes include creating submission
procedures, managing e-mail address lists of stakeholders for each volume, cataloging and numbering
change submittals, tracking change submittals, providing hotlinks to referenced areas of the publications,
and reporting the change progress. In addition, each publication page will identify the publication and its
publication date in the header data to ensure the DTR Community ofInterest (CO!) is aware of the
currency of the DTR parts and the component chapters and appendixes. For each volume revision and
quarterly update, we will provide publication-ready copies to the process owner in paper and CD-ROM
media and will post them to the publication USTRANSCOM Web page. Our publication-ready copies
will include our PDF versions for Web site installation and fully bookmarked copies to maintain internal
publication links. We will provide ZIP formats to ease the download of the DTR parts from the
USTRANSCOM Web site.
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Figure 1-1. DTR Development Process

We will continue to submit revisions to DOD forms resident in the DTR as exhibits by submitting the
revisions to the DTR Office of Primary Responsibility (OPR) in USTRANSCOM J5/4 PT for subsequent
review by and submission to the DOD forms manager in DISA.
We will continue to provide a level of expertise to each DTR part's OPR in J5/4 PT that will provide for
the analysis of DTR-related issues to assist the staff preparation of responses to DTR CO! inquiries and
special situation problems presented from all the levels of command and the federal government.

We are prepared to develop a DTR development and maintenance handbook to outline the process,
procedures, and requirements to facilitate workflows in the DTR development process and to
facilitate the continuity of publication processes and future transitions.
We will maintain DTR movement process change and improvement information, evaluate related
business processes and best practices, and convert process changes to operational, improved DTR policies
and procedures. We have full understanding of the working relationship between the JDDA and the DTR.
As such, and with our DOD-wide expertise, we are extremely familiar with the Joint, Service, and
USTRANSCOM publications that are related to, reference, or use the DTR as a source of record to
support their guidance and direction to the department as a whole. Examples of these documents include
Joint Publication (JP) 3-35 (Deployment and Redeployment Operations, 7 May 2007), JP 4.0 (Doctrine
for Logistic Support of Joint Operations, 6 April 2000), JP 4.09 (Joint Doctrine for Global Distribution,
14 December 2001), and JP 4-01.5 (Joint Tactics. Techniques, and Procedures for Transportation
Terminal Operations, 9 April 2002). We have been supporting and will continue to support the review of
these documents to ensure the DTR relationship to all documents and guidance is continuous and
beneficial. We will continue to integrate the DOD supply chain and distribution processes into the DTR.
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2.2.2.1 Coordination Lists
We will ensure our established processes for the maintenance of the listing of coordination contacts for
each part of the DTR within the Services, Defense Agencies, Headquarters USTRANSCOM,
Transportation Component Commands, COCOMs, and other related organizations as directed by TCJ5/4-
PT personnel are maintained in electronic files and provided to the DTR part manager in
USTRANSCOM/TCJ5/4. The spreadsheet format will show the organization, name, office symbol,
commercial telephone number, Defense Switched Network (DSN) number, and e-mail address of each
contact. The listing will identify action officer contacts and 0-6 or civilian equivalent approval authorities
for final coordination from each organization for each DTR part. We will update the lists semiannually or
more often, depending on the level of changes, and provide the revised lists by electronic means to the
USTRANSCOM/TCJ5/4-PT staff on request.
2.2.2.2 DTR Change Requests
We will maintain the standard change request format from DTR Part II, Chapter 201, and the other DTR
parts and the process in Web page format accessible only by the Service/Agency principals. To meet the
change submission requirements in DTR Part II, Chapter 201, the change request format on the Web will
include the DTR part, chapter, and paragraph; the change requested; the rationale; and the name,
organization, office symbol, telephone number, and e-mail address of the requester. We will forward any
requests received from anyone other than the official stakeholder points of contact (POCs) to those
official stakeholders for approval. We will post Service, Agency, and other approved change requests on
the DTR coordination Web page for viewing and comment by other stakeholders. We will also e-mail
proposed changes to working group members when requested to by USTRANSCOM/TCJ5/4-PT. All
change request submissions will be confirmed by an e-mail to the sender acknowledging receipt of the
change submission. Similarly, the TCJ5/4-PT principal for the individual parts of the DTR will be copied
on the e-mail to provide further visibility of change submissions.
We will continue our work to ensure the codes used in DTR-mandated transaction sets, such as TCMDs,
bills oflading, discrepancy reports, and manifests (e.g., commodity codes and status codes) are reviewed
for accuracy and currency and updated using the process we developed in conjunction with the
USTRANSCOM Corporate Data Office and the Transportation Reference Data Management (TRDM)
functions.
CSC has accelerated the process of updating the DTR Part II aerial and water port codes by
revising the DTR procedures to provide for clear direction and guidance to customers, including
linkage to the JCS Geographical Location (GEOLOC) process, so that all new aerial and water
port codes have the corresponding GEOLOC published coincidental with the insertion of the new
codes in TRDM.
For each part of the DTR, we will maintain a spreadsheet-based data record that catalogues change
requests and other inputs received from DTR stakeholders during the revision process. The spreadsheet
will detail the chapter and paragraph, the change requested, the organization and office symbol of the
requester, and the disposition of the change (accepted, modified, or rejected with rationale). These
spreadsheets will be submitted to the DTR part principals at least quarterly. In addition, for each change
to a chapter or appendix and whole DTR part change for both coordination and final publication, we will
provide change summaries that identify the DTR part, the chapter or appendix, the change (paragraph,
figure, or table), the nature of the change, and the change submitter or source. In addition, changes will
be identified in the text by yellow highlighting for changes submitted and pink highlighting for
items/areas that require review by the coordination principals to resolve incomplete or ambiguous text.
2.2.2.3 Web Page Maintenance

We have developed the essential knowledge of the USTRANSCOM Web/portal Cold Fusion, HomeSite,
Gatekeeper, and Studio software. To ensure continuity of operations, we will provide primary and
alternate Web page content development and maintenance capability, along with a problem resolution
instruction text. This will ensure the multiple Web pages we will develop will be in continuous operation
with current information. We will develop and maintain a USTRANSCOM DTR Web page for the
purpose of coordinating draft revisions of the parts of the DTR, as well as the final publications of each
revised part. This Web page will be separate from the Web page used to post final DTR publications that
is maintained by the USTRANSCOM portal team. Our personnel will obtain designation and training as
USTRANSCOM portal gatekeepers for this coordination Web page. We will provide certified Web page
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developer personnel to act as the DTR gatekeepers, as needed. We will work with the USTRANSCOM
portal team to post coordination information to the DTR coordination Web page. We will refine the
coordination Web page design for approval by USTRANSCOMlTCJ5/4 PT. We will work closely with
the portal's and public site's Web masters and gatekeepers to ensure the compliance of our Web site
efforts with applicable regulations, including USTRANSCOM Policy Directive 33-3, USTRANSCOM
Policy Directive 33-301, and the Limited Access page approval process. We are prepared to provide
samples of each of the Web pages for DTR publication, DTR draft coordination, and change submission.
We will continue to maintain the USTRANSCOM DTR coordination Web pages using the
USTRANSCOM Cold Fusion, HomeSite, Studio, and Gatekeeper software capabilities. The Web pages
will have controlled access limited to the Service- and Agency-designated coordination principals for
both Action Officer- and 0-6-level coordination.
We will provide quarterly draft publication updates in a format compatible with posting to the
USTRANSCOM draft DTR publication coordination Web site. The Web site will be designed to provide
visibility of all the proposed changes for all the COl principals, to minimize the chances for duplicate
submissions.
We will apply proven change management principles to institutionalize revised DTR policies and
procedures in the DOD distribution community. We will continue preparing draft public affairs news
releases summarizing the content of the change or revision and will provide notifications to the DOD
transportation and hazardous materials schools for incorporation in curriculum development and course
content.

2.3 Travel
The CSC Team proposes an initial travel funding amount of $4,248 for the planned trips in the base year
period. Performance under this PWS may require contractor travel within the United States and overseas.
We anticipate that the Government will reimburse travel expenses subject to the current Federal
Acquisition Regulation (FAR) and Joint Travel Regulation (JTR). We will coordinate all travel with the
primary or alternate COR prior to incurring any travel expenses. Invoices (along with the associated
receipts) will be used to support all travel reimbursement requests. We will not seek to reimburse local
travel and related expenses to the contractor for daily travel to or from work at Scott AFB. We estimate
the following trips to support the DTR work on an annual basis:

Location

Washington, D.C.

# Trips

3

# Days

4

2.4 Kickoff Meeting

We ensure effective communication as a key element of our execution process. Within the first week
after award, CSC will renew its partnership with the DTR principals and establish the future direction and
goals for the DTR publications improvement process through a kickoff meeting. CSC understands that
the purpose of the kickoff meeting and other meetings is to provide an effective flow of information
between CSC and the Government to ensure successful completions of the tasks associated with this
contract. We will initiate the work for the task by meeting with the Government representatives. This
meeting will ensure a common understanding of the scope of work to be performed, Government
requirements, expectations, the deliverables to be produced, the proposed metrics to be captured, the
project organization and approach, and any issues or assumptions related to the task. This kickoff
meeting is something CSC will plan for at the beginning of each option year renewal. It will provide
priorities and focus for the year.
3.0 DELIVERABLES

CSC will provide the deliverables specified in Paragraph 3 of the PWS in accordance with the stated
requirements on or before the required due dates.
4.0 SERVICE DELIVERY SUMMARY

CSC will meet all the Performance Objectives and Performance Thresholds as specified in Paragraph 4 of
the PWS. Our Team will focus its efforts to ensure full compliance with all of the Performance Threshold
parameters. We will provide each product defined in the PWS at the prescribed reliability level. We will
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meet the intent of the performance thresholds for PWS Paragraph 2.1.1 by providing invoice data by the
10th of the month, with final billing within 30 days of the work being completed.
5.0 GOVERNMENT FURNISHED EQUIPMENT (GFE)/GOVERNMENT FURNISHED

INFORMA nON (GFI)
CSC will comply with all the GFE/GFI requirements specified in the PWS. At this time, the CSC Team
knows of no Government resources required for the performance of this Task Order that are not spelled
out in the PWS. Should such a requirement later become known, the CSC senior functional analysts will
identify the required resources to USTRANSCOMlTCJ5. In addition to the facilities, supplies,
information, and services listed in the PWS, the CSC senior functional analysts will require office space
in a Government facility. Government property transferred to CSC for performance of this Task Order
will be controlled and managed within the CSC property control system until its return to the
Government.

6.0 GERNERAL INFORMA nON
CSC will comply with all the requirements in PWS paragraphs 6 through 6.6.2.
6.1 Scope of Work
Work will be accomplished in accordance with the terms and conditions of the referenced contract, the
PWS/Task Order, the approved technical and cost proposal, attachments, and all amendments.
Performance reviews will be accomplished in accordance with PWS requirements.
6.2 Quality Assurance
Providing top-quality products and services is paramount in our technical approach. CSC's Fairview
Heights organization obtained Software Engineering Institute (SEI) Capability Maturity Model (CMM)
Level 3 certification in October 1999 and, in September 2006, received CMM Integration (CMMI) Level
3 certification. These independently reviewed and certified processes will be part of the quality control
and program management implemented for all A&AS task orders.
CSC and the members of our team have supported some of your most important programs and systems
for many years, and you know the quality of our work. The USTRANSCOM architecture CSC developed
and maintains has repeatedly earned recognition and honors for its quality, excellence, and leadership,
including the Federal Computer Week/E-Gov Digest Enterprise Architecture Excellence Award in 2004
and, most recently, the Operational Supply Chain Excellence Award sponsored by the Supply Chain
Council. USTRANSCOM also earned the Leadership in Government Transformation Award from the E-
Gov Institute in September 2006 for the enterprise architecture work CSC did in support of the expanded
Distribution Process Owner (DPO) mission.

CSC has an outstanding record of delivering projects and deliverables on time and within budget and
providing the best value and lowest risk to USTRANSCOM for DTR support. CSC's assistance with
answers and interpretations ofDTR policy and procedures receives continuous praise, with specific
attention on CSC's stakeholder engagement support. All of CSC's deliverables receive quality checks
from a technical editor and quality assurance manager. The reviews of CSC's performance have been
nothing but high marks, and USTRANSCOM can expect this same level of top-quality, excellent support
on this Task Order in the future.
6.3 Security Requirements

CSC has a long, local history of providing support for projects and systems that process and handle
sensitive information and materials. CSC will comply with all the security requirements, regulations, and
directives identified in the PWS and other security requirements in the contract. CSC will comply with
the Defense Document Form (DD254), Contract Security Classification Specification, attached to the
contract; the contractor requirements in the National Industrial Security Program Operating Manual
(DOD 5220.22-M); and the Air Force Federal Acquisition Regulation (AFFAR) Subpart 5352.204-9000,
Notification of Government Security Activity and Visitor Group Agreements.

As a matter of company policy, CSC provides company identification badges to all of its employees
worldwide. The CSC badges include the employee's name, the employee's photo, and the CSC company
name and logo. All CSC employees assigned to this Task Order will wear their CSC badges while on
duty at Scott AFB and other such locations. Individuals assigned will obtain the required
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USTRANSCOM security badges for authorized access. CSC personnel will always wear a contractor-
furnished identification badge and the provided USTRANSCOM security badges on their outer clothing,
on the front of the body, between the neck and the waist, and the badges will be visible at all times.
CSC will notify local security personnel of contract start at each installation and provide the required
information. All CSC personnel working on this contract will hold at least a SECRET-level security
clearance. To expedite the processing of personnel security clearances, we have established our own fully
certified security administrator at CSC Fairview Heights. Local attention and expertise serves to
minimize the effort in obtaining a National Agency Check for all CSC personnel requiring a security
clearance.
6.4 Period of Performance

CSC is prepared to meet all the requirements of the Task Order for the base year period (1 October 2007
through 30 September 2008) and the 4 option years (1 October 2008 through 30 September 2009, 1
October 2009 through 30 September 2010, 1 October 2010 through 30 September 2011, and 1 October
2011 through 30 September 2012).
6.5 Follow-on Contract
In the event the follow-on contract to this Task Order is awarded to other than CSC, we will ensure an
orderly transition and minimize any impact on the operation. CSC will provide a comprehensive
transition plan not later than (NLT) the follow-on contract pre-performance conference for acceptance by
the Contracting Officer. The transition plan will outline our actions to assist and coordinate with the
Government and the successor contractor in the changeover of all functions on the contract performance
start date. We will coordinate the transition schedule with all the affected activities and minimize any
adverse impact on the mission. CSC will provide sufficient numbers of personnel to conduct a joint
inventory of all GFE, Government-provided facility space, publications, accounts, and records with the
successor contractor and Government representative to ensure inventories/accounts are accurate and
complete. CSC will ensure shortages, equipment condition issues, and other contract requirement issues
are rectified in a time frame agreeable to the Government prior to relinquishing GFE accounts to the
Government.
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A&AS GE:\ERIC RESUi\ut- PROGRAi\lMA:\AGER

Labor Category: 01 Program Manager (PM)

Education/ Bachelor's Degree (Master's preferred) in Business or a relevant disciplineEquivalency:

Experience: 15-years of experience in the field of work.

Special Skills Needed: 5 years experience as a PM or Project Management Professional (PMP) certification

Lab Cat Description: Serves as the contractor's single contract manager and shall be the contractor's authorized
interface with the Government Contracting Officer (CO), Government management personnel
and customer agency representatives. Responsible for formulating and enforcing work
standards, assigning contractor schedules, reviewing work discrepancies, supervising
contractor personnel and communicating policies, purposes, and goals of the organization to
subordinates. The Proqram Manaqer is responsible for overall contract performance.

Essential Experience/Knowledge Required:
The PM will have a thorough understanding of and extensive in-depth experience with program
management principles, methods, and tools. The PM will be very knowledgeable of the processes and
techniques endorsed by the Project Management Institute (PMI) in its Project Management Body of
Knowledge (PMBOK).
The PM must be able to understand and implement the USTRANScOM project life cycle as it applies to
all DPO efforts. The PM must have the capability of doing the same for those USTRANScOM projects
identified for planning or implementation. The PM must have comprehensive understanding of, and
experience with, requirements management, project charter and definition, work breakdown and
scheduling, financial status, and milestone achievement and overall progress reporting.
The PM must possess an understanding of federal and defense regulations as they apply to DOD
contracting, including contracts, subcontracts, and financial policies and regulations.
The PM must possess very strong interpersonal, oral, written, presentation, facilitation, and negotiation
skills and must be able to effectively communicate with military, civilian, and contractor personnel at all
levels.
The PM must have working knowledge of USTRANS COM's mission, roles, and responsibilities. The
PM must understand the DOD distribution processes and be familiar with USTRANScOM planning and
operations. The individual must be familiar with the USTRANScOM EA and ensure the projects
generated as part of the DPO Integration effort are compliant with the EA.
The PM must have a basic understanding of the use of metrics to measure performance and the approach
to defining metrics, the collection of necessary data, and the application of the data to the performance
measurement process. The PM must be familiar with and be able to use a Project Management
Information System (PMIS).
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Labor Category: 03 Senior Functional Analyst

Education/ Bachelor's Degree (Master's preferred) in Business or a relevant disciplineEquivalency:

Experience: 10 years of experience in the field of work.

Special Skills Needed: 5 years providing functional support to USTRANSCOM or related DOD support functions.

Lab Cat Description: Analyze user needs to determine functional and cross-functional requirements. Performs
functional allocation to identify required tasks and their inter-relationships. Identifies resources
required for each task. Provides daily supervision and direction to support staff.

Essential Experience/Knowledge Required:
The Senior Functional Analyst will have an extensive knowledge of, and experience with, the DTS and
USTRANScOM operations. The Senior Functional Analyst will have an extensive knowledge of DTS
applications required for performing transportation and transportation-related requirements. The
candidate must have an understanding of the concepts and goals of USTRANS COM's transformation to
its Distribution Process Owner role. The candidate will have an understanding of functional user
requirements and how to turn this knowledge into future strategies to ensure user needs are met.
The Senior Functional Analyst will have experience with business processes and qualitative and
quantitative measurement. The Senior Functional Analyst will have a current understanding of
deployment and distribution policies and procedures and a working knowledge of using this data to
analyze and assess global and regional distribution.
The Senior Functional Analyst will have good analytical, interpersonal, written, and oral skills and be
comfortable dealing with military, civilian, and contractor personnel at the middle management level.
The Senior Functional Analyst will understand the basic elements of the requirements management
process, from definition through fulfillment. The Senior Functional Analyst will have knowledge of the
gap analysis process at both the "As-Is" and the "To-Be" levels and will be able to assist analysts using a
defined process to determine the existing gaps, the requirements for closing those gaps, and a means to
measure the progress of the transition/transformation.
The Senior Functional Analyst will have knowledge of data research, analysis and assessment of data, and
presentation of data metrics techniques. The Senior Functional Analyst will understand the processes
used to evaluate and identify evolving needs for data metrics and the use of functional knowledge to meet
the varied requirements for data metrics.
The Senior Functional Analyst must have a basic understanding of the use of metrics to measure
performance and the approach to defining metrics, the collection of necessary data, and the application of
the data to the performance measurement process.
The Senior Functional Analyst will have knowledge of and experience with the DTR, operational DTR
update processes, coordination and communication with internal and external organizations and agencies,
staffing actions, and DTR support tasks and requirements.
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PROPOSED POSITION: 03 Senior Functional Analyst
Experience Summary: 35 years General, 21 years Specialized (10 years required)

Labor Category Description: Analyze user needs to determine functional and cross-functional
requirements. Perform functional allocation to identify required tasks and their inter-relationships.
Identifies resources required for each task. Provide daily supervision and direction to support staff.

Qualifications: This CSC staff member has 21 years of specialized experience in developing and
implementing Defense Transportation policies, procedures, and processes for functional process
improvement for transportation-related business processes, including analysis using operational/business
architecture development, business process mapping, narrative building, actual transportation execution,
and IDEF modeling techniques. This individual has over 13 years as a project manager dealing with
project ranging from $250,000 to $10 million a year. This individual has over 35 years of experience in
deployment/redeployment transportation and command and control activities, analysis, modeling,
planning, and transportation management systems.
PRESENT POSITION: Computer Sciences Corporation, Defense Group, Member Advisory

Staff (December 1993 to Present)
Duties/Responsibilities: This staff member is currently directing the CSC support for methodology and
high-level concepts for the DOD Transportation, Distribution and Deployment effort involving
Operational and Enterprise Architecture development, business process improvement, and in-transit
visibility (ITV). The specifics involved are streamlining the Defense Transportation System, Wartime
Baseline, and Sustainment Baseline, including the structuring of the Fusion Center, an outgrowth of the
Deployment and Distribution Operations Center and the previous Joint Mobility Control Group (JMCG)
improvements, the DTS Operational Architecture, the Joint Deployment Operational Architecture, and
support to USTRANSCOM Strategic Distribution. Experience includes being responsible for functional
process improvement actions supporting USTRANSCOM Joint Transportation Corporation Information
Management (CIM) Center (JTCC). Activities include:
>- Augmenting the Peacetime Baseline creation; the Defense Transportation Regulation (DTR)

management; and Unit DeploymentlRedeployment and Reception, Staging, Onward Movement, and
Integration (RSO&I) and supplies direct expertise to the JTCC and these subjects.

>- Providing direction and guidance and contractor responsibility for validating and establishing
functional requirements for migrating and integrating Worldwide Military Command and Control
System (WWMCCS) legacy systems to the new DOD Command, Control, Communications, and
Computers (C4) System, the Global Command and Control System (GCCS).

>- Providing deployment and transportation (surface and air) and procedures expertise. This included
establishing information and data flow to support C2 operations for GCCS transportation and
deployment requirements.

>- Providing functional expertise for GTN prototype support for system management and data systems
integration for GDSS, the Passenger Reservation and Manifesting System (PRAMS), the Consolidated
Aerial Port System (CAPS), and the Aerial Port Documentation and Management System, Phase III
(ADAM III). This includes providing concept support for incorporating the GTN prototype into the
C4 System support as GCCS transportation.

As a Joint Operation Planning and Execution System Network and Site Functional Database Manager at
H.Q. USTRANSCOM with the u.S. Air Force (March 1990 to January 1994), this individual was the
primary representative for Joint Operations Planning and Execution System (JOPES) functional
requirements supporting USTRANSCOM. Activities included:
> Designing and implementing "Quick Fix" software releases, modifications, enhancements, and new

functionality supporting DESERT SHIELD/STORM, both for Global Transportation Network (GTN)
and JOPES.

> Authoring the Concept of Operations for JOPES Version 3.5 covering the Transportation Component
Command (TCC) Interface. He was the primary USTRANSCOM representative for the JOPES users'
group supporting Version 3.6 Scheduling and Movements (S&M).

> Developing functional systems analysis for JOPES/GTN incident reports.
> Writing and implementing policies and procedures for interfacing JOPES and Military Standard

Transportation and Movement Procedures (MILST AMP).
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>- Developing and implementing management procedures to ensure the sharing of data among major
systems, such as GDSS, JOPES, GTN, the PRAMS, and CAPS.

As a Special Assignment Airlift Mission Requirements Division Chief, H.Q. Military Airlift Command,
with the U.S. Air Force (December 1986 to March 1990), this individual managed transportation
request for one-third ofDOD airlift, exceeding $350 million annually. Activities included:
>- Developing Multi-Level Security functional requirements for GDSS and a primary functional

representative for transportation inputs to GDSS development.
>- As an expert in satisfying DOD multi-modal requirements, this individual was responsible for

developing and implementing policies and procedures for contingency and peacetime airlift during and
supporting deployment and redeployment of force movements.

> Writing regulations covering Special Assignment Airlift Mission movements, including requests,
management, and billing.

As a Plans Officer, Wing Combat Plans and Exercises, Executive Officer, C-141 Instructor pilot and
Current Operations Officer with the U.S. Air Force (September 1983 to December 1986), this
individual's activities included:
> Developing and publishing contingency, general war, and special plans. This person trained senior

officers for Wing Crisis Action Team actions. This included developing individual lesson plans
covering wing and number air force crisis response actions.

> Procuring and overseeing the installation of the Air Force's first flight-line security video system to
enhance wing-level C2 operations.

> Developing and executing squadron manning and mission support activities during two Operational
Readiness Inspections (ORIs) and the invasion of Grenada in response to higher headquarters taskings.

Prior to these positions, this individual functioned as a C-141 pilot, T-37 pilot, and Squadron Scheduler
for all local and training missions and in numerous other positions relating to flying responsibilities
within the Military Airlift Command (MAC, now call AMC) and the Air Training Command (ATC) (now
called the Air Force Education and Training Command [AETC]) (November 1974 to September 1983).
EDUCATION:
A.W.C., Air War College, Air Force Maxwell A.F.B., 1988
M.B.A., Master in Business Administration, Golden Gate University, 1985
N.S.M., National Security Management, Department of Defense
A.C.S.C, Air Command Staff College, Air Force Maxwell A.F.B., 1983
S.O.S, Squadron Officers School, Air Force Maxwell A.F.B., 1979
B.S., History, University of Idaho
SECURITY CLEARANCE: TOP SECRET; 2004.
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PROPOSED POSITION: 03 Senior Functional Analyst
Experience Summary: 32 years General, 14 years Specialized (10 years required)

Labor Category Description: Analyze user needs to determine functional and cross-functional
requirements. Performs functional allocation to identify required tasks and their inter-relationships.
Identifies resources required for each task. Provides daily supervision and direction to support staff.

Qualifications: This CSC staff member has 7 years of specialized experience in DTR development and
maintenance, including Web-based publication processes. This individual has 14 years specialized
experience in passenger and cargo airlift terminal operations and air and surface traffic management
functions. This individual has extensive experience in the development of operational architectures,
including the DTS/EA and the Joint Deployment and Distribution Architectures. This individual
developed the performance measurement and management system for the AMC performance
measures/metrics reporting processes for air transportation passenger, cargo, and traffic management, to
include the financial metrics for the Airlift Service Industrial Fund transportation-related financial
performance indicators. This individual developed the annual requirements for commercial passenger
and cargo commercial airlift augmentation contracts. This staff member has 32 years experience in
transportation and logistics operations and analysis at all levels, including unit deployment,
Transportation Officer (T.O.) and depot functions/activities, and transportation programming and budget
analysis processes. He managed exercise, contingency, and wartime transportation operations using
GDSS for unit moves of personnel and equipment.
PRESENT POSITION: Computer Sciences Corporation, Defense Group, Member of the

Advisory, Staff/Senior Functional Analyst (July 1995 to Present)
Duties/Responsibilities: This staff member is the Lead Technical Analyst for the DTR development and
maintenance. This individual's responsibilities are:
,. DTR process in support of USTRANS COM. Produced the revisions to Parts I through VII of the DTR

using workgroups to define and refine changes and the latest publication technologies to produce the
final publication in Web-based, CD-ROM, and paper media.

,. Updating the DTR part under revision, building final coordination packages for review by Service and
Agency principals, and providing publication ready copies in multiple media including paper and CD-
ROM.

>- Providing publication ready copies in PDF and ZIP formats for insertion in the USTRANSCOM J4
DTR Web site.

,. Developing a comprehensive library of acronyms and DaD and Service-specific forms for integration
into revised DTR parts.

>- Developing a comprehensive business process for emergency changes to the DTR.
>- Providing the linkage between the architecture processes and the DTR to assess impacts on the DTR

and to have the DTR procedures linked to the architectures.
>- Functioning as the Lead Analyst and Facilitator for the USTRANSCOM Joint Transportation

Corporation Information Management (CIM) Center (JTCC) effort to streamline the peacetime cargo
and passenger transportation movement processes of the DaD by identifying process streamlining and
functional process improvement initiatives.

>- Developing the strategy for workgroup task accomplishment, to include schedules and handouts.
>- Designing the final report and briefing structure prepared by the workgroup(s).
>- Functioning as the lead technical transportation analyst/facilitator to map and describe the "As-Is" and

'To-Be" Peacetime Cargo Movement Baseline processes of the DaD.
>- Conducting 21 workgroups offsite and at Scott AFB to convert and validate the prototype documents

into 62 Service/Agency-specific maps/documents, to include a final set of 52 recommended "To-Be"
Functional Process Improvement (FPI) initiatives for input into the DTS Pilot Program.

,. Using activity and data modeling to develop modem business methods by identifying best practices
and creating and assessing performance measurements.

,. Providing group facilitation, interviewing, training, and additional forms of knowledge transfer.
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;. Using CANVAS software and methods to perform process mapping, he developed, updated, and
validated maps and using Technical Workgroup Facilitation he conducted workgroup efforts to refine
and validate maps and supporting documents, to include development of FPI opportunities.

This individual's technical traffic management/transportation expertise in the DOD facilitated/guided the
discussions of the workgroup(s) participants from the DOD.
As a Project Manager and Senior Analyst with Stanley Associates, Inc. (May 1994 to July 1995), this
individual was the Principal Analyst and Test Manager for quality assurance testing of the multi-year
development of the AMC Commercial Reservation System Gateway (CRSG) system development effort.
Responsibilities included:
>- Constructing the Independent Validation and Verification (IV &V) test plan, test event schedules, and

test verification matrices
>- Conducting the IV &V testing of the CRSG system in both the Beta and operational test environments
;. Supervising the establishment ofInitial Operational Capability (IOC) at three Air Force bases.
As a Logistics and Transportation Analyst with Management Resources Inc. (August 1992 to April
1994), this individual's responsibilities were:
;. Developing technical proposals for system development, process analysis, and GTN training
>- Structuring complex proposals in minimum time with superior results
>- Researching computer-based airline reservation systems to establish a baseline model business case to

define the "as-is" case prior to undertaking functional analysis to define the "to-be" case
>- Developing prototype technical assessments for future training system in a computer-based training

environment.

As Director, Passenger and Traffic Management and Director, Aerial Port Operations HQ Military
Airlift Command (MAC) (now Air Mobility Command) (May 1985 to August 1992), this individual's
responsibilities were:
>- Planning and directing worldwide passenger and cargo terminal operations and traffic management

functions.
>- Developing the performance measurement and management system for the command metrics in the air

transportation passenger, cargo, and traffic management, to include the financial metrics for the Airlift
Service Industrial Fund transportation-related financial performance indicators.

>- Operations of the Passenger Reservation Centers and the Passenger Reservation and Manifesting
System (PRAMS) and the Passenger Automated Check-in System (PACS).

);> Reengineering operating processes using focus groups, process analyses, and customer alignment
studies and survey techniques for cargo, passenger, and household goods and hazardous and
critical/security material movements.

);> Managing exercise, contingency, and wartime transportation operations using GDSS for unit moves of
personnel and equipment.

As a Directorate of Transportation, Chief, Traffic Management Division and Financial Programs Manager
with HQ USAF, DCS Logistics (June 1980 to April 1985), this individual's responsibilities included:
>- Managing policy, plans, and programs for Air Force-wide passenger, household goods, and cargo

movement

>- Providing guidance and policy for household goods and passenger movements entitlements, hazardous
cargo movement by air in accordance with the Air Transport Association (AT A)lUnited
Nations/International Air Transport Association (IAT A) regulations and procedures; ocean container
movement; military and commercial passenger reservations and movement; DOD cargo, and
aeromedical evacuation

);> Developing budget estimates, presentations, and exhibits supporting passenger, household goods and
cargo movements by Air Force operating units, depots, and contractors.
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As a Director, Logistics Plans and Analysis, and Director of Transportation with Air Force Logistics
Management Center (now Agency) (June 1976 to May 1980), this individual's responsibilities were:
>- Managing, workflow, and tracking of logistics projects and initiatives using automated project

management tools
>- Supporting the HQ USAF Logistics Board of Advisors meetings with logistics initiatives/projects

briefings
>- Building the organization multiyear budget and briefed it at HQ USAF, as well as building project

test/prototype planning methods
,. Developing improved decision tools and processes for motor vehicle buys versus lease decision

making, warranted handtool acquisition program, and terminal throughput calculation methods.
Various Air Force Assignments, Logistics and Transportation (June 1963 to May 1976), included
Transportation Controller in missile wing command center; Vehicle Operations Officer; Traffic
Management Officer; Vehicle Maintenance Officer; Logistics PlanslMobility Officer; Transportation
Squadron Commander at base level; Instructor, Basic and Staff Transportation Officers Courses; Advisor,
Vietnamese Air Force; Chief, Tactical Operations, Aerial Port Group; and Chief, Resources Inspection
Division.
EDUCATION:
M.B.A., Business Logistics and Transportation, University of Tennessee, 1972
B.S., Marketing, Boston College, 1963
USAF Senior Transportation Officer Executive Development Course, School of Systems and Logistics,

AF Institute of Technology, 1986
Air War College, Air University, 1980 (Distinguished Graduate)
Air Command and Staff College, Air University, 1976
National Security Management/Industrial College of the Armed Forces, National Defense University,

1974
Squadron Officers School, Air University, 1970 (Distinguished Graduate)
SECURITY CLEARANCE: SECRET; 2005.
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PROPOSED POSITION: 03 Senior Functional Analyst
Experience Summary: 27 years General, 14 years Specialized (10 years required)

Labor Category Description: Analyze user needs to determine functional and cross-functional
requirements. Performs functional allocation to identify required tasks and their inter-relationships.
Identifies resources required for each task. Provides daily supervision and direction to support staff.

Qualifications: This staff member has seven years of specialized experience in Defense Transportation
Regulation (DTR) development and maintenance including Web-based publication processes. This
individual has extensive skills and knowledge of the JCS, the Services, Agencies, Unified and Combatant
Commands, federal agencies (e.g., U.S. DOT, Customs and Border Protection [CBP] and Immigration
and Customs Enforcement [ICE], and the Department of Homeland Security [DHS] Transportation
Security Administration [TSA]), and transportation industry and associations as sources of procedural and
technical information to support DTR development and maintenance activities.
This staff member has extensive skills in the development of "As-Is" and "To-Be" process maps, notes,
and supporting narratives for base-level and unit deployment transportation requirements management
and movements within the DTS. This individual has mapped the full range of USTRANS COM-related
core cargo and passenger movement "As-Is" and "To-Be" transportation functional processes for the
Services and DLA. This person uses the CANVAS 3.5.1 mapping tool software to portray the maps with
accompanying notes and narratives in MS Word. This individual provided real-time map revisions to the
workgroup sessions. This individual developed exhibits for the final report and technical documents such
as the IDEFO model of the DaD cargo movement processes.
PRESENT POSITION: Computer Sciences Corporation, Defense Group, Senior Functional

Analyst (May 1995 to Present)
Duties/Responsibilities: This staff member is currently assigned to the development and production of
DTR updates and revisions to include technical preparation of draft and final versions for coordination
and publication. This individual's activities include:
> Developing "As-Is" and "To-Be" process maps, notes and supporting narratives for the Peacetime

Cargo Movement Process Baselining effort. To support that effort, this individual mapped 51
individual core cargo movement functional processes for the Services and DLA.

> Using CANVAS 3.5.1 mapping tool software to portray the maps developed in the Services and DLA
workgroups with accompanying notes and narratives in MS WORD 6.0.

> Providing real-time map revisions to the workgroup sessions.
> Editing and assembling exhibits for the final report deliverable and supporting production of interim

and draft reports and technical documents, such as the IDEFO model of the DaD cargo movement
process related to the DaD Enterprise Model.

> Analyzing user needs to determine functional and cross-functional requirements.
> Performing functional allocations to identify required tasks and their interrelationships and identifies

resources required for each task.
> Providing daily supervision and direction to support staff.
> Producing the revisions to Parts I through VI of the DTR in conjunction with workgroups to define and

refine changes and the latest publication technologies to produce the final publication in Web-based,
CD-ROM, and paper media.

As a Technical Specialist Senior/Documentation with CSC (October 1989 to April 1995), this individual
was assigned as Senior Technical Specialist to the DISA JaPES Support Contract. Responsibilities
included:
> Developing, validating, and verifying, in addition to researching, writing, staffing, editing, and

updating, user documentation, Computer Aided Instruction (CAI) programs, software test plans,
training documents, and technical manuals in support of major software development efforts for the
United States Transportation Command (USTRANSCOM) Global Transportation Network (GTN)
contract, the DISA Joint Operation Planning and Execution System (JaPES) contract, and JCS
publication requirements.
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I;- Researching, validating, and documenting changes for Version I through Version 3.3.4 revisions to the
JDS Users Manuals.

I;- Developing subsystem Test Plans for Versions 4 and 5.
I;- Completing the JaPES Transition Training Users course.
I;- Redesigning and developing the JDS/JOPES Users Manuals and GTN User and Training Manuals .
." Analyzing user needs to determine functional requirements in order to provide user-friendly, up-to-

date, accurate, and comprehensive documents for all system users.
);> Maintaining and updating IDS/JaPES Users Manuals and GTN User and Training Manuals for new

version releases and ensures technical and functional accuracy of documentation with standard design,
layout, and format criteria.

);> Testing system software to ensure functional usability.
);> Developing, coordinating, and maintaining subsystem test plans.
);> Developing customer requirements through direct consultation and supervises staff efforts of

functional writers and word processing personnel for product development.
." Reviewing, validating, researching, and updating 10 Users Manuals for JaPES Version 3.3.3 and the

TCC Interfaces release.
During Military Service (July 1953 to February 1982), this individual acquired over 20 years
transportation/logistics operational and planning experience at the unified command, Major Command
(MAJCOM), and United States Air Force base levels. Duties included working with the Joint Operation
Planning System (JOPS), Worldwide Military Command and Control System (WWMCCS), and related
automated transportation systems as a member of the HQ MAC DCS Air Transportation staff and the
MAC Crisis Action Team (CAT). This individual has experience in all phases of transportation
management to include Air, Sea, Trucking, Commercial, and Rail. Experience was gained on the
Honeywell, IBM PC and compatibles, MS DOS and WIS Workstation (WWS) operating systems. This
individual was a key member of the team tasked to design, review, and update the JaPES and GTN User
Manual documentation set.
EDUCATION:
M.S., Business Administration - Transportation Management, University of Tennessee, 1968
B.S., Business Administration - Transportation Management, University of Tennessee, 1962
SECURITY CLEARANCE: SECRET; 2006.
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A&AS GENERIC RESUME - ADMINISTRATIVE SPECIALIST

Labor Category:

Education/
Equivalency:

Experience:

Special Skills Needed:

Lab Cat Description:

3 years of experience in the appropriate area is preferred.
General administrative background in document publishing and office automation software

roducts. Familiari with 000 milita documentation standards.
Provides general purpose administrative and clerical support for project tasks. May include
secretarial, word rocessin , ra hies, deskto ublishin, editin ,and coordination.

Essential Experience/Knowledge Required:
The Administrative Specialist will directly support the Program Manager or Project Manager by
maintaining personnel and other files, preparing correspondence, and scheduling and coordinating travel.
This individual assists in the preparation and presentation of graphics and supports the development of
contract deliverables and reports by developing and updating graphic presentations and documents to
improve the quality and enhance the usability of these documents. The Administrative Specialist assists
with integrating the graphics generated with automated tools and the deliverable documents. Additional
responsibilities can entail processing shipments from the office, managing all the received resumes in a
timely and efficient manner, maintaining the master resume log, and providing other general support
functions.
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A&AS GE~ERIC RESUI\IE - TECH~ICAL WRITER

Labor Category:

Education/
Equivalency:

Experience: 3 years of related experience
Technical document writing and editing skills. Familiarity with technical document development
and editin tools, to include standard cor orate and milita s Ie uides.
Assists in collecting and organizing information for the preparation of user manuals, training
materials, installation guides, proposals, and other reports. Edits functional descriptions,
system specifications, user manuals, special reports, and any other customer deliverables and
documents. Assists in performing financial and administrative functions. Must demonstrate the
abili to work inde endentl or under onl under eneral direction.

Essential Experience/Knowledge Required:
The Technical Writer assists in collecting and organizing the information required for the preparation of
users' manuals, training materials, installation guides, proposals, and reports. This individual provides
and edits functional descriptions, system specifications, users' manuals, special reports, or any other
customer deliverables and documents. This individual provides technical writing and editorial services on
technical documents and proposals, while ensuring all the documents meet high standards of clarity,
consistency, grammar, and punctuation. This individual assists in collecting and organizing the
information required for the preparation of all the documentation related to the project and ensures the
assigned documents conform to the required specifications. This individual maintains a close liaison with
information sources, other writers, and quality assurance personnel to resolve publications issues;
monitors the deliverable schedules; and coordinates organizational, interpersonal, and comprehension
skills to support the Technical Data Management Department.
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Acronym
A&AS
AES
AFFAR
AIT
C2IPS
CAPS
CAT
CBP
CENTCOM
CIM
CMM
CMMI
CMOS
CO
COCOM
CO!
COR
COTS
CPA
CRSG
CSC
DAU
DHS
DIS
DISA
DLA
DMEID
DOD
DOT
DPO
DSS
DTR
FAR
FPI
GATES
GDSS 2
GEOLOC
GFE
GFI
GFM
GSA
GTN
IBS
ICE
IOC

USTRANSCOM DTR SUPPORT PROPOSAL
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Definition
Advisory and Assistance Services
Automated Export System
Air Force Federal Acquisition Regulation
Automated Identification Technology
Command and Control Information Processing System
Consolidated Aerial Port System
Crisis Action Team
Customs and Border Protection
Central Command
Corporation Information Management
Capability Maturity Model
CMM Integration
Cargo Movement Operations System
Contracting Officer
Combatant Command
Community of Interest
Contracting Officer's Representative
Commercial Off-The Shelf
Customs Process Automation
Commercial Reservation System Gateway
Computer Sciences Corporation
Defense Acquisition University
Department of Homeland Security
Discrepancy Identification System
Defense Information Systems Agency
Defense Logistics Agency
Defense Mission Engineering Integration Division
Department of Defense
Department of Transportation
Distribution Process Owner
Distribution Standard System
Defense Transportation Regulation
Federal Acquisition Regulation
Functional Process Improvement
Global Air Transportation Execution System
Global Decision Support System 2
Geographical Location
Government Furnished Equipment
Government Furnished Information
Global Freight Management System
General Services Administration
Global Transportation Network
Integrated Booking System
Immigration and Customs Enforcement
Initial Operational Capability
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Acronym
IPR
ITV
IV&V
JCIDS
JCS
JDDA
JDIS
JFCOM
JMCG
JOPES
JOPS
JP
JS
JTCC
JTR
NLT
OCONUS
OPR
PACS
PDF
PM
PMBOK
PMI
PMIS
PMP
PRAMS
PWS
RDM
RFID
RFTOP
RSO&I
S&M
SDDC
SEI
SME
TC-AIMS II
TCC
TCJ5/4
TCMD
TCN
TMDS
TRDM
TSA
USTRANSCOM
WPS
WWMCCS
WWS

USTRANSCOM DTR SUPPORT PROPOSAL
VOLUME I - MANAGEMENT AND TECHNICAL

,.,.,...." ..
Definition
In-Process Review
In-Transit Visibility
Independent Validation and Verification
Joint Capability Integration and Development System
Joint Chiefs of Staff
Joint Deployment and Distribution Architecture
Joint Defense Integrated Solutions
Joint Forces Command
Joint Mobility Control Group
Joint Operations Planning and Execution System
Joint Operation Planning System
Joint Publication
Joint Staff
Joint Transportation CIM Center
Joint Travel Regulation
Not Later Than
Outside the Continental United States
Office of Primary Responsibility
Passenger Automated Check-in System
Portable Document Format
Program Manager
Project Management Body of Knowledge
Project Management Institute
Project Management Information System
Project Management Professional
Passenger Reservation and Manifesting System
Performance Work Statement
Reference Data Management
Radio Frequency Identification
Request for Task Order Proposal
Reception, Staging, Onward Movement, and Integration
Scheduling and Movements
Military Surface Deployment and Distribution Command
Software Engineering Institute
Subject Matter Expert
Transportation Coordinator's Automated Information for Movements System II
Transportation Component Command
Strategy, Policy, Programs and Logistics Directorate
Transportation Control and Movement Document
Transportation Control Number
Table Management Distribution System
Transportation Reference Data Management
Transportation Security Administration
United States Transportation Command
Water Port System
Worldwide Military Command and Control System
WIS Workstation
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REQUEST FOR TASK ORDER PROPOSAL HTC711-7-Q-0095

CLIN Structure and Invoicing Procedures

CLIN Structure
(Contractor shall fill out the Unit Price and Extended Amount)

Defense Transportation Regulation (DTR) Support
Base Year - 01 Oct 07 through 30 Sep 08

CLINNumber Quantity Unit Unit Price Extended
Amount

CLIN 0001
The contractor shall provide
functional support for the 12 Months $36,190.71 $434,288.52
maintenance of the DTR IAW the
PWS
CLIN 0002
Travel IAW PWS para. 2.4 1 LOT $4,612.54 $4,612.54 NTE

Defense Transportation Regulation (DTR) Support
Option Year One - 01 Oct 08 through 30 Sep 09

CLINNumber Quantity Unit Unit Price Extended
Amount

CLIN 1001
The contractor shall provide 11 $37,158.00functional support for the 1 Months $37,161.75 $445,899.75
maintenance of the DTR IAW the
PWS
CLIN 1002
Travel IAW PWS para. 2.4 1 LOT $4750.92 $4,750.92 NTE

Defense Transportation Regulation (DTR) Support
Option Year Two - 01 Oct 09 through 30 Sep 10

CLINNumber Quantity Unit Unit Price Extended
Amount

CLIN 2001
The contractor shall provide

11 $38,311.90functional support for the Months $459,743.24
maintenance of the DTR IAW the 1 $38,312.34

PWS
CLIN 2002
Travel IAW PWS para. 2.4 1 LOT $4893.44 $4,893.44 NTE



Defense Transportation Regulation (DTR) Support
Option Year Three - 01 Oct 10 throu~ h 30 Sep 11

CLINNumber Quantity Unit Unit Price Extended
Amount

CLIN 3001
The contractor shall provide
functional support for the 12 Months $39,427.55 $473,130.61
maintenance of the DTR IAW the
PWS
CLIN 3002
Travel lAW PWS para. 2.4 1 LOT $5040.25 $5,040.25 NTE
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Defense Transportation Regulation (DTR) Support
Option Year Four - 01 Oct 11 through 30 Sep 12

CLINNumber Quantity Unit Unit Price Extended
Amount

CLIN 4001
The contractor shall provide 11 $40,250.90functional support for the 1 Months $40,251.28

$483,011.18
maintenance of the DTR lAW the
PWS
CLIN 4002
Travel lAW PWS para. 2.4 1 LOT $5191.45 $5,191.45 NTE
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INVOICING PROCEDURES - Submit electronic invoices monthly through Wide Area Work
Flow (WAWF-RA).

WIDE AREA WORKFLOW - RECEIPT AND ACCEPTANCE (WAWF-RA)
ELECTRONIC RECEIVING REPORT AND INVOICING INSTRUCTIONS

IN ACCORDANCE WITH DFARS 232.7003, USE OF ELECTRONIC PAYMENT REQUESTS IS
MANDATORY. USE OF WAWF WILL SPEED UP YOUR PAYMENT PROCESSING TIME AND
ALLOW YOU TO MONITOR YOUR PAYMENT STATUS ONLINE. THERE ARE NO CHARGES OR
FEES TO USE WAWF.

Requests for payments must be submitted electronically via the Internet through the Wide Area Workflow - Receipt
and Acceptance (WAWF-RA) system at https://wawf.eb.mil.

Questions concerning payment should be directed to the Defense Finance Accounting Services (DF AS) Limestone
at (800) 756-4571 or faxed to (866) 392-7971 or e-mailed to cco-af-vpis@dfas.mil. Please have your order number
and invoice number ready when contacting DF AS about payment status. You can also access payment information
using the DF AS myInvoice web site at https://myinvoice.csd.disa.mil//index.html

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR RECEIVING REPORTS,
INVOICES AND ADDITIONAL E-MAILS CORRECTLY THROUGH WA WF.

Invoice and Receiving Report (Cost
Voucher)

I 52939

I HTC711

I HTC711

I Stephanie.Mills@ustranscom.mil

I William.Rachal@ustranscom.mil

I Kathleen.Sneider@ustranscom.mil
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