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Section SF 1449 - CONTINUATlON SHEET 

ITEM NO SUPPLIESISERVlCES MAX UNIT UNIT PRICE 
QUANTIlY 

0001 1 Lot $14,628,168.00 
See Pricing Schedule I Estimated Volwne 
FFP 
(Two Year Base) 
In accordance with the Perfonnance Work Statement (PWS), Provide 
Transportation Service of repair and repair parts within and between OONUS and 
Canada and all origin and destination point as indicated in the Pricing Schedule 
(Anaclunent ]) that is posted seprately on MTMCwebsite. 

MAX 
NETAMT 

Funded Amount 

FOB: Destination 

ITEM NO SUPPLIES/SERVlCES MAX UNIT UNIT PRICE 
QUANTIlY 

0002 ) Lot 57,617,506.00 
OPTION See Pricing Schedule I Estimated Volume 

FFP 
( Option Year I) 
In accordance with the Perfonnance Work Statement (PWS). Provide 
Transportation Service of repair and repair parts within and between OONUS and 
Canada and all origin and destination point as indicated in the Pricing Schedule 
(Attachment 1) that is posted sepTately on MTMC website. 

MAX 
NETAMT 

Funded Amount 

FOB: Destination 

MAX AMOUNT 

S14,628,168.00 EST 

514,628,168.00 (EST.) 

SO.OO 

MAX AMOUNT 

$7,617,506.00 EST 

57,617,506.00 (EST.) 

$0.00 

http:57,617,506.00
http:7,617,506.00
http:514,628,168.00
http:S14,628,168.00
http:57,617,506.00
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ITEM NO SUPPUES/SERVlCES MAX UNIT UNIT PRlCE MAX AMOUNT 
QUANTITY 

0003 I Lot 57,844,695.00 $7,844,695.00 EST 
OPTION See Pricing Schedule f Estimated Volume 

FFP 

(Option Year 2) 

In accordance with the Performance Work Statement (PWS), Provide 

Transportation Service ofrepair and repair parts within and between CONUS and 

Canada and all origin and destination point as indicated in the Pricing Schedule 

(Attachment 1) that is posted seprately on MTMC website. 


MAX 57,844,695.00 (EST.) 
NETAMT 

Funded Amount $0.00 

FOB: Destination 

ITEM NO SUPPUES/SERVlCES MAX UNIT UNIT PRlCE MAX AMOUNT 
QUANT1TY 

0004 I Lot 58,098,421.00 58,098,421.00 EST 
omON See Pricing Schedule I Estimated Volume 

FFP 

(Option Year 3) 

In accordance with the Performance Work Statement (PWS), Provide 

Transportation Service ofrepair and repair parts within and between CONUS and 

Canada and aU origin and destination point as indicated in the Pricing Schedule 

(Attachment ]) that is posted seprately on MTMC website. 


MAX 58,098,421.00 (EST.) 
NETAMT 

Funded Amount $0.00 

FOB: Destination 

CLIN DELIVERYrrASK ORDER MINIMUMIMAXIMUM QUANTITY AND CLIN ORDER 
VALUE 

The minimum quantity and order value for the given Deliveryrrask Order issued for this CLIN 
shall not be less than the minimum quantity and order value stated in the following table. The 

http:58,098,421.00
http:58,098,421.00
http:58,098,421.00
http:57,844,695.00
http:7,844,695.00
http:57,844,695.00
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maximum quantity and order value for the given Deliverylfask Order issued for this CLIN shall 
not exceed the maximum quantity and order value stated in the following table. 

CLIN 
0001 

MINIMUM 
QUANTIlY 

MINIMUM 
AMOUNT 
$ 

MAXIMUM 
QUANTllY 

MAXIMUM 
AMOUNT 
$ 

0002 $ $ 

0003 $ $ 

0004 $ $ 

lNSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

ClIN 
0001 
0002 
0003 
0004 

INSPECT AT 
Destination 
Destination 
Destination 
Destination 

INSPECT BY 
Government 
Government 
Government 
Government 

ACCEPT AT 
Destination 
Destination 
Destination 
Destination 

ACCEPT BY 
Government 
Government 
Government 
Government 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTIlY SHIP TO ADDRESS UIC 

0001 POP IS-Ocr·2004 TO 
J4·0CT-2006 

N/A N/A 
FOB: Destination 

0002 POP IS-OCT-2006 TO 
O6-OCf-2007 

N/A N/A 
FOB: Destination 

0003 POP IS-OCT·200? TO 
14-OCT-2008 

N/A N/A 
FOB: Destination 

0004 POP IS-OCT·2008 TO 
14-0cr·2009 

N/A N/A 
FOB: Destination 

PWS 
PERFORMANCE WORK STATEMENt 

SPECIAL NOTES 
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1. Commodities offered in this solicitation may include the transporting of hazardous material (HAZMAT). The 
requirement to transport HAZMAT is "Not" mandatory Those carriers electing to transport HAZMAT in 
accordance with the terms and conditions of this solicitation should submit their HAZMAT Cl:rtification upon 
submission of their proposal. 

2. Accessorials may be added or changed by the Government in accordance with the Cbanges Clause. 

3. The Government reserves the right to incorporate additional quantities or additional points oforigin at a later date 
as required in support of the DLA mission. 

4. The guaranteed minimum to be ordered is established at 5% of the total base period ofperfonnance price. 

52.212-4 - CONTRACT TERMS AND CONDITIONS- COMMERCIAL ITEMS (FEB 2002) 

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those Items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that 
have been tendered for acceptance. The Govemment may require repair or replacement of nonconforming supplies 
or reperformance of nonconforming servtces.at no Increase In contract price. The Govemment must exercise its 
post-acceptance rights ­

(1) Within a reasonable time after the defect was discovered or should have been discovered; and 

(2) Before any substantial change occurs In the condition of the Item, unless the change Is due to the defect in the 
Item. 

(b) ASSignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency In accordance with the AsSignment of Claims Act (31 U.S.C.3727). However, when a third party makes 
payment (e.g., use of the Govemmentwlde commercial purchase card). the Contractor may not assign Its rights to 
receive payment under this contract. 

(c) Changes. Changes In the terms and conditions of this contract may be made only by written agreement of the 

parties. 


(d) Disputes. This contract is subject to the Contract Disputes Act of 1978. as amended (41 U.S.C. 601-613). Failure 
of the partles to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action 
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 
52.233·1, Disputes, which is Incorporated herein by reference. The Contractor shall proceed diligently with 
performance Of this contract. pending final resolution of any dispute arising under the contract. 

(e) Definitions. The clause at FAR 52.202·1, Definitions, is incorporated herein by reference. 

(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contrac:lor and without its fault or negligence such as, acts of God or the public 
enemy, acts of the Govemment in either Its sovereign or contractual capacity, fires. floods, epidemics, quarantine 
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the 
Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, 
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch. 
and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence. 

(g) Invoice. 

(1) The Contractor shall submit an original invoice and three copies (or electronic invoice. if authorized) to the 

address designated In the contract to receive invoices. An invoice must include ­

(i) Name and address of the Contractor; 

(iI) Invoice date and number; 

(iii) Contract number. contract line item number and. if applicable. the order number; 
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(Iv) Description, quantity, unit of measure, unit price and extended price of the Items delivered; 

(v) Shipping number and date of shipment, Including the bill of lading number and weight of 
shipment If shipped on Govemment bill of lading; 

(vi) Terms of any discount for prompt payment offered; 

(vii) Name and address of official to whom payment is to be sent; 

(viii) Name, title, and phone number of person to notify In event of defective Invoice; and 

(Ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the Invoice only if required 
elsewhere in this contract. 

(x) ElectroniC funds transfer (EFT) banking information. 

(A) The Contractor shall Include EFT banking information on the invoice only If required 
elsewhere In this contract. 

(8) If EFT banking information is not required to be on the Invoice, in order for the invoice 
to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the 
applicable solicitation provision, contract clause (e.g•• 52.232-33. Payment by Electronic Funds Transfer-Central 
Contractor Registration, or 52.232·34, Payment by Electronic Funds Transfer-Other Than Central Contractor 
Registration), or applicable agency procedures. 

(C) EFT banking information Is not required If the Government waived the requirement to 

pay by EFT. 


(2) Invoices will be handled In accordance with the Prompt Payment Act (31 U.S.C. 3903) and Offlce of Management 
and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 

(h) Patent indemnity. The Contractor Shall Indemnify the Government and Its officers, employees and agents against 
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 
United States or foreign patant, trademark or copyright, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings. 

(I) Payment. Payment shall be made for items accepted by the Govemment that have been delivered to the delivery 
destinations set forth In this contract. The Govemment will make payment in accordance with the Prompt Payment 
Act (31 U.S.C. 3903) and OMB prompt payment regulations at 5 CFR part 1315. In connection with any discount 
offered for early payment, time shan be computed from the date of the Invoice. For the purpose of computing the 
discount eamed, payment shall be considered to have been made on the date which appears on the payment check 
or the specified payment date if an electronic funds transfer payment is made. 

mRisk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 

under this contract shall remain with the Contractor until, and shall pass to the Government upon: 


(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 

(2) Delivery of the supplies to the Govemment at the destination specified In the contract, If transportation is f.o.b. 

destination. 


(k) Taxes. The contract price Includes all applicable Federal, State, and local taxes and duties. 

(I) Termination for the Government's convenience. The Govemment reserves the right to terminate this contract, 
or any part hereof, for its sole convenience. In the event of such termination, the Contractor shall Immediately stop 
all work hereunder and shall immediately cause any and all of Its suppliers and subcontractors to cease work. 
Subject to the terms of this contract, the Contractor shan be paid a percentage of the contract price reflecting the 
percentage of the work performed prior to the notice of termination, plus reasonable charges the Contractor can 
demonstrate to the satisfaction of the Government using its standard record keeping system. have resulted from the 
termination. The Contractor shall not be required to comply with the cost accounting standards or contract cost 
principles for this purpose. This paragraph does not give the Government any right to audit the Contracto(s records. 
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The Contractor shall not be paid for any work performed or costs Incurred which reasonably could have been 
avoided. 

(m) Termination for cause. The Government may terminate this contract. or any part hereof. for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to 
provide the Govemment, upon request, with adequate assurances of future performance. In the event of termination 
for cause, the Govemment shall not be liable to the Contractor for any amount for supplies or services not accepted. 
and the Contractor shall be liable to the Govemment for any and all rights and remedies provided by law. If It is 
determined that the Govemment impropet1y terminated this contract for default, such termination shall be deemed a 
termination for convenience. 

(n) TItle. Unless specified elsewhere in this contract, title to items fumlshed under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Govemment takes physical possession. 

(0) Warranty. The Contractor warrants and implies that the Items delivered hereunder are merchantable and frt for 
use for the particular purpose described in this contract. 

(p) Um/tatlon of /lability. Except as otherwise provided by an express warranty, the Contractor will not be liable to the 
Govemment for consequential damages resulting from any defect or deficiencies in accepted Hems. 

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
ordera, rules and regulations applicable to its performance under this contract. 

(r) Compliance with laws unique to Govemment contracts. The Contractor agrees to comply with 31 U.S.C. 1352 
relating to limitations on the use of appropriated funds to Influence certain Federal contracts; 18 U.S.C. 431 relating 
to officials not to benefit; 40 U.S.C. 327. 6t seq.• Contract WOtt Hours and Safety Standards Act; 41 U.S.C. 51-58. 
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 40118. 
Fly American; and 41 U.S.C. 423 relating to procurement Integrity. 

(s) Order ofprecedence. Any inconsistenCies in this solicitation or contract shall be resolved by giving precedence in 
the following order: 

(1) The schedule of supplies/services. 

(2) The Assignments, Disputes. Payments. Invoice, Other Compliances, and Compliance with Laws Unique to 
Govemment Contracts paragraphs of this clause. 

(3) The clause at 52.212-5. 

(4) Addenda to this solicitation or contract, including any license agreements for computer software. 

(5) Solicitation provisions 11 this is a solicitation. 

(6) Other paragraphs of this clause. 

(7) The Standard Form 1449. 

(8) Other documents, exhibits. and attachments. 

(9) The specification. 

(End of Clause) 

ADDENDUM TO 52.212-4 CONTRACT TERMS AND CONDITIONS- COMMERCIAL ITEMS (FEB 2002) 

a. Para (c) Changes. Paragraph (e) Is changed to read as follows: 

(c) Changes. Changes tn the terms and conditions of this contract may be made only by written agreement of the 
parties except for items delineated in the contract as within the authority of the Contracting Officer. Where the 
Govemment requests a change requiring written agreement of the parties, the parties agree to undertake best 
efforts to affect the requested change. Changes in the terms and conditions of a delivery order/task order issued 
under the contract may be made on a unilateral basis by the govemment. 
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b. Para (q) Other compliances. In addition 10 those compliances stated in paragraph (q), the following are added 
and shall apply to this solicitation/contract: 

(4). 52.216-18 ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of . 
award through the end of any period of performance. 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
(c) If mailed. a delivery order or task order Is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only If authorized In the 
Schedule. 

(End of clause) 

(5). 52.216-19 Order limitations (Oct 1995) 

(a) Minimum order. When the Govemment requires supplies or services covered by this contract In an amount ot 
less than $1.00, the Govemment· is not obligated to purchase, nor Is the Contractor obligated to furnish, those . 
supplies or services under the contract. 
(b) Maximum order. The Contractor Is not obligated to honor· 
(1) Any order for a single Item In excess of Its estimated volume; 
(2) Any order for a combination of items in excess of their estimated volumes; or 
(3) A series of orders from the same ordering office within 90 days that together call for quantities exceeding the 
limitation in paragraph (b)(1) or (2) of this section 
(c) If this Is a requiremeh1s contract (i.9., includes the Requirements clause at subsection 52.216-21 ofthe Federal 
Acquisition Regulation (FAR», the Government Is not required to order a part of anyone requirement from the 
Contractor If that requirement exceeds the maximum-order limitations in paragraph (b) of this section. 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations In paragraph (b), unless that order (or orders) is returned to the ordering office within 90 
days after issuance, with written notice stating the Contractor's intent not to ship the Item (or Items) called for and the 
reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

(6). 52.216-22 Indefinite Quantity (Oct 1995) 

(a) This is an indeflnite-quantlty contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance shan be made only as authorized by orders Issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government. when and If ordered. the supplies or services specified In 
the Schedule up to and including the quantity designated in the Schedule as the "maximum.· The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum" 

(c) Except for any limitations on quantities in the Order Limitations clause or In the Schedule, there is no limit on the 
number of orders that may be Issued. The Govemment may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govem the Contractor's and 
Government's rights and Obligations with respect to that order to the same exteh1 as If the order were completed 
during the contract's effective period; provided. that the Contractor shall not be required to make any deliveries 
under this contract after the expiration of the delivery/task order. 

(End of Clause) 

52.217-8 Option to Extend Services (Nov 1999) 
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The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option pr:ovision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within or at any time prior to expiration of the contract. 
(End of clause) 

52.217-9 Option to Extend the Term of the Contract (Mar 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within the contracts 
current period of performance; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 
(b) If the Government exercises this option. the extended contract shall be considered to include this option clause. 
(c) The total duration of this contract. including the exercise of any options under this clause. shall not exceed five 
(5) years. 

(End of clause) 

52.219-8 Notice of Total Small 8u&I""8 Set·Aslde (June 2003) 

(a) Definition. 'Small business concern: as used In this clause. means a concern, including Its affiliates, that Is " 
independently owned and operated, not dominant in the field of operation In which It is bidding on Government 
contracts. and qualified as a small business under the size standards In this solicitation. 
(b) General. 
(1 ) Offers are solicited only from small business concerns. Offers received from concems that are not small business 
concerns shall be considered nonresponsive and will be rejected. 
(2) Any award resulting from this solicitation will be made to a small bUSiness concern. 
(e) Agreement. A small business concern submitting an offer in Its own name shall fumish.ln performing the 
contract. only end items manufactured or produced by small business concems in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25.000, a small business concem may fumish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 

(End of clause) 

52.237-3 Continuity of Services (Jan 1991) 

(a) The Contractor recognizes that the services under this contract are vital to the Government and must be 
continued without interruption and that. upon contract expiration. a successor, either the Government or another 
contractor, may continue them. The Contractor agrees to­

( )(1) Furnish phase-in training; and 
(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor. 
(b) The Contractor shall, upon the Contracting Officer's written notice. 
(1) furnish phase-ln, phase-out services for up to 90 days after this contract expires and 
(2) negotiate in good faith a plan with a successor to determine the nature and extent of phase-in, phase-out 
services required. 
The plan shall specify a training program and a date for transferring responsibilities for each division of wort 
deSCl'ibed in the plan, and shall be subject to the Contracting Officer's approval. The Contractor shall provide 
sufficient experienced personnel during the phase-in, phase-out period to ensure that the services called for by this 
contract are maintained at the required level of profiCiency. 
(c) The Contractor shall allow as many personnel as practicabie to remain on the job to help the successor maintain 
the continuity and conSistency of the services required by this contract. The Contractor also shall disclose necessary 
personnel records and allow the successor to conduct on-site interviews with these employees. If selected 
employees are agreeable to the change. the Contractor shall release them at a mutually agreeable date and 
negotiate transfer of their eamed fringe benefits to the successor. 
(d) The Contractor shall be reimbursed for all reasonable phase-in. phase-out costs (i.e.• costs Incurred within the 
agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to 
exceed a pro rata portion of the fee (profit) under this contract. 

(End of Clause) 

52.245-4 Government-Furnished Property (Short Form) (Apr 1984) 

http:fumish.ln
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(a) The Government shall deliver to the Contractor, et the time end locations stated In this contract, the Govemment­
furnished property described In the Schedule or specifications. If that property, suitable for its Intended use, Is not 
delivered to the Contractor. the Contracting Officer shall equitably adjust affected provisions of this contract In 
accordance with the Changes clause when ­
(1) The Contractor submits a timely written request for an equitable adjustment; and 
(2) The facts warrant an equitable adjustment. 
(b) TiUe to Government·furnished property shall remain in the Govemment. The Contractor shall use the 
Government-fumished property only In connection with this contract. The Contractor shall maintain adequate 
property control records in accordance with sound industrial practice and will make such records available for 
Govemment inspection at all reasonable times, unless the clause at Federal Acquisition Regulation 52.245-1, 
Property Records, is Included in this contract. 
(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes the risk and 
responsibility for Its loss or damage, except ­
(1) For reasonable wear and tear; 
(2) To the extent property Is consumed in performing this contract; or 
(3) As otherwise provided for by the provisions of this contract. 
(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting Officer regarding the 
disposition of all Government-furnished property not consumed in performing this contract or previously delivered to 
the Govemment. The Contractor shall prepare for shipment, deliver f.o.b. origin. or dispose of the Govemment . 
property, as may be directed or authorized by the Contracting Officer. The net proceeds of any such disposal shall 
be credited to the contract price or shall be paid to the Government as directed by the Contracting Officer. 
(e) If this contract Is to be performed outside the United States of America, Its territories, or possessions, the words 
"Government" and -Govemment-furnlshed" (wherever they appear in this clause) shall be construed as "United 
States Government" and ·United States Government-furnished," respectively. 

(End of Clause) 

52.247·12 Supervision, Labor, or Materials (Apr 1984) 

The Contractor shall fumish adequate supervlslon,labor, materials, supplies, and equipment necessary to perform 
all the services contemplated under this contract in an orderly, timely, and efficient manner. 

(End of Clause) 

52.247·17 Charges (Apr 1984) 

In no event shall charges under this contract be in excess of charges based on the Contractor's lowest rate available 
to the general public, or be in excess of charges based on rates otherwise tendered to the Govemment by the 
Contractor for the same type of service. 

(End of Clause) 

52.247·21 Contractor Liability for Personal InJury and/or Property Damage (Apr 1984) 

(a) The Contractor assumes responsibility for all damage or injury to persons or property occasioned through the 
use, maintenance, and operation of the Contractor's vehicles or other equipment by, or the action of, the Contractor 
or the Contractor's employees and agents. 
(b) The Contractor, at the Contractor's expense, shall maintain adequate public liability and property damage 
Insurance during the continuance of this contract, insuring the Contractor against all claims for Injury or damage. 
(c) The Contractor shall maintain Workers' Compensation and other legally required insurance with respect to the 
Contractor's own employees and agents. 
(d) The Government shall in no event be liable or responsible for damage or injury to any person or property 
occasioned through the use, maintenance, or operation of any vehicle or other equipment by, or the action of, the 
Contractor or the Contractor's employees and agents in performing under this contract, and the Government shall be 
indemnified and saved harmless against claims for damage or injury in such cases. 

(End of Clause) 

52.247·27· Contract Not Affected by Oral Agreement (Apr 1984) 
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No oral statement of any person shall modify or otherwise affect the terms, conditions, or specifications stated In this 
contract. All modifications to the contract must be made in writing by the Contracting Officer or an authorized 
representative. 

(End of Clause) 

252.201·1000 Contracting Officer's Representative (DEC 1991) 

(a) Definition. ·Contractlng Officer's Representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the Contracting 
Officer to perform specific technical or administrative functions. 

(b) If the Contracting Officer designates 8 Contracting Officer's Representative (COR), the Contractor will receive a 
copy of the written designation. It will specify the extent of the COR's authOrity to act on behalf of the Contracting 
OffIcer. The COR Is not authoriZed to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 

(End of clause) 

(8). 52.252·2 Clauses Incorporated By Reference (FEB 1998) 

This contract incorporates one or more clauses by references, with the same force and effect as if they Were give In 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at these addresses: 

http://www.ametgovlfar 

http://farsite.hill.af.mil 

52.203-5 
52.204-2 
52.233-3 
52.203-8 

52.203-10 
52.203-11 

52.209-6 

52.225-13 
252.209-1004 

COVENANT AGAINST CONTINGENT FEES (APR 1984) 
SECURITY REQUIREMENTS (AUG 1996) 
PROTEST AFTER AWARD (AUG 1996) 
CANCELLATION, RESCISSION,IND RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1991) 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1991) 
CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT 
RESTRICTION ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 

(End of Clause) 

(13). 252.212·1001 Contract Terms And Conditions Required To Implement Statutes Or Executive Orders 
Applicable To Defense Acquisitions Of Commerclall1ems (NOV 2001) 

(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) dause which, if 
checked, is Included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 

Gratuities (APR 1984) (10 U.S.C. 2201) 

(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, If checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquiSitions of commercial items or components. 

252.205-1000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 2416) 

252.206-7000 Domestic Source Restriction (DEC 1991) (10 U.S.C. 2304) 
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__ 252.219-7003 Small. Small Disadvantaged and Women-Owned Small Business Subcontracting Plan 
(000 Contracts) (APR 1996) (15 U.S.C. 637). 

__ 252.219-7004 Small. Small Disadvantaged and Women-Owned Small Business Subcontracting Plan 
(Test Program) (JUN 1997) (15 U.S.C. 637 note) 

252.225-7001 Buy American Act and Balance of Payments Program (MAR 1998) (41 U.S.C. 10a-10d, 
E.O. 10582). 


__ 252.225-7007 Buy American Act-Trade Agreements-Baiance of Payments Program (SEP 2001) (41 

U.S.C. 10a-1Od. 19 U.S.C. 2501-2518. and 19 U.S.C. 3301 note). 

252.225-7012 Preference for Certain Domestic Commodities (AUG 2000) (10 U.S.C. 2241 note) 

252,225-7014 Preference for Domestic Specialty Metals (MAR 1998) (10 U.S.C. 2241 note) 

252.225-7015 Preference for Domestic Hand or Measuring Tools (DEC 1991) (10 U.S.C. 2241 note) 

__252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (DEC 2000) L A1emate I) (DEC 
2000) (Section 8064 of PUb. L. 106-259) 

252.225·7021 Trade Agreements (SEP 2001) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note) 

252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (MAR 1998) (22 U.S.C. 2779). 

252.225-7028 Exclusionary Policies and Practices of Foreign Governments (DEC 1991) (22 U.S.C. 
2755) 

252.225-7029 Preference for United States or Canadian Air Circuit Breakers (AUG 1998) (10 U.S.C. 
2534(8)(3» 


__ 252.225-7036 Buy American Act-North American Free Trade Agreement Implementation Act-Balance 

of Payments Program (MAR 1998) LAltemate I) (SEP 1999)(41 U.S.C. 10a-10d and 19 U.S.C. 3301 note). 


252.227-7015 Technical Data-Commerclal Items (NOV 1995) (10 U.S.C. 2320) 

252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321) 

_X_ 252.243-7002 Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410) 

__ 252.247·7023 Transportation of Supplies by Sea (MAR 2000) <__Alternate I) (MAR 2000) 
(_Alternate II) (MAR 2000) (10 U.S.C. 2631) 

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 20(0) (10 U.S.C. 2631) 

(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders-Commercialltems clause of this contract (FAR 52.212-5), the Contractor shall Include 
the terms of the following clauses, if applicable. in subcontracts for commercial Items or commercial components, 
awarded at any tier under this contract: 

252.225-7014 Preference for Domestic Specialty Metals, Altemate I (MAR 1998) (10 U.S.C. 2241 note). 


252.247·7023 Transportation of Supplies by Sea (MAR 20(0) (10 U.S.C. 2631) 


252.247-7024 Notification ofTransportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631) 


(End of clause) 


(14). ALTERNATE DISPUTE RESOLunON PROCEDURES (ADR) 


BACKGROUND: PUb. L. 101-552. the Alternate Dispute Resolution Act encourages the use of alternative means of 

resolving disputes involving Government agencies. The Act is based on Congress' finding that aHemative 
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processes, Including mediation, often 'yield decisions that are faster, less expensive and less contentious and can 
lead to more creative, efficient and sensible outcomes." 

PARTNERING: To most effectively accomplish this contract and resolve potential disputes, the MTMC Contracting 
OffIce proposes to form a cohesive partnership with the Contractor. Partnering lays the foundation for better working 
relations on a project including better dispute resolution. This partnership would strive to draw on the strengths of 
each organization in an effort to achieve a quality project done right the first time, within budget and on schedule. 
This partnering would be bilateral In make-up and participation will be totally voluntary. Any cost associated with 
effectuating this partnership will be agreed to by both parties and will be shared equally with no change in contract 
price. All partnering procedures shall be conducted lAW applicable ADR laws and regulations. 

(End of Addendum to 52.212-4) 

(15). 52.16(504)(a)(1) Mlnumum and Maximum Ordering Quantity 

The guaranteed minimum quantity for Ihis contract is 5% ofthe total estimated volume and the maximum is no I'WJre 
than 110 % ofthe total estimated volumes. 

52.212.5 Contract Terms and Conditions Required to Implement Statutes or Executive Order&Commerclal 
Items (June 2003) 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clause, which is 
Incorporated in this contract by reference, to Implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 52.233-3. Protest after Award (Aug 1996) (31 U.S.C. 3553). 
(b) The Contractor shall comply with the FAR clauses In this paragraph (b) that the Contracting Officer has indicated 
as being incorporated in this contract by reference to Implement provisions of law or Executive orders applicable to 
acquisitions of commercial Items: 
[ContnH;ting Officer check as appropriate.] 
_X- (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JuI1995), with Alternate I (Oct 1995) (41 
U.S.C. 253g and 10 U.S.C. 2402) 

_ (2) 52.219-3, Notice of Total HUBZone Set-Aside (Jan 1999) (15 U.S.C. 657a). 

_ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if the 

offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 

_ (4)(1) 52.219-5, Very Small Business Set-Aside (June 2003) (Pub. L. 103-403. section 304. Small Business 

Reauthorization and Amendments Act of 1994). 

_ (iI) Altemate I (Mar 1999) of 52.219-5. 

_ (III) Alternate II (June 2003) of 52.219-5. 

_ (5)(1) 52.219-6, Notice of Total Small BUSiness Set-Aside (June 2003) (15 U.S.C. 644). 

_ (II) Ahernate I (Oct 1995) of 52.219-6. 

_ (6)(i) 52.219-7. Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644). 

_ (Ii) Ahernate I (Oct 1995) of 52.219-7. 

_X_ (7) 52.21~, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and (3}) 

_ (8)(1) 52.219-9. Small Business Subcontracting Plan (Jan 2002) (15 U.S.C. 637(d)(4). 

_ (Ii) Alternate I (Oct 2001) of 52.219-9. 

_ (Iii) Alternate II (Oct 2001) of 52.219-9 . 
.:x_ (9) 52.219-14, Limitations on Subcontracting (Dec 1996) (15 U.S.C. 637(a)(14» 

_ (10)(1) 52.219-23. Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (June 

2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (ifthe offeror elects to waive the adjustment. it shall so 

Indicate in its offer). 

_ (ii) Alternate I (June 2003) of 52.219-23 

__ (11) 52.219-25, Small Disadvantaged Business Participation Program-Disadvantaged Status and Reporting (Oct 

1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) 

__ (12) 52.219-26. Small Disadvantaged Business PartiCipation Program-Incentive Subcontracting (Oct 2000) (Pub. 

L. 103-355, section 7102, and 10 U.S.C. 2323) 

_ (13) 52.222-3, Convict Labor (June 2003) (E.O. 11755) 

_X_ (14) 52.222-19, Child Labor-Cooperation with Authorities and Remedies (Sep 2002) (E.C. 13126) 

_X_ (15) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) 

_X_ (16) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246) 

_X_ (17) 52.222-35, Equal Opportunity for Special Disabled Veterans. Veterans of the Vietnam Era, and Other 

Eligible Veterans (Dec 2001) (38 U.S.C. 4212) 

_X_ (18) 52.222·36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793) 
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_X_ (19) 52.222-37. Employment Reports on Special Disabled Veterans. Veterans ofthe Vietnam Era, and Other 

Eligible Veterans (Dec 2(01) (38 U.S.C. 4212). 

_ (20)(1) 52.223-9. Estimate of Percentage of Recovered Material Content for EPA-Designated Products (Aug 2000) 

(42 U.S.C. 6962(c)(3)(A)(ii» 

_ (II) Alternate I (Aug 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(C». 

_ (21) 52.225-1. Buy American Act-Supplies (June 2003) (41 U.S.C. 108-1Od) . 

_ (22)(i) 52.225-3, Bu~ American Act-North American Free Trade Agreement-Israeli Trade Act (June 2003) (41 

U.S.C. 10a-1Od. 19 U.S.C. 3301 note, 19 U.S.C. 2112 note) 

_ (II) Altemate I (May 2(02) of 52.225-3. 

_ (iii) Alternate II (May 2002) of 52.225-3, 

_ (23) 52.225-5. Trade Agreements (June 2003) (19 U.S.C. 2501. et seq.• 19 U.S.C. 3301 note) 

_X_ (24) 52.225-13. Restrictions on Certain Foreign Purchases (June 2003) (E.O. 12722.12724.13059,13067. 

13121, and 13129) 

_ (25) 52.225-15, Sanctioned European Union Countl)' End Products (Feb 20(0) (E.O. 12849). 

_ (26) 52.225-16. Sanctioned European Union Countl)' Services (Feb 2000) (1:.0.12849). 

_ (27) 52.232-29. Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 255(f). 10 U.S.C. 

2307(f». 

_ (28) 52.232-30. Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f). 10 U.S.C. 2307(f» 

_X_ (29) 52.232-33, Payment by Electronic Funds Transfer-Central Contractor Registration (May 1999) (31 U.S.C. 

3332) 

_ (30) 52.232-34. Payment by Electronic Funds Transfer-Other than Central Contractor Registration (May 1999) 

(31 U.S.C. 3332) 

_X_ (31) 52.232-36. Payment by Third Party (May 1999) (31 U.S.C. 3332) 

_ (32) 52.239-1. Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a) 

_ (33)(1) 52.247-64, Preference for Privately Owned U.SrFlag Commercial Vessels (Apr 2(03) (46 U.S.C. Appx 

1241 and 10 U.S.C. 2631) 

_ (Ii) Altemate I (Apr 1984) of 52.247-64. 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 

the Contracting Officer has indicated as being incorporated In this contract by reference to Implement provisions of 

law or Executive orders applicable to acquisitions of commercial items: 

[Contracting Officer check as appropriate.]

_X. (1) 52.22241. Service Contract Act of 1965. as Amended (May 1989)(41 U.S.C. 351.91 seq.) 

_X_ (2) 52.22242. Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 41 U.S.C. 351. 

et Seq.) 
_X_ (3) 52.222-43. Fair Labor Standards Act and Service Contract Act-Price Adjustment (Multiple Year and Option 

Contracts) (May 1989) (29 U.S.C. 206 and 41 U.S.C. 351. et seq.) 

_ (4) 52.22244, Fair Labor Standards Act and Service Contract Act-Price Adjustment (Feb 2002) (29 U.S.C. 206 

and 41 U.S.C. 351. at seq.) 

_ (5) 52.22247. SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 

Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351. et seq.). 

(d) Comptroller General Examination ofRecord. The Contractor shall comply with the proviSions of this paragraph 
(d) If this contract was awarded using other than sealed bid. is in excess of the simplified acquisition threshold. and 
does not contain the clause at 52.215-2. Audit and Records-Negotiation. 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract. 
(2) The Contractor shall make available at its offices at a/l reasonable times the records, materials, and other 
evidence for examination, audit. or reproduction. until 3 years after final payment under this contract or for any 
shorter period specified In FAR Subpart 4.7, Contractor Records Retention. of the other clauses of this contract. If 
this contract Is completely or partially terminated. the records relating to the wor1<. terminated shall be made available 
for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or 
to litigation or the settlement of claims arising under or relating to this contract shall be made available until such 
appeals, liligalion. or claims are finally resOlved. 
(3) As used In this clause. records Include books, documents, accounting procedures and practices. and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain In the ordinal)' course of business or pursuant to a prOvision of law. 
(e)(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (e), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (I) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall 
be as required by the ciause­
(I) 52.219-8, Utilization of Small Business Concems (Oct 2000) (15 U.S.C. 637(d)(2) and (3», in all subcontracts that 
offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
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exceeds $500.000 ($1.000.000 for construction of any public facility). the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. . 
(II) 52.222-26. Equal Opportunity (Apr 2002) (E.O. 11246). 
(III) 52.222-35. Equal Opportunity for Special Disabled Veterans. Veterans of the Vietnam Era. and Other Eligible 
Veterans (Dec 2001) (38 U.S.C. 4212). 
(iv) 52.222-36. Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 
(v) 52.222-41, Service Contract Act of 1965. as Amended (May 1989). flow down required for all subcontracts 

subject to the Service Contract Act of 1965 (41 U.S.C. 351. et seq.). 

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx 1241 and 

10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

(2) While not required, the contractor may indude in its subcontracts for commercial items a minimal number of 

additional clauses necessary to satisfy Its contractual obligations. 

(End of clause) 
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ADDENDUM AND ATTACHMENTS 
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Performance Objective - Hazardous Cargo Placarding 
Performance Objective - Prearranged Scheduling 
Performance Objective - General Reporting 
Astray Freight and Emergency Notlflcatlon Reports 
Monthly Reports 
Hard Copy Proof of Delivery 
Oral Reports 
Status Report 
Expedited Service 
Performance Objective - GTN Input Capability 
Performance Objective - Surge/Contingency 
Reserved 
DOD Driver Identlflcatlon Requirements 
Contractor Uability 
Cargo Liability 
Reserved 
Reserved 
Reserved 
Reserved 
Abbreviations, Definitions and Codes 
Acronyms 
Definitions 
ATAC Doclment IdentitierCodes 
Reserved 
Reserved 
Data Field Requirements 
Reserved 
Sites requiring dally or on call pickup services: 
Repair and Return Expedited Services locations: 
Reserved 
Reports 
Wage Rate Determination 
Schedule B Pricing Sheetsl Estimated Volumes- Posted Separately at Web Site 
Government Quality Assurance Surveillance Plan (QASP) 
Performance Evaluation Sheet 
Past Performance Questioner (PPO) 

http:C.4.6.10
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Addendum 1 

Performance Work Statement (PWSJ 

Tailored Transportation Contract 
Navy Advanced Traceability and Control Program (TTC-ATAC) 

C.1 Introduction/Background 

C.1.1 MTMC 

1. The Military Traffic Management Command (MTMC) is responsible for providing for the transportation needs of 
the Department of Defense (DOD), Including the movement of DOD freight traffic. 

2. MTMC is Initiating a new form of contract for freight transportation services called Tailored Transportation 
Contracts (TIC). MTMC has the following two DOD acquiSition goals to achieve by using the new Tailored 
Transportation Contract form: 

• Conduct freight transportation services using Federal Acquisition Regulation (FAR) compliant contracts. 

• Use performance-based contracts for the acquisition of services. 

3. MTMC Is also using the new contract initiative as a means to streamline the process and procedures for 
cOntracting for freight services. 

C.1.2 U. S. NAVY Advanced Traceability And Control(ATAC) Program 

The ATAC program is a Naval Supply Systems Command Initiative for the tracking, tracing, packing, reporting, and 
movement of valuable repairable (Not Ready For Issue (NRFI» items from point of failure to a repair facility, and 
ultimately back to the end user after repaif, (assets that are Ready for Issue (RFI) or on Redistribution Order (RDO). 

C.1.2.1 Regional Concept 

1. The program consists of taking repairable parts from two parent sites called Hubs, located on the West (San 
Diego, CAl and East (Norfolk, VA) Coasts, and smaller sites called Nodes, located in Beaufort, SC; Cherry Point, 
NC; Jacksonville, FL; Pensacola, FL; Puget Sound, WA; Lemoore, CA; and, Virginia Beach, VA, and shipping them 
to repair facUlties In the U.S. or Canada, and back after repairs are complete. Repairables from nodes located 
outside of the continental United States (OCONUS), i.e., Peart Harbor, HI; Sigonella, IT; Yokota, JA; Yokosuka. JA; 
Okinawa JA; Atsugi, JA; Iwakuni, JA; and, Manama, Bahrain, are stlpped to Travis Air Force Base or Navy Air 
Terminal Norfolk using Govemment assets. 

2. The Government requires the transportation services of one Contractor to move parts within and between CONUS 
and Canada. The Contractor must have Ihe capability 10 meet U.S. and Canadian Customs requirements for 
shipments to and from Canada. Shipments will move by air and/or surface within the following transportation 
channels: (a) Hub to a repair site or storage point (NRFI): (b) Node to a hub. repair or storage point (NRFI); (c) 
Transshipment point (Travis AFB 10 a hub; Norfolk Air Terminal to a hub, storage or repair point) (NRFI); (d) Local 
pickup (lAW Appendix E) to a node or hub (NRFI); (e) Repair point to end user or slock point (RFI): (f) Stock point to 
repair point (ROO). Also included is a two-day service requirement for shipments (NRFI) that must be expedited 
from a hub or node to pOints throughout CONUS and Canada. These urgently required shipments are known as 
Carcass Constrained items. 

3. Other transportation phases of the program include two day service for Repair and Return (R&R) shipments 
moving between Lemoore, CA and China Lake, CA; Washington, D.C. and Beaufort. S.C.: Atlanta. GA and Ft. 
Worth, TX; New Orleans, LA and Atlanta. GA; New Orleans, LA and Ft. Worth, TX; and Fallon, NV and Lemoore. 
CA. 

Regions are as follows: 
Regional Grouping 
Region 0 

Code 
OR 

Narrative Description 
Canada: All provinces and territories 

Region 1 1R ME. VT. MA. RI. CT. NY. NJ. NH 
Region 2 2R PA. DE, MD. DC. VA. WV, KY 
Region 3 3R MI, WI, OH, IN, IL 
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Region 4 
Region 5 
Region 6 
Region 7 
Region S 

4R 
5R 
6R 
7R 
SR 

NC,TN,SC,GA,Al,MS,FL 
MN, ND, SD, IA. NE, MO, KS 
AR, OK, LA. TX 
MT, WY, CO, UT, NM, AZ 
ID, WA, OR, NV, CA (Note: does not Include 
Alaska or Hawaii) 

C.1.2.2 Consignor (Origin) Business hours 

Unless otherwise stated. all pickups shall be on a Monday through Friday basis. 

Norfolk, VA Hub: 0700 - 1530 (All pickups by 1500) 

NAS Oceana, Virginia Beach. VA:07oo-1530 (All pickups by 1430) 

MCAS Cherry Point. NC: 0700-1530 (All pickups by 1400) 

MCAS Beaufort, SC: 0800 - 1630 (All pickups by 1530) 

FISC, Jacksonville, FL: 0800 -1630 (All pickups by 1530) 

NAS Pensacola. FL: 0800 -1630 (All pickups by 1500) 

San Diego, CA Hub: 0600 to 1500 

NAS Lemoore, CA: 0600 to 1530 (All pickups by 1400) 

FISC Puget Sound. WA: 0600 to 1530 (All pickups by 1400) 


C.1.2.3 Consignee (Destination) Business hours 

1. Unless otherwise stated, aU deliveries shall be Monday through Friday. Consignees are installations and facilities 
within CONUS and Canada, as shown in Appendix E. 

2. The business hours of consignees are available In the Transportation Facilities Guide (TFG). a valuable tool used 
by Government activities and Carriers In coordinating transportation requirements. The TFG and more details on 
TFG objectives, functional capabilities, and password request procedures are available as part of the web based 
Electronic Transportation Acquisition (ETA) system under the Global Freight Managerrient (GFM) system at URL 
https:lleta.mlme.army.mil or https:lleta.mtmc.gov 

3. A password Is not required to "view" the TFG. Contractors may contact the GFM HOTLINE at 1-800-336-4906, for 
assistance in viewing the TFG on-line. 

C.2 Scope 

C.2.1 Types of SeMces 

1. The Contractor shall complete the schedule B ( Pricing sheet / Attachment 1) for the base years ( tow year base) 
and all option years ( three-one year optiOns) and the price proposed by the contractor shall Include the cost to 
provide all the necessary personnel, management, supervision. reporting requirement, and equipment required for 
the performance of the transportation services under this contract in accordance with the Performance Work 
Statement (PWS). For certain locations, lacel pickup and delivery service win be required at a dally rate proposed by 
the contractor lAW Schedule B ( PriCing sheet! Attachment 1). 

Shipments shall consist of aU freight with the exception of the excluded item below. Repair parts range in a wide 
variety of sizes, from circuit cards, cardboard boxes. wooden crates and metal cans to items larger than a complete 
aircraft. The Contractor shall be capable of furnishing a variety of equipment, programs and training to handle the 
freight properly. The average cost of a repair item is apprOximately 520,000. with many Items of much higher value. 

2. The follOWing movements and commodities are excluded from the scope of this contract: 

Aircraft Engines (Except FAI'S Aircraft Engines for Repair & Return Services)" 

Marine Gas Turbine Engines (Shipboard Propulsion Units) 

Fleet BallistiC Missile Components 

Classified and other select Security Coded Items 

Document Identifier Code A2_ (Except when part of the RDOIRFI portion of this program) 

Nuclear Reactor Plant Material (Special Material Identification Code (SMIC] X1-X5) 

RADIAC Material (Radioactive Assets, Federal Supply Class 6665) 

All Class I Explosives 

Small Arms and Night Vision Devices 

Uncertified and/or improperly prepared hazardous material 


http:https:lleta.mtmc.gov
http:https:lleta.mlme.army.mil
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Any material with documentation that shows Cognizant (COG) Codes "2P, ·2S·, "2J', ·1_" or "9-". The COG Code 
Is found In the 'Distribution Block" of a DO Form 1348-1 or DO Form1348-1A , record positions (RP) 55-56. 

"Engines currently excluded from this contract may be included at a later date. 

3. Generally, the Contractor shall receive assets documented by a DO Form 1348-1 or a 1348-1 A with Document 
Identifier (DOCIO) "BC1· or "BC2" in RP 1 through 3. This indicates the asset has been returned to the Govemment 
in exchange for a usable asset. Occasionally, Customers will return assets excluded by ATAC. These Items can 
normally be identified by a review of the data elements described above. and shall not be accepted by the 
Contractor. All cargo shall be visually screened by the Contractor to ensure excluded items are not accepted, and to 
detect hazardous material not identified as such or not properly prepared and certified by the Customer. If the 
documentation on an asset is miSSing or illegible, the Contractor shall refuse the asset. If the Contractor accepts an 
excluded item by mistake, it shall be turned over to the Government for handling. 

4. Specialized equipment shall be considered any equipment other than small cargo vehicles, straight trucks, 
covered vans or flatbeds. The Contractor shall provide a minimum of eight (8) chains and binder sets. and eight (8) 
nylon straps with fasteners as standard equipment for flatbed/drop frame equipment. It Is the Contractor's 
responsibility to ensure the cargo is protected from the elements. 

C.2.2 Changing Mission Requirements 

1. Freight estimates used as evaluation factors in this contract are the Govemment's best estimates (If freight 
moving within the system and are not a guarantee of traffic to be moved. These estimates are provided for 
Information and evaluation purposes only. 

2. Mission requirements may make it necessary to change or add distribution methods and/or shipping pattems. If 
changes are determined to impact Contractor's operations, Contractor shall be notHled in advance of any expected 
changes. 

3. The Govemment reserves the right to ship by other means In lieu of designated Contractor to satisfy 
requirements. Unscheduled (extra) loads may be offered to a military transporter during a reserve deployment 
exercise In lieu of designated Contractor(s) at any time. 

C.2.3 Bllllng/PowerTrack: 

1. The Contractor shall participate in the US Bank PowerTrack billing and payment system, to include set-up, 
Implementation, and testing. The Contractor shall contact US Bank and arrange for system set-up, training, and 
project managementllmplementation. The Contractor shall sign and execute an agreement with US Bank and 
provide Carrier invoicing in lieu of Commercial Bills of Lading. The Contractor shall begin using PowerTrsck for 
billing and payment processing not-later-than 30 calendar days after signing the Agreement with US Bank. The 
Contractor shall be US Bank PowerTrack enabled to be considered for award. 

2. PowerTrack is an automated on-line payment processing and transaction tracking system that supports logistical 
transactions. It consists of flve primary functions: (1) electronic data transmission, (2) payment approval process, (3) 
electronic payment and billing, (4) communication for dispute resolution, and (5) customized date analysis. 

3. Information regarding PowerTrack capabilities can be obtained from the MRM #15 Program Management OffICe at 
USTRANSCOM, TCJ4-LT, 1-618-229-2848. Information can also be obtained by accessing the US Bank website 
www.usbank.comlpowertrack ,or by contacting US Bank at 1-612-973-6156. Questions or aSSistance regarding 
PowerTrack may be directed to the Naval Transportation Support Cenler (NAVTRANS) PowerTrack Team at (757) 
443-5406. 

4. The Contractor shall bill only in accordance with the prices slated in Schedule B as negotiated prior to award, and 
only for the services rendered. Melhods used by the Contractor to pay its underlying carriers and subcontractors is 
a matter within the discretion of the Contractor. 

C.2.4 Defense Table of Offlclal Distances (DTOD): 

1. The Department of Defense (DOD) has mandated the use of OIOO as the source for mileage-based 
transportation payments, including all procurements covered by this contract. Where disputes about distances arise 

www.usbank.comlpowertrack
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(e.g.• radius around a facility for pickup) DTOD mileage shall be used to resolve all disputes and shall be 
authorltative. The Commercial version. called PC·Mller, is available on-line. 

2. Information about DTOD. including the default settings for Freight and Cargo, may be accessed at http://dtod­
mtmc.belvoir.army.mil click on the "Industry" button. 

3. Informa1lon about PC'Miler can be obtained by accessing the PC·Miler website at www.pcmiler.com ; or by 
contacting ALK Technologies. Inc .• ATTN: PC"Miler Sales, 1000 Herrontown Rd, Princeton. NJ 08540 USA: or by 
calling 1-800-377-6453, Fax: 1-609-252-81oa. 

C.2.5 Government Furnished Property and Services 

1. All Hub and Node Sites 

a. Vehicle passes and personnel identification badges 
b. Govemment shall load/unload assets welghlng over 8,000 pounds or requiring specialized load/unload 
equipment (I.e., Crane). 
c. Space for accepting freight tum over and entry of POR into government-provided software. Equipment 
and fumlshlngs will not be provided. 
d. Utilities and phone lines. Contractor shall pay for telephone service. 
e. lhe Govemment shall provide AORS software and data fonnat for the Contractor's use to enter the data 
elements detailed In Appendix C into the Assigned electronic mailbox. 
f. Fork lifts at ATAC Govemment facilities (Nodes & Hubs) 
g. limited space shall be provided at the ATAC Hub, San Diego. Building 661, at no cost to the Contractor. 
h. Telephone service shall be available at cost to the Contractor. Space is a maximum of 6,400 SQuare 
feet. There is also 6,000 square feet of space available between Buildings 662 and 661, plus 13,500 
SQuare feet of space available In front of Building 661 that Is also available for consolidation purposes. This 
space is used for oversize material (primarily crated material. such as airframes. drop tanks. canopies, helo 
blades. etc., not fitting conveyor lines). 
I. limited space shall be provided at the ATAC Hub, Norfolk. Building SP237, at no cost to the Contractor, 
Telephone service (2 phone/data lines) shall be available at cost to the Contractor. Space Is a maximum of 
2.500 square feet. 
j. Space Identified al both ATAC Hub sites Is the maximum that will be available for the life of the contract. 

C.2.6 Contractor Furnished Resources 

The Contractor shall provide all personnel and equipment required for the pertonnance of services under this 
contract. The Contractor shall provide a toll-free number for Customers to call and schedule, cancel, or adjust pick 
up arrangements or for any other purpose as applicable. 

C.2.7 Locatlon(s) of Performance 

The Contractor must perform the freight transportation services required under this contract from the Shipper­
defined point of origin (See Appendix E) to specifled destinations within CONUS or Callida. 

C.2.8 Reserved 

C.2.! Freight Carrier Registration Program (FCRP) 

1. All contractors interested In transporting Department of Defense freight must be approved by the FCRP In order to 
be considered for award. The FCRP requirements and instructions are located on the MTMC web site at 
https:l1144.101.9.140/ccp/jsp/CCPScac.jsp. Contractors requiring further assistance may contact MTMC Ft. Eustis, 
VA at 1-757-878-8877. 

2. Commodities to be transported may include hazardous material (HAZMAT). Therefore, contractors must submit 
their HAlMAT Certification upon submission of proposels. 

C.3 Applicable Documents 

Defense Table of Official Distances (0100), commercially known as PC*Miler. Information pertaining to the current 
version of DTOD can be found on the intemet at http://dtod-mtmc.belvoir.army.milfdefault.asp 

http://dtod-mtmc.belvoir.army.milfdefault.asp
https:l1144.101.9.140/ccp/jsp/CCPScac.jsp
http:www.pcmiler.com
http:mtmc.belvoir.army.mil
http://dtod
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Directory of Standard Carrier Alpha Codes (SCAC) NMF101·series, published by the National Motor Freight Traffic 
Association, Inc., Agent; 

Continental Directory of Standard Point Location Codes (SPLC). NMF 102-series, published by the National Motor 
Freight Traffic Association, Inc., Agent; 

Code of Federal Regulations (CFR), Title 49. Parts 1()o'199; 300-399; 500-599; and 1000·1399. 

National Zip Code Directory, Vol. I and II 

Transportation Facilities Guide (TFG). URL: https:lleta.mtmc.army.mllor https:lleta.mtmc.gov 

Military Traffic Management Command Freight Carrier Registration Program (FCRP) at 
https://144.101.9.1401ccp/isp/CCPScac.jsp 

C.4 Work Areasl Quality Control Plan (QCP)J Paformance Requirements 

C.4.1 Quality Control Plan 

The Contractor shall submit a proposed QCP as part of its technical proposal. The contractor shall submit a final 
Quality Control Plan within (20) business days after contract award. The Contractor shal establish and maintain a 
Quality Control Plan (QCP) to ensure quality service is provided throughout the terms of the contract. The OCP 
should Include as a minimum how the Contractor Intends to meet the performance obJectives. provide the required 
transportation service, and should also identify those areas the Contractor sees as critical to the customers for this 
contract. how it will monitor quality performance in those areas, and how it will maintain or exceed customer 
expectations. Including identification and correction of problems. 

C.4.1.1 Monthly Quality Control Inspection Reports 

Upon the Contracting Officer's acceptance of the Contractors Quality Control Plan, the Contractor must submit 
monthly Quality Controllnspectlon Reports stating the results of its.lnspec:tIons to the COR. 

C.4.1.2 Problem/Fallure 

The Contractor shall self·ldentify any problem or failure that may impact contract performance. In accordance with 
its QCP, the Contractor shall provide the COR with a succinct written plan of action within five (5) business days of 
Contractor self·identlfication or awareness of a potential or real problem, failure or deficiency. The Contractor shall 
detail the methodology for correcting the problem or deficiency in the plan of action, and provide an assurance of the 
specific time required to bring performance back to acceptable quality levels. as applicable. 

C.4.1.3 Use Of Quality Performance Information 

Information from these reports will be compiled cumulatively to provide annual reports of past performance for use In 

past performance evaluations for future awards. 


C.4,2 Performance Requirements 


Performance Requirements in this contract are expressed in the following manner: 


1. Each performance requirement can contain the following three elements. Generally. at a minimum, those 
Performance Objectives considered critical shall have Measures and Standards. although some Performance 
Objectives considered nOrH:ritical may also include them. In each case, when taken together, these elements 
constitute a performance requirement. 

Performance Objective - A statement of the outcome or results expected of the Contractor. 

Performance Measures - Are the critical few characteristics or aspects of achieving the objective that will 
be monitored by the Govemment: those things that the Government will be gathering data about. Each 
objective may have one or more measures. 

Performance Standards - The targeted level or range of levels of performance for each performance 
measure. Also referred to as Acceptable Quality Level (AQL). 

https://144.101.9.1401ccp/isp/CCPScac.jsp
http:https:lleta.mtmc.gov
https:lleta.mtmc.army.mllor
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Not every performance objective In this contract has a related performance measure or performance standard. 
However, every performance objective is a contractual performance requirement. 

2. The Performance Standards Identified In this contract are as follows: 

The Performance Standard shall Identify a specific target to be met. For example, If the standard is 100%. that 
means that the Shipper expects that target level of performance to be met every time. For performance objectives 
without a performance standard stated, it Is assumed that the acceptable quality level is 100010. If a standard is 95%, 
that means that over the specified performance evaluation period. the Contractor must attain the required level of 
performance at least 95% of tha time. 

C.4.2.1 Performance Requirement Summary 

Performance Objective Performance Measure Performance Standard Responsible Function 
C.4.3.1 Pick up Timely pick up 100% COR 
C.4.3.5 Consolidation Amount of consolidation 90% of shipments COR 
C.4.3.6 Traceability Accurate entry 100% COR 
C.4.3.6 TraceabilitY Timely entry 100% COR 
C.4.3.7 Delivery TimelY delivery 99% COR 
C.4.3.8 Loss Assets lost NMT 50 eventslyear COR 
C.4.3.8 Damage Assets damaged NMT 50 eventslvear COR 
C.4.6.10 Reports TImeliness of report 

submission 
100% COR 

C.4.3 Not Ready For Issue (NRFI) Process 

The Contractor shall meet the following service performance objectives, measures and standards: 

C.4.3.1 Performance ObJective. Material Pick up 

The Contractor shall provide dally pick up service at designated locations as specified In Appendix E. Local pick up 
requires daily pickup lAW Appendix E for specified siles. The Contractor shall provide pick up service at the Air 
Mobility Command (AMC) Terminal, Travis AFB. CA on a daily basis and deliver to the San Diego ATAC hub not 
less than biweekly and not more than three times per week. The Contractor shall pick up material no later than the 
next working day after being notified that material is available for pick up at on-calilocations. 

C.4.3.2 Performance Objective - Excluded Item& 

The Contractor shalt screen all cargo and cargo documentation visually to ensure excluded items are not accepted 
and to detect hazardous material not Identified as such or not properly prepared and certified by the Customer. If 
the documentation on an asset Is missing or illegible, the Contractor shall refuse the asset. If the Contractor accepts 
an excluded item by mistake, it shall be turned over to the Government for handling 

C.4.3.3 Performance ObJectlve- Rejection of ArticleS/Shipments 

The Contractor shall examine all cargo and rejact any items or shipping material If packed in an inadequate Of 
unsafe manner. Note: In some instances the Contractor may be asked for repackaging or re-cooperage services. 

C.4.3.4 Performance Objectlve- Receiving Material 

The Contractor will be required to perform the follOwing functions in accordance with NRFI Shipping Standards. 

C.4.3.4.1 Pick Up Services 

The Contractor shall identify ATAC freight to be picked up at each location specified for local pick up in Appendix E, 
review BC1 documents to detect ATAC exclusionary items and reject those Items or other non-ATAe items. Assets 
must meet minimum requirements for packaging, including two layers of bubble wrap or equivalent materials. For 
heavy and/or bulky items a wood crate or container is also required. If accepted, sign two copies of BC1 for each 
piece, and provide signature POR to Customer directly. The POR must contain the Contractor's name, date and a 
place for legible employee's signature. The Contractor's file or electronic copy of document elso shall be stamped. 
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dated and signed. Contractor will load the freight. In San Diego, CA and Puget Sound, WA, the CO'ltractor Is 
exempt from these services, as local agents associated with the MEO will perform these services. There will be no 
sizelweight restrictions. The Govemment shall load/offload pieces weighing over 8,000 pounds or requiring special 
equipment (I.e., crane) for load or offload. 

C.4.3.4.2 Proof of Receipt 

Contractor shall receive material on a per-piece basis and enter Proof of Receipt (POR) into the govemment­
provided software. POR shall provide proof of custOdy transfer from the MEO to the Qlntractor. Data entry will also 
generate a manifest on a destination basis. Proof of Receipt (POR) by Contractor shall be accomplished by FLAT 
FILE via File Transfer Protocol (FTP)Transmission. or current technology within one (1) workday of pick up. 

C.4.3.4.3 Shipping Manifest 

The Contractor shall close shipping manifests at 2:00 p.m. local time each day. Contractor shall pick up all 
shipments under those manifests and ensure delivery of those assets In the required timeframes shown In 
Paragraph C.4.3.7.1. Custody tumover shall be accomplished by the Contractor by signing Government-provided 
manifests. Prior to any freight movement out of a Hub or Node as appropriate. the Contractor shall print a copy of all 
open manifests associated with the matenal to be moved, or at 3:00 p.m. each business day. Contractor shall 
ultimately close each manifest at time of shipment and ensure that all freight assigned to said manifest gets shipped 
and delivered as a single delivery per destination. 

C.4.3.S Performance Objective - Shipment Consolidation 

The contractor shall consolidate Individual assets received for shipments into the best available aggregate shipment 
for the most cost effective and efficient rate while still meeting transit time and delivery requirements. Contractor 
shall maximize consolidation to the fullest extent, and bill the aggregated weight per destination based on 
consolidated shipments that move from the Contractors facilities (including possible Contractor use of Govemment 
facllitJes). Shipments picked up at multiple sites within a 5O-mlle radius of the Norfolk hub will be considered as one 
origin for billing purposes when shipped from the hUb. Shipments ,picked up at multiple sites within a 5().mlle radius 
of the San Diego hub will also be considered as one origin for billing purposes when shipped from the hub. 

C.4.3.S.1 Performance Measure 

Maximum possible consolidation per shipment to same destination on same day. Consolidation will be measured by 
evaluating data extracted from PowerTrack and ATAC Operational Reporting System (AORS) Databases to confirm 
aggregate weight shipped from origin to destination reflects maximum consolidation possible. 

C.4.3.6 Performance ObJectlve- Provide In-Transit Vislbllfty, Traceability and Control 

The Contractor shall maintain complete in-transit visibility over material and provide verifiable POR, POS and POD 
at each point where material custody changes through timely, daily reporting using specified EDI Transaction Set 
Information lAW Appendix C, and the Contractor's Website tracking capability lAW Section C.4.6.1. Contractor shall 
provide daily data update to assigned electronic mailbox. COR will provide Intemet Protocol (IP) address and data 
set name on the assigned electronic mailbox as delineated in Appendix C. Method of file transfer is at Contractor's 
discretion, but shall be compatible with the Govemment system. 

C.4.3.7 Performance Objective - On-Time Delivery 

1. The Contractor shall move the cargo from origin to destination in a timely manner. Carcass Constrained Items will 
be clearly identified. Such items shall be delivered to final destination within two (2) days of receipt. Proof of 
Delivery (POD) must be posted to the aSSigned electroniC mailbox within one (1) workday of actual delivery. 

2. The Contractor shall meet the required Transit Times as shown below: 

C.4.3.7.1 Transit Times 

liTEM f'USTODY·TURNOVER TO DELIVERY TIME REQUIREMENTS 
WORK DAYS) 

I 

WORK I 
DAY(S) INBR 

I See notes below for corresponding item number I 
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1 Hub to DOPDSP 7 
,2 Node to Destination 7 
3 Carcass Constrained Shipments (Expedited) 2 
4 ROO Shipments 4 
5 RDO Shipments (Expedited) 2 
6 RFI Shipments 4 

'7 RFI ShipmentsJExpedltedl 2 
8 Repair & Return Shipments 2 
9 ocal Shipments 1 

10 Shipments from AMC Terminal. Travis AFB to San Dlea<> ATAC Hub­ 1 
Freight is cleared dally from AMC Terminal at Travis AFB and shipped not less than 2 times per week to San 

Piego. 
Note: A maximum total of one (1) additional working day is allowed when Special Equipment is required. 
Note: When Contractor ships under this condition. Contractor shall transmit remarks code ·se" for Special 
EQuipment 

C.4.3.8 Performanc:e ObJec:tlve· Safe Delivery 

a. The Contractor shall ensure that the material handled Is not lost. ( Please refer to section C.4.2.1 Performance 
Requirement Summary). 

b. The Contractor shall ensure that the material handled is not damaged. misused. subjected to deterioration by the 
elements of weather, or otherwise neglected.. ( Please refer to section C.42.1 Performance Requirement 
Summary). 

C.4.4 ROO and RFI Proc:e88 

C.4.4.1 Performance ObJective. Material Pick up 

The Contractor shall be responsible for picking up RDO and RFI Depot Level Repalrables (DLRs) from sites 
identified In Appendix E. 

C.4.4.1.1 Pick Up Olrec:tlve (PUO) 

The Western Regional Traffic Manager will notify the Contractor via the NAVICP Issued Pick Up Directive (PUD) 
when and where material is to be picked up. When making a pickup, the Contractor shall take Into Its possession all 
RDO freight available for pickup and all RFI freight for which a PUD was issued. or as directed by the Western 
Regional Traffic Manager. The Contractor shall notify the Westem Regional Traffic Manager if an item was picked 
up for which no PUD was received, There will be an ·X"ln RP 019 of the PUD If the Item requires expedited 
shipment. The Contractor shall pick up material no later than the next working day after being notified that material 
is available for pick up at on-calliocations (see Appendix E). For on-call pick up service, the pick up shall be 
accompliShed by close of business the next workday. local time. after call is received. 

C.4.4.1.2 Regulariy Scheduled Pick Up Sites 

For sites that require regularly scheduled pick up service (noted in Appendix E), the Contractor may call prior to pick 
up to ensure freight is available for pickup. and shall ensure all available material is picked up. The Contractor shall 
notify the Regional Traffic Manager of any items picked up for which no PUD was received. 

C.4.4.1.3 Cargo Screening 

The Contractor shall screen all cargo to detect hazardous material or excluded items not identified as such by the 
Customer. Material that shows extemal signs of being hazardous but has not been prepared and certified properly 
will be refused. (See Section C.4.6.8) 

C.4.4.1.4 Repairable Receipt 

The Contractor shall sign for all material at receipt. Upon acceptance of material, the Contractor shall provide a 
Proof of Receipt (PaR) to the assigned electronic mailbox within 1 workday of pick up. 
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C.4.4.1.5 Changes In ROO and RFI Sites 

Pick up locations listed in Appendix E may be changed, deleted, or new sites added. If there Is a requirement to 
change. delete. or add a new site, the Regional Traffic Manager shall notify the Contractor in writing of those 
requirements. The Contractor shall notify the Regional Traffic Manager of any address changes or deletions that are 
noted during performance of transportation services and submit those updates 10 the Regional Traffic Manager at no 
cost. If there is a necessity to add new sites to Appendix E, the Regional Traffic Manager or the COR shall notify the 
Contracting Officer and the Contracting Officer shall notify the Contractor In writing of trose new sites. 

C.4.5 Repair and Return Process 

C.4.5.1 Performance ObJective· Repair and Return Process 

1. Contractor shall provide two-day pickup and delivery service between the following sites. 

Naval Air Station (NAS) , Lemoore and Naval Air Staton,(NAS). Fallon; 

NAS Lemoore and NAVAIRWEPSTA China Lake; 

NAS Atlanta and NAS JRB Ft. Worth; 

Naval Air Facility (NAF), Washington DC and MCAS Beaufort; 

NAS Atlanta and NAS New Orleans; 

NAS New Orleans and NAS JRB Ft. Worth 


2. Contractor shall FAX to regional Government Traffic Manager copies of all 1348s picked up on a dally basts. 
Contractor will transmit POD via FTP transmission, or current technology, to the aSSigned electronic: mailbox. 

C.4.6 Supporting Services (Communication, Accessorial, Etc.) 

C.4.B.1 Performance Objective. Web-Based Tracking 

1. The Contractor shall provide web-based lTV services, and must have these services available at time of startup 
as follows: 

a. The Contractor shall provide the real time live ability to trackJtrace shipments/packages by Lead 
Transportation Control Number(s) (LTCN) and Transportation Control Number(s) (TCN), accessible through the 
World Wide Web (WWW). 

b. The Carrier/Contractor shall allow the Govemment to link to their shipment tracking system through an 
easily accessible web address. 

2. The tracking and tracing information shall be available on the web within one workday. 

3. In the event of a website malfunction, the Camer/Contractor shall repair the website within one working day of 
Shipper notification, or allow for manual tracking via a Carrier/Contractor toll-free 800 telephone number 

C.4.6.2 Performance Objective. Equipment Supply 

The Contractor shall fumlsh clean, safe, odor-free, equipment for the type of service requested by the Shipper. 
Equipment required to move the freight consists of various sizes of vehicles, Including small cargo vehicles, straight 
trucks, vans, regular flatbeds, Single and double drop deck trailers, and forklift capability to handle freight that 
requires crating or containers. 

C.4.6.3 Performance Objective - Loading 


Normally, the Contractor shall load Shipments at each node and hub. 


C.4.6.4 Performance ObJective· Securing Cargo 


The Contractor shall ensure all cargo is sefely secured for transport. 


C.4.S.5 Performance Objective. Sec;urlng/Protectlng Shipments 
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1. The Contractor shall furnish vehicles with equipment necessary to safely transport freight. The Contractor shall 
permit all vehicles/equipment to be Inspected by the Shipper at origin. 

2. The Shipper shall reject any vehicles/equipment deemed unfit or unsafe for the required transportation. If the 
vehicle/equipment is rejected, the Contractor shall still meet the pick-up and delivery requirements and shall not be 
paid a "Vehicle Furnished, Not Used" charge for these shipments. (See C.4.6.7.2). 

C.4.6.6 Performance Objective - Blocklng and Bracing 

1. The Contractor shall be responsible for the necessary and proper blocking and bracing of the load for movement 
over the highway for shipments loaded by the Contractor. 

2. The Shipper shall be responsible for tha necessary and proper blocking and bracing of the load for movement 
over the highway for shipments loaded by the Shipper. Notwithstanding, the Contractor shall be responsible 
ultimately for ensuring all cargo 1s safely secured and protected from the elements and other transportation hazards. 

C.4.6.7 Accessorial Services 

C.4.6.7.1 Performance Objective - Documentation of Accessorial 

1. When an accessorial service resulting in a charge occurs, the Contractor shall document Contractor arrival and 
departure time by both the Contractor's representative and the responsible Shipper's or Receiver's representative. 
This shall be accomplished prior to the driver exiting the installation, following either pickup or delivery of freight, or 
generation of the accessorial service. The Contractor shall provide a form for documentation that will Include the 
following as a minimum: 

a. Signatures of Contractor and Government representative. 
b. Vehicle Identification Numbers including tractor and trailer numbers as applicable. 
c. Exact date and time the vehicle was sPotted for loadingfunloadlng and date and time the vehicle was 
released to the driver. 
d. Contractor's PowerTrack billing stating the reason for the delay or accessorial service. 

2. In those instances where an accessorial charge has been incurred, the Contractor shall notify the 
Shipper/Receiver In writing within five (5) business days that accessorial charges have been incurred. 

C.4.6.7.2 AccessorIal Service· Vehicle Furnished but Not Used (VFN) 

1. When a Contractor, upon Shipper's request, furnishes a vehicle to load a shipment and through no fauh of the 
Contractor the Shipper cancels loading of the vehicle, or there Is no freight available for pickup, the Contractor shall 
be paid for each vehicle furnished and not used, or the minimum line haul transportation charge, whichever Is less. 
This charge shall not apply for those sites that are scheduled for dally pickup or delivery as shown In Appendix E. 

2. These charges shall not apply when the Shipper rejects a vehicle upon Inspection as unfit for the required 
transportation or when the Contractor receives the notice of cancellation prior to actual dispatch of vehicle from 
Contractor's terminal. 

3. Claims for collection of charges under this Item shall be supported by Shipper's certification of cancellation if the 
shipment was cancelled. Charges and documentation shall be submitted within five (5) working days after receipt of 
Shipper's certiflCStion of cancellation. or after Contractor attempted a pickup where there was no freight available for 
pickup. 

C.4.6.7.3 Accessorial Servlce- Re-conslgnmentlDlverslon 

1. Upon written or oral request. the Contractor shall provide re-consignment or diversion service subject to the 
following: 

When performance of this service involves a change in the original destination (other than the same building) the 
Contractor shall be entitled to an additional charge per shipment as shown in Appendix F. subject to the approval of 
the COR. When this service involves a significant change in the original destination (greater than 50 miles), the 
Contractor shall be entitled to the applicable published rate from Origin to the pOint of interception and from the 
interception point to the final destination, plus the additional charge per shipment as shown in Appendix F. Payment 
of all charges for Re-consignmenVDiversion shall be billed in PowerTrack. The Contractor shall contact the regional 
COR to confirm re-consignment or diversion, which subsequently shall be confirmed in writing. 
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C.4.6.7.4 Accessorial Service - Redelivery (RC L) 

1. When a shipment is offered for delivery and through the fault of the receiver the delivery cannot be accomplished, 
the Contractor shall comply with the following: 

a. If a shipment is offered to a Receiver and refused for delivery or rescheduled for another time, the name 
and telephone number of the person refusing or rescheduling the delivery shall be indicated on the delivery report. 

b. Make no further attempts to deliver the shipment until the regional COR has been contacted for 
redelivery instructions. 

c. Notify the COR that the shipment is on hand not later than the next business day after the day delivery 
was attempted and arrange for a mutually agreeable redelivery date. 

2. When COR authorizes redelivery, a charge for redelivery shall be assessed as shown in Sc:hedule B. If, after 
being noUfied that the shipment Is on hand, the receiver elects to pick up the shipment at the Contractor's terminal, 
redelivery charges shall not apply. 

3. Multiple shipments redelivered on the same day to the same destination shall be conSidered as a single shipment 

C.4.6.7.S Accessorial Service- Dimensional Weight 

Shipping charges are to be based on Dimensional (DiM) Weight If dimensional weight exceeds actual weight. The 
formula for Dimensional Weight for air shipments Is L x W x H/194 for domestic shipments within the US. For 
Ground shipments the fonnula Is L x W x H/300. In both cases, the dimensions are given in Inches. 

C.4.6.B Performance Objective - Hazardous Material Handling (HAl) 

1. The Contractor shall provide pickup, handling, and the delivery of HAZMAT. The Contractor shall meet the 
following reqUirements when handling and transporting the HAZMAT: 

a. Provide special handling and delivery of materials that require 8 Shippers Certification or Shipper's 
Declaration for Dangerous Goods. 

b. All shipments containing hazardous material shaU be handled and shipped In accordance with the 
requirements as outlined in the applicable governing regulations, but not limited to, Title 49 CFR, for the surface 
movement of shipments containing HAZMAT. 

C.4.6.8.1 Performance Objective - Hazardous Cargo Placarding 

When placarding is required under BOE Tariff 60()()..series, or by CFR. Title 49, supplements thereto, or revisions 
thereof, the Shipper shall provide placards unless the Carrier already has them. The Contractor shall ensure that 
the appropriate placard for the shipment is posted. 

C.4.S.9 Performance Objective - Prearranged Scheduling 

Upon request of Shipper, Receiver, or others they designate. the Contractor shall, without additional charge, 
prearrange schedules with the designated Shipper/Receiver for arrival of vehicles for loading/unloading. The 
Contractor shall accept requests for prearranged scheduling whether they are given orally or in writing. and meet all 
delivery schedule requirements. Delivery requirements may include making or canceling appointments. staging 
freight to meet strict acceptance poliCies, providing information on freight to be delivered, such as pieces and weight. 
using specific pallets that can meet receiver's conveyor requirements. and following pallet presentation guidelines. 
Special security clearances may be required for drivers at some activities. 

C.4.6.10 Performance Objective· General Reporting 

The contractor shalt provide timely reporting of daily and summary activities as tasked below. 

Performance Measure - Timely reporting. 

http:C.4.6.10
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Perfonnance Standard - 100% 

C.4.6.10.1 Astray Freight and Emergency Notification Reports 

1. The Contractor shall provide all of the reports In accordance with the following requirements using the following 
phone numbers for the purposes Indicated: 

Problem Point of Contact Telephone Number 

Any/all problems or questions ATAC Contracting Officers ATAC East Coast 
Representative (COR) 1-757-445-2060 

ATAC West Coast 
1--619-545-8359 

Astray freight or other non-emergency 
notifications 

MTMC OC GOCARE Frelg,t Hotline 1-800--631-0434 

Accidents, Incidents, delays In transit MTMC OC Hotline , -800-524-0331 
Accidents, Incidents, or other emergencies 
involving DOD hazardous cargo 

DOD Hazardous Material (HAZMAT) 
Hotline 

1-800--651-8061 

Hazardous Material Spills National Response Center 1-800-424-8802 
,-202·267·2675 

National Agency Check Verification Defense Security Service 
(Washington, DC) 
1-703-428-3248 

2. The Contractor shall notify the COR immediately of any of the above issues. Assistance with any of the above 
problems can also be obtained from the COR for this contract. Additional Information on the identifying and 
forwarding of astray freight Is available at MTMC's web site at: www.mtmc.anny.mllJfreightiastray 

C.4.6.10.2 Monthly Reports 

The Contractor shall provide monthly reports at no additional Cost. Reports shall be submitted to the East and West 
Coast CORs electronically In a Microsoft Excel for Windows· .xls· format that can be read by Microsoft Excel for 
Windows Version 8 or higher. The reports are described In Appendix G and are due one month following the end of 
the reporting period. For Instance. a report covering data for the month of May will be due on July 1. 

C.4.6.10.3 Hard Copy Proof of Delivery 

The Contractor shall obtain a properly signed and dated delivery receipt showing the LTCN and the printed, legible. 
complete name of the representative who certifies that the delivery obligation has been met. The Contractor shall 
collect, retain, and provide upon request a hard copy or electronic certificates of delivery. At Shipper request, the 
Contractor shall provide a legible hard copy Proof of Delivery (POD) for a maximum of 15 % of the shipments 
included in a monthly Transit Time report by TCN as specified by the Government The Contractor shall maintain 24 
hours per day, 7 days a week (2417) internet accessibility for ATAC to electronic records of hard copy POD on an 
imaging system for all ATAC deliveries.for 60 days. Before purging or archiving the records, a one-month record 
shall be provided to ATAC via CD. The Contractor shall retain all hard or electronic copy documentation relating to a 
DLR transaction, including TORs, for a period of three (3) years after completion of contract. These documents must 
be able to be accessed by document number as annotated on DD-Form 1346-1/1A (RP 30-44). 

C.4.6.10.4 Oral Reports 

The Contractor shall report the follOwing information orally as required. 

C.4.6.10.4.1 Status Report 

The Contractor shall provide shipment status information within one hour of a request by the Shipper during the 
Shipper's nonnal business hours. Shipment status information shall include at a minimum, current status of the 
shipment, actual or anticipated date and time of delivery, and information about shipment delays, as applicable. 

C.4.6.10.4.2 Expedited Service 

The Contractor shall advise the Shipper immediately (within two hours) as soon as the Contractor knows that a 
shipment will miss its required delivery date. 

www.mtmc.anny.mllJfreightiastray
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C.4.7 Performance ObJecttve- GTN Input capability 

The United States Transportation Command (USTRANSCOM). on behalf of DOD, is responsible for collecting 
logistical data to support the In-Transit Visibility of all DOD shipments from origin to destination. This visibility Is for 
peacetime, contingencies, and exercises, and includes tracking movements of personnel, cargo, and equipment. 
The Contractor shall become GTN compliant 30 days after contract award to electronically Interface with DOD's 
Global Transportation Network (GTN) to provide In-Transit Visibility tracking and tracing information. The Contractor 
shall send one American National Standards Institute (ANSI) ASC X,12 transaction set per shipment unit for each 
designated event throughout the life cycle of the shipment. Designated events are: (1) pickup at Origin, (2) anival at 
any transshipment or mode change location, (3) departure from any transshipment or mode change location, and (4) 
delivery to consignee/destination. 

C.4.8 Performance Objective - Surge/Contingency 

1. Notwithstanding any other provision of this contract, the Contractor, when requested, shall accommodate surges 
to the Govemment requirements for services under this Contract that may materialize in the event of a declaration of 
war, attack ofthe enemy. national emergency, or other contingencies. . . . 

2. When directed by the COR. the Contractor shall support the requirements of mobilization. surge, contingency. 
natural disaster, humanitarian assistance support, and similar CONUS unit movements. and respond with required 
resources to meet the time frames of surge/contingency requirements, . 

3. This support shall be through partnering with DOD facilities in the integration of contingency, surge and 
deployment requirements Into Contractors' business commitment to make available Contractor-owned assets, to 
provide the necessary transportation services. 

4. If the requirement exceeds the capability of the awarded Contractor. the Government reserves the right to use 
voluntary tenders on file at the Military Traffic Management Command (MTMC) Ft. Eustis Operations Center. 

5. Under this item. If the Contractor cannot meet the surge/contingency requirement. a negative assessment will not 
be made regarding the Contractors' performance. 

6. Contingency requirements may not be distributed evenly throughout the performance period. Rather, they are 
focused. sporadic events that can last a few weeks to months (in the case of supporting a global conflict). 

7. As directed by the contracting officar, the Contractor shall maintain operations necessary to support DOD 
activities, to include national defense contingenCies. surges, natural disasters. and humanitarian assistance efforts, 
the Contractor shall provide 24-hour-a-day service. seven (7) days a week, Including holidays. 

C.4.9 Reserved 

C.4.10 DOD Driver Identification Requirements 

The Contractor shall ensure that all commercial drivers performing under this Contract shall carry adequate 
Identification to verify their affiliation with the Contractor, and that their drivers handling such shipments carry a valid 
driver's license and medical qualification card, employee record card, or similar documents, one of which must 
contain the driver's photograph. 

C.4.11 Contractor Liability 

C.4.11.1 Cargo LlabliHy 

1. The Contractor shall be liable for all loss, damage, undue delay, mis-delivery, or other result occuning to freight In 
its possession, unless caused by acts of God, acts of the public enemy. act or default of the shipper, act of the public 
authority, or Inherent nature or vice of the cargo. 

2. For all shipments weighing less that 15,000 pOunds, carrier liability for lost and/or damaged cargo will be limited 
to the lower dollar amount either of $50,000 or the actual amount of the loss andlor damage to the 8rtlcle(s). 

3. For all shipments weighing 15,000 pounds or more, carrier liability for lost andlor damaged cargo will be limited to 
the lower dollar amount either of $150.000 or the actual amount of the loss and/or damage to the cargo. 
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4. All DOD shipments governed by this contract are subject to the released liabilities stated In paragraphs above. 
No other released liabilities, regardless of where they are published apply. 

5. Most DoD Installations require certification and proof of liability insurance for Contractor operation of various 
kinds of govemment-owned equipment. Before Contractor operation of any government-owned equipment, the 

6. Contractor shall query the COR for that region about any such requirements, and shall comply with any and all 
such requirements prior to operation of govemment-owned equipment. 

C.4.12 Reserved 

C.4.13 Reserved 

C.4.14 Reserved 

C.4.15 Reserved 

C.S Abbreviations. Definitions and Codes 

C.5.1 Acronyms 

AORS ATAC Operational Reporting System 

IACOR Altemate Contracting Officar's Representative 

ADP Automated Data Processing 

AFB Air Force Base 

AMC Air Mobility Command 

ANSI American National Standards Institute 

ASCII Americen Standard Code for Information Interchange 

ASU Administrative Support Unit 

ATAC Advanced Traceability and Control 

BOl Bill of Lading 

CeL Commercial Bill of lading 

CFE Contractor Furnished Equipment 

CFR Code of Federal Regulations 

COG Cognizant Symbol 

CONUS Continental United States 

COR Contracting Officer's Representative 

DO FORM Department of Defense Form 

DOD Defense Distribution Depot 

DEP Detention: Vehicle with Power Unit 

DET Detention: Vehicle without Power Unit 

DLA Defense Logistics Agency 

DLR Depot Level Repairable 
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DOD Department of Defense 

lOOP 

DOT 

Designated Overhaul Point 

U.S. Department of Transportation 

DSP 

DTOD 

DTFf 

EDI 

EXP 

FAK 

FAR 

FISC 

FTP 

GTN 

GFE 

HAZMAT 

HOl 

HQMTMC 

lAW 

ICP 

ITO 

lTV 

KO 

MAG 

Designated Support Point 

Defense Table of Official Distances 

Defense Transportation Regulation 

Electronic Data Interchange 

IExpedited Service 

IFrelgh1 All Kinds 

Federal Acquisition RegUlation 

Fleet and Industrial Supply Center 

File Transfer Protocol 

Global Transportation Network 

Government Furnished Equipment 

Hazardous Material 

Pickup/Delivery on Sundays or Holidays 

Headquarters, Military Traffic Management Command 

In Accordance With 

Inventory Control Point 

Installation Transportation Officer 

lin·T rsnslt Visibility 

I Contracting Officer 

Marine Air Group 

! 
i 

MALS 

'MCAS 

MFTRP 

MHE 

MTMC 

Marine Aviation Logistics Squadron 

Marine Corps Air Station 

MTMC Freight Traffic Rules Publication 

Materials Handling Equipment 

Military Traffic Management Command 

NADEP 

NAS 

NAVICP 

Navy Aviation Depot 

Naval Air Station 

Naval Inventory Control Point 

NAVSUP Naval Supply Systems Command 
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NAVTRANS Naval Transportation Support Center 

NIIN National Item Identification Number 

NRFI Not Ready For Issue 

NSN National Stock Number 

NSY Naval Shipyard 

OCONUS Outside Continental United States 

POD Proof of Delivery 

POR Proof of Receipt 

POS Proof of Shipment 

POT Proof of T ranster 

ROO Redistribution Order 

RFI Ready For Issue 

RFI-TDR Request For Information ­ Transportation Discrepancy Report 

RP Record PoS/tlon 

SF Standard Form 

SIMA Shore Intermediate Maintenance Activity 

.SPLC Standard Point Location Code 

TAC Transportation Account Code 

TCMD Transportation Control and Movement Document (00 Form 1384) 

TCN Transportation Control Number 

TOR Transportation Discrepancy Report (SF 361) 

TFG Transportation Facilities Guide 

TMP Transportation Management Phase 

TO Transportation Officer 
U/I Unit of Issue 

UIC Unit Identification Code 

VFN Vehicle Fumished But Not Used 

C.S.2 Definitions 

Accessorial Services An accessorial service is a transportation-related service in addition to the line-
haul. 

Astray Freight Shipments or portions of shipments (1) for which billing (waybill, freight warrant, 
etc:) is not available or (2) that is being held for any reason except transfer. 

ATACHub A Navy DlR processing facility which provides technical identification, 
electronic Transaction Item Reporting (TIR) to the Inventory Control Point 
(ICP), and repacking for transshipment to a Designated Overhaul Point (DOP) 
or a DeSignated Storage Point (DSP). 
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Bill of Lading (BOL) Written transportation contract between Shipper and Contractor; it Identifies 
who receives the freight and the place of delivery. It also gives terms of the 
agreement. 

Blocking and Equipment used to secure 8 load to prevent shifting during transit. 

Bracin{! 

Business Hours 
 See hours of operation (C.1.2.2 and C.1.2.3) 

Calendar Days . Consecutive days, without regard to weekends or holidays. 

Carcass 
 A Depot Level Repairable that is not ready for Issue. 

Carcass Constrained 
 A Depot Level Repairable that is not ready for issue and has limited availability 

in the supply pipeline. These items must be expedited, and are commonly 
referred to as ·OVs·. 

Cargo Supplies, material, or equipment transported by land, water, or air. 

Carrier The actual vehicle/corporate identity transporting a specific shipment and 
representing the Contractor during pickup, transport or delivery services. 

I Clean A vehicle free from non-standard equipment with the floor of the cargo area 
unobstructed and swept to ensure that the vehicle is free of debris or residue, 
to include POWder-like substances. 

Collection Point Any ATAC Hub or Node 

Condition Code 
 A code that identifies the phYSical condition of an asset, e.g., oF" condition is 


not ready for use and eA" condition is ready for issue. 

Contiguous United 
 The forty-eight (48) Contiguous United States and the District of Columbia. 

States (CONUSJ 

Contingency 
 Operations declared by National Command Authority (NCA) that involve the 

Operations 
 use of U.S. Military Forces to achieve U.S. objectives, usually In response to 

an emergency caused by natural disasters, terrorists, SUbversives, or other 
reQuired military operations. The NCA includes the President and theI Secretary of Defense or their duly deputized alternates or successors. 


Contract 
 The activity responsible for administering a contract. For the purposes of this 

Administration 
 contract, MTMC is the Contract Administration Office. 

Offica 

Contractor 
 The Corporate Entity awarded this transportation contract. 

Contractor's 
 A person employed by the Contractor involved in handling shipments; 

Representative 
 designated by the Contractor to attend the conveyanca; Is knowledgeable of 

the safety. security and emergency procedures that must be followed; and is I 
authorized and has the means and capability to move the transportation I 
conveyance. i 

Contractor's 11The building owned, andlor operated by the Contractor that Is used for freight 
Terminal transportation purposes. 

D[)'1348·1 
 A standard Department of Defense form. The form is multi-purpose; however, 

in the context of this contract, it is used as a shipping document and souree of I 
information for the Navy designated databases. The form header Is separated 
into 80 record pOSitions (RP) of deta. Individual RP's or groups of RP's contain 
information germane to the asset beil'lQ shipped. 

DD·1348-1A A bar-coded version of a 1348·1. This form contains the same data as the ! 

1348-1 and Is machine or human readable. 
Defense logistics A logistics combat support agency whose primary role is to provide supplies 

Agency (DLA) 
 and services to America's military forces. worldwide. 

Defense Distribution A DLA storage, receipt. issue, packing, and preservation activity. l 

Depot (DLA) i 
1 Depot level Repair The highest level of repair and the technical authority to condemn an asset as 

not repairable due to physical condition. 
I Detention The delay of a vehicle beyond the time normally allowed for loading, unloading, Ietc.i 

! Diversion I Change in the place of delivery within the original destination point; change in 
the original destination point; or any other change in delivery that requires an 
additional movement of the shipment. 

Document Identifier A three character alpha-numeric code placed in RP 1·3 of the 00 1348-1 or 
I (DOCID) 134f3.1A. I 

http:134f3.1A
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Document Numbet' 

Dropping 
Electronic Data 
Interchange (EDI) 

Emergency 

Exclusion 

Free Time 

Free-Flow Asset 

Freight Charge 
Govemment 
Representative 
Hazardous Material 
(HAZMAT) or Hazardous 
Substance 

A 14-digit code which Identifies the requisition, the Julian date of the document 
and the serial number of the transaction.. This number is found in RP 3().43 of 
the D0-1348-1 or 1348-1A tum-in document. The first 6 characters ere the 
activity Unit Identification Code (UIC) that Identify the source. The next 4 
characters are the Julian date and the last 4 characters are the serial number. 
For NRFI only, a 15'" character suffix code is used for duplicate tum-in 
document numbers or for multi-pieces turned in on one document number. 
See SpoWng 
Computer-la-computer exchange of business data, using standards joinUy 
developed by standards-seWng groups such as the American National 
Standards Institute (ANSI) or the Electronic Data Interchanae (EDI) Agency. 
Any situation that would prevent a shipment of classified, sensitive or 
hazardous material from safely reaching Its destination, such as undue delay 
caused by accidents, equipment failure, civil disturbance. labor slrikes, or ! 
natural disasters. 
Items identified by the Govemment as not appropriate for movement within the 
ATAC sYstem. 
Time the Contractor spends waiting for the shipment to be loaded or unloaded, 
after the Contractor's employee notifies a responsible representative of the 
Shipper or receiver that the vehicle is available for loading or unloading, within 
the Shipper's or receiver's normal business hours shown in the TFG. 
DLR's not processed at a manned collection point, but shipped directly from 
the tum-in actMty to a hub or node. 
Payment due for the transportation of the freighl 
A person who Is employed by or under contract to the Federal Government and 
is authorized to ship or receive frelaht. 
A substance or material that has been determined by the Secretary of 
Transportation to be capable of posing an unreasonable risk to heaith. safety, 
and property when transported In commerce and thl!\t has been so designated. 
The term includes hazardous substances, hazardous wastes. marine 
pollutants, elevated temperature materials, material designated as hazardous 
under the provisions of the Code of Federal Regulations (CFR) Title 49, Parts 
172.101 and 172.102, and materials that meet the defining criteria for hazard 
class and divisions in CFR TlUe 49, Part 173. 

Holidays . New Year's Day. Martin luther King Day, Presidents' Day, Memorial Day, 
I Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving 

Day, Christmas Day. 
Intact . A shipment Is delivered intact when delivered In the same condition as it was at I 

the time of pickup, without loss or damage to the shipment. , 
Interiine Transportation services performed by more than one Contractor, with the 

Intermediate 
level Repair 

. Interstate 
lin-TranSit Visibility 

(lTV) 

Intrastate 

Julian Date 
I 

I 
Line Item 
Une-haul 

Contractor issuing the rate tender responsible for all loss, damage and 

overcharge claims. The Interiine Contractors merely act as agents for the 
 j
prime Contractor. ,
Repair activities authorized to do minor repair and testing of Depot Level 

Repalrables. 

Between states. 

The ability to track the identity, status, and location of DOD cargo from origin to 

receiver or destination established by the Commanders In Chief, Military 

Services or DOD~encles during peace contingencies, and war. ! 


Within a state. 


The calendar date expressed numerically, e.g., 31 January 2002 is 2031. It , 

may also be expressed as 02031. (02 for year 2002, 031 for the 31't day of 

vear 2002). 

Individual asset. 


! Transportation of freight over Contractor routes from point of origin to 
! destination, excludinQ local pickup and delivery. 

I 



W8IGYE-04-J>..OO35 

Page 36 of61 

Loading Movement of cargo (vehicles or other artides) past the tailgate or onto the bed 
of a trailer of the vehicle or past the vehicle loading ramp. or over the side of a 
flatbed, or the removal of lading from a ramp extending into the trailer. as well 
as the stowing, securing. and tying down of the lading within such vehicle. Also 
the attaching or coupling of a vehicle or vehicles to another vehicle for 
purposes of towing vehicles. This includes the attaching and securing of a tow-

I bar or other device to both vehicles for purposes of combining the vehicles to 
form a highway train. Loading or coupling includes furnishing to the Contractor 
forwarding instructions. and/or other documentation necessary for forwarding 
and completion of the transportation requested. 

j 
Military T rafflc 
Management . 
Command (MTMC) 
Net Weight 

Node 

Operations Center 
(OC) 

An Army major command and United States Transportation Command 
component that provides cargo, passenger. and personal property traffic 
management services to all DOD Services. 
A measure of weight refemng only to the contents of a package. and does not 
Include the weight of the PBckaaina material. 
A Navy DLR processing facility which provides technical identification, 
electronic Transaction Item Reporting (TIR) to the Inventory Control Point 
(ICP). and repacking for transshipment to a Designated Overhaul Point (DOP), 
a Desianated Support Point (DSP). or an ATAC Hub. 
The Military Traffic Management Command's Ft. Eusti&, VA, operations Center 

Overage Any article of freight (packaged or loose) that is found to be in excess of the 
quantity recorded on the bill of lading, manifest. or other Government 
documentation covering the shipment. 

Over-dimensional 

: 

! 

Overweight 

Pickup 

Ashipment that contains one or more non-divisible articles which measure In 
excess of 576 Inches (48 feet) in length (OVERLENGTH). 102 Inches (8 feet 6 
Inches) In width (OVERWIDTH). or 162 inches (13 feet 6 inches) in height 
(OVERHEIGHT) from the ground to the top of the article after loading. 
Exception: A shipment will not be considered over.length for Interstate or 
Intraslate movements, when the gross length dimensions of the tractor and 
loaded semI-trailer combination are within the maximum gross length for such 
equipment combination on interstate and federally designated highways or 
other slate highways and supplemental routes. 
A shipment will be considered to be overweight when It contains a non-dlvislble 
article that exceeds 48.000 pounds (45.000 pounds when loaded on lowboy 
eQuipment). 
The process of the Contractor obtaining the shipment from the 5hlpper. 

Project Code A 3-digit code in RP 57-59 of the DD Form 134S-.1/1A used to identify variou& 

I 
I 

I Proof of Delivery 

Proper Shipping 
Name

IProtection from 
Elements 

Rate 
Re-consignment 

projects and &pecial processing requirements. The ATAC program uses 
project code ·ZI7" to identify Redistribution Order (ROO) shipments. 
The date and signature of the de&ignated receiver listed on the delivery 
manifest. cerllfying the condition of the Item and the date received. The proof 
of delivery establishes transfer of custody and liability to the receiver. 
The name of the hazardous material &hown In either 49 CFR. part 172.101 or 
NAVSUP Pub 505. Table 4-1 . 
For truckload shipments moved via flatbed or open vehicles, the protection and 
cover of shipments with tarpaulins when necessary. Also indudes but not 
limited to protection from the cold/heat, moisture, and sand. etc.. 

The Cha[!!rfiaff,fPt!JltD freight.
! A change made place of delivery before arrival at the billed destination or 

any other change in del/very that requires an additional movement of the 
. 



I 
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Securing the load Ensuring that cargo Is placed on Contractor conveyances with proper blocking 
and bracing; straps and fasteners; or chains and binders. 

Shipment For the purposes of ATAC, a quantity of freight tendered for transportation by , 
one Shipper, from one location, to be consolidated by the Contractor and 
trans~ for delivery to one receiver at one destination. 

Shipper See Government representative' orialn; consignor. 

Shortage I The condition that exists when the number of pIeceS of freight (packaged or 


loose) received is less than the number recorded on the applicable shipment or I 
movement document. I 

Spotting Placing e trailer at a specific site designated by Shipper, Receiver, or other I 

designated party. It means detaching the trailer and leaving the trailer in full 
possession of Shipper, receiver or other designated party, unattended by aI power-unit o;t 


Standard Point 
 A code des to provide each point originating freight and each point 

Location Code 
 receiving freight with a unique code number so constructed as to identify the i 

oolnt within a aeoaraohlc location. 
straight truck Any vehicle without a detachable DOWer unit. 

Suffix Code 
 The 15111 character of the document number that is used to differentiate multiple 

assets turned In on one document number for NRFI material. It is found in RP 
44 of the DD Form 1348-1/1A and may be alpha or numeric. 

Surcharge A charge above the usual or customary ch8l'lie. 

Surge 
 An unexpected or sudden increase in traffic requirements, to include response 

to natural disasters, humanitarian assistance support, etc., above and beyond 
the normally identified tonnage that materializes at a SpecifIC origin, within a 
lane. 

Tailgate Date Date an asset Is received from a Customer. For hub or node processing, it is 

the date received at a hub or node or Dicked-uD at a tum-in activitY. 


Tracing 
 Action to determine the location of a shiDment 

Tractor 
 Mechanically powered unit used to propel or draw a trailer or trailers on the 

hlghwav. . . 
Transportation A unique 17-diglt alpha-numeric designator assigned to a shipment for tre<:king 
Control Number and tracing purposes by the Transportation Officer or Ordering OffIcer to 

(TCN) 
 identify and control a shipment throughout the transportation cycle of the 


Defense Transoortation Svstem. 

Transportation 
 Any deviations in a shipment received; e.g.. quantity, condition, documentation, 
Discrepancies or deficiencies. 

A reporting form, the Standard Form (SF) 361, used to report loss and damage 
Discrepancy Report 
Transportation 

information for a particular Shipment. 

(TDRf 

Transportation 
 The concept that divides the ATAC system into measurable zones, e.g., Node 
Management Phase to Hub Hub to DOPfDSP EXDedited Services etc. 

Transportation 
 A person(s) appointed by the installation commander or other appropriate 

Officer (TO)l 
 authority to perform traffic management functions. The offICial at an activity 
Transportation who is appointed as Installation Transportation Officer (ITO), TraffIC Manager 
Agent (TA) {TM}. or TraffIC Manaaement OffIcer (TMO' 

The removal or detachment of cargo at destination that Includes signing the 
delivery receipt and/or other documentation the Contractor requires for billing 
purposes and notifying the Contractor that the vehicle is released. 

I Vehicle 

Unloading 

Motor vehicle, freight or passenger, including DOD-owned trailers, semi­
traiters and tractor-trailer combinations loaded or empty. 

C.5.3 ATAC Document 1dentifler Codes 

Document Identifier used in exoedited services ! 
A2_ 
A 

Document Identifier used on a DD Form 1348-1 or 
1346-1A (RP 1-3) to indicate an asset that is being 
sent from one supplv Doint to another. 

A2A Redistribution Order used for shipment of assets 
under the RDO/RFI project 

I A2E Redistribution Order used for the shipment of assets 
. under the RDO project. 
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Referral Order used for shipments of assets under 
the ROO project. 

BC1 

A4A 

A document Identifier used on a DO Form 1348-1 or 
1348-1A (RP 1-3) to identify an asset retumed to the 
supply system for repair. 

BC2 A Document Identifier used on a DO Form 1348-1 or 
1348-1A (RP 1-3) to indicate "Not Ready For Issue· 
(NRFI) material moving to stow or from one stockI, pOint to another, or to a repair site. Also used for 

misidentified assets moved in the ROO project. 


BEl 
 A Document Identifier used on a DO Form 1348-1 or 
1348-1A (RP 1-3) to Identify assets as an 
engineering Investigation exhibit. 

BGJ A Document Identifier used on a DD Form 1348-1 or 
1348-1A {RP 1-3) that identifies assets moving to 
disposal. 

BOO A Document Identifier used on a DO Form 1348-1 or 
1348-1A (RP 1-3) to Identify an asset as a quality 
deficient exhibit. 

06_ A Document Identifier used on a DO Form 1348-1 or 
1348-1A (RP 1-3) to indicate an asset tumed-ln as 
excess material. 
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Appendix A (Reserved) 

Appendix B (Reserved) 

AppendlxC Data Field Requirements 

1.1 Flat File Format via FTP requirements for the Data fields to be submitted 10 the Assigned electronic mailbox Is 
shown below for required reports (ROO: AC.1.0 POR; AC.2.0 POD. RFI: AC.3.0 paR; AC.4.0 POD). 

Example:
Ir·.......••...·•........•••........••.....·**.......•....**...•........••••... 

ROO Proof of ellve File S tI 

File Name: Contset 0 for file name requirements. 
Transfer: FTP 'put' eornmand. If the file exists append, else create. 
File Location: Contact FISCSO for file location reqUirements. 
File Format: ASCII, eomma delimited. fixed length, padded with spaces • 

...............................................................****** ....... 


LTCN 17/17 AN M The lead TCN number. 

OA'rE 10/10 AN M Delivery Date. 

SIGNATURE 24124 A M 1 alpha char required, pad with spaces. 

TRACKING # 30/30 AN M 1 char required. pad with spaces. 

Remaft(s Code 212 AN M 1 char required. pad with spaces. 

~: 

Name Data element name 
Length Number required charsltotallength 
Type: A =Alpha (no non-printing chars), N=Numeric, AN =Alphanumeric 
Required M- Mandatory, Q. Optional (all fields required for this file) 
Notes Field Description 

ExceptlonITransportation Remaft(s Codes: 

OM Over dimensional freight 
ROO Processing 
AC.1.0 Proof of Receipt 
HM Hazardous Material, Not properly prepared for shipment 
PE Not property packed 
NH Nuclear reactor plant item 
RH Radlac Item 
XC OCONUS shipment 
FB Fleet ballistic mISsile material 
AI Ineorrect pick-up address 
NR Asset not ready for shipment 
HZ Hazardous Material, certified for transportation 
RA Acts of God 
SE Special equipment 
Others may be added by the Govemment as necessary. 

AC.2.0 Proof of Delivery 
RD Refused/damaged 
RH Refused/retumed to the Hub 
RI Refused/not intact 
RT Refused/transshipped to another location 
PF No POD available and penalty fee paid (NAVTRASNS use only) 
RA Acts of God 
RR Refused/redelivered 
HZ Hazardous material, certified for transportation 



W81 GYE-04-D-0035 

Page 40 of61 

Others may be added by the Government as necessary. 
RFI Processing 
AC.3.0 Proof of Receipt 
HM Hazardous Material, Not properly prepared for shipment 
PE Not property packed 
NH Nuclear reaetor plant item 
RH Radiae Item 
XC OCONUS shipment 
FB Fleet ballistic missile material 
AI Incorrect plck-up address 
NR Asset not ready for shipment 
HZ Hazardous Material, certified for transportation 
RA Acts of God 
Others may be added by the Government as necessary. 

AC.4.0 Proof of Delivery 
RD Refused/damaged 
RH Refused/returned to the Hub 
RI Refused/not Intact 
RT Refused/transshipped to another location 
PF No POD available and penalty fee paid (NAVTRASNS use only) 
RA Acts of God 
RR Refused/redellvered 
HZ Hazardous material, certified for transportation 
SE Special equipment 
Others may be added by the Government as necessary. 
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Appendix D Reserved 


Appendix E Sites requlrtng dally or on call pickup services and RDO/RFI Sites: 


5O-mile radius of FISC 
Jacksonville 

NAB Little Creek Piers 
NAVBASE Bldg CEP-126 

CEP-204 

Charleston 
NISE East. Charleston 
Govemment activities in 

Bldg 542 
MAlS 29. MCAS New River 
Bldg 4110 
MAG 14. MCAS Cherry Pt. 
Bldg 1016 
MAG 32, MCAS Cherry Pt. 

Sites with on call pickup can sometimes require special equipment i.e. LOWBOY. When this occurs the Contractor 
must submit a 'SE" in the Remar!(s Field in the POR transmission to the Assigned electronic mailbox. 

Repair and Retum Expedited Services locations: 

a. NAS lemoore, Bldg. 140 to NAS Fallon, NV. Bldg. 25 and NAVAIRWEPSTA China Lake Bldg. 1024 

b. NAVAIRWEPSTA China Lake. Bldg. 20171 (on call from Bldg 1033)10 NAS lemoore. CA.Bldg. 160 

c. NAS Fallon Bldg. 375, Fallon. NV. to NAS lemoore Bldg. 160 

d. NAS Atlanta, Bldg. 30, Atlanta, GA, to NASJRB Ft. Worth. TX.Bldg.1251 
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e. NAS New Orleans, LA Bldg. 31 to NAS Atlanta, Ga. Bldg. 30 

f. NAF Washington. DC. Bldg. 3086 to MCAS Beaufort. SC. Bldg. 611 

g. MCAS Beaufort. Bldg. 611. Beaufort. SC to NAF Washington. DC, Bldg. 3086 

h. NAS New Orleans. LA. Bldg. 31 to NAS JRB Ft Worth. TX. Bldg. 1251 

RDO/RFI Sites: 

After a PUD is received, the Contractor shall coordinate with the Shipper daily (as long as the PUD Is active) prior to 

equipment dispatch to determine that freight Is available for pickup and kind of freight. Sites may be added or 

deleted as requirements change. Sites marked by ... require daily scheduled pickup. 


MILTOPE CORP. LOCKHEED MARTIN RAYTHEON COMPANY ORBIT INSTRUMENTS 

500 RICHARDSON RD MARINE SYSTEMS 528 BOSTON POST RD CORP 

HOPE HULL. AL 36043 3929 CALLE SUDBURY. MA 10776 80 CABOT COURT 


FORTUNADA HAUPPAUGE, NY 11788 
LOCKHEED MARTIN SAN DIEGO. CA 92123 LITTON SYSTEMS, INC. 
4000 S. MEMORIAL 5115 CALVERT ROAD FB20590C-ALCLGM 
PKWY COMMUNICATIONS & COLLEGE PARK, MD CML PHN 40!H39-3153 
HUNTSVILLE. AL 35802 POWER IND. 20740 7401 ARNOLD STREET 
ALLIED-SIGNAL AERO 811 HANSEN HWY. M/S TINKER AFB. OK 73145 
CO. 8-425 LITTONSYS 
1300 W WARNER RD. PALO ALTO, CA 94303 INC/AMECOM DIV RAYTHEON CCMPANY 
TEMPE, AZ 85284 5115 CALVERT RD. 1847 WEST MAIN ROAD 

KAISER ELECTRONICS COLLEGE PARK. MD PORTSMOUTH. RI 02781 
INTERSTATE 2701 ORCHARD 20740 
ELECTRONICS PARKWAY LITTONG&C 
707 E VERMONT AVE. SAN JOSE. CA 95134 ABEXlNWL AEROSPACE 2211 W. NORTH TEMPLE 
ANAHEIM, CA 92805 2220 PALMER AVE. SALT LAKE CITY.• UT 

HONEYWELL KALAMAZOO, MI 49001 84116 
NAVCOM DEFENSE 2525 W. 190TH STREET 
ELECTRONICS INC. TORRANCE, CA 90509 GENERAL DYNAMICS LITTON MARINE. INC. 
4323 ARDEN DRIVE INFORMATION SYSTEM 1070 SEMINOLE TRAil 
EL MONTE. CA 91731 LITTON AERO 3101 E. 80TH STREET CHARLOTTESVILLE, VA 

PRODUCTS, INC. BLOOMINGTON. MN 22906 
EATON CORP. 21050 BURBANK BLVD. 55421 
4690 COLORADO BLVD WOODLAND HILLS. CA LOCKHEED MARTIN 
LOS ANGELES. CA 91367 UNITED DEFENSE UNDERSEAS SYSTEMS 
90039 4800 E. RIVER ROAD 9500 GODWIN DRIVE 

SIKORSKI ACFT O/R MINNEAPOLIS, MN 55421 MANASSAS, VA 20110 
PARKER-HANNIFIN DEPT. 
CORP 33 PLATT ROAD LOCKHEED MARTIN DEFENSE DISTRIBUTION 
16666 VON KARMAN AVE SHELTON, CT 06484 3333 PILOT KNOB ROAD DEPOT. CODE EA 
IRVINE. CA 92606 EAGAN. MN 55121 1968 GILBERT ST. 

TREADWELL CORP. NORFOLK, VA 23512·· 
RECEIVING OFFICER, RAILROAD STREET RECEIVING OFFICER 
BLDG 140, CODE 4531 THOMASTON, CT 06787 MCAS LITTON'S GUIDANCE & 
NAS LEMOORE CHERRY POINT, NC CONTROL SYS DIV 
LEMOORE. CA 93246 SMITH 28533·· 5500 CANOGA AVENUE 

INDUSTRIES/AVIATION WOODLAND HILLS, CA 
HUGHES AIRCRAFT DIV BAESYSTEMS 91367-6698 
COMPANY 14160 ROOSEVELT 64 SPITBRooK ROAD. 
1665 HUGHES WAY BLVD. NASHUA, NH 03001 RAYTHEON SYSTEMS 
LONG BEACH, CA 90810 CLEARWATER, FL COMPANY 

34622-5000 RAYTHEON MARINE CO. 2555 ELLSMERE 
AIR DRY CORP. OF 22 COTTON ROAD AVENUE 
AMERICA NAVAL AIR STATION NASHUA, NH 03063 NORFOLK. VA 23513 
1740 COMMERCE WAY BLDG 111, DOOR 24 
PASO ROBLES, CA JACKSONVilLE, FL CURTIS-WRIGHT CORP. IMA LOCKHEED MARTIN 
93446 32212 .. 300 FAIRFIELD RD 5813 WARD COURT 

CALDWELL, NJ 07006 VIRGINIA BEACH, VA 
TELEDYNE SYSTEMS FLEET AND INDUSTRIAL 23455 
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CO. SUPPLY CENTER, BLDG L3 COMMUNICATION 
19601 NORDHOFF ST. 110 SYSTEMS FLEET AND INDUSTRIAL 
NORTHRIDGE. CA 91324 NAVAL AIR STATION 1 FEDERAL STREET SUPPLY CENTER 

JACKSONVILLE, FL CAMDEN, NJ 08103 PUGETSOUND 
DEFENSE DISTRIBUTION 32212 BREMERTON, WA 98314 
DEPOT, CODE E05, NAF, SMITHS INDUSTRY 
BLDG 3304 LOCKHEED MARTIN 7·11 VREELAND RD. NAVSEA WARFARE 
SAN DIEGO, CA 9213tr 3655 TAMPA RD. FLORHAM PARK, NJ CENTER 

OLDSMAR, FL 34677 07932 610 DOWELL STREET 
NAVAIRSYSCOM, KEYPORT, WA 98345 
INTERIM CONTRACT LOCKHEED MARTIN 
SSF, LLDG 652, NAS NJ. INFORMATION SYSTEMS PLESSEY DYNAMICS FISCPS TRIDENT 
SAN DIEGO. CA 92315 12506 LAKE UNDERHILL CORP. SUPPORT DEPARTMENT 

DR. 110 ALGONOUIN NAVIMFACPACNORWES 
LOGISTIC SERVICES ORLANDO, FL 32825 PARKWAY T 
INTL WHIPPANY, NJ 07981 DSN 744-8639 SUBASE 
6111 TECHNOLOGY LAMBA NOVATRONICS BANGOR 
COURT 2855 WEST MCNAB RD. FLiGHTLINE BLDG 6403 
JACKSONVILLE, FL POMpANO BEACH, FL ELECTRONICS INC. SILVERDALE, WA 98315 
32215-5000 33081 1500 MAIN STREET 

FISHERS, NY 14453­ NAVAL SURFACE 
ALFA·LAVAL D035K DEPOT SUPPLY 0750 WARFARE CNT 101 
SEPARATION INC. DDWG-ER ­ DLA STRAUSS AVE 
3944 HOLLAND BLVD. CENTRAL RECEIVING COMMANDING OFFICER BLDG116 
CHESAPEAKE, VA 23323 455 BYRON STREET NAS JRB NEW ORLEANS INDIAN HEAD MD 2084(). 

ROBBINS AFB GA 31098 400 RUSSELL AVENUE 5035 
NAVAL WEAPONS BELLE CHASE LA 70143­
STATION ....CRANE DIVISION 5012 NAVAL SURFACE 
YORKTOWN NAVAL SURFACE WARFARE CNT 
SUPPLY DEPARTMENT WARFARE CENTER MALS SOON 11 DAHLGREN DIVISION 
SHED9 CRANE IN 47522 45249 MIRAMAR BAY 13 17320 DAHLGREN ROAD 
YORKTOWN VA 23691· BLDG K7209 DAHLGREN VA 22446­
5000 NAVAL AIR STATION SAN DIEGO CA 92145­ 5000 

BLDG 171 5000 
NORFOLK NAVAL WILLOW GROVE PA NAVAL AIR FACILITY 
SHIPYARD 19090·5021 FISC NORFOLK DET BLDG 931 
RECEIVING OFFICER EARLE KEY WEST FL 3304()' 
BLDG 276 NAVAL AIR STATION NWS EARLE COMM 732 5000 
PORTSMOUTH VA OCEANA 8662387 
23709-5000 AIR DET NORFOLK 201 HWY 34 S BLDG C33 

422 WAREHOUSE ST COLTS NECK NJ 07722· NAVAL AIR WARFARE 
FISC JAX DET CORPUS NORFOLK VA 23511-4397 5019 CENTER AIR DIV 
CHRISTI 41179 VAUGHN ROAD 
NAS CORPUS CHRISTI FISC ISD PUGET SOUND MALS SOON 49 PATUXENT RIVER MD 
BLDG 10 NAVAL STEWART ANG BASE 20670·5000 
9035 OCEAN DRIVE SHIPYARD BLDG 203 
CORPUS CHRISTI TX 1400 FARRAGUT AVE ONE MCDONALD MALSSODN 16 
18419-5000 BLDG 514N STREET AVIATION SUPPLY BLDG 

BREMERTON WA 98314­ NEWBURGH NY 1255()' K209 BAY 5 
NAVAL AIR STATION 5001 5012 SAN DIEGO CA 92145­
WHIDBEY 2025 
ISLAND SPECIAL MATERIAL N60201 RECEIVING 
3480 LANGLEY SUPPLY OFFICER FISC SAN DIEGO 
BOULEVARD DEPARTMENT BUILDING 1554 INGLESIDE ANNEX 
OAK HARBOR WA 98276­ CODE 900 BLDG )(..137 NAVAL STATION BUILDING p..15 NAVAL 
5200 NORFOLK VA 23512·5000 MAYPORT FL 32228-0098 STATION 

INGLESIDE TX 78362­
MALS SOON 26 SHORE INTERMEDIATE MARINE CORPS AIR 5000 
2ND MARINE AIR WING MAINTENANCE ACTY STATION 
FMF 9170 SECOND ST BLDG BLDG 328 MCAS MAlS 13 REAR SUPPLY 
AIR STA H NEW RIVER 200 YUMA AZ 85369-5000 BLDG 328 MARINE 
JACKSONVILLE NC NORFOLK VA 23511·2392 CORPS AIR 
28545-6070 SPACE AND NAVAL STATION 



NAVAIR INTERIM CONT 

SUPPLY 

SUPPORT FACILITY 

BLDG 612 

MCAS BEAUFORT 

BEAUFORT SC 29904­
5010 


RECEIVING OFFICER 

N60087 

BUILDING 294 

NAVAL AIR STATION 

BRUNSWICK ME 04011· 

5000 


RECEVING OFFICER 

BUILDING 1024 

NAVAL AIR WEAPONS 

STATION 

CHINA LAKE CA 93555­
6001 


NAVAL AIR STATION 

SUPPLY DEPARTMENT 

224 ALLEN ROAD 

MERIDIAN MS 39309­
5102 


NAVAL AIR 

ENGINEERING STATION 

BLDG 271, HIGHWAY 547 

LAKEHURST NJ 08733 


DEFENSE DISTRIBUTION 

DEPOT SAN JOAQUIN 

25600 S CHRISMAN RD 

REC WHSE 10 

TRACY CA 95376 


NAVAL SUBMARINE 

BASE NEW 

LONDON 

SUPPLY OPERATIONS 

GROTON CT 06349-5500 


CHEATHAM ANNEX 

WAREHOUSE 1 POC 

757·887·7644 

C STREET 

WILLIAMSBURG VA 

23185 


COASTAL SYSTEMS 

STATION 

DAHLGREN 

NAVSURFWARCEN 

PANAMA CITY FL 32407· 

7001 


NAVAL AIR WEAPONS 

STATION 

RECEIVING OFFICER 

BUILDING 65 

POINT MUGU CA 93042­
5001 


FISC 

BUILDING 110 NADEP 

FISC 

NAVAL AIR STATION 

JACKSONVILLE FL 

32212-0097 


LlnON ADVANCED 

SYSTEMS INC 

5225 HELLYER AVENUE 

SUITE 100 

SAN JOSE CA 95138­
5000 


WARFARE 

SYSTEMSCEN 

CHARLESTON 

2921 AVE B NORTH 

BLDG 1639 

N. CHARLESTON SC 
29405·1639 

MATERIAL SUPPORT 

CEN 261A 

NORFOLK NAVAL 

SHIPYARD 

BUILDING 276 

PORTSMOUTH VA 

23709-7000 


NAS JRB FT WORTH 

RECEIVING OFFICER 

1251 MILITARY 

PARKWAY 

FORT WORTH TX 76127· 

1251 
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YUMA AZ 85369-5000 


NAVAL AIR STATION 

MIRAMAR 

CODE N4153 

45281 MIRAMAR WAY 

SAN DIEGO CA 92145­
5098 


NAVAL AIR STATION 

LEMOORE 

BLDG 140 CODE 4531 

RECEIVING OFFICE 

LEMOORE CA 93246­
5001 


TRAFFIC MANAGEMENT 

OFFICE CODE 5KF3 

BUILDING 7209 DOOR 13 

MARINE AIR STATION 

MIRAMAR 

SAN DIEGO CA 92145­
2007 
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Appendix F Reserved 

AppendixG Reports 

1. Monthly Activity Report: For all shipments originating In a given month, the report shall show aU TCNs, POR 
date, POS date, POD date, number of days transit time (excluding weekends snd holidays), whether or not the 
shipment was on time, UIC Origin, UtC Destination, total number of shipments, total number of shipments delivered 
on time, and percentage of shipments delivered on time, shipments without POS, shipments without POD by TCN, 
percentage shipments without POS. and percentage shipments without POD. Include Summary of prior month's 
Shipments without POS and POD by TCN and status as of Report Generation date. 

Example: 

Report Period MomhlYear 
TRANSIT UIC UIC 

TCN POR POS POD TIME ON TIME ORIGIN DEST 

N0018920010004 5/1/02 512102 5/8102 5 Y 

N001892001oo23 513/02 517/02 Sf10f02 5 Y 


Total number of shipments: 2 

Total shipments delivered on time: 2 

% delivered on time: 100% 

Prior Month Without POS or POD: 


TRANSIT UIC UIC 
TCN POR POS POD TIME ONTIM(; ORI~IN D(;ST 
N0018920009990 4129/02 4/30/02 515102 5 Y 

2. Monthly Volume/Cost Report - Report Showing origins as shown below, total number of shipments by Shipping 
Region, In each weight category, total weight of each weight category, and total cost, for non-expedited shipments 
on~. . 

Example: 
MonthlYesr 

Origin 
Weight 

Category Region 
Total 

# Shipments 
Total 

Weight 
Total 
Cost 

Norfolk­ 1-150 2 300 
151-499 
500-1999 
2000·9999 
10,000 and over 

1S,OOO 
100 
100 
50 

1 

$6,000 
25,000 
80,000 

250.000 
10,000 

$7,500 
$22.400 
$62,500 
$ 2,100 

San Diego (Same as Above) 

(list each CONUS node) 

R&R 

RFI 

ROO 

Local Delivery Norfolk 

- Excludes local delivery Norfolk 

3. Monthly Volume/Cost Report· Report showing same information in report #2, only for Expedited shipments only, 

4. Monthly Total Cost of Accessorial Services - Report showing total cost of each accessorial service. 
Report should include the following information: 
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MonthIYear of Report 
Type of Charges 
Amount of Charges 
Origin UIC & City/State 
Destination UIC & City/State 
POC Name/PhIl 
Datemme charges occurred 
Remarks: "Briefly explain circumstances surrounding the charges." 

Example: 

MonthIYear 

Charge: Redelivery - $10.00 
Origin: N00189 Norfolk. VA 
Dest: NOO244 San Diego. CA 
POC: John Doe (619) 523-1000 
Charges occurred 1115103 1300 
Remarks: Carrier attempted to deliver material on 1/15103. Carrier was instructed to redeliver freight the following 
day at 0800 due to an unscheduled security brief at the activity. 

5. Monthly loss and Damage - Report showing each lost or damaged shipment. as follows: 
MonthlYear of Report 
TCN 
Origin UIC & City/State 
Destinatlon UIC &City/State 
Item NIIN/Nomenclature 
Item Cost 
Item lost (YIN) 
Item Damaged (YIN) 
Remarks: ~Briefly explain Circumstances surrounding the losS/damage." 
Total Shipments loss or damaged 
% of Shipments loss or damaged 

Example: 

MonthlYear 

TCN NOO1890230GOOOXXX 
Origin: N00189 Norfolk. VA 
NIIN 0234-00-3456/ Radar dome 
Cost: $10.000 
Item lost: Y 
Remarks: The shipment was picked up at Norfolk. VA destined to San Diego. CA. The item was lost In shipment. 

Tolal Shipments lost or damaged: 1 
% of Shipments lost or damaged: 1% 

Appendix H: Wage Rate Determination 

The service Contract Act is applicable to this solicitation and the contractor Is required to pay the prevailing wage. 
The website for the prevailing wage rate is http://www.ceals.usace.army.mll/ 

http://www.ceals.usace.army.mll
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ATTACHMENT 1 


SCHEDULE B PRICING SHEETSI ESTIMATED VOLUMES 


An excel file for the base year ( two years). three-one year options has separately Posted On MTMe Web Site 
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ATIACHMENT2 

GOVERNMENT QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 

1.0 Introduction 

1.1 Background 

1. Retrograde management is designed to reduce the amount of Navy repairable secondary items in the retrograde 
pipeline, while providing 100 percent visibility. The retrograde pipeline begins when the end user turns In a not 
reedy for Issue (NRFI) carcass to the Advanced Traceability and Control (ATAC) organIzation (hub and node), and 
ends with receipt, stow, and Transaction Item Reporting (fiR) of the carcass. ATAC provides special tracking and 
improved visibility for those Depot Level Repairables (DLRs) in the pipeline in order to prevent loss and optimize 
repair cycle times. Since 1985, ATAC has Improved the process of TIR'lng, reduced DLR tracking follow-ups. and 
reduced delays in the movement and processing of retrograde repairables. Up until October 2000. this process was 
supported by an organization made up of both government and contractor personnel. 

2. In responsa to OMB Circular No A-76 (revised), a commercial activities study was applied to the ATAC process. 
This study began In 1998 wi1h the goal of determining the best value provider of ATAC services. In July 1999. the 
government's Most Efficient Organization (MEO) proposal successfully competed and won the fwe-year support 
service agreement. Upon notification of final decision, the ATAC organization transitioned to a fully governmental 
organization relieving the existing contractor of transportation management. The ATAC MEO commenced 
implementation on 15 October 2000. 

3. The ATAC MEO consists 12 collection sites (Hubs and Nodes) located at key Navy operation aress around the 
wond. Service Provider Is responsible to perform DLR processing as specified In Section 3.0 of the PWS and further 
elaborated upon within this QA Plan. 

4. ATAe MEO Sites are located at: 

Western Region Hub· San Diego CA 
Westem Region Nodes· Lemoore CA. Puget Sound WA. Pean Harbor HI, and Yokosuka JA 
Repair and Retum Sites- Fallon NV and China Lake CA 
Eastern Region Hub - Norfolk VA 
Cherry PT NC, Beaufort NC, Pensacola FL, Jacksonville FL, Sigonella IT, and Bahrain 
Repair and Retum Sites· Washington D.C., New Or1eans LA and AtllI'Ita GA 

5. The MEO has had separete contradual arrangements at each Hub to perform various transportation functions In 
direct support of moving RFI, NRFI and ROO directed equipment into and out of repair locations from and to units 
and stock locations. 

1.2, Goals 

The basis of this Quality Assurance Surveillance Pian (QASP) is the ATAC Transportation Support PWS above. This 
document defines the process by which the govemment will evaluate the performance of the PWS by the winning 
contractor. The QASP describes methods of inspection. performance metrics, required reports, and the needed 
resources including estimated work hours to verify quality. 

1.3 Purpose 
1. The QASP is designed to assist the MEO (Governmental organization) in monitoring the quality and quantity of 
services that may be provided by a Service Provider organization, The plan must comply with the requirements of 
the Performance Work Statement (PWS). 

2, The QASP conSists of the following parts: 

Part I. Quality Assurance Requirements. This is an overview and general description of the elements 
relating to the quantity and quality of the transportation services required by the PWS. It references functional and 
performance requirements specified in the PWS. In most cases. average work days (AWD) computation will be 
used to determine acceptable quality levels (AQL) compliance, 

" 



W81 GYE·04·J)..OO35 

Page 49 of61 

Part II, Quality Assurance Methods. This is an assessment of the risks and benefits associated with 
choosing a particular surveillance method for a given performance requirement. It also identifies any critical 
logistics, protocol. mission sensitive. or similar considerations that, If not dealt with appropriately. may adversely 
Impact the successful performance of PWS requirements. The NAVICP Retrograde Program Manager will use 
information from this section to decide on the level of quality assurance (QA) resources, which can be supported. 
and the amount of risk. which can be assumed. 

Part III, Quality Assurance Surveillance Schedule. This guides the ATAC Program Manager, Regional 
ATAC Hub Managers. and Quality Assurance Evaluator (QAE) In scheduling and documenting the performance of 
the Service Provider perfonning the work described in the PWS. It is anticipated that the ATAC MEO will be 
reviewed, as needed. These reviews may take the form of reviewing database information andlor on-site visits. The 
level of surveillance will be predicated by performance results that will be reviewed by the ATAC Program Manager. 

Part IV, Quality Control Plan Review. Provides the QAE(s) a method to review the Service Provider's 
Quality Control (QC) Plan, past performance history, any certification, end the actual performance of services. 
Depending on all of these factors, the level of surveillance rnay be adjusted upwards If there are performance 
problems or downwards if performance Is at or above the desired levels. 

Part V, Sampling Plans. Provide the QAE(s) with information on Industry proven methods and techniQues 
of surveillance, ac:cep1able quality level, lot size, sample size, performance standard and procedure for Inspecting 
Service Provider perfonnance. 

2.0 OVERVIEW 

2.1 Development 

This QASP has been developed to provide the OAE(s) an effective and systematic surveillance method for selected 
transportation functions described in the PWS. . 

2.2 Methodology 

This OASP provides a systematic method to evaluate services required (e.g., quality, quantity. timeliness, etc.) and 
not the details of how the Service Provider accomplishes the work. This OA Plan Intends t) identify the various 
surveillance methods that will facilitate the satisfactory perfonnance of the service provider. 

2.3 Service Provider responsibility 

1. This OASP is based on the premise that the Service Provider is responsible for management and quality control 
actions to meet the terms of the PWS. The performance requirements and standards outlined in the ATAC PWS 
recognize Service Provider performance will not be· perfect. and unforesaen and uncontrollable problems do occur. 
However, good management and the use of an adequate quality control plan will assist the Service Provider in 
operating within specified performance requirements. 

2. The Global ATAC Contractor is the owner of the their own OC process and should institute procedures that,lf 
followed, will produce the desired outcomes. The Service Provider develops. implements, and modifies the QC 
process. QAE(s) from the ATAC MEO, will conduct periodic reviews of the quality control process to ensure its 
adequacy. The QAE(s) will vary the level of surveillance depending on the Service Provider's conformance to quality 
levels and overall performance. The QAE(s) will use statistically vaUd samples to ensure that the Service Provider's 
process Is accomplishing the desired performance standards of the contract. 

2.4 Government Responsibility 

The MEO ATAC Program Office will use sound jUdgment based upon factual data and field reports to determine the 
adequate level of involvement of the QAE function. If the Service Provider's performance is not satisfactory, and it. 
appears that the Service Provider's QC process has not produced the desired result. the ATAe MEO Program 
Manger may opt to increase quality assurance surveillance in order to protect the Govemment's interests. If the 
service provider's performance is consistently within standard. then the ATAC Program Manager may opt to 
decrease the level of surveillance. but not ignore the required reporting of cost and performance outlined within the 
PWS. 

2.5 Non-conformance 
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Non -conformance with PWS requirements is a "defect." The terms "defective" and "discrepancy" are used in 
reference to a service output that does not meet the output's associated standard as defined in the PWS. If any 
MEO Govemment action or lack of action ceuses unacceptable performance, which results in a defect, then these 
defects, to include associated costs shall not be counted against the Service Provider. All costs associated with 
rework due to Service Provider defects are the responsibility of the Service Provider. 

2.6 Corrective Action 

Unless otherwise specified below, the Service Provider shall correct all discrepancies within 20 workdays of the 
initial finding. Corrective action shall be reported to the ATAC MEO Program Management Offk:e. If sltuatbns exist 
where the problem cannot be corrected within the 20 work day timefreme, appropriate documentation will be 
provided by the service provider, stating an anticipated cure date and reported to the ATAe MEO Program Manager. 

3.0 Part I Quality Assurance Requirements 

3.1 Overview of PWS Requirements 

The follOwing PWS Requirements. Table 1, are referenced in the PWS and the Quality Assurance Methods section 
of this document. These requirements (which apply to NRFI, ROOIRFI, and R&R) will be In effectat the start of the 
Service Provider performance period. 

C.4.3.1. Pickup Material 

Refers to the total effort involved in pickup and delivery services for NRFI, RDO/RFI, and R&R (PWS Sections 4.3.1, 

C.4.4). 


C.4.3.Consoildatlon of Shipments 


Refers to activities involved in consolidation of shipments to achieve efficiency (PWS Section 4.3.5). 

C.4.3.6. Traceability 


Refers to activities involved in the process of Tracking and Tracing (PWS Section 4.3.6). 


C.4.3.7 Delivery of Shipments 


Refers to activities involved in timely delivery of shipments (PWS Section 4.3.7). 


C.4.3.8 Safe Delivery to Destination 


Refers to total effort of transporting material safely and securely (PWS Sections 4.3.8). 


C.4.6.10. Reporting 


Refers to accurate and timely reporting (PWS Sections 4.6.10). 


4.0 Part II Quality Assurance Methods 

4.1 Overview 

This section discusses the risks and benefits of acceptable quality assurance surveillance methods. The ATAe 
Program Manager will assign and approve OAE schedules. The OAE(s)wili recommend one or more of the 
surveillance methods listed below for use on each of the tasks within the functional areas defined in the Technical 
Exhibits of the PWS. The allocation of the OAE(s) will be based on the OAE(s) technical expertise and e~rience, 
as well as the requirements of the contract and the performance of the Service Provider. 

4.2 One Hundred (100) Percent Surveillance 


This is usually the most appropriate method for infrequent tasks or tasks with stringent performance reqUirements, 

e.g. where fleet readiness, poor Inventory levels, or national security is a concern (I.e., expediting of flight critical 
parts in low supply). With this method, performance Is Inspected/evaluated at each service occurrence. The results 
of the Service Provider's overall performance are then evaluated to determine acceptability of the lot. This is the 

http:C.4.6.10
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most costly method of surveillance and must be prudently applied to support the overall process. nis probably not 
applicable to the efforts on this contract. 

4.3 Management Information Systems 

EXisting Management Information Systems (MIS) can be used for surveillance (i.e.• ATAC mainframe database, 
WEB Based MRIL, NAVICP UICP Transaction History Files, ATAC Operational Reporting System). The resultsare 
similar to 100 percent Inspection In that the OAE(s) can check every reported occurrence of the service output (Le., 
through the use of tracking reports and audits of databases). The use of a MIS differs. however, in that there is no 
physical Inspection of the output. Instead, the collected Information Is compared to a PWS standard, and on the 
basis of the comparison performance can be accepted or rejected. To be usable In a OA Plan. the information in the 
MIS must describe the Service Provider's output or performance rather than the methods of performance. 

4.4 Planned SampUng 

This method. sometimes called 'perlodic sampling; consists of the evaluation of tasks selected on other than a 100 
percent or random basis. This method may be appropriate for tasks that occur infrequently, and where 100 percent 
Inspection Is nentler required nor practicable. 

4.5 Random Sampling 

1. This is usually the most appropriate method for recurring tasks. While 100 percent inspection leaves little margin 
for error, nIs too expensive to be used in most cases. WHh random sampling. services are sampled to determine If 
the level of performance Is acceptable. Computer programs are available to assist in establishing sampling 
procedures. 

2. For tasks surveyed by random sampling procedures. random selection will be generated by either a statistically 
valid computer program or by using a random number table. When selecting statistically valid random samples. the 
number of selections should exceed the required sample size by at least 10 percent to allow for situations where a 
selected sample cannot be evaluated. Replacement samples must be used In the order drawn. 

3. When random sampling Is the method of surveillance. any customer complaints or observed unacceptable 
performance by the Service Provider, other than during a sample observation, shall not be counted as defects. 
These complaints and observations should be noted and reinforce the validity of the sample results. Only defects 
discovered during sample observations will be counted. 

4.6 Customer ComplaintS/Compliments 

,. Although usually not a primary method of surveillance. customer complaints or compliments are valuable 
supplements to more systematic methods. For example, In a case where random samplIng Indicates unsatisfactory 
service. customer complaints can be used as substantiating evidence. Likewise. compliments may indicate superior 
performance. in all cases, complaints or compliments. often coming at the initiative of a customer. should be 
documented on a standard form. 

2. The ATAC Program Manager shall determine what action to take if the Service Provider continuously receives 
customer complaints for the same services. The OAE(s) should provide relevant documentation to the ATAC 
Program Manager and ATAC Regional Managers to aid In remedial action. In all cases, the customer who lodged 
the complaint will receive feedback from the service provider on the status of the service In question. 

4.7 Customer Satisfaction 

1. Measuring customer satisfaction is different than keeping track of and responding to specific customer complaints. 
To measure customer satisfaction. and to use It from a quality assurance surveillance perspective, the survey must 
be administered in a statistically valid manner. Non-sCientific surveys that are developed and administered locally 
should not be used for quality assurance purposes. While they may be extremely useful to local management. they 
are not valid for use in award fee determination or deduct analyses. 

2. Since ATAC operations are customer focused, using a statisticelly valid customer survey methodology is a useful 
method of quality assurance. The idea is to develop a survey instrument that captures customer views about 
various aspects and the overall level of their satisfaction with the service they receive. By conducting the survey of a 
statistically valid sample of customers. the quality assurance organization can establish a baseline of customer 
setisfaction levels. Then. by periodically repeating the survey, the level of customer satisfaction can be compared to 
the baseline thus providing a comparison of customer satisfaction over time. Maintaining or improving the level of 
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customer satisfaction would be the goal of meeting the perlormance requirement. (Customer Feedback Comments 
via FISC Website) 

4.8 Combining Methods of Surveillance 

The various methods of surveillance are not mutually exclusive. If more than one factor is pertinent to a specific 
function or individual task, they should be considered in the selection of the surveillance method(s). 

4.9 Overview of Surveillance Methods by Functional Area 

Table 1, Performance Requirements Summary, provides the OAE(s) with an effective method to monitor the 
activities of the Service Provider. The purposa of the Inspection process is to measure Service Provtder 
performance against specified performance standards to assure acceptable work accomplishment. 

Table 1 
Performance Requirements Summary 

(NRFURDOIRFIIR&R) 

Submission 

4.10 Quality Assurance Evaluators (QAE) 

1. The quality assurance organization exists under the authority of the ATAC Program Manager. The OAEs work for 
and report to the A TAC Program Manager. The ATAC Program Manager is responsible for coordinating and 
scheduling OAE visits. 

2. OAE(s) must be fully qualified to meet the major responsibilities of the position: 

a. Maintain complete and accurate documentation which show quality and timeliness of services provided 
with specified time period 
b. Maintain good working relationship with the Service Provider 
c. Have thorough knowledge of the PWS requirements 
d. Demonstrate knowledge of the area under surveillance; and 
e. Have an understanding of contracting procedures 

3. The ATAC MEO Program Manager shall ensure OAEs are qualified to perlorm inspections. The QAE(s)must be 
objective. fair. and consistent in evaluating Service Provider performance against the standards, established by the 
PWS or otherwise agreed upon by ATAC Program Manager and ATAe Region Managers. 

5.0 Part III Quality Assurance Surveillance Schedule 

5.1 Quality Assurance Evaluation Schedule 
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1. QAE(s) will develop a monthly surveillance schedule. The ATAC MEO Program Manager shall coordinate and 
approve surveillance schedules, providing copies of the approved schedules to the ATAC Region Managers. The 
ATAC Region Manager will have input to the schedule. 

2. Changes to the surveillance schedule will be approved and posted with copies sent to all concerned, in a timely 
manner. QAE(s) shall document the reason(s) for the changes. It may not be possible to make changes to the 
extent that samples might become statistically invalid. It may be necessary to implement the original plan; and wor\< 
on the specific problem area with the ATAC Program Manager and ATAC Region Managers. 

5.2 Actual Surveillance 

1. Actual surveillance should be comparable to the planned surveillance schedule with any deviations noted in 
writing. If less than the required number of inspections are made or inspections are made outside the randomly 
selected sample, the ability to project from random sample results is lost. If this should occur, the QAE(s) shall 
document the reasons the inspections were missed and consider the performance results for those missed 
inspections acceptable. This alternative increases the Govemment's risk of accepting a defective lot. Therefore, it 
is essential that the exact number of scheduled Inspections be accomplished to maintain an effective quality 
assurance system. 

2. For surveillance utilizing the random sampling technique, QAE(s) shall reference Table 2, Suggested Sample 
Sizes, when determining the monthly lot and sample size for those specifiC tasks. The QAE(s) shall determine and 
adjust the sample size based on population size, criticality of the task, and the past performance of the Service 
Provider. Financial Impact of the area being accessed will always over ride Table 21n order to estimate positive or 
negative impact of financial accounting. 

Table 2 

Suggested Sample Size 


Population 
Size 

Normal 
Sample Size 

1\1e(1Il1I11 
Sample SIW 

Small 
Sample SllC 

2-8 2 2 2 
9-15 3 2 2 
16·25 5 3 3 
26-50 8 5 5 
51·90 13 5 5 
91·150 20 8 8 
151·280 32 13 13 
281·500 50 20 13 
501·1 200 80 32 20 
1,201·3,200 125 50 32 
3,201·10,000 200 80 32 
10,001·35,000 315 125 50 
35001·150,000 500 200 80 
150 001-500,000 800 315 80 
> 500001 1250 500 125 

"Source: MILST0105D ; , i:" 

5.3 Surveillance Documentation 

The QAE(s) shall document the results of the surveillance and shall submit results monthly to the ATAC Program 
Manager and ATAC Regional Hub Managers. 

5.4 Communication 

QAE(s) shall notify the Service Provider of any discrepancies and/or concems. An initial notification will be provided 
upon completion of the review. This nollfication will be annotated in writing and a copy maintained for the ATAC 
Program Manager and ATAC Regional Hub Managers' records within fIVe work days following the review. 

5.5 Revisions to the QA Plan 


The ATAC Program Manager must approve revisions to this surveillance plan. 
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6.0 Part IV Quality Control Plan Review 

6.1 Quality Control Plan Inspection Procedure 

1. The Contractor shall establish OC schedule not later than the 25th of the preceding month. This provides the 
OAE(s) a method to review the Service Provider's OC Plan. past performance history. and the actual performance of 
services. At a minimum, the OC plan shall monitor the requirements presented in the PWS. 

2. Depending on all of these factors, the level of surveillance may be adjusted upwards if there are performance 
problems or downwards if performance is at or above the desired levels. Additionally, the OAE(s) will rec:ord defects 
in the QC Program for failure of the Service Provider to recognize valid customer complaints and record 
unacceptable performance for contract requirements. 

3. The QAE(s) will schedLJe progress/performance review meetings with the Service Provider. These meetings 
could be monthly, or more frequently if performance problems occur. The purpose of the meetings shall be to 
discuss any performance problems from the prior period and review the Service Provider's QC plan for the upcoming 
period. The idea Is to focus on quality performance. If there are important planning Issues or special requirements. 
these issues can also be discussed at these meetings. 

7.0 Part V Sampling Plans 

7.1- PWS C.4.3.1: Pickup. (NRFI) 

The contractor must provide service that ensures timely pickup of material in accordance with the PWS. 

Method of Surveillance: MIS, complaints 

Frequency: TBD 

Acceptable Quality Level: 100 percent 

Lot Size:TBD 

Sample Size: TBD 

Performance Measure: 

Material is accepted at collection points during normal working hours 
At sites requiring scheduled pickup service, material is picked up on the same day scheduled 
At sites requiring ·on call" pickup service, items are picked up no later than the next working day after being notified 
material Is available for pickup. 

Inspection Procedure: TBD 

7.2 - PWS C.4.3.5: Shipment Consolidation (NRFI) 

In addition to providing the pickup of material described above, the service provider shall consolidate shipments in 
order to provide the best shipping rates within the constraints of meeting transit time requirements for the MEO. 

Method of Surveillance: Random Sampling 

Frequency: TBD 

Acceptable Quality Level: 90 percent 

Lot Size:TBD 

Sample Size: TBD 

Performance Measure: 
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Consolidation applied to the maximum amount possible to aU opportunities for consolidation of shipments to same 
location for best rate break to MEO. while meeting required transit requirements. 

Inspection Procedure: TBD 

7.3 - PWS C.4.3.6: Traceability (NRFI, 

The service provider shall provide timely and accurate traceability/visibility of items being shipped. 

Method of Surveillance: Random Sampling. exceptions reported. 

Frequency: TBD 

Acceptable Quality Level: 100 percent accurate and 100 percent timeliness 

lot Slze:TBD 

Sample Size: TBD 

Performance Measure: 

Material Is accepted at collection points during normal womlng hours 
At sites requiring scheduled pickup service, material is picked up on the same day scheduled 
At sites requiring ·on call" pickup service, items are picked up no later than the next working day after being notified 
material Is available for pickup. 

Inspection Procedure: TBD 

7.4- PWSC.4.3.7: Delivery 

The service provider shall provide timely delivery of all shipments under Its responsibility. 

Method of Surveillance: Random Sampling 

Frequency: TBD 

Acceptable Quality level: 99 percent 

Lot Slze:TBD 

Sample Size: TBD 

Performance Measure: 

Material is accepted at collection points during normal working hours 
At sites requiring scheduled pickup service, material Is picked up on the same day scheduled 
At sites requiring "on call" pickup service, items are picked up no later than the next working day after being notified 
material is available for pickup. 

Inspection Procedure: TBD 

7.5 - PWS C.4.3.8: SafelSecure Delivery of Shipments 

The service provider shall deliver shipments safely and securely free from loss or damage. 

Method of Surveillance: Contractor reporting 

Frequency: TBD 

Acceptable Quality Level: Not more than 50 events of loss per year 
Not more than 50 events of damage per year 

Lot Size:TBD 
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Sample Size: TeO 

Performance Measure: 

Material lost in transit 
Material damaged in transit 

Inspection Procedure: TeO 

7.1.6 - PWS C.4.6.10: Reporting 

The service provider shall deliver required reports in a timely and accurate manner. 

Method of Surveillance: Random Sampling 

Frequency: TBO 

Acceptable Quality Level: 100 percent 

Lot Size:TeO 

Sample Size: TBO 

Performance Measure: 

Reports are delivered accurately 
Reports are delivered to meet time requirements 

Inspection Procedure: TBO 

http:C.4.6.10


Perfonnance Evaluation Sheet 

1. PEFORMANCE MONITOR: 

2. EVALUATION PERIOD: 

3. PERFORMANCE AREA: 

ATIACHMENT3 

PERFORMANCE EVALUATION SHEET 

4. RELATED PERFORMANCE OBJECTIVE: 

5. PWS PARAGRAPH NUMBER: 

6. SOURCE OF INFORMATION: 
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Date: 

7. SUMMARY OF PERFORMANCE 

8. CONTRACTOR PERSONNEL CONTACTED: 

9. REMARKS: 
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ATTACHMENT 4 

PAST PERFORMANCE QUESTJONNA1RE ( PPQ) 

I. Evaluation of Offeror: 


CompanylDivision Providing Services: _________________ 


Address: _-:::-='_~-=---:~:--------------------Description of Services Provided: __________________ 

Contract Number: ________ Dollar Value (Annual): _____ 

Performance Period: _______ Performance Location: 

Type ofContract: 

Check One: 
Fixed Price Cost Reimbursement Other (Please Specify) _____ 


Check One: 

Negotiated __ Sealed Bid Competitive __ NonwCompetitive __ 


Basis ofPayment: 

Commodity __ LaborlEquipment Hours __ Other (specify) ______ 


Type & Extent of Subcontracting: ___________________ 


Jl. Evaluated by: 


Company/Organization/Address: ___________________ 


Name & Title: ________________________ 

Signature: ______________ Date: _________ 

Telephone: __________ FAX: ______----_____ 
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m. EvaluadoD: 

Please answer questions 1 through 15 using the following criteria. Qrcle only one response per question. For 
elements rated "unsatisfactory". please comment on the specific problem( s) or performance failure(s) that prompted 
this rating. 

4. Exceptional: Performance met and exceeded many of the contractual requirements to 
the organization'S benefit. The contractual performance of the element being evaluated 
was accomplished with few minor problems for which corrective actions were highly 
effective. 

3· V~Good: 	 Performance met and exceeded some to the contractual requirements to 
the organization'S benefit. The contractual performance of the element being evaluated 
was accomplished with some minor problems for which corrective actions were 
effective. 

2 • Satisfactory: 	 Performance met contractual requirements. The contractual performance ofthe element 
being evaluated was accomplished with some minor problems for which corrective 
actions were satisfactory. 

I - Marginal: 	 Performance barely met contractual requirements. The contractual 
performance of the element being evaluated reflects a serious problem 
for which corrective actions have not yet been identified, appear only marginaUy 
effective or were not fuJly implemented. 

o - Unsatisfactory: 	 Performance did not meet some contractual requirement and recov~ is not likely in a 
timely manner. The contractual performance of the element 
being evaluate reflects serious problems for which corrective actions were ineffective. 

N/A: 	 Not Applicable or not observed. 

1. Evaluate the contractor's overall commitment to quality performance and customer satisfaction. 
4 3 2 ] 0 N/A 

Comment: 

2. Evaluate the contractor's overall technical competence. 
4 3 2 IONIA 

Comment: 

3. Evaluate the contractor's cooperation and wi1lingness to work as a team {with your personnel, ether contractors, 

etc.}. 

4 3 2 ] 0 N/A 


Comment: 

4. Evaluate the contractor's compliance with contractual requirements. 
4 3 2 IONIA 

Comment: 

5. Evaluate tbe contractor's responF:j"ene~~ to contract, program and/er ~chedule changet'l. 
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4 3 2 IONIA 

Comment: 

6. Evaluate the effectiveness of the contractor's overall quality control procedures. 
4 3 2 IONIA 

Comment: 

7. Evaluate the effectiveness of the contractor's safety program or efforts. 
4 3 2 IONIA 

Comment: 

8. Evaluate the effectiveness of the contractor's cargo loss and damage prevention program or efforts. 
4 3 2 IONIA 

Comment: 

9. Evaluate the effectiveness of the contractor's on· site management and supervision. 
4 3 2 IONIA 

Comment: 

10. Evaluate the contractor's ability to overcome technical problems, labor issues, and/or other performance 
difficulties. 
4 3 2 IONIA 

Comment: 

11. Evaluate the contractor's ability to plan and conduct operations in the most cost effective manner. 
4 3 2 IONIA 

Comment: 

12. Evaluate the contractor's ability to adhere to schedules and complete work on time. 
4 3 2 IONIA 

Comment: 

13. Evaluate the quality and ~tability of the contractorll workforce. 
4 3 2 IONIA 

Comment: 

14. Evaluate the availability, adequacy and ~uitability of the contT8ctor'~ staffmg for the work required. 
4 3 2 IONIA 
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Comment: 

1S. Evaluate the availability, adequacy and suitability oftbe contractor's gear and equipment for the work required. 

4 3 2 IONIA 


Comment: 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 
CHANGES TO PW';; & SCH. B 

~:-·-~~d-AttaCJimenf5-to.~DUt.(~~ATT~CHMEN,,"f19;reaa: 

~-r,,~Jruijj[5r®p1-~4@rJ~;jJliijt1T1iii:Gulili 

2.. AdJfto:r~*~ 

3. Delete'C.1.2.1 Regional Concept, Paragraph 1 and 2 and replace with the following:' 

C.1.2.1' Regional Concept 

"1. The program consists of taking repairable parts from two parenl sites called Hubs. located on the West 
(San Diego. CAl and East (Norfolk. VA) Coasts, and smaller sites called Nodes. 'EAMS sites. located in 
Beaufort. SC; Cherry Point, NC; Jacksonville. FL; Pensacola, FL; Pugel Sound. WA: Lemoore. CA; and. 
Virginia Beach. VA. and shipping them 10 repair facilities in the U,S. or Canada, and back after repairs are 
complete. Aepairables from Nodes, ERMS sites located outside of the continental United States 

I (OCONUS). i.e. Pearl Harbor, HI: Sigonella, IT; Yokota, JA: Yokosuka. JA; Okinawa JA; Atsugi. JA; 
Iwakuni. JA; and. Manama. Bahrain. are shipped to Travis Air Force Base or Navy Air Terminal Norfolk 
using Government assets. 1\/
2, The Government requires the transportation services of one Contractor to move parts within and between , \ /

/ 	 CONUS and Canada. The Contractor must have the capability to meet U.S. and Canadian Customs \ 
requirements for shipments to and from Canada. Shipments will move by air andlor surface within the 
following transportalion channels: (a) Hub to a repair site or storage point (NAFI); (b) Node. ERMS sites 10 
a hUb. repair or storage pOint (NRFI); (c) Transshipment point; Norfolk Air Terminal to a hub. storage or 
repair point} (NRFI): (d) Local pickup (lAW Appendix E) to a node. ERMS sites or hub (NAFI); (e) Aepair 
point to end user or stock point (AFI): (f) Stock point to repair point (ROO). Also included is a two-day . 
service requiremenl for Shipments (NRFI) Ihat must be expediled from a hub. ERMS site or node 10 Bornls 
throughout CONUS and Canada. These urgenlly required shipments are known as Carcass Com,trained 
items," 

4. Qe~!e~<:~i,u~iiin,gr@Riiiinit~C&withl 

~~: TI1i:fijU9YIf~g:~~lld·~m~'".:.fj~~~Jro"rtbftsc.•.ctfjtilj:~~ 

Marine Gas Turbl~Enghi88(Shlp'b:QjlJjfProPuJsl9n ~nH8) 

Fleet Balllsttc. Missile Co,"ponenhi 

Classified and other select Securltj-COded'ltems 

Document Identifier Cod,A2.;.. (Exeep.t when part'oftlMi ROOmFl portlononhls'pitK.P:PrriJ 

Nucl~r Reactor Pla,nt Miler!al (Spee,181 Material IdentHIcatl()n C~.[3M!l::11(1:":X~ 

R4DtAC-'AlltQdal.(aadJ~~y.e_~~H:~11I1 $upplY_~la$s 6665) 
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5. 	 Delete C.2.5 Government Furnished Property and Services, Paragraph 1, item e and replace with the 
following: 

"e. The Government shall provide government-provided software and data format for the 
Contractor's use to enter the data elements detailed in Appendix C into the Assigned electronic 
mailbox." 

6. 	 Delete C.4.3.1. Performance Objective - Material Pick up and replace with the following: 

"C.4.3.1. Performance Objective - Material Pick up 

The Contractor shan provide daily pick up service at designated locations as specified in Appendix E. Local 
pick up requires daily pickup lAW Appendix E lor specified siles. The Contractor shall pick up material no 
later Ihan the next working day after being noli/led lhat material is available for pick up at on-call locations· 

T 	 Delete C.4.3.4.1 Pick up Services and replace with the following: 

"C.4.3.4.1 Pick Up Services 

The Contractor shall identify AT AC freight to be picked up at each location specilied for local pick up in 
Appendix E. review BCl documents to detect ATAC exclusionary Items and reject those items or other non­
A TAC items. Assets must meet minimum requirements for packaging, including two layers of bubble wrap 
or equivalent materials. For heavy andlor bulky items a wood crate or container is also required. If 
accepted, sign one copies 01 BCI for each piece. and provide signature POR to Customer direclly. The 
POR must contain the Contractor's name, date and a place for legible employee's signature. The 
Contractor's file or electronic copy 01 document also shall be stamped, dated and Signed. Contractor will 
load the freighl. In San Diego, CA. The Contractor is exempt from these services, as local agents 
associated with the MEO will perform Ihese services,. There will be no size/weight restrictions. The 
Government shallioadloffload pieces weighing over 8,000 pounds or requiring special equipment (i.e., 
crane) for load or oHload." 

8. 	 Delete C.4.3.5.1 Performance Measure and replace with the following: 

"C.4.3.S.1 Performance Measure 

Maximum possible consOlidation per shipment to same destination on same day. Consolidation Will be 
measured by evaluating data extracted from Power Track and government-provided Databases to confirm 
aggregate weight shipped from origin to destination reflects maximum consolidation possible." 
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10: " J)elele C.4.4.1.1 Pick up Directive (PUO) and replace with the following: 

"C.4.4.1.2 Pick Up Directive (PUD) 

The ATAC Transportation office will notify the Contractor via the NAVICP issued Pick up Directive (PUD) 
when and where material is to be picked up, When making a pickup. the Contractor shall take into its 
possession all ADO freight available for pickup and all AFI freight for which a PUD was issued. or as 
directed by the ATAC Transportation office. The Contractor shall notify the ATAC Transportation office if 
an item was picked up for which no PUD was received. There will be an "X" in AP 019 of the PUD if the 
ilem requires expedited shipment. The Contractor shall pick up material no later Ihan the next working day 
atter being nolified thaI material is available for pick up al on-call locations (see Appendix E). For on-call 
pick up service. the pick up shall be accomplished by close of business the next workday. local time, after 
call is received." 

II: Delete C.4.4.1.2 Regularly Scheduled Pick up Sites and replace with the following: 

"C.4.4.1.2 Regularly Scheduled Pick up Sites 

For siles that require regularly scheduled pick up service (noted in Appendix E). the Contractor may call 
prior to pick up to ensure freight is available for pickup. and shall ensure all available malerial is picked up. 
The Contractor shall notify the ATAC Transportation office of any items picked up for which no PUD was 
received," 

12. Delete C.4.4.1.S Changes In ROO and RFI Sites and replace with the following: 

"C.4.4.1.5 Changes in ROO and RFI Sites 

Pick up locations listed in Appendix E may be changed, deleted. or new sites added, "there is a 
requirement to change. delete. or add a new site. the COR shall notify the Contractor in writing of those 
requirements. The Contractor shall notily the COR of any address changes or deletions Ihat are noted 
during performance oltransp0r1ation services and submit those updates to the ATAC Transportation 
Office at no cost. II there is a necessity to add new siles to Appendix E. the COA shall notify the 
Contracting Officer and the Contracting Oflicer shall notify the Contractor in writing of those new sites." 
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13. 	 Delete C.4.S.1 Performance Objective. Repair and Return Process. paragraph 1 & 2 and replace with 
the following: 

"C.4.5.1 Performance Objective. Repair and Return Process 

1. Contractor shall provide two-day pickup and delivery service between the lollowing sites (Additional Sites 
may be added al a later dale) Weekend and Holidays pickups and deliveries may be necessary. if nolified 
by noon FridilY for weekends and by noon the previous work day of a holiday. 

Naval Air Stalion (NAS). Lemoore and Naval Air slalion. (NAS). Fallon; 

NAS Lemoore and NAVAIRWEPSTA China Lake; 

NAS Atlanta and NAS and JRB. Fl. Worth 

Naval Air Facility (NAF). Washington, DC and NCAS Beaulort; 

NAS Atlanta and NAS New Orleans 

NAS New Orleans NAS and JAB. Ft. Worth 


2. Contractor shall retain all Signed manifests for the ATAC Transportation office. Contractor will 
transmit POD via FTP transmission. or current technology. to the assigned electronic mailbox." 
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17. 	 Delete C.4.6.1 0.2 Monthly Reports and replace with the following: 

"C.4.6.10.2 Monthly Reports 

The Contractor shall provide monthly reports at no additional cost. Reports shall be submitted to the CORs 
electronically in a Microsoft Excel for Windows ".xls'· format thaI can be read by Microsoft Excel for Windows 
Version 8 or higher. The reports are described in Appendix G and are due one month following the end of 
the reporting period. For instance, a report covering data lor the month of May will be due on July 1." 

18. 	 Delete C.S.1 Acronyms, line 1 and replace with the following: 

mailto:t.2..a;JbELC_OOt@Ctor
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"C.S.1 Acronyms 

IERMS-­
~_____e __ 

Electronic Retrograde Management S~stem" I 

19. C.S.3 ATAC Document Identifier Codes. between BGJ and BOD. add the !ollowing: 

A document Identifier used on a DO Form 
1348-1 or 1348·1A (RP 1·3) to identify an 
asset returned to the back to the originator 
Re air & Re;;.:tu:.:..rn:..:.;}~."______.,-...J 

20. Apendix C. ROO Processing and RFI processing, add "Not a full quantily (NQ)" 

Ilhlpper'. Unlqu~~tIQn Q!lily)!~ Other SchedLJ1l!c:I.QJt. Cf!!I...P.icKUR i 
Plcku,{ . RequIrements 

Norfolk,VA Naval Station Pie", Frefght All Klnda tol 
5O-mUe. radliJ$.ofJ:1SCJ 

IWC_T.em1fnal,J'~~_NoI:foIIC tnd_ Alrq'aft.EoglijjiJNAB UtIle CI'liI*P!iii1 
ftDO .Rt=) 

NAVSASE Blda CEP· 
NASI 

NorfoI~ NAVBASE Bldg CEP-~ 

~t All KInds tol __ 
Oceai'I8,'V"" 

Bldg. 513AlMDI~ 
i lhI.t MarJ~~.]aQ InckIde AI~ttEoglr\ei;] 

lUK)aBt=)5O-mlle t:adh.!tlOfNASJ 
Oceana - r.w.s 26, MCAS New River Bldg 542Cherry Polnt, NO.. .. I
7CHnOe radius W.MCA{il MALS 29, MCAS New RIver "kfg4,1,O
Chero'J'o1l)1 MAG 14, MCAS ChenY Pt, 8kIg 1018 

MAG 32. MCAS.ChenY PI. _,869 
BeaufOl1. SO Naval W~JB~t~,l 
7O-mUe r:adlUiJiIMCM Chartestofl INISE East. ¢fi8r1iSt'iilBeaUfort 

t
Govemme.,ta~.'rij] 
ChIItIeStOn 

JaCksonvOle, Fl: !"lAS C9c11 fIeld 8Idg6IL .. 000 I freight All KInds tot ... I1~'-1HAS JacksonvIIIe~ Hangar 1 . J e, Include Aircraft Englnes.l 
JaCksonvIlle 
5O-mBe radlus.of:aSCl 

NADEP Jack8:onYiIle; Bldg 1r:JOVII. jl:l&-l.tWeekIi1 I j:lP9.I:'Fl
NAVfrrA MaYPOrt (IndUdlng pierSIde) 
NAVSTA Everett. Bldg 2200 I Freight All Kinds to~I PugetSound, WA 

5O-mlle radius of! Include Aircraft Eng~lfISC PugetSound, N.\~4J 
Bremer1on.Bfdg 1030FISC Pugel Soune. RDO..•.Rf:1 
NAS Whldbev Island, Blitif3681 
AMC Terminal Ti'avIs AFt! FailfieldL CAI Travis AFB. CA 

I NAS Lemoore CA REPAIR&RETUAN BuUdlno 140 
I NAVAlRY"eesr~Ct:llFIli 13~~R~~~ 8UU~rg~ltUQp caI!JIJ)ffiJ!~l

1033Lake.CA 
Building 37l:IREPAlR&RETURNNAS Fallon. NY 

NAS Allanta GA AEPAlR&RETURN BuUdlno30 
NAS Ft WOI1!'l. 1)( REPAIR&RETURN BulldlnQ 1251 

BuUdIng 3088NAF Washington. DC REPAIR&RETURN 
MCAS Beaufort, SO REPAIR&RETURN BulldlngS11 ,BuJ/d!(\g3tNASJRB NewPt1&1iNl,i R~J)~R~I3rn,JR./li 
LA -22. Delete Appendix E, On call Pick-up SHes and replace with the followmg: 

location ule ~ State Location UIC ~ Slate 

3PS Inc 01MHK2 Hutto TX ATe Power Sys Inc 090104 Merrimack NH 

A B Boyd Co 084571 Chino CA Atis LTD OOLKJ3 Alpharetta GA 

AAI Corp 097384 Hunt Valley MD Atlantic Metalcraft Co 01SJJ7 Hanson MA 

AAI/ACL Tech 099542 Brea CA Atlantic Microwave Corp 028916 Bollon MA 

AAR Paris Trading Inc OW249 Woodale IL Atlas Inslumenl Co Q70654 Chambersburg PA 

http:Re;;.:tu:.:..rn
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Actuanllnc 015515 Cudahy WI Automatic Switch Co 004845 Florham Park NJ 

AcumentriCs Corp oo3FF4 Westwood MA Autronics Corp 092145 Arcadia CA 

ADC Telecommunication 000144 Eden Prairie MN Avalex Tech Corp 090088 Pensacola FL 

Advanced Conversion 060642 Middletown PA Avaya Inc 01SBH3 Mcleansville NC 

Advanced Conversion 098249 Middletown PA AviatiOn Power &Marina OOYRF5 Boynlon Beach FL 
Inc 

Advanced Ctr Tech Inc 01Z496 San diego CA Aviojet corp 07V469 Upper Saddle NJ 
River 

Advanced Ctr Tech Inc 03U867 Ivyland PA Avionic Instruments 099403 Avenel NJ 
Advanced Fluid Sys 010840 Royerford PA Avon Bearings Corp ooHRJ8 Avon OH 

Advanced Marine Tech Inc ooSPXO Hazlet NJ AXSYS Tech INC 010112 San Diego CA 
Advanced Turbine services 01R6S6 Meriden CT Aydin Displays Inc 01NSE4 Birdsboro PA 
llC 
Advaned logic Resources Inc C07CR8 Yaphank NY Babcock Inc 056623 La Miranda CA 

AEA Technology OSA Inc 023244 Burlington MA Bae Ocean Sys 097599 Braintree MA 
Aeroflex International Inc 088379 Plainville NY BAE Sys Inlor and Elect 091439 Greenlawn NY 

Sys 
Agilenl Tech Inc 01LOK Engelwood CO BAE Sys Infor and Elect 091856 Greenlawn NY 

Sys 
AIL SYSTEMS 000752 Deer Park NY 6AE Sys Infor and Elect 094178 Nashua NH 

Sys 
Air Dry Company 01 America 001496 Paso Robles CA BAE Sys Umited 051156 Portsmouth UK 
Air master Products Inc 053266 Chatsworth CA BAE Systemes Intergrated OSN990 San Diego CA 
Air Shunt Insluments 090039 Chatsworth CA BAE Systemes 099789 ROCkville MD 

Technologies 
AirfTak Inc OON959 Worthington PA BAE Systems 019397 Austin TX 
AirCraft Accessories ooKL81 Tulsa OK Bae Systems 091439 Greenlawn NY 
Aircraft Braking Sys Corp 099297 Akron OH Bae Systems 099359 Nashua NH 

Alrlina Hydraulics Corp 004962 Bensalem PA BAE Systems Aircraft 007690 Los Angels CA 
controls 

Airline Hydraulics Corp 05V269 York PA Bae Systems AreoSpace 000000 Wayne NJ 
AIWAlton 064027 Windsor CT BAE systems Intertial 099404 Cheshire CT 

products 
Alia-Laval Separation Inc 098172 Chesapeak VA 6AE Systems N American 097640 Nashua NH 

Inc 
Alfred Conhagenlnc 071639 Edison NJ BAE Systems/Rockwell· 0081U3 Cedar Rapids IA 

Collins 
Allard Nazarian Grp 082005 Manchester NH Baker Marine Intrumenls OOAVPl San Diego CA 

Allied Defense Industry ooGD25 Martinsburgh WV Ball AreoSpace 09742t Westminster CO 

Allied Tech Grp oo04Ul Virgina Beach VA Barco Inc OOOSKI Duluth GA 
A1stom Power conversion oo4EK4 PitlSburgh PA Barco Innc 059992 Duluth GA 
Aistom Power conversion 01XR04 Miami FL Barksdale Inc 089326 Los Angels CA 
Amerdrives International 070487 Erie PA Basler Electric 097520 Highland IL 
American Concorde Sys OOSBM4 Chicago IL Bauer Compressors Inc 057328 Norlolk VA 
American Metal Bearing Co 070508 Garden Grove CA BC Sys Inc 048313 East Setauket NY 

American Power Conversion ooMG77 West Kingston RI Beach Eleclronics 8. MFG 00SFB3 Virgina Beach VA 

American Valley Aviation 098804 JacksonVille FL Beaver Aerospace & 00881<1 liviona MI 
Defense 

AMETEK AreoSpace 099564 Costa Mesa CA Beaver Aerospace & 099281 livonia MI 
Defense 

AMETEKlnc 065048 Feasterville PA Bohlman Electronics 012868 Hauppauge Ny 

AMETEKINC 097424 WILMINGTON MA BEl Sensors&SYS Div 09109A Maumelle AR 

Amsec LLC 0ILT84 Virgina Beach VA BEl Systron Donner 096395 Concord CA 

Anaren Microwave inc 031597 E Syracuse NY Belfert Instrument Co 082205 Baltimore MD 

Anderson Greenwood crosby 015187 Wrentham MA Benthos Inc 026858 North Falmouth MA 

Andrew Canada Inc 035644 Whitby CD Bergan Ian· Conrad Inc 064646 Pensacola FL 

Anritsu Company OOTlF7 Morgan Hill CA Bering Tech 099669 Campbell CA 

Anteon 08K596 Chesapeake VA Beta Tech Inc 064169 Santa Cruz CA 

Anleon Corp 007MUl Chesapeak VA BF Sys.lnc OOBXFl Patlerson NJ 

Aparamus LLc 002XE3 Paramus NJ Black Box Corp 059951 Lawrance PA 
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Applid Signal Tech Inc OaX905 Sunnyvale CA Blackmer 007524 Grand Rapids Ml 

Applied Display Tech OOM3A8 WestLake Village CA BlueRidge Diesel Injection OOLUY9 Salem VA 
Inc 

APW Electronic Solutions 061081 Poway CA BNL Industries Inc OOAZ22 Vernon CT 

Aqua Chem 09011A Kno)(llille TN Bogue Electric 007860 Paterson NJ 
Manufactoring 

Aqua Chem Inc 09011A Kno)(llilla TN Bollinger Shipyards 064513 Lockport LA 

Aqua Pro Inc 062144 Gardena CA Bosch RexRoth Corp 027005 Bethlehem PA 

ARC Tech Inc ooHM39 Amesbury MA Bosch RexRoth Corp 098706 Bethlehem PA 

Areocontrolex Grp 081833 Cleveland OH Brant Electronics Inc 057837 San Jose CA 

Areonautical Componals Inc 08U755 Copiague NY Breaird Industries Inc 011839 Shrevport LA 
Areospatiale Inc 007213 Montreal Ouebec CD Breeze Eastern 091139 Union NJ 

Argo TurbOServe Corp 07Y333 Virgina Beach VA Buffalo Pumps Inc 083130 Norlh NY 
Tonawanda 

Argon Corp ooM450 Great Neck NY Burke IndustrieS/Haskon 098876 Taunton MA 
Div 

Arinc Inc 0INNE7 Oklahoma City OK Burte Industries INC 098681 Lancaster PA 

Arkwin Ind Inc 098824 Westbury NY Cadpro Inc 01BY43 Berlin NJ 

Arnold Magnetics Corp 004879 Camarillo CA CAE INC 035181 Montreal CAN 

Artis Inc Q4N915 Houston TX CAE USA Inc OO2SU8 Leesburg VA 

ASCO Services 01HAR9 Florham NJ Calrad Imports 053514 Hollywood CA 

Ashland Electric Products 004810 Rochester NH CamarCorp 055422 Douglas MA 

Astec American Inc 099850 Carlsbad CA Cambridge Applied Sys ooBOZ3 Medford MA 

Astronautics Corp 01 America 095710 Mifwekee WI Camp Lejune MMFAF Camp Lejune NC 
5 

ATAC N3305A Cherry Point NC Canada LTD 009511 Belleville CAN 

ATAC N3307A Jacksonville FL Carbonara Labs fnc 021913 Pemaquid ME 

ATAC N46433 San Diego CA CardwaU Condensor 099821 Lindenhurst NY 
ATAC N68620 Norfolk VA Carleton Life sUPPOrl 099251 Davenport fA 

ATC Power Sys Inc 061814 Merrimac NH Carleton Tech 004577 Orchard Park NY 

Carleton Tech 098495 Orchard NY Data Device 019645 Bohemia NY 

Carler Ground Fueling 096443 Costa Mesa CA DataGate Inc OOXR26 Carson City NV 

Carter Machinery 0lOP86 Chesapeak VA DataMetrics Corp 019059 Orlando FL 

Carter Machinery 01MA93 Salem VA Davis Instrument Inc 088775 Baltimore MD 

Carver Pump 097399 Muscatine IA Dayton Brown Inc 093808 Bohemia long NY 
Island 

Caton Connector Corp 052196 Kingston MA Daytronic Corp 002654 Dayton OH 

CBS Technologies LLC 

CEC Vibration 

ooX3G2 

009384 

Cincinnati 

Covina 

OH 

eA 
Daytronic Corp 

DBA MUler Fluid Power 

090830 

090169 

Edison 

Bensenfield 

NJ 

IL 

CEF industries Inc 000268 Addison IL Deban Enterprises 01 GL V9 Beavercreek OH 

Celeritec Inc 02J873 Santa Clara CA Defense Distribution Depot SW3113 Cherry Point NC 

Cenlroid Inc 021856 Plainview NY Defense Distribution Depot SW3117 Nortolk VA 

CentrOid Inc 090149 Plainview NY Defense Distribution Depot SW3122 Jacksonville FL 

Century Electronics 050264 West Lake Village CA Defense Distribution Depot SW3205 San Diego CA 

Cepeda Associates Inc 098096 Louisville KY Defense Distribution Depot SW3216 Bremerton WA 

CH Reed Inc 07G690 Hanover PA Defense Distribution Depot SW3218 San Diego CA 

Charles Stark Draper 09199A Cambridge MA Defense Distribution Depot W62G2 Stockton CA 
T 

Chatsworth Data Corp 032521 Chalsworth CA Del High Voltage 001378 Valhalla NY 

Cheatham Annex N6Q138 Williamsburg VA Delevan Inc 071895 West Des IA 
Moines 

Chelsea Clock Co Inc 011755 Chelsea MA Delta Inlergration Inc ooR8M Lancaster PA 
2 

Chempump 099827 Wanninstar PA Oemag Oelaval 016712 Trenton NJ 
T urbomachinery 

Chesapeak Marine 090672 Norkfolk VA Denison Hydraulics 099779 Marysville OH 
Refrigeration 
Chesapeak Sciences ooVZE8 Millersville MD Denison Hydraulics 09F512 Maryville OH 

Chromalox Inc 007131 Ogden UT Derbyshire Machine & Tool 071905 Philadelphia PA 
Co 
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Chromalox Inc 010023 La Vergne TN Design Data Systems Inc 01 HU87 Gaithersburg MD 
Chromalox Inc 065586 Pinsburgh PA Device Engineering Co Inc OaR846 Franklin WV 

Cicle Seal Conltols 091816 Corona CA Dewy Electronics 047496 Oakland NJ 

Circle Seal Corp 01DRT7 Ronkonkoma NY Dicon Fiberoplics Inc OOCWJ Richmond CA 
0 

Circom Inc 090106 Bensenville IL Diesel Injection Sales & 07R034 Corpus Christi TX 
Systems 

Clary Corp 071503 Monrovia CA DME Corp 090112 Orlando FL 

Cleveland Gear Co 059958 Cleveland OH Dotronix Inc 065374 New Brighton MN 

Cleveland Molion Controls Inc 033139 Cleveland OH Double J Packaging ODBLEJ Sun Valley CA 

Climatronics 05332 Bohemia NY Dover Resources Inc 03SOK8 Norfolk VA 

CMC Electronics Inc 098941 Montreal Ouebec QC Dowty AreoSpace 097845 Sterling VA 

Coastal Environmental Sys 039825 Seanle WA Draeger Safety Inc 053833 Pittsburgh PA 
Coastline Tractor 03L3H8 Everstl WA Dresser Inc 038056 StraHort CT 
Cotlin Turbo Pump Inc ooAPJ5 Englewood NJ Dresser Rand OOXYC6 Houston TX 

COHU Inc 005157 San Diego CA Dresser Rand 098070 Chesapeak VA 

Coleman Microwave Co 052476 Edinburg VA Dresser Rand 098658 Chula Vista CA 
Collins Avionics Ser Ct 092142 Allanta GA Dresser Rand 098660 Painted Post NY 
Coltech Industries 097940 Beloit WI Dresser Rand 098717 Chesapeak VA 
Computational sys ooGT40 Knoxville TN Dresser Rand 098719 Chula Vista CA 

Computer Conversions 051086 East northport NY Dresser Rand 098720 Seattle WA 
Computer Dynamics oo8JF4 GreenVille SC Dresser Rand co 093236 Painted Post NY 
Comtach EF Data 01RN38 Tempe AZ Dresser Valve Div 016497 Alexandria VA 

Concepts eli Inc 098836 Wilder VT Drive Source International 034SG9 Sturtevant WI 

Concurrent Computer 030331 Pompano Beach FL DRS Communication CO 020183 Wyndmoor PA 
LLC 

Conrac Sys Inc 018672 Baldwin Park CA DRS Dala & Imaging Sys 090432 Oakland NJ 
Control Flor INC 016603 Lakewood CA DRS Electronic Sys 066839 Gaithersburg MD 

Conuol Masters Inc 01JN54 Jacksonville FL DRS EW & Network 097409 Buffalo NY 
Systems Inc 

Copes·Vulcan Inc 097370 Lake City PA DRS Laurel Tech ooERB9 Johnslown PA 

COfe Induslries Inc 076588 Saini Pauls NC DRS Power & Control 027192 Milwaukee WI 
Tech 

Cortron Inc 06Z833 Methuen MA DRS Power & Control 03BUT6 Danbury CT 
Tech 

Cosmodyne Inc 011243 Torrance CA DRS Sensors 099900 Anaheim CA 
CPI 09214A Beverly MA DRS Signal Solutions IN 014632 Gailhersburg MD 

CPI. 097868 PaloAllo CA DRS surveillanceSupply 01U7M Largo FL 
4 

Crane co lear romac Dill. 099076 Elyria OH DRS Technical SVC 097445 Chesapeak VA 

Crane Lear Romec 051663 Elyria OH DRS Tesl Energy 024290 Huntsville AL 
Management 

Crane Pumps 09142A Piqua OH DRS Training control Sys 098379 Fort Walton FL 

Cryocallnc 08A32O Santa Ana CA DRS Weather SYS Inc 050187 Enterprise AL 

Cryptek Inc 009JMl Sterling VA Druck Inc 01CE49 New Fairtield CT 
CSSG-15.1STFSSG MMFAG8 Camp Pendell on CA Drucking Inc 099844 New Fairfield CT 

C·Systems Holding Corp. 03LFA2 Cold Springs NY DSK Engineering & Tech oo2KE8 Waltham MA 

C·Tap Inc ao7GP8 Escondido CA Ducommun tech 008719 Carson CA 

Cubic Communication 059532 San Diego CA Dukes Inc 009445 Northridge CA 
Cubic Defence Sys 098004 San Diego CA Dunrlte Packaging Co 099136 Plainville MA 

Cummins N Power LLC OOLE70 LA Grange IL Dutch Valley 031068 Lawrenceville GA 

Cummins Power Systems Inc alCS43 Harrisburg PA Dynacon Inc OOFSDO Bryan TX 

Curtiss Wright Accessory Svc 096708 Gastonia NC Dyna·Empire inc 090827 Garden City NY 

Cuslom Power Inc 066577 Houston TX Dynalec Corp 012763 Sodus NY 

CV International Inc 059672 Torrance CA Dynamarc Precision Power ooBNL4 North SC 
Charleston 

Cyberresearch Inc 00PVB6 Branford CT Dynamic InSluments Inc 04718t San Diego CA 

o & F Distributors Inc 07Y737 Pickerington OH Dynatem Inc OOZJD9 Mission Viejo CA 

o G O'Brian Inc 017476 SeaBrook NH Eagan Mcallister Assoc Inc 05Z575 Lexington Park MD 
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DRS Power&Control 03BFG7 Milwaukee WI Eagle Microsystems 01Z471 Pottstown PA 

D/B/A ABB TurboCharger Co 096272 North Brunswick NJ Eastern Industrial Products 072038 Aston PA 
Inc 

Dage MTI of MC Inc 054420 Michigan IN Eaton Areospace LLC 009790 Los Angeles CA 

Daico Industries 028983 Carson CA Eaton Areospace LLC 017472 Grand Rapids MI 

Danaher Motion 011384 Radlord VA Eaton Aroospace LLC 090166 Jackson MS 

Eaton Corp 002750 Bethel CT General Dynamics 09073A Grouton CT 

Eaton Corp 060285 Jackson MI General Dynamics 098493 Bloomington MN 
Eclypse International 099601 Ontario CA General DynamicS 097480 Bloomington MN 

Econo 098424 Woodland CA General Dynamics 097937 Burlington VT 
Armamnel Sys 

Ectron Corp 024856 San Diego CA General Dynamies ATP 099825 Saco ME 
EDA Electronic Distribution 0071W2 Pomona CA General Dynamics 01VPW Scotts dale AZ 

Decision Sys 8 
Eddy Pump Corp OOXU76 Santee CA General Dynamics Gov ooSTD9 Chesapeak VA 

Sys Inc 
EDL Displays Inc ooYRL4 Dayton OH General Dynamics Inc 02YS65 Fairfax VA 

EDO 097456 Simi Valley CA General Dynamics Inc 03CYA2 Bloomington MN 
Advanced 

EOO 097461 SALT LAKE CITY. UT General Electric Company 001289 Lynn MA 
EDOCorp 082340 North Amityville NY General Electric Company oo1XK9 Indianapolis IN 

EDO Recon 8. Surveillance 099885 Morgan Hill CA General Electric Company 093926 Cinncinnati OH 
Edwin L Heim Co 07A818 Harrisburg PA General Manulacloring Co 01HU06 Belhel Park PA 

Inc 
EimCo Inc 099948 Missouri City TX General Marine 05E884 Philadelphia PA 

Refridgeralion 
Eldec Corp 008748 Lynnwood WA General Regulator Co 024658 York PA 

EJdecCorp 098744 Lynnwood WA Georalor Corp 091723 Manassas VA 

ELECSYS Div DCX-ChOi Ent 030463 Pekin IL Goolest-Marvin-Test 090369 Irvine CA 
Systems INC 

Electric Molor 8. Contracting 09X480 Chesapeak VA Giga-Ironies 058900 San Ramon CA 
Co 
Electro Mechanics 090037 Cheswick PA Global Inc 07H596 Somerset PA 

Electro Miniaturell 09051A Moonachie NJ Goodman Ball Inc 062502 Menlo Park CA 
Eleclro Plasma Inc 02X080 Millsbury OH Goodrich Corp 099551 Rome NY 
Electro soft Inc 074794 Montgomeryville PA Goodrich-Lucas westem 098435 Diamond bar CA 

Inc 
Electro Swilch Corp 079692 Raleigh NC Gordon Instument Labs Inc ooJAPS Peoria IL 
Electro-MOdule 034217 La Miranda CA Governor ContrOl Sys 01JPZ7 Fort Lau(lerdale FL 

Electroslal OHOD3 Horseshoe NC Grimes AeroSpace Co 090165 Urbana OH 
Electro-Tee Corp 098089 BlaCKsBurg VA grims AreoSpace Co 072914 Urbana OH 
Elgar Electronics Corp 025965 San Diego CA Griswold Industries 086184 Costa Mesa CA 

Elgar Electronics Corp 099802 San Diego CA Gyro Systems Co 064846 Virgina Seach VA 

Ellis Propellar Co Inc ooDUX4 Jacksonville FL H R Textron nc 081873 Valencia CA 
Elma Eleclronics Inc 076096 Fremont CA Hamill Manufacturing 017661 Trafford PA 

Emerson Electric Co 032770 Mankato MN Hamillon Sundslrand 055820 San Diego CA 
Empower AF Systems 01N5X2 Inglewood CA Hamilton Sundslrand 097473 Pomona CA 

EMS Development 051435 Yaphank NY Hamilton Sunostrand 097585 Windsor LockS CT 

EMW Inc 09N616 LITITZ. PA Hamilton Sundslrand 098540 Farmington CT 

Endevco Corporation 095411 Sanjuan CA Hanesome Energy Sys 051802 Linden NJ 
Capistrano 

Energy Tech Inc aoXBF7 Mansfield OH Hardie-Tynas Co Inc 027235 Birmingham AL 

Engine SYSlems 016505 Rocky Mount NC Harkness Induslries OOSCY8 Cheshire CT 

Engine Systems 06Y051 Chesapeak VA Harris Acoustic Products 002131 Walpole MA 
Corp 

Engineered Sys& Products Inc 06Z740 Richmond VA Harris Corp 09085A Rochester NY 

Environmental Systems Inc 099330 Arnold MD Haskel 099952 Surbank CA 

Environmental Technologies ooF960 South Bend IN Hatch 8. Kirk 055380 Seattle WA 
Inc 
Erdco Engineering Corp 001579 Evanslon IL HOL Aeasearch Lab Inc 066015 Brenham TX 
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Espy MFG Elec\lonics Corp 098675 Saratoga Springs NY Helac Corp 063866 Enumclaw WA 
Fairmount Automation 090205 NewTown Square PA Henshel 09243A Newberrypol1 MA 

FOGM 099628 Aransas Paso TX Hewlen Packard Co 028480 Andover MA 

Federal Mogul aviation Inc 099999 Liberty SC Hiller Sys Inc 01DA54 Chesapeak VA 

Firslmark AreoSpace 099179 Durham NC HoHer Flow Controls 033321 Elizabeth NC 
FISC Pugel Sound N00406 Bremerton WA Honeywell 09067A Torrance CA 

Fisher conlrols Inlemational 01MGJ6 Burlington NJ Honeywell 097590 Tempe AZ 
FLE Electronics Corp 000114 Bohemia NY Honeywell Areo5patiale 099162 Montreal ac 

Ouebec 
Fleet & Industrial supply CI N47903 Ingleside TX Honeywell ASCA Inc on 007217 Mississaug8 CAN 

L5L 356 
Fleet & Industrial Supply CIf N68a3S JacksonVille FL Honeywell International Inc 099061 Ft Lauderdale FL 

Fleet & Industrial Supply Ctr N689S4 JacksonVUle FL Honeywell/Allied-Signal Inc 094246 PhOenix AZ 
Fleet & Industrial Supply Ctr N69105 Norlolk VA Honeywell/Allied-Signal Inc 099041 Boyne City MI 
Flo-Tork Inc 001210 Orrville OH HonyweU Inc 090297 Renton WA 

Flow Controls 06VS67 Baltimore MO Honywellinc 094580 Minneapolis MN 

Flowserve 097675 Phillipsburg NJ Horizon AeroSpace LLC 035918 Victor NY 

Fluid Mechanics inc 078484 Cleveland OH Horizon AeroSpace LLC 082586 Norristown PA 
Fluid Power Distributions 019905 Blue Bell PA Horizon AeroSpace LLC 090134 Victor NY 
Folsom Research InC 058761 Rancho Cordova CA Howden AirDynamics Inc 058163 Corona CA 
Force Computers Inc 068693 Fremont CA Howden Buffalo Inc 0754n New OH 

philidelphia 
Formation Inc 056n6 Moorestown NJ Howell Instrument 096405 Fort worth TX 
Friction Materials 01FA43 Long Beach CA Howell Instrument 098869 Fort Worth TX 
Fuentez Sys Concepts 09X833 Nol1h Charleston SC Hughes Corp Manufacture OSZ382 Coral Springs Fl 

FulFIo Speacialties Co Inc 023724 Blanchester OH Hunt Valve Co Inc 011859 Salem OH 

Furuna USA Inc 01EE70 Camas WA HY VAL Industries 07R975 Norfolk VA 
FXC Corp 097680 Santa Ana CA Hybericon Corp 059584 Ayer MA 

G W LisK Company INC 081983 Clillon Springs NY Hydra Electric 098505 BurbanK CA 

Gables Engineering 090712 Coral Gables FL Hydro Air LLC 06R468 North Haven CT 

Gage Applied tech LLC 092169 Lockpol1 IL Hydro_Aire Inc 096346 Burbank CA 
Gast MFG Corp 024123 Benton HarbOr Ml Hydro-Aire Inc 096345 Burbank CA 

Gately Communications Co 021326 Hampton VA IBI Systems Inc OONN59 Fort Lauderdale FL 

GD California Inc ooHAF6 Livermore CA IEC Corp 016071 Austin TX 

GE Engine Svc 098403 Cincinnati OH IMO Industries 059180 Monroe NC 
GE Inspe<:lion & Repair 0339U9 Charlone NC Indal Tech 036334 Mississagua CAN 
Gem sensors Inc 004034 Plainville CT Industrial Electronic Engrs 005464 Van Nuys CA 

General Digital Corp 01JA17 Manchester CT Industrial Servo Hydraulics 08R112 Fraser MI 

General Dynamics 09073A Grovton CT Ingersoll-Dresser Pump Co 057994 Fairfield NJ 
Ingersoll-Rand Co 04P412 White House TN Lockhead Martin 09213A Oldsmar FL 
Inland Detroil Diesel-Allison 025004 Carol Siream IL Lockheed martin 097358 Syracuse NY 

InstumenlS Specialties 099245 Boonton NJ lockheed Martin 097678 Huntsville AL 

Inter graph Corp 062657 Huntsville AL Lockheed Martin 097936 Eagan MN 

Intergrated power Sys 003526 Corona CA Lockheed Martin 091936 Eagan MN 
Internalional Enterprises 050218 Talladega Al Lockheed Martin 099456 Oldsmar FL 

Interstate Electronics 09086A Anaheim CA Lockheea Martin OLMCO Syracuse NY 
5 

Intortrade LTD 092175 Cedar Rapids IA Lockheed Martin OLMCO Syracuse NY 
5 

Island Research & 01CXR6 Ronkonkoma NY Lockheed Martin Aero 094966 Marietta GA 
Development System 
ITT AreoSpace 090203 FOI1Wayne IN Lockheed Martin Aeroparts 098837 Johnstown PA 

ITT Fluid Tech Grp 073760 Valencia CA Lockheed Martin Corp 016331 Orlando FL 
ITT Gillinan 097464 Van Nuys CA Lockheed Martin Corp 090327 Eagan MN 

ITT Industries INC 031550 Wayne IN lockheed Martin Corp 09210A Mitchell Field NY 

J A Moody Equipmenl 038558 Malvern PA Lockheed Martin Corp 099000 FTWayno IN 
Specialist Inc 
Jacksons Industrial MFG Inc 08M834 Grand Rapids MI Lockheed Martin Corp 099868 Manassas VA 
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James R Stover 01BP27 Fort Washington PA Lockheed Martin Fed Sys 097527 Manassas VA 
Jan Packaging OJANPG Dover CT Logitek Inc 015420 Bohemia NY 

Jared Industries Inc 098523 Brunswick GA Logus Manufactoring Corp. 009080 West Palm FL 
Beach 

Jordan Controls 005840 Milwaukee WI LSC Peripherals Inc aooow Bohemia NY 
a 

JT Seeley & Co Inc 080130 Valley lorge PA Lytron Inc 090082 WOburn Me 
Juniper Elbow Company 097537 Middlevillage NY M FarriS&Assoc. 063123 Marina Del Rey CA 
K &1 Microwave Inc 050140 Dalisbury MD M M Packaging Corp 02An3 Southplanslield NJ 
Kaman ArcoSpace Corp 092059 Middletown CT MIA Com Inc 01PNR Lynchburg VA 

4 
Kamatics Corp 099688 Bloomfield CT Machines INC 0054Y8 Randalls Town MO 
Kearfott Guidance&Navigation 005088 Black Mountain NC Magnetic Inslrumenlation 066635 Indianapolis IN 
Corp 
Kelly AeroSpace Power SIS 099251 Fort Depot Al Makay Communications 03Ka16 Edison NJ 

Inc 
Kellec 097939 WallonBeach FL Makay Communications 08Z275 Jacksonville FL 

Inc 
Karns MFG Corp 099613 Long Island NY MALs 13 NS7082 MCASYuma AZ 
Kevlin 025634 Methuen MA MALS 14 V09114 Cherry Poinl NC 
Kevlin Corp 099973 Wilmington MA MALS26 V09167 Jacksonville FL 
Keystone Fire Protection 01U693 Montgomeryville PA MALS29 VS2841 New River NC 
Kiddie TechnOlogies 061423 Wftson NC MALS 31 V09131 Beaufort SC 
King Nutronics Corp 013859 WOOdland CA Malwin Elec 097268 Paterson NJ 
Kingsbury Inc 03PLHO Hatboro PA Man S&W Oiesel OSP630 Houston TX 
Kingsbury Inc 075333 Philadelphia PA Marconi Mobile LTD OU2248 Chelslord UK 

Essex 
Klian Assoc Inc 052315 Salem NH Marine Aviation LogisticS N09167 Jacksonville NC 

Sqd 26 
Knight EnterpriSes 007GNS Bellingham WA Marine Aviation LogisticS N5S555 NewBurgh NY 

Sqd 4th 
Kollmorgen Corp 097503 NorhHampton MA Marine Aviation logistics R09111 San Diego CA 

SOON 11 
Kollsman Inc 089944 Merrimack NH Marine AviatiOn Logistics R09116 San Diego CA 

SOON 16 
Kongsberg Simrad 099488 Houston TX Marine Corp Air Slation NOO146 Cherry Point NC 
Konstance Pnuemalics 08B898 West Chester PA Marine Corp Air Station N62974 Yuma AZ 
KOI'ry Electronics Inc 081590 seattle WA Marine Oesign& OODQU2 Owlings MD 

Composites 
Kost Packaging OKOST lackaWanna NY Marine Electric Systems 000062 East Rutherford NJ 
Krohn Hile Corp Oa8865 Brockton MA Marine Systems Inc 01QJ94 Seattle WA 
Kuchera Defence Sys ooZK04 Windber PA Maritime Dynamics 065742 Lexington Park MO 
Kulile Semiconductor 034345 Leonia NJ Maritime Electronics 0lU611 Glenolden PA 
KVH Indufrles Inc 072197 Middle Town RI Maritime Telecom Net 01CWK Fairfield NJ 

9 
L3 Communications 090051 SanDiego CA Mark Electronics OOPPN6 Glenside PA 
L3 Communications 099275 SALT LAKE CITY, UT Marotta Controls 098729 Montville NJ 
L-3 communications 006141 Sarasota FL Mam>tta Scientific 099657 Montville NJ 

Company 
L-3 communications 097777 Camden NJ MarteKPower Abbott 015755 Los Angels CA 
L-3 communications 099643 Arlington TX Mcnab Inc 039425 Mount Vemon NY 
L·3 communications 09U45O happauge NY McNally Industries 096953 GrantSburg Wt 
L-3 Communications Corp 099133 Hauppauge NY Measurement Sys Inc 022978 Fairfield CT 

La Barge Inc 007618 Tulsa OK Measurment Syst 057859 Seattle WA 
International 

Lake Shore Inc OOATS6 Iron River MI Mediat Componets 00W6H Temecula CA 
7 

LAMBDA Electronics 09T790 San Diego CA Mega-Alert 007WA Minocqa Wt 
3 

Lambda Novalronics 098979 Pompano beach FL Megapulse Inc 051053 North Billerica MA 

LCL Elactronics Inc 02Y430 Baxter MN Megator Corp 052330 Pittsburgh PA 

Leica Geosystems OOZE05 Torrance CA Metrex Valve Corp 021013 Glendora CA 
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leis!rilZ corp ooZ799 Allendale NJ MelropolO Products Inc 055908 Stafford VA 

Lesilie controls Inc 035795 Tampa FL Metso Minerals 016288 Canonburg PA 

leslie Controls Inc 0079J1 Chesapeak VA MF MMFAXl RIP MMFAX Albany GA 
1 

lexair Inc 056607 Lexington KY Michigan Wheel Corp 076455 Grand Rapids MI 

lexel Imaging Sys ooHBH2 Lexington KY Micro Memory Inc 057508 Chatsworth CA 

Litton G&C. 097374 SALT LAKE CITY, UT Micro networks Corp 003947 Worcester MA 

Litton Laser Systems Inc 097572 WillamsPort PA Micro Sys Inc 090005 FortWallon FL 
Beach 

Lilton Laser Systems Inc 098825 Apopka FL Microtab/FXA 000929 Livingston NJ 

Lillon Systems Inc 006481 Woodland CA Microsensors Sys 00GLA6 Bowling Green KY 

Litton Systems Inc 027777 Garland TX MicroSource Inc 066449 Santa Rosa CA 

Lil10n Systems tnc 051298 Garland TX Microwave Development 001456 Needham MA 
Heights 

litton Systems Inc 099932 BlacksBurg VA Microwave Engineering 006351 North Andover MA 
LL Rowe Company 098519 Woburn MA Microwave SpeCialty Corp 033258 San Marco CA 
Lockheed Martin 06U917 Norfolk VA Microway Inc 01DV76 Kingston MA 

Lockheed Marlin 09061 A Sunnyvale CA Midwest Digital Inc 03X5L5 Canton OH 
Lockheed Marlin 09112A San Diego CA Mil Mac Inc 01 R5K4 Elcton PA 

Lockheed Martin 0920BA Manassas VA Milpower Source Inc ooB7R6 Belmont NH 

Lockheed Mar'lln 09213A OldsMar FL MlilopeCorp 097536 Hope Hull AL 
Millope Corp 099229 Hope Hull AL NOrlhope Grumman Corp 099280 Rolling IL 

Meadows 
Mine Safety appliance 055799 Murrysville PA Northrop Gruman 01V4X9 Reston VA 

MISC Inc 01CN60 New Cumberland PA Northrop Gruman 022915 Hawthorne CA 

MITEO Inc 033592 Hauppage NY Not1hrop Gruman 090027 Sykesville MD 

MMC Metrology Lab Inc 053986 Virgina Beach VA Northrop Gruman 097942 Linthicum MD 
Heights 

MNEMONICS Inc OSR026 MelbOrne FL Nova Power solutions 01BCN Reston VA 
7 

Moog Inc 094697 East Aurora NY NWS Earl Leonadrdo N39826 ColiS Neck NJ 

Motion Industries Inc OIOSPS York Pa OECO 097649 Milwaukie OR 
Motion Industries Inc 099715 Hanahan SC OhmartNega Corp 01K2S2 Cinncinnali OH 

Motorola Inc 078205 Hanover MD Oil Capital Valve Co. 000515 Tulsa OK 

Mountain OPloch Inc oo9FR8 LongMont CO Oil Mist Measurements Inc 01D5E4 Bay 5t Louis M5 
MRC Bearings 038443 Jamestown NY Oil Stales Industries 018444 Arlington TX 

MT Davidson Co 016062 Superior WI Oldenburg Group Inc 034712 Kingsford MI 

MTMNET 010ZL6 Carlsbad CA Olmstead Products 055107 Traverse City MI 

Mullima)( Inc ooHD54 Largo MD Olympus Industrial OlTHP4 Orangebury NY 
America Inc 

Munster Corp/Cargocaire 082974 Amesbury MA Onix Networking Corp OOZZJ6 Westlake OH 

Myers Power products Inc 054241 Bethlehem PA Optex Syslems tnc ooBK64 Richardson TX 

NADEP N65923 Cherry Point NC Orbil Instrument Corp 09133A Hauppauge NY 

NAG LLC 01PL37 Norfoll VA Orbit Instrument Corp 09133A Hauppage NY 

Natel Engineering 031557 ChatsWorth CA Ore Offshore 025993 West Wareham MA 

National Welders ooSSR7 Norlolk VA PIG auto Parts Inc ooAVP7 San Diego CA 

National Welders 01 HOD7 Charlol1e NC Pacilic ConSOlidated 075906 Santa Ana CA 
Industries 

Nautronix Inc 00N962 Poway CA Pacific Scientilic 099417 Miami FL 

Navalr ISS Facility N48535 Beaufort se Pacific Scientific 099830 Grants Pass OR 

Navairsyscom Interim N46588 San Diego CA PACORD. 090160 Norfolk VA 
contractor 
Naval Air Stalion N00213 KeyWest FL Palomar 097532 Santa Margarita CA 

Naval Air Engineering N68335 LakeHurst NJ Pantek Inc ooFDD3 Upper Saddle NJ 
River 

Naval Air Field NOOl66 AndrewsAFB MD Paramalic Filler Corp 025204 Denville NJ 

Naval Air Station Noo158 Willow Grove PA Parker-Hanni/in Corp. 009176 Wadsworth OH 

Naval Air Stalion NOOI88 Norlolk VA Parker-Hannilin Corp. 009990 Elyria OH 

Naval Air Stalion Noo195 Atalanta GA Parker-Hannilin Corp. 086329 Ayer MA 
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Naval Air Slation N002().4 Pensacola FL Parker-Hannilin Corp. 098353 Forest OH 

Naval Air Siaiion NOO206 Belle Chase LA Parker-Hannifin Corp. 099994 Melmora OH 

Naval Air Station NOO207 JacksonVille FL Pathfinder Instruments 090035 Carlsbad CA 

Naval Air Slation N00216 Corpus Christi TX Pax10n Products 097530 Camarillo CA 

Naval Air Station N6oo87 BrunSwick ME PBM Inc 092021 Irwin PA 

Naval Air Station N63043 . Meridian MS Peaker Services Inc 09L007 Brighton MI 

Naval Air Station N83447 For! Worth TX Peerless-Winsmith Inc 046175 Warren OH 

Naval Air Station Lemoore N53().42 Lemoore CA Penn Detroit Diesel 062860 York Haven PA 
Alliance 

Naval Air Station Miramar N50259 San Diego CA Penn Dieset Service Co 098302 Harrisburg PA 

Naval Air Station Whidbey N00620 Oak Harbor WA Peripheral Parts Supply 00D8S6 Waltham MA 
Island 
Naval Air Warfare CT N60530 China lake CA Perkin Elmer 097500 Covina CA 
Weapons 
Naval Air Warfare CT WPNS N63126 PT Mugu CA PFT Alexander Service Inc 005GB7 Long Beach CA 
Naval Service Warfare NOO178 Dahlgren VA Philadelphia Gear Corp OOYAS7 New Castle DE 
Naval Service Warfare N00421 Patuxent River MD Phoenix Inlemational 00XK31 Orangebury CA 

Naval Service Warfare N40289 Virginia Beach VA Photonics Sys Inc 00D8W NorthWood OH 
2 

Naval Service Warfare N40289 Port Hueneme VA PhOIQVOlt Instruments 01UPB4 Saini louis MN 

Naval Service Warfare N40353 Philadelphia PA Piedmont Aviation 090192 Kernersville NC 
Camponel Ser 

Naval Shipyard Noo181 Norfolk VA Pima Valve 030263 Chandler AZ 
Naval Sialion N60201 Mayport FL Poly-Scientific Div Of Lillon 090293 Springfield PA 

Naval Submarine Base New N49399 Groulon CT 
Stys 
Portland Valve Inc 053154 Sothportland ME 

London 
Naval Suttaee Warfare Ctr NOOl64 Crane INO Power Modules 02L557 Norristown PA 

Naval Surface Warfare Clr N61331 Panama City FL Power One Inc OOWH5 Camarillo CA 
Beach 1 

Naval Undersea Warfare NOO253 Keyport WA Power Paragon Inc 086301 Gardena CA 

Naval Weapons Stallon N00109 Yorktown VA Power Paragon Inc 097828 Anahiem CA 

Naval Weapons Slation Seal N47615 Seal Beach CA Power Sytsems 097767 ANAHEIM, CA 
Beach 
Naval weapons Station N59212 Yorktown VA Powerstar Inc ooZAP8 Gaithersburg MD 
Yorktown 
Navcom Delense Electronic 091979 EI Monte CA Power! Engineering Q7X403 Denver CO 
Navcom Defense Electronic 097549 EI Monle CA PowerWare Corp 031795 Raleigh NC 
Navcorn Defense Electronic OWRFAC Warner Robins GA Pramac Industries 01ZKGl Canton GA 

New-Vac Electronics 099098 ChatsWorth CA PRC Inc 08P530 Virginia Beach VA 

Nextiraone Federal LLC ooTPR9 Herndon VA Precision Engine Controls 022787 San Diego CA 
Corp 

Noel-Smyser Engineering 025039 Indianapolis IN Precision Engineering 09H489 Seattle WA 

Northern airbourne Q4AA26 Marshfield MA Precision Filters Inc 059055 Ithaca NY 
TechnOlogy 
Northope Atlantic Industries 01BNSt bohemia NY Prime Measurement 005991 City Of Industry CA 

Products 
Northope Grumman Corp 004804 Sykesville MD Prime Technology tnc ooBHF9 NOr1h Branford CT 

Norlhope Grumman Corp 015055 Lithicum heights MD Primus Technologies Corp. 007395 Williamsport PA 

NorthOpe Grumman Corp 021677 MelVille NY Process AnalYlers LLC 0103Pl Walpole MA 

Northope Grumman Corp 022512 Gaithersburg MD Proconex Inc ooMHF York PA 
4 

Nor1hope Grumman Corp 090231 Rolling Meadows IL Products SuppOr1 Inc 092213 Jessup MD 

Northope Grumman Corp 092092 Baltimore MD Pro-Ouip Inc 01PWY Clifton NJ 
2 

Nortt1ope Grumman Corp 09222A Annapolis MD PulseSys 062005 Canton MA 

Northopo Grumman Corp 097362 Charlottesville VA Pure Gas LLC 006178 Westminster CO 

Northope Grumman Corp 097453 Norwalk CT Ouesl International Monitor ooD3R 1 Irvine CA 
Ser 

Northope Grumman Corp 097476 Rolling Meadows IL Ouintron Aircraft pans Inc 090188 WaukeSha WI 

Northope Grumman Corp 097635 Baltimore MD R&F Produc1s oo6GU3 San Marco CA 
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Northope Grumman Corp 097636 Baltimore MD Radar Tech Inc 055304 Merrimac MA 

Northope Grumman Corp 098825 Apopka FL Radstone Technology OOFRLS Woodcli" NJ 

Ram Motors & Controls ooL203 Harrisburg PA Sealeval Sys Inc OONLW Liberty SC 
9 

Ramix Inc oo13F4 Ventura CA Sachan Electronics 097778 LITITZ, PA 

Ranlec MiCrowave Systems 004971 Calabasas CA Securiplexinc 03AB1 0 dorval OC 
Rantec Power Systems 060132 Los Osos CA Seiler Instrument &MFG 011934 Saint louis MO 

Co 
Ratheon Systems Co oo6KG9 LouiSville KY Semiconductor Circuit 050829 Windham NH 

Ratheon Systems Co 012813 MarlbOrough MA Sensotec Inc OOK9K6 Columbus OH 

Ratheon Systems Co 015090 Tucson A2 SENSYTECH 097521 NEWINGTON. VA 
RalMon Systems Co 03J458 San Diego CA Servo Kinetics Inc 04Z640 Ann Arbor MI 

Ralheon Systems Co 049956 Lexington MA Shore Intermediate N32770 Norfolk VA 
Maintanance 

RayMarine Co Inc OHC81 Nashua NH Sierra Microwave Tech 01CY63 George Town TX 
Raytheon 097343 Largo FL Sierra networks 099104 San Jose CA 
Raytheon 097641 PortsMouth RI Sierra Nevada Corp 08X691 Sparks NV 
Raytheon 097821 Forest MS Sikorsky 098945 Bridgeport CT 

Raytheon 099554 Andover MA Sikorsky Aircraft 096708 Gastonia NC 
Raytheon Company 099540 Largo FL Sikorsky Aircraft 097265 Shelton CT 
Raytheon E Systems 097830 Largo FL Sikorsky Aircraft Mini Stock 099686 Shelton CT 

Pt 
Raytheon Syslems Co Q2M191 POUlSbO WA Sikorsky Aircraft 0 and R 090139 Shelton CT 

Raytheon Systems Co 037695 Fori Wayne IN Sikorsky Field OP CTR 099786 Jacksonville FL 
Raytheon Systems Co 096214 Mckinny TX Simmonds Precision 012511 Vergennes VT 

Products Inc 
Raytheon Systems Co 098838 Baltimore MD Sippican Inc 016848 Marion MA 

Raytheon Systems Co 099185 FtWayne IN Sippican Inc 01NM3 Marion MA 
0 

Raytheon Tech Services 007255 Indianapolis IN SKFUSA inc 09V902 Torrington CT 

Raytheon TechniCal SVC 096692 Indianapolis IN Skurka Eng. 09178A Camarillo CA 
Raytheon Technical SVC Co 099188 Indianapolis IN Smith Aerospace 092796 Grand Rapids MI 

RB Enlerprises OIFEOI San Diego CA Smith Industries 098921 Whippany NJ 

RD Instruments 09WOSO San Diego CA Smiths ArooSpace Inc 005624 Loves park IL 
Rectico Incorporated 098549 Fairfield NJ Smilhs AreoSpace Inc 019623 Boheima NY 
Reddy·BuHaloes Pump Inc 062503 Baxley GA Smiths AreoSpace Inc 096169 Loves Park IL 

Regenl MFG Inc 090013 Downey CA Smiths AreoSpace Inc 000791 Bohemia NY 

Reliance Electric Industrial Co 071956 Greenville SC Smiths AreoSpace Inc 099865 Bohemia NY 
RelianCE) Electric Industrial Co 09R328 Philadelphia PA SmithS Industries 097265 Shelton CT 

Resource Consultants 035267 Vienna VA Smiths Industries 097305 Clearwater FL 

Resource Consullants 078685 San Diego CA Solar turbines Inc 066195 San Diego CA 
Reuland Elec Co 090187 City Of Industry CA Solar turbines Inc 09R715 De Soto TX 

REX SYSTEMS INC 059475 CHIPPEWAFaiis WI Soltech Corp 031991 San Fernando CA 

Rexnord Induslries Inc 059747 Warren PA Sonatech 098221 Santa Barbara CA 

RF Products Inc 058022 Camden NJ Sonatech Inc 060110 Santa Barbara CA 

RFI 09158A Bay Shore NY Sora Power Inc 013058 Riverside CA 

Richard J bagan Inc OOAUWO Columbia City IN Sound Ocean Systems OOK2DS Redmond WA 

Ridge Associates Inc Q1WS20 Rockaway NJ Source Inc OORS22 Dallas TX 

RIX Industries 028953 Bencia CA Source TechnologieS oo6FS4 Charlotte NC 

Robert Brown Assoc. Inc 09Z144 King 01 Prussia PA SouthEast Power System 03L018 Orlando FL 

Robertson Aviation LLC 099778 Tempe A2 Southwest Research Inst 026401 San Antonio TX 

Robertson Aviation LLC 099787 Tempe A1. Spar Aroospace LTD 03AAOO Mississagua CAN 
Ontario 

Rockwell Collins Inc 013499 Cedar RapidS IA Spawar N65236 North Carleslon SC 

Rockwell Collins Inc 090359 Allanta GA SPD 039929 Norfolk VA 

Rockwell Intemational 090857 Cedar Rapids IA SPD 09182A Philadelphia PA 

Rockwelliniemational 097418 Cedar Rapids IA Special Material Supply N0538A Norfolk VA 
Div 
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Rockwell Intemational 097505 Richardson TX Spread Inlormation 00J006 Oakland NY 
Sciences Gardens 

Rodeleco elec .. Corp 098547 Ronkonkoma NY SRM Manuracloring 023227 Fredericks TX 

ROI Developent Corp 062028 Santa Ana CA SSS Clutch Co Inc 05S759 Newcaslle DE 

Rolls Royce Commercial OlTNS3 Fan Lauderdale FL ST Produclions sys Inc 03B3G2 Smilhlield PA 

Rolls Royce Naval Marine Inc 062884 Chantilly VA Standard Areo LTD 036213 Winnipeg CAN 
Manitoba 

Rolls Wood Grp 01W5D9 San Leandro CA Standard Calibration 0034H5 Chesapeak VA 

Rolls-Royce 099428 Oakland CA Stewan&Stevenson 09183A Houston TX 

Rolls-Royce Marine Inc 007309 Walpole MA Superior Eloctric Co 058474 Brisiol CT 

Rolls-Royce Marine Inc OlTH76 Saint Rose LA Superior Scale & 090358 Deptford NJ 
Instrument Corp 

RoseMount AeroSpace 092184 Burnsville MN Supply Oirecorale Bldg N48844 Cherry Point NC 
159 

RoseMount Analytical 024821 Orrville OH Surveilanve 062065 Morgan Hill CA 
RoseMount AreoSpace 059885 Bumsville MN Swilching Power 059529 Ronkonkoma NY 

Ross Micro Systems OOLFC9 Nanuet NY Synergy Microsysems OOSFUI San Diego CA 
Saab tank ContrOl Inc 01MXK4 Houston TX Sypris Data Sys Inc 028009 Centennial CO 
Sabtech tndustries 00PSR1 Yorba Linda CA SYOWesllnc 033642 Providence RI 
Saginaw products Corp 052793 Saginaw MI Systems Inc 063812 Stillwater OK 
SAIC 09171A San Diego CA T/MAC Inc 099252 New Brunswick NJ 
Saft Lake Opera 019156 SALT LAKE CITY. UT Taber Industries 058949 Nonh NY 

Tonawanda 
Sandberg Industries Inc 01MC18 Santa Ana CA T abel Manufacloring 088829 Nortolk VA 
Sargent 097592 Tucson AZ Taco Communications 018702 Simcoe ON 
Sargent Fletcher Inc 096481 EI Monte CA Talco Packaging OTALC Bohemia NY 

0 
Salellink inc 09V670 Garland TX Talla-Com OOHGX Tallahassee FI 

8 
SBE Inc 026820 San Ramon CA Tamsco inc 090002 Fraser Ml 

SSS Technologies Inc 01F8M1 Raleigh NC Tangram Co LLC 01H2F5 Holtsville NY 

SBS Technologies Inc 07Y590 Saint Paul MN Tano Automation Inc 098170 New Orleans LA 
Scandia MFG Co Inc 000997 Baltimore MD Tape & Disk Services Inc 01W8Y Pompano FL 

2 beach 
Schaffner EMC 091944 Edison NJ Targel Group 020284 Pleasant Prairie WI 

Schottle Inc 01C4B7 Sugarland TX Tate Andale Inc 009032 Baltimore MD 

SCI Tech Inc 097785 Huntsville AI Teac corp Of America 050356 Montebello CA 
Seaco Parts Inti 01 ROA1 Charleston SC Tech Electronic Systems OORA54 Ontario CA 

Inc 
T echniPower LLC 013850 Danbury CT Vibro_Meter 058880 Manchester NH 

Technology Dynamics 029019 Bergenfield NJ Vickers 09218A Jackson MS 
Technology Research 060117 ClealWater FL Viking INC 01EN78 Marrero LA 
T ccniCo Corp OONY44 Chesapeak Va Vishay Dale Electronic 091637 Columbus NE 

T eklronix Inc 080009 Beavenon OR Vi·Star Gear Co Inc 033546 Paramount CA 

TelAir International 098994 Oxnard CA VMIC INC OOBPH5 Huntsville AL 
Teledyne 099086 Rancho Cordova CA W J Industries Inc 051359 Oklahoma City OK 
Teledyne Conltals 099580 W LoS Angeles CA W RSys LTD OOCJ40 Fairtax VA 

Teledyne lewisburg 026687 Lewisburg TN Waltham AirCraft Clock 099050 Ozark AI 

Teledyne Microwave 024022 Mounlainview CA Wallz&Krenzer Inc 087045 Oxford CT 

Telepilln Ser Solutions Inc 090028 Tewksbury MA Ward Leonard Electric Co 063743 Thomslon CT 

Telmar Allied Inc 01U737 Council Bluffs IA Ward Leonard Electric CO 09188A Tomaston CT 

Tellron Technologies Inc 098281 BirdsBoro PA WarFare Center NOO174 Indian Head MD 

Tellron Technologies Inc 099099 BirdsBoro PA Warner Power Conversion 02X025 Warner NH 

Tempo Reasearch Corp OOXY53 Vista CA Warren Controls Corp 003847 Broadway NY 

Tescom Corp 013669 Elk River MN Warren Machine Tech 012758 Warrington PA 

Texas AreoSpace Services 098875 Abilien TX Warren Machine Tech 01BAG Warrington PA 
3 

Textron HR INC 098968 Valencia CA Warren Pumps 09091A Warren MA 

Te)(lron Inc 050079 New Orleans LA Warsila Lips Inc 099331 Chesapeak VA 
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Textron Sys Corp 097597 Wilmington MA Waukesha Bearings Corp 00A4N9 Antigo Wt 

Thales communcation 023366 ClarksBurg MD Weather Products Corp 04K868 Syracuse NY 

The Armstrong Monitoring 038562 Ottawa CD Wendon Co Inc 004155 Stamford CT 
Corp 
The Dewey Electronics 014058 Oakland NJ Wesco Distribution 02B094 Dayton OH 

The L S Starrett Company 057163 Athol MA Wesco Distribution 030982 Lemoyne PA 
The Sherwin-Williams 00PRS7 BrunSwiCk GA Whaling Packaging OSY351 NewBury Park CA 

The Titan corp 082152 Simi Valley CA Whipp&Bourne 098537 Norfolk VA 

Themis Computer INC ooMJF9 Freemonl CA White Electronic Designs 098705 Forttwayne IN 
Corp 

Thermat Engineering Inc 03DlY6 Joplin MO William Wetmore 070999 WOburn MA 

Thermo Environmental OOHTS3 Franklin MA Williams Detroit Diesel 01B318 Hillard OH 
instruments Allison 
Thermo MeasureTech 029924 Mount Prospect IL Williams Machine Works 08U363 MossPoint MS 
Thermo process Instuments 021279 Round Rock TX Windemere 090014 Annapolis MD 
Thomas ElectroniCs Inc 001852 Wayne NJ Wood Equipment Service 010N99 Mechanicsville VA 
Thrane& Thrane Inc OOU8J3 Virgina Beach VA Wood Grp Fuel System 09U738 East WindSor CT 
Titan Corp. ooEZV9 San Diego CA Woodward Govemor 031361 Fort Collins CO 
TlT· Babcock 052861 Akron OH Woodward Governor 066503 Rockford IL 
TM Sy&lems Inc 024361 Bridgeport CT XICOM Tech Inc oo1MX9 Santa Clara CA 
TObyhanna Army Depot W25G1U New Cumberland PA Yale ElectriC Supply 01BFKl Harrisburg PA 
Todd Pacilic Shipyards Corp Q4P759 Seattle WA Yardney Tech Products 087362 Pawcatuck CT 
Trac Regulator Co Inc 055378 Mount Vernon NY York Industries Inc 081616 YOrk PA 
Trak Microwave Corp 011165 Tampa FL York International Corp 066935 York PA 
Transcat ooACAS Rochester NY Zodiac 01 North America 099729 Stevensville MD 

Transico!1 inc 098576 Trooper PA Ultra Electronics Ocean 020851 Braintree MA 
Sys 

TransiSlor Devices 009004 Cedar Knolls NJ Unidynamics 098164 Conroe TX 
Treadwell Corp 097602 Thomaston CT Unidyne Corp 034246 Norfolk VA 
T readwel/ COrp 097602 Thomaston CT Unison Industries INC 059501 Jacksonville FL 

Trenton Tech 01GVTO Utica NY Unison Industries INC 083311 Norwich NY 

TRIBMSLLC 01XY56 Pottstown PA United Defense LP 097514 Minneapolis MN 
Triecton Industries Inc 012867 Palmetto FL United Defense lP 099130 Louisville KY 

Trimble Navigation l TO 065457 Sunnyvale CA Unilrace Inc ooWO'F San Jose CA 
3 

TrHecCo 056349 Kent WA Univeral Tech 03L775 Estill Springs TN 
Trivec·Avant Corp 060188 Huntington Beach CA Universal Power Systems ooMKA Chantilly VA 

5 
True position Inc 01EY17 Gibsonia PA University Of Weshington 098514 Seatt/e WA 

Turbine Speacialisl 09M397 Salina KS US Dynamics Corp 097469 Amityville NY 

Twigg Corp 050595 Martinsville IN US Para Plate Corp 066573 Aubum CA 
Vericor Power Sys 03LLA8 Harvey LA Ultra Electronics Ocean 020851 Bralnlree MA 

Sys 
Vialran corp 027385 Grand island NY Unidynamics 098164 Conroe TX 

unidyne Corp 034246 Norfolk VA 
Unison Industries INC 059501 Jacksonville FL 

23. 	 Delete ADO/AFIlSites and replace it with: 

"ADO/AFIINAFI Siles" 

24. 	 APO/AFI/Sites. delele the first paragraph and replace it with the following: 

"After a PUDlManifest is received. the Contractor shall coordinate wilh lhe Shipper daily (as long as the 
PUD is active) prior 10 equipment dispatch 10 determine thai freight is available for pickup and kind of freight. 
Sites may be added or deleted as requirements change. Sites marked by" require daily scheduled pickup." 

24. Add Ihe following changes to schedule B. 
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Estimated # 

Base 

Region I Category 
Local pickup/delivery within 
50·mile radius Norfolk. VA 

of Days Rate per Day Extended Price increased 

Year (Per day) 156 $ 485,00 $ 75.660,00 From 
Modification ( rate) 156 

$ 
$ 685.00 $ 106.860.00 To 

Net (Addition) 
Local pickup/delivery within 
50-mile radius NAS 

$ 31,200.00 By 

Oceana, Virginia BeaCh. VA 
(Per day) 156 $ 485.00 $ 75.660,00 From 

Modification ( rate) 156 
$ 

$ 685.00 $ 106.860,00 To 

Net (Addition) 
Local pickup/delivery within 
50-mile radius Jacksonville, 
FL $ (Per day) 156 

156 
$ 435.00 
$ 685.00 

$ 31,200.00 

$ 67,860.00 
$ 106.860.00 

By 

From 
To 

$ 

Local pickup/delivery within 
50-mile radius Pugel 
Sound. WA $ (Per 
day) 156 

New 
$ 340,00 

$ 39,000.00 

$ 53.040.00 

By 

New 
requirement 

Modification ( rate) requirement $ 
Net (Addition) 
Expedited Service (EXP) 
20"/., UH Per Shipment 
Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) ( 
Saturday) $.10 pr pound or 
minimum $125 whichever is 

29914 $ 0.39 

$ 53,040,00 

$ 11.66646 
$ 
$ 11,666.46 

greater 
Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) 
(Sunday/ Holidays) $.15 per 
pound or $250 whichever is 
greater 

29914 

29914 

$ 0.10 

$ 0.15 

$ 2,991.40 
$ 
$ 2.991.40 

$ 4.487,10 
Modification ( rate) 
Net (Addition) 

$ 
$ 4,487.10 

Option 
Local pickup/delivery within 
50-mile radius Norfolk. V A Estimated # 

Year 1 $ (Per day) of Days Rate per Day Extended Price increased 
250 $ 495.00 $ 123.750,00 From 

Modification ( rate) 250 $ 695.00 $ 173.750.00 To 

http:173.750.00
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$ 
Net (Addition) $ 50,000.00 By 
Local pickup/delivery within 
50-mile radius NAS 
Oceana, Virginia Beach. VA 
$ (Per day) 250 $ 495.00 $ 123.750.00 From 
Modification ( rate) 250 $ 695.00 $ 173.750.00 To 

$ 
Net (Addition) 
Local pickup/delivery within 

$ SO,OOO.oo By 

50-mile radius Jacksonville, 
FL $ (Per day) 250 $ 445.00 $ 111,250.00 From 

250 $ 695.00 $ 173.750.00 To 
$ 

Local pickup/delivery within 
50-mile radius Puget 
Sound. WA (Per 
day) 250 $ 350.00 

$ 62,500.00 

$ 87.500.00 

By 

New 
requir~rnent 

Modification ( rate) $ 
Net (Addition) 
Expedited Service (EXP) 
20% UH Per Shipment 48100 

New 
$ 0.41 

$ 87.500.00 

$ 19.721.00 

Modification ( rate) requirement $ 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) ( 
Saturday) $.10 pr pound or 
minimum $125 whichever is 

$ 19,721.00 

greater 48100 $ 0.11 $ 5.291.00 
Modification ( rate) $ 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) 
(Sundayl Holidays) $.15 per 
pound or $250 whichever is 
greater 48100 $ 0.16 

$ 5.291.00 

$ 7.696.00 
Modification ( rate) $ 
Net (Addition) $ 7.696.00 

Option 
Year 2 

Local pickup/delivery within 
50-mile radius Norfolk. VA 
$ (Per day) 

Estimated # 
of Days Rate per Day Extended Price 
250 $ 505.00 $ 126.250.00 From 

Modification ( rata) 250 
$ 

$ 705.00 $ 176.250.00 To 

Net (Addition) 
Local pickup/delivery within 
50-mile radius NAS 

$ 50.000.00 By 

Oceana, Virginia Beach. VA 
$ (Per day) 250 $ 505.00 $ 126.250.00 From 
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Modification ( rate) 250 
$ 

$ 705.00 $ 176,250.00 To 

Net (Addition) 
local pickup/delivery within 
50-mile radius Jacksonville. 

$ 50,000.00 By 

FL (Per day) 250 $ 465.00 $ 116.250.00 From 
250 $ 705.00 $ 176.250.00 To 
$ 

Local pickup/delivery within 
50-mile radius Puge! 
Sound. WA $ (Per 
day) 250 

New 
$ 360.00 

$ 60,000.00 

$ 90.000.00 

By 

New 
requirement 

Modification ( rate) requirement 
Net (Addition) 
Expedited Service (EXP) 
20% UH Per Shipment 48100 

New 
$ 0.42 

$ 90.000.00 

$ 20,202.00 

Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) ( 
Saturday) $.10 pr pound or 
minimum $125 whichever is 

requirement 
$ 20.202.00 

greater 48100 
New 

$ 0.12 $ 5.772.00 

Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) 
(Sunday/ Holidays) $.15 per 
pound or $250 whichever is 
greater 

requirement 

48100 
New 

$ 0.17 

$ 5,772.00 

$ 8.177.00 

Modification ( rate) 
Net (Addition) 

requirement 
$ 8.177.00 

Option 
Year 3 

Local pickup/delivery within 
50-mile radius Norfolk. VA 

(Per day) 
Estimated 11 
of Days Rate per Day Extended Price 
250 $ 525.00 $ 131.250.00 From 

Modification ( rate) 250 
$ 

$ 725.00 $ 181.250.00 To 

Net (Addition) 
Local pickup/delivery within 
50-mile radius NAS 

$ 50,000.00 By 

Oceana. Virginia Beach, VA 
(Per day) 250 $ 525.00 $ 131.250.00 From 

Modification ( rate) 250 
$ 

$ 725.00 $ 181.250.00 To 

Net (Addition) $ 50.000.00 By 
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Local pickup/delivery within 
50-mile radius Jacksonville, 
FL $ (Per day) 

Local pickup/delivery within 
50-mile radius Puget 
Sound. WA (Per 
day) 

Modification ( rate) 
Net (Addition) 
Expedited Service (EXP) 
20% UH Per Shipment 

Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) ( 
Saturday) $.10 pr pound or 
minimum $125 whichever is 
greater 

Modification ( rate) 
Net (Addition) 
Pickup/Delivery at Other 
Than Normal Shipper 
Operating Hours (PUD) 
(Sundayl Holidays) $.15 per 
pound or $250 whichever is 
greater 

Modification ( rate) 
Net (Addition) 

Local pickup/delivery within 
50-mile radius Norfolk. VA 

Total (Per day) 

Net (Addition) 
Local pickup/delivery within 
50-mile radius NAS 
Oceana. Virginia Beach, VA 

(Per day) 

Net (Addition) 

Local pickup/delivery Within 

70-mile radius Cherry Point, 

NC $ (Per day) 


Net (Addition) 

Local pickup/delivery within 


250 $ 
250 $ 
$ 

250 $ 
New 

requirement 

48100 $ 
New 

requirement 

48100 $ 
New 

requirement 

48100 $ 
New 

requirement 

485.00 
725.00 

$ 
$ 

$ 

380.00 

0.43 

$ 

$ 

$ 

$ 

0.13 $ 

$ 

0.18 $ 

$ 

$ 
$ 
$ 


$ 
$ 
$ 

$ 
$ 
$ 
$ 

121.250.00 
181.250.00 

60,000.00 

From 
To 

By 

95.000.00 
New 
requirement 

95.000.00 

20,683.00 

20,683.00 

6.253.00 

6.253·00 

8.658.00 

8,658.00 

456.910.00 
638.110.00 
181.200.00 

From 
To 
By 

456.910.00 
638.110.00 
181.200.00 

From 
To 
By 

416,610.00 
638.110.00 
221,500.00 

From 
To 
By 
New 



50-mile radius Puget 

Sound. WA $ (Per 

day) 


Net (Addition) 

Expedited Service (EXP) 

20% UH Per Shipment 

Modification ( rate) 

Net (Addition) 

Pickup/Delivery at Other 

Than Normal Shipper 

Operating Hours (PUD) ( 

Saturday) $.'0 pr pound or 

minimum $125 whichever is 

greater 


Net (Addition) 

Pickup/Delivery at Other 

Than Normal Shipper 

Operating Hours (PUD) 

(Sundayl Holidays) $.15 per 

pound or $250 whichever is 

greater 


Net (Addition) 
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requirement 

$ 325,540.00 
$ 325.540.00 

$ 
$ 72,272.46 
$ 72,272.46 

o 
$ 20,307.40 
$ 20,307.40 

$ 
$ 29.018.10 
$ 29,018.10 

Grand Total $ 1,031,037.96 

25. 	Per the arnenedrnent 2 to the solicitation, the fuel sur-charge hereby is incorporated as follows: 

A. 	 Fuel related Adjustment Surcharge 

1. 	 Application: Application of a Fuel-Related Rate Adjustment Surcharge will be determined every 
Monday of each week and it is based on the National Avernge diesel fuel price as determined by the 
Department of Energy. Energy lnformation Administration (EIA). If a Monday is a holiday the fuel 
price will be determined based on the price on the next business day. It applies only 10 the domestic 
line haul portion of the contractor's rate. 

2. 	 Determination of Adjustment: The National Average diesel fuel price as published by the DOE, EIA 
on each Monday of the week (or the tirst working day after a Monday falls on a federal holiday) will 
be used as a basis for determining the applicability of a Fuel-Related Rate Adjustment SUrcharge. The 
fuel adjustment will automatically apply to shipments picked up on or after the Tuesday following the 
Monday or Wednesday if Monday is a federal holiday. 

The diesel fuel prices published by the EIA may be found via the following sources: 

EIA Website: htlp:l/www.ei;l.doe.gl1v/ 
EIA Weekly Petroleum Status Report 
EIA Hotline: (202) 586-6966 

It is the responsibility of the contractor to monitor diesel fuel prices via one of the sources identified 
above. The national Average diesel fuel prit:e determined by the DOE, EIA on Monday of each week 
will serve as the basis for determining the entitlement !O a Fuel-Related Rale Adjustment until 

http:1,031,037.96
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Monday of the following week when the National Average diesel fuel price is published. The National 
Average fuel price and the actual pickup date for the shipment will determine if there is an entitlemem 
to an adjustment and the amount of the adjustment. An adjustment is not applicable to any portion of 
transportation in which a surcharge or any other additional payment for fuel is already in existence. 
For example, portions of transportation to which the Bunker Fuel Surcharge is applicable. 

B. 	 Amount of Adjustment: The table below will be used to determine the fuel related rale adjustment 
factor. No fuel adjustment will be granted when prices are within Ihe neutral range ("0"). When Ihe 
DOE. EIA fuel price exceeds the neutral range amount. the carrier will be entitled to the specific fuel 
rate adjustment percentage based on the applicable fuel cost per gallon range as indicated in the table. 
The increase applies to line haul transportation charges only unless otherwise identified in the 
solicitation. 

Cost per Gallon (in cents) Rate Adjustment % 
130.0 and below o 

130.1 140.0 1 
140.1 150.0 2 
150.1 - 160.0 3 
160.1 - 170.0 4 
170.1 180.0 5 
180.1 - 190.0 6 
190.1 - 200.0 7 
200.1 - 210.0 8 
210.1 220.0 9 
220.1 - 230.0 10 
230.1 - 240.0 II 
240. I - 250.0 12 
250.1 260.0 13 
260.1 - 270.0 14 
270.1 - 280.0 15 
280. I - 290.0 16 
290.1 - 300.0 17 

For Example. if the reported DOE. EIA National Average diesel fuel price is $1.52 the contractor 
would be entitled 10 a fuel-related surcharge of 3%. For each 10 cents per gallon above 300.0 add 1%. 

C. 	 Readjustments: The surcharge is automatically recalculated and adjusted upward or downward 
depending on the DOE. EtA National Average price every Monday. In no case willihe adjustment 
lower the originll) price offered in the contractor's initial filing or response to a solicitation. 

D. 	 Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic 
commercial freight bills and Bills of Lading and invoices. The amount of any diesel fuel rale 
surcharge mUSI be shown as a separate item on Ihe cllrriers' invoice. 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICIT ATION/CONTRACT FORM 

The lOlal cost of this contract was increased by $173.584.96 from $14,628,168.00 (EST) to 
$14,801.752.96 (EST). 

http:14,801.752.96
http:14,628,168.00
http:173.584.96
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The vendor signature required has changed from required to not required. 
The number of award copies required I has been deleted. 

SUPPUES OR SERVICES AND PRICES 

CLIN 0001 
The unit price amount has increased by $173.584.96 from $14.628.168.00 to $14.801.752.96. 
The lotal cos1 of this line item has increased by $173.584.96 from $14,628.168.00 (EST) to 

$14.801.752.96 (EST). 

CLlN0002 
The unit price amount has increased by $282.708.00 from $7.617.506.00 to $7.900.214.00. 
The total cost of this line item has increased by $282,708.00 from $7.617.506.00 (EST) to $7.900.2 14.00 

(EST). 

CLIN 0003 
The unit price amount has increased by $284,151.00 from $7.844,695.00 to $8.128.846.00. 
The tOlal COSI of this line item has increased by $284.151.00 from $7.844.695.00 (EST) 10 $8.128.846.00 

(EST). 

CLiN 0004 
The unit price amount has increased by $290,594.00 from $8.098.421.00 [0 $8.389.015.00. 
The lotal cost of this line item has increased by $290.594.00 from $8.098,421.00 (EST) 10 $8.389,015.00 

(EST). 

(End of Summary of Changes) 

http:8.389,015.00
http:8.098,421.00
http:290.594.00
http:8.389.015.00
http:8.098.421.00
http:290,594.00
http:8.128.846.00
http:7.844.695.00
http:284.151.00
http:8.128.846.00
http:7.844,695.00
http:284,151.00
http:7.617.506.00
http:282,708.00
http:7.900.214.00
http:7.617.506.00
http:282.708.00
http:14.801.752.96
http:14,628.168.00
http:173.584.96
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

The following have been added by filll text: 
CHANGES 

A Section C.4.3.7.1 Transit Time Table, item #11, AIRCRAFT ENGINES, is changed to 
ENGINES. Truckload in attachment 5 is applicable to this requirement and less truckload is 
deleted. 

(End of Summary of Changes) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICIT A TION/CONTRACT FORM 

The total cost of this contract was increased by $7,900,214.00 from $14,801,752.% (EST) to 
$22,701,966.96 (EST). 

SUPPLIES OR SERVICES AND PRICES 

CLINOOO2 

The option status has changed from Option to Option Exercised. 


(End of Summary of Changes) 

http:22,701,966.96
http:7,900,214.00
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SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

DELIVERIES AND PERFORMANCE 

The follOwing Delivery Schedule item for CLIN 0001 has been changed from: 

DEliVERY DATE QUANTITY SHIP TO ADDRESS 

pop IS-OCT-2004 TO N/A N/A 
14-OCT-2006 FOB: Destination 

To: 

DEUVERYDATE QUANTITY SHIP TO ADDRESS 

pop 01-JUN-2005 TO· N/A N/A 
31·MAY-2007 FOB: Destination 

The following Delivery Schedule item for CLIN 0002 has been changed from: 

DELlVERY DATE QUANTITY SHIP TO ADDRESS 

POP IS·OCT ·2006 TO N/A N/A 
06-ocr·2007 FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 0l-JUN-2007 TO J N/A N/A 
31·MA Y·2008 FOB: Destination 

The following Delivery Schedule item for CLIN 0003 has been changed from: 

DELIVERY DATE 

POP 15·OCT·2007 TO 
14-OCT·2008 

To: 

DELIVERY DATE 

POP 01-JUN·2008 TO 
31-MAY-2009 

QUANTITY 

N/A 

QUANTITY 

N/A 

SHIP TO ADDRESS 

N/A 
FOB: Destination 

SHIP TO ADDRESS 

N/A 
FOB: Destination 
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The following Delivery Schedule item for CLIN 0004 has been changed from: 

DEUVERY DATE QUANTITY SHIP TO ADDRESS 

POP 15-OCT-2008 TO N/A N/A 
14--OCT-2009 FOB: Destination 

To: 

DEUVERYDATE QUANTITY SHIP TO ADDRESS 

POP 0 I-JUN·2009 TO N/A N/A 
31·MAY·2010 FOB: Destination 

(End of Summary of Changes) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

The following have been added by full tex.t: 
FLEET READINESS CENTERS (FRC) 

The Performance Work. Statement (PWS), Addendum 1 to contract W81GYE-04-D-0035 is modified as follows to 
incorporate the Navy's concept of Fleet Readiness Centers (FRC). Also, Attachment I. Schedule B. is changed to 
add the air freight rates applicable to FRC Northwest. 

Renumber Sections C.l.2.2 Consignor (Origin) Business Hours and C.1.2.3 Consignee (Destination) Busioess 
Hours of the PWS to C.l.2.1.1 and C.l.2.1.2 

Add a new Section C.l.2.2 Fleet Readiness Center (FRC) Concept 

C•••2.2 Fleet Readiness Center (FRC) Concept 

1. 	 The FRC concept is an 'enhanced' approach to the standard repair and return process wherein the US Navy 
has sub-defined their Depot Level Maintenance capabilities to a broader spectrum of activities. These 
activities are now designated as Fleet Readiness Centers (PRC) and employ, to a certain extent, the same 
repair capabilities as a depot. This 'enhanced' capability will produce shorter turn around repair time and a 
reduction in transportation costs as an asset could be repaired on site vice shipment to a depot. 

2. 	 The FRC concept does not add to nor delete from the estimated volume/weights established under the 
Regional Concept. This change is a change in the manner in which certain shipments under this contract 
will be handled; therefore. the schedule B rates apply to all shipments, both Regional Concept and FRC 
concept. Schedule B is modified to add rates to account for the cost of air freight in FRC Northwest for 
items shipped from/to Whidbey Island, WA and Kaneohe Bay. HI. 

3. 	 The Government requires the transportation services of one contractor to move parts from and to FRCs and 
their established sites. The contractor must have the capability to meet United States and any other 
customs requirements required to make these shipments. Shipments will move by air and/or surface 
between the FRCs and their corresponding sites. Their may be occasions where the FRC or a site. because 
of on hand inventory, will not be able to accept an item. In that circumstance the item will be shipped to an 
alternate FRC or site as designated by the shipper. 

4. 	 The Navy has established six (6) FRCs and their corresponding destination locations. These origins and 
destinations correspond to traffic lanes already established under the Regional Concept. The following 
table lists each FRC and its destinations and the corresponding Regional Concept traffic Janes. 
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I FRCLanes Schedule B 
Reaional Orixin and Destination Lanes 

! FRC Northwest -- Naval Air Station (NAS) 
• Whidbey Island to Kaneohe Bay MALS 24 

Local pick-up 

i FRC West -- NAS Lemoor to NAS Fallon Regions 8 to 8 
FRC West -- NAS Lemoor to NAVAIRWEPSTA 
China Lake 

Regions 8 to 8 

: FRC West -- NAS Lemoor to NAS and JRB Ft. 
, Worth 

Regions 8 to 6 

FRC Southwest -- NAS North Island to NAS 
Miramar 

Local pick-up 

: FRC Southwest -- NAS North Island to NAS Point 
· Mugu 

Regions 8 to 8 

I FRC Southwest -- NAS North Island to NAS 
: Pendleton 

Local pick-up 

FRC Southwest -- NAS North Island to NAS Yuma Regions 8 to 8 
• FRC Southeast -- NAS Jacksonville to NAS 

Mayport 
Local pick-up 

FRC Southeast -- NAS Jacksonville to NAS Key 
West 

Regions 4 to 4 

FRC East -- NAS Cherry Point to NAS New River Local pick-up 
FRC East -- NAS Cherry Point to NAS NCAS 
Beaufort 

Regions 4 to 4 

FRC East -- NAS Cherry Point to FRC East 
Affiliation NAS Quantico 

Regions 4 to 2 

FRC East -- NAS Cherry Point to Robbins AFB Regions 4 to 4 
FRC East -­ NAS Cherry Point to McGuire AFB Regions 4 to 1 
FRC East - NAS Cherry Point to Stewart ANGB Regions 4 to 1 

-Atlantic NAS Oceana to NAS Norfolk 
FRC Mid-Atlantic -- NAS Oceana to NAS Pax 
River 

Local pick-up 
Regions 2 to 2 

FRC Mid-Atlantic - NAS Oceana to NAS New 
Orleans 

Regions 2 to 6 

FRC Mid-Atlantic -- NAS Oceana to NAF 
Washington OC 

Regions 2 to 2 

C.l.2.2.1 Consignor (Origin) Business Hours 

Unless otherwise stated, all FRC pickups shall be on a Monday through Friday basis. 

FRC Northwest NAS Whidbey Island, WA -- 0600 to 1530 (All pickups by 1400) 

FRC West NAS Lemoor. CA - 0600 to 1530 (All pickups by 1400) 

FRC Southwest NAS North Island. CA -- 0600 to 1530 (All pickups by 1400) 

FRC Southeast NAS Jacksonville. FL - 0800 to 1630 (All pickups by 1530) 

FRC East NAS Cherry Point, NC - 0700 to 1530 (All pickups by 1400) 

FRC Mid-Atlantic Oceana, Virginia Beach, VA -- 0700 to 1530 (All pickups by 1430) 


C.1.2.2.2 Consignee (Destination) Business Hours 

1. 	 Unless otherwise stated. all FRC deliveries shall be Monday through Friday. Consignees are the sites. 
identified in C.l.2.2, the table in paragraph 4, above. 
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2. 	 The business hours of consignees are available in the Transportation Facilities Guide (TFG). a valuable tool 
used by Government activities and carriers in coordinating transportation requirements. The TFG and more 
details on TFG objectives. functional capabilities, and password request procedures are available as part of 
the web based Electronic Transportation Acquisition (ETA) system under the Global Freight Management 
(GFM) system at URL https:lleta.mtmc.llrmy.mil or https:lleta.mtmc.gov. 

3. 	 A password is not required to "view" the TFG. Contractors may contact the GFM HOTLINE at 1-800­
336-4906 for assistance in viewing the TFG on-line. 

Change Section Cl.S Government Furnished Property and Services, paragraph 1 to read: 1. All Hub. Node and 
FRC Sites. 

Change Section C.4.3.7.1 Transit Times as follows: 

C.4.3.7.1 Transit Times - Regional Concept and FRC Concept 

I 
ITEM 
!'tBR 

5 

6 

~ 

hR' IConcept are s own In teoTranslt times or S Ipments rnade pursuant to t e eglona h . h (l IIowmg tabIe: 

WORK""USTODY·TURNOVER TO DELIVERY TIME REQUIREMENTS 
(WORKDAYS) DAYlSl 
See notes below for corresponding Ilem number 

iHub to DOPDSP 7 

lNode to Destination 7 

!carcass Constrained Shipments (Expedited) 2 

ROO Shipments 4 

iRoo Shipments (EXDedited) 2 

iRFI Shipments 4 

RFI Shipments (Expedited) 2 

iReoalr & Return ShiDments 2 

ocal Shipments 1 

Ishipments from AMC Tennlnal Travis AFB to san Dleoo ATAC Hub' 1 

~Ircraft Engines Per Attachment 5" 

Freight Is cleared daily from AMC Terminal at Travis AFB and shipped nolless than 2 times per week to San Diego. 
Note: Amaximum total of one (1) additional working day is allowed when Special Equipment is reqUired. 
Note: When Contractor ships under this condition. Contractor shall transmit remarks code "SE" tor Special Equipment 
'DOD Standard Transit Time Guide 

http:https:lleta.mtmc.gov
http:https:lleta.mtmc.llrmy.mil
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2. 	 Transit times for shipments made pursuant to the FRC concept are shown in the following table: 

Reel Readiness Center !ER~l Sites Transit Time· W2!!!ng 
DaD.. 

FRC Northwest· NAS Whldbev Island NAS Kaneohe Bav MALS 24 4 Davs 

FRC West· NAS Lemoor NAS Fallon 2 Days 

FRC West· NAS Lemoor NAS and JRB Fl Worth 3Dava 

FAC West - NAS Lemoor NAVAIRWEPSTA China Lake 2 Days 

~C Southwest- NAS North Island NAS Miramar 1 Day (Local PIckup) 

FRC Southwest - NAS North Island NAS Point Muau 2Davs 

: FRC Southwest - NAS North Island NAS Pendleton 1 Day 

FAC Southwest - NAS North Island NASVuma 1 Day 

FRC Southeast - NAS Jacksonville NAS Mayport 1 Day (Local Pickup) 

I FRC Southeast - NAS Jacksonville NASKeyWest 3 Days 

• FRC East - NAS Cherry Point NAS New River 1 Day (Local Pickup) 

FRC East - NAS Cherry Point NCAS Beaufort 2Davs 

FRC East - NAS Cherry Point FRC East Affiliation NAS Quantico 2 Davs 

FRC East - NAS Cherry Point Robbins AFB 2 Days 

FRO East - NAS Cherry Point McGuireAFB 3 Davs 

FRC East - NAS Cherry Point Stewart ANGB 3Davs 

FRC Mid-Atlantic - NAS Oceana NAS Nolfolk 1 Day (Local Pickup) 

FAC Mld-AUantic • NAS Oceana NAS Pax Alver 2 Days 

FRC Mid-Atlantic - NAS Oceana NAS New Orleans 3Davs 

FRC Mid-Atlantic - NAS Oceana NAF Washfnaton DC 2 Davs 

NOTE: There may be occasions when, due to capacity at a receiving site, an FRC shipment will be shipped to a 
location NOT listed as a site associated with that FRC. In such Instances the tranSit time will be calculated In 
accordance with the Defense Table of Official Distances (DrOD). 

Change Section C.4.S.1, Performance Objective. Repair and Return Process is changed to read as follows: 

C.4.S.1 Performance Objective. Repair and Return and Fleet Readiness Center (FRC) Processes 

1. 	 To support the Repair and Return process, the contractor shall provide two (2) day pickup and delivery 
service between the following sites:: 

a. NAS Atlanta and NAS }RB Ft. Worth 
b. Naval Air Facility (NAF) Washington, DC and MCAS Beaufort 
c. NAS Atlanta and NAS New Orleans 
d. NAS New Orleans and NAS JRB Ft. Worth 

2. 	 To support the FRC process, the contractor shall provide pickup and delivery; not to include after hOUfS, 

weekends and holidays. between the following sites: 
a. 	 FRC Northwest - Naval Air Station (NAS) Whidbey Island and Kaneohe Bay MALS 24 
b. 	 FRC West - NAS Lemoore and NAS Fallon 
c. 	 FRC West NAS Lemoore and NAVAIRWEPSTA China Lake 
d. 	 FRC West - NAS Lemoore and NAS and JRB Ft. Worth 
e. 	 FRC Southwest - NAS North Island and NAS Miramar 
f. 	 PRC Southwest NAS North Island and NAS Point Mugu 
g. 	 FRC Southwest· NAS North Island and NAS Pendleton 
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h. 	 FRC Southwest - NAS North Island and NAS Yuma 
i. 	 FRC Southeast - NAS Jacksonville and NAS Mayport 
j. 	 FRC Southeast - NAS Jacksonville and NAS Key West 
k. 	 FRC East - NAS Cherry Point and NAS New River 
I. 	 FRC East - NAS Cherry Point and NCAS Beaufort 
m. 	 FRC East - NAS Cherry Point and FRC East Affiliation NAS Quantico 
n. 	 FRC East - NAS Cherry Point and Robbins AFB 
o. 	 FRC East - NAS Cherry Point and McGuire AFB 
p. 	 FRC East - NAS Cherry Point and Stewart ANGB 
q. 	 FRC Mid-Atlantic· NAS Oceana and NAS Norfolk 
r. 	 FRC Mid-Atlantic· NAS Oceana and NAS Pax River 
s. 	 FRC Mid-Atlantic - NAS Oceana and NAS New Orleans 
t. 	 FRC Mid-Atlantic - NAS Oceana and NAF Washington, DC 

3. 	 Contractor shall retain all signed manifests for the ATAC Transportation OfIke. Contractor will 
transmit POD via FTP Transmission, or current technology, to the assigned electronic mailbox. 

4. 	 There may be occasions when, due to capacity at a receiving site, an FRC shipment will be shipped to a 
location NOT listed as a site associated with that FRC. In such instances. the transit time will be calculated 
in accordance with the Defense Table of Official Distances (DTOD). 

Change Section C.4.6.7 Accessorial Services to add the following: 

C.4.6.7.6 Aceessorial Service - Oversized Freight Surcharges (AppUcable Only to FRC Northwest Shipments 
by Air) 

An oversized shipment is defined as a shipment that contains a piece with a length of eighty-four (84) inches pr 
greater, or a height or width of fifty-nine (59) inches or greater. Such shipments will be charged an additional 50% 
surcharge added to the rate of the service requested. 

C.4.6.7.7 Accessorial Service - Aviation Fuel Surcharges (Applicable Only to FRC Northwest Shipments by 
Air) 

Aviation Fuel Surcharge Application: No fuel surcharge will be assessed If the Department of Energy's (DOE) 
Energy lnforrnation Administration index indicates the average cost of kerosene jet fuel nationwide being $.60 per 
gallon or below. If the DOE Index indicates the average nation wide kerosene jet fuel cost exceeds $.60/gallon. the 
additional fuel surcharge will be assessed as follows: 
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below· 

"'If the DOE kerosene jet fuel index exceeds $1.9999/gallon. an additional .5% (five-tenths of one percent) will be 
added to the 20.0% fuel surcharge rate in increments of $.0399/gallon. Fuel surcharge amounts are in addition to the 
published base door to door rate (accessorial fees such as special pick-up/delivery, etc. excluded), and will be 
indicated as a separate line item on the billing invoice. 

Notes: Changes in the fuel surcharge amount will be effective on the first business day of each month, based on the 
last month's average as taken from the DOE weekly national fuel Index (updates from the DOE occur each Monday, 
excluding legal holidays which fall on a Monday). Kerosene jet fuel indices will be taken using the average of the 
New York Harbor, U.S. Gulf Coast, and Los Angeles fuel costs as published by the DOE. Verification of these fuel 
index averages can be obtained through the DOE internet website of www.eia.doe.aov. 

Schedule B is changed as follows to include the air freight rates associated with FRC Northwest shipments. 

o)PHon Year 1 

~Sblpmen" 1· 300 
pounds 

301· 500 
pounds 

SOl-1000 
pounds 

1,001 pounds 
&up 

Total Amount 

1# of shipments 792 13 8 11 
Total Estimated Weight 237.600 6,500 8.000 11,000 
Rate per pound $1.57 $1.57 $1.56 $),54 
Extended Price $370,032.00 $10,205.00 $12,480.00 $16,940.00 $409,657.00 

o lIon Year 2 
Estimated Shipments Total Amount 

12.500 16.000 21,000 
$1.63 $1.61 $1.61 
$20,375.00 $25,760.00 $33.810.00 $854.521.00 

o ti Year 3'pIon 
Estimated Shipments 1·300 301· 500 501-1000 1,001 pounds Total Amount 

pounds pounds pounds &up 
Estimated # of shipments 1,584 25 16 21 
Total Estimated Weight 475.200 12,500 16,000 21,000 
Rate per pound 
Extended Price I$784.080.00 

$1.65 $1.63 $1.63 
$20.625.00 $26.080.00 $34.230.00 $865,015.00 

The above values are estimates only and reflect only the rate per pound that applies to air freight for FRC Northwest 
shipments. 

(End of Summary of Changes) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

The total cost of this contract was increased by $152,750.00 from $22,701,966.96 (EST) to 
$22,854,716.96 (EST). 

SUPPLIES OR SERVICES AND PRICES 

CLlN 0002 
The unit price amount has increased by $152.750.00 from $7,900.214.00 to $8,052.964.00. 
The total cost of this line item has increased by $152,750.00 from $7,900,214.00 (EST) to $8,052.964.00 

(EST). 

CLIN 0003 
The unit price amount has increased by $163.150.00 from $8.128,846.00 to $8,291,996.00. 
The total cost of this line item has increased by $163.150.00 from $8,128.846.00 (EST) to $8,291,996.00 

(EST). 

CLIN 0004 
The unit price amount has increased by $163,150.00 from $8,389,015.00 to $8,552,165.00. 
The total cost of this line item has increased by $163,150.00 from $8,389,015.00 (EST) to $8,552,165.00 

(EST). 

The following have been added by full text: 
ADD SAN DIEGO TO LOCAL PICKUP 

Replace the table at Appendix E, "Sites Requiring Daily or on Call Pickup Services and RDOIRFI Sites," that lists 
the local pickup and delivery sites/locations, with the following table. This table adds San Diego, CA (50 mile 
radius of FISC San Diego) as a local pickup and delivery area. 

http:8,552,165.00
http:8,389,015.00
http:163,150.00
http:8,552,165.00
http:8,389,015.00
http:163,150.00
http:8,291,996.00
http:8,128.846.00
http:163.150.00
http:8,291,996.00
http:8.128,846.00
http:163.150.00
http:8,052.964.00
http:7,900,214.00
http:152,750.00
http:8,052.964.00
http:7,900.214.00
http:152.750.00
http:22,854,716.96
http:22,701,966.96
http:152,750.00
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! Norfolk. VA 
ISO-mile radius of FISC 
I Norfolk 
! 

Naval Stallon Piers 
NAB LIttle Creek Piers 
NAVBASE Bldg CEp·126 
NAVBASE Blda CEP-204 

AMC Terminal. NAS Norfolk Freight All Kinds to 
Include AIrcraft Engines, 
RDO&RFI 

I NASOceana, VA 
, 50·mile radius of NAS 
I Oceana 

Bldg. 513 AIMD/ASO 
Jet Mar Bldg. 720 

Freight All Kinds to 
Include AIrcraft Engines, 
RDO& RFl 

Cherry POint, NC 
70-mile radius of MCAS 
Cherry Point 

MALS 26, MCAS New River Bldg 542 
MAl.S 29, MCAS New River Bldg 4110 
MAG 14, MCAS Charry Pt, Bldg 1016 
MAG 32 MCAS Cherry Pt, Bldg 1669 

Beaufort, SC 
7().mile radius 01 MCAS 
Beaufort 

Naval Weapons Station. 
Charteston 
NISE East, Charleston 
Govemment activities in 
Charleston 

JackSonville. FL 
5O-mlle radius of FISC 
Jacksonville 

NAS Cecil Field Bldg 68 
NAS Jacksonville, Hangar 1000 
NADEP Jacksonville, Bldg 100w 
NAVSTA Mawort (includlOa pier side) 

NAS 
Jacksonville, 
H8-1 (Weekly) 

Freight All Kind. to 
Include Aircraft engines, 
RDOIe RFI 

Pugel Sound, WA 
5O-mlle radius 01 
FISC Pugat Sound 

NAVSTA Everett, Bldg 2200 
FISC Puget Sound, NAVSTA 
Bremerton, Bldg 1030 
NAS Whldbev Island, Blda 369 

Freight All Kinds to 
Include AIrcraft engines, 
RDOleRFI 

San Diego, CA 
50 mile radius of FISC 
San Diego 

Pier Side, ARAM North Island 
Bldg. 489 A1MD, 
Bldg, 36 DO, Bldg. 656 NADEP 
Naval Base 32'" Street 
Bldg. 280 DOC, Blda. 2680 PiersIde 

MCAS Miramar 
Mals11&16 
Bldg # 7209 
Pick-up on Tue. 
and Thur. 

Freight All Kind. to 
Include AIrcraft engines, 
RDOleRFI 

Camp Pendleton 
MAlS 39 Bldg. 
23122 
RIP Bldg 210845 
PlUonWad. 

and Fri. 

Freight All Kinds to 
Include Alr«aft engines. 
RDO&AFl 

NAS Lemoore, CA REPAIR&RETURN Building 140 
NAVAIRWEPSTAChlna 
lake CA 

REPAIR&RETUAN Building 20171 (On call from Bldg. 
1033) 

NAS Fallon, NV REPAIA&RETURN Building 375 
NAS Atlanta GA REPAIA&RETURN Bulldlna 30 
NAS Ft. Worth, TX AEPAIR&RETURN Building 1251 
NAF Washlnaton. OC REPAIR&RETURN Building 3086 
MCAS Beaufort, SC AEPAIR&RETURN Building 611 
NASJRB New Orleans, 
LA 

REPAIR&RETUAN Building 31 

Change Schedule B by adding the following rates applicable to local pickup and delivery for San Diego. CA. 
Estimated # 

Region I Category of Days Rate per Day Extended Price 
Local pickup/delivery within 

Option 50-mile radius FISC San 
Year 1 Diego 235 $650.00 $152,750.00 

Local pickup/delivery within 
Option SO-mile radius FISC San 
Year 2 Diego 251 $650.00 $163,150.00 

Local pickup/delivery within 
Option 50-mile radius FISC San 
Year 3 Diego 251 $650.00 $163,150.00 
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$479,050.00Total for San Diego Local Pickup/Delivery 

(End of Summary of Changes) 

http:479,050.00
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECfION SF 1449· CONTINUATION SHEET 

The following have been added by full text: 
CHANGE CONTRACT ADMIN OFFICE 

Full Procurement and Administrative authority for the contract is hereby transferred to: 

US TRANSPORTATION COMMAND 
ACQUISITIONffCAQ-R 
508 SCOTT DRIVE - BUILDING 1%1 
SCOTT AFB, IL 62225-5357 

Contracting Officer 
Ms. Mary Ellen Green 
Email: Mary.Green@ustranscom.mil 
Phone: 618·229·2500 

(End of Summary of Changes) 
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(a) By corrpleting hem; g and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe o!lersubmlted; 
or(c) By separate letterorteJegrarnwhich includ~ncc to the solicitation and arrendrrent nurrbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED ATTHE PLACE DESIGNATED fOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECllON OF YOUR OFFER. If'by virtue ofthis lU11::ndrrent you desire to change an olirr already submlted, such change I1'IlY be made by telegramar letter. 
provided each teleglllmorieller Il1lkes rererence to the solicitation and this Dlrendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (I f required) 

13. THIS ITEM APPLJESONLYTO MODIFICATIONSOFCONTRACTSIORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH TN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM IDA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.I03(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (Specify type of modification and authority) 
FAR 52.217-9, Option to extend the term of the contract 

E.IMPORTANT: Contractor 0 is nol, 0 is required to sign this document and retum copies to the issuing office. --­
14. DESCRIPTION OF AMENDMENTIMODIFlCATION (Organized by vcr section heading;, including solicitation/contract subject matter 

\\ohere f easiblc.) 
Modification Control Nwnber: tclindw r08782 

a. The purpose of this rrodification is to exercise option year 2 for the period of performance: 1 Jun 08 through 31 M:ly 09. See Surrrrary of O'Ianges. 

b. F\Jrsuant to FAR clause 52.222-41, Service Contract Act of 1965, as arrended, contractors shall obtain the applicable wage 
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115A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
MAAIE T. PENDERGAST I CONTRACTING OFFICER 
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BY 28-M:lr-2008 
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i 

i 

i 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

The total cost of this contract was increased by $8,291,966.00 from $22,854,716.96 (EST) to 
$31,146,682.96 (EST). 

The order period end date 31-May-20 I 0 has been added. 
The order period start date 15-0ct-2004 has been added. 

SUPPLIES OR SERVICES AND PRICES 

Global Changes 

CLIN 0001 -- CLIN 0004 

The IDC type has changed from N/A to Indefinite Quantity. 


CLIN 0003 

The option status has changed from Option to Option Exercised. 


(End of Summary of Changes) 
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12. ACCOUNTING AND APPROPRIATION DATA (lfrequired) 

13. THIS ITEM APPLIES ONLY TO MODlFlCATlONSOFCONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT IORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT IORDER IS MODIFIED TO REFLECT THE ADMINISfRA TIVE CHANGES (such as changes in paying 
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--­

14. DESCRIPT ION OF AMENDMENT IMODlFlCA TION (Organized by UCF sect ion headings, including solicitat ionlcontract subject matter 
where feasible.) 
Modification Control Number: tclindw r08921 

1. The purpose of this rrodification is to incorporate a revision to Section C.4.11 "Contractor LiabiHty", C.4.11.1 "Cargo Liability". The 
adjustrrent to the cargo liability section of the PNS is to incorporate liability langauge inline with industry standards. 

2. This change is incorporated at no additional cost. The estirratad value of the contract is unchanged. 

3. D:ltails of the change are set forth on the follow ing pages. All other terrrs and conditions rerrain unchanged. 

Except as provided herein. all term! nnd conditions ofthe docum:nt rei:renced in ltem9A or lOA. as herelOiOre changed, remains unchanged and in fulliOr•• and eti:ct. 

ISA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

MARIE T. PENDERGAST I CONTRACTING OFFICER 
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16C DATE SIGNED 
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EXCEPTION TO SF 30 30-105-04 Sf ANDARD FORM 30 (Rev. 10-83) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICIT A TION/CONTRACT FORM 
The 'issued by' organization has changed from 


SODC CONTRACTING CENTER - W81 GYE - ALEX 

SDDC CONTRACTING CENTER 

SDAQ-D DOMESTIC TRANSPORTATION SYCS DIY 

200 STOY ALL ST RM 12S45 

ALEXANDRIA Y A 22332-5000 

to 


USTRANSCOM-AQ - HTC711 

508 SCOTT DR 

SCOTT AFB IL 62225-5357 


The following have been added by full text: 
PWSCHANGE 

C.4. t t Contractor Liability 

C.4. t t. t Cargo Liability 

I. The contractor shall be liable for all loss, damage, undue delay, mis-delivery, or other result occurring to freight in its 
possession, unless caused by acts of God, acts of the public enemy, act or default of the shipper, act ofthe public authority, or 
inherent nature or vice of the cargo. 

2. For all shipments weighing less than 15,000 pounds, Contractor liability for lost and/or damaged cargo will be limited to the 
lower dollar amount either of $50,000 or $25.00 per pound per package or the actual amount of the loss and/or damage to the 
article(s). Should a shipper desire to declare and establish a cargo liability for an amount greater than $50,000, the Contractor 
agrees to provide this increased liability coverage for $ 0.65 for each $100 increase in loss and/or damaged cargo liability over 
the maximum liability. 

3. For all shipments weighing 15,000 pounds or more Contractor liability for lost and/or damaged cargo will be limited to the 
lower dollar amount either of $150,000 per shipment or $2.50 per pound item or actual amount of the loss and/or damage to the 
cargo. Should a shipper desire to declare and establish a cargo liability for an amount greater than $150,000, the Contractor 
agrees to provide this increased liability coverage for $ 0.65 for each $100 increase in loss and/or damaged cargo liability over 
the maximum liability. 

4. All DOD shipments governed by this contract are subject to the released liabilities stated in paragraphs above. No other 
released liabilities, regardless of where they are published, apply. 

5. Most DoD Installations require certification and proof ofliability insurance for Contractor operation of various kinds of 
government-owned equipment. Before Contractor operation of any government-owned equipment, the contractor shall query the 
COR for that region about any such requirements. and shall comply with any and all such requirements prior to operation of 
government-owned equipment. 

The following have been deleted: 
ADDENDUM AND ATTACHMENTS 
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D. OTHER (Specify type of modification and authority) 
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--­

14, DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by vcr section headings, including solicitationlcontract subject matter 
~ere feasible,) 
Modification Control Number: tclindw r081206 

A. The purpose of this rrodification is to incorporate several revisions to the PNS sections "C" and Appendix "E', Adjustrrents to the PNS 
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158, CONTRACTOR/OFFEROR 
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BY 
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16C. DATE SIGNED 
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EXCEPTION TO SF 30 30-105-04 Sf ANDARD FORM 30 (Rev, 10-83) 
APPROVED BY OIRM 11-84 Prescribed by GSA 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

The following have been added by full text: 

J.) Section C. 1.2. I para (2) : Add after section (F) the following: 

"(G) F AK by FISC detachments established at all Repair and Retum/FRC sites listed in Appendix "E" 

2.) Section C.2.1 para (2): Change second to last exclusion from "lor 9" to read: 

"lor 9 cog except at FISC detachments. No DRMO material will be moved under this contract except at the 
following AT AC sites, Norfolk, San Diego, Puget, Cherry Point, and Jacksonville. 

3.) Section C.2.2 para (2): Change first sentence to read; 

"Mission Requirements may make it necessary to change or add distribution methods and/or shipping patterns to 
include F AK." 

4.) Section C.4.3.2: Add the following as the last sentence to subject section: 

"No DRMO material will be moved under this contract" except at the following AT AC sites, Norfolk, San 
Diego, Puget, Cherry Point, and Jacksonville. 

5.) Section C.4.3.4.3: Add the following as the last sentence to subject section: 

"FISC detachments FAK manifests must be created and provided by FISC Detachment at time of Pick Up." 

6.) Section C.4.3.5 and Appendix E: 

"Change all miles to read 50 vice 50 or 70." 

(End of Summary of Changes) 
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14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by VCF section headings. including solicitation/contract subject mailer 
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Modification Control Nwnbcr: tcwoodcrr091580 
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c. Pursuant to FAR Oause 52.222-43, "Fair Labor Standards Act and Service Contract Act-A'ice Adjustrrent "MJltiple Year and Option 
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! 

i 

ISA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
RICHARD T. CASSADY ICONTRACTING OFFICER 
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158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED SfATESOF AMERICA 16C DATE SIGNED 

(Signature of person authorized to sign) 
BY 
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2B-rvlay-2009 

EXCEPTION TO SF 30 30·105-04 ST ANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM 11·84 Prescribed by GSA 

FAR (48 CFR) 53.243 



W81 G YE-04-D-003 5 
POOOl3 

Page 20f2 

SECTION SF 30 BLOCK 14 CONTfNUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICIT A TION/CONTRACT FORM 

The total cost of this contract was increased by $8,552,165.00 from $31,146,682.96 (EST) to 
$39,698,847.96 (EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 0004 

The option status has changed from Option to Option Exercised. 


(End of Summary of Changes) 
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All other terrrs and conditions rermin unchanged. 

Except as provided herein. all terllli and conditions ofthe document rerunced in ltem9A or lOA. as herelorore changed. remains unchanged and in rull rorce and erecl. 

ISA. NAME AND TITLE OF SIGNER (Type or print) 1M. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

ISB. CONTRACTORJOFFEROR 

(Signature of person authorized to sign) 

RICHARD T. CASSADY ICONTRACTING OFFICER 

TEL.: 61a.622·Z!12 EMAIL: 

15C. DATE SIGNED 168. UNlTED Sf ATESOF AMERICA 

BY 
(Signature of Contracting Officer) 

Rick.Cassadj@USlranscornrril 

16C. DATE SIGNED 

29-l\A:Iy-2009 

EXCEP nON TO SF 30 30- I 05-04 Sf ANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM 11-84 Prescribed by GSA 

FAR (48 CFR) 53.243 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

(End of Summary of Changes) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT II. CONTRA~ID CODE I PAGEOF PAGES 

1 I 2 
2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ, NO, 15. PROJECTNO,(lfapplicable) 

POOO15 18-Aug-2009 

6,ISSUEDBY CODE HTC711 7, ADMINISTERED BY (lfather than item6) CODE I 
USTRANSCOM·AQ· HTC711 

See Item 6 008 SCOTT OR 
SCOTT !\fB It 62:2:25-5357 

8. NAME AND ADDRESS OF CONTRACfOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF~L1aTAT1ONNO. 
MIRAMAR TRANSPORTATION, INC. 
SB NAICS 484110,484122. 96. DATED (SEE ITEM II)9340CABOT OR STe I 
SAN OIEOO CA 92126-4397 

X IDA. MOD. OFCONTRACf/O
W81 GYE-04-D-0035 

lOB, DATED (SEE ITEM 13) 

CODE 3DU91 IFACILITY CODE X 15-Oot-2004 

II , THIS ITEM ONLY APPLIES TO AMEl\'DMEl\1'fS OF ~LlaTATIONS 

OThe above numbered solicitation is .""nded as set rorth in Ilem 14, The hour and date specified lOr receipl ofOli:r D is eXlended, o is nat extended. 

Oli:r nust acknowledge receipt ofthis arrendrrenl prior to the hour and date specitied in the solicitation or as am:nded by one ofthe rollowing rrethods: 

(a) By corrpIeling It.m< 8 and 15, and returning copies ofthe am:ndrrent; (b) By acknowledging receipt ofthis am:ndtrenl on each copy ofthe oli:r sublTilled; 

or (e) By sepamte lellerorlelegramwhich includ~nce to thesolicilalion and atrendtrenl numbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVED ATTHE PLACE DESIGNATED fOR THE RECEIPTOFOffERSPRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTlN 

REJECTION OF YOUR OFfER. Ifby virtue ofthis amendrrent you desire to change an oli:ralready sublTitled, such cbange may be made by lelegramor letter. 
provided each lelegremor letter makes reference 10 the solicitalion and this am:ndm:nt. and is received priOriO the opening hour and dale specified. 

12, ACCOUNTING AND APPROPRIATION DATA (lfrequired) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACfS'ORDERS. 
IT MODIFIES THE CONTRACf IORDER NO. AS DEOCRI BED IN ITEM 14, 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO; (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA, 

B, THE ABOVE NUMBERED CONTRACf/ORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES {such as changes in paying 
office, appropriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03{B), 

xc. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
'AW FAR 52,212-4(c) - Contract Tenm and Conditions - Corrrrerciallterrs 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor 0 is not, [R] is required to sign this document and return 1 copies to the issuing office, 
--­

14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible,) 
Modification Control NUl1lber: tcwoodcrr092147 

1, The purpose of this rrodification is to add Paragraph CA,3.4.1 "0Rrv'0 Ack Up Services" in the Parforrrence Work Staterrent (AlVS) as 
outlined in Section SF 30 Block 14 Continuation Page, 

2. This change is incorporated at no additional cost. The estirrated value of the contract rerrains unchanged. 

3, An other terrrs and conditions ferrain unchanged, 

Except as provided herein, alltetlTti and conditions ofth. docurrent referenced in Item9A or lOA. as heretorore changed. remains unchanged and in tiJlllilrce and eli:ct. 

15A, NAME AND TITLE OF SIGNER (Type or print) 16A, NAME AND TITLE OF CONTRACfING OFFICER (Type or print) 

IS6. CONTRACfORlOFFEROR 

(Signature of person authorized to sign) 

RICHARD T. CASSADY / CONTRACTING OfFICER 

TEL 61&-622-2212 EMAIL: 

ISC. DATE SIGNED 168. UNITED STATES OF AMERICA 

BY 
(Signature of Contracting Officer) 

Ricl<Cassad)@us1ranseom1Ti1 

16C, DATE SIGNED 

21-Aug-2009 

EXCEPTION TO SF 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM 11-84 Prescribed by GSA 

FAR (48 CFR) 53,243 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

The following items are applicable to this modification: 

SECTION SF 1449 - CONTINUATION SHEET 
PWS ADDITION 

Para C.4.3.4. I DRMO Pick Up Services 

Pickup DRMO (Defense Reutilization Management Office) material originated from the ATAC sites 
identified as, San Diego, Ca - Norfolk, Va- Jacksonville, Fla and Puget, Wa. These shipments will be prearranged 
for delivery by the Gov't personnel at the pickup site. Any material rejected by DRMO, which was originally 
arranged by the pickup site, will be returned to them. The Proof of Delivery and Proof of Shipment will be entered 
by Gov't personnel. DRMO deliveries must fall within a 50 mile radius of the pick-up site. The delivery transit time 
will be one day. 

(End of Summary of Changes) 
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30·105-04 	 Sf ANDARD FORM 30 (Rev. lO-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1 

,·CONTRACTlDCODE IPAGEOF PAGES 

J 1 I 3 
2. AMENDMENTIMODlFICA TION NO. 3. EFFECTIVE DATE 4. REQUISIllONIPURCHASE REQ. NO. 

01-Jun-2010 

15. PROJECTNO.(lf'pplicable) 

FQ0016 

6. ISSUED BY CODE HTC711 7. ADMfNISTERED BY (Ifather than item6) 
'----------l 

CODE I~______________~ 

:T~~~-AO.HTC711 See Item 6 
SCOTT !\FB Il6222S-5357 

S. NAME AND ADDRESS OF CONTRACfOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF 9)L1C1TATION NO. 

: MIRAMARTRANSPORTATION,INC,(,._ ) ( " ) 

iI:l4Ul,;AI>UI UK ",!::I ") 10 V 9B. DATED (SEE ITEM Il) 
SAN DIEGO CA 921f6-4397 

t 
.MOD. OF CONTRACfIORDER NO. 
1GY&04-0-0035 

Il. THIS ITEM OI\'L Y APPLIES TO AMENDMENTS OF 9)L1C1T ATiONS 

DThe above numered solicitation is am:nded as set iJrth in Item 14. The hour and date specified lOr receipt ofOirer o is e)(tended, D is not C)(!ended. 

Oli:r trust acknowledge receipt ofthis a!rendm:nt prior to the hour and date specified in the solicit.tion or as arrended by one ofthe IOllowing m:thods: 

(a) By completing Item; 8 and 15. and returning COllies ofthe .m:nd""nt; (h) By acknowledging reoeillt ofthis arrendm:nt on each copy Dfthe oli:r submtled: 

or (c) By separate letlerortelegrumwhich includes a rei:rence to the solicit.tion and arrendrrent nurrbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVED ATll-IE PLACE DESIGNATED FOR ll-IE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DA TE SPECIFIED MA Y RESUL TIN 

REJECI10N OF YOUR OFFER. lfby virtue ofthis am:ndm:nt you desire to change an oli:r already submtted. such change may be made by telegramor letter, 
provided e.ch telegramorieHer makes reference to the solicitalion and Ihis arrcndrrent.and is received priorto the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Tfrequired) 

13. THIS ITEM APPLIESONLY TO MODIFICATIONS OF CONT RACf StORDERS, 
IT MODIFIES THE CONTRACfIORDER NO. AS DESCRIBED IN ITEM 14. 

A. THlSCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
COl\1TRACf ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACfIORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc,) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43, I 03(8). 

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (Specify type of modification and authority) 
FAR 52,217-8 

E. IMPORT ANT: Contractor 0 is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRJPT ION OF AMENDMENTIMODIFICATlON (Organized by UCF section headings, including solicitation/contract subject matter 
Mlere feasible.) 
Modification Control Number; tcstevdw 101520 

The purpose of this rrodification is to Exercise the Option to Extend Services from 1 Jun 2010 through 30 Nov 2010. 

Except as provided herein, all term; and conditions oftne doc"""n! rei:renced in ltem9A or lOA. as her.tolOre changed, rell'Bins unchanged and in fulilOrce and eli:ct. 

l5A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACfING OFFICER (Type or print) 
BELFI8..D C. COlLYMOREI CONTRACTING OFFICER 

TEL: 616-256-6626 EMAIL: belfteld.cdlyrae@\Jstranscanml 

1 

158. CONTRACfORlOFFEROR 15C. DATE SIGNED l6B, UNITED STATES OF AMERICA 

BY 

16C. DATE SIGNED I 

(Signature of person authOrized to sign) 

EXCEPTION TO SF 30 
APPROVED 8Y OlRM 11·84 

(Signature of Contracting Officer) 
26-fl./By-2010 

I 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 - CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

The total cost of this contract was increased by $4,276,082.50 from $39,698,847.96 (EST) to 
$43,974,930.46 (EST). 

The order period end date has changed from 31-May-20 10 to 30-Nov-20 IO. 

SUPPLIES OR SERVICES AND PRICES 

CLIN 0005 is added as follows: 

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 
QUANTITY 

0005 1 Lot $4,276,082.50 $4,276,082.50 EST 
EXERCISED See pricing Schedule/Estimated Volume 
OPTION FFP 

(6-Month Extension of Services) In accordance with the Performance Work 
Statement (PWS), Provide Transportation Service of repair parts within and 
between CONUS and Canada and all origin and destination points as indicated in 
the Pricing Schedule (Attachment I) that is posted separately on MTMC website. 
FOB: Destination 
SIGNAL CODE: A 

MAX $4,276,082.50 (EST.) 
NET AMT 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item has been added to CLiN 0005: 

DELIVERY DATE QUANTITY 	 SHIP TO ADDRESS UIC 

POP 01-JUN-2010 TO N/A 	 SEE SCHEDULE SEE 
3D-NOV -20 I 0 	 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULEILSEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

INSPECTION AND ACCEPTANCE 

The following AcceptancelInspection Schedule was added for CLIN 0005: 

http:4,276,082.50
http:43,974,930.46
http:39,698,847.96
http:4,276,082.50
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INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

ACCEPT BY 
Government 

(End of Summary of Changes) 


