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Section SF 1449 - CONTINUATION SHEET

ITEM NO
0001

FOB:

ITEMNO

0002
OPTION

FOB:

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot $14,628,168.00
See Pricing Schedule / Estimated Volume
FFP
{ Two Year Base)

In accordance with the Performance Work Statement (PWS), Provide

Transportation Service of repair and repair parts within and between CONUS and
Canada and all origin and destination point as indicated in the Pricing Schedule

(Attachment 1) that is posted seprately on MTMC website.

MAX
NET AMT
Funded Amount
Destination

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

i Lot $7,617,506.00

See Pricing Schedule / Estimated Volume
FFP
( Option Year 1)

In accordance with the Performance Work Statement (PWS), Provide

Transportation Service of repair and repair parts within and between OCONUS and
Canada and all origin and destination point as indicated in the Pricing Schedule

{Attachment 1) that is posted seprately on MTMC website.

MAX
NET AMT

Funded Amount

Destination
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Page 2 of 61

MAX AMOUNT
$14,628,168.00 EST

$14,628,168.00 (EST.)

$0.00

MAX AMOUNT
$7,617,506.00 EST

$7,617,506.00 (EST.)

$0.00


http:57,617,506.00
http:7,617,506.00
http:514,628,168.00
http:S14,628,168.00
http:57,617,506.00

ITEM NO

0003
OPTION

FOB:

ITEM NO

0004
OPTION

FOB:

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
: QUANTITY
I Lot $7.844,695.00
See Pricing Schedule / Estimated Volume
FFP
{ Option Year 2)

In accordance with the Performance Work Statement (PWS), Provide

Transportation Service of repair and repair parts within and between CONUS and
Canada and all origin and destination point as indicated in the Pricing Schedule

(Attachment 1) that is posted seprately on MTMC website,

MAX
NET AMT
Funded Amount
Destination

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

1 Lot $8,098,421.00

See Pricing Schedule / Estimated Volume
FFP
( Option Year 3)

In accordance with the Performance Work Statement (PWS), Provide

Transportation Service of repair and repair parts within and between CONUS and
Canada and all origin and destination point as indicated in the Pricing Schedule

{Attachment 1) that is posted seprately on MTMC website.

MAX
NET AMT

Funded Amount

Destination

W81GYE-04-D-0035
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MAX AMOUNT
$7,844,695.00 EST

$7,844,695.00 (EST.)

$0.00

MAX AMOUNT
$8,098,421.00 EST

$8,098,421.00 (EST.)

$0.00

CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER
VALUE

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN
shall not be less than the minimum quantity and order value stated in the following table. The


http:58,098,421.00
http:58,098,421.00
http:58,098,421.00
http:57,844,695.00
http:7,844,695.00
http:57,844,695.00
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maximum quantity and order value for the given Delivery/Task Order issued for this CLIN shall
not exceed the maximum quantity and order value stated in the following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM

CLIN QUANTITY AMOUNT QUANTITY AMOUNT
0001 3 $
0002 $
0003 3 $
0004 $ $
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Govemment
0002  Destination Government Destination Government
0003  Destination Government Destination Government
0004 Destination Government Destination Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS vIC
0001  POP 15-OCT-2004 TO N/A N/A

14-0OCT-2006 FOB: Destination
0002  POP 15-OCT-2006 TO N/A N/A

06-0CT-2007 FOB: Destination
0003  POP 15-OCT-2007 TO N/A N/A

14-OCT-2008 FOB: Destination
0004  POP 15-OCT-2008 TO N/A N/A

14-OCT.2009 FOB: Destination
PWS

PERFORMANCE WORK STATEMENT
SPECIAL NOTES
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1. Commodities offered in this solicitation may include the transporting of hazardous material (HAZMAT). The
requirement to transport HAZMAT is “Not" mandatory Those carriers electing to transport HAZMAT in
accordance with the terms and conditions of this solicitation should submit their HAZMAT Certification upon
submission of their proposal.

2. Accessorials may be added or changed by the Government in accordance with the Changes Clause.

3. The Government reserves the right to incorporate additional quantities or additional points of origin at a later date
as required in support of the DLA mission.

4. The guaranteed minimum to be ordered is established at 5% of the total base period of performance price.

52.212-4 - CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (FEB 2002)

{a) Inspection/Acceptance. The Contractor shall only tender for acceptance those ltams that conform to the
requirements of this contract. The Government reserves the right to inspect or test any supplias or services that
have been tendered for acceptance. The Govemmant may requlire repair or raplacement of nonconforming supplies
or reparformance of nonconforming services at no Increase in contract price. The Government must exercise its
post-acceptance rights —

(1) Within a reasonable time after the defect was discovered or should have been discovered; and

(2) Before any substantial change occurs in the condition of the item, uniess the change Is due to the defect in the
item.

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a resulf of
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency in accordance with the Assignment of Clalms Act (31 U.8.C.3727). However, when a third party makes

payment (o.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to
receive payment under this contract.

{c) Changes. Changes In the terms and conditions of this contract may be made only by written agreement of the
parties,

{d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended {41 U.S.C. 601-613). Failure
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action
arising under or relating fo this contract shall be a dispute to be resolved in accordance with the clause at FAR
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with
performance of this contract, pending final resclution of any dispute arising under the contract.

{(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by refarence,

{f) Excusable delays. The Contractor shali be liable for default unless nonperformance is caused by an occurrence
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public
enemy, acts of the Govemment in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, unusually severe weather, and delays of common carriers, The Contractor shall notify the
Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay,
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch,
and shall promptly give written notice to the Contracting Officer of the cessation of such oceurrence.

{g) Invoice.

(1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the
address designated in the contract to recelve invoices. An invoice must include -

(i) Name and address of the Contractor;
(i) Involce date and number;

{iii} Contract number, contract line item number and, if applicable, the order number;
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(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(v) Shipping number and date of shipment, including the bill of lading number and weight of
shipment if shipped on Government bill of lading;

{vi) Terms of any discount for prompt payment offered,
{vii) Name and address of official to whom payment is o be sent;
{viii) Name, title, and phone number of person to notify in event of defective invoice; and

{ix) Taxpayer identification Number (TIN). The Contractor shall inciude its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

{A) The Contractor shall include EFT banking information on the invoice only if required
alsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice

to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the
applicable solicitation provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer-Central
Coniractor Registration, or 52.232-34, Payment by Electronic Funds Transfer-Other Than Central Contractor
Registration), or applicable agency procedures.

{C) EFT banking information is not required if the Government waived the requirement to
pay by EFT.

{2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3803) and Office of Management
and Budget {OMB) prompt paymaent regulations at 5 CFR part 1315.

{h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against
{labiity, including costs, for actual or alleged direct or contributary infringement of, or inducement to infringe, any
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the
Contractor is reasonably notified of such claims and proceedings.

(i} Payment. Payment shall be made for items accepted by the Government that have been delivered to the delivery
destinations set forth in this contract. The Govenment will make payment in accordance with the Prompt Payment
Act (31 U.S.C. 3803) and OMB prompt payment regulations at 5 CFR part 1315. In connection with any discount
offered for early payment, time shall be computed from the date of the invoice. For the purpose of computing the
discount eamed, payment shall be considered to have been made on the date which appears on the payment check
or the specified payment date if an electronic funds transfer payment is made.

(i) Risk of ioss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided
under this contract shall remain with the Contractor until, and shall pass to the Govemment upon:

(1) Delivery of the supplies to a carrier, if transportation is {.0.b. origin; or

{2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b.
destination.

(k) Taxes. The confract price includes all applicable Federal, State, and local taxes and duties.

() Termination for the Government’s convenience The Government reserves the right to terminate this contract,
or any pan hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop
all work hereunder and shali immediately cause any and all of its suppliers and subcontractors to cease work,
Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the
percentage of the work performed prior to the notice of termination, plus reasonable charges the Contractor can
demonstrate 1o the satisfaction of the Government using its standard record keeping system, have resulted from the
termination. The Contractor shali not be required to comply with the cost accounting standards or contract cost
principles for this purpose. This paragraph does not give the Government any right to audit the Contractor’s records.
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The :%ntractor shall not be paid for any work performed or costs incurred which reasonably could have been
avolided.

{m) Termination for cause The Government may terminate this contract, or any part hereof, for cause in the event
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to
provide the Government, upon request, with adequate assurances of future performance. in the event of termination
for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted,
and the Contractor shall be ligble to the Government for any and all rights and remedies provided by law. If itis
determined that the Government improperly terminated this contract for default, such termination shall be deemed a
termination for convenience.

{n} Titla. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possessian.

{0) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for
use for the particular purpose described in this contract.

(p) Limitation of iability. Except as otherwise provided by an express warranty, the Contractor will not be liable to the
Govemment for consequential damages resulting from any defect or deficiencies in accepted ftems,

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive
orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees o comply with 31 U.S,C. 1352

relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating

to officlals not to benefit; 40 U.S.C. 327, et seq., Contract Work Hours and Safety Standards Act; 41 U.S. % 31- A
48U 4 1 18,

Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistieblower protections;
Fly American; and 41 U.5.C. 423 relating to procurement integrity. ,

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in
the following order:

{1) The schedule of supplies/services.

{2) The Assignments, Disputes, Payn'ients, invoice, Other Compliances, and Compliance with Laws Unique to
Govemment Contracts paragraphs of this clause.

(3) The clause at 52.212.5,

(4) Addenda to this solicitation or contract, including any license agreements for computer software,

{5) Sclicitation provlslc;ns if this is a solicitation.

{6) Other paragraphs of this clause.

(7) The Standard Form 1449.

(B) Other documents, exhibits, and attachments.

{9) The specification.

(End of Clause)

ADDENDUM TO 52.2124 CONTRACT TERMS AND CONDITIONS~ COMMERCIAL ITEMS (FEB 2002)

a. Para (c) Changes. Paragraph (¢} is changed to read as follows:

{c) Changes. Changes in the terms and conditions of this ccntract may be made only by written agreement of the
parties except for items delineated in the contract as within the authority of the Contracting Officer. Where the
Government requests a change requiring written agreement of the parties, the parties agree to undertake best

efforts to affect the requested change. Changes in the terms and conditions of a delivery orderftask order issued
under the contract may be made on a unilateral basis by the government.
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b. Para (q) Other compiiances. In addition fo those compliances stated in paragraph (g}, the following are added
and shall apply to this solicitation/contract:

{4). 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be fumished under this contract shalil be ordered by issuance of delivery orders or

task orders by the individuals or activities designated in the Schedule, Such orders may be issued from date of ~

award through the end of any period of performance.

{b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict

between a delivery order or task order and this contract, the contract shall control.

{c) iIf mailed, a delivery order or task order is considered "issued” when the Govemment deposits the order in the

ga}ijl{.x(’)r‘ders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
chedule.

{End of clause)
{5). 52.216-19 Order Limitations (Oct 1995)

(8) Minimurn order. When the Govemnment requires supplies or services covered by this contract in an amount of
less than $1.00, the Government is not obligated to purchase, nor is the Contractor obligated to fumish, those
supplies or services under the contract.

(b) Maximum order. The Contractor Is not obligated to honor-

(1) Any order for a single item in excess of its estimated volume;

{2) Any order for a combination of items in excess of their estimated volumes; or

(3) A series of orders from the same ordering office within 90 days that together call for quantities exceeding the
limitation in paragraph (b){1) or (2) of this section

{c) If this Is a requirements contract (i.e., includes the Reguirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph {b) of this section.

(d) Notwithstanding paragraphs (b} and (c) of this section, the Contractor shall honor any order exceeding the
maximum order limitations in paragraph (b), unless that order (or orders} is retumed to the ordering office within 80
days after issuance, with written notice stating the Contractor's intent not to ship the item {or items) called for and the
reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

(6). 52.216-22 Indefinite Quantity (Oct 1995)

{a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. Tha Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum.” The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum.”

{c) Except for any limitations on quantities in the Order Limitations clause or In the Schedule, there is no limit on the
number of orders that may be issued. The Govermment may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govemn the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required t¢ make any deliveries
under this contract after the expiration of the deliverytask order.

{End of Clause)
52.217-8 Option to Extend Services {Nov 1999)
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The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extsnsion of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written nofice to the
Contractor within or at any time prior to expiration of the contract.

{End of clause)

§2.217-9 Option to Extend the Term of the Contract {(Mar 2000)

(a) The Government may extend the term of this contract by written notice fo the Contractor within the contracts

current period of performance; provided that the Government gives the Contractor a preliminary written notice of its

intant to extend at least 60 days before the contract expires. The preliminary notice does not commit the

Govemment to an extension,

{b) If the Governmaent exercises this option, the extended contract shall be considered {o include this option clause.

ggz The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

(End of clause)
52.219-8 Notice of Total Small Business Set-Aside (June 2003)

{a) Definition. "Small business concern,” as used in this clause, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation In which 1 is bidding on Government
contracts, and qualified as a small businass under the size standards In this solicitation.

{b) General.

(1) Offers are solicited only from small business concemns. Offers received from concems that are not small business
concemns shall be considered nonresponsive and will be rejected.

(2) Any award resulting from this solicitation will be made to a small business concemn,

{¢) Agreement. A small business concemn submitting an offer in its own name shall fumish, in performing the
contract, only end tems manufactured or produced by small business concerns in the United States or its outlying
areas, If this procurement is processed under simplified acquisition procedures and the tolal amount of this contract
does not exceed $25,000, a small business concern may fumish the product of any domestic firm. This paragraph
does not apply io construction or service contracts.

(End of clause}
§2.237-3 Continulty of Services (Jan 1891)

{a) The Contractor recognizes that the services under this contract are vital to the Government and must be
continued without interruption and that, upon contract expiration, a successor, either the Government or another
contractor, may continue them. The Contractor agrees to ~ ;
{1) Furnish phase-in training; and ‘. }
{2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.

{b) The Contractor shall, upon the Contracting Officer’s written notice,

{1) furnish phase-in, phase-out services for up to 90 days after this contract expires and

{2) negotiate in good faith a plan with a successor to determine the nature and extent of phase-in, phase-out
services required.

The plan shall specify a training program and a date for transferring responsibilities for each division of work
described in the plan, and shall be subject to the Contracting Officer's approval. The Contractor shall provide
sufficient experienced personnel during the phase-in, phase-out period to ensure that the services called for by this
contract are maintained at the required lavel of proficiency.

{¢) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain
the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary
personnel records and aliow the successor to conduct on-site interviews with these employees. If selected
employees are agreeable to the change, the Contractor shall release them at a mutually agreeable date and
negotiate transfer of their earned fringe benefits to the successor.

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the
agreed period after contract expiration that result from phase-in, phase-out operations) and a fee {profit) not to
exceed a pro rata portion of the fee (profit) under this contract.

{End of Clause)
52.245.4 Government-Furnished Property (Short Form) (Apr 1984)
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(a) The Government shall deliver to the Contractor, at the time and locations stated in this contract, the Government-
furnished property described in the Schedule or specifications. If that property, suitable for its intended use, is not
delivered to the Contractor, the Contracting Officer shall equitably adjust affected provisions of this contract in
accordance with the Changes clause when -

{1) The Contractor submits a timely written request for an equitable adjustment; and

{2) The facts warrant an equitable adjustment.

{b) Title to Government-fumished property shall remain in the Govemment, The Contractor shall use the
Govemment-furnished property only in connection with this contract. The Contractor shall maintain adequate
property control records in accordance with sound industrial practice and will make such records avalilable for
Govemnment inspection at all reasonable times, unless the clause at Federal Acquisition Regulation 52.245-1,
Property Records, is included in this contract.

{c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes the risk and
responsibility for its loss or damage, except -

(1) For reasonable wear and tear,

{2) To the extent property is consumed in performing this contract; or

(3) As otherwise provided for by the provisions of this contract.

{d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting Officer regarding the
disposition of all Government-furnished property not consumed in performing this contract or previously delivered to
the Government. The Contractor shall prepare for shipment, deliver f.0.b, origin, or dispose of the Govemment
property, as may be directed or authorized by the Contracting Officer. The net proceeds of any such disposal shall
be credited to the contract price or shall be paid to the Government as directed by the Contracting Officer.

{e) If this contract is to be performed outside the United States of America, its territories, or possesslons, the words
"Government” and "Government-furmnished” (wherever they appear in this clause) shall be construed as "United
States Government” and "United States Government-furnished,” respectively.

(End of Clause)
52.247-12 Supervision, Labor, or Materlals (Apr 1984}

The Contractor shall fumish adequate supervision, labor, materials, supplies, and equipment necessary to perform
all the services contemplated under this contract in an orderly, timely, and efficient manner.

{End of Clause)
52.247-17 Charges {Apr 1984)

In no event shall charges under this contract be in excess of charges based on the Contractor's lowest rate available
to the general public, or be in excess of charges based on rates otherwise tendered to the Government by the
Contractor for the same type of service.

(End of Clause)
$2.247-21 Contractor Liability for Personal Injury and/or Property Damage (Apr 1984)

(a) The Contractor assumes responsibility for all damage or injury to persons or property accasioned through the
use, maintenance, and operation of the Contractor's vehicles or other equipment by, or the action of, the Contractor
or the Contractor's employees and agents.

{b) The Contractor, at the Contractor's expense, shall maintain adequate public liability and property damage
insurance during the continuance of this contract, insuring the Contractor against all claims for injury or damage.

(c) The Contractor shall maintain Workers' Compensation and other legally required insurance with respect to the
Contractor's own employees and agents.

(d) The Government shall in no event be lieble or responsible for damage or injury to any person or property
occasioned through the use, maintenance, or operation of any vehicle or other equipment by, or the action of, the
Contractor or the Contractor's employees and agents in performing under this contract, and the Government shall be
indemnified and saved harmless against claims for damage or injury in such cases.

{End of Clause)
§2.247.27 - Contract Not Affected by Oral Agreement (Apr 1984)
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No oral statement of any person shall modify or otherwise affect the terms, conditions, or specifications stated in this
contract. All modifications to the contract must be made in writing by the Coentracting Officer or an authorized
representative,

(End of Clause)
252.201-7000 Contracting Officer’'s Representative (DEC 1991)

(a) Definition. “Contracting Officer's Representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the Contracting
Officer to perform specific technical or administrative functions.

{b} If the Contracting Officer designates a Contracting Officer's Representative (COR), the Contractor will receive a
copy of the wrilten designation. it will specify the extent of the COR's authority to act on behalf of the Contracting
Officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

{End of clause)

(8). 52.252-2 Clauses Incorporated By Reference (FEB 1998)

This contract incorporates one or more clauses by references, with the same force and effect as if they were give in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at these addresses:

hitp:/iwww.amet.govifar

http.//farsite.hill. af.mil

62.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

52.204-2 SECURITY REQUIREMENTS (AUG 1996)

52.233-3 PROTEST AFTER AWARD (AUG 1996)

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS {APR 1891)

62.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

52.225-13 RESTRICTION ON CERTAIN FOREIGN PURCHASES {JUL 2000)

252.200-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY {MAR 1998)

(End of Clause)

(13). 252.212-7001 Contract Terms And Conditions Required To implement Statutes Or Executive Orders
Applicable To Defense Acquisitions Of Commiercial tems (NOV 2001)

{a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if
checked, is included in this contract by referance to implement a provision of law applicable to acquisitions of
commercial iterns or components.
__X__ 522033 Gratuities (APR 1984) (10 U.S.C. 2207)
{b) The Contractor agrees to comply with any clause that is checked on the following list of Defanse FAR
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or
Executive orders applicable to acquisitions of commercial items or components.

252.205-7000 Provision of Information to Cooperative Agreement Holders {DEC 1981} (10 U.S.C. 2416)

252.206-7000 Domestic Source Restriction (DEC 1991) (10 U.S.C. 2304)
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Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan

(Dol Contracts) (APR 18886) (15 U.S.C. 637).

252.219-7004

Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan

(Test Program) (JUN 1997) (15 U.S.C. 637 note)

252.225-7001
E.O. 10682).

252.225-7007

Buy Amarican Act and Balance of Payments Program (MAR 1998) (41 U.S.C. 102104,

Buy American Act—-Trade Agreements--Balance of Payments Program (SEP 2001) (41

U.5.C. 108-10d, 19 U.8.C. 2501-2618, and 18 U.S.C. 3301 note).

_ 252225-7012
_ 252225-7014
2522257015
_ 252225.7016

Preference for Certain Domestic Commodities (AUG 2000) (10 U.S.C. 2241 note)
Preference for Domestic Specialty Metais (MAR 1988} (10 U.5.C. 2241 note)
Preference for Domestic Hand or Measuring Tools {DEC 1991) (10 U.S.C. 2241 note)
Restriction on Acquisition of Ball and Roller Bearings {DEC 2000) (___ Allemate 1) (DEC

2000) {Section 8064 of Pub. L. 106-259)

252.225-7021
252,225-7027
252,225-7028

2755)

252,225-7029
25347aX3))

252.225-7036

Trade Agreements (SEP 2001} {19 U.S.C, 2501-2518 and 19 U.S.C. 3301 note)
Restriction on Contingent Fees for Foreign Military Sales (MAR 1998} (22 U.S.C. 2779).
Exclusionary Policies and Practices of Foreign Governments (DEC 1891} (22 U.S.C.

Preference for United States or Canadian Alr Circult Breakers (AUG 1998) (10 U.S.C.

Buy American Act~North American Free Trade Agreement Implementation Act--Balance

of Payments Program (MAR 1998} (____ Alternate 1) (SEP 1998) (41 U.$.C. 10210d and 19 U.S.C. 3301 note).

_ 252.227-7015
__ 252227-7037
__X__252.243-7002

252.247-7023

Technical Data—Commerclal tems (NOV 1995) (10 U.S.C. 2320)

Validation of Restrictive Markings on Technicai Data (SEP 1999) (10 U.S.C. 2321)
Requests for Equitable Adjustment (MAR 1998} (10 U.S.C. 2410}

Transportation of Supplies by Sea (MAR 2000} (____Alternate 1} (MAR 2000)

{ Alternate 11} (MAR 2000} (10 U.S.C. 2631)

252.247-7024

Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)

{c} In addition to the clauses listed in paragraph (e} of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders—Commercial ltems clause of this contract (FAR 52.212-6), the Contractor shall include
the terms of the following clauses, if applicable, in subcontracts for commercial items or commercial components,
awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate | (MAR 1998) (10 U.S.C. 2241 note).

252.247-7023 Transportation of Supplies by Sea (MAR 2000) (10 U.8.C. 2631)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)

{End of clause)

{14), ALTERNATE DISPUTE RESOLUTION PROCEDURES (ADR)

BACKGROUND: Pub. L. 101-552, the Alternate Dispute Resolution Act encourages the use of alternative means of
resolving disputes involving Government agencies. The Act is based on Congress' finding that atemative
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processes, including mediation, often “yield decisions that are faster, less expensive and less cantentious and can
lead to more creative, efficient and sensible outcomes.”

PARTNERING: To most effectively accomplish this contract and resolve potential disputes, the MTMC Contracting
Office proposes to form a cohesive partnership with the Contractor. Partnering lays the foundation for better working
relations on a project including better dispule resolution. This partnership would strive to draw on the strengths of
each organization in an effort to achieve a guality project done right the first time, within budget and on schedule.
This partnering would be bilateral in make-up and participation will be totally voluntary. Any cost associated with
effactuating this partnership will be agreed to by both parties and will be shared equally with no change in contract
price. All partnering procedures shall be conducted IAW applicable ADR laws and regulations.

(End of Addendum to 52.212-4)
(15). 52.16(504)(a)}(1) Minumum and Maximum Ordering Quantity

The guaranteed minimum quantity for this contract is 5% of the total estimated volume and the maximum is no more
than 110 % of the total estimated volumes.

52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive OrdersCommoercial
Kems (June 2003}

(a) The Contractor shall comply with the following Federa! Acquisition Regulation (FAR) clause, which is
incorporated in this contract by reference, tc implement provisions of law or Executive orders applicable to
acquisitions of commercial items: 52.233-3, Prolest after Award (Aug 1996) (31 U.8.C. 3553).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated
as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:

[Contracting Officer check as appropriate.}

_X-{1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Jul 1995), with Alternate | {Oct 1995) (41
U.S5.C. 253g end 10 U.5.C. 2402)

. {2)52.218-3, Notice of Total HUBZone Set-Aside (Jan 1899) (15 U.8.C, 657a).

__(3)52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1899) (if the
offeror elects to waive the preferencs, it shall so indicate in its offer} (15 U.8.C. 6572).

__{4}{1) 52.219-5, Very Small Business Set-Aslde (June 2003) (Pub. L. 103-403, section 304, Small Business
Reauthorization and Amendmaents Act of 1994).

__{ii) Alternate | {(Mar 1998) of 52.219-5.

__(iity Alternats Il (June 2003) of 52.219-5.

__ (5X1) 52.219-8, Notice of Tota! Small Business Set-Aside (June 2003) (15 U.S.C. 644).

__ (1) Alternate | (Oct 1995) of 52.219-6.

__(8Xi)62.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).

__ (i) A¥ernate 1 (Oct 1995} of 52.218-7.

_X_{7)52.219-8, Ltllization of Small Business Concemns (Oct 2000) (15 U.S.C. 637(d)(2) and (3))

__(BX!) 52.219-g, Small Business Subcontracting Plan (Jan 2002} (15 U.S.C. 637(d)}{4).

__{ii} Alternate | (Oct 2001) of 52.219-9.

(i) Altemnate 1l (Oct 2001) of 52.219-9.

X_{9)52.219-14, Limitations on Subcontracting (Dec 1896) (15 U.8.C. 637(a){(14))

__(10}1y 52.218-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns {June
2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323} (if the offeror elects fo waive the adjustment, it shall so
indicate in its offer).

__(ii) Alternate | (June 2003) of §2.219-23

__{11) 52.219-25, Smali Disadvantaged Business Participation Program-Disadvantaged Status and Reporting (Oct
1889) (Pub. L. 103-356, section 7102, and 10 U.S.C. 2323)

__{12) 52.219-26, Small Disadvaniaged Business Participation Program-Incentive Subcontracting (Oct 2000) (Pub.
L. 103-355, section 7102, and 10 11.8.C. 2323)

__(13)52.222-3, Convict Labor (June 2003) {E.Q. 117565)

_X_ (14)52.222-18, Child Labor-Cooperation with Authorities and Remedies (Sep 2002) (E.O. 13126)
_X_(15)52.222-21, Prohibition of Segregated Facilities (Feb 1999)

_X_(16)52.222-28, Equal Opportunity {(Apr 2002} (E.O. 11246)

_X_{17) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vieinam Era, and Other
Eligible Veterans {Dec 2001) (38 US.C. 4212)

_X_{18) 52.222-36, Affirmative Action for Workers with Disabilities {(Jun 1998} (28 U.S.C. 783)
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X (19)52.222-37, Employment Reports on Special Disabled Velerans, Veterans of the Vietnam Era, and Other
Eligible Veterans (Dec 2001) (38 U.S.C. 4212).

__ (201} 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (Aug 2000)
(42us.c. 6962(c)(3)(A)(u))

. () Altemate | {Aug 2000) of 52.223-9 (42 U.8.C. 8962(i)(2)C)).

_{21) 52.225-1, Buy American Act-Supplies (June 2003} {41 U.S.C. 10a-10d)

__{22)(i) 52. 225-3 Buy American Act-North American Free Trade Agreement-Israeli Trade Act (June 2003) (41
U.S.C. 10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note)

__(ii) Altemate | {(May 2002) of 52.225-3,
__ (iii) Altemate Il {May 2002) of 52.225-3,

__{23) 52.225-5, Trade Agreements (June 2003) (19 U.S.C. 2501, ot seq., 19 U.S.C. 3301 note)

_X_ (24) 52.225-13, Restrictions on Certain Foreign Purchases (June 2003)(E.0. 12722, 12724, 13059, 13067,

13121, and 13129)

(25) 52.225-15, Sanctioned European Union Country End Products (Feb 2000) (E.O. 12849).

— {26) 52.225-16, Sanctioned European Union Country Services (Feb 2000) (E.O. 12849).
53 é;(?f;}sz .232-29, Terms for Financing of Purchases of Commercial ltems (Feb 2002} (41 U.S.C. 255(f), 10 U.S.C.

_._(28) 52.232-30, Installment Payments for Commercial items {Oct 1995} (41 U.S.C. 255{f), 10 U.S.C. 2307(f))
3)3(3 2(}29) 52.232-33, Payment by Electronic Funds Transfer-Centrsl Contractor Registration (May 1999} (31 U.S.C.
(31{30%5(;2 %?5%-23)4 Payment by Electronic Funds Transfer-Other than Central Contractor Registration (May 1999)

_X_ (31) 52.232-36, Payment by Third Party (May 1999) (31 U.S.C. 3332)

—_1(32) 52.230-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a)
... {33)Xi) 52.247-84, Preference for Privately Owned U.S -Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx
1241 and 10 U.S.C. 2631)

__{ii) Altemate | (Apr 1984) of 52.247-84.
{c) The Contractor shall comply with the FAR clauses in this paragraph {c), applicable to commerclal services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executlve orders applicable to acquisitions of commercial items:
[Contracling Officer check as sppropriaie.]
_X_ (1) 52.222.41, Service Contract Act of 1865, as Amended (May 1989) {41 U.S.C. 351, of seq.)
X (2)} 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989} (28 U.S.C. 206 and 41 U.S.C. 351,
el s6q.
_X_{3}52.222-43, Fair Labor Standards Act and Service Contract Act-Price Adjustment (Multiple Year and Option
Contracts) (May 1989) (2¢ U.S.C. 206 and 41 U.S.C. 351, et seq.)
. (4)52.222-44, Fair Labor Standerds Act and Service Contract Act-Price Adjustment (Feb 2002) (29 U.S.C. 206
and 41 U.S.C. 351, ef seq.)
__{5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989} (41 U.S.C. 351, et seq.}.
{d) Comptrolier General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records-Negotiation.
{1} The Comptrolier General of the United States, or an authorized representative of the Comptroller General, shall
have access 1o and right to examine any of the Contractor's directly pertinent records involving transactions related
{o this contract.
{2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, untii 3 years afier final payment under this contract or for any
shorter period specified in FAR Subpan 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract Is completely or partially terminated, the records relating to the work terminated shall be made avallable
for 3 years after any resulting final termination settiement. Records relating to appeals under the disputes clause or
to litigation or the setllement of claims arising under or relating to this contract shall be made available until such
appeals, litigation, or claims are finally resclved.
(3} As used In this clause, records include books, documents, sccounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor tc create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.
{e)}{1) Notwithstanding the requirements of the clauses in paragraphs (a), (b}, (¢}, and (d) of this clause, the
Contractor is not required to fiow down any FAR clause, other than those in paragraphs (i) through {vi) of this
paragraph in a subcontract for commercial items, Unless otherwise indicated below, the extent of the flow down shali
be as required by the clause-
{i) 52.219-8, Utilization of Small Business Concerns (Oct 2000} (15 U.5.C. 637(d)(2) and (3)). in all subcontracts that
offer further subcontracting opporiunities. If the subcontract (except subcontracts to small business concems)
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exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities. ’

(1) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(lll) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Erg, and Other Eligible
Veterans (Dec 2001) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) (46 U.S.C. Appx 1241 and
10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor may include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)
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Addendum 1

Performance Work Statement (PWS)

Tallored Transportation Contract
Navy Advanced Traceability and Control Program (TTC-ATAC)

C.1 Introduction/Background
C.1.1MTMC

1. The Military Traffic Management Command (MTMC) is responsible for providing for the transportation needs of
the Department of Defense (DOD), including the movement of DOD freight {raffic.

2. MTMC is Initiating a new form of contract for freight transportation services called Tailored Transportation
Contracts (TTC). MTMC has the following two DOD acquisition goals to achieve by using the new Tailored
Transportation Contract form:

» Conduct freight transportation services using Federal Acquisition Regulation (FAR) compliant contracts,
* Use performance-based contracts for the acquisition of services.

3. MTMC is also using the new contract initiative as a means to streamline the process and procedures for
contracting for freight services.

C.1.2 U. 8. NAVY Advanced Traceability And Control{ATAC) Program

The ATAC program is a Naval Supply Systems Command initiative for the tracking, tracing, packing, reporting, and
movemaent of valuable repairable (Not Ready For Issue (NRF}) items from point of failure to a repair facility, and
ultimately back to the end user after repair, (assets that are Ready for Issue (RF1) or on Redistribution Order (RDO).

€.1.2.1 Regional Concept

1. The program consists of taking repairable parts from two parent sites called Hubs, located on the West (San
Diego, CA) and East (Norfolk, VA) Coasts, and smaller siles called Nodes, located in Beaufort, SC; Chenry Point,
NC; Jacksonville, FL; Pensacola, FL; Puget Sound, WA; Lemoore, CA; and, Virginia Beach, VA, and shipping them
to repair facilities in the U.S. or Canada, and back after repairs are complete. Repairables from nodes located
outside of the continental United States {OCONUS), i.e., Peari Harbor, Hi; Sigonelia, IT; Yokota, JA; Yokosuka, JA;
Okinawa JA; Atsugi, JA; lwakuni, JA; and, Manama, Bahrain, are shipped to Travis Air Force Base or Navy Air
Terminal Norfolk using Government assets.

2. The Government requires the transportation services of one Contractor 1o move parts within and between CONUS
and Canada. The Contractor must have the capability o meet U.S, and Canadian Customs requirements for
shipments to and from Canada. Shipments will move by air and/or surface within the following transportation
channels: {a) Hub to a repair site or storage point (NRFI); (b) Node to a hub, repair or storage point (NRF1); (c)
Transshipment point (Travis AFB to a hub: Norfolk Air Terminal to a hub, storage or repair point) (NRF1); (d) Local
pickup (IAW Appendix E) to a node or hub (NRF!); (e) Repair point to end user or stock point {RF1); (f) Stock point to
repsir point (RDO). Also included is a two-day service requirement for shipments (NRF1) that must be expedited
from a hub or node to points throughout CONUS and Canada. These urgently required shipments are known as
Carcass Constrained items.

3. Other transportation phases of the program include two day service for Repair and Return (R&R) shipments
moving between Lemoore, CA and China Lake, CA; Washington, D.C. and Beaufort, 8.C.; Atlanta, GA and Ft.
Worth, TX; New Orleans, LA and Atlanta, GA; New Orleans, LA and Ft. Worth, TX; and Fallon, NV and Lemoore,
CA.

Regions are as follows:

Regional Grouping Code  Narrative Description

Region 0 OR Canada: All provinces and territories
Region 1 1R ME, VT, MA, Rl CT, NY, NJ, NH
Region 2 2R PA, DE, MD, DC, VA, WV, KY

Region 3 3R Ml WL OH, IN, iL
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Region 4 4R NC, TN, 8C, GA, AL, MS, FL

Region § 5R MN, ND, 8D, 1A, NE, MO, KS

Region 6 B8R AR, OK, LA, TX

Region 7 . 7R MT, WY, CO, UT, NM, AZ

Region 8 8R ID, WA, OR, NV, CA (Note: does not Include

Alaska or Hawail)
C.1.2.2 Consignor (Origin) Business hours
Unless otherwise stated, all pickups shall be on a Monday through Friday basis.

Norfolk, VA Hub: 0700 - 1530 (All pickups by 1500}

NAS Oceana, Virginia Beach, VA: 0700 ~ 1530 (All pickups by 1430)
MCAS Cherry Point, NC: 0700 - 1530 (All pickups by 1400)

MCAS Beautort, SC: 0800 ~ 1630 (All pickups by 1530)

FISC, Jacksonville, FL: 0800 - 1630 (All pickups by 1530)

NAS Pensacola, FL: 0800 — 1630 (All pickups by 1500)

8an Diego, CA Hub: 0600 to 1500

NAS Lemoore, CA: 0600 to 1530 (All pickups by 1400)

FISC Puget Sound, WA: 0600 to 1530 (All pickups by 1400)

C.1.2.3 Conslignee (Destination) Business hours

1. Unless otherwise stated, all deliveries shall be Monday through Friday. Consignees are installations and facilities
within CONUS and Canada, as shown in Appendix E.

2. The business hours of consignees are available in the Transportation Facilities Guide (TFG). a valuable tool used
by Govemment activities and Cariers in coordinating transportation requirements. The TFG and more details on
TFG objectives, functional capabilities, and password request procedures are available as part of the web based
Electronic Transportation Acquisition (ETA) system under the Giobal Freight Management (GFM) system at URL
https./eta.mtmc.army.mil or https.//eta.mtme.gov

3. A password is not required to "view" the TFG. Contractors may contact the GFM HOTLINE at 1-800-336-4906, for
assistance in viewing the TFG on-line.

C.2 Scope
C.2.1 Types of Services

1. The Contractor shall complete the schedule B { Pricing sheet / Attachmant 1) for the base years ( tow year base)
and all option years { three-one year options) and the price proposed by the contractor shall include the cost to
provide all the necessary personnel, management, supervision, reporting requirement, and eguipment required for
the performance of the transportation services under this coniract in accordance with the Performance Work
Statement (PWS). For cerlain locations, local pickup and delivery service will be required at a daily rate proposed by
the contractor IAW Schedule B { Pricing sheet/ Attachment 1).

Shipments shall consist of all freight with the exception of the excluded item below. Repair parts range in a wide
variaty of sizes, from circuit cards, cardboard boxes, wooden crates and metal cans to items larger than a complete
aircralt. The Contractor shall be capable of fumishing a variety of equipment, programs and training to handle the
freight properly. The average cost of a repair item is approximately $20,000, with many items of much higher value.

2. The following movements and commodities are excluded from the scope of this contract:

Aircraft Engines (Except FA/18 Aircraft Engines for Repsir & Return Services)”

Marine Gas Turbine Engines (Shipboard Propulsion Units)

Fleet Ballistic Missile Components

Classified and other select Security Coded Items

Document identifier Code A2_ (Except when pari of the RDO/RFI portion of this program)
Nuclear Reactor Plant Material {Special Material identification Code [SMIC] X1-X5)
RADIAC Material (Radioaclive Assets, Federal Supply Class 6665}

All Class | Explosives

Small Arms and Night Vision Davices

Uncertified and/or improperly prepared hazardous material


http:https:lleta.mtmc.gov
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Any material with documentation that shows Cognizant (COG) Codes "2F", *28", *2J", *1_"or“9_". The COG Code
Is found in the “Distribution Block” of 3 DD Form 1348-1 or DD Form1348-1A , record positions {RP) 55-56.

*Engines currently exciuded from this contract may be included at a later date.

3. Generally, the Contractor shall receive assets documented by a DD Form 1348-1 or a 1348-1A with Document
identifier (DOCID) "BC1” or "BC2” in RP 1 through 3. This indicates the asset has been retumed to the Government
in exchange for a usable asset. Occasionally, Customers will return assets excluded by ATAC. These items can
normally be identified by a review of the data elements described above, and shall not be accepled by the
Contractor. All cargo shall be visually screened by the Contractor to ensure excluded tems are not accepted, and to
detect hazardous material not identified as such or not properly prepared and centified by the Customer. {f the
documentation on an asset is missing or illegible, the Contractor shall refuse the asset. If the Contractor accepts an
excluded item by mistake, it shall be turned over to the Government for handling.

4. Specialized equipment shall be considered any equipment other than small cargo vehicles, straight {rucks,
covered vans or flatbeds. The Contractor shall provide a minimum of eight {8) chains and binder sets, and eight (8)
nylon straps with fasteners as standard equipment for flatbed/drop frame equipment. It is the Contractor's
responsibility to ensure the cargo is protected from the elements.

C.2.2 Changling Misslon Requirements

1. Freight estimates used as evaluation factors in this contract are the Government's best estimates of freight
moving within the system and are not a guarantes of traffic to be moved. These estimates are provided for
information and evaluation purposes only.

2. Mission requirements may make it necessary to change or add distribution methods and/or shipping pattems. If
changes are determined to impact Coniractor's operations, Contractor shall be notified in advance of any expected
changes.

3. The Government reserves the right to ship by other means in lieu of designated Contractor to salisfy
requirements. Unscheduled (extra) loads may be offered to a military transporter during a reserve deployment
exercise in lieu of designated Contractor(s) at any time.

C.2.3 Biiling/PowerTrack:

1. The Contractor shall participate in the US Bank PowerTrack billing and payment system, to include set-up,
Implementation, and testing. The Contractor shall contact US Bank and arrange for system set-up, training, and
project managementimplementation. The Contractor shall sign and execute an agreement with US Bank and
provide Carier invoicing in lieu of Commercial Bills of Lading. The Contractor shall begin using PowerTrack for
billing and payment processing not-later-than 30 calendar days after signing the Agreement with US Bank. The
Contractor shall be US Bank PowerTrack enabled to be considered for award.

2. PowerTrack is an automated on-line payment processing and transaction tracking system that supports logistical
transactions. it consists of five primary functions: (1) electronic data fransmission, {2} payment approvai process, (3)
electronic payment and biliing, {4) communication for dispute resolution, and (5} customized data anslysis.

3. information regarding PowerTrack capabilities can be obtained from the MRM #15 Program Management Office at
USTRANSCOM, TCJ4LT, 1-618-220-2848. Information can also be obtained by accessing the S Bank website
www.usbank.com/powertrack , ot by contacting US Bank at 1-612-973-6156. Questions or assistance regarding
PowerTrack may be directed to the Naval Transportation Support Center (NAVTRANS) PowerTrack Team at (757)
443-5406.

4. The Contractor shall bill only in accordance with the prices stated in Schedule B as negotiated prior to award, and

only for the services rendered. Methods used by the Contractor to pay its underlying carriers and subcontractors is
a matter within the discretion of the Contractor.

C.2.4 Defense Table of Official Distances (DTOD):

1. The Depariment of Defense (DOD) has mandated the use of DTOD as the source for mileage-based
trangportation payments, including all procurements covered by this contract. Where disputes about distances arise


www.usbank.comlpowertrack
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{e.9.. radius around a facility for pickup) DTOD mileage shall be used to resolve all disputes and shall be
authorltative. The Commercial version, called PC*Miler, is available online.

2. Information about DTOD, including the defautt settings for Freight and Cargo, may be accessed at http://dtod-
mtmc.belvoir.army.mil click on the “Industry” button.

3. information abowt PC*Miler can be obtained by accessing the PC*Miler website at www.pcmiler.com ; or by
contacting ALK Technologles, Inc., ATTN: PC*Miler Sales, 1000 Herrontown Rd, Princeton, NJ 08540 USA; or by
calling 1-800-377-6453, Fax: 1-609-252-8108.

C.2.5 Government Furnished Property and Services
1. All Hub and Node Sites

a. Vehicle passes and personnel identification badges

b. Govermment shall load/unioad assets weighing over 8,000 pounds or requiring specialized load/unload
equipment {i.e., Crane).

¢. Space for accepting freight tum over and entry of POR into government-provided software. Equipment
and fumishings will not be provided.

d. Utilities and phone lines. Contractor shall pay for telephone sarvice.

¢. The Government shall provide AORS software and data format for the Contractor's use to enter the data
elements detailed in Appendix C into the Assigned electronic mallbox.

f. Fork lifts at ATAC Govemment facilities (Nodes & Hubs)

g. Limited space shall be provided at the ATAC Hub, San Diego, Building 861, at no cost to the Contractor.
h. Telephone service shall be available at cost to the Contractor. Space is a maximum of 6,400 square
feet. There is also 6,000 square feet of space avallable between Buildings 662 and 661, plus 13,500
square feet of space available in front of Building 661 that is also avallable for consolidation purposes. This
space is used for oversize material (primarily crated material, such as airframes, drop tanks, canopies, helo
blades, etc., not fitting conveyor lines).

i. Limited space shall be provided at the ATAC Hub, Norfolk, Building SP237, at no cost to the Contractor.
Telephone service (2 phone/data lines) shall be available at cost to the Contractor. Space is a maximum of
2,500 square feet.

| Space identified at both ATAC Hub sites Is the maximum that will be available for the life of the contract.

€.2.6 Contractor Furnished Resources

The Contractor shali provide all personnel and equipment required for the performance of services under this
contract, The Contractor shall provide a toll-free number for Customers to call and schedule, cancel, or adjust pick
up arrangements or for any other purpose as applicable.

C.2.7 Location(s) of Performance

The Contractor must perform the freight transportation services required under this contract from the Shipper-
defined point of origin (See Appendix E) to specified destinations within CONUS or Carada.

C.2.8 Reserved

€.2.9 Frelght Carrier Registration Program (FCRP)

1. All contractors interested in transporting Department of Defense freight must be approved by the FCRP in order to
be considered for award, The FCRP requirements and instructions are located on the MTMC web site at
hitps://144.101.9.140/cep/isp/CCPScac.jsp. Contractors requiring further assistance may contact MTMC Ft. Eustis,
VA gt 1-757-878-8877,

2. Commodities to be transported may include hazardous material (HAZMAT). Therefore, contractors must submit
their HAZMAT Cerlification upon submission of proposals.

C.3 Applicable Documents

Defense Table of Official Distances (DTQD), commercially known as PC*Miler. Information pertaining to the current
version of DTOD can be found on the internet at hitp://dtod-mtmc.belvoir.army.mil/defauit.asp


http://dtod-mtmc.belvoir.army.milfdefault.asp
https:l1144.101.9.140/ccp/jsp/CCPScac.jsp
http:www.pcmiler.com
http:mtmc.belvoir.army.mil
http://dtod
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Directory of Standard Carrier Alpha Codes (SCAC) NMF101-series, published by the National Motor Freight Traffic
Association, Inc., Agent; ’

Continental Directory of Standard Point Location Codes (SPLC), NMF 102-series, published by the National Motor
Freight Traffic Association, Inc., Agent;

Code of Federal Regulations (CFR), Title 49, Parts 100-198; 300-399; 500-599; and 1000-1399.
National 2ip Code Directory, Vol. | end Il
Transportation Facillties Guide (TFG), URL: https:/eta.mtmc.army.mif or hitps://eta. mtme.gov

Military Traffic Management Command Freight Carrier Registration Program (FCRP) at:
https.//144.101.8.140/cep/jsp/CCPScac jsp

C.4 Work Areas/ Quality Control Plan (QCP) Paformance Requirements
C.4.1 Quality Control Plan

The Contractor shall submit a proposed QCP as pant of its technical proposal. The contractor shall submit a final
Quality Control Plan within {20) business days after contract award. The Contractor shal establish and maintain a
Quality Control Plan (QCP) to ensure quality service is provided throughout the terms of the contract.  The QCP
should include as a minimum how the Contractor intends to meet the performance objectives, provide the required
transportation service, and should also identify those areas the Contractor sees as critical to the customers for this
contract, how it will monitor quality performance in those areas, and how it will maintain or exceed customer
expectations, including identification and correction of problems.

C.4.1.1 Monthly Quality Control Inspection Reports

Upon the Contracting Officer's acceptance of the Contractor's Quality Control Plan, the Contracter must submit
monthly Quality Control inspection Reports siating the results of its inspections to the COB.

C.4.1.2 Problem/Failure

The Contractor shall self-identify any problem or failure that may impact contract performance. In accordance with
its QCP, the Contractor shall provide the COR with a succindt writien plan of action within five (5) business days of
Contractor seif-identification or awareness of a potential or real problem, failure or deficiency. The Contractor shall
detail the methodolegy for correcting the problem or deficiency in the plan of action, and provide an assurance of the
specific time required to bring performance back to accaplable quality levels, as applicable.

C.4.1.3 Use Of Quality Performance Information

Information from these reports will be compiled cumulatively 1o provide annual reports of past performance for use in
pasi performance evaluations for future awards.

C.4.2 Performance Requirements
Performance Requirements in this contract are expressed in the following manner:
1. Each performance requirement can contain the following three elements. Generally, at a minimum, those
Performance Objectives considered critical shall have Measures and Standards, although some Performance
Objectives considered non-critical may also include them. In each case, when taken together, these elements
constitute a performance requirement.
Performance Objective - A statement of the outcome or results expected of the Contractor.
Performance Measures ~ Are the critical few characteristics or aspecis of achieving the objective that will
be monitored by the Government; those things that the Government will be gathering data about. Each
objective may have one or more measures,

Performance Standards - The targeted leve! or range of levels of performance for each performance
measure. Also referred 1o as Acceptable Quality Level (AQL).
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Not every performance objective in this contract has a related performance measure or performance standard.
However, every performance objective is a contractual performance requirement.

2. The Performance Standards identified in this contract are as follows:

The Performance Standard shall identify a specific target to be met. For example, if the standard is 100%, that
maeans that the Shipper expects that target leve! of performance 10 be met every time. For performance objeclives
without a performance standard stated, it is assumed that the acceptable quality level is 100%. If a standard is 95%,
that means that over the specified performance evaluation period, the Contractor must attain the required level of
performance at least 95% of the time.

C.4.2,1 Performance Requirement Summary

Parformance Objective Performance Measure Performance Standard Responsible Function
| C.4.3.1 Pick up Timely pick up 100% COR
i C.4.3.5 Consolidation Amount of consolidation | 90% of shipments COR

C.4.3.6 Traceability Accurate entry 100% COR

C.4.3.6 Traceability Timely entry 100% COR

C.4.3.7 Delivery Timely delivery 99% COR

C.4.3.8 Loss Assets lost NMT 50 eventsiyear COR

C.4.3.8 Damage Assets damaged NMT 50 events/year COR

C.4.6.10 Reports Timeliness of report 100% COR

gubmission

€.4.3 Not Ready For Issue (NRFI) Process
The Contractor shall meet the following service performance objectives, measures and standards:
€.4.3.1 Performance Objective - Material Pick up

The Contractor shall provide dally pick up service st designated locations as specified in Appendix E. Local pick up
requires dalily pickup 1AW Appendix E for specified sites. The Contractor shall provide pick up service at the Air
Mobility Command (AMC) Terminal, Travis AFB, CA on a daily basis and deliver to the San Diego ATAC hub not
less than biweekly and not more than three times per week. The Contractor shall pick up material no later than the
next working day after being notified that material is available for pick up at on-call locations.

C.4.3.2 Performance Objective - Excluded ltems

The Contractor shall screen all cargo and cargo documentation visually to ensure excluded items are not accepted
and to detect hazardous material not identified as such or not properly prepared and certified by the Customer, if
the documentation on an asset is missing or illegible, the Contractor shall refuse the asset. If the Coniractor accepts
an excluded item by mistake, it shall be turned over to the Government for handling

€.4.3.3 Performance Objective - Rejection of Articles/Shipments

The Contractor shall examine all cargo and reject any items or shipping material If packed in an inadequate or
unsafe manner. Note: In some instances the Contractor may be asked for repackaging or re-cooperage services.

C.4.3.4 Performance Objective -~ Recelving Materlal

The Contractor will be required to perform the following functions in accordance with NRFI Shipping Standards.

C.4.3.4.1 Pick Up Services

The Contractor shalt identify ATAC freight to be picked up at each location specified for local pick up in Appendix E,
review BC1 documents lo detect ATAC exclusionary items and reject those items or other non-ATAC items. Assets
must meet minimum requirements for packaging, including two layers of bubble wrap or equivalent materials, For
heavy and/or bulky items a wood crate or container is also required. If accepted, sign two copies of BC1 for each
piece, and provide signature POR to Customer directly. The POR must contain the Contractor's name, date and a
place for legible employee's signature. The Contractor's file or electronic copy of document also shall be stamped,
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dated and signed. Contractor will load the freight. In San Diego, CA and Puget Sound, WA, the Cantractor is
exempt from these services, as local agents associated with the MEO will perform these services. There will be no
size/weight restrictions. The Government shall load/offload pieces weighing over 8,000 pounds or requiring speciel
equipment (L.e., crane) for load or officad,

€.4.3.4.2 Proof of Receipt

Contractor shall receive material on a per-piece basis and enter Proof of Receipt (POR) into the govemnment
provided sofiware. POR shall provide proof of custody transfer from the MEO to the Contractor. Data entry will also
generate a manifest on a destination basis. Proof of Receipt (POR) by Contractor shall be accomplished by FLAT
FILE via File Transfer Protocol (FTP) Transmission, or current technology within one (1) workday of pick up.

€.4.3.4.3 Shipping Manifest

The Contractor shall close shipping manifests at 2:00 p.m. local time each day. Contractor shall pick up all
shipments under those manifests and ensure delivery of those assets in the required timeframes shown in
Paragraph C.4.3.7.1. Custody tumover shall be accomplished by the Contractor by signing Government-provided
manifests. Prior to any freight movement out of a Hub or Node as appropriate, the Contractor shall print a copy of all
open manifests associated with the material to be moved, or at 3:00 p.m. each business day. Contractor shall
ultimately close each manifest at time of shipment and ensure that all freight assigned to said manifest gets shipped
and delivered as a single delivery per destination.

€.4.3.5 Performance Objective - Shipment Consolidation

The contractor shall consolidate individual assets received for shipments into the best avallable aggregate shipment
for the most cost effective and efficient rate while still mesting transit time and delivery requirements, Contractor
shall maximize consolidation {o the fullest extent, and bili the aggregated weight per destinstion based on
consolidated shipments that move from the Contractor’s faciiities {(including possibie Contractor use of Government
facilities). Shipments picked up at multiple sites within a 50-mile radius of the Norfolk hub will be considered as one
origin for billing purposes when shipped from the hub. Shipments picked up at multiple sites within a 50-mile radius
of the San Diego hub will also be considered as one origin for billing purposes when shipped from the hub,

C.4.3.5.1 Performance Measure

Maximum possible consolidation per shipment to same destination on same day. Consolidation will be measured by
evaluating data extracted from PowerTrack and ATAC Operational Reporting System {AORS) Databases to confirm
aggregste weight shipped from origin o destination reflects maximum consolidation possible.

C.4.3.6 Performance Objective - Provide in-Transit Visibility, Traceabllity and Control

The Contractor shall maintain complate in-transit visibility over material and provide verifiable POR, POS and POD
at each poinl where material custody changes through timely, daily reporting using specified EDI Transaction Set
information IAW Appendix C, and the Contractor's Website tracking capability IAW Section C.4.6.1, Contractor shall
provide daily data update to assigned electronic mailbox. COR will provide Internet Protocol (IP) address snd data
set name on the assigned electronic mailbox as delineated in Appendix C. Method of file transfer is at Contractor's
discretion, but shall be compatible with the Government system.

C€.4.3.7 Performance Objective - On-Time Delivery
1. The Contractor shall move the cargo from origin to destination in @ timely manner. Carcass Constrained ltems will
be clearly identified. Such items shall be delivered to final destination within two (2) days of receipt. Proof of
Delivery (POD) must be posted to the assigned electronic mailbox within one (1} workday of actual delivery.
2. The Contractor shall meet the required Transit Times as shown below:

C.4.3.7.1 Transit Times

ITEM__l~USTODY-TURNOVER TO DELIVERY TIME REQUIREMENTS WORK
NBR (WORK DAYS) DAY

Ses notes below for corresponding ilem number i




W81GYE-04-D-0035

Page 25 of 61

Hub to DOPDSP

ode o Destination

Carcass Constrained Shipments (Expedited)
RDO Shipments

RDO Shipments (Expedited)

RF! Shipments

RF! Shipments {(Expedited)

Repair & Return Shipments

Locat Shipments

10 hipments from AMC Terminal, Travis AFB to San Diego ATAC Hub*
Freight is cleared daily from AMC Terminal at Travis AFB and shipped not less than 2 times per week 10 San

Diego.

Note: A maximum total of one (1} additional working day is sllowed when Special Equipment is required.

!élot;a: When Contractor ships under this condition, Contractor shall transmit remarks code “SE" for Special
quipment

NI T TR TO TN |-

- e NN NN N

€.4.3.8 Performance Objective - Safe Delivery

a. The Contractor shall ensure that the material handled is not lost. { Please refer to section C.4.2.1 Performance
Requirement Summary).

b. The Contractor shall ensure that the material handled is not damaged, misused, subjected to deterioration by the
elements of weather, or otherwise neglected. . { Please refer to section £.4.2.1 Performance Requirement
Summary).

C.4.4 RDO and RFl Process
€.4.4.1 Performance Objective - Material Pick up

The Contractor shall be responsible for picking up RDO and RFI Depot Level Repairables (DLRs) from sites
identified in Appendix E.

€.4.4.1.1 Pick Up Directive (PUD)

The Western Regional Traffic Manager will notify the Contractor via the NAVICP issued Pick Up Directive (PUD)
when and where material is to be picked up. When making a pickup, the Contractor shall take into its possession ali
RDO freight availabie for pickup and all RF! freight for which a PUD was issued, or as directed by the Westem
Regional Traffic Manager. The Contractor shall notify the Westem Regional Traffic Manager if an item was picked
up for which no PUD was received. There will he an “X" in RP 018 of the PUD # the item requires expedited
shipment. The Contractor shall pick up material no later than the next working day after being notified that material
is available for pick up at on-call locations (see Appendix E). For on-call pick up service, the pick up shall be
accomplished by close of business the next workday, focal time, efter call is received.

€.4.4.1.2 Regularly Scheduled Pick Up Sites

For sites that require regularly scheduled pick up service (noted in Appendix E), the Contractor may call prior to pick
up to ensure freight is available for pickup, and shall ensure all available material is picked up. The Contractor shall
notify the Regional Traffic Manager of any items picked up for which no PUD was received.

€.4.4.1.3 Cargo Screening

The Contractor shall screen all cargo to detect hazardous material or excluded items not identified as such by the
Customer. Material that shows external signs of being hazerdous but has not been prepared and certified propery
will be refused. (See Section C.4.6.8)

C.4.4,1.4 Repairable Receipt

The Contractor shalt sign for all material at receipt. Upon acceptance of material, the Contractor shall provide a
Proof of Receipt (POR) to the assigned electronic mailbox within 1 workday of pick up.
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€.4.4.1.5 Changes In RDO and RF! Sites

Pick up focations listed in Appendix E may be changad, deleted, or new sites added. If there is a requirement to
change, delete, or add a new site, the Regional Traffic Manager shall notify the Contractor in writing of those
requirements. The Contractor shall notify the Regional Traffic Manager of any address changes or deletions that are
noted during performance of transportation services and submit those updates to the Regional Traffic Manager at no
cost. If there is a necessity to add new sites to Appendix E, the Regional Traffic Manager or the COR shall notify the
Contracting Officer and the Contracting Officer shali notify the Contractor in writing of those new sites.

C.4.5 Repair and Return Process
C.4.5.1 Performance Objective - Repair and Return Process
1. Contractor shall provide two-day pickup and delivery service between the following sites.
Naval Alr Station (NAS) , Lemoore and Naval Air Stafon,(NAS), Failon;
NAS Lemoore and NAVAIRWEPSTA China Lake;
NAS Atiania and NAS JRB Ft. Worth;
Naval Air Facility {NAF), Washington DC and MCAS Beaufort;
NAS Atlanta and NAS New Orleans;
NAS New Orleans and NAS JRB Ft. Worth

2. Contractor shall FAX to regional Government Traffic Manager copies of al! 1348s picked up on a dally basis.
Contractor will transmit POD via FTP transmission, or current technology. to the assigned electronic mailbox.

C.4.6 Supporting Services {Communication, Accessorial, Etc.)
C.4.6.1 Performance Objective - Web-Based Tracking

1. The Contractor shall provide web-based ITV services, and must have these services available at time of startup
as follows:

a. The Contracter shall provide the real time live ability to track/trace shipments/packages by Lead
Transportation Control Numbsr(s} (LTCN) and Transportation Control Number{(s) (TCN), accessible through the
World Wide Web (WWW).

b. The Carrier/Contractor shall aliow the Government to link to their shipment tracking system through an
gaslly accessible web address. -

2. The tracking and tracing information shall be available on the web within one workday.

3. In the event of a website malfunction, the Carrier/Contractor shall repair the website within one working day of
Shipper notification, or allow for manual tracking via a Carrier/Contractor toli-free 800 telephone number

€.4.6.2 Performance Objective - Equipment Supply

The Contractor shall fumish clean, safe, odor-free, equipment for the type of service requested by the Shipper,
Equipment required to move the freight consists of various sizes of vehicles, inciuding small cargo vehicles, straight
trucks, vans, regular flatbeds, single and double drop deck frailers, and forkiift capability to handie freight that
requires crating or containers.

€.4.6.3 Performance Objective - Loading

Normally, the Contractor shall load shipments at each node and hub.

C.4.6.4 Performance Objective - Securing Cargo

The Contractor shall ensure all cargo is safely secured for transpont.

€.4.6.5 Performance Objective - Securing/Protecting Shipments
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1. The Contractor shali furnish vehicles with equipment necessary 1o safely iransport freight. The Contractor shall
permit all vehicles/aquipment to be inspected by the Shipper at origin.

2. The Shipper shall reject any vehicles/equipment deemed unfit or unsafe for the required transportation. If the
vehiclefequipment is rejected, the Contractor shall still meet the pick-up and delivery requirements and shall not be
paid a “Vehicle Furnished, Not Used” charge for these shipments. (See C.4.6.7.2).

€.4.6.6 Performance Objective - Blocking and Bracing

1. The Contractor shall be responsible for the necessary and proper blocking and bracing of the load for movement
over the highway for shipments loaded by the Contractor.

2. The Shipper shall be responsible for the nacessary and proper blocking and bracing of the load for movement
over the highway for shipments loaded by the Shipper. Noiwithstanding, the Contractor shall be responsible
ultimately for ensuring all cargo Is safely secured and protected from the elements and other transportation hazards.

C.4.6.7 Accessorial Services
C.4.6.7.1 Performance Objective - Documientation of Accessorial

1. When an accessorial service resulting in a charge occurs, the Contractor shall document Contractor arrival and
departure time by both the Contractor's representative and the responsible Shipper’s or Receiver's representative.
This shall be accomplished prior to the driver exiting the installation, following either pickup or delivery of freight, or
generation of the accessorial service. The Contractor shall provide a form for documantation that will include the
following as a minimum:

a. Signatures of Contractor and Government representative.

b. Vehicle Identification Numbers including tractor and traller numbers as applicable.

¢. Exact date and time the vehicle was spotted for loading/unloading and date and time the vehicle was
released to the driver.

d. Contractor's PowerTrack billing stating the reason for the delay or accessorial service.

2. In those Instances where an accessorial charge has been incurred, the Contractor shali notify the
Shipper/Receiver in writing within five {5} business days that accessorial charges have been incurred.

€.4.6.7.2 Accessorlal Service - Vehicle Furnished but Not Used (VFN)

1. When a Contractor, upon Shipper's request, fumishes a vehicle to load a shipment and through no fault of the
Contractor the Shipper cancels loading of the vehicle, or there Is no freight available for pickup, the Contractor shall
be paid for each vehicle furnished and not used, or the minimum line haul transportation charge, whichever is less.
This charge shall not apply for those sites that are scheduled for daily pickup or delivery as shown in Appendix E,

2. These charges shall not apply when the Shipper rejects a vehicle upon inspection as unfit for the required
transportation or when the Contractor receives the notice of cancellation prior to actual dispatch of vehicle from
Contractor's terminal.

3. Claims for collection of charges under this item shall be supported by Shipper's certification of canceliation if the
shipment was cancelied. Charges and documentation shall be submitted within five {5) working days after receipt of
Shipper’s certification of cancellation, or afier Contractor attempted a pickup where there was no freight available for
pickup.

C.4.6.7.3 Accessorial Service - Re-consignment/Diversion

1. Upon written or oral request. the Contractor shall provide re-consignment or diversion service subject to the
following:

When performance of this service involves a change in the original destination (other then the same building} the
Contractor shall be entitled to an additional charge per shipment as shown in Appendix F, subject to the approval of
the COR. When this service involves a significant change in the original destination (greater than 50 miles), the
Contractor shall be entitled to the applicable published rate from origin to the point of interception and from the
interception point to the final deslination, plus the additional charge per shipment as shown in Appendix F. Payment
of all charges for Re-consignmentDiversion shall be billed in PowerTrack. The Contractor shall contact the regional
COR 1o confirm re-consignment or diversion, which subsequently shall be confirmed in writing.
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C.4.6.7.4 Accessorlal Service - Redslivery (RCL)

1. When a shipment is offered for delivery and through the fault of the receiver the delivery cannot be accomplished,
the Contractor shall comply with the following:

8. If a shipment is offered to a Receiver and refused for delivery or rescheduled for another time, the name
and telephone number of the person refusing or rescheduling the delivery shall be indicated on the delivery report.

b. Make no further attempts to deliver the shipment until the regional COR has baen contacted for
redelivery instructions.

c. Notify the COR that the shipment is on hand not later than the next business day after the day delivery
was attempted and arrange for a mutually agreeable redelivery date.

2. When COR authorizes redelivery, a charge for redelivery shall be assessed as shown in Schedule B. If, after
being notified that the shipment is on hand, the receiver elects to pick up the shipment at the Contractor's terminal,
redelivery charges shall not apply.

3. Multiple shipments redelivered on the same day 1o the same destination shall be considered es a single shipment.

C.4.8.7.5 Accessorial Service - Dimensional Weight

Shipping charges are to be based on Dimensional {DIM) Weight if dimensional weight exceeds actual weight. The
formula for Dimensional Waight for air shipments is L x W x H/194 for domestic shipments within the US. For
Ground shipments the fomula is L x W x H/300. in both cases, the dimensions sre given in inches.

C.4.6.8 Performance Objective - Hazardous Material Handling (HAZ)

1. The Contractor shall provide pickup, handling, and the delivery of HAZMAT. The Contractor shell meet the
following requirements when handling and transporting the HAZMAT:

a. Provide special handling and delivery of materials that require a Shippers Certification or Shipper's
Declaration for Dangerous Goods.

b. All shipments containing hazardous material shall be handled and shipped in accordance with the
requirements as outlined in the applicable governing regulations, but not limited to, Title 48 CFR, for the surface
movement of shipmenis containing HAZMAT.

C.4.6.8.1 Performance Objective - Hazardous Cargo Placarding

When placarding is required under BOE Tariff 6000-series, or by CFR, Title 49, supplements thereto, or revisions
thereof, the Shipper shall provide placards unless the Carrier already has them. The Contractor shall ensure that
the appropriate placard for the shipment is posted.

C.4.6.9 Performance Objective - Prearranged Scheduling

Upon request of Shipper, Receiver, or others they designate, the Contractor shall, without additional charge,
prearrange schedules with the designated Shipper/Receiver for arrival of vehicles for loading/unloading. The
Contractor shall accept requests for prearranged scheduling whether they are given orally or in writing, and meet all
delivery schedule requirements. Delivery requirements may include making or canceling appointments, staging
freight to meet strict acceptance policies, providing information on freight to be delivered, such as pieces and weight,
using specific paliets that can meet receiver's conveyor requirements, and following pallet presentation guidelines.
Special security clearances may be required for drivers at some activities.

C.4.6.10 Performance Objective - General Reporting
The contractor shall provide timely reporting of daily and summary activities as tasked below.

Performance Measure - Timely reporting.
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Performance Standard — 100%
C.4.6.10.1 Astray Freight and Emergency Notification Reports

1. The Contractor shall provide ali of the reports in accordance with the following requirements using the following
phone numbers for the purposes Indicated:

Problem Point of Contact Tetephone Number
Any/all problems or questions ATAC Contracting Officer's ATAC East Coast
Representative (COR) 1-757-445-2060

ATAC West Coast
1-619-545-8358

Astray frelght or other non-emergency MTMC OC GOCARE Freight Hotline  1-800-631-0434

notifications

Accidents, incidents, delays in transit MTMC OC Hotline 1-800-524-0331

Accidents, incidents, or olher emergencies DOD Hazardous Material (HAZMAT)  1-800-851-8061

involving DOD hazardous cargo Hotline

Hazardous Material Spills National Response Center 1-800-424-8802

1-202-267-2675
. {Washington, DC)
National Agency Check Verification Defense Security Service 1-703-428-3248

2. The Contractor shall notify the COR immediately of any of the above issues. Assistance with any of the above
problems can also be obtained from the COR for this contract, Additional information on the identifying and
forwarding of astray freight is avallable at MTMC's web site at: www.mtmc.army.milHfreight/astray

C.4.6.10.2 Monthly Reports

The Contractor shall provide monthly reports at no additiona! cost. Reports shall be submitted to the East and Wes!
Coast CORs electronlcally in 8 Microsoft Excel for Windows * xis” format thet can be read by Microsoft Excel for
Windows Version 8 or higher. The reports are described in Appendix G and are due one month following the end of
the reporting period. For instance, a report covering dats for the month of May will be due on July 1.

C.4.6.10.3 Hard Copy Proof of Delivery

The Contractor shalf obtain a properly signed and dated delivery receipt showing the LTCN and the printed, legible,
complete name of the representative who certifies that the delivery obligation has been met. The Contractor shall
collect, retain, and provide upon request a hard copy or electronic certificates of delivery. At Shipper request, the
Contractor shall provide a legible hard copy Proof of Delivery {POD) for a maximum of 15 % of the shipments
inciuded in a monthly Transit Time report by TCN as specified by the Government The Contractor shall maintain 24
hours per day, 7 days a week (24/7) internet accessibility for ATAC to electronic records of hard copy POD on an
imaging system for all ATAC deliveries for 60 days. Before purging or archiving the records, a one-month record
shall be provided to ATAC via CD. The Contractor shall retain all hard or electronic copy documentation relating to a
DLR transaction, including TDRs, for a period of three {3) years after completion of contract. These documents must
be able 10 be accessed by document number as annotated on DD-Form 1348-1/1A (RP 30-44).

€.4.6.10.4 Oral Reports

The Contractor shall report the following information orally as required.

€.4.6.10.4,1 Status Report

The Contractor shall provide shipment status information within one hour of a request by the Shipper during the
Shipper's normal business hours. Shipment status information shall include at a minimum, current status of the
shipment, actual or anticipated date and time of delivery, and information about shipment delays, as applicable.
C.4.6.10.4.2 Expedited Service

The Contractor shall advise the Shipper immediately (within two hours) as soon as the Contractor knows that a
shipment will miss its required delivery date.
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€.4.7 Performance Objective - GTN Input Capability

The United States Transporiation Command (USTRANSCOM], on behalf of DOD, is responsible for collecting
logistical data to support the In-Transit Visibility of all BOD shipments from origin to destination. This visibility Is for
peacetime, contingencies, and exercises, and includes tracking movements of personnel, cargo, and equipment.
The Contractor shall become GTN compliant 30 days after contract award to electronically interface with DOD's
Global Transportation Network (GTN) to provide In-Transit Visibility tracking and tracing information. The Contractor
shall send one American National Standards Institute (ANSI) ASC X.12 transaction set per shipment unit for each
designated event throughout the life cycle of the shipment. Designated events are: (1) pickup at origin, {2) arrival at
any transshipment or mode change location, (3) departure from any transshipment or mode change location, and (4)
delivery to consignee/destination.

C.4.8 Performance Objective — Surge/Contingency

1. Notwithstanding any other provision of this contract, the Contractor, when requested, shall accommodate surges
to the Government requirements for services under this Contract that may materialize in the event of a declaration of
war, attack of the enemy, national emergency, or other contingencies.

2. When directed by the COR, the Contractor shall support the requirements of mobilization, surge, contingency,
natural disaster, humanitarian assistance support, and similar CONUS unit movements, and respond with required
resources to meet the time frames of surge/contingency requirements,

3. This support shall be through partnering with DOD facilities in the integration of contingency, surge and
deployment requirements into Contractors’ business commitment to make available Contractor-owned assets, to
provide the necessary transportation services.

4. If the requirement exceeds the capability of the awarded Contractor, the Government reserves the right to use
voluntary tenders on file et the Military Traffic Management Command (MTMC) Fi. Eustis Operations Center.

5. Under this item, if the Contractor cannot meet the surge/contingency requirement, a negative assessment will not
be made regarding the Contractors’ performance.

6. Contingency reguirements may not be distributed evenly throughout the performance period. Rather, they are
focused, sporadic events that can last a few weeks to months {in the case of supporting a global conflict).

7. As directed by the contracting officer, the Contractor shall maintain operations necessary to support DOD
activities, to include national defense contingencies. surges, natural disasters, and humanitarian assistance efforts,
the Contractor shall provide 24-hour-a-day service, seven (7) days a week, including holidays.

C.4.9 Reserved

C.4.10 DOD Driver Identification Requiremeants

The Contractor shall ensure that all commercial drivers performing under this Contract shall carry adequate
identification to verify their affiliation with the Conlractor, end that their drivers handling such shipments carry a valid
driver's license and medical qualification card, employee record card, or similar documents, one of which must
contain the driver's photograph,

C.4.11 Contractor Liability

C.4.11.1 Cargo Liability

1. The Contractor shall be liable for all loss, damage, undue delay, mis-delivery, or other result occurring to freight in
its possession, unless caused by acts of God, acts of the public enemy, act or dsfault of the shipper, act of the public
authority, or inherent nature or vice of the cargo.

2. For all shipments weighing less that 15,000 pounds, carrier liability for lost and/or damaged cargo will be limited
to the lower dollar amount either of $50,000 or the actuat amount of the loss and/or damage to the article(s).

3. For 2l shipments weighing 15,000 pounds or more, carrier liability for lost and/or damaged cargo will be limited to
the lower dollar amount either of $150,000 or the actual amount of the loss and/or damage to the cargo.
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4. Al DOD shipments govemned by this contract are subject 1o the released liabiiities stated in paragraphs above.
No other released liabilities, regardiess of where they are published apply.

5. Most DoD installations require certification and proof of liability insurance for Cortractor operation of various
kinds of government-owned equipment. Before Contractor operation of any government-owned squipment, the

8. Contractor shall query the COR for that region about any such requirements, and shall comply with any and all
such requirements prior to operation of government-owned equipment.

C.4.12 Roserved
C.4.13 Reserved
C.4,14 Reserved
C.4.15 Reserved
C.5 Abbreviations, Definitions and Codes

C.5.1 Acronyms

AORS ATAC Operational Reporting System
ACOR Altemate Contracting Officer's Representative
ADP Automated Data Processing

AFB Air Force Base

AMC Alr Mobility Command

ANSI American National Stendards Insfitute
ASCHl American Standard Code for information Interchange
ASU Administrative Support Unit

'ATAC Advanced Traceability and Control
BOL Bill of Lading

[CBL Commaercial Bill of Lading

CFE Contractor Furnished Equipment
CFR . Code of Federal Regulations

TOG Cognizant Symbol

CONUS Continental United States

COR Contracting Officer's Representative
DD FORM Depariment of Defense Form

DDD Defense Distribution Depot

'DEP Detention; Vehicle with Power Unit
DET Delention: Vehicle without Power Unit
DLA Defense Logistics Agency

DLR Depot Level Repairable
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DOD Department of Defense
'DOP Designated Overhaul Point

DOT U.S. Department of Transportation
DSP Designated Support Point

DTOD Defense Table of Official Distances
DTR Defense Transportation Regulation
'EDI Electroric Data Interchange

EXP Expedited Service

FAK ' Freight All Kinds

FAR Federal Acquisition Regulation

FISC Fleet and Industrial Supply Center
FTP File Transfer Protocol

GTN Globa! Transportation Network

GFE Government Fumished Equipment
[HAZMAT Hazardous Material

HOL Pickup/Delivery on Sundays or Holidays
"HQ MTMC Headquarters, Military 1raffic Management Command
1AW In Accordance With

ICP Inventory Control Point

D {el installation Transportation Officer

itV ‘ In-Transit Visibility

KO Contracting Officer

MAG —[Marine Air Group

MALS Marine Aviation Logistics Squadron
MCAS Marine Cotps Air Station

MFTRP MTMC Freight Traffic Rules Publication
MHE Materials Handling Equipment

MTMC Military 1raffic Managsment Command
NADEP Navy Aviation Depot

NAS Naval Air Station

NAVICP Naval Inventory Control Point
NAVSUP Naval Supply Systems Command
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NAVIRANS Naval Transporiation Support Center

[NIN National ltem Identification Number

NRFI Not Ready For Issue

NSN National Stock Number

NSY Naval Shipyard

[OCONUS Outside Continental United States

'POD Proof of Delivery

POR Proof of Receipt

[POS Proof of Shipment

POT Proof of Transfer

[RDO Redistribution Order

RFi Ready For Issue

'RFI-TDR Request For Infarmation — 1 ransportation Discrepancy Report
RP Record Position A

SF Standard Form

SiIMA Shore Intermediate Maintenance Activity
'SPLC Standard Point Location Code

TAC Transportation Account Code

TCMD Transportation Control and Movemeﬁ?f)ocument (DD Form 1384)
TCN Transportation Controt Number

'TDR Transportation Discrepancy Report (SF 361)
TFG Transportation Facilities Guide

TMP Transportation Management Phase

TO Transporiation Officer

ui Unit of Issue

uic Unit Identification Code

VFN Vehicle Fumished But Not Used

C.5.2 Definitions

Accessorial Services

An accessorig! service is a transportation-related service in addition to the line-
haul,

Astray Freight Shipments or portions of shipments (1) for which billing (waybill, freight warrant,
i elc.) is not available or {2) thal is being held for any reason except transfer,
ATAC Hub A Navy DLR processing facility which provides technical identification,

electronic Transaction ltem Reporting (TIR) to the inventory Control Poirt
{ICP), and repacking for transshipment to a Designated Overhaul Point {DOP)
or a Designated Storage Point (DSP},
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Bili of Lading {BOL)

Written transportation contract between Shipper and Contractor; it identifies
who receives the freight and the place of delivery. It also gives terms of the
agreement.

Blocking and Equipment used to secure a ioad to prevent shifting during transit.
Bracing

Business Hours See hours of operation (C.1.2.2 and €.1.2.3}

Calendar Days Consecutive days, without regard to weskends or holidays.
Carcass A Depot Level Repairable that is not ready for Issus.

Carcass Constrained

A Depot Level Repairable that is not ready for issue and has limited avallability
in the supply pipeline. These items must be expedited, and are commonly
referred to as "DVs".

Cargo Supplies, material, or equipment transported by land, waler, or alr.

Carrier The actual vehicle/corporate identity transporting a specific shipment and
representing the Contractor during pickup, transport or delivery services.

Clean A vehicle free from non-standard equipment with the floor of the cargo area

unobstructed and swept to ensure that the vehicle is free of debris or residue,
to include powder-like substances.

Collection Paint

Any ATAC Hub or Node

Condition Code A code that identifies the physical condition of an asset, e.g., “F” condition is
not ready for use and "A” condition is ready for issue.

Contiguous United The forty-eight (48} Contiguous United States and the District of Columbia.

States (CONUS)

Contingency Operations declared by National Command Authority (NCA) that involve the

Operations use of U.S. Military Forces to achieve U.S. objectives, usually in responsa to
an emergency caused by natural disasters, temorists, subversives, or other
required military operations. The NCA includes the President and the
Secretary of Defense, or their duly deputized alternates or successors.

Contract The activity responsible for administering a contract. For the purposes of this

g%mintstration contract, MTMC is the Contract Administration Office.

ce 4

Contractor The Corporate Entity awarded this transportation contract.

Contractor's A person employed by the Contractor invoived in handiing shipments,

Representative designated by the Contractor to attend the conveyance; is knowledgeable of
the safety, security and emergency procedures thet must be followed; and is
authorized and has the means and capability to move the transportation
conveyance.

Contractor's The building owned, and/or operated by the Contractor that is used for freight

Terminal {ransportation purposes.

D0-1348-1 A standard Department of Defense form. The form is multi-purpose; however,
in the context of this contract, it is used as a shipping document and source of
information for the Navy designated databases. The form header is separated
into 80 record positions (RP) of data. individual RP's or groups of RP's contain
information germane to the asset being shipped.

DD-1348-1A A bar-coded version of a 1348-1. This form contains the same data as the

1348-1 and is machine or human readable.

Defense Logistics
Agency (DLA)

A logistics combat support agency whose primary role is {o provide supplies
and services to America's military forces, worldwide.

Defense Distribution
Depot (DLA)

A DLA storage, receipt, issue, packing, and preservation activity.

Depot Level Repair

The highest level of repair and the technical authority to condemn an asset as
not repairable due to physical condition,

Detention The delay of a vehicle beyond the time normally allowed for loading, unloading,
elc.
Diversion Change in the place of delivery within the original destination point; change in

the original destination point; or any other change in delivery that requires an
additional movement of the shipment.

Document ldentifier
(DOCID)

A three character alpha-numeric code placed in RP 1-3 of the DD 1348-1 or
1348-1A. ..
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Document Number

A 14-digit code which identifies tha requisition, the Julian date of the document
and the serial number of the transaction.. This number is found in RP 30-43 of
the DD-1348-1 or 1348-1A tum-in document. The first § characters are the
activity Unit Identification Code (UIC) that identify the source. The next 4
characters are the Julian date and the last 4 characters are the serial number.
For NRFi only, 8 15% character suffix code is used for duplicate tum-in
document numbers or for multi-pieces tumed in on one document number.

| Dropping

See Spotiing

Electronic Data
interchange (EDI}

Computer-to-computer exchange of business data, using standards jointly
developed by standards-setting groups such as the American National
Standards institute (ANS!) or the Electronic Data Interchange (EDI) Agency.

"Emergency

Any situation that would prevent a shipment of classified, sensitive or
hazardous material from safely reaching its destination, such as undue delay
caused by accidents, equipment failure, civil disturbance, labor strikes, or
natural disasters.

Exclusion

items identified by the Govemment as not appropriate for movement within the
ATAC system.

Free Time

Time the Contractor spends waiting for the shipment to be loaded or unioaded,
after the Contractor's employee nolifies a responsible representative of the
Shipper or recelver that the vehicle is available for loading or unloading, within
the Shipper’s or receiver's normal business hours shown in the TFG.

Free-Flow Asset

DLR's not processed at a manned collection point, but shipped directly from
the turn-in activity to a hub or node.

Frelght Charge

Payment due for the transportation of the freight.

{HAZMAT) or Hazardous

Substance

Government A person who Is employed by or under contract to the Federal Govemment and
Representative is authorized to ship or receive freight.
Hazardous Material A substance or material that has been determined by the Secretary of

Transportation to be capable of posing an unreasonable risk to health, safety,
and property when transported In commerce and that has been so designated.
The term includes hazardous substances, hazardous wastes, marine
poliutants, elevated temperature materials, material designated as hazardous
under the provisions of the Code of Federal Regulations (CFR) Title 49, Parts
172.101 and 172.102, and materials that meet the defining criteria for hazard
class and divisions in CFR Title 49, Part 173.

Holidays New Year's Day, Martin Luther King Day, Presidents’ Day, Memorial Day,
Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving
Day, Christmas Day.

Intact A shipment is delivered intact when delivered in the same condition as it was at
the time of pickup, withoul loss or damage to the shipment.

Interfine Transporiation services performed by more than one Contractor, with the
Contractor issuing the rate tender responsible for all loss, damage and
overcharge claims. The interline Contractors merely act as agents for the
prime Contractor.

intermediate Repalr activities authorized to do minor repair and testing of Depot Level

Level Repair Repairables.

Interstate Between states.

in-Transit Visibility The ability to track the identity, status, and location of DOD cargo from origin to

{ITV) receiver or destination established by the Commanders In Chief, Military
Services, or DOD agencies during peace, contingencies, and war.

Intrastate Within a state,

Julian Date The calendar date expressed numerically, e.g., 31 January 2002 is 2031. 1t
may also be expressed as 02031. {02 for year 2002, 031 for the 31* day of

| year 2002).
Line item Individual asset.
Line-haul Transportation of freight over Contraclor routes from point of origin to

destination, excluding local pickup and delivery.
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Loading

Movement of cargo (vehicles or other arlicles) past the tailgate or onto the bed
of a trailer of the vehicle or past the vehicle loading ramp, or over the side of a
flatbed, or the removal of lading from a ramp extending into the traller, as well
as the stowing, securing, and tying down of the lading within such vehicle. Also
the attaching or coupling of a vehicle or vehicles to another vehicle for
purposes of towing vehicles. This includes the attaching and securing of a tow-
bar or other device to both vehicles for purposes of combining the vehicles to
form a highway train, Loading or coupling includes furnishing 1o the Contractor
forwarding instructions, and/or other documentation necessary for forwarding
and completion of the transportation requested.

[Military Trafhic
Management :
Command (MTMC)

An Army major command and United States Transportation Command
component that provides cargo, passenger, and personal property traffic
management services to all DOD Services.

Net Weight

A measure of weight referring only {0 the contents of a packags, and does not
include the weight of the packaging material.

Node

A Navy DLR processing facility which provides technical identification,
electronic Trangaction item Reporting (TIR) to the Inventory Control Point
{ICP), and repacking for transshipment o a Designated Overhaul Point (DOP),
a Designated Support Point (DSP), or an ATAC Hub.

Operations Center
(OC)

The Military Traffic Management Command’s Ft. Eustis, VA, Operations Center

Overage

Any articie of freight (packaged or loose) that is found to be in excess of the
quantity recorded on the bill of iading, manifest, or other Govemment
documentation covering the shipment.

Over-dimensional

A shipment that contains one or more non-divisible arlicles which measure In
excess of 576 inches (48 feet) in length (OVERLENGTH), 102 inches (8 feet 6
inches) In width (OVERWIDTH), or 182 inches (13 feet 6 inches) in height
(OVERHEIGHT from the ground to the top of the article after loading.
Exception: A shipment will not be considered over-length for interstate or
intrastate movements, when the gross length dimensions of the tractor and
loaded semi-trailer combination are within the maximum gross length for such
equipment combination on interstate and federally designated highways or
other state highways and supplemental routes.

Overweight

A shipment will be considered to be overweight when it contains a non-divisible
article that exceeds 48,000 pounds (45,000 pounds when loaded on low boy
equipment).

Pickup

The process of the Contractor obtaining the shipment from the Shipper.

Project Code

A 3-digit code in RP 57-59 of the DD Form 1348-1/1A used to identify various
projects and special processing requirements. The ATAC program uses
project code "ZI7" to identify Redistribution Order (RDO) shipments.

Proof of Delivery

The date and signature of the designated receiver listed on the delivery
manifest, certifying the condition of the tem and the date received. The proof
of delivery establishes transfer of custody and lisbility 10 the receiver.

Proper Shipping
Name

The name of the hazardous material shown in either 48 CFR, part 172.101 or
NAVSUP Pub 506, Table 4-1 '

Protection from
Elements

For truckload shipments moved via flatbed or open vehicles, the protection and
cover of shipments with tarpauling when necessary. Also includes but not
limited to protection from the cold/heat, moisture, and sand, etc..

Rate

The charge for transporting freight.

Re-consignment

A change made in the piace of deiivery before arrival at the bifled destination or
any other change in delivery that requires an additional movement of the
shipment. Only entire shipments, not portions of shipments, may be re-
consigned.

Retrograde

Depot Level Repairables relurned o the Navy supply system for repair.

Reusable Container

Container used 1o protect assets during transportation and storage. They are
1o be reused, if avallable, In the re-cooperage process and retained with the
asset when unpacked at a Node or Hub.
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Securing the load

Ensuring that cargo is placed on Contractor conveyances with proper blocking
and bracing; siraps and fasteners; or chains and binders.

Shipment For the purposes of ATAC, a quantity of freight tendered for transportation by
one Shipper, from one lacation, to be consolidated by the Contractor and
transported for delivery to one receiver at one destination.

Shipper See Government representative; origin, consignor.

Shortage The condition that exists when the number of pieces of fraight {packaged or
loose) received is less than the number recorded on the applicable shipment or
movement document,

Spotting Placing a trailer at a specific site designated by Shipper, Recaiver, or other
designated party. It means detaching the trailer and leaving the trailer in full
possession of Shipper, receiver or other designated party, unattended by a
power-unit (tractor).

Standard Point A code designated 1o provide each point originating freight and each point

Locetion Code receiving freight with a unique code number so constructed as to identify the
point within 8 geographic location.

" Straight truck Any vehicle without a detachable power unit.

Suffix Code The 15" character of the document number that is used to differentiate mulnple
assets tumed in on one document number for NRF! material. It is found in RP
44 of the DD Form 1348-1/1A and may be alpha or numeric.

Surcharge A charge above the usual or customary charge.

Surge An unexpected or sudden increase in traffic requirements, to include response

to natural disasters, humanitarian assistance support, etc., above and beyond
the normally identified tonnage that materializes at a specific origin, within a
lane.

Tailgate Date

Date an asset Is received from a Customer. For hub or node processing, itis
the date received et a hub or node, or picked-up at a tumn-in aclivity.

Control Number
(TCN)

Tracing Action to determine the location of a shipment,
Tractor Mechanically powered unit used to propel or drew 8 trailer or trailers on the
A highway.
Transportation A unique 17-digit alpha-numeric designetor assigned to a shipment for tracking

and tracing purposes by the Transportation Officer or Ordering Officer to
identify and control a shipment throughout the transportation cycle of the
Defense Transportation System.

Transportation Any deviations in 8 shipment received; e.g., quantity, condition, documentation,

Discrepencies or deficiencies.

Transportation A reporting form, the Standard Form (SF) 361, used to report loss and damage

Qggcrﬁpancy Report information for @ particular shipment.

(TDR

Transportation The concept that divides the ATAC system into measurable zones, e.g., Node

Management Phase 10 Hub, Hub to DOP/DSP, Expedited Services, etc.

Transportation A person(s) appointed by the instaliation commander or other appropriale

Officer (TOY authority to perform traffic management functions. The official at an activity

Transportation who is appointed as Instsiiation Trensportation Officer (ITO), Traffic Manager

Agent (TA) {TM), or Traffic Management Officer (TMO)

Unloading The removal or detachment of cargo at destination that includes signing the
delivery receipt and/or other documentation the Contractor requires for billing
_purposes and notifying the Contractor that the vehicle is released.

Vehicle Motor vehicle, freight or passenger, including DOD-owned trailers, semi-

trailers, and tractor-trailer combinations, loaded or emply.

C.5.3 ATAC Document Identifier Codes

A Document identifier used in expedited services

AZ_ Document identifier used on a DD Form 13481 or
1348-1A (RP 1-3) to indicate an asset that is being
sent from one supply point to another.

A2A Redistribution Order used for shipmert of assets
under the RDO/RFI project

A2E Redistribution Order used for the shipment of assets

under the RDO project.
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AdA Referral Order used for shipments of assets under
the RDO project. :
BC1 A document |dentifier used on a DD Form 1348-1 or
1348-1A (RP 1-3) to identify an asset retumed to the
supply system for repair.
BC2 A Document Identifier used on & DD Form 1348-1 or

1348-1A (RP 1.3) to indicate “Not Ready For Issue”
{NRF1) material moving to stow or from one stock
point to another, or to a repair site. Also used for
misidentified assets moved in the RDO project.

BEI A Document |dentifier used on a DD Form 13481 or
1348-1A (RP 1-3) to identify assets as an

engineering investigation exhibit.
BGJ A Document Identifier used on a DD Form 1348-1 or

1348-1A (RP 1-3) that identifies assets moving to

disposal.

BQD A Document Identifier used on a DD Form 1348-1 or
1348-1A (RP 1-3) to identify an asset as a quality
deficient exhibit.

D6_ A Document Identifier used on a DD Form 1348-1 of

1348-1A (RP 1-3) to indicate an asset tumed-in as
axcess material.
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Appendix A (Reserved)

Appendix B {Reserved)

Appendix C Data Fleld Requirements

1.1 Flat File Format via FTP requirements for the Data fields to be submitted Lo the Assigned electronic mailbox Is
shown below for required reports (RDO: AC.1.0 POR; AC.2.0 POD. RFI: AC.3.0 POR; AC.4.0 POD).

i '
RDO Proof of Delivery (POD) File Specifications:
File Name: Contact FISCSD for file name requirements.
Transfer:  FTP 'put’ command. if the file exists append, else create.
File Location; Contact FISCSD for file location requirements.
File Format: ASCH, comma delimited, fixed length, padded with spaces,

POD File Lavout
Name Length Type Req'd Noles
LTCN 1717 AN M The lead TCN number.
DATE 10/40 AN M Delivery Date.

SIGNATURE 24/24 A M 1 alpha char required, pad with spaces,

TRACKING # 30/30 AN M 1 char required, pad with spaces.

RemarksCode 22 AN M 1 char required, pad with spaces.
Legend:

Name Data element name

Length Number required charsfotal length

Type: A= Alpha (no non-printing chars), N=Numeric, AN = Alphanumeric

Required M- Mandatory, O- Optional {all fields required for this file)

Notes  Field Description

Exception/Transportation Remarks Codes:

DM Over dimensional freight

RDO Processing

AC.1.0 Proof of Receipt

HM Hazardous Material, Not properly prepared for shipment
PE Not properly packed

NH Nugclear reactor plant item

RH Radiac item

XC OCONUS shipment

FB Flest ballistic missile materia!

Al Incorrect pick-up address

NR Asset not ready for shipment

HZ Hazardous Material, certified for transportation
RA Acts of God

SE Special equipment

Others may be added by the Government as necessary.

AC.2.0 Proof of Delivery

RD Refused/damaged

RH Refused/returned to the Hub

RI Refused/not intact

RT Refused/transshipped to another location

PF No POD available and penalty fee paid (NAVTRASNS use only)
RA Acts of God

RR Refused/redelivered

HZ Hazardous material, cerified for transportation



Others may be added by the Government as necessary.
RFI Processing

AC.3.0 Proof of Receipt

HM Hazardous Material, Not properly prepared for shipment
PE Not properly packed

NH Nuclear reactor plant item

RH Radiac item

XC QOCONUS shipment

FB Fieet ballistic missile material

Al Incorrect pick-up address

NR Asset not ready for shipment

HZ Hazardous Material, certified for transportation
RA Acts of God

Others may be added by the Government as necessary.
AC.4.0 Proof of Delivery

RD Refused/damaged

RH Refused/returned to the Hub

Ri Refused/not intact

RT Refused/transshipped to another location

PF No POD available and penalty fee pald (NAVTRASNS use only)
RA Acts of God :

RR Refused/redelivered

HZ Hazardous materlal, certified for transportation
SE Special equipment

Others may be added by the Government as necessary.
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SHes requiring dally or on call pickup services and RDO/RF! Sites:
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50-mile radius of NAS
COceana

Naval Station Piers AMC Terminal, NAS Norfolk
50-miie radius of FISC | NAB Litle Creek Piers
Norfolk NAVBASE Bidg CER126

NAVBASE Bldg CEP-204
NAS Bldg. 513 AIMD/ASD
Oceana, VA Jet Mar Bidg. 720

Govemment activities in
Charleston

Charry Point, NC MALS 28, MCAS New River

70-mile radius of Bidg 542

MCAS Cherry Point MALS 29, MCAS New River
Bldg 4110
MAG 14, MCAS Cherry Pt,
Bidg 1016
MAG 32, MCAS Cherry R,
Bidg 1669

Beaufort, SC Naval Weapons Station,

70-mile radius of Charleston

MCAS Beaufort NISE East, Charleston

Jacksonville, FL NAS Cecil Field Bidg 68 NAS
50-mile radius of FISC NAS Jacksonville, Hangar Jacksonville, HS-
Jacksonville 1000 1 (Weekly)
NADEP Jacksonville, Bldg
100W
NAVSTA Mayport (including
ier side)
Travis AFB, CA AMC Terminal Travis AFB,

Fairfield, CA

NAS Lemoore, CA REPAIRGRETURN Building 140
NAVAIRWEPSTAChin | REPAIR&RETURN Building 20171 (On call from
a Lake, CA Bidg. 1033)

NAS Fellon, NV REPAIRZRETURN Building 375

NAS Atlanta, GA REPAIR&RETURN Building 30

NAS Ft. Worth, TX REPAIR&RETURN Butiding 1251

NAF Washington, DC | REPAIRGRETURN Building 3086

MCAS Beaufort, SC REPAIRGRETURN Building 611

NASJRE New Orleans, | REPAIRSRETURN Building 31

LA

Sites with on call pickup can sometimes require special equipment i.e, LOWBOY. When this occurs the Contractor
must submit a "SE” in the Remarks Field in the POR transmission to the Assigned electronic mailbox.

Repair and Return Expedited Services locations:

a. NAS Lemoore, Bldg. 140 to NAS Fallon, NV. Bldg. 25 and NAVAIRWEPSTA China Lake Bldg. 1024

b. NAVAIRWEPSTA China Lake, Bidg. 20171 (on call from Bldg 1033} to NAS Lemoore, CA Bldg. 180

¢. NAS Fallon Bldg. 375, Fallon, NV. to NAS Lemoore Bldg. 160

d. NAS Atlanta, Bidg. 30, Atlanta, GA, to NASJRB Ft. Worth, TX, Bidg. 1251



e. NAS New Orleans, LA Bldg. 31 to NAS Atlanta, Ga. Bidg. 30

f. NAF Washington, DC, Bidg. 3088 to MCAS Beaufort, SC, Bidg. 611

g. MCAS Beaufort, Bldg. 611, Beaufort, SC to NAF Washington, DC, Bidg. 3086

h. NAS New Orleans, LA, Bidg. 31 to NAS JRB Ft Worth, TX, Bldg. 1251

RDO/RFI Sites:
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After a PUD is received, the Contractor shall coordinate with the Shipper daily (as long as the PUD is active) prior to
equipment dispatch to determine that freight is available for pickup and kind of freight. Sites may be added or
deleted as requirements change. Sites marked by ** require daily scheduled pickup.

MILTOPE CORP.
500 RICHARDSON RD
HOPE HULL, AL 36043

LOCKHEED MARTIN
4000 S. MEMORIAL
PKWY

HUNTSVILLE, AL 35802
gléLlED'SlGNAL AERO
1300 W WARNER RD.
TEMPE, AZ 85284

INTERSTATE
ELECTRONICS

707 E VERMONT AVE.
ANAHEIM, CA 92805

NAVCOM DEFENSE
ELECTRONICS INC.
4323 ARDEN DRIVE
EL MONTE, CA 91731

EATON CORP.

4690 COLORADO BLVD
LOS ANGELES, CA
90039

PARKER-HANNIFIN
CORP

16666 VON KARMAN AVE
IRVINE, CA 92606

RECEIVING OFFICER,
BLDG 140, CODE 4531
NAS LEMOORE

LEMOORE, CA 93246

HUGHES AIRCRAFT
COMPANY

1665 HUGHES WAY
LONG BEACH, CA 80810

AIR DRY CORP. OF
AMERICA

1740 COMMERCE WAY
PASO ROBLES, CA
93446

TELEDYNE SYSTEMS

{LOCKHEED MARTIN
MARINE SYSTEMS
3929 CALLE
FORTUNADA

SAN DIEGO, CA 82123

COMMUNICATIONS &
POWER IND,

811 HANSEN HWY, M/S
B-425

PALO ALTO, CA 94303

KAISER ELECTRONICS
2701 ORCHARD
PARKWAY

SAN JOSE, CA 95134

HONEYWELL
2525 W, 190™ STREET
TORRANCE, CA 90508

LITTON AERO
PRODUCTS, INC.
21050 BURBANK BLVD.
WOODLAND HILLS, CA
81367

SIKORSKIACFT O/R
DEPT.

33 PLATT ROAD
SHELTON, CT 06484

TREADWELL CORP.
RAILROAD STREET
THOMASTON, CT 06787

SMITH
INDUSTRIES/AVIATION
DIV

14180 ROOSEVELT
BLVD.

CLEARWATER, FL.
34622-5000

NAVAL AIR STATION
BLDG 111, DOOR 24
JACKSONVILLE, FL
32212

FLEET AND INDUSTRIAL

RAYTHECN COMPANY
528 BOSTON POST RD
SUDBURY, MA 10776

LITTON SYSTEMS, INC.
6115 CALVERT ROAD
COLLEGE PARK, MD
20740

LITTON 8YS
INC/AMECOM DIV
5115 CALVERT RD.
COLLEGE PARK, MD
20740

ABEX/NWL AEROSPACE
2220 PALMER AVE,
KALAMAZOO, Mi 48001

GENERAL DYNAMICS
INFORMATION SYSTEM
3101 E. 80™ STREET
BLOOMINGTON, MN
55421

UNITED DEFENSE
4800 E. RIVER ROAD
MINNEAPOQLIS, MN 55421

LOCKHEED MARTIN
3333 PILOT KNOB ROAD
EAGAN, MN 55121

RECEIVING OFFICER
MCAS

CHERRY POINT, NC
28533

BAE SYSTEMS
64 SPITBROOK ROAD.
NASHUA, NH 03061

RAYTHEON MARINE CO.
22 COTTON ROAD
NASHUA, NH 03063

CURTIS-WRIGHT CORP.
300 FAIRFIELD RD
CALDWELL, NJ 07006

ORBIT INSTRUMENTS
CORP

80 CABOT COURT
HAUPPAUGE, NY 11788

FB2059 OC-ALCLGM

CML PHN 405-739-3153
7401 ARNOLD STREET
TINKER AFB, OK 73145

RAYTHEON COMPANY
1847 WEST MAIN ROAD
PORTSMOUTH, Rl 02781

LITTON G&C

2211 W. NORTH TEMPLE
SALT LAKE CITY, UT
84116

LITTON MARINE, INC.
1070 SEMINOLE TRAIL
CHARLOTTESVILLE, VA
22906

LOCKHEED MARTIN
UNDERSEAS SYSTEMS
9500 GODWIN DRIVE
MANASSAS, VA 20110

DEFENSE DISTRIBUTION
DEPOT, CODE EA

1968 GILBERT ST.
NORFOLK, VA 23512*

LITTON'S GUIDANCE &
CONTROL SYS DIV
5500 CANOGA AVENUE
WOODLAND HILLS, CA
91367-6698

RAYTHEON SYSTEMS
COMPANY

2555 ELLSMERE
AVENUE

NORFOLK, VA 23513

IMA LOCKHEED MARTIN
5813 WARD COURT
VIRGINIA BEACH, VA
23455



CO.
19601 NORDHOFF ST.
NORTHRIDGE, CA 81324

DEFENSE DISTRIBUTION
DEPOT, CODE EOS, NAF,
BLDG 3304

SAN DIEGO, CA 82136

NAVAIRSYSCOM,
INTERIM CONTRACT
SSF, LLDG 652, NAS N.L
SAN DIEGO, CA 82315

LOGISTIC SERVICES
INTI

L
6111 TECHNOLOGY
COURT
JACKSONVILLE, FL
32215-5000

ALFA-LAVAL
SEPARATION INC,

3944 HOLLAND BLVD,
CHESAPEAKE, VA 23323

NAVAL WEAPONS
STATION

YORKTOWN

SUPPLY DEPARTMENT
SHED §

YORKTOWN VA 23691
5000

NORFOLK NAVAL
SHIPYARD
RECEIVING OFFICER
BLDG 276
PORTSMOUTH VA
23708-5000

FISC JAX DET CORPUS
CHRIST!

NAS CORPUS CHRISTI
BLDG 10

9035 OCEAN DRIVE
CORPUS CHRISTI TX
78419-5000

NAVAL AIR STATION
WHIDBEY

ISLAND

3480 LANGLEY
BOULEVARD

OAK HARBOR WA 98276
5200

MALS SQDN 26

2ND MARINE AIR WING
FMF

AIR STA H NEW RIVER
JACKSONVILLE NC
28545-6070

SUPPLY CENTER, BLDG
110

NAVAL AIR STATION
JACKSONVILLE, FL
32212

LOCKHEED MARTIN
3655 TAMPA RD.
OLDSMAR, FL 34677

LOCKHEED MARTIN
INFORMATION SYSTEMS
12506 LAKE UNDERHILL

DR.
ORLANDO, FL 32825

LAMBA NOVATRONICS
2855 WEST MCNAB RD.
POMPANO BEACH, FL
33081

DO3SK DEPOT SUPPLY
DDWG-ER -~ DLA
CENTRAL RECEWVING
455 BYRON STREET
ROBBINS AFB GA 31098

“CRANE DIVISION
NAVAL SURFACE
WARFARE CENTER
CRANE IN 47522

NAVAL AIR STATION
BLDG 171

WILLOW GROVE PA
18090-5021

NAVAL AIR STATION
OCEANA

AIR DET NORFOLK

422 WAREHOUSE ST
NORFOLK VA 23511-4397

FISC ISD PUGET SOUND
NAVAL

SHIPYARD

1400 FARRAGUT AVE
BLDG 514N
BREMERTON WA 88314
5001

SPECIAL MATERIAL
SUPPLY

DEPARTMENT

CODE 800 BLDG X-137
NORFOLK VA 23512-5000

SHORE INTERMEDIATE
MAINTENANCE ACTY
9170 SECOND ST BLDG
200

NORFOLK VA 23511-2382

L3 COMMUNICATION
SYSTEMS

1 FEDERAL STREET
CAMDEN, NJ 08103

SMITHS INDUSTRY
7-11 VREELAND RD.
FLORHAM PARK, NJ
07832

PLESSEY DYNAMICS
CORP.

110 ALGONQUIN
PARKWAY
WHIPPANY, NJ 07981

FLIGHTLINE
ELECTRONICS INC.
7500 MAIN STREET
FISHERS, NY 14453
0750

COMMANDING OFFICER
NAS JRB NEW ORLEANS
400 RUSSELL AVENUE
BELLE CHASE LA 70143
5012

MALS SQDN 11

45249 MIRAMAR BAY 13
BLDG K7209

SAN DIEGO CA 92145
5000

FISC NORFOLK DET
EARLE

NWS EARLE COMM 732
866 2387

201 HWY 34 S BLDG C33
COLTS NECK NJ 07722
5019

MALS SQDN 49
STEWART ANG BASE
BLDG 203

ONE MCDONALD
STREET

NEWBURGH NY 12550
5012

N60201 RECEIVING
OFFICER

BUILDING 1554

NAVAL STATION
MAYPORT FL 32228-0088

MARINE CORPS AIR
STATION

BLDG 328 MCAS
YUMA AZ 85368-5000

SPACE AND NAVAL
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FLEET AND INDUSTRIAL
SUPPLY CENTER
PUGET S8OUND
BREMERTON, WA 98314

NAVSEA WARFARE
CENTER

610 DOWELL STREET
KEYPORT, WA 98345

FISCPS TRIDENT
SUPPORT DEPARTMENT
NAVIMFACPACNORWES

T
DSN 744-8639 SUBASE
BANGOR

BLDG 8403
SILVERDALE, WA 88315

NAVAL SURFACE
WARFARE CNT 101
STRAUSS AVE
BLDG116

INDIAN HEAD MD 20840
5035

NAVAL SURFACE
WARFARE CNT
DAHLGREN DIVISION
17320 DAHLGREN ROAD
DAHLGREN VA 22448
5000

NAVAL AIR FACILITY
BLDG 831

KEY WEST FL 33040-
5000

NAVAL AIR WARFARE
CENTER AIR DIV
47178 VAUGHN ROAD
PATUXENT RIVER MD
20670-5000

MALS SQDN 16
AVIATION SUPPLY BLDG
K208 BAY 5

SAN DIEGO CA 82145
2025

FISC SAN DIEGO
INGLESIDE ANNEX
BUILDING P-15 NAVAL
STATION

INGLESIDE TX 78362
5000

MALS 13 REAR SUPPLY
BLDG 328 MARINE
CORPS AR

STATION



NAVAIR INTERIM CONT
SUPPLY

SUPPORT FACILITY
BLDG 612

MCAS BEAUFORT
BEAUFORT SC 28904
5010

RECEIVING OFFICER
N6Q087

BUILDING 294

NAVAL AIR STATION
BRUNSWICK ME 04011
5000

RECEVING OFFICER
BUILDING 1024
NAVAL AIR WEAPONS
STATION

CHINA LAKE CA 93555
6001

NAVAL AIR STATION
SUPPLY DEPARTMENT
224 ALLEN ROAD
MERIDIAN MS 39309
5102

NAVAL AIR
ENGINEERING STATION
BLDG 271, HIGHWAY 547
LAKEHURST NJ 08733

DEFENSE DISTRIBUTION
DEPOT SAN JOAQUIN
25600 S CHRISMAN RD
REC WHSE 10

TRACY CA 95376

NAVAL SUBMARINE
BASE NEW

LONDON

SUPPLY OPERATIONS
GROTON CT 06349-5500

CHEATHAM ANNEX
WAREHOQUSE 1 POC
757-887-7644

C STREET
WILLIAMSBURG VA
23185

COASTAL SYSTEMS
STATION

DAHLGREN
NAVSURFWARCEN
PANAMA CITY FL 32407
7001

NAVAL AIR WEAPONS
STATION

RECEIVING OFFICER
BUILDING 65

POINT MUGU CA 93042
5001

FISC

BUILDING 110 NADEP
FISC

NAVAL AIR STATION
JACKSONVILLE FL
322120087

LITTON ADVANCED
SYSTEMS INC

5225 HELLYER AVENUE
SUITE 100

SAN JOSE CA 95138
5000

WARFARE
SYSTEMS CEN
CHARLESTON

2921 AVE B NORTH
BLDG 1638

N. CHARLESTON SC
29405-1639

MATERIAL SUPPORT
CEN 261A

NORFOLK NAVAL
SHIPYARD
BUILDING 276
PORTSMOUTH VA
23709-7000

NAS JRB FT WORTH
RECEIVING OFFICER
1251 MILITARY
PARKWAY

FORYT WORTH TX 76127-
1251
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YUMA AZ 85369-5000

NAVAL AIR STATION
MIRAMAR

CODE N4153

45281 MIRAMAR WAY
SAN DIEGO CA 92145
5098

NAVAL AIR STATION
LEMOORE

BLDG 140 CODE 4531
RECEIVING OFFICE
LEMOORE CA 93246
5001

TRAFFIC MANAGEMENT
OFFICE CODE 5KF3
BUILDING 7209 DOOR 13
MARINE AIR STATION
MIRAMAR

SAN DIEGO CA 82145
2007
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Appendix F Reserved

Appendix G Reports

1. Monthly Activity Report: For all shipments originating in a given month, the report shall show all TCNs, POR
date, POS date, POD date, number of days transit time (excluding weekends and holidays), whether or not the
shipment was on time, UIC Origin, UIC Destination, total number of shipments, total number of shipments delivered
on time, and percentage of shipments delivered on time, shipments without POS, shipments without POD by TCN,
percentage shipments without POS, and percentage shipments without POD. include Summary of prior month's
Shipments without POS and POD by TCN and status as of Report Generation date.

Example:
Report Period Month/Year
TRANSIT uic uic
TCN POR POS POD TIME ONTIME ORIGIN DEST
N0O018920010004 5/1/02 5/2/02 5802 5 Y
N0OO18920010023 6/3/02 5/7/02 5(10/02 5 Y

Total number of shipments; 2
Total shipments delivered on time: 2
% delivered on time: 100%

Prior Month Without POS or POD:
TRANSIT UiC UIC
TCN POR POS POD TIME ONTI Mg ORIGIN DEST

NO0018920009990 4/29/02 4/30/02 5/5/02 5

2. Monthly Volume/Cost Report — Report showing origins as shown below, total number of shipments by Shipping
Region, in each welght category, total weight of each weight category, and total cost, for non-expedited shipments
only.

Example:
Month/Year
Weight Total Total Totsl
Origin Category Region # Shipments Weight Cost
Norfolk* 1-150 2 300 15,000  $86.000
151-499 100 25,000  $7,500
500-1999 100 80,000 $22,400
2000-9999 50 250,000 $62,500
10,000 and over 1 10,000 $2,100
San Diego (Same as Above)
{List each CONUS node)
R&R
RFI
RDO

Locel Delivery Norfolk
* Excludes local delivery Norfolk
3. Monthly Volume/Cost Report - Report showing same information in report #2, only for Expedited shipments only.

4. Monthly Total Cost of Accessorial Services - Repont showing total cost of each accessorial service,
Report shoutd include the foliowing information:
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Month/Year of Report

Type of Charges

Amount of Charges

Origin UIC & City/State

Destination UIC & City/State

POC Name/Ph#

Date/Time charges occurred

Remarks: "Briefly explain circumstances surrounding the charges.”

Example:
Month/Year

Charge: Redelivery - $10.00

Origin: N00188 Norfolk, VA

Dest: N00244 San Diego, CA

POC: John Doe (619) 523-1000

Charges occurred 1/15/03 1300

Remarks: Carrier attempled 1o deliver material on 1/15/03. Carrier was instructed to redeliver freight the following
day at 0800 due to an unscheduled security brief at the aclivity.

§. Monthly Loss and Damage ~ Report showing each lost or damaged shipment, as follows:
Month/Yeer of Report

TCN

Origin UIC & City/State

Destination UIC & City/State

Item NIIN/Nomencleture

item Cost

ltem Lost (Y/N)

Item Damaged {Y/N)

Remarks: "Briefly explain circumstances surrounding the loss/damage.”
Total Shipments loss or damaged

% of Shipments loss or damaged

Example:
Month/Year

TCN NDOO1890230G000XXX

Origin: NO0O189 Norfolk, VA

NiIN 0234-00-3456/ Radar dome

Cost: $10,000

ftemlost: Y

Remarks: The shipment was picked up at Norfolk, VA destined to San Diego, CA. The item was lost in shipment.

Total Shipments lost or damaged: 1
% of Shipments lost or damaged: 1%
Appendix H: Wage Rate Determination

Tha service Contract Act is applicable to this solicitation and the contractor is required to pay the prevailing wage.
The website for the prevailing wage rate is hitp://www.ceals.usace army.mil/


http://www.ceals.usace.army.mll
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ATTACHMENT 1
SCHEDULE B PRICING SHEETS/ ESTIMATED VOLUMES

An excel file for the base year ( two years), three-one year options has separately Posted On MTMC Web Site
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ATTACHMENT 2
GOVERNMENT QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

1.0 Introduction
1.1 Background

1. Retrograde management is designed to reduce the amount of Navy repairable secondary items in the retrograde
pipeline, while providing 100 percent visibility. The retrograde pipeline begins when the end user tums In a not
ready for issue (NRF)) carcass to the Advenced Traceability and Control (ATAC) organization (hub and node), and
ends with receipt, stow, and Transaction ltem Reporting (TIR) of the carcass. ATAC provides special tracking and
improved visibliity for those Depot Level Repairables {DLRs) in the pipeline in order to prevent loss and optimize
repalr cycle times. Since 1985, ATAC has improved the process of TIR'ing, reduced DLR tracking follow-ups, and
reduced delays in the movement and processing of retrograde repairables. Up until October 2000, this process was
supported by en organization made up of both government and contractor personnel.

2. In response to OMB Circular No A-76 (revised), a commercial activities study was applied to the ATAC process.
This study began in 1888 with the goal of determining the best value provider of ATAC services. In July 1898, the
government’s Most Efficient Organization (MEO) proposa! successfully competed and won the five-year support
service agreement. Upon noification of final decision, the ATAC organization transitioned to a fully governmental
organization relieving the existing contractor of transportation management. The ATAC MEO commenced
implementation on 15 October 2000.

3. The ATAC MEQ consists 12 collection sites (Hubs and Nodes) located at key Navy operstion areas around the

world. Service Provider Is responsible 1o perform DLR processing as specified in Section 3.0 of the PWS and further
efaborated upon within this QA Plan.

4. ATAC MEO Sites are located at:

Western Region Hub - San Diego CA

Westem Region Nodes - Lemoore CA, Puget Sound WA, Pearl Harbor H, and Yokosuka JA
Repair and Return Sites ~ Fallon NV and China Lake CA

Eastern Region Hub - Norfolk VA

Cherry PT NC, Beaufort NC, Pensacola FL, Jacksonville FL, Sigonella IT, and Bahrain
Repair and Retum Sites - Washington D.C., New Orleans LA and Atlanta GA

5. The MEO has had separate contractual arrangements at each Hub to perform various transportation functions in
direct support of moving RFI, NRF! and RDO directed equipment into and out of repair locations from and to units
and stock locations.

1.2. Goals

The basis of this Quality Assurance Surveillance Plan (QASP) is the ATAC Transporiation Support PWS above. This
document defines the process by which the govemment will evaluate the performance of the PWS by the winning
contractor. The QASP describes methods of inspection, performance metrics, required reports, and the needed
resources including estimated work hours to verify quality.

1.3 Purpose

1. The QASP is designed to assist the MEQ (Governmental organization) in monitoring the quality and quantity of
services that may be provided by a Service Provider organization. The plan must comply with the requirements of
the Performance Work Statement (PWS).

2. The QASP consists of the following parts:

Part |, Quality Assurance Requirements. This is an overview and general description of the elements
relating to the quantity and quality of the transportation services required by the PWS. It references functional and
performance requirements specified in the PWS, In most cases, average work days (AWD) computation will be
used {o determine acceptable quality levels {AQL) compliance.
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Part il, Quality Assurance Methods. This is an assessment of the risks and benefits associated with
choosing a particular surveillance method for a given performance requirement. It also identifies any critical
logistics, protocol, mission sensitive, or similar considerations that, if not dealt with appropriately, may adversely
impact the successful performance of PWS requirements. The NAVICP Retrograde Program Manager will use
information from this section to decide on the level of quality assurance (QA) resources, which can be supported,
and the amount of risk, which can be assumed.

Part ill, Quality Assurance Surveillance Schedule. This guides the ATAC Program Manager, Regional
ATAC Hub Managers, and Quality Assurance Evaluator (QAE) In schedullng and documenting the performance of
the Service Provider performing the work described in the PWS. 1t is anticipated that the ATAC MEO will be
reviewed, as needed. These reviews may take the form of reviewing database information and/or on-site visits. The
leve! of surveillance will be predicated by performance results that will be reviewed by the ATAC Program Manager.

Part IV, Quality Contro! Plan Review. Provides the QAE(s) a method to review the Service Provider's
Quality Control {QC) Plan, past performance history, any certification, and the actual performance of services.
Depending on ali of these factors, the level of surveillance may be adjusted upwards if there are performance
problems or downwards if performance is at or above the desired levels.

Part V, Sampling Plans. Provide the QAE(s) with information on industry proven methods and techniques
of surveillance, acceptable quality ievel, lot size, sample size, performance standard and procedure for inspecting
Service Provider performance.

2.0 OVERVIEW
2.1 Development

This QASP has been developed to provide the QAE(s) an effective and systematic surveillance method for selected
transportation functions described in the PWS,

2.2 Methodology

This QASP provides a systematic method to evaluate services required (e.g., quality, quantity, timeliness, etc.) and
not the detalls of how the Service Provider accomplishes the work. This QA Plan intends b identify the various
surveillance methods that will facilitete the satisfactory performance of the service provider.

2.3 Service Provider responsibility

1. This QASP is based on the premise that the Service Provider is responsible for management and quality control
actions to meet the terms of the PWS. The performance requirements and standards outlined in the ATAC PWS
recognize Service Provider performance will not be perfect, and unforeseen and uncontroliable problems do occur.

* However, gocd management and the use of an adequate quality control plan will assist the Service Provider in
operating within specified performance requirements.

2. The Global ATAC Contractor is the owner of the their own QC process and should institute procedures that, if
followed, will produce the desired outcomes. The Service Provider develops, implements, and modifies the QC
process. QAE(s) from the ATAC MEO, will conduct periodic reviews of the quality control process to ensure its
adequacy. The QAE(s) will vary the level of surveillance depending on the Service Provider's conformance to quality
levels and overall performance. The QAE(s) will use statistically valid samples to ensure that the Service Provider's
process Is accomplishing the desired performance standards of the contract,

2.4 Government Responsibility

The MEQ ATAC Program Office will use sound judgment based upon faciual data and field reports to determine the
adequate level of involvement of the QAE function. if the Service Provider's performance is not satisfactory, and it.
appears that the Service Provider's QU process has not produced the desired result, the ATAC MEQ Program
Manger may opt to increase quality assurance survelliance in order o protect the Government's interests. f the
service provider's performance is consistently within standard, then the ATAC Program Manager may opt to
decrease the level of surveillance, but not ignore the required reporting of cost and performance outlined within the
PWS.

2.5 Non-conformance
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Non -conformance with PWS requirements is a “defect.” The terms “defective” and “discrepancy” are used in
reference 10 a service output that does not meet the outputl's associated standard as defined in the PWS. fany
MEO Govemment action or lack of action causes unacceptable performance, which results in e defect, then these
defects, to include associated costs shall not be counted against the Service Provider. All costs assoclated with
rework due to Service Provider defects are the responsibility of the Service Provider.

2.6 Corrective Action

Unless otherwise specified below, the Service Provider shall correct all discrepancies within 20 workdays of the
initial finding. Corrective action shall be reported to the ATAC MEQ Program Management Office. Hf situations exist
where the problem cannot be corrected within the 20 work day timeframe, appropriate decumentation will be
provided by the service provider, stating an anticipated cure date and reported to the ATAC MEOQ Program Manager,

3.0 Part 1 Quality Assurance Requirements

3.1 Overview of PWS Requirements

The following PWS Requirements, Table 1, are referenced in the PWS and the Quality Assurance Methods section
of this document. These requirements (which apply to NRF!, RDO/RFI, and R&R) will be in effect at the start of the
Service Provider performance period.

C.4.3.1. Pickup Material

gefers to the total effort involved in pickup and delivery services for NRF1, RDO/RF!, and R&R {PWS Sections 4.3.1,
A.4),

€.4.3.Consolidation of Shipments

Refers to activities involved in consolidation of shipments to achieve efficiency (PWS Section 4.3.5).

C.4.3.6. Traceability

Refers to activities involved in the process of Tracking and Tracing (PWS Section 4.3.6). ‘

C.4.3.7 Delivery of Shipments

Refers to aclivities invoived in timely delivery of shipments {(PWS Section 4.3.7).

C.4.3.8 Safe Dellvery to Destination

Refers to total effort of transporting material safely and securely (PWS Sections 4.3.8).

C.4.6.10. Reporting

Refers to accurate and timely reporting (PWS Sections 4.6,10).

4.0 Part Il Quality Assurance Methods

4.1 Overview

This section discusses the risks and benefits of acceptable quality assurance surveiliance methods. The ATAC
Program Manager will assign and approve QAE schedules. The QAE(s)will recommend one or more of the
surveillance methods listed below for use on each of the tasks within the functional areas defined in the Technical
Exhibits of the PWS. The allocation of the QAE(s) will be based on the QAE(s) technical expertise and experience,
as well as the requirements of the contract and the performance of the Service Provider.

4.2 One Hundred (100) Percent Surveillance

This is usually the most appropriate method for infrequent tasks or tasks with stringent performance requirements,
e.g. where fleet readiness, poor inventory levels, or national security is a concem (i.e., expediting of flight critical

parts in low supply). With this method, performance is inspected/evaluated at each service occurrence. The results
of the Service Provider's overall performance are then evaluated to determine acceptability of the lot. This is the
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most costly method of surveillance and must be prudently applied to support the oversll process. It is probably not
applicable to the efforts on this contract.

4.3 Management Information Systems

Existing Management Information Systems (MIS) can be used for surveillance (i.e., ATAC mainframe database,
WEB Based MRIL, NAVICP UICP Transaction History Files, ATAC Qperational Reporting System). The resultsare
similar to 100 percent inspection in that the QAE(s) can check every reported occurrence of the service output (i.e.,
through the use of tracking reports and audits of databases). The use of a MIS differs, however, in that there is no
physical inspection of the output. Instead, the collected information Is compared to a PWS standard, and on the
basis of the comparison performance can be accepted or rejected. To be usable in a QA Plan, the information in the
MIS must describe the Service Provider's output or performance rather than the methods of performance.

4.4 Planned Sampling

This method, sometimes called "periodic sampling,” consists of the evaluation of tasks selected on other than 8 100
percent or random basis. This method may be appropriate for tasks that occur infrequently, and where 100 percent
inspection s nelther required nor practicable.

4.5 Random Sampling

1. This is usually the most appropriate method for recurring tasks. While 100 percent inspection leaves little margin
for error, It Is too expensive to be used in most cases. With random sampling, services are sampled to determine if
the lexéel of performance is acceptable. Computer programs are available to assist in establishing sampling
procedures. :

2. For tasks surveyed by random sampling procedures, random selection will be generated by either a statistically
valid computer program or by using a random number table, When selecting statistically valid random samples, the
number of selections should exceed the required sample size by at least 10 percent to allow for situations where a
selected sample cannot be evaiuated. Replacement samples must be used in the order drawn,

3. When random sampling is the method of surveillance, any customer complaints or observed unacceptable
performance by the Service Provider, other than during a sample observation, shall not be counted as defecls.
These complaints and observations should be noted and reinforce the validity of the sample results. Only defects
discovered during sample observations will be counted.

4.8 Customer Compiaints/Compliments

1. Although usually not a primary method of surveillance, customer complaints or compliments are valuable
supplements to more systematic methods. For example, In a8 case where random sampling indicates unsatisfactory
service, customer complaints can be used as substantiating evidence. Likewise, compliments may indicate superior
performance. In all cases, complaints or compliments, often coming at the initiative of a customer, should be
documented on a standard form,

2. The ATAC Program Manager shall determine what action to take if the Service Provider continuously receives
customer complairts for the same services. The QAE(s) should provide relevant documentation to the ATAC
Program Manager and ATAC Regional Managers to ald In remedial action. In all cases, the customer who lodged
the compiaint will receive feedback from the service provider on the status of the service in question.

4.7 Customer Satisfaction

1. Measuring customer satisfaction is different than keeping track of and responding to specific customer complaints,
To measure customer satisfaction, and to use it from a quality assurance survelllance perspective, the survey must
be administered in a statistically valid manner. Non-scientific surveys that are developed and administered locally
should not be used for quality assurance purposes. While they may be extremely useful to local management, they
are not valid for use in award fee determination or deduct analyses.

2. Since ATAC operations are customer focused, using a statistically valid customer survey methodology is a useful
method of quality assurance. The idea is 10 develop a survey instrument that capiures customer views about
various aspects and the overall level of their satisfaction with the service they receive. By conducting the survey of a
statistically valid sample of customers, the quality assurance organization can establish a baseline of customer
satisfaction levels, Then, by periodically repeating the survey, the level of customer satisfaction can be compared fo
the baseline thus providing a comparison of customer satisfaction over time. Maintaining or improving the level of
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customer satisfaction would be the goal of meeting the performance requirement. (Customer Feedback Comments
via FISC Website)

4.8 Combining Methods of Surveillance

The various methods of surveillance are not mutually exclusive. if more than one factor is pertinent to a specific
function or individual task, they should be considered in the selection of the surveillance method(s).

4.9 Overview of Survelilance Methods by Functional Area
Table 1, Performance Requirements Summary, provides the QAE(s) with an effective method 1o monitor the

activitles of the Service Provider. The purpose of the inspection process is to measure Service Provider
performance against specified performance standards to assure acceptable work accomplishment.

Table 1
Performance Requirements Summary
{NRFURDO/RFUR&R)
C.4.3.1 Pick up Timely pick up 100% COR MIS, Complaints | Monthly
C4.35 Amount of 90% of COR Random Sampling | Quarterly
Consolidation consolidation shipments
C4.36 Accurate entry 100% COR Rendom Sampling | Quarterly
| Traceability .

C4.36 Timely entry 100% COR Random Sampling | Querterly
Traceability . —
C.4.3.7 Delivery | Timely delivery 99% COR MIS, Complaints | Monthly
C.4.38Loss Assets lost NMT 50 COR Contractor Annually

events/year _ Reporting
C.4.3.8 Damage | Assets damaged NMT 50 COR Contractor Annually

events/year Reporting .
C.4.8.10 Reports | Timeliness of report | 100% COR Random Sampling | Quarterty

Submission

4.10 Quality Assurance Evaluators (QAE)

1. The quality assurance organization exists under the authority of the ATAC Program Manager. The QAEs work for
and report to the ATAC Program Manager. The ATAC Program Manager is responsible for coordinating and
scheduling QAE visits.

2. QAE(s) must be fully qualified to meet the major responsibilities of the position:

a. Maintain complete and accurate documentation which show quality and timeliness of services provided
with specified time period

b. Maintain good working relationship with the Service Provider

¢. Have thorough knowledge of the PWS requirements

d. Demonstrate knowledge of the area under survelllence; and

e. Have an understanding of contracting procedures

3. The ATAC MEO Program Manager shall ensure QAEs are qualified to perform inspections. The QAE(s)must be
objective, fair, and consistent in evaluating Service Provider performance against the standards, established by the
PWS or otherwise agreed upon by ATAC Program Manager and ATAC Region Managers.

5.0 Part Il Quality Assurance Surveillance Schedule

5.1 Quality Assurance Evaluation Schedule
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1. QAE(s) will develop a monthly surveillance schedule. The ATAC MEO Program Manager shall coordinate and
approve surveillance schedules, providing copies of the approved schedules to the ATAC Region Managers. The
ATAC Region Manager will have input to the schedule.

2. Changes to the surveillance schedule will be approved and posted with copies sent to all concemed, in a timely
manner. QAE(s) shall document the reason(s) for the changes. It may not be possible to make changes to the
extent that samples might become statistically invalid. 1t may be necessary to implement the original plan; and work
on the specific problem area with the ATAC Program Manager and ATAC Region Managers.

5.2 Actual Surveillance

1. Actual surveillance should be comparable to the planned surveillance schedule with any deviations noted in
writing. If less than the required number of inspections are made or inspections are made outside the randomly
selected sample, the ability to project from random sample results is lost. If this should occur, the QAE(s) shall
document the reasons the inspections were missed and consider the performance results for those missed
inspections acceptable. This altemative increases the Government's risk of accepting a defective lot. Therefore, it
is essentlal that the exact number of scheduled inspections be accomplished to maintain an effective quality
assurance system.

2. For surveillance utilizing the random sampling technique, QAE(s) shall reference Table 2, Suggested Sample
Sizes, when determining the monthly lot and sample size for those specific tasks. The QAE(s) shall determine and
adjust the sample size based on population size, criticality of the task, and the past performance of the Service
Provider. Financlal impact of the area being accessed will always over ride Table 2 in order to estimate positive or
negative impact of financial accounting.

Table 2
Suggested Sample Size
O 0
2-8 2 2 2
9-15 3 2 2
16-25 5 3 3
26-50 8 5 5
51-90 13 5 5
91-150 20 [] 8
151-280 32 13 13
281-500 50 20 13
501-1,200 80 32 20
1,201-3,200 125 50 32
3,201-10,000 200 80 32
10,001-35,000 315 125 50
35,001-150,000 500 200 80
150,001-500,000 800 315 80
| > 500,001 1250 500 125
;:Source: MILSTD105D  © . oo B o e

5.3 Surveillance Documentation

The QAE(s) shall document the resuits of the surveillance and shall submit results monthly to the ATAC Program
Manager and ATAC Regional Hub Managers.

5.4 Communication

QAE(s) shall notify the Service Provider of any discrepancies and/or concerns. An initia) notification will be provided
upon completion of the review. This nofification will be annotated in writing and a copy maintained for the ATAC
Program Manager and ATAC Regional Hub Managers’ records within five work days following the review.

5.5 Revislons to the QA Plan

The ATAC Program Manager must approve revisions to this surveillance plan.
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6.0 Part IV Quality Control Plan Review
" 6.1 Quality Control Plan Inspection Procedure

1. The Contractor shall establish QC schedule not later than the 25th of the preceding month. This provides the
QAE(s) a mathod to review the Service Provider's QC Plan, past performance history, and the actual performance of
services. At a minimum, the QC plan shall monitor the requirements presented in the PWS.
2. Depending on all of these factors, the level of surveillance may be adjusted upwards if there are performance
problems or downwards if performance is at or above the desired levels. Additionally, the QAE(s) will record defects
in the QC Program for failure of the Service Provider to recognize valid customer complaints and record
unacceptable performance for contract requirements.
3. The QAE(s) will schedule progress/performance review meetings with the Service Provider. These meetings
could be monthly, or more frequently if performance problems occur. The purpose of the meetings shall be to
discuss any performance problems from the prior period and review the Service Provider's QC plan for the upcoming
period. The idea is to focus on quality performance. If there are important planning issues or special requirements,
these issues can also be discussed at these meetings.
7.0 Part V Sampling Plans
7.1 - PWS C.4.3.1: Pickup. (NRFI)
The contractor must provide service that ensures timely pickup of material in accordance with the PWS.
Method of Surveillance: MIS, complaints
Frequency: TBD
Acceptable Quality Level: 100 percent
Lot Size:TBD
Sample Size: TBD
Performance Measure:
Material is accepted at collection points during normal working hours
At sites requiring scheduled pickup service, material is picked up on the same day scheduled
Al sites requiring "on call” pickup service, items are picked up no later than the next working day after being notified
material is available for pickup.

Inspection Procedure: TBD

7.2 - PWS C.4.3.5: Shipment Consolidation (NRFI)

In addition to providing the pickup of material described above, the service provider shall consolidate shipments in
order to provide the best shipping rates within the constraints of meeting transit time requirements for the MEO.

Method of Surveillance: Random Sampling
Frequency: TBD

Acceptable Quality Level: 80 percent

Lot Size:TBD

Sample Size: TBD

Performance Measure:
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Consolidation applied 1o the maximum amount possible to all opportunities for consolidation of shipments to same
location for best rate break to MEO, while meeting required transit requirements.

Inspection Procedure: TBD

7.3 - PWS C.4,3.6: Traceability (NRFI)

The service provider shall provide timely and accurate traceability/visibility of items being shipped.
Method of Surveillance: Random Sampling, exceptions reported.

Frequency: TBD

Acceptable Quality Leve!l: 100 percent accurate and 100 percent timeliness

Lot Size: TBD

Sample Size:  TBD

Performance Measure:

Material is accepted at collection points during normal working hours

At sites requiring scheduled pickup service, meterial is picked up on the same day scheduled
At sites requiring “on call* pickup service, items are picked up no later than the next working day after being notified
material Is avallable for pickup.

Inspection Procedure: TBD

7.4 - PWS C.4.3.7: Dellvery

The service provider shall provide timely defivery of all shipments under its responsibility.
Method of Surveillance: Random Sampling |

Frequency: TBD

Acceptable Quality Level: 99 percent

Lot Size:TBD

Sample Size:  TBD

Performance Measure:

Material is accepted at collection points during normal working hours

At sites requiring scheduled pickup service, material is picked up on the same day scheduled
At siles requiring “on call” pickup service, items are picked up no iater than the next working day afier being notified
material is available for pickup.

Inspection Procedure: TBD

7.5 - PWS C.4.3.8: Safe/Secure Delivery of Shipments

The service provider shall deliver shipments safely and securely free from loss or damage.
Method of Surveillance: Contracter reporting

Frequency: TBD

Acceptable Quality Level: Not more than 50 events of loss per year
Not more than 50 events of damage per year

Lot Size:TBD
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Sample Size:  TBD
Performance Measure:

Material lost in transit
Materlal damaged in transit

Inspection Procedure: TBD

7.1.6 - PWS €.4.6.10: Reporting

The service provider shall deliver required reports in a timely and accurate manner.
Method of Survelllance: Random Sampling

Frequency: TBD

Acceptable Quality Level: 100 percent

Lot Size:TBD

Sample Size:  TBD

Performance Measure:

Reports are delivered accurately
Reports are delivered to meet time requirements

Inspection Procedure: TBD
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ATTACHMENT 3
PERFORMANCE EVALUATION SHEET

Performance Evaluation Sheet Date:
1. PEFORMANCE MONITOR:

2. EVALUATION PERIOD:

3. PERFORMANCE AREA:

4, RELATED PERFORMANCE OBJECTIVE:

5. PWS PARAGRAPH NUMBER:

6. SOURCE OF INFORMATION:

7. SUMMARY OF PERFORMANCE

8. CONTRACTOR PERSONNEL CONTACTED:

9. REMARKS:
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ATTACHMENT 4

PAST PERFORMANCE QUESTIONNAIRE ( PPQ)
1. Evaluation of Offeror:
Company/Division Providing Services:
Address:
Description of Services Provided:
Contract Number: Dollar Value {(Annual):
Performance Period: Performance Location:
Type of Contract:
Check One:
Fixed Price Cost Reimbursement _______ Other (Please Specify)
Check One:
Negotiated SealedBid __ Competitive ______ Non-Competitive ______
Basis of Payment:
Commodity Labor/EquipmentHours _____ Other (specify)
Type & Extent of Subcontracting:

11. Evaluated by:

Company/Organizstion/Address:

Name & Title:

Signature: Date:

Telephone: FAX:
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111, Evalustion:

Please answer questions 1 through 15 using the following criteria. Circle only one response per question. For

clements rated "unsatisfactory”, please comment on the specific problem(s) or performance failure(s) that prompted
this rating.

4 - Exceptional: Performance met and exceeded many of the contractual requirements to
the organization's benefit. The contractual performance of the element being evaluated
was accomplished with few minor problems for which corrective actions were highly
effective,

3 - Very Good: Performance met and exceeded some to the contractual requirements to
the organization's benefit. The contractual performance of the element being evaluated
was accomplished with some minor problems for which corrective actions were
effective.

2 - Satisfactory: Performance met contractual requirements. The contractual performance of the element
" being evaluated was sccomplished with some minor problems for which corrective
actions were satisfactory.
| — Marginal: Performance barely met contractuel requirements. The contractual
performance of the clement being evaluated reflects a serious problem
for which corrective actions have not yet been identified, appear only marginally
effective or were not fully implemented.
0 - Unsatisfactory: Performance did not meet some contractual requirement and recovery is not likely in a
timely manner. The contractual performance of the element
being evaluate reflects serious problems for which corrective actions were ineffective.
N/A: Not Applicable or not observed.

1. Evaluate the contractor's overall commitment to quality performance and customer satisfaction.
4 3 21 0 NA

Comment:

2. Evaluate the contractor's overall technical competence,
4 3 2 1 0 NA

Comment:

3. Evaluate the contractor's cooperation and willingness to work as a team (with your personnel, other contractors,
etc.).
4 3 21 0 NA

Comment:
4. Evaluate the contractor's compliance with contractual requirements.
4 321 0 NA

Comment:

5. Evaluate the contractor's responsiveness to contract, program and‘or schedule changes.
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4 3 21 0 NA

Comment:

6. Evaluate the effectiveness of the contractor’s overall quality control procedures.
4 3 210 NA

Comment:

7. Evaluate the effectiveness of the contractor's safety program or efforts.

4 3 21 0 NA

Comment:

8. Evaluate the effectiveness of the contractor's cargo loss and damage prevention program or efforts.
4 321 0 NA

Comment:

9. Evaluate the effectiveness of the contractor's on-site management and supervision.
4 3 2 10 NA

Comment:

10. Evaluate the contractor's ability to overcome technical problems, labor issues, and/or other performance
difficulties,
4 3 2 1 0 NA

Comment:

11. Evaluate the contractor's ability 1o plan and conduct operations in the most cost effective manner.
4 3 21 0 NA

Comment:

12. Evaluate the contractor’s ability to adhere to schedules and complete work on time.
4 3 2 1 0 NA

Comment:

13. Evaluate the quality and stability of the contractor's workforce.
4 3 21 0 NA

Comment:

14. Evaluate the availability. adequacy and suitability of the contractor's staffing for the work required.
4 3 2 1 0 NA
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Comment:

‘1‘5. gva;uatf]: thg av;i}:bility, adequacy and suitability of the contractor's gesr and equipment for the work required.

Comment:
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
Dmm besed solicitation is dod as set forth in lem 14. The hour and date specified for receipt of Offer Dhexmﬂed. Disnmextmded,
Offer must acknowledge receipt of this amendment prior (o the bour and date specified i the solicilation or as amended by ove of the foliowing methods:
{2} By completing Items 8 and 15, and retuming copies of the amendment; (b By scknowledging receipt of this amendment on cach copy of (e offer submitted;
or (c) By separsie letier or telegrarn which includes a ref 10 the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER. If by virtue of this ameadment you desire to change an offer already submitted, such change may be made by ielegram or letter,
provided each wlegram or letter makes ref: to the solicitation and this ¢ and Is recefved prior to the opening bour and date specificd.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

% |C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52-212.4{c) Changes

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Conmractor E] is not, is required to sign this document and return 2 copics to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inchuding solicitation/contract subject matter
where feasible.)
1. Reference Contractor's e-mail dated § July 2005 and COR letter dated 6 July 2005, the purpose of this modification is to extend the full

performance phase In period.

A. The full parformance phase in period of 15 Juty 2005 is hereby extended to 1 August 2005,

Except as provided hescin, sl termy and conditions of the document referenced in ltem 9A or 104, ask fore changed i hanged and In full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
RAY JONES / CONTRACTING OFFICER
TEL: 703-428-2034 EMAIL  jonesray @ addoc amy.mil
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UN—I'[-;EE;S;ATBS OF AMERICA 16C. DATE SIGNED
£ S
BY s 07~Jul-2005
{Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA
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X 10A. MOD. OF CONTRACT/ORDER NO.
WB1GYE-04-0-0035
10B. DATED (SEEITEM 13)
{CODE__30U9 [FACHLITY CODE X | 15-Cct-2004
1L THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
Dmc above nurbered soficitation is amended us set onh in tem 1.4, The hour and date specifed for receipt ofOfkr D is exiended, [] is not extended.,

Offer musi achnowledge receipt of this amendmeni prior 10 the howir und date speciticd ia thie solicitation or as amended by one of the bliowing rethods:

(a1 By conypicting hems § and 15, and nturning copics of the anendmeat: (b By scknowledging receipt of this smendueat on eich copy of ihe ofier submitted:
or {oy By wepanue letter of telegramwhich includes a rebrenge 10 the soliciiation ind wrendoeat nunbers. FAILURE OF YOUR ACKNOWLEDOMENTTO 88
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12, ACCOUNTING AND APPROPRIATION DATA (f required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTSORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

CONTRACT ORDER NO. IN ITEM 10A.

A. THIS CHANGE ORDER 1S I1SSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH N ITEM {4 ARE MADE IN THE

office, appropriastion date, ¢ic.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRAT IVE CHANGCES (such as changes in paying

C. THIS SUPPLEMENT AL ACREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:
FAR52-212-4{c) Changes

>

0. OTHER (Specily type of modification and authority)

E. IMPORTANT: Contractor D is not, is required to sign this document and retwrn 2 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including wlicitation/contract subject matter
where {easible.)
Modification Control Number:  beshiraQ630
1. Reference requiring activity's request { see e-mails betw een 21 July 2006 - October 27, 2006}, the purpose of this modification is 10
update the performance Work Statement (PWS) and incorporate changes 10 the price schedule B. As a result of these changes, the (otal
estirrated price of this contract ( base year plus three ong year oplion} is increased by $990,737.96.

Ewept 55 provided herein, all terms and conduitons of the dotument relbronced in Rem9A or 10A, as beeetofore changed, renvuns unchanged and in fuld oree and efect.

JOHN CUMER / CONTRACTING OF FICER
TEL 700-426-2016 EMAIL  john cutrrer s ey el

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

By 4:’:923/4 T e

tSignature of person authorized 1o sign) {Signature of Contracting Officer)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 160 UNITED STATES OF AMERICA 16C. DATE SIGNED

06-Nov-2006
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APPROVED BY OIRM 11-84 Presceribed by GSA
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{2. ACCOUNT ING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT ¥ORDERS
T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED N ITEM 14,

A. THIS CHANGE ORDER 18 ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.
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estirsted price of this contract ( base year plus free one year oplion) is Increased by $3890,737.48.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF30-BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
CHANGES TOPWS & SCH. B

1. ‘Add Attachiment 5 to ADDENDUM AND ATTACHMENTS to read:
" Aviachment 57 DOD Standard Transit TIme Gulda

2. . Addto Teble of Contants’

B 048.77”"_ o Aece""is@ﬁiatsan ic
S __Opersting Hours

MmchmsitsimwdawTﬁﬁ’sltTﬁeﬁ”ﬁdﬁ
3. Delete'C.1.2.1 Regional Concept, Paragraph 1 and 2 and replace with the following:’
C.1.2.1'Regional Concept

1. The program consists of taking repairable parts from two parent sites called Hubs, located on the Wes!
{San Diego, CA) and Eas! (Norfolk, VA) Coasts, and smaller sites called Nodes,'ERMS sites, located in
Beaufon, SC; Cherry Point, NC: Jacksonvilie, FL; Pensacola, FL; Puget Sound, WA; Lemoore, CA; and,
Virginia Beach, VA, and shipping them 1o repair facilities in the U.8. or Canada, and back after repairs are
complete. Repairables from Nodes, ERMS sites located outside of the continental United States
(OCONUS}, i.e., Pearl Harbor, Hi; Sigonella, IT; Yokota, JA: Yokosuka, JA; Okinawa JA; Alsugi, JA; ?
lwakuni, JA; and, Manama, Bahrain, are shipped to Travis Air Force Base or Navy Air Terminal Norfolk /
using Government assets.

2. The Government requires the transportation services of one Contracior to move parts within and between
CONUS and Canada. The Contractor must have the capability to meet U.S. and Canadian Customs
requirements for shipments to and from Canada. Shipments will move by air and/or sudace within the
following transportation channels: (a) Hub to a repair site or storage point (NRFI}; (D) Node, ERMS sites (o
a hub, repair or storage point (NRF1}; (c) Transshipment point; Norlolk Air Terminal to a hub, storage or
repair point} (NRFI}; (d) Local pickup (JAW Appendix E)} to a node, ERMS sites or hub {NRF1); (e} Repair
point te end user or stock point (RF1); (f) Stock point to repair point (RDO). Also included is a two-day
service requirement for shipments (NRF1) that must be expedited from a hub, ERMS site or node to points
throughout CONUS and Canada. These urgently required shipments are known as Carcass Constrained
items.”

4. Delete C.2.1 sub paragraph 2 andfr‘ep!acewﬁhi

__ 2. Thé following.m¢ re’eXcluded from the scope of this contract:
Marine Gas Turbine Engines (Shipboard Propulsion Units)

Fleet Ballistic Missile Components

Classifled and other select Security Coded tems

Document Identifier Code A2. (Except when part of the RDO/RFI portion of this ‘program}
Nuclear Reactor Plant Material (Special Material Identification Code [SMIC] X1-X5)

_ RADIAC Material (Radloactive Assets; Federal Supply Clags 6665)
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AN Class 1 Explosives
. Small Arms:and Night Vision Deviced »
. ”Uncemﬁed dior lmpgopody prepared hazardous material
o any material with documemaﬂon that shows Cognimm (COGY
. Il2J“ u1 norus " N i oun: l w‘
. Form 1348-1 or] DD Form1348~ 'record 'positions

A M B A thdrebiad kA ML B AN 3

Codas “2F"; 287

200

|
|
j
\

5. Delete C.2.5 Government Furnished Property and Services, Paragraph 1, item e and replace with the
following:

“e. The Government shall provide government-provided software and data format for the
Contractor's use to enter the data elements detailed in Appendix C into the Assigned electronic
mailbox.”

6. Delete C.4.3.1, Performance Objective ~ Material Pick up and replace with the following:

“C.4.3.1, Performance Objective — Material Pick up

The Contractor shall provide daily pick up service al designated locations as specified in Appendix E. Local
pick up requires daily pickup IAW Appendix E lor specified sites. The Conlractor shall pick up material no
later than the next working day after being notified that material is available for pick up at on-call locations™

7. Deletc €.4.3.4.1 Pick up Services and replace with the following:
“C.4.3.4.1 Pick Up Services

The Contractor shall identify ATAC freight to be picked up at each location specitied for local pick up in
Appendix E, review BC1 documents to detect ATAC exclusionary items and reject those itemns or other non-
ATAC items. Assels must meet minimum requirements for packaging, including two layers of bubble wrap
or equivalent materials. For heavy and/or bulky items a wood crate or conlainer is also required. If
accepted, sign one copies of BC1 for each piece, and provide signature POR to Customer directly, The
POR must contain the Conltractor's name, date and a place for legible employee's signature. The
Contractor's lile or electronic copy of document also shall be stamped, dated and signed. Contractor will
load the freight. In San Diego, CA. The Contractor is exempt from these services, as local agenls
associated with the MEO will perform these services- There will be no size/weight restrictions. The
Government shall load/offload pieces weighing over 8,000 pounds or requiring special equipment {i.e.,
crane) for load or offload.”

8. Delete €.4.3.5.1 Performance Measure and replace with the foliowing:
“C.4.3.5.1 Performance Measure
Maximum possible consolidation per shipment to same destination on same day. Consolidation will be
measured by evaluating data extracted from Power Track and government-provided Databases to confirm

aggregate weight shipped from origin to destination reflects maximumn consolidation possible.”

9. Delete C.4.3.7.1 Transi times and replace with?

__€.4.3.71 Transit Times
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TEM CALENDAR

NBR __CUSTODY-TURNOVER TO DELIVERY TIME'F HEQUIREMENTQ DAY(S]

‘ FSee notes below for corrasponding fem aumbos

Y HGB 16 DOPOSP g

2 Nodd io Destination] 9

d Cawmas'mm“'“ﬁﬁinad Shlpmen”w (8" (Expedited] 2

] RD0 Shipmer 4

K RDO SHipmients “’“(_Emedueg}”’“ t6dl) 2

B [RFI Shipments! 4

7 |AFYShipments (Expediied) 2 *

B laaoalr& Hetum Shipmentd g

b f ocal Shipmentst i

o [Shipments frat AMC Témilnal, Travis AFB 6840 DISgoATAC HUb! 1

1 Wmftm  Engined Pératiachiments®

" Fwnlsdaamdm "dafly from AMCiTemilnal at Tavis Al sz%@w “’"‘Sar; Disgo!

PNote: Ameaximum total ¢ addi rking ¢ W : irad!
Note Wheri Oontractorshtps or Sp"‘oclal Equipment ;
*DOD: Standsrd Transkt Time Guidg

10, . Delete C.4.4.1.1 Pick up Directive (PUD} and replace with the foliowing:
*C.4.4.1.2 Pick Up Directive (PUD)
The ATAC Transportation office will notify the Contractor via the NAVICP issued Pick up Directive (PUD)
when and where material is 10 be picked up. When making a pickup, the Contractor shall take into its
possession all RDO freight available for pickup and all BF1 freight for which a PUD was issued, or as
directed by the ATAC Transportation office. The Contractor shall notify the ATAC Transportation office if
an item was picked up for which no PUD was received. There will be an "X" in BP 019 of the PUD if the
itern requires expedited shipment. The Conlractor shall pick up material no later than the next working day
after being notified thal material is available for pick up at on-call locations (see Appendix E). For on-call
pick up service, the pick up shall be accomplished by close of business the next workday, local time, afier
call is received.”

1 Delete C.4.4.1.2 Regularly Scheduled Pick up Sites and replace with the following:
“C.4.4.1.2 Regularly Scheduled Pick up Sites
For sites that require regularly scheduled pick up service {noled in Appendix E), the Contractor may call
prior to pick up to ensure reight is available for pickup, and shall ensure all available material is picked up.
The Contractor shall notity the ATAC Transportation office of any items picked up for which no PUD was
received.”

12. Delete C.4.4.1.5 Changes in RDO and RFI Sites and replace with the following:

*C.4.4.1.5 Changes in RDO and RFI Sites

Pick up locations listed in Appendix E may be changed, deleled, or new sites added. M there is a
requirement to change. delete, or add a new site, the COR shall nolify the Contractor in wriling of those
requirements. The Contractor shall notity the COR of any address changes or delelions that are noled
during performance of transportation services and submit those updates to the ATAC Transportation
Office at no cost. if there is a necessity 1o add new siles to Appendix E, the COR shall notify the
Contracting Officer and the Contracting Officer shall notify the Contractor in writing of those new siles.”
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13 Delete C.4.5.1 Performance Objective - Repair and Return Process, paraqraph 1 & 2 and replace with
: the following:

“C.4.5.1 Performance Objective - Repair and Return Process

1. Contractor shall provide two-day pickup and delivery service between the following sites (Additional Sites
may be added at a later date} Weekend and Holidays pickups and deliveries may be necessary, if notified
hy noon Friday for weekends and by noon the previous work day of a holiday.

Naval Air Station (NAS), Lemoore and Naval Air station, (NAS), Fallon;
NAS Lemoore and NAVAIRWEPSTA China Lake;

NAS Atlanta and NAS and JRB, Ft. Worth

Naval Air Facility (NAF), Washington, DC and NCAS Beaulort;

NAS Atlanta and NAS New Orleans

NAS New Orleans NAS and JRB, Fi. Worth

2. Contractor shall retain all signed manifests for the ATAC Transportation office. Contractor will
transmit POD via FTP transmission, or current technology, to the assignaed electronic mailbox.”

Eﬁﬁwﬂﬁmgxiﬁi

14 3wj001§t5’ >.4.8.7.1 sub paragraph 1

15&,1 "Add C.4.6.7.6 to read as follows:

. ..CA6.7.6 Accessorial Service'- Expedited Sefvice (EXP)

1. Expedmad Service con conslsts sts of tho lmmocﬂate&dlspatch ofa

"a. Upon requestoftﬁ §ﬁ pper, WQWEMOMWQQ . 'M

pre Expeditad Service.. The ratawillbe’ “&%ﬁm& ralic

' fails :o’meet maéq\ﬁrad Del ivery namang)m_ secH
o for.expedited servicel

18, Add C.4.6.7.7 to read as follows;
TTTTTC.4.6.7.7 Accessorial Service — Plckup/Delivery at Ottier. Than Normal Shipper Operating. .. Hours]

[ —

" 17 When the shipper or receiver requests’and the Contractor agree o pickup/delivery service .~ outside]
of ehipper ‘operaling days/hours as listed In.para. C.1.2.2, the Contractor must provide the service,: sub}ect to the;

following:

: " a. The rate for p{ekupldé]wefy will be'assassed per Schedule B3~ Ac
v .. ....8nd subject to & minimum fea!

. b.Shipper/Recsiver will note tfie tima required for the pickup’or
17. Delete C.4.6.10.2 Monthly Reports and replace with the following:

“C.4.6.10.2 Monthly Reports

The Contractor shall provide monthly reporis at no additional cost. Reponts shall be submitted to the CORs
electronically in a Microsoft Excel for Windows ".xis” format that can be read by Microsoft Excel for Windows
Version 8 or higher. The reports are described in Appendix G and are due one month following the end of
the reporting period. For instance, a report covering data for the month of May will be due on July 1.”

18. Delete C.5.1 Acronyms, line 1 and replace with the foliowing:
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*C.5.1 Acronyms
ERMS | Electronic Retrograde Management Systern™ |
19. C.5.3 ATAC Document Identifier Codes, between BGJ and BQD, add the lollowing:
B8MD A document tdentifier used on a DD Form
1348-1 or 1348-1A (RP 1-3) to identity an
asset returned to the back 1o the originator
_— {Repair & Return}”
20. Apendix C, RDO Processing and RFI processing, add “Not a full quantity (NQ)” a
21 (M:]Delete Appendix E Table and replace with the foliowing tabje}
Location On Call Pickupi Dally Pickup Other Scheduled | Shippers Uniqus.
. Pickug Requirements
Noriolk, V. Naval Station Piers AMC Terminal, NAS Norfoik Freight All Kinds to]
BO-mile. radlus of FISC] | NAB titfle Crook Plom include Alrcraft Engines,
Norfolk NAVBASE Bidg CEP-1 RDO & RFI
NAVBASE Bidg CEP-
NAS! Bidg. 513 AIMD/ASD) Freight All Kinds to|
Ocoana, VA et Mar Bldg. 726 include Alrcraft Engines;)
s0-mite radius of NAS] RDO & RFI
Oceand
Cherry Point, NC MALS 26, MCAS New River Bidg 542
70-mile radius of MCAS MALS 29, MCAS New River Bldg 4110
Cherry Point MAG 14, MCAS Cherry Pt, Bldg 1016
N MAQG 32, MCAS Cherry P4, Bidg 1889
Beautort, SC_ | Naval Weapons Station.|
70-mile radius of MCAS | Chareston .
Beaufort NISE East, Charlestori
Govemment activities In]

_ Charlestort )
Jacksonville, FL_ NAS Cecli Flold Bldg 68 [NAS] Frelght All Kinds to: |
50-mile radiua of FISC! NAS .lacksonvills; Hangar 1000 ' JacksonviRa.l Inciude Alrcraft Engines,]
Jacksonvilie NADEP waon\fﬂle. Bldg 100W HS-1 (Weekly] RDO & RF

NAVSTA Mayport {including pler gide)

("‘ Puget Sound, WA NAVSTA Eversii, Bidg 2200 Freight All Kinds (o
50-mile redius of! FISC Puget Sound, NAVSTA] include Alrcraft Engines,]
FISC Puget Sound Bremerton, Bldg 1030 RDO & RF}

NAS Whidbey Island, B%dg 369!
Travis AFB, CA AMC Tenminal Travis AFB, Fairfigid, CA
NAS Lemoore, CA REPAIR&RETURN Bul&ding 140
NAVAIRWEPSTAChing | REPAIRGRETURAN Building 20171 (On call from Bidg.i
_Lake, CA 1033]
"NAS Fallon, NV REPAIRARETURN Bullding
NAS Atianta, GA REPAIRARETURN Sullding 30

[NAS Ft. Worth, TX REPAIRARETURN Bullding 1251
NAF Washl , DC REPAIR&RETURN Buiiding 3088
MCAS Beaufort, $C REPAIRZRETURN Building 811
NASJRB New Oreans,; | REPAIR&RETURN Bullding 31 '
LA

22, Delcte Appendix E, On call Pick-up sites and replace with the following:

Location ulc City State Location uic City State
3PS Inc QIMHKZ  Hutto TX ATC Power Sys Inc Q80104 Mermmack NH
A B Boyd Co Q84571 Chino CA Alis LTD QOLKJ3 Alpharetta GA
AAl Corp Q97384  Hunt Valley MD Atlaptic Metalcraft Co Q18JJ7 Hanson MA
AAVACL Tech Q99542  Brea CA Allantic Microwave Corp (28816 Bolton MA
AAR Pars Trading inc Q1Y249  Woodale it Atlas instument Co Q70654 Chambersburg PA
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Actyant inc

Acumentrics Corp

ADC Tetecommunication
Advanced Conversion
Advanced Conversion

Advanced Ctr Tech Inc

Advanced Ctr Tech in¢
Advanced Fluid Sys
Advanced Marine Tech Inc

Advanced Turbine services
uc
Advanad logic Resources Inc

AEA Technology QSA inc
Agrollex International Inc

Agilent Tech inc
AlL SYSTEMS

Air Dry Company Of America
Air master Products Inc
Air Bhunt Instuments

Alt/Tak In¢

AirCraft Accessories
Aircraft Braking Sys Corp
Airling Hydraulics Corp

Airline Hydraulics Corp
AlW Alton

Alfa-Laval Separation In¢
Alired Conhagening

Allard Nazarian Grp

Allied Detense Industry
Allied Tech Grp

Alstom Power conversion
Alstom Power conversion
Ametdrives Intarnational
American Concorde Sys
American Metal Bearing Co
American Power Conversion
American Valley Aviation

AMETEK AreoSpace

AMETEK ing

AMETEK INC

Amsec LLC

Anaren Microwave inc
Anderson Greenwood crosby
Andrew Canada Inc

Anritsu Company

Anteon

Anteon Corp

Aparamus LLc

Q15515
QO3FF4
Q00144
Q60842
Q98249

Q12496

Qause?
Q10B40
QOSPX0
Q1R6S6

QO7CR8
Q23244
Q88379

Q1LOK
Q00752

Q01486
Q53266
Q90039

QON959
QoKLS81
Q99297
Q04962

Q5v269
Q84027

Q98172
Q71838

Q82005
Q0GD25
Q004U
CO4EK4S
Q1XRQ4
Q70487
Qo8BM4
Q70508
QOMG77
Q98804

Q99564

Q85048
Q97424
QIiLT84
Q31597
Q15187
Q35844
QOTIF7
QBK596
QO7MUN
QO2XE3

Cudahy
Westwood
Eden Prairie
Middletown
Middlatown

San diego

ivyland
Royerford
Hazlet
Mariden

Yaphank
Burtington
Plainvilie

Engelwood
Deer Park

Paso Robtes
Chatsworth
Chatsworth

Worthington
Tulsa

Akron
Bensalem

York
Windsor

Chesapeak
Edison

Manchester
Martinsburgh
Virgina Beach
Pittsburgh
Miami

Erig

Chicago
Garden Grove
Waest Kingston
JacksonVile

Costa Mesa

Feasterville
WILMINGTON
Virgina Beach
E Syracuse
Wrantham
Whitby
Morgan Hill
Chesapeake
Chesapeak
Paramus

Wi

MA
MN
PA
PA

CA

PA
PA
NJ
CcT

NY
MA
NY

Co
NY

CA
CA
CA

PA
OK
OH
PA

PA
cT

VA

NH
wy
VA
PA
FL
PA

CA
Ri
FL

CA

PA
VA
VA
NY
MA
CD
CA
VA
VA

Automatic Switch Co
Autronics Corp
Avalex Tech Corp
Avaya Inc

Aviation Power &Marine
Inc
Aviojet corp

Avioni¢ Instruments
Avon Bearings Corp
AXSYS Tech INC
Aydin Displays Inc

Babcock Inc

Bae QOcean Sys

BAE Sys Infor and Elect
Sys

BAE Sys Infor and Elect
Sys

BAE Sys Infor and Elect
Sys

BAE Sys Limited

BAE Systemes Intergrated
BAE Systemes
Technologies

BAE Systems

Bae Systems

Bae Systemns

BAE Systems Aircraft
controls

Bae Systemns AreoSpace
BAE systems Intertial
products

BAE Systems N American
Inc

BAE Systems/Rockwell-
Collins

Baker Marine Intruments

Ball AreoSpace

Barco inc

Barco Inng

Barksdale ing

Basler Electric

Bauer Compressors inc
BC Sys Inc

Beach Electronics & MFG

Beaver Agrespace &
Defense
Beaver Aerospace &
Defense
Behiman Electronics

BE! Sensors&SYS Div
BE! Systron Donner
Belfort Instrument Co
Benthos inC

Bergan lan- Conrad Inc
Bering Tech

Beta Tech inc

BF Sys. Inc

Black Box Corp

W8IGYE-04-D-0035
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Q04845 Florham Park
Q92145 Arcadia
QU0088 Pensacola
Q18BH3 Mcleansville
QOYRF5 Boynton Beach

Q7v469 Upper Saddie
River
Q99403 Avenel

QOHRJB Avon
Q10112 San Diego
QINSE4 Birdsboro

L.a Miranda
Braintree
Greeniawn

Q56623
Q97598
Q91439

Q91856 Greeniawn

Q94178 Nashua

Q51156 Portsmouth
Q5MI30 San Diego
Q99789 Rockville

Q19397
Q91439
Q99359
Q07690

Auslin
Greeniawn
Nashua
Los Angels

QODODO Wayne
Q99404 Chaeshire

Q97640 Nashua

Q081U3 Cedar Rapids

QOAVP1 San Diego
Q97421 Wesiminster
QOO5KY Duluth
Q59992 Ouluth
Q89326 Los Angels
Q97520 Highland
Q57328 Norlolk
(48313 East Setauket
Q0SF83 Virgina Beach
Q088K1 Liviona

(99281 Livonia

Q12868 Hauppauge
Q9109A Maumelle
Q96395 Concord
Q82205 Baltimore
Q26858 North Falmouth
Q64646 Pensacola
Q99869 Campbeli
Q64189 Santa Cruz
QOBXF1 Pafterson
Q59951 Lawrence

NH
1A

co
GA
GA
CA
it

VA

VA
Mi

Ml

Ny

AR
CA
MD
MA
FL

CA
CA
NJ

PA
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Applid Signal Tech inc Q9X905  Sunnyvale CA Blackmer Q07524 Grand Rapids Mi
Applied Display Tech QOM3A8  Westlake Village CA BlueRidge Diesel Injection QOLUYS Salem VA
Inc
APW Electronic Solutions Q61081 Poway CA BNL Industries Inc QOAZ22 Vemon CcT
Agua Chem Q8011A  Knoxville TN Bogue Electric Q07860 Paterson NJ
Manufactoring
Aqua Chem Inc QID11A  Knoxville TN Bollinger Shipyards 064513 Lockpont LA
Aqua Pro Inc 62144  Gardena CA Bosch RexRoth Corp Q27005 Bethiehem PA
ARC Tech Inc QOHM38  Amesbury MA Bosch RexRoth Corp Q98706 Bethiehem PA
Arsocontrolex Grp 081833  Cleveland OH Brant Electronics inc Q57837 San Jose CA
Argonautical Componets Inc Q8U755  Copiague NY Breaird Industries Inc Q11839 Shrevpont LA
Argospatiale inc Q07213 Montreal Quebec CO Breeze Eastem Q81138 Union NJ
Argo TurboServe Corp Q7Y333  Virgina Beach VA Buffalo Pumps Ing Q83130 North NY
Tonawanda
Argon Corp QOM450  Great Neck NY Burke Industries/Haskon Q98876 Taunton MA
Div
Aring inc CGINNE7  Oklahoma City OK Burle industries INC 098681 Lancaster PA
Arkwin Ind Inc Q98824  Westbury NY Cadpro Inc Q1BY43 Berlin NJ
Arnold Magnetics Corp Q04879  Camarillo CA CAE INC Q35181 Montreal CAN
Artis Inc Q4N915  Houston TX CAE USA Inc Q02SUB Leesburg VA
ASCO Services Q1HARS  Florham NJ Cairad Imports Q53514 Hollywood CA
Ashiand Electric Products Q04810  Rochester NH Camar Corp Q55422 Douglas MA
Astec Amarican in¢ Q99850  Carisbad CA Cambridge Applied Sys ~ QOBOZ3 Mediord MA
Astronautics Corp Of America Q95710 Milwakee wi Camp Lejune MMFAF Camp Lejune NC
5
ATAC N3305A  Cherry Point NC Canada LTD Q09511 Belleville CAN
ATAC N3307A  Jacksonville FL Carbonara Labs Inc Q21913 Pemaquid ME
ATAC N46433  San Diego CA Cardwell Condensor Q93821 Lindenhurst NY
ATAC N68620  Norfolk VA Carleton Life support Q99251 Davenport 1A
ATC Power Sys inc 061814  Merrimac NH Carieton Tech Q04577 OQOrchard Park  NY
Carteton Tech Q98485  COrchard NY Data Device Q19645 Bohemia NY
Carter Ground Fusling 096443  Costa Mesa CA DataGate Inc QOXR26 Carson City NV
Carter Machinery QiDPB6  Chesapeak VA DataMetrics Corp Q18058 Orlando Fi
Carter Machinery Q1MAS3  Salem VA Davis Instrument Inc Q88775 Baltimore MD
Carver Pump Q97399  Muscatine 1A Dayton Brown In¢ (93808 Bohemialong NY
Istand
Caton Connactor Corp 052196  Kingston MA Daytronic Corp Q02654 Daylon Ok
CBS Technologies LLC QOX3G2 Cincinnati OH Daytronic Corp Q90830 Edison NJ
CEC Vibration Q08384  Covina CA DBA Miller Fluid Power QY01B9 Bensentield IL
CEF industries In¢ Q00268  Addison 1L Deban Enterprises QIGLVY Beavercreek OH
Celeritec Inc Q2J873  Santa Clara CA Defonse Distribution Depot SW3113 Cherry Paint NC
Centroid Inc Q21856  Plainview NY Defense Distribution Depot SW3117 Norolk VA
Centroid Inc Q90148  Plainview NY Delense Distribution Depot SW3122 Jacksonville FlL
Contury Electronics Q50284  West Lake Vilage CA Defense Distribution Depol 8W3205 San Diego CA
Cepeda Associates Inc Q98086  Louisville KY Detense Distribution Depot SW3216 Bremerton WA
CH Reed Inc Q7G830  Hanover PA Defense Distribution Depot SW3218 San Diego CA
Charles Stark Draper Q8199A  Cambridge MA Defense Distribution Depot ;“,’8262 Stockton CA
Chatsworth Data Corp Q32521  Chatsworth CA Del High Vollage 01378 Valhatla NY
Cheatham Annex NB60138  Williamsburg VA Delevan Inc Q71895 West Des 1A
Moines
Chelsea Clock Co lnc Q11755  Chelsea MA Delta Intergration Inc ?onam Lancaster PA
Chempump Q99827  Warminsier PA Demag Delaval Q16712 Trenton NJ
Turbomachinery
Chesapeak Marine Q8D672  Norkiolk VA Denison Hydraulics Q99779 Marysville OH
Refrigeration
Chesapeak Sciences QOVZES  Millorsville MD Denison Hydraulics QOF512 Maryville OH
Chromalox Ing Q07131 Qgden urt Derbyshire Machine & Tool Q71905 Philadelphia PA

Co
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Chromalox inc Q10023  La Vergne TN Design Data Systems inc  Q1HUS7 Gaithersburg  MD
Chromalox Inc Q05586  Pittshurgh PA Device Engineering Co Inc Q8RB46 Frankiin WV
Cicle Seal Controls Q91816  Corona CA Dewy Electronics Q47496 Oakland NJ
Circle Seal Corp QIDRT7 Ronkonkoma NY Dicon Fiberoptics Inc QOCWJ Hichmond CA
v
Circom Inc Q80106  Bensenville L Digsel Injection Sales & Q7R034 Corpus Christi  TX
Systems
Clary Corp Q71503  Monrovia CA D;\':E Corp Q80112 Orlando FL
Cleveland Gear Co 59958  Cleveland OH Dotronix Inc Q85374 New Brighlon  MN
Clevetand Motion Controls Inc Q33138 Cleveland OH Double J Packaging QDBLEJ Sun Valley CA
Climatronics 5332 Bohemia NY Dover Resources Inc 03S0K8 Norfolk VA
CMC Electronics In¢ Q88941 Montreal Quebec QC Oowty AreoSpace Q97845 Sterfing VA
Coastal Environmental Sys Q30825  Seaftle WA Draeger Safety inc Q53833 Pittsburgh PA
Coastline Tractor Q3L3H48  Everett WA Dresser Inc Q38056 Stratfont CcT
Cotfin Turbo Pump in¢ QOAPJS  Englewood NJ Dresser Rand QOXYC6 Houston X
COHU Inc Q05157  SanDiego CA Dresser Rand QB8070 Chesapeak VA
Coleman Microwave Co Q52476  Edinburg VA Dresser Rand Q98658 Chula Vista CA
Collins Avionics Ser Ci Q92142  Allanta GA Dresser Rand Q98660 Painted Post  NY
Coltech Industrias Q97940  Beloit wi Dresser Rand Q88717 Chesapeak VA
Computational sys QOGT40  Knoxville TN Dresser Rand Q88718 Chula Vista CA
Computer Conversions Q51086  East northport NY Dresser Rand Q08720 Seattle WA
Computer Dynamics QOBJF4  GreenVille 8C Dresser Rand ¢o Q83236 Painted Post  NY
Comtech EF Data QIRN38 Tempe AZ Dresser Vaive Div Q16497 Alexandria VA
Congcepts ati Ing Q98836  Wilder vT Drive Scurce International  Q345SG9 Stuntevant Wi
Concurrent Computer Q30333 Pompano Beach FL Eg%cs Communication CO Q20183 Wyndmoor PA
Conrac Sys inc Q18672  Baldwin Park CA DRS Data & Imaging Sys Q80432 Qakland NJ
Control Flor INC Q16603  Lakewood CA DRS Electronic Sys Q66839 Gaithersburg MD
Control Masters Inc Q1JN54  Jacksonville FL DRS EW & Network Q87409 Buftalo NY
Systems Inc
Copes-Vulcan Inc Q7370 Lake City PA DRS Laurel Tech QOERBS Johnsiown PA
Core Industries Inc Q76588  Saint Pauls NC ?Ri Power & Contro! Q27182 Milwaukee wi
ec
Cortron Inc Q82833  Methuen MA DRS Power & Control Q38UTS Danbury CcT
Tech
Cosmodyne in¢ Q11243  Torrance CA Ogcs Sensors Q889800 Anahgim CA
CPi Q9214A  Beverly MA DRS Signal Solutions IN 014832 Gaithersburg  MD
CPI, Q97668  Palo Alto CA DRS surveillanceSupply  Q1U7TM  Largo FL
4
Crane co lear romec Div. Q98076  Elyria OH DRS Technical SVC Q97445 Chesapeak VA
Crane Lear Romec Q51683  Elyria OH DRS Test Energy Q24290 Hunigville AL
Management
Crane Pumps 09142A  Piqua OH DRS Training control Sys (088379 Fort Walton FL
Cryocal Inc QBA320  Santa Ana CA DRS Weather SYS Inc G50187 Enterprise AL
Cryptek in¢ QoUM1  Sterling VA Druck Inc Q1CE49 New Fairtieid CT
C88G-15, 18TFSSG MMFAG8 Camp Pendelion CA Drucking Inc Q98844 New Fairfield CT
C-Systems Holding Corp. Q3LFA2  Cold Springs NY DSK Engineering & Tech  QO02KEB Waltham MA
C-Tap Inc QO7GP8  Escondido CA Ducommun lech Q08718 Carson CA
Cubic Communication Q59532  San Diggo CA Dukes inc Q09445 Northridge CA
Cubic Defence Sys Q98004  San Diego CA Dunrite Packaging Co QY9136 Plainville MA
Cummins N Power LLC COLE70 LA Grange L Dutch Valley Q31068 Lawrenceville GA
Cummins Power Systems Inc  Q1CS843  Harrisburg PA Dynacon inc QOFSDO Bryan ™
Curtiss Wright Accessory Svc Q86708 Gastonia NC Dyna-Empire inc Q30827 Garden City NY
Custom Powar In¢ Q66577  Houslon TX Dynalec Corp Q12763 Sodus NY
CV Intgrnational Inc Qsg672  Torrance Ca Dynamarc Precision Power QOBNL4 North sC
Chadeston
Cyberresearch Inc QOPYBB  Branford CT Dynamic Instuments Inc Q47181 San Diego CA
D & F Distributors Inc Q7Y737  Pickeringlon OH Dynatem In¢ QOZJDY Mission Viejp  CA
0 G O'Brian Inc Q17478  SeaBrook NH Eagan Mcallister Assoc Inc Q52575 Lexington Park MD



D A 8 Power&Control
D/B/A ABB TurboCharger Co

Dage MT! of MC Inc
Daico Industries
Danaher Mation
Eaton Corp

Eaton Corp

Eclypse International
Econo

Ectron Corp
EDA Elactronic Distribytion

Eddy Pump Corp

EDL Displays inc
EDO

EDO

EDO Corp

EDO Recon & Surveillance
Edwin L Heim Co

Eim Co Inc

Eidec Corp
Eldec Corp
ELECSYS Div DCX-Chot Ent

Electric Motor & Conlracting
Co
Electro Mechanics

Eiectro Miniatures
Electro Plasma Inc
Electro soft inc

Electro Switch Corp
Eieciro-Module
Electrostat
Electro-Tec Corp
Elgar Electronics Corp
Eigar Electronics Corp
Ellis Propellar Co inc
Eima Electronics Inc
Emerson Electric Co
Empower RF Systems
EMS Development
EMW Inc

Endevco Corporation

Energy Tech Ing
Engina Systems
Engine Systems

Engingered Sys& Products ing
Environmental Systems in¢

Environmental Technologies
inc
Erdco Engineering Corp

Q3BFG7
Q96272

054420
Q28983
Q11384
Q02750
Q60285
Q98601
Q98424

Q24856
QO71W2

QOXUTE

QOYRL4
Q97456

Q7461

Q82340
Q99885
Q74818

Q99948

QoB748
Q98744
Q30463

Q9X480

Q80037
Q9051A
Q2X080
Q74794

Qr9sg2
Q34217
Q17003
Q98088
Q25965
Q99802
QODUX4
Q76096
Q32770
Q1INEX2
Q51435
QYNG16
Q95411

QUXBF?7
Q16505
QBY051

Q6Z740
Q99330
QOF860

Q01579

Milwaukee
North Brunswick

Michigan
Carson
Radiord
Bethel
Jackson
Ontario
Woodiand

San Diego
Pomona

Santee

Oayton
Sirmi Valley

SALT LAKE CITY,
North Amityville
Morgan Hill
Harrisburg

Missouri City

Lynnwood
Lynnwood
Pekin

Chesapeak

Cheswick
Moonachie
Millsbury
Montgomeryville

Raleigh

{.a Miranda
Horseshoe
BlacksBurg
San Diego
San Diego
Jacksonville
Frermont
Mankato
Inglewood
Yaphank
LITITZ,

San Juan
Capistrano
Mansfield
Rocky Mount
Chesapeak

Richmond
Arnold
South Bend

Evanston

Wi
NJ

CA
VA
cT
Ml

CA
CA

CA
CA

CA

OH
CA

uT

CA
PA

™

WA
WA

Eagle Microsystems

Eastern Industrial Products
Inc
Eaton Areospace LLC

Eaton Areospace LLC
Eaton Areospace LLC
General Dynamics
General Dynamics
General Dynamics

General Dynamics
Armamnet Sys
General Dynamics ATP

General Dynamics
Decision Sys

General Dynamics Gov
Sys inc

General Dynamics Inc

General Dynamics inc
Advanced
General Electric Company

General Electric Company
General Electric Company

General Manulacioring Co
Inc

General Marine
Refridgeration

General Regulator Co

Georator Corp

Geotesi-Marvin-Test
Systems INC
Giga-tronics

Giobal Inc
Goodman Ball inc
Goodrich Corp

Goodrich-Lucas westem
Inc
Gordon Instument Labs Inc

Governor Control Sys
Grimes AeroSpace Co
grims AreoSpace Co
Griswold Industries
Gyro Systems Co

H R Textron nc

Hamill Manufacturing
Hamilton Sundstrand
Hamilton Sundstrand
Hamilton Sungsirand
Hamilton Sundstrand
Hanesome Energy Sys

Hardie-Tynes Co Inc
Harkngss Industries

Harris Acoustic Products
Corp
Harris Corp

Haskel
Hatch & Kirk

HDL Reasearch Lab Inc

W8IGYE-04-D-0035
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Q09790
Q17472
Q80166
Q8073A
Q98483
Q97480
Qo7937

Q99825

QIVPW
8
QOBTDY

Q2Y865
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Pottstown
Aston

Los Angeles
Grand Rapids
Jackson
Grouton
Bloomington
Bloominglon
Burlington

Saco
Scotts dale

Chesapeak

Faiax

QJCYAZ Bioomington

Q01289
QO1XK9
Q939286
QIHU06

Q5E884

Q24658
Q81723
Q80369

Q58900

Q7H596
Q62502
Q89551

Q98435

QOJAPS
QUPZ?
Qg0165
Q72914

86184
Q64846
Q81873
Q17661

Q55820
Q97473
Qg7585
Q98540
Q51802

Qa7235
QosCYs8
Q02131

QY085A
Q99952
Q55380

Q66015

Lynn

Indianapolis
Cinncinnati
Bethel Park

Philadelphia

York
Manassas
Irvine

San Ramon

Somerset
Menlo Park
Aome
Diamond bar

Peoria

Fort Lauderdale
Urbana
Urbana

Costa Mesa
Virgina Beach
Valencia
Tratford

8an Diego
Pomona
Windsor Locks
Farmington
Linden

Birmingham
Chashire
Walpole

Rochester
Burbank
Seattle

Brenham

MA

NY
CA
WA

X



Espy MFG Electronics Corp
Fairmount Automation
FOGM

Faderal Mogul aviation Inc
Firstmark AreoSpace

FISC Pugel Sound

Fisher controls International
FLE Electronics Corp

Flest & Industrial supply Ct

Floet & Industrial Supply Cir
Fleet & Industrial Supply Cir
Figet & Industrisl Supply Ctr
Flo-Tork Inc

Flow Controls

Flowserve

Fluid Mechanics inc

Fluid Power Distributions
Folsom Research Ing

Forca Computers Inc

Formation inc

Friclion Materials

Fuentez Sys Concepls
FulFlo Speacialties Co Inc
Furuno USA Inc

FXC Corp

G W Lisk Company INC
Gables Engineering
Gage Applied tech LLC
Gast MFG Corp

Gately Communications Co
GD California Inc

GE Enging Sve

GE Inspection & Repair
Gem sensors Inc

General Digital Corp
Generatl Dynamics
Ingersoli-Rand Co

Intand Detroit Diesel-Allison
Instuments Specialties
intergraph Corp
Intergrated power Sys
International Enlerprises
interstate Electronics

intertrade LTD

Island Research &
Development

ITT AreoSpace

ITT Fluid Tech Grp

{ITT Gilfiltan

ITT Industries INC

J A Moody Equipment
Specialist Inc

Jacksons Industrial MFG Inc

Q98675
Q80205
Qog628
Q99999
Q98179
N0Q406
QIMGJS
QoG114

N47903

NB8836
NGBGS4
NES105
Q07270
QBV567
Q97675
Q78484
Q1BgY05
Q58761
68693

Q56776
QI1FA43
Q9X833
Q23724
QMMEE70
Q97680
Q81983
Q90712
Q92169
Q24123
Q22326
QOHAF6
Q98403
Q339U9
Q04034
Q1IAT?
Q9073A
Q4P412
Q28004
Q99245
Q62657
Q03526
Q50218
Qo086A

C9217%
C1CXRE

Q80203
Q73760
Q97464
Q31850
Q3B558

Q8M834

Saratoga Springs
NewTown Square

Aransas Paso
Liberty
Ourham
Bremerion
Burlington
Bohemia

Ingleside

JacksonVille
Jacksonville
Noriolk

Orrville
Baltimore
Phillipsburg
Cleveland

Blue Bell
Rancho Cordova
Fremont

Moorestown
Long Beach
North Charleston
Blanchester
Camas

Santa Ana
Clifion Springs
Coral Gables
Lockpont
Benton Harbor
Hampton
Livermore
Cincinnati
Charlotte
Plainvilie
Manchester
Grouton
White House
Carol Stream
Boonton
Huntsville
Corona
Talladega
Anaheim

Cedar Rapids
Ronkonkoma

Fort Wayne
Valencia
Van Nuys
Wayna
Malvern

Grand Rapids

OH

Mi

Helac Corp

Henshel

Hewlett Packard Co
Hiller Sys Inc

Holter Flow Controls
Honeywell

Honeywell

Honeywell AreoSpatiale

Honeywell ASCA Inc on
L5L 386
Honeywell International Inc

Honeywell/Allied-Signal Inc
Honeywell/Allied-Signal Inc
Honywell Inc

Honywell Inc

Horizon AeroSpace LLC
Horizon AeroSpace LLC
Horizon AeroSpace LLC
Howden AirDynamics inc
Howden Bultale Inc

Howell Instrument

Howaell Instrumant
Hughes Corp Manufacture
Hunt Valve Co Inc

HY VAL industries
Hybericon Corp

Hydra Eiectric

Hydro Air LLC

Hydro_Aire inc

Hydro-Aire Inc

1Bt Systems Inc

IEC Corp

IMO Industries

Indal Tech

Industrial Electronic Engrs
Industrial Servo Hydraulics
Iingersoll-Dresser Pump Co
Lockheed Mantin
Lockheed martin
Lockheed Martin
Lockheed Mantin
Lockheed Martin
Lockheed Martin
Lockheed Martin

Lockheed Mantin

Lockheed Martin Aero
System
Lockheed Martin Aeroparts

Lockheed Martin Corp
Lockheed Martin Corp
Lockheed Martin Corp
Lockheed Mantin Corp

Lockheed Martin Corp

W8IGYE-04-D-0035
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Enumclaw
Q9243A Newberrypon
Q28480 Andover
Q1DAS4 Chesapeak
Q33321 Elizabeth
Q8067A Torrance
Q97580 Tempe

Q99162 Montreal
Quebec
Mississauga

Q63866

Q07217

Ft Lauderdale
Phoenix
Boyne City
Renton
Minneapolis
Victor
Norristown
Victor
Corona
Now
philidelphia
Fort worth
Fort Worth
Q82382 Coral Springs
Q11859 Salem
Q7R875 Norlolk
Q59584 Ayer
Q98505 Burbank
CG6R468 North Haven
Q96346 Burbank
Q96345 Burbank
QONNS9 Fon Lauderdale
Q16071 Auslin
Q59780 Monroe
Q36334 Mississagua
Q05464 Van Nuys
Q8R112 Fraser
Q57994 Fairtield
Q9213A Oldsmar
Q97358 Syracuse
Q97678 Humsville
Q97936 Eagan
QY7938 Eagan
Q99456 Otldsmar

QLMCO  Syracuse
5
OLMCO

Q99061
Q94246
Q99047
Q80297
(84580
Q35918
Q82685
Q90134
Q58163
Q75477

Q896408
Q98869

Syracuse

5
Q94968 Marietta

Johnstown
Orlando
Eagan
Mitchell Field
FT Wayne

Q98337
Q16331
Q90327
QQ210A
Q99000

Q09868 Manassas

WA
MA
MA
VA
NC
CA

CAN

NJ

IN
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James R Stover Q18P27  Fort Washington  PA Lockheed Martin Fed Sys Q97527 Manassas VA
Jan Packaging QUANPG  Dover cT Logitek Inc Q15420 Bohemia NY
Jered Industries Inc Q98523  Brunswick GA Logus Manufactoring Corp, Q08080 Wes! Paim FL
Beach
Jordan Controls Q05840  Milwaukes wi {.SC Peripherals Inc QOOOW Bohemia NY
8
JT Seeley & Co Inc Q80130  Valley lorge PA Lytron ing Q80082 Wobum Ma
Juniper Elbow Company QY7537 Middievitlage NY M Farns&AssoC. Q83123 Marina Del Rey CA
K &I Mictowave Inc Q50140  Dalisbury MD M M Packaging Corp Q2A773 Southplansfield NJ
Kaman AreoSpace Corp Q92059  Middletown cT MIA Cominc Q1PNR Lynchburg VA
4
Kamatics Corp Q99688  Bloomfield CT Machines INC Q054Y8 Randalls Town MD
Kearfott Guidance8Navigation Q05088  Black Mountain ~ NC Magnetic Instrumentation OB6635 Indianapolis IN
Comp
Kelly AgroSpace Power Sts Q89251 Fort Depot AL Makay Communications  Q3K816 Edison NJ
Int
Keltec Q97939  Wallon Beach FL Makay Communications  QBZ275 Jacksonville FL
In¢
Kermns MFG Corp Q89813  Long Island NY MALs 13 N57082 MCAS Yuma AZ
Keviin 025634 Methuen MA MALS 14 V09114 Cherry Point NC
Keviin Corp Q99973  Wilmington MA MALS 26 V09167 Jacksonville FL
Keystone Fire Protection Qi1U683  Monigomeryvile PA MALS 29 V52841 New River NC
Kiddis Technotogies Q61423  Wilson NC MALS 31 V08131 Beaufornt sC
King Nutronics Corp 013859  Woodtand CA Matwin Elec Q97268 Paterson NJ
Kingsbury Inc Q3PLHO  Halboro PA Man B3W Diesel Q5P630 Houston ™
Kingsbury Inc Q75333  Philadeiphia PA Marconi Mobile LTD Qu2248 Chelstord UK
Essex
Klign Assoc Inc Q52315  Salem NH Maring Aviation Logistics NO9167 Jacksonville NC
Sqd 26
Knight Enterprises QO7GNS  Bellingham WA Marine Aviation Logistics N55555 NewBurgh NY
Sqd 4th
Kollmorgen Comp Q87503  NorhHampton MA Marine Aviation Logistics R09111 San Diego CA
SQDN 11
Kolisman Inc Q89844  Merrimack NH Marine Aviation Logistics R09116 San Diego CA
SQDN 16
Kongsberg Simrad Q99488  Houslon ™ Marine Corp Air Slation NOO146 Charry Point  NC
Konstance Pnuematics Q8B8Y98  West Chesler PA Marine Corp Air Station NB2974 Yuma AZ
Korry Electronics inc QB1590  seattie WA Marine Dasign& QoDOU2 Owiings MD
Composites
Kost Packaging QKOST  LackaWanna NY Maring Eleclric Systems Q00062 East Rutherford NJ
Krohn Hite Corp Q88865 Brockton MA Marine Systems inc Q10J94 Seatile WA
Kuchera Delence Sys Q0ZK04  Windber PA Maritime Dynamics Q65742 Lexington Park MD
Kulite Semiconductor Q34345  Leonia NJ Maritime Electronics Q1UB11 Glenolden PA
KVH indutries Inc Qrz2197 Middle Town Ri Maritime Telecom Net QICWK Fairtisld NJ
9
L3 Communications Q80051 SanDiego CA Mark Electronics QOPPNE Glenside PA
L3 Communications 089275  SALT LAKE CITY, UT Marotta Controls Q98729 Montville NJ
L-3 communications Qo614 Sarasota FL Marrotta Scientitic Q89657 Montville NJ
Company
L-3 communications Q87777  Camden N MartekPower Abbolt Q15755 Los Angels CA
L-3 communications Q99643  Adlington % Menab Inc Q39425 Mount Vomon  NY
L.-3 communications QYu450  happauge NY McNally industries Q96953 Grantsburg wi
L.-3 Communications Corp Q89133 Hauppauge NY Measurement Sys Inc Q22978 Fairlield cT
La Barge inc Q07618  Tulsa 0K Measurment Syst 057859 Seattle WA
international
Lake Shore inc QOATS6E  lron River Mi Medial Componels QOWEH Temecula CA
7
LAMBDA Electronics Q9T780  San Diego CA Mega-Alert QO7WA Minocqa Wi
3
Lambda Novatronics Q88979  Pompano beach  FL Megapuise Inc 0510583 North Billerica MA
LCL Electronics inc Q2Ya430  Baxter MN Megator Corp 052330 Pintsburgh PA
Leica Geosystems QUZE0S  Torrance CA Metrex Valve Corp Q21013 Glendora CA



Leistritz corp
Lesilie controls Inc
Leslie Controls Inc

Lexair inc

Lexel Imaging Sys
Litton G&C,

Litton Laser Systems Inc

Litton Laser Systems Inc
Litton Systems In¢
Litton Systems Inc
Litton Systems Inc

Litton Systems Inc
LL Rowe Company
Lockheed Martin
Lockhesd Martin
Lockhesd Martin
Lockheed Martin
Lockheed Martin
Miltope Corp

Mine Salety appliance
MISC Inc

MITEQ Inc

MMC Metrology Lab Inc

MNEMONICS Inc

Moog Inc

Motion Industries inc
Motion Industries Inc
Molorola inc
Mountain Qptech Inc
MRC Bearings

MT Davidson Co
MTMNET

Multimax Inc

Munster Corp/Cargocaire
Myers Power groducts inc
NADEP

NAG LLC

Natet Engineering
National Welders

National Welders

Nautronix In¢c
Navair ISS Facility

Navairsyscom Interim
contractor
Naval Air Station

Naval Air Enginsering

Naval Air Field

Naval Air Station
Naval Air Station
Nava!l Air Station

Q0Z799
Q35795
Qo7aJ1

Q56607
QOHBHZ
Q97374
Qg7572

Q98825
Q06481
Q27777
Q51298

Q9932
Qogs19
QBugI7
QBO61A
Q9112A
Q9208A
Q9213A
Q99229

Q55799
QICNB0
Q33592
Q53986

QBR026

Q94697
Q1QSP6
Q99715
Q78205
QOSFRE
038443
Q16062
Q10218
QOHD54

82974
054241
NE5323
Q1PL37
Q31557
QOSSR7?
Q1HQD?

QONS62
N48535
N46588

NO0213
NBGB335

NOO166
NOD158
NOO188
NOO196

Allendale
Tampa
Chesapeak

Lexington
Lexington

SALT LAKE CITY,
WillamsPort

Apopka
Woodland
Garland
Garland

BlacksBurg
Woburn
Norfolk
Sunnyvale
San Diego
Manassas
CidsMar
Hope Hull

Murrysville

New Cumbertand
Hauppage
Virgina Beach

Melborne

East Aurora
York
Hanahan
Hanover
LongMont
Jamestown
Superior
Carisbad
Largo

Amesbury
Bethishem
Cherry Point
Norfolt
ChatsWorth
Norfolk
Charlotte

Poway
Beautort
San Diego

KeyWest
LakeHurst

Andrews AFB
Willow Grove
Norfolk
Atalanta

NJ
FL
VA

Ky
KY
uT
PA

VA

Metropole Products Inc
Metso Minerals
MF MMFAX1 RIP

Michigan Wheel Corp
Micro Memory Inc
Micro networks Corp
Micro Sys Inc

Microlab/FXR
Microsensors Sys
MicreSource Inc
Microwave Davelopment

Microwave Engineering
Microwave Specialty Corp
Microway Inc

Midwest Digital Inc
MilMac Inc

Milpower Source inc
Miltopa Corp

Northope Grumman Corp

Northrop Gruman
Northrop Gruman
Northrop Gruman
Northrop Gruman

Nova Power solutions

NWS Earl Leonadrdo
QECO

OhmarntVega Corp

Oii Capital Valve Co.

Qil Mist Measurements inc
Qil States Industries
Oldenburg Group Inc
Olmstead Products

Olympus Industrial
America Inc
Onix Networking Comp

Optex Syslems Inc
Orbit instrument Corp
Orbit Instrument Corp
Ore Offshore

PIG auto Parts inc
Pacific Consolidated
Industries

Pacitic Scientilic
Pacific Scientific
PACORD,

Palomar
Pantek in¢

Paramatic Fiter Corp
Parker-Hannifin Corp.
Parker-Hannifin Corp.
Parker-Hannifin Corp.

W81GYE-04-D-0035
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Statford
Canonburg
Albany

Q55908
16288
MMFAX

1

Q76455
Q57508
Q03947
Q90005

Grand Rapids
Chatsworth
Worcester

Fort Waliton
Beach
Q00929 Livingston

QOGLR6 Bowling Green
Q66449 Santa Rosa

Q01456 Needham
Heights
Q06351 North Andover

Q33258 San Marco
Q10V76 Kingston
Q3X5L% Canton
Q1R5K4 Exton
Q0B7R6 Beimont
097536 Hope Hull

Q59280 Roiling
Meadows
Q1V4X9 Resion

Q22915 Hawthome
Q80027 Svkesville

Q87942 Linthicum
Heights

CI1BCN Reston

7
N39826 Colts Neck

Q97649 Milwaukie
Q1K282 Cinncinnati
Q00515 Tulsa
Q1D5E4 Bay St Louis
Q18444 Artinglon
034712 Kingsford
055107 Traverse City
Q1THP4 Crangebury

Q0ZZJ6 WesilLake
QOBK64 Richardson
Q9133A Hauppauge
Q9133A Hauppage
Q25983 West Wareham
QOAVP7 San Diego
Q753906 Santa Ana

Q99417 Miami
Q99830 Grants Pass
Q390160 Norfolk

Q97532 Santa Margarita

QOFDD3 Upper Saddle
River
Denvillg

Wadsworth
Elyria
Ayer

Q25204
Q09178
Q09930
Q86329

VA

VA
CA
MD
MD

VA

NJ
OR
OH
OK
MS
™
Mi

Mi

NY

OH
™
NY
NY

cA
CA

FL
OR
VA

CA

NJ

OH
OH
MA



Naval Air Station
Naval Air Station
Naval Air Station
Naval Air Station
Naval Air Station
Naval Air Station
Naval Air Station
Naval Air Station Lemoore

Naval Air Station Miramar
Naval Air Station Whidbey
Istand

Naval Air Warfare CT
Weapons

Naval Air Wartare CT WPNS

Naval Service Wartare
Naval Service Warlare
Naval Service Warfare

Naval Service Warare
Naval Service Warfare

Naval Shipyard
Naval Station

Naval Submarine Base New
London
Naval Surface Warfare Cir

Naval Surface Warlare Cir

Naval Undersea Warlare
Naval Weapons Station

Naval Weapons Slation Seal

Beach

Naval waapons Station
Yorkiown

Navcom Detense Electronig

Navcom Detense Electronic
Navcom Defense Electronic
New-Vac Electronics
Nextiraone Federal LLC

Noel-Smyser Engineering
Northern airbourne
Technaology

Northope Atlantic Industries

Northope Grumman Corp
Northope Grumman Corp
Northope Grumman Cormp
Northope Grumman Corp

Northope Grumman Corp
Northope Grumman Corp

Nornthope Grumman Corp
Northope Grumman Corp
Northope Grumman Corp

Northope Grumman Corp
Northope Grumman Corp

NOO204
N0C206
N0O0207
NOO2186
NB00B7
N63043
N83447
N83042

NB0259
NO0620

NBOS30

NE3126
NOO178
N0Q421
N40289

N40289
N40353

NeO181
NE80201

N49398

NCO184
NE1331

N00253
NOO 109
N47615

N69212

Q81979
Q97549
QWRFAC
Q99098
QOTPRY

Q25039
Q4AA26

Q1BNS1

Q04804
Q15055
Q21877
Q22512

Q90231
092092

Qg222A
Q97382
QY7453

Q87476
Q87636

Pensacola
Belle Chase
JacksonVille
Corpus Christi
Brunswick
Meridian

Fort Worth
Lemoore

San Diego
Qak Harbor

China lake

PT Mugu
Dabhlgren
Patuxent River
Virginia Beach

Port Hueneme
Philadeiphia

Norfolk
Mayport

Grouton

Crane

Panama City
Beach

Keyport
Yorktown
Seal Beach

Yorktown

El Monts

€t Monte
Wamer Robins
ChatsWorth
Herndon

Indianapolis
Marshfield

bohemia

Sykesville
Lithicum heights
MeiViile
Gaithersburg

Rolling Meadows
Baltimore

Annapolis
Charlottesville
Norwalk

Rolling Meadows
Baltimore

FL
LA
FL
TX
ME
MS
™
CA

CA
WA

CA

ca
VA
MD
VA

VA
PA

VA
FL

cT

FL

WA
VA
CA

VA

CA
CA
GA
CA
VA

MA
NY

MD
MD
NY
MD

I
MD

MD
VA
cT

L
MD

Parker-Hannilin Corp.
Parker-Hannitin Corp.
Pathfinder instruments
Paxton Products

PBM Inc

Peaker Services Inc
Peerless-Winsmith Ing

Penn Detroit Diesel
Alliance
Penn Diesel Service Co

Peripheral Parts Supply
Perkin Elmer

PFT Alexander Service Inc
Philadelphia Gear Corp
Phoenix Intemational
Photonics Sys inc

Pholovolt Instruments
Piedmont Aviation
Componet! Ser

Pirma Vaive

Poly-Scientilic Div Of Litton
Stys
Portland Vaive Inc

Power Modules
Power One inc

Power Paragon inc
Power Paragon inc
Power Sytsems

Powerstar Inc

Powerl Enginasring
PowerWare Corp
Pramac Industries
PRC inc

Precision Engine Controls
Corp

Precision Engineering
Precision Filters Inc

Prime Measurement
Products
Prime Technology Inc

Primus Technologies Corp.
Process Analyzers LLC
Proconex Inc

Products Support Inc
Pro-Quip Inc

Pulse Sys
Pure Gas LLC

Quesl International Monitor
Ser
Quintron Aircralt parts inc

R&F Products

WRIGYE-04-D-0035
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Q98363
Q89994
Q80035
Q97530
092021
QgL0o07
Q46175
Q62860

Forest
Metmora
Carisbad
Camarillo
lrwin
Brighton
Warren
York Haven

QgB302 Harrisburg
QODBS6 Waltham

Q97500 Covina

G05G87 Long Beach
QOYAS7 New Castie
QOXK31 Orangebury

QODBW  NorthWood
2
Q1UPB4 Saint louis

Q90192 Kernersville

Q30263
Q802963

Chandter
Springtield

053154 Sothportiand

Q2L557

QOWHS
1
Q86301

Q97828
Qu7767

Norristown
Camadillo

Gardena
Anahiem
ANAHEIM,

QUZAP8 Gaithersburg

Q7X403 Denver
Q31795 Raleigh
O1ZKG1 Canton
QBPS30 Virginia Beach
Q22787 San Diego

QUH489
Q58056

Seatlle
Ithaca

Q05981 City Of Industry

QOBHF9 North Braniord
007395 Williamspon
Q1Q3P1 Walpole

QOMHF  York
4

Qu2213
QIPWY
2

Q82005
Q06178
QOD3R1

Jassup
Ciifton

Canton
Westminster
lrvine

Q80188 Waukesha
Q06GU3 San Marco

OH
OH
CA
CA
PA
Mi

PA

PA
MA

ca

CA
DE
CA
OH

MN
NC

AZ

ME

PA
Ca

CA
ca
CA

MD

co
NC
GA

CA

WA
NY

cT
PA
MA
PA

MD

MA
CO

Wi
CA



Nonthope Grumman Corp
Northope Grumman Corp
Ram Motors & Controls

Ramix In¢

Rantec Microwave Systems

Rantec Power Systems

Ratheon Sysiems Co
Ratheon Systems Co
Ratheon Systems Co
Ratheon Systems Co
Ratheon Systems Co

RayMarine Co Inc
Raytheon

Raytheon

Raytheon

Raytheon

Raytheon Company
Raytheon E Systerns

Raytheon Systems Co
Raytheon Systems Co
Raytheon Systems Co

Raytheon Systems Co
Raytheon Systems Co

Raytheon Tech Services
Raytheon Technicat SVC

Raytheon Technical SVC Co

RB8 Enterprises

RD Instruments

Rectico Incorporated
Reddy-Butfaloes Pump Inc
Regent MFG Inc

Reliance Electric industrial Co
Reliance Electric Industrial Co

Resource Consullants
Resource Consultants
Reuland Elec Co

REX SYSTEMS INC
Rexnord Industries inc
RF Products Inc

RFI

Richard J bagan in¢
Ridge Associates Inc
RIX Industries

Robert Brown Assoc. inc
Robertson Aviation LLC
Robentson Aviation LLC

Rockweli Colling Inc
Rockwell Colling Inc
Rockwell International
Rockwell Intemational

Q97636
Qo882s
QOL203

QO13F4
Q04971
Q60132

QO6KGY
Q12813
Q15090
Q34458
Q49956

Q1TCB1
Q87343
Q97641
Q97821
Q99554
Q99540
Q97830

Q2Mm181
Q37695
Q96214

Q98838
Q99185

Q07255
Q96692
Q99188
Q1FEO
QoWO0Ss0
Q98549
062503
Q80013
Q71956
Q9R328
Q3s267
Q78685
Q90187
Q59475
Q59747
Q58022
Q9158A
QOAUWQO
Q1waz20
028953
Q82144
Q9778
Q99787

Q13499
Q80359
Q90857
Q97418

Baltimore

Apopka
Harrisburg

Venlura
Calabasas
Los Osos

Louisville
Marlborough
Tucson

San Diego
Lexington

Nashua
Largo
PortsMouth
Forest
Andover
Largo
Largo

Poulsho
Fort Wayne
Mckinny

Baltimore
Ft Wayne

indianapolis
Indianapolis
Indianapolis
San Diego
San Diego
Fairfigld
Baxley
Downey
Greenville
Philadelphia
Vignna

San Diego
City Of Industry
CHIPPEWAFalls
Warren
Camden

Bay Shore
Columnbia City
Rockaway
Bencia

King of Prussia
Ternpe

Tempe

Cedar Rapids
Atlanla

Cedar Rapids
Cedar Rapids

WE81GYE-04-D-0035
P00003
Page 15 0f 24

Radar Tech Inc Q55304 Merrimac
Radstone Technology QOFRLS Woodchit
Sealeval Sys Inc QONLW  Liberty
8
Sechan Electronics Q97778 LITITZ,
Securiplexing Q3AB10 dorval
geiler instrument 8MFG Q11934  Saint louis
)
Semiconductor Circuit Q50829 Wingham
Sensotec Inc CQOKI9KS Columbus
SENSYTECH Q97521 NEWINGTON,
Serve Kinetics inc Q42640 Ann Arbor
Shore Intermediate N32770 Norfolk
Maintanance
Sierra Microwave Tech Q1CYE3 George Town
Siorra networks Q95104 San Jose
Sierra Nevada Corp Q8X691 Sparks
Sikorsky Q98945 Bridgeport
Sikorsky Aircralt Q96708 Gastonia
Sikorsky Aircraft Q97265 Shelton
gikorsky Aircraft Mini Stock Q99686 Shelton
1
Sikorsky Aircraft Oand R (980138 Shelton
Sikarsky Field OP CTR Q99786 Jacksonville
Simmonds Precision Q12511 Vergennes
Products Inc
Sippican Inc Q16848 Marion
Sippican Inc QINM3  Marion
0

SKF USA inc QIVY02 Torington
Skurka Eng. Q9178A Camarilio
Smith Aerospace QE2796 Grand Rapids
Smith Industries Q98921 Whippany
Smiths ArecSpace Inc Q05624 Loves park
Smiths AreoSpace Inc Q19623 Boheima
Smiths ArecSpace Inc Q96169 Loves Park
Sriths AreoSpace Inc Q98791 Bohemia
Smiths AreoSpace Inc Q95865 Bohemia
Smiths Industries Q97265 Shelion
S$miths Industries Q7305 Clearwater
Solar wrbines Inc Q66195 San Diego
Salar turbines Inc QIR715 De Soto
Soltech Corp Q31991 San Fernando
Sonatech Q98221 Santa Barbara
Sonatech inc 080110 Santa Barbara
Sora Power Inc Q13058 Riverside
Sound Ocean Systems QOK2D8 Redmond
Source Inc QORS22 Dallas
Source Technologies QO6FS4 Charlotte
SouthEast Power System  Q3L018 Onando
Southwest Research Inst Q26401 San Antonio
Spar Areospace LTD Q3AAS6 Mississagua

Ontario
Spawar NB5238 North Carleston
SPD Q39928 Norlolk
SPD Q9182A Philadelphia
Special Material Supply  NOS38A Nortolk

Div

MA
NJ
sC

PA
Qc
MO

NH
OH
VA
M

VA

CA
NV
cT
NC
cT
cT

cT
FL
vT

CAN

SC
VA

VA



Rockwell Intemational

Rodeleco elec.. Corp
RO1 Deveiopent Corp
Rolls Royce Commercial

Roils Royce Naval Marine inc

Rolls Wood Grp
Rolls-Royce
Rolts-Royce Marine Inc
Rolls-Royce Marine In¢

RoseMount AeroSpace

RoseMount Analytical
RoseMount AregSpace
Ross Micro Systems
Saab tank Control Inc
Sabtech industries
Saginaw products Corp
SAIC

Salt Lake Opera

Sandberg Industries inc
Sargent
Sargent Fletcher inc

Saleltink inc

SBE In¢c

$BS Technologies Inc
S8BS Technologies Inc
Scandia MFG Co Inc

Schatiner EMC
Schottis inc
SCt Tech Inc
Seaco Pans Intl

TechniPower LLC
Technology Dynamics
Technology Research
Teenico Corp
Tektronix Inc

TelAir internationat
Teledyne

Teledyne Controls
Teledyne Lewisburg
Teledyne Microwave

Teleplan Ser Solutions inc

Telmar Allied Inc

Teltron Technologies Inc
Teitron Technologies In¢
Tempo Reasearch Corp
Tescom Corp

Texas AreoSpace Services

Textron HR INC
Textron Inc

Q87505

Q98547
062028
QITNS3
Q62884

QIwWsD9
Q99428
Q07309
QITH76

Q2184

024821
Q59885
QOLFCY
QIMXK4a
QOPSR7
Q52793
Q8171A
Q18156

QIMC8
Q97592
Q96481

Qeve70

Q26820
QIFBM?
Q7Y580
Q00997

Q91044
Qi1Cag7
Q97785
Q1ROA1T

Q13850
Q28019
Q80177
QONY44
Q80009
Q98994
Q99086
Q99580
Q26687
Q24022
Q80028
Q1U737
Qogagy
Q99099
QOXYS53
Q13669
Q98875

Q08968
Q50079

Richardson

Ronkonkoma
Santa Ana

Fort Lauderdale
Chantilly

San Leandro
Qakland
Walpote
Saint Rose

Bumsville

Orrville

Burnsville

Nanuet

Houston

Yorba Linda
Saginaw

San Diego

SALT LAKE CITY,

Santa Ana
Tucson
Et Monite

Garland

San Ramon
Raleigh
Saint Paut
Baltimore

Edison
Sugarland
Huntsville
Charleston

Danbury
Bergaentietd
Clearwater
Chesapeak
Beaverion
Qxnard
Rancho Cordova
W Los Angeles
Lewisburg
Mountainview
Tewksbury
Council Bluffs
BirdsBoro
BirdsBoro
Vista

Elk River
Abitien

Valencia
New Orleans

X

NY
Ca
FL
VA

CA
CA
MA
LA

MN

OH
MN
NY
>
CA
Mi

CA
uT

Ca

CA
X

CA
NC
MN
MD

NJ
X
Al

sC

cT
NJ
FL
Va
OR
CA
CA
CA
TN
CA
MA
1A
PA
PA
Ca
MN
X

CA
LA

Spread Information
Sciences
SRM Manufactoring

S§SS Clutich Co inc
8T Productions sys Inc
Standard Arec LTD

Standard Calibration
Stewartd Stevenson
Superior Eisctric Co

Superior Scale &
Instrument Corp
Supply Direcorate Bldg
159

Surveilanve

Switching Power
Synergy Microsysems
Sypris Data Sys Inc
SYQWaest Inc
Systems inc

T/MAC Inc

Taber Industries

Tabet Manutactoring
Taco Communications
Talco Packaging

Talla-Com

Tamsco ing

Tangram Co LLC

Tano Automation inc
Tape & Disk Services Inc

Target Group
Tate Andale In¢
Teac corp Of America

Tech Electronic Systems
Inc
Vibro_Meter

Vickers

Viking INC

Vishay Dale Electronic
Vi-Star Gear Co In¢
VMIC INC

W J Industries Inc
WRSysLTD

Waltham AirCraft Clock
Waltz&Krenzer Inc

Ward Leonard Electric Co
Ward Leonard Electric Co

WarFare Center

Wamer Power Convarsion

Warren Controls Corp
Warren Machine Tech
Warren Machine Tech

Warren Pumps
Warsita Lips Inc

WERIGYE-04-D-0035
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Q0J00s

Q23227
058759

Qakand
Gardens
Fredericks

New castle

Q3B3G2 Smithfield

Q36213

QO34H5
Q8183A
Q58474
Q80358

N4g844d

Q62085
Q59529
QOSFUY
028008
Q33642
Q63812
Qa9252
Q58949

Q86829
Q78702
QTALC

O
QOHGX
8
Q90002

QIH2F5
Q98170

a1wey
2
Q20284

Qog032
Q50356
QORAS4

Q58880
Q9218A
QIENT78
Q91637
Q33546

Winnipeg
Manitoba
Chesapeak
Houston
Bristol
Depttord

Cherry Paint

Morgan Mill
Ronkonkoma
San Diego
Centennial
Providence
Stillwater

New Brungwick

North
Tonawanda
Norfolk

Simcog
Bohemia

Tallahassee

Fraser
Holtsville
New Orleans

Pompano
beach
Plgasan! Prairis

Baltimore
Montebello
Ontario

Marichester
Jackson
Marrero
Columbus
Paramount

QUBPHS Hunisville

Q51358
QOCJ40
Q88050
Q87045
Q63743
Q9188A
NCO174
Q2X025
Q03847
Q12758

Q1BAG
3
Q9091A

Q99331

Oklahoma City
Fairfax
Qzark
Oxiord
Thomston
Tornaston
Indian Head
Warner
Broadway
Warrington
Warrington

Warren
Chesapeak

NY

LB
DE

CAN

VA
TX
cT

NC

Ca
NY
CA
co
Ri

OK

NY

VA
ON
NY

Fi

Mi

NY
LA
FL

Wi

MD
cAa
CA

NH
MS

NE
CA
AL
OK
VA
Al
cT
CcT
CcT
MD
NH
NY
PA
PA

MA
VA



Textron Sys Corp Q87597  Wilmington
Thales communcation Q23386  ClarksBurg
The Ammstrong Monitoring Q38562 Oftawa

Cor

ThepDewey Electronics Q14058  Qaklang

The L § Starrett Company Q57163  Athol

The Sherwin-Williams QOPRS7  Brungwick
The Titan corp Q82152  Simi Valley
Themig Computer INC QOMJF9  Freemont
Thermal Engineering Inc Q3DLYS  Jopiin
Thermo Environmental QOHTS3  Franklin
instruments

Thermo MeasureTech Q29924  Mount Prospect
Thermo process Instuments Q21278 Round Rock
Thomas Elecironics Inc Q01852  Wayne
Thrane&Thrane inc QOUBJ3  Virgina Beach
Titan Corp. QOEZVY  San Diego
TLY- Babcock Q52861 Akron

TM Systems Inc Q24361 Bridgepont
Tobyhanna Army Depot W25G1U  New Cumberand
Todd Pacilic Shipyards Corp  Q4P758  Seattle

Trac Regulator Co inc Q55378 Mount Vernon
Trak Microwave Corp Q11165 Tampa
Transcat QOACA5  Rochester
Transicoil inc Q98576  Trooper
Transistor Devices Q08004 Cedar Knolls
Treadwell Corp Q97602  Thomaston
Treadwell Corp Q97602  Thomaston
Trenton Tech QIGVTO  Utica
TRIBMS LLC QIXYS568  Potistown
Triecton Industries Inc Q12867  Palmetio
Trimble Navigation LTD Q85457 Sunnyvale
Te-Tec Co Q56349  Kent
Trivec-Avant Corp Q60188 Huntinglon Beach
True position Inc Q1EY17  Gibsonia
Turbine Speacialist Q9M3987  Salina

Twigg Comp Q50595 Martinsvillg
Vericor Power Sys Q3LLA8  Harvey
Viatran corp Q27385 Grand isiand
23, Delete RDO/RFI/Sites and replace it with:

“RDO/RFI/NRFI Sites”

MA
MD
cD

NJ
MA
GA

CA

MO
MA

[
™

FL

IN

Waukeasha Bearings Corp
Wheather Progucts Corp
Wendon Co Inc

Wesco Distribution
Waesco Distribution
Whaling Packaging
Whipp&Boumne

White Electronic Designs

Corp
William Wetmore

Williams Detroit Diesel
Allison
Williams Machine Works

Windemere

Wood Equipment Service
Wood Grp Fuei System
Woodward Governor
Woodward Governor
XICOM Tech inc

Yate Electric Supply
Yardney Tech Products
York industries In¢

York imernational Corp
Zodiac Of North America
Ultra Electronics Ocean
Sys

Unidynamics

Unidyne Corp

Unison Industries INC
Unison Industries INC
United Defense LP
United Defense LP
Unitrace int

Univeral Tech
Universal Power Systems

University Of Washingion
US Dynamics Corp

US Para Plate Corp

Ultra Electronics Ocean

Sys
Unidynamics

Unidyne Corp
Unison Industries INC

24. BDO/RF/Sites, delete the first paragraph and replace it with the following:
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QOA4NS Antigo
Q4KBE8 Syracuse
Q04155 Stamford

Q28094
Q30982
Q8Y351
Q98537
Q98705

Dayton
Lemoyne
NewBury Park
Norfolk
Forttwayne

Q70999
Q1Bl18

Woburn
Hillarg

QBU363 MossPoint
Q20014 Annapolis
QIQNIS Mechanicsvilie
QeU738 East Windsor
Q31361 Fort Collins
Q68503 Rockiord
QOIMXY Santa Clara
Q1BFK1 Hardsburg
Q87362 Pawcaluck
Q81816 York
Q66935 York
Q99728 Stevensville
Q2D851 Braintree

Qos164
Q34246
Q58501
Q83311
Q97514
Q89130

QOWOF
3
Q3L775

QOMKA
5

Conroe
Nortolk
Jacksonville
Norwich
Minneapolis
Louisville
San Jose

Estill Springs
Chantilly

Q98514
Q97469
Q66573
Q20851

Seattle
Amityville
Aubumn
Brainlree

(98164
Q34246
Q59501

Conios
Norolk
Jacksonville

“Alter a PUD/Manifest is received, the Contractor shall coordinate with the Shipper daily (as long as the
PUD is active) prior to equipment dispaich (o delermine thal freight is available for pickup and kind of freight.
Sites may be added or deleted as requirements change. Sites marked by *° require daily scheduled pickup.”

24. Add the following changes o schedule B.

wi
NY
cr

OH
PA

VA
IN

MA
OH

MD
VA
cT

i

CA
PA
cT
PA
PA
MO
MA

TX
VA

MN



Base
Year

Option
Year 1

Region / Category

Local pickup/delivery within
50-mile radius Norfolk, VA
$ {Per day)
Modification ( rate)

Net (Addition)

Local pickup/delivery within
50-mile radius NAS
Oceana, Virginia Beach, VA
$___ {Perday)
Modilication ( rate)

Net (Addition)

Local pickup/delivery within
50-mile radius Jacksonville,
FL § {Per day)

Local pickup/delivery within
50-mile radius Puget
Sound, WA §
day)

(Per

Modification { rate)

Net {Addition)

Expedited Service (EXP)
20% I/H Per Shipment
Modification { rate)

Net (Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours (PUD} {
Saturday} $.10 pr pound or
minimum $125 whichever is
greater

Modificaticn ( rate)

Net (Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours (PUD)
{Sunday/ Holidays) $.15 per
pound or $250 whichever is
greater

Modification ( rate)

Net (Addition)

Local pickup/delivery within
50-mile radius Norfolk, VA
$ {Per day)

Modification ( rate)

Estimated #
of Days

156
156
$

156
156

156
156

156
New
requirement

29914

29914

29914

Estimated #
of Days
250

250

Rate per Day

$ 485.00
$ 685.00
3 485.00
$ 685.00
$ 435.00
3 685.00
$ 340.00
$ 0.39
$ 0.10
$ 0.15

Rate per Day
$ 495.00
$ 695.00

WE8IGYE-04-D-0035
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Extended Price

[ - & @ &

©»

& €H & & R

©h &P P

75.660.00
106.860.00

31,200.00

75,660.00
106,860.00

31,200.00

67,860.00
106,860.00

39,000.00

53,040.00

53,040.00

11,666.46

11,666.46

2,991.40

2,991.40

4,487 .10

4,487.10

Extended Price

$
$

123.750.00
173,750.00

increased
From
To

By

From
To

By
From
To
By

New
requirement

increased
From
To


http:173.750.00

Option
Year 2

Net (Addition)

Local pickup/delivery within
50-mile radius NAS
Oceana, Virginia Beach, VA
$ (Per day)
Moditication ( rate)

Net (Addition)

Local pickup/deiivery within
50-mile radius Jacksonville,
FlL. $_______ _(Perday)

Local pickup/delivery within
50-mile radius Puget
Sound, WA § {Per
day)

Modilication { rate)

Net (Addition)

Expedited Service (EXP)
20% L/H Per Shipment

Modification ( rate)

Net (Addition)
Pickup/Delivery at Qther
Than Normal Shipper
Operating Hours (PUD) (
Saturday) $.10 pr pound or
minimum $125 whichever is
greater

Modification { rate)

Net (Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours {PUD)
{Sunday/ Holidays) $.15 per
pound or $250 whichever is
greater

Modification { rate)

Net (Addition)

Local pickup/delivery within
50-mile radius Norfolk, VA
$ {Per day)

Modification ( rate)

Net {(Addition)

Local pickup/detivery within
50-mile radius NAS
Oceana, Virginia Beach, VA
$ (Per day)

250
250

250
250

250

48100
New
requirement

48100

48100

Estimated #
of Days
250

250

$

250

$ 495.00
$ £95.00
$ 445.00
$ 695.00
$ 350.00
$ 0.41
$ 0.11
$ 0.16

Rate per Day

$ 505.00
$ 705.00
$ 505.00

W8IGYE-04-D-0035
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$ 50,000.00 By

$ 123,750.00 From
$ 17375000 To

$ 50,000.00 By

3 111,250.00 From

$ 173.750.00 To

$ 62,500.00 By
New

3 87,500.00

$ .

$ 87,500.00

$ 19,721.00

$ -

5 19,721.00

$ 5.291.00

$ .

$ 5,281.00

$ 7.686.00

s -

$ 7.696.00

Extended Price
L 128,250.00 From
$ 176,250.00 To

$ 50,000.00 By

3 126,250.00 From

requirement



Option
Year 3

—

Modification ( rate)

Net {Addition)
Local pickup/delivery within
50-mile radius Jacksonville,
FLS

{Perday)

Local pickup/delivery within
50-mile radius Pugst
Sound, WA § {Per

day)

Moditication { rate)

Net (Addition)

Expedited Service (EXP)

20% L/H Per Shipment

Moadification ( rate)

Net {Addition)

Pickup/Delivery at Other

Than Normal Shipper
Operating Hours (PUD) (

Saturday) $.10 pr pound or
minimum $125 whichever is

greater

Modification ( rate)

Net (Addition)

Pickup/Delivery at Other
Than Normal Shipper
Operating Hours (PUD)
{Sunday/ Holidays) $.15 per
pound or $250 whichever is

greater

Modification { rate)

Net (Addition)

Local pickup/delivery within
50-mile radius Norfolk, VA

{Per day)

Modification { rate)

Net {Addition)

Local pickup/delivery within

$

50-mile radius NAS
Qceana, Virginia Beach, VA
(Per day)

Modification ( rate)

Net (Addition)

250

250
250

250
New
requirement

48100
New
requirement

48100
New
requirement

48100
New
requirement

Estimated #
of Days

250
250
$

250
250

$ 705.00
$ 465.00
3 705.00
$ 360.00
$ 0.42
$ 0.12
$ 0.17

Rate per Day

$ 525.00
$ 725.00
$ 625.00
$ 725.00

&7

©w
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176,250.00

50,000.00

116,250.00

176,250.00

60,000.00

90,000.00

80,000.00
20,202.00

20,202.00

5,772.00

5,772.00

8,177.00

8,177.00

Extended Price

$
$

$

&

131,250.00
181,250.00

50,000.60

131,250.00
181,250.00

50.000.00

To

By

From
To

By

New

requirement

From
To

By

From
To

By



Total

Local pickup/delivery within -

50-mile radius Jacksonville,
FL $e (Per day)

Local pickup/delivery within
50-mile radius Puget
Sound, WA § (Per
day)

Modification ( rate)

Net (Addition)

Expedited Service (EXP)
20% L/H Per Shipment

Modification { rate)

Net (Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours {PUD) (
Saturday) $.10 pr pound or
minimum $125 whichever is
greater

Modification ( rate)

Net {Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operaling Hours (PUD)
(Sunday/ Holidays) $.15 per
pound or $250 whichever is
greater

Modification { rate)
Net {Addition)

Local pickup/delivery within
50-mile radius Norfolk, VA
kS {Per day)

Net {Addition)

Local pickup/dslivery within I

50-mile radius NAS
Oceana, Virginia Beach, VA
$ (Per day)

Net (Addition)

Local pickup/delivery within
70-mile radius Cherry Point,
NC $_________ {Perday)

Net (Addition)

Local pickup/delivery within [~ o~

250
250

250
New
reguirement

48100
New
requirement

48100
New
requirement

48100
New
requirement

& &P

485.00
725.00

380.00

0.43

0.13

0.18

®» &
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121,250.00 From
18125000 To
60,000.00 By
New
85,000.00 requirement
95,000.00
20,683.00
20,683.00
6,253.00
6,253.00
8,658.00
8,658.00
456,810.00 From
£838,110.00 To
181,200.00 By
456,910.00 From
638,110.00 To
181,200.00 By
416,610.00 From
638,110.00 To
221,500.00 By
- New
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50-mile radius Puget
Sound, WA §______ (Per
day)

requirement

325,540.00
Net (Addition) 325,540.00
Expedited Service (EXP)
20% L/H Per Shipment
Modilication ( rate)

Net (Addition)
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours {PUD} (
Saturday) $.10 pr pound or
minimum $125 whichever is
greater

72,272.46
72,272.46

® P B &% &

20,307 .40
Net (Addition) 20,307.40
Pickup/Delivery at Other
Than Normal Shipper
Operating Hours {(PUD}
{Sunday/ Holidays) $.15 per
pound or $250 whichever is |
greater i -

29,018.10
29,018.10

Net (Addition)

Grand Total $1,031,037.96 |

25. Per the amencdment 2 1o the solicitation, the fuel sur-charge hereby is incorporated as follows:

A,

i

[

Fuel refated Adjustment Surcharge

Application: Application of a Fuel-Related Rate Adjustment Surcharge will be determined every
Monday of each week and it is based on the National Average diesel fuel price as determined by the
Department of Energy. Energy Information Administration (EIA). 1f a Monday is a holiday the fuel
price will be determined based on the price on the next business day. It applies only to the domestic
line haul portion of the contractor’s rate.

Determination of Adjustment: The National Average diesel fuel price as published by the DOE, EIA
on each Monday of the week {or the first working day after a Monday falls on a tederal holiday) will
be used as a basis for deiermining the applicability of a Fuel-Related Rate Adjustment Surcharge. The
fuel adjustment will automatically apply to shipments picked up on or afier the Tuesday following the
Monday or Wednesday if Monday is a federal holiday.

The diesel fuel prices published by the EIA may be found via the following sources:

- EIA Website: htip://www.eia.doe.pov/
EIA Weekly Petroleum Status Report
EIA Hotline: (202) 586-6966

1t is the responsibility of the contractor to monitor diesel fuel prices via one of the sources identified
above. The national Average diese! fuel price determined by the DOE, ETA on Monday of each week
will serve as the basis for determining the entitlement 1o a Fuel-Related Rate Adjustment. until


http:1,031,037.96
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Monday of the following week when the National Average diesel fuel price is published. The National
Average fuel price and the actual pickup date for the shipment will determine if there 1s an entitlement
to an adjustment and the amount of the adjustment. An adjustment is not applicable to any portion of
transportation in which a surcharge or any other additional payment for fuel is already in existence.
For example, portions of transportation to which the Bunker Fuel Surcharge is applicable.

Amount of Adjustment: The table below will be used to determine the fuel related rate adjustment
factor. No fuel adjustment will be granted when prices are within the neutral range ("07). When the
DOE, EIA fuel price exceeds the neutral range amount, the carrier will be entitled to the specific fuel
rate adjustment percentage based on the applicable fuel cost per gallon range as indicated in the table.
The increase applies to tine haul transportation charges only unless otherwise identified in the
solicitation.

Cost per Gallon (in cents) Rate Adjustment %
130.0 and below 0
130.1 - 1400 ]
140.1 - 150.0 2
150.1 - 160.0 3
160.1 - 170.0 4
170.1 - 180.0 5
180.1 - 190.0 6
190.1 - 200.0 7
200.1 -210.0 3
210.1 - 220.0 9
220.1 - 230.0 10
230.1 ~240.0 B
240.1 - 250.0 12
250.1 - 260.0 13
260.1 - 2700 14
270.1 - 280.0 i5
280.1 - 290.0 16
290.1 - 3000 17

For Example, if the reported DOE, E1A National Average diesel fuel price is $1.52 the contractor
would be entitled to a fuel-related surcharge of 3%. For each 10 cents per galion above 300.0 add | %.

Readjustments: The surcharge is automatically recalculated and adjusted upward or downward
depending on the DOE, E1A National Average price every Monday. In no case will the adjustment
lower the original price offered in the contractor's initial filing or response to a solicitation.

Billing Procedures: Contractor will clearly show fuel price adjustments on all paper and electronic
commercial freight bills and Bills of Lading and invoices. The amount of any diesel fuel rate
surcharge must be shown as a separate item on the carriers’ invoice.

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The otal cost of this contract was increased by $173.584.96 from $14.628,168 00 (EST) 1o
$14.801,752.96 (EST).


http:14,801.752.96
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The vendor signature required has changed from required to not required.
The number of award copies required | has been deleted.

SUPPLIES OR SERVICES AND PRICES

CLIN 0001
The unit price amount has increased by $173.584.96 from $14.628.168.00 10 $14.801,752.96.
The total cost of this line item has increased by $173.584.96 from $14,628.168.00 (EST) t0
$14,801,752.96 (EST).

CLIN 0002
The unit price amount has increased by $282,708.00 from $7,617.506.00 to $7.900.214.00.
The total cost of this line item has increased by $282,708.00 from $7,617,506.00 (EST) t0 $7,900.214.00

(EST).
CLIN 0003
The unit price amount has increased by $284,151.00 from $7,844,695.00 to $8.128,846.00.
The total cost of this line item has increased by $284,151.00 from $7.844.695.00 (EST) 10 $8.128.846.00
(EST).
CLIN 0004
The unit price amount has increased by $290,594.00 from $8,098,421.00 10 $8.389,015.00.
The total cost of this line item has increased by $290,594.00 from $8.098.421.00 (EST) 1o $8,389,015.00
(EST).

(End of Summary of Changes)
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1.CONTRACTID CODE PAGEOF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1| 2
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ.NO. 5. PROJECT NO (ifapplicable)
POGOO4 13-Apr-2007
6.1SSUED BY CODE WBIGYE 7. ADMINISTERED BY (Ifother than item6} CODE l W81GYE
S00C CONTRACTING CENTER
8DOC CONTRACTING CENTER AL BESHIR
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV 74202083
A0 STOVALL 8T, RM 12545 BESHIRAG@SDDC ARMY.MIL
ALEXANDIRIA VA 22:332-5000 ALEXANDRIA VA 22352- 5000
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
MIRAMAR TRANSPORTATION INC
MO CAO0T DR STEY
SAN DIEGO CA 126657 9B. DATED (SEEITEM 11)
10A. D. OF CONTRACT/ORDER NO.
x [ Wi ST 688
10B. DATED (SEE ITEM 13)
CODE__30U91 IFACILITY CODE X | 15-Oct-2004
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
E]Thc above numbered solicitetion is ded as set forth in ltem 14, The hour and date specified br receipt of Ofier D is extended, D is not extended.
Offer sust acknowledge receipt ofthis smendment prior to the hour and date specificd in the solicitation oras ded by one ofthe following nethods:
{8} By conpleting ltems 8 and 15, and retuming copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy of the ofier submitted;
or (¢) By separute letter or telegramwhich includes 8 refevence to the solicitation and amendwent gurbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REJECTION OF YOUR OFFER. Ifby vintue ofihis smendment you desire to change an ofdr ahready submitted, such change oy be made by telegramor letter,
provided each telegramor letter mukes reg 10 the solicitation and this d and is received prior to the opening hour and date specified.

12. ACOCOUNTING AND APPROPRIATION DAT A (If required)

13, THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT S¥ORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

X |D. OTHER (Specify type of modification and authority)
FAR 52.212-4(c).

E. IMPORTANT: Contractor D isnot, is required 1o sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  beshira07489

1. The purpose of this modification is to correct the follow ing and is at no cost to either party and the changes are indicated on the follow ing page(s).

Except &s provided hercin, afl terms and conditions ofthe & renced in liem9A of 10A, as heretobre changed, renaing unchanged and in ) force and efict,
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

JOHN CULMER / CONTRACTING OFFICER

TEL: 703-428-2016 EMAIL: johacumer @us armyeit
158. CONTRACTOR/OFFEROR 15C. DATE SGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

- W
BY ;’ i 18-Apr-2007
(Signature of person authorized to sign) {Signature of Contracting Officer)

EXCEPTION TO §F 30 30-105-04 STANDARD RORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been added by full text:
CHANGES
A. Section C.4.3.7.1 Transit Time Table, item #11, AIRCRAFT ENGINES, is changed to

ENGINES. Truckload in attachment 5 is applicable to this requirement and less truckload is
deleted.

(End of Summary of Changes)



1.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVEDATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
POO005 : 01-Jun-2007
6.ISSUEDBY CODE  |WS1IGYE 7. ADMINISTERED BY (Ifother than item$) CODE |WBIGYEBS
SDDC CONTRACTING CENTER
SODC CONTRACTING CENTER PAUL OSTERHAUS
SDAQ-D DOMESTIC TRANSPORTATION SVCS DV TO-&25-3478
20 STOVALL ST, RM 12545 OSTERHAUSPOSDDC ARMY.MIL
ALEXANDRIA VA 22X32-5000 ’ | AEXANDRIAVA 2332
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, Sate and Zip Code) 9A. AMENDMENT OF SOLICIT ATION NO.
MIRAMAR TRANSPORTATION NC
9340 CABOTDR STE 1
ol DB O 2o 287 9B. DATED (SEE ITEM 11)
10A. MOD. OF CONTRACT/ORDER NO.
X | Woi S 5%
10B. DATED (SEE ITEM 13)
CODE__3DUst IFACILITY CODE X | 15-Oct-2004
: 11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D'ﬂle above nuwbered solicitation is ded as set orth in Item14, The bour and date specified r receipt ofOfer E] is extended, D is not extvnded.
Ofier rust acknowledge receipt ofthis mrendment prior to the hour and date specified in the solicitation or as amended by one ofthe bllowiag methods:
{a) By conpleting Itens 8 and 13, and returning copies ofthe amendment; (b) By acknow ledging receipt ofthis ancudment on each copy ofthe ofier submitied;

o {c} By separate letter of telogramwhich includes & mitrence to the solicitation and amendment nunbers. FAILURE OF YOUR ACKNOWLEDGMENT TV BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis ameodrent you desire to change an ofier already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes refrence to the solicitation and this anendment, and Is received prior to the opening hour and date specified.

12. ACOOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT YORDERS
IT MODIFIES THE CONTRACT/ORDER NC. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TQ: (Specify authority) THE CHANGES SET FORTH IN ITEM i4 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM [0A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X |D. OTHER (Specify type of modification and authority)
FAR 52.217-9, Option to Bxtend the Term of the Contract

E. IMPORTANT: Contractor isnot, [ isrequiredto sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  conroyg071037
1. The purpose of this modification is to exercise Option Year 1, CLIN 0002 of the contract. The performance period for this Option Year 1
-8 June 1, 2007 through May 31, 2008.

2. Pursuant to FAR52,222-41, Service Contract Act of 1965, as Amended, the contractor shall obtain and dow nload the applicable w age
deterrminations for all areas of performance on-line at the follow ing Depariment of Labor w ebsite: www .wdolgov. The wage
determinations in effect at the time of the exercise of the option shall govern this specific option period of performance.

3. As aresult of this modification, the contract price is changed - see continuation page.

4. Alother terms and conditions remain unchanged.

Except as provided herein, all terms and conditions ofthe d £ d in llem9A or 10A, as fore changed, remains unch d and in £11 bree and efct.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

JOHN CULMER 7 CONTRACTING OFFICER

TR 703-4828-2018 EMAL: fohncdmer @ eyl
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

e SRy
By = 17-May-2007
(Signature of person authorized to sign) (Signature of Contracting Officer)

EXCEPTIONTO & 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $7,900,214.00 from $14,801,752.96 (EST) to
$22,701,966.96 (EST).

SUPPLIES OR SERVICES AND PRICES

CLIN 0002
The option status has changed from Option to Option Exercised.

(End of Summary of Changes)
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{8) By conpleting hems 8 and 13, and retuming copies ofthe mndnnm; {d) By acknowledging moeipt ofthis amendment on each copy ofthe ofr submitted;

or (¢) By separate Jeiter or lelegramwhich includes a reerence to the solicitation and amendment nunbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REJECTION OF YOUR OFFER. Ifty virtue ofthis amendment you desire to change an ofiér already subwitted, such change rmy be made by telegramor lerter,
provided cach tetegramor lester mukes re€rence to the solicitation end this smendment, and is received prior to the opening hour and dats specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT YORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

>

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TG AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor E isnot, D is required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Modification Control Number:  conroyg071049
1. The purpose of this modification is to correct an administrative oversight associated with modification FO0001. PO0001 changed the base
performance period to 1 June 2005 through 31 May 2007. The modification, nadvertently, did not address the change in performance
period for each of the option years. See continuation pages tor summary of performance periods.

2. This administrative change does not affect the contract vales.

3. Allother terrrs and conditions remain unchanged.

Except as provided herein, all terms and conditions ofthe docoment refrenced in item9A or 10A, as h fore ch d h d and in 1} foroe and sfiect.

15A. NAME AND TITLE OF SGNER (Type or print} 16A. NAME AND TITLE OF (X)NTRACI‘ING OFFICER (Type or print)
JOHN CULMER 7 CONTRACTING OFFICER
TEL 703-428-208 EMAIL  johnicumer @us.armymil

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 21-May-2007

(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTIONTO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)

APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION SF 1449 - CONTINUATION SHEET
DELIVERIES AND PERFORMANCE
The following Delivery Schedule item for CLIN 0001 has been changed from:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
POP 15-OCT-2004 TO N/A N/A
14-0OCT-2006 FOB: Destination
To:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
POPOI-JUN-2005s TO™ N/A N/A
31-MAY-2007 FOB: Destination
The following Delivery Schedule item for CLIN 0002 has been changed from:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uUIC
POP 15-0CT-2006 TO N/A N/A
06-OCT-2007 FOB: Destination
To:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uUIC
POP 01-JUN-2007TO v N/A N/A
31-MAY-2008 FOB: Destination
The following Delivery Schedule item for CLIN 0003 has been changed from:
DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
POP 15-0OCT-2007 TO N/A N/A
{4-OCT-2008 FOB: Destination
To:
DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
POP 01-JUN-2008 TO N/A N/A

31-MAY-2009 - FOB: Destination
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The following Delivery Schedule item for CLIN 0004 has been changed from:

DELIVERY DATE
POP 15-0OCT-2008 TO
14-0CT-2009

To:
DELIVERY DATE
POP 01-JUN-2009 TO
31-MAY-2010

(End of Summary of Changes)

QUANTITY

N/A

QUANTITY

N/A

P0O0006
Page 30f 3
SHIP TO ADDRESS uIcC
N/A
FOB: Destination
SHIP TO ADDRESS UIC

N/A
FOB: Destination
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A, THIS CHANGE ORDER I8 ISSUED PURSUANT TO: (Spesify awhority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
QONTRACT ORDERWO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying
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2. This change is incorporsted at no change in the estimated value of the contract.

3. Delalls of the change are set forth on the foliow ing pages. All other fenms and conditions rermein unchanged.

Bxoopt ws provided hesein, all wepow and conditions ofthe docoment refrenced in liem A or 10A, o3 hareto fir changed, romsina unchan god sad in Gl brec and ofbct.

15A. NAME AND TITLH OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRA NG Ogcm]tc or Srmtg
A /%‘re-' @S‘I(L!\’}/Ltﬁx D\",,.:‘ A Memer rAGEa i
158. CONTRACT, EROR " 15C. DATE SGNED Wrr ED STATES W/ 16C. DATE SIGNED
BY { -
{ of 1 guthorized to sign) 6A3 0 % © of Contracting Officer) ro “ 07 :
"EXCEPTION TOSF 30 30-105-04 STANDARD FORM 30 (Rev. 10-B3)
APPROVED 8Y OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.242



WE81GYE-04-D-0035
PO0O007
Page 2 of 7

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been added by full text:
FLEET READINESS CENTERS (FRC)

The Performance Work Statement (PWS), Addendum 1 to contract W81GYE-04-D-0035 is modified as follows to
incorporate the Navy's concept of Fleet Readiness Centers (FRC). Also, Attachment 1, Schedule B, is changed to
add the air freight rates applicable to FRC Northwest.

Renumber Sections C.1.2.2 Consignor (Origin) Business Hours and C.1.2.3 Consignee (Destination) Business
Hours of the PWS to C.1.2,1.1 and C.1.2.1.2

Add a new Section C.1.2.2 Fleet Readiness Center (FRC) Concept

C.1.2.2 Fleet Readiness Center (FRC) Concept

I

The FRC concept is an ‘enhanced’ approach to the standard repair and return process wherein the US Navy
has sub-defined their Depot Level Maintenance capabilities to a broader spectrum of activities. These
activities are now designated as Fleet Readiness Centers (FRC) and employ, to a certain extent, the same
repair capabilities as a depot. This ‘enhanced’ capability will produce shorter turn around repair time and a
reduction in transportation costs as an asset could be repaired on site vice shipment to a depot.

The FRC concept does not add to nor delete from the estimated volume/weights established under the
Regional Concept. This change is a change in the manner in which certain shipments under this contract
will be handled; therefore, the schedule B rates apply to all shipments, both Regional Concept and FRC
concept. Schedule B is modified to add rates to account for the cost of air freight in FRC Northwest for
items shipped from/to Whidbey Island, WA and Kaneohe Bay, HI.

The Government requires the transportation services of one contractor to move parts from and to FRCs and
their established sites. The contractor must have the capability to meet United States and any other
customs requirements required to make these shipments. Shipments will move by air and/or surface
between the FRCs and their corresponding sites. Their may be occasions where the FRC or a site, because
of on hand inventory, will not be able to accept an item. In that circumstance the item will be shipped to an
alternate FRC or site as designated by the shipper.

The Navy has established six (6) FRCs and their corresponding destination locations. These origins and
destinations correspond to traffic lanes already established under the Regional Concept. The following
table lists each FRC and its destinations and the corresponding Regional Concept traffic lanes.
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! FRC Lanes
; Regional Origin and Destination Lanes
| FRC Northwest — Naval Air Station (NAS) Local pick-up
- Whidbey Island to Kaneohe Bay MALS 24
FRC West — NAS Lemoor to NAS Fallon Regions § 10 8
FRC West - NAS Lemoor to NAVAIRWEPSTA Regions §to 8
China Lake
: FRC West ~ NAS Lemoor to NAS and JRB Ft. Regions 8 to 6
Worth
FRC Southwest ~ NAS North Island to NAS Local pick-up
Miramar
! FRC Southwest — NAS North Island to NAS Point | Regions 810 8
. Mugu
I FRC Southwest — NAS North Island to NAS Local pick-up
Pendleton
FRC Southwest ~ NAS North Island to NAS Yuma | Regions 810 8
FRC Southeast — NAS Jacksonville to NAS Local pick-up
Mayport
FRC Southeast - NAS Jacksonville to NAS Key Regions 410 4
West
FRC East —~ NAS Cherry Point to NAS New River Local pick-up
FRC East - NAS Cherry Point to NAS NCAS Regions 4 to 4
Beaufort
FRC East - NAS Cherry Point to FRC East Regions 410 2
Affiliation NAS Quantico
FRC East < NAS Cherry Point to Robbins AFB Regions 4 to 4

FRC East - NAS Cherry Point to McGuire AFB

Regions 4 to 1

FRC East - NAS Cherry Point to Stewart ANGB

Regions 4to 1

FRC Mid-Atlantic — NAS Oceana to NAS Norfolk Local pick-up
FRC Mid-Atlantic — NAS Oceana to NAS Pax Regions 2102
River

FRC Mid-Atlantic — NAS Oceana to NAS New Regions2t0 6
Orleans '

FRC Mid-Atlantic — NAS Oceana to NAF Regions 2102

Washington DC

C.1.2.2.1 Consignor (Origin) Business Hours

Unless otherwise stated, all FRC pickups shall be on a Monday through Friday basis.

FRC Northwest NAS Whidbey Island, WA - 0600 to 1530 (All pickups by 1400)
FRC West NAS Lemoor, CA - 0600 to 1530 (All pickups by 1400)

FRC Southwest NAS North Island, CA - 0600 to 1530 (All pickups by 1400)

FRC Southeast NAS Jacksonville, FL — 0800 to 1630 (Al pickups by 1530)

FRC East NAS Cherry Point, NC - 0700 to 1530 (All pickups by 1400)

FRC Mid-Atlantic Oceana, Virginia Beach, VA — 0700 to 1530 (All pickups by 1430)

C.1,2.2.2 Consignee (Destination) Business Hours

. Unless otherwise stated, all FRC deliveries shall be Monday through Friday. Consignees are the sites,
identified in C.1.2.2, the table in paragraph 4, above.
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2. The business hours of consignees are available in the Transportation Facilities Guide (TFG), a valuable tool
used by Government activities and carriers in coordinating transportation requirements. The TFG and more
details on TFG objectives, functional capabilities, and password request procedures are available as pant of
the web based Electronic Transportation Acquisition (ETA) system under the Global Freight Management
(GFM) system at URL https:/eta. mtme.army.mil or https://eta.mtme gov,

3. A password is not required to “view” the TFG. Contractors may contact the GFM HOTLINE at 1-800-
336-4906 for assistance in viewing the TFG on-line.

Change Section C.2.5 Government Furnished Property and Services, paragraph | to read: 1. All Hub, Node and
FRC Sites.

Change Section C.4.3.7.1 Transit Times as follows:
C.4.3.7.1 Transit Times — Regional Concept and FRC Concept

i, Transit times for shipments made pursuant to the Regional Concept are shown in the following table:

TEM _ CUSTODY-TURNOVER TO DELIVERY TIME REQUIREMENTS WORK

NBR (WORK DAYS) DAY
*See notes below for corresponding item number

1 Hub to DOPDSP 7

2 INode to Destination 7

<) Carcass Constrained Shipments (Expedited) 2

4 RDO Shipments 4

5 RDO Shipments {Expedited) © 2

5 RF| Shipments 4

7 RF! Shipmaents (Expedited) 2

) Repair & Return Shipments 2

9 Local Shipments 1

10 Shipments from AMC Terminal, Travis AFB to San Diego ATAC Hub* 1

11 jAircraft Engines Per Attachment 5**

" Freight is cleared daily from AMC Terminal at Travis AFB and shipped not less than 2 times per waek to San Diego.

MNota: A maximum total of one (1) additional working day is allowed when Special Equipment is required.

Note: When Contractor ships under this condition, Contractor shall transmit remarks code “SE” for Special Equipment

**DOD Standard Transit Time Guide
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2. Transit times for shipments made pursuant to the FRC concept are shown in the following table:

Flest Readiness Center (FRC) Sites Transit Time - n
Rays

FRC Northwest - NAS Whidbey Island NAS Kaneche Bay MALS 24 4 Days
FRC West - NAS Lemoor NAS Fallon 2 Days
FRC Waest - NAS Lamoor NAS and JRB FL. Worth 3 Days
FRC Wast - NAS Lemoor NAVAIRWEPSTA China Lake 2 Days
FRC Southwest - NAS North Island NAS Miramar 1 Day (Local Pickup)
FRC Southwest - NAS North Island NAS Point Mugu 2 Days
FRC Southwast - NAS North island NAS Pendleton 1 Day (Local Pickup}
FRC Southwest - NAS North island NAS Yuma 1 Day
FRC Southeast - NAS Jacksonville NAS Mayport 1 Day (L.ocal Pickup)
FRC Southeast - NAS Jacksonville NAS Key West 3 Days
FRC East - NAS Cherry Point NAS New River 1 Day {Local Pickup)
FRC East - NAS Cherry Point NCAS Beaufort - 2 Days
FRC East - NAS Charry Point FRC East Affiliation NAS Quantico 2 Days
FRC East - NAS Cherry Paint Hobbins AFB 2 Days
FRC East - NAS Cherry Point McGuire AFB 3 Days
FRC East - NAS Cherry Point Stewart ANCB 3 Days
FRC Mid-Atlantic - NAS Oceana NAS Norolk 1 Day (Local Pickup)
FRC Mid-Atlantic - NAS Oceana NAS Pax River 2 Days
FRC Mid-Atlantic - NAS Cceana NAS New Orlgans 3 Days
FRC Mid-Atlantic - NAS Oceana NAF Washington DC ‘ 2Days
NOTE: There may be occasions when, due to capacity at a recelving site, an FRC shipment wlill be shipped to a
focation NOT listed as a site associated with that FRC. In such Instances the transit time will be calculated In
accordance with the Defense Table of Officlal Distances (DTOD).

Change Section C.4.5.1, Performance Objective - Repair and Return Process is changed to read as follows:

C.4.5.1 Performance Objective - Repair and Return and Fleet Readiness Center (FRC) Processes

l.  To support the Repair and Return process, the contractor shall provide two (2) day pickup and delivery
service between the following sites::
a. NAS Adanta and NAS JRB Ft. Worth

b. Naval Air Facility (NAF) Washington, DC and MCAS Beaufont

¢c. NAS Atlanta and NAS New Orleans
d. NAS New Orleans and NAS JRB Ft. Worth

2. To support the FRC process, the contractor shall provide pickup and delivery; not to include after hours,
weekends and holidays, between the following sites:

@ e Q0o

FRC Northwest — Naval Air Station (NAS) Whidbey Isiand and Kaneohe Bay MALS 24
FRC West — NAS Lemoore and NAS Fallon
FRC West - NAS Lemoore and NAVAIRWEPSTA China Lake
FRC West — NAS Lemoore and NAS and JRB Ft. Worth
FRC Southwest - NAS North Island and NAS Miramar
FRC Southwest - NAS North Isfand and NAS Point Mugu
FRC Southwest - NAS North Island and NAS Pendleton
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FRC Southwest - NAS North Island and NAS Yuma

FRC Southeast - NAS Jacksonville and NAS Mayport

FRC Southeast - NAS Jacksonville and NAS Key West
FRC East - NAS Cherry Point and NAS New River

FRC East - NAS Cherry Point and NCAS Beaufort

FRC East - NAS Cherry Point and FRC East Affiliation NAS Quantico
FRC East - NAS Cherry Point and Robbins AFB

FRC East - NAS Cherry Point and McGuire AFB

FRC East - NAS Cherry Point and Stewart ANGB

FRC Mid-Atlantic - NAS Oceana and NAS Norfolk

FRC Mid-Atlantic - NAS Oceana and NAS Pax River

FRC Mid-Atlantic - NAS Oceana and NAS New Orleans
FRC Mid-Atlantic - NAS Oceana and NAF Washington, DC

menopPoRgTRET S

3. Contractor shall retain all signed manifests for the ATAC Transportation Office. Contractor will
transmit POD via FTP Transmission, or current technology, to the assigned electronic mailbox.

4. There may be occasions when, due to capacity at a receiving site, an FRC shipment will be shipped to a
ocation NOT listed as a site associated with that FRC. In such instances, the transit time will be calculated
in accordance with the Defense Table of Official Distances (DTOD).

Change Section C.4.6.7 Accessorial Services o add the following;

C.4.6.7.6 Accessorial Service — Oversized Freight Surcharges (Applicable Only to FRC Northwest Shipments
by Air)

An oversized shipment is defined as a shipment that contains a piece with a length of eighty-four (84) inches pr
greater, or a height or width of fifty-nine (59) inches or greater. Such shipments will be charged an additional 50%
surcharge added to the rate of the service requested.

C.4.6.7.7 Accessorial Service — Aviation Fuel Surcharges (Applicable Only to FRC Northwest Shipments by
Air) .

Aviation Fuel Surcharge Application: No fuel surcharge will be assessed If the Department of Energy's (DOE)
Energy Information Administration index indicates the average cost of kerosene jet fuel nationwide being $.60 per
gallon or below. If the DOE Index indicates the average nation wide kerosene jet fuel cost exceeds $.60/gallon, the
additional fuel surcharge will be assessed as follows:

$0.60 -$0.639%/gallon 2.0% $1,36- $1.3999/gallon 11.5%
$0.64 - $0.6799/gallon 2.5% $1.40- $1.4399/gallon 12.0%
$0.68 - $0.7199/gallon 3.0% $1.44- $1.4799/gallon 12.5%
$0.72 - $0.7599/gatlon 35% $1.48.$1.5199/gallon 13.0%
$0.76 - $0.7999/gallon 4.0% $1.52-$1.5599/gallon 13.5%
$0.80 - $0.8399/gallon 4.5% $1.56- $1:5999/gallon 14.0%
$0.84 - $0.8799/gallon 5.0% $1.60- $1.6399/gallon 14.5%
$0.88 - $0.9199/gallon 5.5% $1.64- $1.6799/gallon 15.0%
$0.92 - $0.9599/gallon 6.0% $1.68- $1.7199/galion 15.5%
$0.96 - 30.9999/gallon 6.5% $1.72- $1.7599/gallon 16.0%
$1.00 - $1.0399/gallon 10% $1.76- $1.7999/gallon 16.5%
$1.04 - $1.0799/gallon 7.5% $1.80- $1.8399/gallon 17.0%
$1.08 - $1.1199/gallon 8.0% $1.64- $1.8799/gallon 17.5%
$1.12 - §1.1599/pallon 8.5% $1.80- $1.8399/pallon 18.0%
$1.16 - $1.1999/gallon 9.0% $1.84- $1.8799/gallon 18.5%
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$1.20 - $1.2399/gallon 9.5% $1.88- $1.919%/gallon 19.0%
31.24 - $1.2799/gallon 10.0% $1.92- $1.9599/gallon 19.5%
$1.28 - $1.3199/gallon 10.5% $1.96- $1.999%/galion 20.0%
$1.32 - $1.3599/gallon 11.0% $2.00 & above -see formula

below*

*1f the DOE kerosene jet fuel index exceeds $1.9999/gallon, an additional .5% (five-tenths of one percent) will be
added to the 20.0% fuel surcharge rate in increments of $.0399/gallon. Fuel surcharge amounts are in addition to the
published base door to door rate (accessorial fees such as special pick-up/delivery, etc. excluded), and will be

indicated as a separate line item on the billing invoice.

Notes: Changes in the fuel surcharge amount will be effective on the first business day of each month, based on the
last month's average as taken from the DOE weekly national fuel Index (updates from the DOE occur each Monday,
excluding legal holidays which fall on a Monday). Kerosene jet fuel indices will be taken using the average of the
New York Harbor, U.S. Gulf Coast, and Los Angeles fuel costs as published by the DOE. Verification of these fuel

index averages can be obtained through the DOE internet website of www.eia.doe.aov.

Schedule B is changed as follows to include the air freight rates associated with FRC Northwest shipments.

Option Year 1

Estimated Shipments 1-300 301 - 500 501 ~ 1000 1,001 pounds | Total Amount
pounds pounds pounds & up

Estimated # of shipments 792 13 8 1

Total Estimated Weight 237,600 6,500 8,000 11,000

_Rate per pound $1.57 $1.57 $1.56 $1.54

Extended Price $370,032.00 | $10,205.00 $12,480.00 $16,940.00 $409.657.00

Option Year 2

Estimated Shipments 1-300 301 - 500 501 ~ 1000 1,001 pounds | Total Amount
pounds pounds pounds & up

Estimated # of shipments 1,584 25 16 21

Total Estimated Weight 475,200 12,500 16,000 21,000

Rate per pound $1.63 $1.63 $1.61 $1.61

Extended Price $774,576.00 | $20,375.00 $25,760.00 $33,810.00 $854,521.00

Option Year 3

Estimated Shipments 1.300 301 - 500 501 - 1000 1,001 pounds | Total Amount
pounds pounds pounds & up

Estimated # of shipments 1,584 25 16 21

Total Estimated Weight 475,200 12,500 16,000 21,000

Rate per pound $1.65 $1.65 $1.63 $1.63

Extended Price $784.080.00 | $20,625.00 $26,080.00 $34,230.00 $865,015.00

The above values are estimates only and reflect only the rate per pound that applies to air freight for FRC Northwest

shipments.

(End of Summary of Changes)
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RECEIVED ATTHE PLACE DESIGNATED FOR THE RECERTOF OFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REJGCTION OF YOUR OFFER. by virtusofthis soxndment you desire io chmgo sn ol ol ready sabmittod, such change ray bewude by tal ngromor letter,
providod cxh telegramor lotter makes e to the solici and this g msd ix recoived priorts the openiog hour and date specifed.

12, ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT YORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM {4,

A. THIS CHMANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. INITEM 10A,

B. THE ABOVE NUMBERED OONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation daie, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X {C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.212-4(c) Changes

D. OTHER (Spceify type of modification and authority)

E. IMPORTANT: Contractor D isnot, Ef i required 1o sign this document and retwn 1 copies to the ising office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF soction headings, including solicitation/contract subject matier
where foasible.}

Modification Contro] Nunber;  conroygO71280
1. The purpose of this modification & to add a requirerrent for local pickup and delivery w thin a 0 mile radius of Fleet and industrial Supply
Conter (FISC), San Diego, CA,
2. The tabla at Appendix E, Sites Requiring. Daily or on Call Pickup Services, is changed % add San Diego, CA as a site requiring local or on
call pickup and delivery services,
3. Schedule B s changed to add the rate sppiicable to the San Diege, CA local piclap requirement.
4. As g result of this modification, the tolal estimated value of this contract, including afl options, is ncreased by $479,050.00. See
continuation pages for the detads,
§. The change in estimated values affects only CLINs 0002, 0003, and 0004,
8. There are no funds obigatad by this modification and all activity is oarnngentwonttafuw:aavahbﬁty of funds.
7. Af other terms and conditions rermain unchanged.,

* Exvept as providod horeln, alt ten and conditions o ftho docurrsat colerenced in lem9A or 10A, os herete fre changod, Sanged md in L1 6 d efficx.
15A. NAME AND TITLE OF SIGNER (Type or prmt) 16A. NAME 'DT!TLEOF&TRACNNGOFFICER(TypcorpM}
W, 5
lSC D TE SIGNED )(.UN)T ED STATES OF % 16C. DATE SIONED
{BY <l - - .
6. / —?A)?/ " (Sgnatuffof Contracting Officer) ‘ G-22- 07 |
30-105-04 STANDARD FORM 30 (Rev. 10-33}
APPROVED BY CIRM 11-84 Presaribed by GSA

FAR (48 CFR) 53243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $152,750.00 from $22,701,966.96 (EST) to
$22,854,716.96 (EST).

SUPPLIES OR SERVICES AND PRICES

CLIN 0002
The unit price amount has increased by $152,750.00 from $7,900,214.00 to $8,052,964.00.
The total cost of this line item has increased by $152,750.00 from $7,900,214.00 (EST) to $8,052,964.00

(EST).
CLIN 0003
The unit price amount has increased by $163,150.00 from $8,128,846.00 to $8,291,996.00.
The total cost of this line item has increased by $163,150.00 from $8,128,846.00 (EST) to $8,291,996.00
(EST).
CLIN 0004
The unit price amount has increased by $163,150.00 from $8,389,015.00 10 $8,552,165.00.
The total cost of this line item has increased by $163,150.00 from $8,389,015.00 (EST) 10 $8,552,165.00
(EST).

The following have been added by full text:
ADD SAN DIEGO TO LOCAL PICKUP

Replace the table at Appendix E, “Sites Requiring Daily or on Call Pickup Services and RDO/RFI Sites,” that lists
the local pickup and delivery sites/locations, with the following table. This table adds San Diego, CA (50 mile
radius of FISC San Diego) as a local pickup and delivery area.
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Norfolk, VA

Naval Station Piers

AMC Temminal, NAS Norfolk

Freight All Kinds to

50-mile radius of FISC NAB Little Creek Plers include Alrcraft Engines,
Norfolk NAVBASE Bldg CEP-126 ROO & RFI

NAVBASE Bldg CEP-204
NAS Bldg. 513 AIMD/ASD Freight All Kinds to
Oceana, VA Jet Mar Bidg. 720 Include Alrcraft Engines,
50-mile radius of NAS RDO & RF1

Oceana

Cherry Point, NC
70-mile radius of MCAS
Cherry Point

MALS 26, MCAS Naw River Bidg 532
MALS 29, MCAS New River Bidg 4110
MAG 14, MCAS Cherry Pt, Bidg 1016
MAG 32, MCAS Cherry Pt, Bidg 1669

Beaulont, SC
70-mile radius of MCAS
Beautort

Naval Weapons Station,
Charleston

NISE East, Charleston
Govamment activities in
Charleston

Jacksonville, FL NAS Cecii Field Bidg 68 NAS Freight All Kinds to
50-mile radius of FISC NAS Jacksonville, Hangar 1000 Jacksonville, include Aircraft Engines,
Jacksonville NADEP Jacksonville, Bidg 100W HS-1 (Weekly) RDO & RFI
NAVSTA Mayport (including pier side)
Puget Sound, WA NAVSTA Everett, Bldg 2200 Freight All Kinds to
50-mile radius of FISC Puget Sound, NAVSTA Inciude Alrcraft Engines,
FISC Puget Sound Bremerton, Bldg 1030 RDO & RFI
- NAS Whidbey Island, Bldg 369
San Diego, CA Pier Side, RRAM North Island MCAS Miramar Freight All Kinds to
50 mile radius of FISC Bldg. 489 AIMD, Mals {1 & 16 Iinclude Alrcraft Engines,
San Diego Bidg. 36 DD, Bidg. 656 NADEP Bidg # 7208 RDO & RFI
Naval Base 32™ Street Pick-up on Tue.
Bidg. 280 DDC, Bidg. 2680 Plerskis and Thur.
Camp Pendieton | Freight All Kinds to
MALS 39 Bidg. inciude Alrcraft Engines,
23122 RDO & RFt
RIP Bldg 210845
P/U on Wed.
and Fri,
NAS Lemoore, CA REPAIR&RETURN Building 140
NAVAIRWEPSTAChina | REPAIR&RETURN Bullding 20171 (On call from Bldg.
Lake, CA 1033)
NAS Falion, NV REPAIR&RETURN Building 375
NAS Atlanta, GA REPAIRARETURN Building 30
NAS Fi. Worth, TX REPAIR&RETURN Building 1251
NAF Washington, DC REPAIRARETURN Building 3086
MCAS Beautfort, SC REPAIRSRETURN Building 611
NASJAB New Orleans, | REPAIR&RETURN Building 31
LA

Change Schedule B by adding the following rates applicable to local pickup and delivery for San Diego, CA.

Region / Category

Local pickup/delivery within
50-mile radius FISC San
Diego
Local pickup/delivery within
50-mile radius FISC San
Diego
Local pickup/delivery within
50-mile radius FISC San
Diego

Option
Year 1

Option
Year 2

Option
Year 3

Estimated #

of Days

235 $650.00
251 $650.00
251 $650.00

Rate per Day Extended Price

$152,750.00

$163,150.00

$163,150.00
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Total for San Diego Local Pickup/Delivery $479,050.00

(End of Summary of Changes)
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1.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO {I{applicable)
FO0009 27-Jun-2007
6.ISSUED BY CODE  |WBIGYE 7. ADMINISTERED BY (I{other thap item6) Cobe  |HYC711
USTRANSCOM COMMAND ACQUISITION
SDOC CONTRACTING CENTER 508 SCOTT DRIVE
SDACH-D DOMESTIC TRANSPORTATION SVCS DIV SCOTT AFB 8L 2255357
200 STOVALL ST, RM 12545
ALEXANDRIA VA 220085000
8. NAME AND ADDRESSOF CONTRACTOR (No., Sreet, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO,
MIRAMAR TRANSPORTATION INC
9340 CABOT DR STE
SAN DIEGO CA 1264367 9B. DATED(SEEITEM 1)
10A. MOD. OF CONTRACT/ORDER NO.
X | wei S5 658
10B. DATED (SEE ITEM 13)
[CODE _3DAD1 ' IFACILITY CODE X | 15-Oct-2004
11. THISITEM ONLY APPLIES TO AMENDMENT S OF SOLICITATIONS
D’Ihe above nuimbered solicitation is amended as set orth in ltem 14, The hour and daie specified for receipt of Ofier D is extended, D is not extended.

Ofr must acknow ledge receipt ofthis amendment prior to the hour and date specified io the solicitation or as anended by one ofthe bllowing methods:

{8) By conpieting Items B and 15, and returning copies ofthe d {b) By acknowiedging recelpt ofthis amendrment on each copy ofthe oflr submined;
or (c) By separate Ietter or telegramwhich includes s reerence (o the solicitation and amendnent oumbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPTOF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire 1o change an ofer already submitted, such change may be nmde by telegramor letter,
provided each welegramor letter rmkes 10 the solici and this drrent, and is recelved prior to the opening hour and date specified.

12. ACCOUNT ING AND APPROPRIATION DATA (If required)

I

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT YORDERS.
IT MODIFIES THE OONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INITEM I0A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRAT IVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENT AL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ |D. OTHER (Specify type of modification and authority)
IAW FAR 52.212-4(c) Changes

E. IMPORTANT: Contractor isnot, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  conroyg071299

A. The purpose of this modificatiion is to changs the full procurement and administrative authority of the contract. See Sunmvrary of Changes,

B. All other terme and conditions remain unchanged.

Except as provided herein, alf terme and conditions ofthe d rekerenced in item9A or 10A,as h fore changed, rermins unchanged and in fail force and efict,
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

JOHN CULMER / CONTRACTING OFFICER

TEL 700-428-2016 EMAIL: jancudmer §us.armynit
15B. CONTRACTOR/OFFEROR 15C, DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

. ‘rz_‘.————-—"‘"""
BY ;&’ 27-Jun-2007
(Signatwre of person auwthorized to sign) (Sgnature of Contracting Officer)

EXCEPTIONTO S 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) §3.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 . CONTINUATION SHEET

The following have been added by full text:
CHANGE CONTRACT ADMIN OFFICE

Full Procurement and Administrative authority for the contract is hereby transferred to:

US TRANSPORTATION COMMAND
ACQUISITION/TCAQ-R

508 SCOTT DRIVE - BUILDING 1961
SCOTT AFB, IL 62225-5357

Contracting Officer

Ms. Mary Ellen Green

Email: Mary.Green @ ustranscom.mi|
Phone: 618-229-2500

(End of Summary of Changes)
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L.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4.REQUISITION/PURCHASE REQ. NO. 5. PROJECTNO (Ifapplicable)
PO0010 01-Jun-2008
6 ISSUED BY CODE HTC711 7. ADMINISTERED BY (Ifother than itemé) CODE
USTRANSCOM COMMAND ACQUISITION
508 SCOTT DR See ltem €
SCOTT AFB 1L 62225-5357
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
) MIRAMAR TRANSPORTATION, INC[b) /é )
" 9340 CABOT DRIVE STE) 9B. DATED (SEEITEM 11)
SAN DIEGO CA 92126-4397
X 10A. MOD. OF CONTRACT/ORDER NO.
W81GYE-04-D-0035
10B. DATED (SEE ITEM 13}
CODE_ 3DU81 [FaCILITY CODE X | 15-0ct-2004
11 THISITEM ONLY APPLIES TO AMENDMENTSOF SOLICITATIONS
D"ﬁw sbove numbered solicitation is amended as set forth in Rem 14, The hour and dare specified for receipt of Ofer D is extended, D is not extended.

Ofer must acknowledge receipt ofihis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe bilowing methods:

{n} By completing ltenrs 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe ofier submitted;
ar (¢} By separate letter or telegramwhich includes a reference o the solicitation and amendrent numbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby vintue ofthis amendment you desire to change an ofer already submitted, such change may be made by telegramor letter,
provided each telegramor tetter makes refrence to the selicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLJES ONLY TO MODIFICATIONS OF CONTRACT YORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

X [D. OTHER (Specify type of modification and authority}
FAR52.217-9, Option to extend the term of the contract

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matier
where feasible.)
Modification Control Number:  tclindw r08782

a. The purpose of this modification is to exercise option year 2 for the period of performance: 1 .Jun 08 through 31 May 09. See Surmrrary of Changes.

b. Pursuant to FAR clause 52.222-41, Service Contract Act of 1965, as amended, contractors shall obtain the applicable w age
determinations for all areas of performance on-line at the follow ing Department of Labor w ebsite ww w .dol.gov. The w age determinations
in effect 1 Jun 08 shall govern the specific option period of performance.

¢. Pursuant to FAR Clause 52.222-43 "Fair Labor Standards Act and Service Contract Act-Frice Adjustment "Mutiple Year and Option

Contracts”, the contractor shall notify the Contracting Officer of any increase claimed under this clause within thirty (30) days after the
effective date of the wage change.

| Except as provided herein, all tenms and conditions ofthe docurment refrenced in ltem9A or 10A, as heretofore changed, remains unchanged and in full force and efict.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
MARIE T. PENDERGAST / CONTRACTING OFFICER
TEL: 618 229-6689 EMAIL:  marie.pender g ast@ustranscorumil
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B, UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 28-Mar-2008
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM
The total cost of this contract was increased by $8,291,966.00 from $22,854,716.96 (EST) to
$31,146,682.96 (EST).
The order period end date 31-May-2010 has been added.
The order period start date 15-Oct-2004 has been added.
SUPPLIES OR SERVICES AND PRICES
Global Changes

CLIN 0001 -- CLIN 0004
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0003
The option status has changed from Option to Option Exercised.

(End of Summary of Changes)
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I.CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECTNO (Ifapplicable)
PO0011 08-Apr-2008
6.1SSUED BY CODE HTC711 7. ADMINISTERED BY (Ifother than item6) CODE
USTRANSCOM-AQ - HTG711
508 SCOTT DR ) See ltem 6
SCOTT AFB IL 622255357
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
MIRAMAR TRANSPORTATION, INC
CCR EXPIRES 02/06/2009
9310 CABOT DRIVE STE | 9B. DATED (SEE ITEM 11)
SAN DIEGO CA 82126-4397
X 10A, MOD, OF CONTRACT/ORDER NQO.
W81GYE-04-D-0035
10B. DATED (SEEITEM 13)
CODE__3DUS1 [FACILITY CODE X | 15-Oct-2004
11, THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
D“ﬂwe above numbered solicitation is amended as set orth in Item 14, The hour and date specified for receipt of Offer D is extended, I:l is not extended.

Ofier rust acknowledge receipt ofthis amendment prior to the hour and date specified in the selicitation or as amended by one ofthe following methods:

(a) By conpleting ltems 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or {¢) By separate letter or telegramwhich includes a refrence to the solicitation and amendrent numbers, FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an offr slready submitted, such change may be made by telegramortetter,
provided each telegramor letter makes reference to the solicitation and this amendiment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DAT A (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X JC. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.212-4(c) Changes

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Madification Control Number:  {clindw r08921

1. The purpose of this modification is to incorporate a revision to Section C.4.11 “Contractor Liabifity”, C.4.11.1 "Cargo Liability”. The
adjustment to the cargo liability section of the PWS is to incorporate liability langauge inline w ith industry standards.
2. This change is incorporated at no additional cost. The estimated value of the contract is unchanged.

3. Details of the change are set forth on the follow ing pages. All other terms and conditions remain unchanged.

Except as provided herein, ol tenvs and conditions ofthe document re€renced in Item9A or 10A, as heretofore changed, rermains unchanged and in full force and efect.

15A, NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
MARIE T, PENDERGAST / CONTRACTING OFFICER
TEL: 618-229-6689 EMAIL: meriependergast@ustranscemmil
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 09-Apr-2008
{Signatwre of person authorized to sign) (Signature of Contracting Officer)
EXCEPTIONTO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The 'issued by' organization has changed from
SDDC CONTRACTING CENTER - W8IGYE - ALEX
SDDC CONTRACTING CENTER
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV
200 STOVALL ST RM 12845
ALEXANDRIA VA 22332-5000
)
USTRANSCOM-AQ - HTC711
508 SCOTT DR
SCOTT AFB IL 62225-5357

The following have been added by full text:
PWS CHANGE
C.4.11 Contractor Liability

C.4.11.1 Cargo Liability

1. The contractor shall be liable for al] loss, damage, undue delay, mis-delivery, or other result occurring to freight in its
possession, unless caused by acts of God, acts of the public enemy, act or default of the shipper, act of the public authority, or
inherent nature or vice of the cargo.

2. For all shipments weighing less than 15,000 pounds, Contractor lability for lost and/or damaged cargo will be limited to the
lower dollar amount either of $50,000 or $25.00 per pound per package or the actual amount of the loss and/or damage to the
article(s). Should a shipper desire to declare and establish a cargo liability for an amount greater than $50,000, the Contractor
agrees to provide this increased liability coverage for $ 0.65 for each $100 increase in loss and/or damaged cargo liability over
the maximum liability.

3. For all shipments weighing 15,000 pounds or more Contractor liability for lost and/or damaged cargo will be limited to the
lower dollar amount either of $150,000 per shipment or $2.50 per pound item or actual amount of the loss and/or damage to the
cargo. Should a shipper desire to declare and establish a cargo liability for an amouni greater than $150,000, the Contractor
agrees to provide this increased liability coverage for § 0.65 for each $100 increase in loss and/or damaged cargo liability over
the maximum liability.

4. All DOD shipments governed by this contract are subject to the released liabilities stated in paragraphs above. No other
released liabilities, regardless of where they are published, apply.

5. Most DoD Installations require certification and proof of liability insurance for Contractor operation of various kinds of
government-owned equipment. Before Contractor operation of any government-owned equipment, the contractor shall query the
COR for that region about any such requirements, and shall comply with any and all such requirements prior to operation of
government-owned equipment.

The following have been deleted:
ADDENDUM AND ATTACHMENTS
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(End of Summary of Changes)



1.CONTRACTID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J ;

2
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO (Ifapplicable)
R00012 02-Jun-2008
6.1SSUED BY CODE HTC711 7. ADMINISTERED BY (Ifother than item6) CODE | HTC711
USTRANSCOM COMMAND ACQUISITION

USTRANSCOM-AQ - HTCT1Y 508 SCOTT DR

508 SCOTT DR SCOTT AFB IL 62225-5357

SCOTT AFB L. 62225-5357

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9A. AMENDMENT OF SOLICITATION NO.
MIRAMAR TRANSPORTATION, INC
SB NAICS 484110484122
S0 CrsT DRI S 9B. DATED (SEE ITEM 11)
SAN DIEGO CA 92126-4397
X 10A. MOD. OF CONTRACT/ORDER NO.
W81GYE-04-D-0035
10B. DATED (SEE ITEM 13)
CODE__3DURt [FACILITY CODE X | 15-Oct-2004
11. THISITEM ONLY APPLIES TO AMENDMENT S OF SOLICITATIONS
The shove numbered solicitation is amended as set forth in llem 14, The hour and date specified for receipt of Offer D is extended, D is not extended.

Ofkr must acknowledge receipt ofthis arendment prior to the hour and date specified in the solicitation or as amended by one ofthe bllowing methods:
(a) By completing ltems 8 and 15, and returning copies ofthe amendment: (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or {c} By separate letter or telegramwhich includes a reference to the solicitation and amendment nunbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPTOF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an ofér already submitted, such change may be made by telegramor letter,
provided each telegramor letter rakes reference to the solicitation and this amendment. and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT ¥ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED TN ITEM 14,

A. THIS CHANGE ORDER I8 ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
¥ |C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR52.212-4(c}) Changes
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Modification Control Number:  tclindw r081206

A. The purpose of this modification is to incorporate several revisions to the PVS sections "C" and Appendix "E". Adjustments to the PWVS
include refined roles of the FISC detachments, Freight-All-Kinds "FAK", and shipment consolidation distances.

B. This change is within scope of the contract and is incorporated at no additional cost to the Government. The estimated value of the
contract remains unchanged.

C. Details of the changes are set forth on the follow ing page. All other terms and conditions remain unchanged.

Except a5 provided herein, all terms and conditions ofthe document rekrenced in Hem9A or 10A, as herctobre changed, vemains unchanged and in fll force and efiect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
MARIE T. PENDERGAST  CONTRACTING OFFICER

TEL: 618-228-6669 EMAIL  marie.penderg ast@ustranscomuril
158, CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 16-Jun-2008
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84

Prescribed by GSA
FAR (48 CFR) 53.243
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SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been added by full text:

1.) Section C.1.2.1 para (2) : Add after section (F) the following:

“(G) FAK by FISC detachments established at all Repair and Return/FRC sites listed in Appendix "E"

2.) Section C.2.1 para (2). Change second to last exclusion from "1 or 9" to read:

"1 or 9 cog except at FISC detachments. No DRMO material will be moved under this contract except at the
following ATAC sites, Norfolk, San Diego, Puget, Cherry Point, and Jacksonville.
3.) Section C.2.2 para (2): Change first sentence to read;

“Mission Requirements may make it necessary to change or add distribution methods and/or shipping patterns to
include FAK."
4.) Section C.4.3.2: Add the following as the last sentence to subject section:
“No DRMO material will be moved under this contract” except at the following ATAC sites, Norfolk, San

Diego, Puget, Cherry Point, and Jacksonville.
5.) Section C.4.3.4.3: Add the following as the last sentence to subject section:

“FISC detachments FAK manifests must be created and provided by FISC Detachment at time of Pick Up.”

6.) Section C.4.3.5 and Appendix E:

“Change all miles to read 50 vice 50 or 70.”

{End of Summary of Changes)
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Except as provided herein, all tenms and conditions ofthe document relerenced in Hem9A or 10A, s heretofore changed, remmains unchanged and in full force and efiect.
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SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $8,552,165.00 from $31,146,682.96 (EST) to
$39,698,847.96 (EST).

SUPPLIES OR SERVICES AND PRICES

CLIN 0004
The option status has changed from Option to Option Exercised.

{End of Summary of Changes)
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(End of Summary of Changes)
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A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
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SUMMARY OF CHANGES

The following items are applicable to this modification:

SECTION SF 1449 - CONTINUATION SHEET
PWS ADDITION
Para C.4.3.4.1 DRMO Pick Up Services

Pickup DRMO (Defense Reutilization Management Office) material originated from the ATAC sites
identified as, San Diego, Ca - Norfolk, Va- Jacksonville, Fla and Puget, Wa, These shipments will be prearranged
for delivery by the Gov't personnel at the pickup site. Any material rejected by DRMO, which was originally
arranged by the pickup site, will be retumed to them. The Proof of Delivery and Proof of Shipment will be entered
by Gov't personnel. DRMO deliveries must fall within a 50 mile radius of the pick-up site. The delivery transit time
will be one day. '

(End of Summary of Changes)
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Modification Control Number:  tcstevdw 101520
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SUMMARY OF CHANGES
SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM
The total cost of this contract was increased by $4,276,082.50 from $39,698,847.96 (EST) to
$43,974,930.46 (EST).
The order period end date has changed from 31-May-2010 to 30-Nov-2010.
SUPPLIES OR SERVICES AND PRICES
CLIN 0005 is added as follows:
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0005 1 Lot $4,276,082.50 $4,276,082.50 EST
EXERCISED  See pricing Schedule/Estimated Volume
OPTION FEP
(6-Month Extension of Services) In accordance with the Performance Work
Statement (PWS), Provide Transportation Service of repair parts within and
between CONUS and Canada and all origin and destination points as indicated in
the Pricing Schedule (Attachment 1) that is posted separately on MTMC website.
FOB: Destination
SIGNAL CODE: A
MAX $4,276,082.50 (EST.)
NET AMT
DELIVERIES AND PERFORMANCE
The following Delivery Schedule item has been added to CLIN 0005:
DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
POP 01-JUN-2010 TO N/A SEE SCHEDULE SEE
30-NOV-2010 SEE SCHEDULE SCHEDU
SEE SCHEDULE
SEE SCHEDULE IL SEE SCHEDUL
SEE SCHEDULE

FOB: Destination

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0005:
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INSPECT AT INSPECT BY ACCEPT AT ACCEPTBY
Destination Government Destination Government

(End of Summary of Changes)



