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5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449   (REV 3/2005)
Prescribed by GSA
FAR (48 CFR) 53.212

(TYPE OR PRINT)

27-Sep-2013
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KGL INTERNATIONAL FOR PORTS, WAREHOUSING
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UNRESTRICTED
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508 SCOTT DR
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7. FOR SOLICITATION

INFORMATION CALL:
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(TYPE OR PRINT)

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a.UNITED STATES OF AMERICA

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

25. ACCOUNTING AND APPROPRIATION DATA

1. REQUISITION NUMBER

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

488320

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.
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HUBZONE SB
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PAGE 1 OF 37
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
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BECKY S. MOLLOY / CONTRACTING OFFICER

TEL: 618-220-7097 EMAIL: becky.s.molloy.civ@mail.mil
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0 COPIES
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X

Released under FOIA Request 17-0005-F 
Partial Release under FOIA exemptions (b)(4).
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32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
(CONTINUED)

SEE SCHEDULE

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT 24. AMOUNT

PAGE 2 OF

23. UNIT PRICE

37

ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: ______________________________________________________

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED

32b. SIGNATURE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f . TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

37. CHECK NUMBER

FINALPARTIALCOMPLETE

36. PAYMENT35. AMOUNT VERIFIED
CORRECT FOR

34. VOUCHER NUMBER

FINAL

33. SHIP NUMBER

PARTIAL

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449   (REV 3/2005)   BACK
Prescribed by GSA
FAR (48 CFR) 53.212

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 

ORDERING INSTRUCTIONS 
New ordering and invoicing procedures found in attachment included with modification entitled “S&RTS Invoicing 
Instruction (FINAL)”, dated 14 July 2015. 
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Section SF 1449 - CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001 UNDEFINED UNDEFINED $0.00 
STEVEDORING & RELATED TERMINAL SERVICES 
FFP 
FOB: Destination 

MAX 
NET AMT 

$0.00 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AA 1 Lot 
VESSEL LOADING, SCHEDULE 1A 
FFP 
Vessel loading for the various commodities identified in Schedule 1A in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AB 1 Lot 
DISCHARGE VESSEL, SCHEDULE 1B 
FFP 
Vessel unloading for the various commodities identified in Schedule 1B in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AC 1 Lot 
UNLOAD INLAND TRANSPORT, SCHEDULE 1C 
FFP 
Receipt of cargo for the various commodities identified in Schedule 1C in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4)(b)(4)

(b)(4)

(b)(4)(b)(4)

(
b
)
(
4
)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AD  1 Lot    
 LOAD INLAND TRANSPORT, SCHEDULE 1D 

FFP 
Disposition of cargo for the various commodities identified in Schedule 1D in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AE  1 Lot    
 STUFFING/UNSTUFFING, SCHEDULE 1E 

FFP 
Stuffing and Un-stuffing of cargo containers for the various commodities 
identified in Schedule 1E in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001AF  1 Lot    
 TRANSFER, SCHEDULE 1F 

FFP 
All actions necessary to facilitate relocation/transfer of vessel cargo for the 
various commodities identified in Schedule 1F in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  1 Lot    
 REGULAR EXTRA LABOR RATES, SCHEDULE 2 

FFP 
Provide necessary labor/man-hours identified in Schedule 2 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003 1 Lot  
OT & SHIFT DIFFERENTIAL RATES, SCHED. 3 
FFP 
Provide necessary labor/man-hours identified in Schedule 3 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004 1 Lot 
EQUIPMENT, SCHEDULE 4 
FFP 
Provide required rental equipment identified in Schedule 4 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4)(b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  1 Lot    
 STORAGE, SCHEDULE 5 

FFP 
Storage services for the commodities and categories identified in Schedule 5 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  1 Lot    
 UTILIZATION OF FACILITIES, SCHEDULE 6 

FFP 
Provide required rental facilities identified in Schedule 6 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4)(b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0008  1 Lot    
 MISCELLANEOUS, SCHEDULE 8 

FFP 
Provide miscellaneous support services as identified in Schedule 8 in accordance 
with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  1 Lot    
 INLAND TRANSPORT, SCHEDULE 9 

FFP 
Inland transportation services for the various commodities identified in Schedule 
9 in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0010 1 Lot 
RINSING OF CARGO, SCHEDULE 10 
FFP 
Rinsing services for the various commodities identified in Schedule 10 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0011 1 Each NSP 
CONTRACTOR MANPOWER REPORTING 
FFP 
The contractor shall complete monthly, the Contractor 
Manpower Reporting for performance in fiscal year 2014. The contractor is 
required to completely fill in all the information in the format using the following 
web address: http://cmra.army.mil in accordance with paragraph 9.0 of the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001 UNDEFINED UNDEFINED $0.00 
EXERCISED 
OPTION 

STEVEDORING & RELATED TERMINAL SERVICES 
FFP 
FOB: Destination 

MAX 
NET AMT 

$0.00 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AA 1 Lot 
EXERCISED 
OPTION 

VESSEL LOADING, SCHEDULE 1A 
FFP 
Vessel loading for the various commodities identified in Schedule 1A in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AB  1 Lot    
EXERCISED 
OPTION 

DISCHARGE VESSEL, SCHEDULE 1B 
FFP 
Vessel unloading for the various commodities identified in Schedule 1B in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AC  1 Lot    
EXERCISED 
OPTION 

UNLOAD INLAND TRANSPORT, SCHEDULE 1C 
FFP 
Receipt of cargo for the various commodities identified in Schedule 1C in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AD 1 Lot  
EXERCISED 
OPTION 

LOAD INLAND TRANSPORT, SCHEDULE 1D 
FFP 
Disposition of cargo for the various commodities identified in Schedule 1D in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AE 1 Lot  
EXERCISED 
OPTION 

STUFFING/UNSTUFFING, SCHEDULE 1E 
FFP 
Stuffing and Un-stuffing of cargo containers for the various commodities 
identified in Schedule 1E in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001AF 1 Lot 
EXERCISED 
OPTION 

TRANSFER, SCHEDULE 1F 
FFP 
All actions necessary to facilitate relocation/transfer of vessel cargo for the 
various commodities identified in Schedule 1F in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1002 1 Lot  
EXERCISED 
OPTION 

REGULAR EXTRA LABOR RATES, SCHEDULE 2 
FFP 
Provide necessary labor/man-hours identified in Schedule 2 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)

(b)(4) (b)(4)

(b)(4)



W52P1J-13-D-0121 
P00007 

Page 16 of 37 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1003 1 Lot  
EXERCISED 
OPTION 

OT & SHIFT DIFFERENTIAL RATES, SCHED. 2 
FFP 
Provide necessary labor/man-hours identified in Schedule 3 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1004 1 Lot 
EXERCISED 
OPTION 

EQUIPMENT, SCHEDULE 4 
FFP 
Provide required rental equipment identified in Schedule 4 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1005 1 Lot 
EXERCISED 
OPTION 

STORAGE, SCHEDULE 5 
FFP 
Storage services for the commodities and categories identified in Schedule 5 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1006 1 Lot  
EXERCISED 
OPTION 

UTILIZATION OF FACILITIES, SCHEDULE 6 
FFP 
Provide required rental facilities identified in Schedule 6 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4)(b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1008 1 Lot  
EXERCISED 
OPTION 

MISCELLANEOUS, SCHEDULE 8 
FFP 
Provide miscellaneous support services as identified in Schedule 8 in accordance 
with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1009 1 Lot  
EXERCISED 
OPTION 

INLAND TRANSPORT, SCHEDULE 9 
FFP 
Inland transportation services for the various commodities identified in Schedule 
9 in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

(b)(4)(b)(4)

(b)(4)

(b)(4)(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1010  1 Lot    
EXERCISED 
OPTION 

RINSING OF CARGO, SCHEDULE 10 
FFP 
Rinsing services for the various commodities identified in Schedule 10 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011  1 Each  NSP 
EXERCISED 
OPTION 

CONTRACTOR MANPOWER REPORTING 
FFP 
Manpower Reporting for performance in fiscal year 2014. The contractor is 
required to completely fill in all the information in the format using the following 
web address: http://cmra.army.mil in accordance with paragraph 9.0 of the 
Performance Work Statement. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  UNDEFINED  UNDEFINED $0.00  
OPTION STEVEDORING & RELATED TERMINAL SERVICES 

2001 has been cancelled on 11/18/2015. 
FFP 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

    
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AA   Lot $0.00 $0.00  
 VESSEL LOADING, SCHEDULE 1A 

2001AA has been cancelled on 11/18/2015.  The quantity decreased from 1.00 
Lot by 1.00 to 0.00 .  The unit cost decreased from  by  
to $0.00. 
FFP 
Vessel loading for the various commodities identified in Schedule 1A in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

    
PSC Code: V114 
  
 
 
 

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AB Lot $0.00 $0.00 
DISCHARGE VESSEL, SCHEDULE 1B 
2001AB has been cancelled on 11/18/2015.  The quantity decreased from 1.00 
Lot by 1.00 to 0.00 .  The unit cost decreased from  by 

 to $0.00. 
FFP 
Vessel unloading for the various commodities identified in Schedule 1B in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AC Lot $0.00 $0.00 
UNLOAD INLAND TRANSPORT, SCHEDULE 1C 
2001AC has been cancelled on 11/18/2015.  The quantity decreased from 1.00 
Lot by 1.00 to 0.00 .  The unit cost decreased from  by 

 to $0.00. 
FFP 
Receipt of cargo for the various commodities identified in Schedule 1C in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

(b)(4)
(b)(4)

(b)(4)
(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AD Lot $0.00 $0.00 
LOAD INLAND TRANSPORT, SCHEDULE 1D 
2001AD has been cancelled on 11/18/2015.  The quantity decreased from 1.00 
Lot by 1.00 to 0.00 .  The unit cost decreased from  by 

 to $0.00. 
FFP 
Disposition of cargo for the various commodities identified in Schedule 1D in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AE Lot $0.00 $0.00 
STUFFING/UNSTUFFING, SCHEDULE 1E 
2001AE has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot 
by 1.00 to 0.00 .  The unit cost decreased from by $  to 
$0.00. 
FFP 
Stuffing and Un-stuffing of cargo containers for the various commodities 
identified in Schedule 1E in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4)
(b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001AF Lot $0.00 $0.00 
TRANSFER, SCHEDULE 1F 
2001AF has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot 
by 1.00 to 0.00 .  The unit cost decreased from  by  to 
$0.00. 
FFP 
All actions necessary to facilitate relocation/transfer of vessel cargo for the 
various commodities identified in Schedule 1F in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2002 Lot $0.00 $0.00 
REGULAR EXTRA LABOR RATES, SCHEDULE 2 
2002 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to $0.00. 
FFP 
Provide necessary labor/man-hours identified in Schedule 2 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2003 Lot $0.00 $0.00 
OT & SHIFT DIFFERENTIAL RATES, SCHED. 2 
2003 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to $0.00. 
FFP 
Provide necessary labor/man-hours identified in Schedule 3 in accordance with 
the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2004 Lot $0.00 $0.00 
EQUIPMENT, SCHEDULE 4 
2004 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to 
$0.00. 
FFP 
Provide required rental equipment identified in Schedule 4 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2005 Lot $0.00 $0.00 
STORAGE, SCHEDULE 5 
2005 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from by  to $0.00. 
FFP 
Storage services for the commodities and categories identified in Schedule 5 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2006 Lot $0.00 $0.00 
UTILIZATION OF FACILITIES, SCHEDULE 6 
2006 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to 
$0.00. 
FFP 
Provide required rental facilities identified in Schedule 6 in accordance with the 
Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

(b)(4) (b)(4)

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2008   Lot $0.00 $0.00  
 MISCELLANEOUS, SCHEDULE 8 

2008 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to 
$0.00. 
FFP 
Provide miscellaneous support services as identified in Schedule 8 in accordance 
with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

    
PSC Code: V114 
  
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2009   Lot $0.00 $0.00  
 INLAND TRANSPORT, SCHEDULE 9 

2009 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by $  to 
$0.00. 
FFP 
Inland transportation services for the various commodities identified in Schedule 
9 in accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

    
PSC Code: V114 
  
  
 
 
 
 

(b)(4) (b)(4)

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2010 Lot $0.00 $0.00 
RINSING OF CARGO, SCHEDULE 10 
2010 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Lot by 
1.00 to 0.00 .  The unit cost decreased from  by  to $0.00. 
FFP 
Rinsing services for the various commodities identified in Schedule 10 in 
accordance with the Performance Work Statement. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

$0.00 

PSC Code: V114 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011 Each NSP 
CONTRACTOR MANPOWER REPORTING 
2011 has been cancelled on 11/18/2015.  The quantity decreased from 1.00 Each 
by 1.00 to 0.00 .  The unit cost remained the same.  
FFP 
Manpower Reporting for performance in fiscal year 2014. The contractor is 
required to completely fill in all the information in the format using the following 
web address: http://cmra.army.mil in accordance with paragraph 9.0 of the 
Performance Work Statement. 
FOB: Destination 

MAX 
NET AMT 

PSC Code: V114 

(b)(4) (b)(4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001 1 Lot 
EXERCISED 
OPTION 

S&RTS - Option Period 2 
FFP 
Provide Stevedoring & Related Terminal Services in accordance with the 
applicable Performance Work Statement and Schedules of Rates. 
FOB: Destination 
SIGNAL CODE: A 

MAX 
NET AMT 

PSC Code: V114 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN  INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY 
0001  N/A  N/A N/A Government 
0001AA  Destination  Government Destination Government 
0001AB  Destination Government Destination Government 
0001AC  Destination Government Destination Government 
0001AD  Destination Government Destination Government 
0001AE  Destination Government Destination Government 
0001AF  Destination Government Destination Government 
0002  Destination Government Destination Government 
0003  Destination Government Destination Government 
0004  Destination Government Destination Government 
0005  Destination Government Destination Government 
0006  Destination Government Destination Government 
0008  Destination Government Destination Government 
0009  Destination Government Destination Government 
0010  Destination Government Destination Government 
0011  Destination Government Destination Government 
1001  N/A N/A  N/A Government 
1001AA  Destination Government Destination Government 
1001AB  Destination Government Destination Government 
1001AC  Destination Government Destination Government 
1001AD  Destination Government Destination Government 
1001AE  Destination Government Destination Government 
1001AF  Destination Government Destination Government 
1002  Destination Government Destination Government 
1003  Destination Government Destination Government 

(b)(4) (b)(4)

(b)(4)
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1004  Destination Government Destination Government 
1005  Destination Government Destination Government 
1006  Destination Government Destination Government 
1008  Destination Government Destination Government 
1009  Destination Government Destination Government 
1010  Destination Government Destination Government 
1011  N/A N/A N/A Government 
2001  N/A N/A N/A Government 
2001AA  Destination Government Destination Government 
2001AB  Destination Government Destination Government 
2001AC  Destination Government Destination Government 
2001AD  Destination Government Destination Government 
2001AE  Destination Government Destination Government 
2001AF  Destination Government Destination Government 
2002  Destination Government Destination Government 
2003  Destination Government Destination Government 
2004  Destination Government Destination Government 
2005  Destination Government Destination Government 
2006  Destination Government Destination Government 
2008  Destination Government Destination Government 
2009  Destination Government Destination Government 
2010  Destination Government Destination Government 
2011  N/A  N/A N/A Government 
3001  Destination Government N/A Government 

DELIVERY INFORMATION 

CLIN  DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001  N/A  N/A N/A N/A 

0001AA  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ 
WADE DOCKERYJR 
OPERATION ENDUIRNG FREEDOM  
APO AE 09328 
618-220-5468 
FOB:  Destination  

W56CGJ 

0001AB  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0001AC  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0001AD  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0001AE  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 
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0001AF  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0002  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0003  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0004  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0005  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0006  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0008  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0009  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0010  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

0011  POP 01-DEC-2013 TO 
30-NOV-2014  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1001  N/A N/A N/A N/A 

1001AA  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ 
WADE DOCKERYJR 
OPERATION ENDUIRNG FREEDOM  
APO AE 09328 
618-220-5468 
FOB:  Destination  

W56CGJ 

1001AB  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1001AC  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1001AD  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1001AE  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1001AF  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 
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1002  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1003  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1004  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1005  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1006  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1008  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1009  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1010  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

1011  POP 01-DEC-2014 TO 
30-NOV-2015  

N/A (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W56CGJ 

2001  N/A N/A N/A N/A 

2001AA  N/A N/A N/A N/A 

2001AB  N/A N/A N/A N/A 

2001AC  N/A N/A N/A N/A 

2001AD  N/A N/A N/A N/A 

2001AE  N/A N/A N/A N/A 

2001AF  N/A N/A N/A N/A 

2002  N/A N/A N/A N/A 

2003  N/A N/A N/A N/A 

2004  N/A N/A N/A N/A 

2005  N/A N/A N/A N/A 

2006  N/A N/A N/A N/A 

2008  N/A N/A N/A N/A 

2009  N/A N/A N/A N/A 
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2010  N/A  N/A N/A N/A 

2011  N/A  N/A N/A N/A 

3001  POP 01-DEC-2015 TO 
30-NOV-2016 

N/A W6GQ 595TH USA TRANS SURF BDE - 
W91M4B 
1LT SCOTT SPENCER 
OPERATION INHERENT RESOLVE 
APO AE 09366 
DSN 318-480-0759 
FOB:  Destination  

W91M4B 

CLAUSES INCORPORATED BY REFERENCE 

252.225-7993 (Dev)  Prohibition on Providing Funds to the Enemy  (Deviation 
2015-O0016)  

SEP 2015 

252.225-7994 (Dev)  Additional Access to Contractor and Subcontractor Records 
in the United States Central Command Theater of Operations 
(Deviation)  

MAR 2015 

252.225-7995 (Dev)  Contractor Personnel Performing in the United States Central 
Command Area of Responsibility (Deviation) 

JAN 2015 

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports 

JUN 2012 

CLAUSES INCORPORATED BY FULL TEXT 

52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after       [insert date]. 

(End of clause) 
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252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (DEVIATION 2016-O0001)(OCT 2015) 

(a)  Definitions.  As used in this clause— 

“Adequate security” means protective measures that are commensurate with the consequences and probability of 
loss, misuse, or unauthorized access to, or modification of information. 

“Compromise” means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 

“Contractor attributional/proprietary information” means information that identifies the contractor(s), whether 
directly or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program 
description, facility locations), personally identifiable information, as well as trade secrets, commercial or financial 
information, or other commercially sensitive information that is not customarily shared outside of the company. 

“Contractor information system” means an information system belonging to, or operated by or for, the Contractor. 

“Controlled technical information” means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification,  
performance, display, release, disclosure, or dissemination.  Controlled technical 
information would meet the criteria, if disseminated, for distribution statements B through F using the criteria set 
forth in DoD Instruction 5230.24, Distribution  
Statements on Technical Documents.  The term does not include information that is lawfully publicly available 
without restrictions. 

“Covered contractor information system” means an information system that is owned, or operated by or for, a 
contractor and that processes, stores, or transmits covered defense information. 

“Covered defense information” means unclassified information that— 

(i)  Is— 

(A)  Provided to the contractor by or on behalf of DoD in connection with the performance of the 
contract; or 

(B)  Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor 
in support of the performance of the contract; and 

(ii)  Falls in any of the following categories: 

(A)  Controlled technical information. 

(B)  Critical information (operations security).  Specific facts identified through the Operations 
Security process about friendly intentions, capabilities, and activities vitally needed by adversaries for them to plan 
and act effectively so as to guarantee failure or unacceptable consequences for friendly mission accomplishment 
(part of Operations Security process). 

(C)  Export control.  Unclassified information concerning certain items, commodities, technology, 
software, or other information whose export could reasonably be expected to adversely affect the United States 
national security and nonproliferation objectives.  To include dual use items; items identified in export 
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administration regulations, international traffic in arms regulations and munitions list; license applications; and 
sensitive nuclear technology information. 

(D)  Any other information, marked or otherwise identified in the contract, that requires 
safeguarding or dissemination controls pursuant to and consistent with law, regulations, and Governmentwide 
policies (e.g., privacy, proprietary business information). 

“Cyber incident” means actions taken through the use of computer networks that result in an actual or potentially 
adverse effect on an information system and/or the information residing therein. 

“Forensic analysis” means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 

“Malicious software” means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system.  This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and some 
forms of adware. 

“Media” means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which information is recorded, stored, or 
printed within an information system. 

‘‘Operationally critical support’’ means supplies or services designated by the Government as critical for airlift, 
sealift, intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 

“Rapid(ly) report(ing)” means within 72 hours of discovery of any cyber incident. 

“Technical information” means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data-Non Commercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract.  Examples of technical information include research and engineering 
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 

(b)  Adequate security.  The Contractor shall provide adequate security for all covered defense information 
on all covered contractor information systems that support the performance of work under this contract.  To provide 
adequate security, the Contractor shall— 

(1)  Implement information systems security protections on all covered contractor information 
systems including, at a minimum— 

(i)  For covered contractor information systems that are part of an Information 
Technology (IT) service or system operated on behalf of the Government— 

(A)  Cloud computing services shall be subject to the security requirements 
specified in the clause 252.239-7010, Cloud Computing Services, of this contract; and 

(B)  Any other such IT service or system (i.e., other than cloud computing) shall 
be subject to the security requirements specified elsewhere in this contract; or 

(ii)  For covered contractor information systems that are not part of an IT 
service or system operated on behalf of the Government and therefore are not subject to  
the security requirement specified at paragraph (b)(1)(i) of this clause— 
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(A)  The security requirements in National Institute of Standards and 
Technology (NIST) Special Publication (SP) 800-171, “Protecting Controlled  
Unclassified Information in Nonfederal Information Systems and Organizations,” 
(see http://dx.doi.org/10.6028/NIST.SP.800-171) that is in effect at the time the solicitation is issued or as 
authorized by the Contracting Officer with the exception of the derived security requirement 3.5.3 “Use of 
multifactor authentication for local and network access to privileged accounts and for network access to non-
privileged accounts”, which will be required not later than 9 months after award of the contract, if the Contractor 
notified the contracting officer in accordance with paragraph (c) of the provision 252.204-7008, Compliance with 
Safeguarding Covered Defense Information Controls (DEVIATION 2016-O0001)(OCT 2015); or 

(B)  Alternative but equally effective security measures used to compensate for 
the inability to satisfy a particular requirement and achieve equivalent protection approved in writing by an 
authorized representative of the DoD Chief Information Officer (CIO) prior to contract award; and 

(2)  Apply other information systems security measures when the Contractor 
reasonably determines that information systems security measures, in addition to those identified in paragraph (b)(1) 
of this clause, may be required to provide adequate security in a dynamic environment based on an assessed risk or 
vulnerability. 

(c)  Cyber incident reporting requirement. 

(1)  When the Contractor discovers a cyber incident  that affects a covered contractor information 
system or the covered defense information residing therein, or that affects the contractor’s ability to perform the 
requirements of the contract that are designated as operationally critical support, the Contractor shall— 

(i)  Conduct a review for evidence of compromise of covered defense information, 
including, but not limited to, identifying compromised computers, servers, specific data, and user accounts.  This 
review shall also include analyzing covered contractor information system(s) that were part of the cyber incident, as 
well as other information systems on the Contractor’s network(s), that may have been accessed as a result of the 
incident in order to identify compromised covered defense information, or that affect the Contractor’s ability to 
provide operationally critical support; and 

(ii)  Rapidly report cyber incidents to DoD at http://dibnet.dod.mil. 

(2)  Cyber incident report.  The cyber incident report shall be treated as information created by or 
for DoD and shall include, at a minimum, the required elements at http://dibnet.dod.mil. 

(3)  Medium assurance certificate requirement.  In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents.  For information on obtaining a DoD-approved medium assurance certificate, see  
http://iase.disa.mil/pki/eca/Pages/index.aspx. 

(d)  Malicious software.  The Contractor or subcontractors that discover and isolate malicious software in 
connection with a reported cyber incident shall submit the malicious software in accordance with instructions 
provided by the Contracting Officer. 

(e)  Media preservation and protection.  When a Contractor discovers a cyber incident has occurred, the 
Contractor shall preserve and protect images of all known affected information systems identified in paragraph 
(c)(1)(i) of this clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the 
cyber incident report to allow DoD to request the media or decline interest. 

(f)  Access to additional information or equipment necessary for forensic analysis.  Upon request by DoD, 
the Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
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(g)  Cyber incident damage assessment activities.  If DoD elects to conduct a damage assessment, the 
Contracting Officer will request that the Contractor provide all of the damage assessment information gathered in 
accordance with paragraph (e) of this clause. 

(h)  DoD safeguarding and use of contractor attributional/proprietary information.  The Government shall 
protect against the unauthorized use or release of information obtained from the contractor (or derived from 
information obtained from the contractor) under this clause that includes contractor attributional/proprietary 
information, including such information submitted in accordance with paragraph (c).  To the maximum extent 
practicable, the Contractor shall identify and mark attributional/proprietary information.  In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that 
information that is necessary for the authorized purpose(s) for which the information is being released. 

(i)  Use and release of contractor attributional/proprietary information not created by or for DoD.  
Information that is obtained from the contractor (or derived from information obtained from the contractor) under 
this clause that is not created by or for DoD is authorized to be released outside of DoD— 

(1)  To entities with missions that may be affected by such information; 

(2)  To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber 
incidents; 

(3)  To Government entities that conduct counterintelligence or law enforcement investigations; 

(4)  For national security purposes, including cyber situational awareness and defense purposes 
(including with Defense Industrial Base (DIB) participants in the  
program at 32 CFR part 236); or 

(5)  To a support services contractor (“recipient”) that is directly supporting Government activities 
under a contract that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party 
Contractor Reported Cyber Incident Information. 

(j)  Use and release of contractor attributional/proprietary information created by or for DoD.  Information 
that is obtained from the contractor (or derived from information obtained from the contractor) under this clause that 
is created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized 
to be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government’s use and release of such information. 

(k)  The Contractor shall conduct activities under this clause in accordance with applicable laws and 
regulations on the interception, monitoring, access, use, and disclosure of electronic communications and data. 

(l)  Other safeguarding or reporting requirements.  The safeguarding and cyber incident reporting required 
by this clause in no way abrogates the Contractor’s responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable clauses of this contract, or as a 
result of other applicable U.S. Government statutory or regulatory requirements. 

(m)  Subcontracts.  The Contractor shall— 

(1)  Include the substance of this clause, including this paragraph (m), in all subcontracts, 
including subcontracts for commercial items; and 

(2)  Require subcontractors to rapidly report cyber incidents directly to DoD at 
http://dibnet.dod.mil and the prime Contractor.  This includes providing the incident report number, automatically 
assigned by DoD, to the prime Contractor (or next higher-tier subcontractor) as soon as practicable. 



W52P1J-13-D-0121 
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ATTACHMENT 0003 


Commodity Definitions and Specifications 


Commodity No. 1: General cargo.  Includes all items, not described elsewhere in the schedule of rates, that do 
not exceed 10,000 lbs per ocean shipping unit. 


Commodity No. 01A: Unitized cargo. (Packed in triwalls, on skids or pallets), or units that measure less than 35 
feet in the largest dimension, or at any item so packed as to be handled primarily by material handling equipment 
and weighing a minimum of 1,500 lbs each package. 


Commodity No. 01B: Loose cargo.  Includes unitized cargo, bagged and sacked products, canned goods, 
beverages, up to a maximum of 1,499 lbs each package. 


Commodity No. 01C: Drums and barrels.  Includes all drums and barrels with an individual capacity of 55 
gallons and over. 


Commodity No. 02: Household goods and baggage.  Includes all individually owned household goods and 
baggage. 


Commodity No. 03: Privately owned passenger vehicles (POVs). Includes all privately owned automobiles, 
motorcycles, vans, pick-ups, housetrailers and recreational vehicles. 


Commodity No. 04: Special cargo heavy lifts.  Includes items over 10,000 lbs or measure 35 feet or more in any 
dimension, except military vehicles, tracked and wheeled guns, POVs, seavans, milvans and aircraft unboxed. 


Commodity No. 05: Military vehicles and trailers. Includes tracked or wheeled military vehicles, guns and 
trailers. 


Commodity No. 06: Aircraft unboxed.  Includes aircraft unboxed, whole aircraft or complete fuselages with or 
without engines. 


Commodity No. 07: Ammunition, explosives, and other hazardous cargo. Includes all ammunition, explosives 
and other hazardous items except small arms ammunition. 


Commodity No. 08: CONEX container, empty and full.  Includes all Government owned metal reusable 
containers of 365 or 184 cubic feet. Outside dimensions are 8'6", 6'3", 6'10.5" and 4'4", 6', 6'10.5" respectively. 


Commodity No. 09: Container, commercial and military, empty and full. Includes commercial and Government 
owned (or leased) shipping containers which are moved via ocean transportation without bogey wheels attached 
i.e. lifted on and off the ship. 


Commodity No. 10: Small arms ammunition.  Includes all small arms ammunition. 


Long Ton (LT): 1 long ton equals 2,240 US pounds. 
1 Measurement Ton (MT) = 40 Cubic Feet 
20' Container = 32 (L 20 x B 8 x W 8 = 1280 /40) 


Released under FOIA Request 17-0005-F
Partial Release under FOIA exemption (b)(4).
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Revised: 14 Dec 2015 


PERIOD OF PERFORMANCE: 15 AUG 2015 - 30 NOV 2016 


FORECAST FOR: Port of DUQM, Oman 


F A I R C O S T E S T I M A T E 


1. Below cost estimates are based on empirical cargo volumes and cost data.	 Current Period ( Est. 17 Aug 15 - 30 Nov 15)
CLIN


a. Schedule	 IA 6001AA Loading OMR -


IB 6001AB Discharge OMR -


IC 6001AC Receipt OMR -


ID 6001AD Disposition OMR -


IE 6001AE (Un)Stuffing OMR -


IF 6001AF Transfer OMR -


-----------------------------------------------------------------
Sub Total OMR -


b. Schedule 2	 6002 Detention, overtime and shift differentials OMR -


c. Schedule 3	 6003 Regular extra labor rates OMR 


d. Schedule 4	 6004 Equipment OMR 


(b)(4)


(b)(4)


e. Schedule 5	 6005 Storage OMR -


f. Schedule 6	 6006 Utilization of facilities OMR 


g. Schedule 7	 6007 Lumber and related services OMR 


h. Schedule 8	 6008 Miscellaneous OMR 


i. Schedule	 9 6009 Inland Transportation OMR 


j. Schedule 10 6010 Washing / Rinsing	 OMR 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


Total:	 OMR 


USD 


(b)(4)


(b)(4)







                                                                                          


 
 


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PORT OF DUQM, OMAN 


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016 


SCHEDULE 2 / CLIN 6002 


OVERTIME DIFFERENTIAL AND SHIFT DIFFERENTIAL RIAL AND SHIFT DIFFERENTIAL RATES APPLICABLE TO COMMODITY RATES 


CATEGORY PERSONNEL REGULAR REGULAR OVER TIME 


ESTIMATED ESTIMATED ESTIMATED 


HOUR HOUR HOUR 


8 8 4 


1 LABORER See Below See Below See Below 


2 SPECIALIST See Below See Below See Below 


3 MANAGER See Below See Below See Below 


Category 1 : Laborer: 


Longshoreman, winch/Deck/Signalman, Lasher, carpenter, forklift operator, checker/tallyman, cooperman, timekeeper, office clerk, foreman lasher, 
blocker, asst shipforeman, asst chief tallyman, equipment driver, watchman 


Category 2 : Specialist: 
Crane operator, asst head checker, shipforeman, chief tallyman, firefighter foreman, security guard 


Category 3: Manager: 
Admin Asst Supervisor, Shedmaster, Office Supervisor, Statistician, Computer Specialist, firefighter, safety officer 


CATEGORY PERSONNEL ESTIMATED REGULAR 
TOTAL 
ESTIMATED COST 


ESTIMATED OVERTIME 
TOTAL 
ESTIMATED 


QUANTITY HOUR OMR/HOUR QUANTITY HOUR OMR/HOUR 


TOTAL 
ESTIMATED 
COST 


LABORER 


1 


Longshoreman/Laborer 48 (b)
(4)


(b)(4) 48 (b)
(4)


(b)(4) (b)(4)
Winch/Deck/Signalman 
Lasher 48 (b)


(4)
(b)(4) 48 (b)


(4)
(b)(4) (b)(4)


Carpenter 
Electrician 
Forklift Operator 48 (b)


(4)
(b)(4) 48 (b)


(4)
(b)(4) (b)(4)


Checker/Tallyman 48 (b)
(4)


(b)(4) 48 (b)
(4)


(b)(4) (b)(4)
Driver 
Timekeeper 
Office Clerk 
Foreman Lasher 
Blocker 
Asst. Shipforeman 
Asst. Chief Tallyman 
Equipment Driver 
Watchman 
Welder 
Stevedore 48 (b)


(4)
(b)(4) 48 (b)


(4)
(b)(4) (b)(4)


SPECIALIST 


2 


Crane/Equipment Operator 
Asst. Head Checker 
Shipforeman 
Chief Tallyman 
Firefighter Foreman 
Security Guard 48 (b)


(4)
(b)(4) 48 (b)


(4)
(b)(4) (b)(4)


Customs Broker 


MANAGER


3 


Supervisor 48 (b)
(4)


(b)(4) 48 (b)
(4)


(b)(4) (b)(4)
Sheadmaster 
Office Supervisor 
Statistician 
Computer Speacialist 
Firefighter 
Safety Officer 


(b)(4) (b)(4) (b)(4)
TOTAL PER HOUR 


TOTAL PER 48-HOUR WEEK 


NOTE 
1. Normal working hrs 0800 to 1600 hrs and overtime working hrs 1600 to 2400 hrs 
2. Overtime rate will be applicable for working on Fridaysand public holidays 


(b)
(4)
(b)
(4)







 


                                                                                                                                                                                
 


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PORT OF DUQM, OMAN 


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016 


S C H E D U L E 4 / CLIN 6004
 


E Q U I P M E N T 

Prices in Omani Riyals 


TYPE Estimated Unit Shiff Differential/ Estimated Unit Unit Unit 


EQUIPMENT TYPE OF EQUIPMENT Quantity Per Total Overtime Rates Quantity Per Total Per Per Estimated Total cost 


CODE Hours Hour Per hour Day 


Day (8 Hours 
unless otherwise 


indicated) 
Week Month 


1  FORKLIFT UPTO 5 TONS 16 


2  Forklift up to 6-10 tons 96 10 


3  FORKLIFT UPTO 11 TONS (24 HOUR BASIS) 12 


4  Forklift up to 13-25 tons 96 6 


5  Forklift Over to 25 tons 96 6 


6 Electric Quay Crane up to 120 Tons 


7 MOBILE CRANE 50 TONS (24 HOUR BASIS) 22 


8 Mobile Crane up to 60 Tons 96 10 


9 Mobile Crane 100 Tons 96 10 


10 KALMAR / K-LOADER (20TON) (24 HOUR BASIS) 25 


11 CONTAINER HANDLER /RTCH (24 HOUR BASIS) 25 


12 40 Foot Flat bed Trailer 25 ton capacity 96 10 


13 40 Foot Flatbed Trailer 15 ton capacity 96 10 


14 Bus (minimum 45 passenger capacity) 96 10 


15 Passenger Van (minimum 7 passenger capacity) 96 10 


16 PREMIUM SUV VAN WITHOUT DRIVER 4.5L (24 HOUR BASIS) 225 


17 8 PAX VAN WITHOUT DRIVER (24 HOUR BASIS) 687 


18 15 PAX VAN WITHOUT DRIVER (24 HOUR BASIS) 


19 30 PAX VAN WITH DRIVER (24 HOUR BASIS) 52 


20 PICKUP TRUCK WITHOUT DRIVER (SINGLE CABIN) (24 HOUR BASIS) 72 


21 40 FT LOWBED TRUCK 50 TON (24 HOUR BASIS) 4 


22 5 TON TRUCK CLOSED (24 HOUR BASIS) 36 


23 40KVA GENERATOR (220/110 VAC) 3 PHASE WITH MOBILE REFUELLING TANK (200-500 LITRES) (24 HOUR BASIS) 37 


24 FUEL TANK FOR DIESEL STORAGE (MAX CAPACITY 5000 GALLONS) (24 HOUR BASIS) 26 


25 20FT CONTAINER (STORAGE) (24 HOUR BASIS) 26 


26 20FT REFER CONTAINER (OPERATED BY DIESEL) (24 HOUR BASIS) 25 


27 BARGE LEASE - 240 FT LONG (24 HOUR BASIS) 60 


28 Truck, Cargo 96 10 


29 Mobile Floodlight 192 10 


30 Vancarrier/Reachstacker 


31 Wrecker 


32 Tug Master 


33 Tugmaster (Incl Chassis) 


34 MAFI Trailer 96 10 


35 Crane XGMG50 25 to 50 


36 Crane Fantunzzi 25 to 50 


37 Locomotive 600 HP 


38 Locomotive 600 HP (standby only) 


39 Gottwald under 25 Tons 


40 Gottwald over 25 Tons 


41 a. Empty container for container wall 10 


42 b. 40FT EMPTY CONTAINER FOR FORCE PROTECTION WALL (LONG TERM LEASE) (24 HOUR BASIS) 5320 


Estimated total cost Schedule 4 TOTAL 


(b)(4) (b)(4)
(b)(4) (b)(4) (b)(4)
(b)(4) (b)(4) (b)(4)


(b)(4) (b)(4) (b)(4)
(b)(4) (b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)(b)(4) (b)(4)(b)(4)(b)(4)


(b)(4) (b)(4)
(b)(4)(b)(4)


(b)(4) (b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)


(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)


(b)(4)
(b)(4)


(b)(4)(b)(4) (b)(4) (b)(4) (b)(4)


(b)(4)(b)(4)(b)(4)
(b)(4) (b)(4)


(b)(4)
(b)(4)
(b)(4)


NOTE 1: All Equipment is with operator/driver and includes fuel, lubricants, and maintenance
 


NOTE 2: Equipment not listed above will be compensated on an out-of-pocket basis
 


NOTE 3: Minimum Time is 1 Day (8hours), with exception for any equipment stated on a 24 hour basis. Usage beyond 8 Hours may be used on Hourly basis.
 


NOTE 4: All equipment includes Mobilization and Demobilization costs.
 







 
 


 


 


  


 


(b)
(4)


(b)(4)


(b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF DUQM, OMAN
 


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016
 


SCHEDULE 6 / CLIN 2006
 


UTILIZATION OF FACILITIES
 
Prices in Omani Riyals 


F A C I L I T I E S 
Estimated 
Quantity Per Day (24 


hrs) 
Per Week (7 x 


24hrs) 


Per Month 
(Calendar Days 


(28,30,31) x 
Total Estimated 


A 


B 


Estimated total cost Schedule 6 


PIER CUTTING CHARGE FOR RORO RAMP/SLOPE CONSTRUCTION FOR 
RO/RO Ramp


OPEN STAGING (EXCL USE IN PORT; per SQM) 700,000 ACTUAL COST FROM PORT 


ACTUAL COST FROM PORT 
OMR 
OMR 


OMR 







     
   


 


 


(b)
(4)


(b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PORT OF DUQM, OMAN 


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016 


SCHEDULE 7 / CLIN 2007 


LUMBER AND RELATED SERVICES 
Prices in Omani Riyals 


A LUMBER SUPPLIED BY CONTRACTOR 


QTY 
THICKNESS * WIDTH LENGTH 
(centimeters) (centimeters PER PIECE TOTAL COST 


50 


a
b 
c 
d 
e 
f 
g 
h 
i 
j 
k 


4 * 4 400/450 
2.4 * 20 400/450 
4 * 24 400/450 
5 * 10 400/450 


10 * 10 400/450 
10 * 15 400/450 
15 * 15 400/450 
15 * 20 400/450 


3/4" THICKNESS Plywood 4FT X 8FT (per plate) 
Plywood 12.5 * 122 * 244 (per plate) 
Plywood 15.5 * 122 * 244 (per plate) 


OMR OMR 


B LUMBER RECLAMATION 
Reclamation and storage per cubic meter per cubic meter 


C SCRAP 
Refund for scrap lumber per cubic meter per cubic meter 


Total OMR (b)(4)







 


                               


 


                   


                   


                    


   


STANDARD S&RTS CONTRACT RATE SCHEDULES 


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016 


PORT OF DUQM, OMAN 


S C H E D U L E 8 / CLIN 6008
 


M I S C E L L A N E O U S
 
Prices in Omani Riyals 


A Estimated Quantity Unit Unit Price Estimated Cost 


RESERVED 


B VOLUME DISCOUNT PERCENTAGE OF 
INVOICED AMOUNT 


a. from L/T to L/T ____ % 


b. from L/T to L/T ___%


c. from L/T to L/T __% 


C A. DISCOUNT FOR USE OF US GOV SPONSORED PERSONNEL 


ASSISTING IN LOADING/DISCHARGE OF AIRCRAFT & VEHICLES* 


B. DISCOUNT FOR COMMODITY 09, SCHEDULE


 1A & 1B, WHEN EMPTY 
D OUT-OF-POCKET EXPENSES REIMBURSEMENT OF ACTUAL COSTS DISBURSED 


AS SUBSTANTIATED BY THE SUBMISSION OF THE 
PAID INVOICES not to exceed OR 12,000 per year 


F MISCELLANEOUS SUPPORT SERVICES 
1 BORDER CROSSING DOCUMENTS PER SHIPMENT 


2 PROCESSING CARGO MANIFEST/CARGO LOAD LIST PER VESSEL 


3 CUSTOMS BROKER SERVICE - TRANSITING CARGO ONLY - PER SHIPMENT 


4 WATER BOTTLE CASE (24 BOTTLE BOX) 25 EA OMR OMR 
5 ICE PACK 125 KG OMR OMR 
6 DIESEL SUPPLY INCLUDING TRANSPORTATION-STORAGE 2500 LITRE OMR OMR 
7 TMP FUEL CARDS (5 OMR DENOMINATIONS) 100 EA OMR OMR 
8 SIM CARDS WITH 2 OMR TALKTIME 125 EA OMR OMR 
9 MOBILE TOPUP CARDS (OMR 1 DINAR DENOMINATIONS) 150 EA OMR OMR 
10 55" GAL PLASTIC DRUM FOR HAZMAT DISPOSAL 10 EA OMR OMR 
11 SAND INCLUDING DELIVERY AND RECEOVERY ON 5K DUMP TRUCKS (8000 PU 3 EA OMR OMR 
12 VISAS FOR DEPLOYMENT SUPPORT TEAM 


13 CONTAINER INSPECTION 


14 AIRPORT TRNSPORTATION MEET & GREET PER TRIP 


G RADIO FREQUENCY IDENTIFICATION (RFID) 


1 READING, WRITING UPLOADING RFID TAG DATA 


2 BURNING TAG DATA 


* DISCOUNTS OF LESS THAN 20 DAYS MAY NOT BE INCLUDED, YOU MAY HOWEVER OFFER SPECIAL


 DISCOUNTS ON YOUR INVOICE IN ACCORDANCE WITH THE CONTRACT TERMS AND CONDITIONS 


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)
(b)
(4)


(b)
(4)(b)
(4)


(b)
(4)


Estimated total cost Schedule 8 OMR 







  


  
 


    


S C H E D U L E S O F R A T E S


PERIOD OF PERFORMANCE: 01 DEC 2015 - 30 NOV 2016 


PORT OF DUQM, OMAN 


S C H E D U L E 


9 / CLIN 0009 


Prices in Omani Riyals 


DISTANCE


40' FLAT BED - 15 25 TON CAPACITY 
TRAILER TARPED 40' LOWBED TRAILER TARPED 


55' LOWBOY TRAILER TARPED UPTO 75 
TONS AIR RIDE TRAILER UP TO 40' REFER TRUCK 40 TONS PRIME MOVERS REGUALR HEAVY DUTY PRIME MOVERS 


QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL 


0-50 KM 


PER MONTH 


5 (b)(4) (b)(4) 5 (b)
(4)


(b)(4) 5 (b)
(4)


(b)(4) 5 (b)
(4)


(b)(4) 5 (b)
(4)


(b)(4) 5 (b)
(4)


(b)(4)


TRUCK DEMURRAGE (PER HOUR) 


TRUCK DEMURRAGE (PER DAY) 


HAZMAT, SURCHARGE (%) 


24 


2 (b)(4)
(b
)


(4
)


(b)
(4)(b)
(4)


24 


2 


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


24 


2 


(b)
(4)(b)
(4)


(b)
(4)(b)
(4)


24 


2 


(b)
(4)(b)
(4)


(b)
(4)(b)
(4)


24 


2 


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


24 


2 


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


ESTIMATED TOTAL SCHEDULE 9 (b)(4) (b)(4) (b)(4) 0.00 (b)(4) (b)(4) (b)(4) (b)(4)
NOTE: Above rates includes Tarping, Lashing, Fuel, Lubricants, & Operator 







 


 


                                                                           


                                               


                                                                                                                  


                         


                                                  


                     


                              


                                    


                   


                   


                       


                   


           


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF DUQM, OMAN
 


PERIOD OF PERFORMANCE: 01 DECEMBER 2015 - 30 NOVEMBER 2016
 


SCHEDULE 10 / CLIN 2010
 


RINSING SERVICES
 
Prices in Omani Riyals 


Equipment Type YEARLY QTY


 Per 
piece 
Rate Extended Cost YEARLY QTY Per piece Rate Extended Cost 


LARGE VEHICLES 5 Ton or Greater 200 


MEDIUM TO SMALL VEHICLES 4.9 Ton or smaller 150 


40 FT CONTAINERS 25 


20 FT CONTAINERS 25 


TOTAL -OMR 
Note: PER PIECE CHARGE 


WASHING OF CARGO RINSING OF CARGO 


(b)
(4)


(b)(4)
(b)(4)(b)


(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)(4)


- Excludes Labor
 - Includes: 


1. Wash area will remain as 175`x150` (they will use the whole area to wash the vehicles with 6 inches of aggregate. (3" Large Grade will be applied on top of 3" medium grade) 


2. Dimension of road 165ft long by 10ft wide from staging area to ship ramp (will be spread with aggregate) 


3. Wash stations: 2x per lane (6 in total) 90 psi per each pressure washer. (Include fuel source i.e. diesel or electric) if electric we would need 6 electric cords that can reach 175 ft. Ensure that each pressure washer hose can reach the water truck (i.e. minimum length of hose 200 ft. 


4. A non potable water truck with 35,000 gallons: 


a. 10,000 gallons for three days (25th, 26th & 27th) b. 5,000 gallons for three days (28th,29th, & 30th) 


5. 6x wet/dry vacuums (2 per station) 


a. 6 electric cords that can reach 175 ft 


6. 3x air compressors with hose and spray nozzle (3x extension cords 175ft in length) 


7. 30x straw brooms (10 per station) 


8. 30x scrub brushes (10 per station) 


9. 30x fox tail broom (soft hand held broom) 


10. 3x bundles of rags (20+ per bundle) 


11. 12x safety goggles





		Oman Duqm Schedule of Rates OP2 Revised 14Dec15 (unprotect)

		pg 2

		pg 3

		pg 4

		pg 5

		pg 6

		pg 7

		pg 8

		pg 9










  


 


 


 


 


 


 


ATTACHMENT 0004 


Commodity Definitions and Specifications 


Commodity No. 1: General cargo.  Includes all items, not described elsewhere in the schedule of rates, that do 
not exceed 10,000 lbs per ocean shipping unit. 


Commodity No. 01A: Unitized cargo. (Packed in triwalls, on skids or pallets), or units that measure less than 35 
feet in the largest dimension, or at any item so packed as to be handled primarily by material handling equipment 
and weighing a minimum of 1,500 lbs each package. 


Commodity No. 01B: Loose cargo.  Includes unitized cargo, bagged and sacked products, canned goods, 
beverages, up to a maximum of 1,499 lbs each package. 


Commodity No. 01C: Drums and barrels.  Includes all drums and barrels with an individual capacity of 55 
gallons and over. 


Commodity No. 02: Household goods and baggage.  Includes all individually owned household goods and 
baggage. 


Commodity No. 03: Privately owned passenger vehicles (POVs). Includes all privately owned automobiles, 
motorcycles, vans, pick-ups, housetrailers and recreational vehicles. 


Commodity No. 04: Special cargo heavy lifts.  Includes items over 10,000 lbs or measure 35 feet or more in any 
dimension, except military vehicles, tracked and wheeled guns, POVs, seavans, milvans and aircraft unboxed. 


Commodity No. 05: Military vehicles and trailers. Includes tracked or wheeled military vehicles, guns and 
trailers. 


Commodity No. 06: Aircraft unboxed.  Includes aircraft unboxed, whole aircraft or complete fuselages with or 
without engines. 


Commodity No. 07: Ammunition, explosives, and other hazardous cargo. Includes all ammunition, explosives 
and other hazardous items except small arms ammunition. 


Commodity No. 08: CONEX container, empty and full.  Includes all Government owned metal reusable 
containers of 365 or 184 cubic feet. Outside dimensions are 8'6", 6'3", 6'10.5" and 4'4", 6', 6'10.5" respectively. 


Commodity No. 09: Container, commercial and military, empty and full. Includes commercial and Government 
owned (or leased) shipping containers which are moved via ocean transportation without bogey wheels attached 
i.e. lifted on and off the ship. 


Commodity No. 10: Small arms ammunition.  Includes all small arms ammunition. 


Long Ton (LT): 1 long ton equals 2,240 US pounds. 
1 Measurement Ton (MT) = 40 Cubic Feet 
20' Container = 32 (L 20 x B 8 x W 8 = 1280 /40) 


Released under FOIA Request 17-0005-F
Partial Release under FOIA exemptions (b)(4).







  
  


 


 


 


 


 


 


  


 


 


 


  
    


   


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
BASE PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


PORT OF SALALAH, OMAN 


FAIR COST ESTIMATE 


1. Below cost estimates are based on empirical cargo volumes and cost data.
CLIN Omani Riyals (OMR) US Dollar (USD) 


a. Schedule IA 2001AA Loading OMR (b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


$ 


IB 2001AB Discharge OMR $ 


IC 2001AC Receipt OMR $ 


ID 2001AD Disposition OMR $ 


IE 2001AE (Un)Stuffing OMR $ 


IF 2001AF Transfer OMR $ 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


-  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -
Sub Total OMR $ 


b. Schedule 2 2002 Detention, overtime and shift differentials OMR 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


$ 


c. Schedule 3 2003 Regular extra labor rates OMR $ 


d. Schedule 4 2004 Equipment OMR $ 


e. Schedule 5 2005 Storage OMR $ 


f. Schedule 6 2006 Utilization of facilities OMR $ 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


g. Schedule 7 2007 Lumber and related services OMR - $ -


h. Schedule 8 2008 Miscellaneous OMR (b)(4)


(b)(4)


(b)(4)


$ 


i. Schedule 9 2009 Inland Transportation OMR $ 


j Schedule 10 2010 Rinsing of Cargo OMR $ 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  - -  -  -  -  -  -  -  -  -  -  -  -  -  -  -


Total: OMR 


(b)(4)


(b)(4)


(b)(4)


(b)(4) $ (b)(4)


Conversion Rate Used (b)(4)
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)
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)
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)


(b)
(4)(b)
(4)(b)
(4)
(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE:  01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1A / CLIN 2001AA 


LOAD VESSEL 
Prices in Omani Riyals 


M O V E 


C O M M O D I T Y      


UNIT 


OF 


MEASURE 


LOLO RORO


FROM LANDTRANSPORT FROM BARGE FROM QUAY/SHED FROM QUAY/SHED 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


TOW-AWAY ESTIMATED 


TOTAL RATE RATE 


A A A B B B C C C K K K L L L
 01 GENERAL CARGO
         (MILST. Comm. 500 - 799,
          except Comm. 680 - 694)
 01A   Palletized or unitized cargo 


01B   Loose cargo 


 01C   Cargo in drums or barrels with 
          individual capacity of 55 gallons and over


MT 


MT 


MT 


4,950 


8,580 


OMR    


OMR    


OMR       


OMR       


4,950 


8,580 


OMR   


OMR   


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR


-OMR


-OMR -OMR -OMR -OMR -OMR -OMR


 02 HOUSEHOLD GOODS & BAGGAGE
         (MILST. Comm. 360 - 399)


 03    PRIVATELY OWNED PASS. VEHICLES 
         (MILST. Comm. 300 - 359)


 03A   Up to 6,600 lbs 


03B   Over 6,600 lbs 


 04    SPECIAL CARGO & HEAVY LIFTS
         (MILST. Comm. 800 - 863,
         except 813 and 816)


 04A   10,000 - 16,500 lbs 


04B   16,501 - 25,000 lbs 


04C Over 25,000 lbs 


 05    MILITARY VEHICLES & TRAILERS
         (wheeled or tracked)
         (MILST. Comm. 813, 816, 864-899)


 05A  0 - 10 L/T 


05B      10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
         (MILST. Comm. 900 - 999)


 07    AMMUNITION, EXPLOSIVES AND OTHER
         HAZARDOUS CARGO
         (MILST. Comm. 400 - 496)


 07A   Palletized 


07B   Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
         (MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND 
         MILITARY, EMPTY AND FULL 
         (MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION 


10 SMALL ARMS AMMUNITION 
         (MILST. Comm. 680 - 689) 


EA 


EA 


EA 


EA 


EA 


EA 


EA 


MT 


MT 


MT 


MT 


MT 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR


-OMR


200 


200 


900 


2,000 


1,000 


1,000 


100 


750 


250 


16,000 


96,000 


16,000 


OMR  


OMR  


OMR  


OMR  


OMR  


OMR  


OMR  


OMR    


OMR    


OMR    


OMR    


OMR    


OMR 


OMR 


OMR 


OMR       


OMR       


OMR       


OMR 


OMR 


OMR 


OMR       


OMR     


OMR     


-OMR 


200 


200 


900 


2,000 


1,000 


1,000 


100 


750 


250 


16,000 


96,000 


16,000 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR   


OMR   


OMR   


OMR   


OMR   


-OMR 


OMR 


OMR 


OMR       


OMR       


OMR       


OMR       


OMR 


OMR 


OMR 


OMR 


OMR 


OMR


-OMR 


350 


350 


850 


2,000 


1,000 


1,000 


OMR   


OMR   


OMR   


OMR   


OMR   


OMR   


7.350 OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


OMR 


OMR 


OMR 


OMR   


OMR   


OMR   


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


250 


250 


500 


2,000 


1,000 


1,000 


100 


OMR   


OMR   


OMR   


OMR   


OMR   


OMR   


OMR   


-OMR 


-OMR 


-OMR 


OMR


OMR


OMR


OMR


OMR


OMR


OMR


-OMR


-OMR


-OMR


-OMR


-OMR


ESTIMATED TOTAL SCHEDULE 1 A OMR OMR     OMR    OMR OMR 


Tersm of the contract 
1) All above commoditiees include Labor, equipments, port handling fees and any charges associated with the Loading of Cargo. 
2) Differential hours will be paid as per schedule 2 when operation done beyond normal port working hours (0800-1630) 
3) Above rates will include Lashing, unlashing, & Tarping 
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(b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1B / CLIN 2001AB 


DISCHARGE VESSEL 
Prices in Omani Riyals


 M O V E 


C O M M O D I T Y 


UNIT 


OF 


MEASURE 


LOLO RORO 


TO LANDTRANSPORT TO BARGE TO QUAY/SHED TO QUAY/SHED 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


ESTIMATED 


RATE TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


TOW-AWAY ESTIMATED 


TOTALRATE RATE 


A A A B B B C C C K K K L L L
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
          except Comm. 680 - 694)
 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


4950 


8580 


OMR 


OMR 


OMR 


OMR 


-OMR 


4620 


1650 


OMR OMR 


OMR OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR -OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES 
(MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


04 SPECIAL CARGO & HEAVY LIFTS 
(MILST. Comm. 800 - 863,


         except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS
 (wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


EA 


EA 


EA 


EA 


EA 


EA 


EA 


200 


200 


900 


2,000 


1,000 


1,000 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


10.00 


10.00 


10.00 


200 


200 


900 


2,000 


1,000 


1,000 


100 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


350 


350 


850 


2,000 


1,000 


1,000 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


250 


250 


500 


2,000 


1,000 


1,000 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND 
MILITARY, EMPTY AND FULL 


         (MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT 


MT 


MT 


MT 


MT 


750 


250 


16,000 


96,000 


16,000 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


750 


250 


16,000 


96,000 


16,000 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


OMR OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


ESTIMATED TOTAL SCHEDULE 1 B OMR OMR OMR OMR OMR 


Tersm of the contract 
1) All above commoditiees include Labor, equipments, port handling fees and any charges associated with the Loading of Cargo. 
2) Differential hours will be paid as per schedule 2 when operation done beyond nornam port working hours (0800-1630) 
3) Above rates will include Lashing, unlashing, & Tarping 
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STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1C / CLIN 2001AC
 


UNLOAD INLAND TRANSPORT (RECEIPT)
 
Prices in Omani Riyals


 M O V E 


C O M M O D I T Y 


UNIT 


OF 


MEASURE 


LOLO RORO 


FROM LAND-


TRANSPORT 


TO QUAY/SHED 


FROM 


BARGE TO 


QUAY/SHED 


FROM LAND-


TRANSPORT 


TO QUAY/SHED 


FM LANDTRANS 


PORT/ BARGE TO 


QUAY/SHED 


FROM 


BARGE TO 


QUAY/SHED 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL 


RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


TOW AWAY 


RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL 


RATE 


ESTIMATED 


TOTAL 


A A A D D D G G G L L L M M M
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


MT 


4,950 


8,580 


OMR 


OMR 


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR -OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT -OMR -OMR 10


 03 PRIVATELY OWNED PASS. VEHICLES 
(MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


10


10


 04 SPECIAL CARGO & HEAVY LIFTS
 (MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS 
(wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


 07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


EA 


EA 


EA 


EA 


EA 


EA 


EA 


MT 


MT 


MT 


MT 


MT 


MT 


200 


200 


900 


2,000 


1,000 


1,000 


100 


750 


250 


16,000 


96,000 


16,000 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


200 


200 


900 


2,000 


1,000 


1,000 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


250 


250 


500 


2,000 


1,000 


1,000 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR-OMR 


ESTIMATED TOTAL SCHEDULE 1 C OMR OMR OMR OMR 







  


 


 


 


  


  


 


 


  


 


 


 


  


      


     


     


  


  


 


 


  


  


  


  


 


                           
 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1D / CLIN 2001AD
 


LOAD INLAND TRANSPORT (DISPOSITION)
 
Prices in Omani Riyals


 M O V E 
UNIT FROM QUAY/ FROM FROM QUAY/ FROM QUAY/ FROM 


OF SHED TO QUAY/SHED SHED TO SHED TO QUAY/SHED 


MEASURE LANDTRANSPORT TO BARGE LANDTRANSPORT LANDTRANSPORT TO BARGE 


ESTIMATED ESTIMATED ESTIMATED ESTIMATED ESTIMATED OPERATIONAL ESTIMATED ESTIMATED TOW AWAY ESTIMATED ESTIMATED OPERATIONAL ESTIMATED 


C O M M O D I T Y QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL 


A A A C C C F F F L L L R R R
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo MT 9570 OMR OMR -OMR -OMR -OMR -OMR 


01B Loose cargo MT 10230 OMR OMR -OMR -OMR -OMR -OMR 


01C Cargo in drums or barrels with MT -OMR -OMR -OMR -OMR 
individual capacity of 55 gallons and over


 02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT -OMR -OMR -OMR -OMR -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES 
(MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs MT -OMR -OMR -OMR -OMR -OMR -OMR 


03B Over 6,600 lbs MT -OMR -OMR -OMR -OMR -OMR -OMR 


04 SPECIAL CARGO & HEAVY LIFTS 
(MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs EA 200 OMR OMR 350 OMR OMR 250 OMR OMR 


04B 16,501 - 25,000 lbs EA 200 OMR OMR 350 OMR OMR 250 OMR OMR 


04C Over 25,000 lbs EA 900 OMR OMR 850 OMR OMR 500 OMR OMR 


05 MILITARY VEHICLES & TRAILERS 
(wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T EA 2,000 OMR OMR 2,000 OMR OMR 2,000 OMR OMR 


05B 10 - 40 L/T EA 1,000 OMR OMR 1,000 OMR OMR 1,000 OMR OMR 


05C over 40 L/T EA 1,000 OMR OMR 1,000 OMR OMR 1,000 OMR OMR 


06 AIRCRAFT UNBOXED EA 100 OMR OMR -OMR -OMR 100 OMR OMR 
(MILST. Comm. 900 - 999)


 07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized MT 750 OMR OMR -OMR -OMR -OMR -OMR 


07B Non-palletized MT 250 OMR OMR -OMR -OMR -OMR -OMR 


08 CONEX CONTAINER, EMPTY AND FULL MT 16,000 OMR OMR -OMR -OMR -OMR -OMR 
(MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL MT 96,000 OMR OMR -OMR -OMR -OMR -OMR 
(MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION MT 16,000 OMR OMR 


10 SMALL ARMS AMMUNITION MT -OMR -OMR -OMR -OMR -OMR -OMR 
(MILST. Comm. 680 - 689) 


ESTIMATED TOTAL SCHEDULE 1 D OMR OMR OMR OMR 


LOLO RORO 


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4)
(b
)


(4)
(b
)


(4)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4)
(b
)


(4)
(b
)


(4)
(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)
(b)
(4)(b)
(4)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)







  


 


 


 


  


  


 


 


  


 


 


 


  


      


     


     


  


  


 


 


  


  


  


                           
 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)
(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)
(4)(b)
(4)(b)
(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4) (b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1E / CLIN 2001AE 


STUFFING / (UN) STUFFING 
Prices in Omani Riyals


 M O V E 


C O M M O D I T Y 


UNIT 


OF 


MEASURE 


STUFFING FROM UNSTUFFING TO 


QUAY/YARD QUAY/YARD 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


C C C K K K
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


MT 


50 


15 


(b)(4)


(b)(4)


OMR 


OMR 


-OMR 


50 


15 


(b)(4)


(b)(4)


OMR 


OMR 


-OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES
 (MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


-OMR 


-OMR 


-OMR 


-OMR 


04 SPECIAL CARGO & HEAVY LIFTS
 (MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS
 (wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


MT 


MT 


MT 


MT 


MT 


MT 


400 


200 


100 


550 


220 


110 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


400 


200 


100 


550 


220 


110 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


MT 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


MT 


MT 


500 


250 


-OMR 


OMR 


OMR 


-OMR 


500 


250 


-OMR 


OMR 


OMR 


-OMR08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690) 


MT 


09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


 10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT -OMR -OMR -OMR -OMR 


ESTIMATED TOTAL SCHEDULE 1 E OMR (b)(4) OMR 
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(b
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(4)
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(4
)


(b
)


(4
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(4)(b)
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(4
)
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(4
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(4
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)


(4
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)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)
(b
)


(4
)


(b)(4)


(b)(4)


(b
)


(4
)


(b
)


(4
)(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(
b
)
(
4
)


(b)(4) (b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1F / CLIN 2001AF 


TRANSFER 
Prices in US Dollars


 M O V E 


C O M M O D I T Y 


UNIT


OF 


MEASURE 


WAREHOUSE 


OPERATIONS TO/FROM MARSHALLING AREA 


FROM/TO PIER FROM/TO MARSHALLING AREA 


TO/FROM PIER 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


A A A F F F G G G
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


0 


0 


0.00 


0.00 


0.00 


0.00 


1060 


200 


OMR 


OMR 


OMR 


OMR 


200 


200 


OMR 


OMR 


OMR 


OMR 


0 0.00 0.00


 02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT 0 0.00 0.00 0 -OMR 0 -OMR 


03 PRIVATELY OWNED PASS. VEHICLES
 (MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


0 


0 


0.00 


0.00 


0.00 


0.00 


0 


0 


-OMR 


-OMR 


0 


0 


-OMR 


-OMR 


04 SPECIAL CARGO & HEAVY LIFTS 
(MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS 
(wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


EA 


EA 


EA 


EA 


EA 


EA 


EA 


0 


0 


0 


0 


0 


0 


0 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


2200 


2200 


5500 


24000 


12000 


12000 


200 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


2200 


2200 


5500 


24000 


12000 


12000 


200 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690) 


MT 


0 


0 


0 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


500 


250 


10 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


300 


100 


10 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


MT 0 0.00 0.00 96000 OMR OMR 96000 OMR OMR 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT 0 0.00 0.00 500 28000


ESTIMATED TOTAL SCHEDULE 1 F OMR OMR OMR 







 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


(b)
(4)
(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)
(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)
(b)
(4)


(b)
(4)
(b)
(4)(b)
(4)(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 2 / CLIN 2002
 


DETENTION, OVERTIME DIFFERENTIAL AND SHIFT DIFFERENTIAL RATES APPLICABLE TO COMMODITY RATES
 
Prices in Omani Riyals 


CATEGORY PERSONNEL REGULAR 
ESTIMATED HOUR 


REGULAR 
ESTIMATED 


HOUR 


OVER TIME 
ESTIMATED 


HOUR 


8 8 4 


1 LABORER See Below See Below See Below 


2 SPECIALIST See Below See Below See Below 


3 MANAGER See Below See Below See Below 


Category 1 : Laborer: 


Longshoreman, winch/Deck/Signalman, Lasher, carpenter, forklift operator, checker/tallyman, cooperman, timekeeper, office clerk, foreman lasher, 
blocker, asst shipforeman, asst chief tallyman, equipment driver, watchman 


Category 2 : Specialist: 
Crane operator, asst head checker, shipforeman, chief tallyman, firefighter foreman, security guard 


Category 3: Manager: 
Admin Asst Supervisor, Shedmaster, Office Supervisor, Statistician, Computer Specialist, firefighter, safety officer 


CATEGORY PERSONNEL REGULAR 
OMR/HOUR 


OVERTIME 
OMR/HOUR 


Daily Rate (24 hrs) Weekly Rate (7 days -
24hrs per day) 


Monthly Rate (per calender 
month - 24hrs per day) 


LABORER 


1 


Longshoreman/Laborer OMR OMR 


Winch/Deck/Signalman OMR OMR 


Lasher OMR OMR 


Carpenter OMR OMR 


Electrician OMR OMR 


Forklift Operator OMR OMR 


Checker/Tallyman OMR OMR 


Cooperman OMR OMR 


Timekeeper OMR OMR 


Office Clerk OMR OMR 


Foreman Lasher OMR OMR 


Blocker OMR OMR 


Asst. Shipforeman OMR OMR 


Asst. Chief Tallyman OMR OMR 


Equipment Driver OMR OMR 


Watchman OMR OMR 


Welder OMR OMR 


Stevedore OMR OMR 


SPECIALIST 


2 


Crane Operator OMR OMR 


Asst. Head Checker OMR OMR 


Shipforeman OMR OMR 


Chief Tallyman OMR OMR 


Firefighter Foreman OMR OMR 


Security Guard OMR OMR 


Customs Broker OMR OMR 


MANAGER 


3 


Admin. Asst. Supervisor OMR OMR 


Sheadmaster OMR OMR 


Office Supervisor OMR OMR 


Statistician OMR OMR 


Computer Speacialist OMR OMR 


Firefighter OMR OMR 


Safety Officer OMR OMR 


TOTAL PER HOUR OMR 

TOTAL PER 56-HOUR WEEK OMR 



(b)
(4)(b)(4)


NOTE 
1. Minimum payable for hiring extra labour is 8 hours and subject to booking 72 hours in advance 
2. Normal working hours 0800 to 1600 hours and overtime working hours 1600 to 0800 hours the following day 
3. Overtime rate will be applicable for working on Thursdays, Fridays, and public holidays 
4. Above rates are contractor's rate 
5. Category 02 subject to availability in the market 
6. Whenever Port Gang is used on Weekly off and holidays, the above charges will apply subject to a minimum of 8 hours 







 


  


  


 


 


 


 


  


 


 


  


 


 


 


 


  


  


 


  


 


 


 


 


  


  


 


  


 


 


 


 


  


  


  
 


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 3 / CLIN 2003
 


OVERTIME DIFFERENTIAL AND SHIFT DIFFERENTIAL RATES APPLICABLE TO EXTRA LABOR RATES
 
Prices in US Dollars 


CATEGORY PERSONNEL REGULAR 
ESTIMATED 


HOUR 


OVER TIME 
ESTIMATED 


HOUR 


8 4 


1 LABORER See Below See Below 


2 SPECIALIST See Below See Below 


3 MANAGER See Below See Below 


Rates are per hour in Omani Riyals 


Category 1 : Laborer: 


Longshoreman, winch/Deck/Signalman, Lasher, carpenter, electrician,forklift operator, checker/tallyman, cooperman, timekeeper, office clerk, foreman lasher, 
blocker, asst shipforeman, asst chief tallyman, equipment driver, watchman 


Category 2 : Specialist: 
Crane operator, asst head checker, shipforeman, chief tallyman, firefighter foreman, security guard 


Category 3: Manager: 
Admin Asst Supervisor, Shedmaster, Office Supervisor, Statistician, Computer Specialist, firefighter, safety officer 


CATEGORY PERSONNEL REGULAR 


OMR/HOUR 


OVER-TIME 


OMR/HOUR OMR/HOUR 


RAMADAN WORKING 
HOURS: (0800 - 1400) 


LABORER 


1 


Longshoreman/Laborer OMR OMR OMR 


Winch/Deck/Signalman OMR OMR OMR 


Lasher OMR OMR OMR 


Carpenter OMR OMR OMR 


Electrician OMR OMR OMR 


Forklift Operator OMR OMR OMR 


Checker/Tallyman OMR OMR OMR 


Cooperman OMR OMR OMR 


Timekeeper OMR OMR OMR 


Office Clerk OMR OMR OMR 


Foreman Lasher OMR OMR OMR 


Blocker OMR OMR OMR 


Asst. Shipforeman OMR OMR OMR 


Asst. Chief Tallyman OMR OMR OMR 


Equipment Driver OMR OMR OMR 


Watchman OMR OMR OMR 


Welder OMR OMR OMR 


Stevedore OMR OMR OMR 


SPECIALIST 


2 


Crane Operator OMR OMR OMR 


Asst. Head Checker OMR OMR OMR 


Shipforeman OMR OMR OMR 


Chief Tallyman OMR OMR OMR 


Firefighter Foreman OMR OMR OMR 


Security Guard OMR OMR OMR 


Customs Broker OMR OMR OMR 


MANAGER 


3 


Admin. Asst. Supervisor OMR OMR OMR 


Sheadmaster OMR OMR OMR 


Office Supervisor OMR OMR OMR 


Statistician OMR OMR OMR 


Computer Speacialist OMR OMR OMR 


Firefighter OMR OMR OMR 


Safety Officer OMR OMR OMR 


TOTAL PER HOUR OMR (b)
(4)(b)(4)


OMR 
TOTAL PER 56-HOUR WEEK OMR 


(b)
(4)NOTE 


1. Minimum payable for hiring extra labour is 8 hours and subject to booking 72 hours in advance 
2. Normal working hours 0800 to 1600 hours and overtime working hours 1600 to 0800 hours the following day 
3. Overtime rate will be applicable for working on Thursdays, Fridays, and public holidays 
4. Above rates are contractor's rate 
5. Category 02 subject to availability in the market 
6. Whenever Port Gang is used on Weekly off and holidays, the above charges will apply subject to a minimum of 8 hours 







 


 


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 4 / CLIN 2004 


EQUIPMENT 
Prices in Omani Riyals 


TYPE Estimated Unit Shiff Differential/ Unit 


EQUIPMENT TYPE OF EQUIPMENT Quantity Per Overtime Rates Per 


CODE Hour Per hour Day 


2  Forklift up to 5 tons 480 OMR OMR 


4  Forklift up to 6-12 tons 480 OMR OMR 


7  Forklift up to 13-25 tons 10 OMR OMR 


9  Forklift Over to 25 tons 40 OMR OMR 


17 Electric Quay Crane up to 24 Tons 2 OMR OMR 


24 Mobile Crane up to 60 Tons 2 OMR OMR 


24A Mobile Crane up to 60 - 125 Tons 2 OMR OMR 


37 40 Foot Flat bed Trailer 20 OMR OMR 


38 40 Foot Lowbed Trailer 20 OMR OMR 


39 7 seater Passenger Van 5 OMR OMR 


40 Tractor/24 Seater Shuttle Bus 240 OMR OMR 


47 Truck, Cargo 40 OMR OMR 


30 Mobile Floodlight 50 OMR OMR 


45 Vancarrier/Reachstacker 480 OMR OMR 


46 Wrecker 2 OMR OMR 


52 Tug Master 20 OMR OMR 


53 Tugmaster (Incl Chassis) 180 OMR OMR 


54 MAFI Trailer 240 OMR OMR 


55 Crane XGMG50 25 to 50 2 OMR OMR 


56 Crane Fantunzzi 25 to 50 2 OMR OMR 


57 Locomotive 600 HP 


58 Locomotive 600 HP (standby only) 


59 Gottwald under 25 Tons 10 OMR OMR 


59A Gottwald over 25 Tons 10 OMR OMR 


97 a. Empty container for container wall (short term lease) 1824 


b. Empty container for container wall (long term lease) 100 


Note 1: All equipment is with operator/driver and includes fuel, lubricants, and maintenance. 


Note 2: Equipment not listed above will be compensated on an out-of-pocket basis. 


Note 4: Note: "Estimate based upon 6 hours per mission, 1 mission a month 


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)


(4)
(b)
(4)(b)


(4)
(b)
(4)(b)


(4)
(b)
(4)(b)
(4)


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)


(b)
(4)(b)
(4) (b)(4)


(b)(4)


Estimated total cost Schedule 4 


NOTE 1: All Equipment is with operator/driver and includes fuel, lubricants, and maintenance 


NOTE 2: Equipment not listed above will be compensated on an out-of-pocket basis 


NOTE 3: Minimum Time is 2 Hours. 







 


 


  


 


 


 


 


  


 


  


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 5 / CLIN 2005
 


STORAGE
 
Prices in Omani Riyals 


C O M M O D I T Y Estimated Quantity Unit Unit Price Estimated cost 


A OPEN STORAGE 


1 MILITARY VEHICLES & TRAILERS 28 per piece OMR OMR 


(wheeled or tracked) 


(MILST. Comm. 813, 816, 864 - 899) 


per day rate applicable after first 14 days free storage 


3 GENERAL CARGO & PALLETIZED CARGO


 (MILST. Comm. 500 - 799, 28 per piece OMR OMR 


except Comm. 680 - 694) 


per day rate applicable after first 10 days free storage 


3 CONTAINER, COMMERCIAL AND MILITARY 


EMPTY AND FULL 28 per piece OMR OMR 


(MILST. Comm. 691 - 694) 


per day rate applicable after first 10 days free storage 


4 SPECIAL CARGO & HEAVY LIFTS 


(MILST. Comm. 800 - 863, except 813 and 816) 


B CLOSED (SHED) STORAGE 


1 SPECIAL CARGO HEAVY LIFTS 


(MILST. Comm. 800 - 864, except 813 and 816) 


2 STORAGE IN SHED FOR GENERAL CARGO LOOSE 132 LT OMR OMR 


3 STORAGE IN SHED FOR CARGO NOS 132 LT OMR OMR 


4 STORAGE IN SECURED AREA (MILST.Comm 864 and 900-999) 132 LT OMR OMR 


5 STORAGE FOR DUNNAGE AND LASHING GEAR - OUTSIDE POR 132 LT OMR OMR 


C FREE STORAGE 


1 ALL COMMODITIES 14 Number 


2 OPEN AND CLOSED STORAGE 10 of days 


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


Estimated total cost Schedule 5 OMR 







  


 


 


  


 


 


 


 
 
 
 


 


 


 


 


 


  


  


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 6 / CLIN 2006
 


UTILIZATION OF FACILITIES

Prices in Omani Riyals 


Estimated 


F A C I L I T I E S Quantity 


A 


PER SQM 


B OFFICE SPACE 


Specifications: furniture, heating and airconditioning, electriciy, Landline 


internet, office equipment, lavatories and adequate cleaning 
C OTHER:
 Specifications: 
1 Cellular phones hire 10  OMR OMR OMR OMR 
2 Handheld Radio (6 max) with 1 Base Station, per radio 7  OMR OMR OMR OMR 
3 Facsimile machine 2  OMR OMR OMR OMR 
4 Copier Machine 2  OMR OMR OMR OMR 


5 Portable Latrine (2 max) p/latrine, w/ daily cleaning including Mob/Demob 3  OMR OMR OMR OMR 


6 Refuse container - Dumpster 2  OMR OMR OMR OMR 


7 Refuse container - Dumpster emptying 2  OMR OMR OMR OMR 
8  Cooling tent with Air Conditioners 2  OMR OMR OMR OMR 


9.1 Cooling tent w/o Air Conditioners 1  OMR OMR OMR OMR 


Estimated total cost Schedule 6 OMR 


EXCLUSIVE USE OF UP HARDSTAND, WITH CLOSED OPERATION 
AREA BLOCKED BY CONTAINER WALL PER SQM 


Per Day (24 hrs) 
Per Week (7 


x 24hrs) 


Per Month 
(Calendar Days 


(28,30,31) x 
24hrs) 


OMR 


Total Estiamted 


OMR 


OMR 1Per SQM  OMR 


(b)
(4)


(b)(4)


(b)(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)(4)
(b)(4)(b)


(4)
(b)
(4)


(b)
(4)(b)


(4)
(b)
(4) (b)


(4)


(b)
(4)


(b)
(4)(b)


(4)
(b)
(4)


(b)(4)
(b)
(4)


(b)
(4)


(b)
(4)


(b)(4)
(b)
(4)


(b)
(4)


(b)
(4)


(b)(4)
(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)(4)
(b)(4)(b)


(4)
(b)
(4)(b)(4) (b)


(4)
(b)(4)


(b)(4)


Note:	 1) Land line Call Charges at actual reimbursement basis 


2) Handheld Radioa Subject to Permission from the local authorties 


4) Phone bills from Omantel payable at actual reimbursement basis 







    


  


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 7 / CLIN 2007
 


LUMBER AND RELATED SERVICES
 
Prices in Omani Riyals 


A LUMBER SUPPLIED BY CONTRACTOR 


QTY 


THICKNESS * WIDTH 


(centimeters) 


LENGTH 


(centimeters) Cost = each in OMR 


50 a  4 * 4 400/450 


25 b 2.4 * 20 400/450 


25 c 4 * 24 400/450 


25 d 5 * 10 400/450 


15 e 10 * 10 400/450 


15 f 10 * 15 400/450 


15 g 15 * 15 400/450 


15 h 15 * 20 400/450 


50 i Plywood 9.5 * 122 * 244 (per plate) 


25 j Plywood 12.5 * 122 * 244 (per plate) 


N/A k Plywood 15.5 * 122 * 244 (per plate) 


B LUMBER RECLAMATION 


Reclamation and storage per cubic meter 


C SCRAP 


Refund for scrap lumber per cubic meter 


Cost of 1 each 
260 Total at this QTY 







          


                   


          


 


    
       
       
          
          


       


       


       
       


              


   


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 8 / CLIN 2008
 


MISCELLANEOUS
 
Prices in Omani Riyals 


A Estimated Quantity Unit Unit Price Estimated Cost 


RESERVED 


B VOLUME DISCOUNT PERCENTAGE OF 
INVOICED AMOUNT 


a. from L/T to L/T ____ % 


b. from L/T to L/T ___%


c. from L/T to L/T __% 


C A. DISCOUNT FOR USE OF US GOV SPONSORED PERSONNEL 


ASSISTING IN LOADING/DISCHARGE OF AIRCRAFT & VEHICLES* 


B. DISCOUNT FOR COMMODITY 09, SCHEDULE


 1A & 1B, WHEN EMPTY 
D OUT-OF-POCKET EXPENSES REIMBURSEMENT OF ACTUAL COSTS DISBURSED 


AS SUBSTANTIATED BY THE SUBMISSION OF THE 
PAID INVOICES not to exceed OR 12,000 per year 


F MISCELLANEOUS SUPPORT SERVICES 
1 BORDER CROSSING DOCUMENTS PER SHIPMENT 110 EA 
2 PROCESSING CARGO MANIFEST/CARGO LOAD LIST PER VESSEL 110 EA 
3 CUSTOMS BROKER SERVICE - TRANSITING CARGO ONLY - PER SHIPMENT 2200 EA 
4 WATER BOTTLE CASE (24 BOTTLE BOX) 500 EA 
5 ICE PACK 500 KG 
6 DIESEL SUPPLY INCLUDING TRANSPORTATION-STORAGE 500 LITRE 
4 VISAS FOR DEPLOYMENT SUPPORT TEAM 14 EA 
5 CONTAINER INSPECTION 1100 EA 
6 AIPORT TRNSPORTATION MEET & GREET PER TRIP 14 EA 


G RADIO FREQUENCY IDENTIFICATION (RFID) 


1 READING, WRITING UPLOADING RFID TAG DATA 1650 EA 
2 BURNING TAG DATA 1650 EA 


H DEFENSE BASE ACT (DBA) INSURANCE 1 LOT 
* DISCOUNTS OF LESS THAN 20 DAYS MAY NOT BE INCLUDED, YOU MAY HOWEVER OFFER SPECIAL


 DISCOUNTS ON YOUR INVOICE IN ACCORDANCE WITH THE CONTRACT TERMS AND CONDITIONS 


(b)(4) (b)(4)
(b)(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)(b)


(4)
(b)
(4)(b)


(4) (b)
(4)


(b)
(4)(b)


(4)(b)(4) (b)
(4)(b)(4)


(b)(4) (b)(4)


(b)
(4)


(b)
(4)(b)


(4)
(b)
(4)(b)


(4)
(b)
(4)


(b)(4)Estimated total cost Schedule 8 
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STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 9 / CLIN 2009
 


INLAND TRANSPORT

Prices in Omani Riyals 


DISTANCE


40' FLAT BED TRAILER TARPED 40' LOWBED TRAILER TARPED 55' LOWBOY TRAILER TARPED UPTO 75 TONS AIR RIDE TRAILER UP TO 40' REFER TRUCK 40 TONS PRIME MOVERS REGUALR 


QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL 


PER DAY 40 OMR OMR 40 OMR OMR 5 OMR OMR 2 OMR OMR 2 OMR OMR 2 OMR OMR 


PER MONTH 40 OMR OMR 40 OMR OMR 5 OMR OMR 2 OMR OMR 2 OMR OMR 2 OMR OMR 


TRUCK DEMURRAGE (PER HOUR) 250 OMR OMR 250 OMR OMR 50 OMR OMR 5 OMR OMR 5 OMR OMR 25 OMR OMR 


TRUCK DEMURRAGE (PER DAY) 200 OMR OMR 200 OMR OMR 50 OMR OMR 5 OMR OMR 5 OMR OMR 60 OMR OMR 


HAZMAT, SURCHARGE (%) 10 OMR OMR 10 OMR OMR 2 OMR OMR 2 OMR OMR 2 OMR OMR 2 OMR OMR 


ESTIMATED TOTAL SCHEDULE 9 OMR OMR OMR OMR OMR OMR 


QTY 


2 


2 


25 


60 


2 


HEAVY DUTY PRIME MOVERS LOCATION - THUMRAIT 


PRICE 


OMR 


OMR 


OMR 


OMR 


OMR 


TOTAL 


OMR 


OMR 


OMR 


OMR 


OMR 


(b)
(4)


OMR 


QTY 


5 


5 


5 


5 


5 


PRICE 


OMR 


OMR 


OMR 


OMR 


OMR 


FORKLIFT 25 TONS 


TOTAL 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


LOCATION - THUMRAIT MOBILE 
CRANE 60 TONS 


LOCATION - THUMRAIT REACH 
STAKER 


DISTANCE 


PER DAY 



PER MONTH
 


TRUCK DEMURRAGE (PER HOUR)
 


TRUCK DEMURRAGE (PER DAY)
 


HAZMAT, SURCHARGE (%)
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(b)
(4)ESTIMATED TOTAL SCHEDULE 9 


NOTE: Above rates includes Tarping, 
Lashing, Fuel, Lubricants 


QTY 


5 


5 


5 


5 


5 


PRICE 


OMR 


OMR 


OMR 


OMR 


OMR 


TOTAL 


OMR 


OMR 


OMR 


OMR 
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(b)
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QTY 
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STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF SALALAH, OMAN
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 10 / CLIN 2010
 


RINSING SERVICES
 
Prices in Omani Riyals 


Equipment Type YEARLY QTY Per piece Rate Extended Cost YEARLY QTY Per piece Rate Extended Cost 
LARGE VEHICLES 5 Ton or Greater 500 -OMR 500 


MEDIUM TO SMALL VEHICLES 4.9 Ton or smaller -OMR 300 


40 FT CONTAINERS -OMR 150 


20 FT CONTAINERS -OMR 150 


TOTAL -OMR 


Note: PER PIECE CHARGE (includes water, chemical, and 
sewage), positioning and re-postioning of cargo 


WASHING OF CARGO RINSING OF CARGO 


(b)(4) (b)(4)


(b)(4) (b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)
(b)(4)Yearly Total





		Attachment 0004 - Option Year 2 Schedule of Rates-Pricing Matrix - Salalah(unprotect)

		pg 2

		pg 3

		pg 4

		pg 5

		pg 6

		pg 7

		pg 8

		pg 9

		pg 10

		pg 11

		pg 12

		pg 13

		pg 14

		pg 15

		pg 16

		pg 17










  


 


 


 


 


 


ATTACHMENT 0007 


Commodity Definitions and Specifications 


Commodity No. 1: General cargo.  Includes all items, not described elsewhere in the schedule of rates, that do 
not exceed 10,000 lbs per ocean shipping unit. 


Commodity No. 01A: Unitized cargo. (Packed in triwalls, on skids or pallets), or units that measure less than 35 
feet in the largest dimension, or at any item so packed as to be handled primarily by material handling equipment 
and weighing a minimum of 1,500 lbs each package. 


Commodity No. 01B: Loose cargo.  Includes unitized cargo, bagged and sacked products, canned goods, 
beverages, up to a maximum of 1,499 lbs each package. 


Commodity No. 01C: Drums and barrels.  Includes all drums and barrels with an individual capacity of 55 
gallons and over. 


Commodity No. 02: Household goods and baggage.  Includes all individually owned household goods and 
baggage. 


Commodity No. 03: Privately owned passenger vehicles (POVs). Includes all privately owned automobiles, 
motorcycles, vans, pick-ups, housetrailers and recreational vehicles. 


Commodity No. 04: Special cargo heavy lifts.  Includes items over 10,000 lbs or measure 35 feet or more in any 
dimension, except military vehicles, tracked and wheeled guns, POVs, seavans, milvans and aircraft unboxed. 


Commodity No. 05: Military vehicles and trailers. Includes tracked or wheeled military vehicles, guns and 
trailers. 


Commodity No. 06: Aircraft unboxed.  Includes aircraft unboxed, whole aircraft or complete fuselages with or 
without engines. 


Commodity No. 07: Ammunition, explosives, and other hazardous cargo. Includes all ammunition, explosives 
and other hazardous items except small arms ammunition. 


Commodity No. 08: CONEX container, empty and full.  Includes all Government owned metal reusable 
containers of 365 or 184 cubic feet. Outside dimensions are 8'6", 6'3", 6'10.5" and 4'4", 6', 6'10.5" respectively. 


Commodity No. 09: Container, commercial and military, empty and full. Includes commercial and Government 
owned (or leased) shipping containers which are moved via ocean transportation without bogey wheels attached 
i.e. lifted on and off the ship. 


Commodity No. 10: Small arms ammunition.  Includes all small arms ammunition. 


Long Ton (LT): 1 long ton equals 2,240 US pounds. 


Released under FOIA Request 17-0005-F
Partial Release under FOIA exemption (b)(4).
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STANDARD S&RTS CONTRACT RATE SCHEDULES
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


FORECAST FOR: PORT OF Qaboos , Oman 


FAIR COST ESTIMATE 


1. Below cost estimates are based on empirical cargo volumes and cost data.
CLIN 


a. Schedule IA 2001AA Loading 
Omani Riyals (OMR) 


OMR $ 
US Dollar (USD) 


IB 2001AB Discharge OMR $ 


IC 2001AC Receipt OMR $ 


ID 2001AD Disposition OMR $ 


IE 2001AE (Un)Stuffing OMR $ 


IF 2001AF Transfer 


Sub Total 


OMR 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -
OMR 


-  -  -  -  -  -
$ 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -
$ 


b. Schedule 2 2002 Detention, overtime and shift differentials OMR (b)(4) $ (b)(4)


c. Schedule 3 2003 Regular extra labor rates OMR (b)(4) $ (b)(4)


d. Schedule 4 2004 Equipment OMR (b)(4) $ (b)(4)


e. Schedule 5 2005 Storage OMR (b)(4) $ (b)(4)


f. Schedule 6 2006 Utilization of facilities OMR (b)(4) $ (b)
(4)


g. Schedule 7 2007 Lumber and related services OMR - $ -


h. Schedule 8 2008 Miscellaneous OMR (b)(4) $ (b)(4)


i. Schedule 9 2009 Inland Transportation OMR (b)(4) $ (b)(4)


j Schedule 10 2010 Washing of Cargo 


Total: 


OMR 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -
OMR 


-  -  -  -  -  -
$ 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -
$ 


Conversion Rate Used (b)(4)







  


 


  


 


 


     


  


  


  


  


  


                                    


                                           
                           
 
                                    


                                      
 


 


                                                                       
 


                                                                       
 


                                                                                               


 


                                                                                               


                                                                                               


 


                  


                  


           


 
 


                


                  


                  


                      


 
 


               


                  


           


           


               


                                                                                               


                       


 


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b)
(4)(b)


(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)(4)(b)(4)


(
b
)
(
4
)


(b)
(4)(b)
(4)(b)
(4)
(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF Qaboos , Oman
 


PERIOD OF PERFORMANCE:  01 NOVEMBER 2015 - 31 OCTOBER 2016



         SCHEDULE 1 A / CLIN 2001AA 


LOAD VESSEL 
Prices in Omani Riyals 


M O V E 


C O M M O D I T Y      


UNIT 


OF 


MEASURE 


LOLO RORO


FROM LANDTRANSPORT FROM BARGE FROM QUAY/SHED FROM QUAY/SHED 


ESTIMATED 


QUANTITY 


ESTIMATED 


RATE TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


TOW-AWAY 


RATE 


ESTIMATED 


TOTAL RATE 


A A A B B B C C C K K K L L L
 01 GENERAL CARGO
         (MILST. Comm. 500 - 799,
          except Comm. 680 - 694)
 01A   Palletized or unitized cargo 


01B   Loose cargo 


01C Cargo in drums or barrels with 
          individual capacity of 55 gallons and over


MT 


MT 


MT 


4,950 


8,580 


OMR   OMR 


OMR   OMR 


-OMR 


110 


110 


OMR   


OMR   


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR


-OMR


-OMR-OMR -OMR 


02 HOUSEHOLD GOODS & BAGGAGE
         (MILST. Comm. 360 - 399)


 03    PRIVATELY OWNED PASS. VEHICLES 
         (MILST. Comm. 300 - 359)


 03A   Up to 6,600 lbs 


03B   Over 6,600 lbs 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR


-OMR


 04    SPECIAL CARGO & HEAVY LIFTS
         (MILST. Comm. 800 - 863,
         except 813 and 816)


 04A   10,000 - 16,500 lbs 


04B   16,501 - 25,000 lbs 


04C Over 25,000 lbs 


 05    MILITARY VEHICLES & TRAILERS
         (wheeled or tracked)
         (MILST. Comm. 813, 816, 864-899)


 05A  0 - 10 L/T 


05B      10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
         (MILST. Comm. 900 - 999)


EA 


EA 


EA 


EA 


EA 


EA 


EA 


200 


200 


900 


400 


200 


106 


176 


OMR OMR       


OMR OMR       


OMR OMR     


OMR OMR       


OMR OMR       


OMR OMR       


OMR OMR       


200 


200 


900 


400 


200 


106 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR        


OMR        


OMR      


OMR        


OMR        


OMR        


OMR 


350 


350 


850 


400 


200 


106 


OMR  


OMR  


OMR  


OMR  


OMR  


OMR  


OMR 


OMR 


OMR   


OMR 


OMR 


OMR 


250 


250 


500 


400 


200 


106 


100 


OMR   


OMR   


OMR 


OMR   


OMR   


OMR   


OMR   


OMR


OMR


OMR


OMR


OMR


OMR


OMR


 07    AMMUNITION, EXPLOSIVES AND OTHER
         HAZARDOUS CARGO
         (MILST. Comm. 400 - 496)


 07A   Palletized 


07B   Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
         (MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND 
         MILITARY, EMPTY AND FULL 
         (MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION 


10 SMALL ARMS AMMUNITION 
         (MILST. Comm. 680 - 689) 


MT 


MT 


MT 


MT 


MT 


750 


250 


4,000 


8,663 


726 


OMR   OMR 


OMR   OMR 


OMR   OMR 


OMR   OMR 


OMR   OMR 


-OMR 


750 


250 


4,000 


8,663 


726 


OMR   


OMR   


OMR   


OMR   


OMR   


-OMR 


OMR


OMR


OMR


OMR


OMR


-OMR -OMR -OMR -OMR -OMR


ESTIMATED TOTAL SCHEDULE 1 A OMR OMR OMR OMR OMR 


Note: 







  


 


 


 


  


  


 


 


  


 


 


 


  


      


    


     


  


  


 


 


  


  


  


  


 


 


 


                                     


                                           
                           
 
                                    


                                         


   


 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF Qaboos , Oman
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016



 SCHEDULE 1 B / CLIN 2001AB 


DISCHARGE VESSEL 
Prices in Omani Riyals


 M O V E 
UNIT 


OF 


MEASURE 


ESTIMATED ESTIMATED ESTIMATED ESTIMATED ESTIMATED ESTIMATED ESTIMATED OPERATIONAL ESTIMATED ESTIMATED TOW-AWAY ESTIMATED 


C O M M O D I T Y QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL QUANTITY RATE TOTAL 


A A A B B B C C C K K K L L L
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo MT 2469 OMR OMR 4620 OMR OMR -OMR -OMR 


01B Loose cargo MT 4224 OMR OMR 1650 OMR OMR -OMR -OMR 


01C Cargo in drums or barrels with -OMR -OMR -OMR -OMR -OMR 
individual capacity of 55 gallons and over


 02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES 
(MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs -OMR -OMR -OMR -OMR -OMR 


03B Over 6,600 lbs -OMR -OMR -OMR -OMR -OMR 


04 SPECIAL CARGO & HEAVY LIFTS 
(MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs EA 132 OMR OMR 200 OMR OMR 350 OMR OMR 250 OMR OMR 


04B 16,501 - 25,000 lbs EA 93 OMR OMR 200 OMR OMR 350 OMR OMR 250 OMR OMR 


04C Over 25,000 lbs EA 93 OMR OMR 900 OMR OMR 850 OMR OMR 500 OMR OMR 


05 MILITARY VEHICLES & TRAILERS
 (wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T EA 400 OMR OMR 10.00 400 OMR OMR 400 OMR OMR 400 OMR OMR 


05B 10 - 40 L/T EA 200 OMR OMR 10.00 200 OMR OMR 200 OMR OMR 200 OMR OMR 


05C over 40 L/T EA 106 OMR OMR 10.00 106 OMR OMR 106 OMR OMR 106 OMR OMR 


06 AIRCRAFT UNBOXED EA 176 OMR OMR 100 OMR OMR -OMR 100 OMR OMR 
(MILST. Comm. 900 - 999)


 07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized MT 750 OMR OMR 750 OMR OMR -OMR -OMR 


07B Non-palletized MT 250 OMR OMR 250 OMR OMR -OMR -OMR 


08 CONEX CONTAINER, EMPTY AND FULL MT 4,000 OMR OMR 4,000 OMR OMR -OMR -OMR 
(MILST. Comm. 690)


 09 CONTAINER, COMMERCIAL AND 
MILITARY, EMPTY AND FULL MT 4312 OMR OMR 4,312 OMR OMR -OMR -OMR 
(MILST. Comm. 40X, 691 - 694)


 09 CONTAINERS WITH AMMUNITION MT 726 OMR OMR 726 OMR OMR 


10 SMALL ARMS AMMUNITION -OMR -OMR -OMR -OMR 
(MILST. Comm. 680 - 689) 


ESTIMATED TOTAL SCHEDULE 1 B OMR OMR OMR OMR OMR 


ROROLOLO 


TO LANDTRANSPORT TO BARGE TO QUAY/SHED TO QUAY/SHED 


(b
)


(4
)


(b)
(4)(b)
(4)


(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4)
(b
)


(4)
(b
)


(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4)
(b
)


(4)
(b
)


(4)


(b)
(4)(b)
(4)(b)(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b
)


(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4)
(b
)


(4)
(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b
)


(4)
(b
)


(4)
(b
)


(4)
(b
)


(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4)
(b)
(4)(b


)
(4)
(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(
b
)
(
4
)


(b)
(4)(b)
(4)(b)
(4)
(b)
(4)(b)
(4)


(b)
(4)(b
)


(4
)


(b)(4)


(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)Note: 







  


 


 


 


  


  


 


 


  


 


 


 


  


      


    


    


  


  


 


 


  


  


  


                           
 


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)
(b)
(4)


(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b


)
(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)(b


)
(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF Qaboos , Oman
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016



 SCHEDULE 1C / CLIN 2001AC 


UNLOAD INLAND TRANSPORT (RECEIPT) 
Prices in Omani Riyals


 M O V E 


C O M M O D I T Y 


UNIT 


OF 


MEASURE 


LOLO RORO 


FROM LAND-


TRANSPORT 


TO QUAY/SHED 


FROM 


BARGE TO 


QUAY/SHED 


FROM LAND-


TRANSPORT 


TO QUAY/SHED 


FM LANDTRANS 


PORT/ BARGE TO 


QUAY/SHED 


FROM 


BARGE TO 


QUAY/SHED 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL 


RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


TOW AWAY 


RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY 


OPERATIONAL 


RATE 


ESTIMATED 


TOTAL 


A A A D D D G G G L L L M M M
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


MT 


1980 


1980 


OMR 


OMR 


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR -OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT -OMR -OMR 10


 03 PRIVATELY OWNED PASS. VEHICLES 
(MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


10


10


 04 SPECIAL CARGO & HEAVY LIFTS
 (MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS 
(wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


EA 


EA 


EA 


EA 


EA 


EA 


EA 


100 


50 


50 


100 


50 


50 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


100 


50 


50 


100 


50 


50 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


100 


75 


75 


100 


50 


50 


50 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690)


MT 


MT 


MT 


750 


250 


10 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


MT 5775 OMR OMR -OMR -OMR -OMR -OMR 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT -OMR -OMR -OMR -OMR -OMR 


ESTIMATED TOTAL SCHEDULE 1 C OMR OMR OMR OMR 
Note: Quoted rates are subject to revision in case the tariff by the Port authorities are revised and with retrsopective effect 







  


 


 


 


  


  


 


 


  


 


 


 


  


      


     


     


  


  


 


 


  


  


  


 


                           
 


 


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)
(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4)


(b)(4) (b)(4)


(b)(4) (b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF Qaboos , Oman
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016



 SCHEDULE 1 E / CLIN 2001AE 


STUFFING / (UN) STUFFING 
Prices in Omani Riyals


 M O V E 


C O M M O D I T Y 


UNIT 


OF 


MEASURE 


STUFFING FROM UNSTUFFING TO 


QUAY/YARD QUAY/YARD 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


C C C K K K
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


MT 


50 


15 


-OMR 


OMR 


OMR 


-OMR 


50 


15 


-OMR 


OMR 


OMR 


-OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT -OMR -OMR -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES
 (MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


-OMR 


04 SPECIAL CARGO & HEAVY LIFTS
 (MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS
 (wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


MT 


MT 


MT 


MT 


MT 


MT 


400 


200 


100 


550 


220 


110 


-OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR 


400 


200 


100 


550 


220 


110 


-OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


-OMR06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


MT 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


MT 


MT 


500 


250 


500


250


 08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690) 


MT -OMR -OMR -OMR -OMR 


09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


EA 33 (b)(4) OMR 33 (b)(4) OMR 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT -OMR -OMR -OMR -OMR 


ESTIMATED TOTAL SCHEDULE 1 E (b)(4) OMR OMR 


Note: Quoted rates are subject to revision in case the tariff by the Port authorities are revised and with retrsopective effect 







  


 


 


 


  


  


 


 


  


 


 


 


  


      


     


     


  


  


 


 


  


  


  


 


                           
 


    


    


    


    


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b
)


(4
)


(b)
(4)(b)
(4)(b)
(4)


(b
)


(4
)


(b
)


(4
)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PORT OF Qaboos , Oman
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


SCHEDULE 1 F / CLIN 2001AF 


TRANSFER 
Prices in Omani Riyals 


M O V E 


C O M M O D I T Y 


UNIT


OF 


MEASURE 


WAREHOUSE 


OPERATIONS TO/FROM MARSHALLING AREA 


FROM/TO PIER FROM/TO MARSHALLING AREA 


TO/FROM PIER 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


ESTIMATED 


QUANTITY RATE 


ESTIMATED 


TOTAL 


A A A F F F G G G
 01 GENERAL CARGO 


(MILST. Comm. 500 - 799,
 except Comm. 680 - 694)


 01A Palletized or unitized cargo 


01B Loose cargo 


01C Cargo in drums or barrels with 
individual capacity of 55 gallons and over


MT 


MT 


1060 


200 


OMR 


OMR 


OMR 


OMR 


200 


200 


OMR 


OMR 


OMR 


OMR 


0 


0 


0.00 


0.00 


0.00 


0.00 


0 0.00 0.00 0 -OMR -OMR 0 -OMR -OMR 


02 HOUSEHOLD GOODS & BAGGAGE 
(MILST. Comm. 360 - 399) MT 0 0.00 0.00 0 -OMR -OMR 0 -OMR -OMR 


03 PRIVATELY OWNED PASS. VEHICLES
 (MILST. Comm. 300 - 359)


 03A Up to 6,600 lbs 


03B Over 6,600 lbs 


MT 


MT 


0 


0 


0.00 


0.00 


0.00 


0.00 


0 


0 


-OMR 


-OMR 


-OMR 


-OMR 


0 


0 


-OMR 


-OMR 


-OMR 


-OMR 


04 SPECIAL CARGO & HEAVY LIFTS 
(MILST. Comm. 800 - 863,
 except 813 and 816)


 04A 10,000 - 16,500 lbs 


04B 16,501 - 25,000 lbs 


04C Over 25,000 lbs 


05 MILITARY VEHICLES & TRAILERS 
(wheeled or tracked) 
(MILST. Comm. 813, 816, 864-899)


 05A 0 - 10 L/T 


05B 10 - 40 L/T 


05C over 40 L/T 


06 AIRCRAFT UNBOXED 
(MILST. Comm. 900 - 999)


EA 


EA 


EA 


EA 


EA 


EA 


EA 


0 


0 


0 


0 


0 


0 


0 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


400 


200 


200 


400 


200 


200 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


0OMR 


400 


200 


200 


400 


200 


200 


100 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


07 AMMUNITION, EXPLOSIVES AND OTHER
 HAZARDOUS CARGO 
(MILST. Comm. 400 - 496)


 07A Palletized 


07B Non-palletized 


08 CONEX CONTAINER, EMPTY AND FULL 
(MILST. Comm. 690) 


MT 


MT 


MT 


0 


0 


0 


0.00 


0.00 


0.00 


0.00 


0.00 


0.00 


500 


250 


10 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


300 


100 


10 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


09 CONTAINER, COMMERCIAL AND
 MILITARY, EMPTY AND FULL 
(MILST. Comm. 40X, 691 - 694)


MT 0 0.00 0.00 5775 OMR OMR 5775 OMR OMR 


10 SMALL ARMS AMMUNITION 
(MILST. Comm. 680 - 689) 


MT 0 0.00 0.00 500 28000


ESTIMATED TOTAL SCHEDULE 1 F OMR OMR OMR 







                                                                                  


 


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 


PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 2 / CLIN 2002
 


DETENTION, OVERTIME DIFFERENTIAL AND SHIFT DIFFERENTIAL RATES APPLICABLE TO COMMODITY RATES
 


CATEGORY PERSONNEL REGULAR OVER TIME 


ESTIMATED ESTIMATED 


HOUR HOUR 


8 4 


1 LABORER See Below See Below 


2 SPECIALIST See Below See Below 


3 MANAGER See Below See Below 


Rates are per hour in Omani Riyals 


Category 1 : Laborer: 


Longshoreman, winch/Deck/Signalman, Lasher, carpenter, forklift operator, checker/tallyman, cooperman, timekeeper, office clerk, foreman lasher, 
blocker, asst shipforeman, asst chief tallyman, equipment driver, watchman 


Category 2 : Specialist: 
Crane operator, asst head checker, shipforeman, chief tallyman, firefighter foreman, security guard 


Category 3: Manager: 
Admin Asst Supervisor, Shedmaster, Office Supervisor, Statistician, Computer Specialist, firefighter, safety officer 


CATEGORY PERSONNEL REGULAR 


OMR/HOUR 


OVER-TIME 


OMR/HOUR 


LABORER 


1 


Longshoreman/Laborer OMR OMR 


Winch/Deck/Signalman OMR OMR 


Lasher OMR OMR 


Carpenter OMR OMR 


Forklift Operator OMR OMR 


Checker/Tallyman OMR OMR 


Cooperman OMR OMR 


Timekeeper OMR OMR 


Office Clerk OMR OMR 


Foreman Lasher OMR OMR 


Blocker OMR OMR 


Asst. Shipforeman OMR OMR 


Asst. Chief Tallyman OMR OMR 


Equipment Driver OMR OMR 


Watchman OMR OMR 


Welder OMR OMR 


Stevedore OMR OMR 


SPECIALIST 


2 


Crane Operator OMR OMR 


Asst. Head Checker OMR OMR 


Shipforeman OMR OMR 


Chief Tallyman OMR OMR 


Firefighter Foreman OMR OMR 


Security Guard OMR OMR 


Customs Broker OMR OMR 


MANAGER 


3 


Admin. Asst. Supervisor OMR OMR 


Sheadmaster OMR OMR 


Office Supervisor OMR OMR 


Statistician OMR OMR 


Computer Speacialist OMR OMR 


Firefighter OMR OMR 


Safety Officer OMR OMR 


TOTAL PER HOUR OMR 

TOTAL PER 56-HOUR WEEK OMR 
 (b)(4)


(b)
(4)


NOTE 
1. Minimum payable for hiring extra labour is 8 hours and subject to booking 72 hours in advance 
2. Normal working hrs 0800 to 1600 hrs and overtime working hrs 1600 to 0800 hours the following day 
3. Overtime rate will be applicable for working on Thursdays, Fridays, and public holidays 
4. Above rates are contractors' rate 
5. Category 02 subject to availability in the market 
6. Whenever Port Gang is used on Weekly off and holidays, the above charges will apply subject to a minimum of 8 hrs 







                                                                               


 


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(
b
)
(
4
)


(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)
(b)
(4)


(b)
(4)
(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


FORECAST FOR: PORT OF Qaboos , Oman


 SCHEDULE 3 / CLIN 2003 


OVERTIME DIFFERENTIAL AND SHIFT DIFFERENTIAL RATES APPLICABLE TO EXTRA LABOR RATES 


CATEGORY PERSONNEL REGULAR OVER TIME 


ESTIMATED ESTIMATED 


HOUR HOUR 


8 4 


1 LABORER See Below See Below 


2 SPECIALIST See Below See Below 


3 MANAGER See Below See Below 


Rates are per hour in Omani Riyals 


Category 1 : Laborer: 


Longshoreman, winch/Deck/Signalman, Lasher, carpenter, forklift operator, checker/tallyman, cooperman, timekeeper, office clerk, foreman lasher, 
blocker, asst shipforeman, asst chief tallyman, equipment driver, watchman 


Category 2 : Specialist: 
Crane operator, asst head checker, shipforeman, chief tallyman, firefighter foreman, security guard 


Category 3: Manager: 
Admin Asst Supervisor, Shedmaster, Office Supervisor, Statistician, Computer Specialist, firefighter, safety officer 


CATEGORY PERSONNEL REGULAR 


OMR/HOUR 


OVER-TIME 


OMR/HOUR 


RAMADAN 
WORKING 
HOURS: (0800 -
1400) 
OMR/HOUR 


LABORER 


1 


Longshoreman/Laborer OMR OMR OMR 


Winch/Deck/Signalman OMR OMR OMR 


Lasher OMR OMR OMR 


Carpenter OMR OMR OMR 


Forklift Operator OMR OMR OMR 


Checker/Tallyman OMR OMR OMR 


Cooperman OMR OMR OMR 


Timekeeper OMR OMR OMR 


Office Clerk OMR OMR OMR 


Foreman Lasher OMR OMR OMR 


Blocker OMR OMR OMR 


Asst. Shipforeman OMR OMR OMR 


Asst. Chief Tallyman OMR OMR OMR 


Equipment Driver OMR OMR OMR 


Watchman OMR OMR OMR 


Welder OMR OMR OMR 


Stevedore OMR OMR OMR 


SPECIALIST 


2 


Crane Operator OMR OMR OMR 


Asst. Head Checker OMR OMR OMR 


Shipforeman OMR OMR OMR 


Chief Tallyman OMR OMR OMR 


Firefighter Foreman OMR OMR OMR 


Security Guard OMR OMR OMR 


Customs Broker OMR OMR OMR 


MANAGER 


3 


Admin. Asst. Supervisor OMR OMR OMR 


Sheadmaster OMR OMR OMR 


Office Supervisor OMR OMR OMR 


Statistician OMR OMR OMR 


Computer Speacialist OMR OMR OMR 


Firefighter OMR OMR OMR 


Safety Officer OMR OMR OMR 


TOTAL PER HOUR OMR (b)
(4)(b)(4)


OMR 
TOTAL PER 56-HOUR WEEK OMR 


(b)
(4)


NOTE 
1. Minimum payable for hiring extra labour is 8 hours and subject to booking 72 hours in advance 
2. Normal working hrs 0800 to 1600 hrs and overtime working hrs 1600 to 0800 hours the following day 
3. Overtime rate will be applicable for working on Thursdays, Fridays, and public holidays 
4. Above rates are contractors' rate 
5. Category 02 subject to availability in the market 
6. Whenever Port Gang is used on Weekly off and holidays, the above charges will apply subject to a minimum of 8 hrs 







                                                                                                                                                                                              


 


(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)
(b)(4)
(b)(4)
(b)(4)


(b)(4)


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 4 / CLIN 2004
 


EQUIPMENT 

Prices in Omani Riyals 


TYPE 


EQUIPMENT 


CODE 


TYPE OF EQUIPMENT 


Estimated 


Quantity Unit Unit Price Estimated cost 


2  Forklift up to 5 tons 80 


80 


80 


80 


80 


80 


80 


80 


80 


80 


HR 


HR 


HR 


HR 


HR 


HR 


HR 


HR 


HR 


HR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


OMR 


4  Forklift up to 6-12 tons 


7  Forklift up to 13-25 tons 


9  Forklift Over to 25 tons 


17 Electric Quay Crane up to 24 Tons 


24 Mobile Crane up to 60 Tons 


24A Mobile Crane up to 60 - 125 Tons 


40 Tractor/Shuttle Bus 


47 Truck, Cargo 


30 Mobile Floodlight 


45 Vancarrier/Reachstacker 


46 Wrecker 


52 Tug Master 


53 Tugmaster (Incl Chassis) 


54 MAFI Trailer 


57 Locomotive 600 HP 


58 Locomotive 600 HP (standby only) 


97 Empty container for container wall (including transportation) 


Note 1: 


Note 2: 


Note 3: 


Note 4: 


All equipment is with operator/driver and includes fuel, lubricants, and maintenance. 


Equipment not listed above will be compensated on an out-of-pocket basis. 


Rates valid in dayshift on normal working days. 


Note: "Estimate based upon 6 hours per mission, 1 mission a month 


Estimated total cost Schedule 4 OMR 


NOTE 1: All Equipment is with operator/driver and includes fuel, lubricants, and maintenance 


NOTE 2: Equipment not listed above will be compensated on an out-of-pocket basis 


(b)(4)







                      


 


 


  


 


 


 


 


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 5 / CLIN 2005
 


STORAGE
 
Prices in Omani Riyals 


C O M M O D I T Y Estimated Quantity Unit Unit Price Estimated cost 


A OPEN STORAGE 


1 MILITARY VEHICLES & TRAILERS 28 per piece OMR OMR 


(wheeled or tracked) 


(MILST. Comm. 813, 816, 864 - 899) 


per day rate applicable after first 14 days free storage 


3 CONTAINER, COMMERCIAL AND MILITARY 


EMPTY AND FULL 28 per piece OMR OMR 


(MILST. Comm. 691 - 694) 


per day rate applicable after first 10 days free storage 


4 SPECIAL CARGO & HEAVY LIFTS 


(MILST. Comm. 800 - 863, except 813 and 816) 


B CLOSED (SHED) STORAGE 


1 SPECIAL CARGO HEAVY LIFTS 


(MILST. Comm. 800 - 864, except 813 and 816) 132 LT OMR OMR 


2 STORAGE IN SHED FOR GENERAL CARGO LOOSE 132 LT OMR OMR 


3 STORAGE IN SHED FOR CARGO NOS 132 LT OMR OMR 


4 STORAGE IN SECURED AREA (MILST.Comm 864 and 900-999) 132 LT OMR OMR 


5 STORAGE FOR DUNNAGE AND LASHING GEAR - OUTSIDE PORT 


C FREE STORAGE 


1 ALL COMMODITIES 14 Number 


2 OPEN AND CLOSED STORAGE 10 of days 


(b)
(4)


(b)(4)


(b)(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)
(4)(b)
(4)


(b)(4)Estimated total cost Schedule 5 OMR 


Note: Quoted rates are subject to revision in case the tariff by the Port authorities are revised and with retrsopective effect 







 


 


  


 


  


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 6 / CLIN 2006
 


UTILIZATION OF FACILITIES
 
Prices in Omani Riyals 


Estimated Unit Unit Price Estimated cost 


F A C I L I T I E S Quantity 


EXCLUSIVE USE OF UP HARDSTAND, WITH CLOSED OPERATIONA 
AREA BLOCKED BY CONTAINER WALL PER SQM AS INDICATED 

BELOW
 60 per day OMR (b)


(4)
OMR 


1 


(b)
(4)PER CONTAINER 


B OFFICE SPACE 



Specifications: furniture, heating and airconditioning, electriciy, Landline
 


internet, office equipment, lavatories and adequate cleaning
 Per SQM OMR OMR -


C 


(b)
(4)OTHER:


 Specifications: 
each per 


1 Telephone(s) (international) one line 3 OMR 


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


(b)
(4)


OMR 
each per 


2 


day 


Cellular phones (3 max) p/telephone (hire) 4 OMR OMR 
each per 


3 


day 


Handheld Radio (6 max) with 1 Base Station, per radio 7 OMR OMR 
each per 


4 


day 


Facsimile machine 2 OMR OMR 
each per 


5 


day 


Copier Machine 2 OMR OMR 
each per 


6 


day 


Portable Latrine (2 max) p/latrine, w/ daily cleaning 3 OMR OMR 
each per 


7 


day 


(b)
(4)
(b)
(4)
(b)
(4)
(b)
(4)
(b)
(4)
(b)
(4)


Refuse container - Rental 2 (b)
(4)
(b)
(4)
(b)
(4)


(b)
(4)


(b)(4)


(b)(4)OMR OMR 
each per 


8 


day 


Refuse container - additional emptying 2 OMR OMR 
each per 


9


day 


Cooling tent with Air Conditioners 2 OMR OMRday 


Estimated total cost Schedule 6 OMR 


Note 


(b)(4)







    


  


 


 


STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 7 / CLIN 2007
 


LUMBER AND RELATED SERVICES
 
Prices in Omani Riyals 


A LUMBER SUPPLIED BY CONTRACTOR 


QTY 


THICKNESS * WIDTH 


(centimeters) 


LENGTH 


(centimeters) Cost = each in OMR 


50 a  4 * 4 400/450 


25 b 2.4 * 20 400/450 


25 c 4 * 24 400/450 


25 d 5 * 10 400/450 


15 e 10 * 10 400/450 


15 f 10 * 15 400/450 


15 g 15 * 15 400/450 


15 h 15 * 20 400/450 


50 i Plywood 9.5 * 122 * 244 (per plate) 


25 j Plywood 12.5 * 122 * 244 (per plate) 


N/A k Plywood 15.5 * 122 * 244 (per plate) 


B LUMBER RECLAMATION 


Reclamation and storage per cubic meter 


C SCRAP 


Refund for scrap lumber per cubic meter 


Cost of 1 each 
260 Total at this QTY 







          


                   


          


 


 
 


 
 
 


 


 
 


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 8 / CLIN 2008
 


MISCELLANEOUS
 
Prices in Omani Riyals 


A Estimated Quantity Unit Unit Price Estimated Cost 


RESERVED 


B VOLUME DISCOUNT PERCENTAGE OF 
INVOICED AMOUNT 


a. from L/T to L/T ____ % 


b. from L/T to L/T ___%


c. from L/T to L/T __% 


C A. DISCOUNT FOR USE OF US GOV SPONSORED PERSONNEL 


ASSISTING IN LOADING/DISCHARGE OF AIRCRAFT & VEHICLES* 


B. DISCOUNT FOR COMMODITY 09, SCHEDULE


 1A & 1B, WHEN EMPTY 
D OUT-OF-POCKET EXPENSES REIMBURSEMENT OF ACTUAL COSTS DISBURSED 


AS SUBSTANTIATED BY THE SUBMISSION OF THE 
PAID INVOICES not to exceed OR 12,000 per year 


F MISCELLANEOUS SUPPORT SERVICES 
1 BORDER CROSSING DOCUMENTS 110 EA OMR OMR 
2 PROCESSING CARGO MANIFEST/CARGO LOAD LIST 110 EA OMR OMR 
3 CUSTOMS BROKER SERVICE - TRANSITING CARGO ONLY -


WATER BOTTLE CASE (24 BOTTLE BOX) 500 EA OMR OMR 
ICE PACK 500 KG OMR OMR 
DIESEL SUPPLY INCLUDING TRANSPORTATION-STORAGE 500 LITRE OMR OMR 


4 VISAS FOR DEPLOYMENT SUPPORT TEAM 14 EA OMR OMR 
5 CONTAINER INSPECTION 1100 EA OMR OMR 
6 AIPORT TRNSPORTATION MEET & GREET 14 EA OMR OMR 


G RADIO FREQUENCY IDENTIFICATION (RFID) 


1 READING, WRITING UPLOADING RFID TAG DATA 1650 EA OMR OMR 
2 BURNING TAG DATA 1650 EA OMR OMR 


H Defense Base Act (DBA) Insurance 1 Lot OMR OMR 
* DISCOUNTS OF LESS THAN 20 DAYS MAY NOT BE INCLUDED, YOU MAY HOWEVER OFFER SPECIAL


 DISCOUNTS ON YOUR INVOICE IN ACCORDANCE WITH THE CONTRACT TERMS AND CONDITIONS 


(b)
(4)(b)
(4)


(b)(4)
(b)
(4)(b)


(4)(b)
(4)


(b)
(4)


(b)
(4)(b)
(4)


(b)
(4)(b)
(4)(b)(4)
(b)
(4)


(b)
(4)
(b)
(4)


(b)
(4)(b)
(4)


(b)
(4)


(b)
(4) (b)(4)


(b)(4)


(b)
(4)


(b)
(4)


(b)(4)Estimated total cost Schedule 8 OMR 


*DISCOUNT OF LESS THAN 20 DAYS MAY NOT BE INCLUDED. YOU MAY HOWEVER OFFER SPECIAL DISCOUNTS ON YOUR 


INVOICE IN ACCORDANCE WITH THE CONTRACT TERMS AND CONDITIONS. 
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STANDARD S&RTS CONTRACT RATE SCHEDULES
 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016
 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 9 / CLIN 2009
 


INLAND TRANSPORT 
Prices in Omani Riyals 


DISTANCE


40' FLAT BED TRAILER TARPED 40' LOWBED TRAILER TARPED 55' LOWBOY TRAILER TARPED UPTO 75 TONS AIR RIDE TRAILER UP TO 40' REFER TRUCK 40 TONS PRIME MOVERS REGUALR HEAVY DUTY PRIME MOVERS 


QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL QTY PRICE TOTAL 


PER DAY 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 


PER MONTH 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 


TRUCK DEMURRAGE (PER HOUR) 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 


TRUCK DEMURRAGE (PER DAY) 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 


HAZMAT, SURCHARGE (%) 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 1 OMR OMR 


ESTIMATED TOTAL SCHEDULE 9 OMR OMR OMR OMR OMR OMR OMR OMR 


(b)
(4)


NOTE: Above rates includes Tarping, Lashing, Fuel, Lubricants 







 


 


  
 


      


STANDARD S&RTS CONTRACT RATE SCHEDULES 
PERIOD OF PERFORMANCE: 01 NOVEMBER 2015 - 31 OCTOBER 2016 


FORECAST FOR: PORT OF Qaboos , Oman
 


SCHEDULE 10 / CLIN 2010
 


WASHRACK RINSE SERVICES
 
Prices in Omani Riyal 


Equipment Type YEARLY QTY  Per piece Rate Extended Cost YEARLY QTY  Per piece Rate Extended Cost 
LARGE VEHICLES 5 Ton or Greater 10 -$ 10 OMR 


MEDIUM TO SMALL VEHICLES 4.9 Ton or smaller 10 -$ 10 OMR 


40 FT CONTAINERS 10 -$ 10 OMR 


20 FT CONTAINERS 10 -$ 10 OMR 


TOTAL -$ 
Yearly Total


 WASHING OF CARGO RINSING OF CARGO 


(b)(4)


(b)(4)


(b)(4)


(b)
(4)


(b)(4)


(b)(4)


(b)(4)


(b)
(4)


(b)(4)
(b)(4)


Note: PER PIECE CHARGE (includes water, chemical, and 
sewage), positioning and re-postioning of cargo 
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ATTACHMENT 0009 ADDENDUM 


1 


By addendum to clause 52.212-4, “Contract Terms and Conditions-Commercial 
Items” the following additional clauses are incorporated in this solicitation 
either by reference or full text as follows:   


REGULATION REFERENCE   CLAUSE TITLE
53.203-3 Gratuities 
52.228-3 Workers Compensation Insurance (Defense Base Act) 
52.232-18 Availability of Funds 
252.203-7002 Requirements to Inform Employees of Whistleblower 


Rights 
252.204-7000 Disclosure of Information 
252.209-7004 Subcontracting with Firms That Are Owned or Controlled 


by the Government of a Terrorist Country 
252.222-7002 Compliance with Local Labor Laws (Overseas) 
252.243-7002 Requests for Equitable Adjustment 
252.247-7023 Transportation of Supplies by Sea 


Released under FOIA Request 17-0005-F
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SECTION H 


52.246-4557:  MATERIAL INSPECTION AND RECEIVING REPORTS (DD FORM 250) 


Material Inspection and Receiving Report (DD Form 250), required to be 
prepared and furnished to the Government under the clause of this 
contract entitled 'Material Inspection and Receiving Report', will be 
distributed by the Contractor in accordance with DOD FAR Supplement 
Appendix F, Part 4.  
 
Send copies to: 
 
    Purchasing Office 
 
    US Army Contracting Command 
    Rock Island 
    ATTN: CCRC-RE 
    Ms. Mitzi Wagner 
    1 Rock Island Arsenal 
    Rock Island, IL 61299-8000 
    Mitzi.m.wagner.civ@mail.mil 
 
 


(End of clause) 
 
(HS6025) 
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SECTION I 
 


 
52.216-18 ORDERING 
 
(a) Any supplies and services to be furnished under this contract shall be 
ordered by issuance of delivery orders or task orders by the individuals or 
activities designated in the Schedule. Such orders may be issued from the 
date of contract award until specified date of contract expiration.  
 
(b) All delivery orders or task orders are subject to the terms and 
conditions of this contract. In the event of conflict between a delivery 
order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered “issued” when the 
Government deposits the order in the mail. Orders may be issued orally, by 
facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 


(End of Clause) 
  
 
52.216-19 ORDER LIMITATIONS 
 
(a) Minimum order. When the Government requires supplies or services covered 
by this contract in an amount of less than $1,000.00, the Government is not 
obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order. The Contractor is not obligated to honor -- 
 
  (1) Any order for a single item in excess of $10,000,000.00; 
 
  (2) Any order for a combination of items in excess of $10,000,000.00; or 
 
  (3) A series of orders from the same ordering office within 03 days that 
together call for quantities exceeding the limitation in subparagraph (b)(1) 
or (2) of this section. 
 
(c) If this is a requirements contract (i.e., includes the Requirements 
clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), 
the Government is not required to order a part of any one requirement from 
the Contractor if that requirement exceeds the maximum-order limitations in 
paragraph (b) of this section. 
 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor 
shall honor any order exceeding the  maximum order limitations in paragraph 
(b), unless that order (or orders) is returned to the ordering office  within 
5 days after issuance, with written notice stating the Contractor’s intent 
not to ship the item (or  items) called for and the reasons. Upon receiving 
this notice, the Government may acquire the supplies or services from another 
source. 
 


(End of Clause)  
 


 
52.216-22 INDEFINITE QUANTITY 
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(a) This is an indefinite-quantity contract for the supplies or services 
specified, and effective for the period stated, in the Schedule. The 
quantities of supplies and services specified in the Schedule are estimates 
only and are not purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued 
in accordance with the Ordering clause. The Contractor shall furnish to the 
Government, when and if ordered, the supplies or services specified in the 
Schedule up to and including the quantity designated in the Schedule as the 
“maximum.” The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the “minimum.” 
 
(c) Except for any limitations on quantities in the Order Limitations clause 
or in the Schedule, there is no limit on the number of orders that may be 
issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not 
completed within that period shall be completed by the Contractor within the 
time specified in the order. The contract shall govern the Contractor’s  and 
Government’s rights and obligations with respect to that order to the same 
extent as if the order were  completed during the contract’s effective 
period; provided, that the Contractor shall not be required to make  any 
deliveries under this contract after the specified date of contract 
expiration. 
 


(End of Clause) 
 
 
52.217-8 OPTION TO EXTEND SERVICES 
 
The Government may require continued performance of any services within the 
limits and at the rates specified in the contract. These rates may be 
adjusted only as a result of revisions to prevailing labor rates provided by 
the Secretary of Labor. The option provision may be exercised more than once, 
but the total extension of performance hereunder shall not exceed 6 months. 
The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days prior to contract completion. 
 


(End of Clause) 
 
 
52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
(a) The Government may extend the term of this contract by written notice to 
the Contractor within 5 calendar days of expiration; provided that the 
Government gives the Contractor a preliminary written notice of its intent to 
extend at least 30 days before the contract expires. The preliminary notice 
does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be 
considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any 
options under this clause, shall not exceed 3 years 6 months. 
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(End of Clause) 


 


52.233-3 PROTEST AFTER AWARD 


(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a 
determination that a protest is likely (see FAR 33.102(d)), the Contracting 
Officer may, by written order to the Contractor, direct the Contractor to 
stop performance of the work called for by this contract. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable 
to the work covered by the order during the period of work stoppage. Upon 
receipt of the final decision in the protest, the Contracting Officer shall 
either -- 


(1) Cancel the stop-work order; or 


(2) Terminate the work covered by the order as provided in the Default, 
or the Termination for Convenience of the Government, clause of this 
contract. 


(b) If a stop-work order issued under this clause is canceled either before 
or after a final decision in the protest, the Contractor shall resume work. 
The Contracting Officer shall make an equitable adjustment in the delivery 
schedule or contract price, or both, and the contract shall be modified, in 
writing, accordingly, if -- 


(1) The stop-work order results in an increase in the time required 
for, or in the Contractor’s cost properly allocable to, the performance 
of any part of this contract; and 


(2) The Contractor asserts its right to an adjustment within 30 days 
after the end of the period of work stoppage; provided, that if the 
Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon a proposal at any time 
before final payment under this contract. 


(c) If a stop-work order is not canceled and the work covered by the order is 
terminated for the convenience of the Government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving 
at the termination settlement. 


(d) If a stop-work order is not canceled and the work covered by the order is 
terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order. 


(e) The Government’s rights to terminate this contract at any time are not 
affected by action taken under this clause. 


(f) If, as the result of the Contractor’s intentional or negligent 
misstatement, misrepresentation, or miscertification, a protest related to 
this contract is sustained, and the Government pays costs, as provided in FAR 







ATTACHMENT 0009 ADDENDUM 


6 
 


33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs. In addition to any other 
remedy available, and pursuant to the requirements of Subpart 32.6, the 
Government may collect this debt by offsetting the amount against any payment 
due the Contractor under any contract between the Contractor and the 
Government. 


(End of Clause) 


 
52.242-4591 CONTRACTOR PERFORMANCE INFORMATION 
 
The successful offeror/bidder under this solicitation is advised that 
after contract award its performance under this contract will be 
subject to an assessment(s) in accordance with FAR 42.15 and AFARS 
5142.1503-90.  The Department of Defense (DoD) Contractors Performance 
Assessment Reporting System (CPARS) will be used to maintain the 
performance report(s) generated on this contract.  The rating system to 
be used in this assessment shall be as follows: 
 
      Exceptional (Dark Blue) – Performance meets contractual 
requirements and exceeds many to the Government’s benefit. The 
contractual performance of the element or sub element being assessed 
was accomplished with few minor problems for which corrective actions 
taken by the contractor were highly effective.  
 
      Very Good (Purple) – Performance meets contractual requirements 
and exceeds some to the Government’s benefit. The contractual 
performance of the element or sub element being assessed was 
accomplished with some minor problems for which corrective actions 
taken by the contractor were effective.  
 
      Satisfactory (Green) – Performance meets contractual 
requirements. The contractual performance of the element or sub element 
contains some minor problems for which corrective actions taken by the 
contractor appear or were satisfactory.  
 
      Marginal (Yellow) – Performance does not meet some contractual 
requirements. The contractual performance of the element or sub element 
being assessed reflects a serious problem for which the contractor has 
not yet identified corrective actions. The contractor’s proposed 
actions appear only marginally effective or were not fully implemented.  
 
      Unsatisfactory (Red) – Performance does not meet most contractual 
requirements and recovery is not likely in a timely manner. The 
contractual performance of the element or sub element contains serious 
problem(s) for which the contractor’s corrective actions appear or were 
ineffective. 
 
    The evaluation procedures to be used in this assessment, which 
include coordination with the contractor, are detailed in AFARS 
5142.1503-90. 
 


(End of clause) 
 


(HS7015) 
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52.247-24 ADVANCE NOTIFICATION BY THE GOVERNMENT 


The Government will notify the Contractor 48 hours in advance of the number 
of pieces and weight of all normal shipments and the time the shipment will 
be available for pickup. On other-than-normal shipments, the Government will 
furnish additional information; e.g., dimension of oversized pieces, as 
necessary to determine the amount of equipment and/or manpower needed to 
perform the required services. 
 


(End of Clause) 
 
 


52.252-2 CLAUSES INCORPORATED BY REFERENCE 
  
This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text 
of a clause may be accessed electronically at this/these address: 
 
    http://www.arnet.gov/far/ or http://www.acq.osd.mil/dpap/dars/index.htm  
or https://webportal.saalt.army.mil/saal-zp/procurement/afars.doc 
     


(End of Clause) 
 


 
52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES  
 
 (a) The use in this solicitation or contract of any Federal Acquisition 
Regulation (48 CFR Chapter 1) clause with an authorized deviation is 
indicated by the addition of “(DEVIATION)” after the date of the clause. 
 
(b) The use in this solicitation or contract of any DoD FAR SUPPLEMENT (48 
CFR 2) clause with an authorized deviation is indicated by the addition of 
“(DEVIATION)” after the name of the regulation. 
 


(End of Clause) 
 
 
52.201-4500 AUTHORITY OF GOVERNMENT REPRESENTATIVE  
 
The Contractor is advised that contract changes, such as engineering 
changes, will be authorized only by the Contracting Officer or his 
representative in accordance with the terms of the contract.  No other 
Government representative, whether in the act of technical supervision 
or administration, is authorized to make any commitment to the 
Contractor or to instruct the Contractor to perform or terminate any 
work, or to incur any obligation.  Project Engineers, Technical 
Supervisors and other groups are not authorized to make or otherwise 
direct changes which in any way affect the contractual relationship of 
the Government and the Contractor.              
 


(End of clause) 
 
(IS7025)                                                                                                                                     
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252-225-7040 CONTRACTOR PERSONNEL IN THE UNITED STATES CENTRAL COMMAND AREA 
OF RESPONSIBILITY (DEVIATION 2007-00010) 


(a) Definitions.  As used in this clause— 
 
“Chief of mission” means the principal officer in charge of a diplomatic 
mission of the United States or of a United States office abroad which is 
designated by the Secretary of State as diplomatic in nature, including any 
individual assigned under section 502(c) of the Foreign Service Act of 1980 
(Public Law 96-465) to be temporarily in charge of such a mission or office. 
 
“Combatant commander” means the commander of a unified or specified combatant 
command established in accordance with 10 U.S.C. 161. 
 
(b) General. (1) This clause applies when contractor personnel are required 
to perform in the United States Central Command (USCENTCOM) Area of 
Responsibility (AOR), and are not covered by the clause at DFARS 252.225-
7040, Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed 
Outside the United States. 
 
  (2) Contract performance may require work in dangerous or austere 
conditions.  Except as otherwise provided in the contract, the Contractor 
accepts the risks associated with required contract performance in such 
operations. 
 
  (3) Contractor personnel are civilians. 
 
    (i) Except as provided in paragraph (b)(3)(ii) of this clause, and in 
accordance with paragraph (i)(3) of this clause, contractor personnel are 
only authorized to use deadly force in self defense.   
         
    (ii) Contractor personnel performing security functions are also 
authorized to use deadly force when use of such force reasonably appears 
necessary to execute their security mission to protect assets/persons, 
consistent with the terms and conditions contained in the contract or with 
their job description and terms of employment. 
 
  (4) Service performed by contractor personnel subject to this clause is not 
active duty or service under 38 U.S.C. 106 note. 
 
(c) Support.  Unless specified elsewhere in the contract, the Contractor is 
responsible for all logistical and security support required for contractor 
personnel engaged in this contract. 
 
(d) Compliance with laws and regulations. The Contractor shall comply with, 
and shall ensure that its personnel in the USCENTCOM AOR are familiar with 
and comply with, all applicable-- 
 
  (1) United States, host country, and third country national laws; 
 
  (2) Treaties and international agreements; 
   
  (3) United States regulations, directives, instructions, policies and 
procedures; and 
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  (4) Force protection, security, health, or safety orders, directives, and 
instructions issued by the Combatant Commander; however, only the Contracting 
Officer is authorized to modify the terms and conditions of the contract. 
 
(e) Preliminary personnel requirements.  (1) Specific requirements for 
paragraphs (e)(2)(i) through (e)(2)(vi) of this clause will be sent forth in 
the statement of work, or elsewhere in the contract. 
 
  (2) Before contractor personnel depart from the United States or a third 
country, and before contractor personnel residing in the host country begin 
contract performance in the USCENTCOM AOR, the Contractor shall ensure the 
following: 
 
    (i) All required security and background checks are complete and 
acceptable. 
 
    (ii) All personnel are medically and physically fit and have received all 
required vaccinations. 
 
    (iii) All personnel have all necessary passports, visas, entry permits, 
and other documents required for contractor personnel to enter and exit the 
foreign country, including those required for in-transit countries. 
 
    (iv) All personnel have received theater clearance, if required by the 
Combatant Commander. 
 
    (v) All personnel have received personal security training.  The training 
must at a minimum— 
 
      (A) Cover safety and security issues facing employees overseas; 
 
      (B) Identify safety and security contingency planning activities; and  
 
      (C) Identify ways to utilize safety and security personnel and other 
resources appropriately. 
 
    (vi) All personnel have received isolated personnel training, if 
specified in the contract.  Isolated personnel are military or civilian 
personnel separated from their unit or organization in an environment 
requiring them to survive, evade, or escape while awaiting rescue or 
recovery. 
 
    (vii) All personnel who are U.S. citizens are registered with the U.S. 
Embassy or Consulate with jurisdiction over the area of operations on-line at 
http://www.travel.state.gov. 
 
  (3) The Contractor shall notify all personnel who are not a local national 
or ordinarily resident in the host country that— 
 
    (i) Such employees, and dependents residing with such employees, who 
engage in conduct outside the United States that would constitute an offense 
punishable by imprisonment for more than one year if the conduct had been 
engaged in with the special maritime and territorial jurisdiction of the 
United States, may potentially be subject to the criminal jurisdiction of the 
United States (see the Military Extraterritorial Jurisdiction Act of 2000 (18 
U.S.C. 3261 et seq.); 
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    (ii) Pursuant to the War Crimes Act, 18 U.S.C. 2441, Federal criminal 
jurisdiction also extends to conduct that is determined to constitute a 
violation of the law of war when committed by a civilian national of the 
United States; 
 
    (iii) Other laws may provide for prosecution of U.S. nationals who commit 
offenses on the premises of United States diplomatic, consular, military or 
other Government missions outside the United States (18 U.S.C. 7(9)). 
 
(f) Processing and departure points.  The Contractor shall require its 
personnel who are arriving from outside the area of performance to perform in 
the USCENTCOM AOR to— 
 
  (1) Process through the departure center designated in the contract or 
complete another process as directed by the Contracting Officer; 
 
  (2) Use a specific point of departure and transportation mode as directed 
by the Contracting Officer; and 
 
  (3) Process through a reception center as designated by the Contracting 
Officer upon arrival at the place of performance. 
 
(g) Personnel data. (1) The Contractor shall enter, before deployment, or if 
already in the USCENTCOM AOE, enter upon becoming an employee under this 
contract, and maintain current data, including departure date, for all 
contractor personnel, including U.S. citizens, U.S. legal aliens, third 
country nationals, and local national contractor personnel, who are 
performing this contract in the USCENTCOM AOR.  This requirement excludes— 
 
      Personnel hired under contracts for which the period of performance is 
less than 30 days; and 
 
      Embarked contractor personnel, while afloat, that are tracked by the 
Diary Message Reporting System. 
 
  (2) The automated web-based system to use for this effort is the 
Synchronized Predeployment and Operational Tracker (SPOT).  Follow these 
steps to register in and use SPOT: 
 
    (i) SPOT registration can be accomplished by either a Common Access Card 
or through an Army Knowledge Online (AKO) account. 
 
    (ii) In order to obtain an AKO account, the Contractor shall— 
 
      (A) Request the Contracting Officer or other Government point of 
contact to sponsor its AKO guest account; 
 
      (B) Go to http://www.us.army.mil; 
 
      (C) Enter the AKO sponsor username; and 
 
      (D) After AKO registration, contact the sponsor to confirm 
registration. 
 
    (iii) Registration in SPOT. 
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      (A) Register for a SPOT account at 
https://iel.kc.us.army.mil/spotregistration/. 
 
      (B) The Customer support team must validate user need.  This process 
may take 2 business days.  Company supervisors will be contacted to determine 
the appropriate level of user access. 
 
    (iv) Access to SPOT.  Upon approval, all users will access SPOT at 
https://iel.kc.us.army.mil/spotracker. 
 
    (v) SPOT Questions. Refer SPOT application assistance questions to the 
Customer Support Team at 717-506-1358 or SPOT@technisource.com. 
 
  (3) The Contractor shall ensure that all employees in the database have a 
current DD Form 93, Record of Emergency Data Card, on file with both the 
Contractor and the designated Government official.  The Contracting Officer 
will inform the Contractor of the Government official designated to receive 
the data card. 
 
(h) Contractor personnel.  The Contracting Officer may direct the Contractor, 
at its own expense, to remove and replace any contractor personnel who fail 
to comply with or violate applicable requirements of this contract.  Such 
action may be taken at the Government’s discretion without prejudice to its 
rights under any other provision of this contract, including termination for 
default or cause. 
 
(i) Weapons. (1) If the Contracting Officer, subject to the approval of the 
Combatant Commander, authorizes the carrying of weapons— 
 
    (i) The Contracting Officer may authorize an approved Contractor to issue 
Contractor-owned weapons and ammunition to specified employees; or  
 
    (ii) The Contracting Officer may issue Government-furnished weapons and 
ammunition to the Contractor for issuance to specified contractor employees. 
 
  (2) The Contractor shall provide to the Contracting Officer a specific list 
of personnel for whom authorization to carry a weapon is requested. 
 
  (3) The Contractor shall ensure that its personnel who are authorized to 
carry weapons— 
 
    (i) Are adequately trained to carry and use them— 
 
      (A) Safely; 
 
      (B) With full understanding of, and adherence to, the rules of the use 
of force issued by the Combatant Commander; and 
 
      (C) In compliance with applicable Department of Defense and agency 
policies, agreements, rules, regulations, and other applicable law;  
 
    (ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 
 
    (iii) Adhere to all guidance and orders issued by the Combatant Commander 
regarding possession, use, safety, and accountability of weapons and 
ammunition. 
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  (4) Upon revocation by the Contracting Officer of the Contractor’s 
authorization to possess weapons, the Contractor shall ensure that all 
Government-furnished weapons and unexpended ammunition are returned as 
directed by the Contracting Officer. 
 
  (5) Whether or not weapons are Government-furnished, all liability for the 
use of any weapon by contractor personnel rests solely with the Contractor 
and the Contractor employee using such weapon. 
 
(j) Vehicle or equipment licenses. Contractor personnel shall possess the 
required licenses to operate all vehicles or equipment necessary to perform 
the contract in the area of performance. 
 
(k) Military clothing and protective equipment. (1) Contractor personnel are 
prohibited from wearing military clothing unless specifically authorized by 
the Combatant Commander.  If authorized to wear military clothing, contractor 
personnel must wear distinctive patches, arm bands, nametags, or headgear, in 
order to be distinguishable from military personnel, consistent with force 
protection measures. 
 
  (2) Contractor personnel may wear specific items required for safely and 
security, such as ballistic, nuclear, biological, or chemical protective 
equipment. 
 
(l) Evacuation.  
 
  (1) If the Chief of Mission or Combatant Commander orders a mandatory 
evacuation of some or all personnel, the Government will provide to United 
States and third country national contractor personnel the level of 
assistance provided to private United States citizens. 
 
  (2) In the event of a non-mandatory evacuation order, the Contractor shall 
maintain personnel on location sufficient to meet contractual obligations 
unless instructed to evacuate by the Contracting Officer. 
 
(m) Personnel recovery.  In the case of isolated, missing, detained, captured 
or abducted contractor personnel, the Government will assist in personnel 
recovery actions in accordance with DoD Directive 2310.2, Personnel Recovery.   
 
(n) Notification and return of personal effects. (1) The Contractor shall be 
responsible for notification of the employee-designated next of kin, and 
notification as soon as possible to the U.S. Consul responsible for the area 
in which the event occurred, if the employee— 
 
    (i) Dies; 
 
    (ii) Requires evacuation due to an injury; or 
 
    (iii) Is isolated, missing, detained, captured, or abducted. 
 
  (2) The Contractor shall also be responsible for the return of all personal 
effects of deceased or missing contractor personnel, if appropriate, to next 
of kin. 
 
(o) Mortuary affairs.  Mortuary affairs for contractor personnel who die in 
the area of performance will be handled in accordance with DoD Directive 
1300.22, Mortuary Affairs Policy. 
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(p) Changes. In addition to the changes otherwise authorized by the Changes 
clause of this contract, the Contracting Officer may, at any time, by written 
order identified as a change order, make changes in place of performance or 
Government-furnished facilities, equipment, material, services, or site.  Any 
change order issued in accordance with this paragraph shall be subject to the 
provisions of the Changes clause of this contract. 
 
(q) Subcontracts.  The Contractor shall incorporate the substance of this 
clause, including this paragraph (q), in all subcontracts that require 
subcontractor personnel to perform in the USCENTCOM AOR. 
 


(End of clause) 
 


252.225-7043 ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS 
OUTSIDE THE UNITED STATES 


(a) Definition. “United States,” as used in this clause, means, the 50 
States, the District of Columbia, and outlying areas. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor and 
its subcontractors, if performing or traveling outside the United States 
under this contract, shall 
 
  (1) Affiliate with the Overseas Security Advisory Council, if the 
Contractor or subcontractor is a U.S. entity; 
 
  (2) Ensure that Contractor and subcontractor personnel who are U.S. 
nationals and are in-country on a non-transitory basis, register with the 
U.S. Embassy, and that Contractor and subcontractor personnel who are third 
country nationals comply with any security related requirements of the 
Embassy of their nationality; 
 
  (3) Provide, to Contractor and subcontractor personnel, antiterrorism/force 
protection awareness information commensurate with that which the Department 
of Defense (DoD) provides to its military and civilian personnel and their 
families, to the extent such information can be made available prior to 
travel outside the United States; and 
 
  (4) Obtain and comply with the most current antiterrorism/force protection 
guidance for Contractor and subcontractor personnel. 
 
(c) The requirements of this clause do not apply to any subcontractor that 
is: 
 
  (1) A foreign government; 
 
  (2) A representative of a foreign government; or 
 
  (3) A foreign corporation wholly owned by a foreign government. 
 
(d) Information and guidance pertaining to DoD antiterrorism/force protection 
can be obtained from the Contracting Officer. 
 


(End of clause) 
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1.0 Personnel 
 


1.1 The contractor shall not employ any person under this contract who is simultaneously an employee of the United 
States Government. 


 
1.2 Security Requirements. 


 
Personnel directly hired by the contractor shall pass a background investigation with the local police authorities. 
Personnel shall submit/agree to background check by US Security Forces and / or Intelligence personnel. 


 
1.3 Submission of List with direct hired personnel. Prior to the beginning of contract performance, the Contractor 
shall furnish a list with Contractor’s directly hired personnel who will work under this contract to the COR. The list 
shall contain: 


 
Name and address of each employee. 


 
Copy of the Identification Document or driving license of each employee, certificate of good conduct. 


Copy of employment card or equivalent. 


1.4 Contractor is responsible for keeping this listing accurate and reporting changes to the COR within forty eight 
(48) hours of occurrence or prior to a new employee performing services under this contract. 


 
1.5 Employee Training and Certification. 


 
The Contractor's employees shall have all training and certificates required by host nation law for operating and 
handling contractor furnished equipment, and vehicles. 


 
1.6 Key Control. 


 
The Contractor shall establish and implement key control procedures ensuring that keys issued to the Contractor by 
the Government; (i.e., for vehicles, containers, etc.) are not lost, misplaced or duplicated. The Contractor shall 
include key control procedures in the quality control plan. 


 
1.6.1 Loss or Misuse of Keys. 


 
The Contractor shall report the occurrence of a lost or duplicated key, any misuse of keys, tampering or breaking 
locks or seals to the COR within thirty (30) minutes from when the Contractor becomes aware of the occurrence. In 
the event any of these situations occurs, the Contractor shall immediately re-key or replace the affected locks or 
seals at his own expense. 


 
1.6.2 The Contractor shall be responsible for prohibiting the use of keys issued by the Government by any person 
other than the Contractor's employees or his authorized subcontractors. 


 
1.7 Security Requirements 


 
Contractor personnel shall adhere to all security requirements set forth by the Host Nation Port Authorities. 


 
1.7.1 Submission of Personnel List. 


 
A comprehensive list of personnel the Contractor may use during the duration of this contract shall be submitted 
immediately upon award to the COR in order to obtain security clearance. The list shall identify full name, date and 
place of birth, residence and employer/company name. The personnel list should contain a reasonable amount of 
personnel, not more than double amount that is normally needed, and shall be submitted with a legible copy of a 
valid identification document. When submission of a new person is necessary it shall always be in substitution of an 
already cleared person. Substitutions are  only accepted in  order to  maintain a  reasonable amount of  cleared 
personnel that are authorized entry. Prior to the day of operations, the Contractor must ensure that all personnel to be 
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assigned/dispatched to ports are cleared for entry. Personnel that are not pre-cleared, not listed at sentry gates, shall 
be denied entry and US Government shall not be considered liable. 


 
2.0         SCOPE 


 
Notwithstanding any other provision of this contract, the contractor shall comply with all applicable U.S. and Oman 
laws, regulations and guidelines in the performance of this requirement, and shall meet, at a minimum, US Military 
Service standards unless otherwise stated.  In the case of conflict, the contractor shall identify the conflict to the 
PCO.  In the absence of specific direction from the PCO the contractor shall comply with the more stringent 
requirement. 


 
Except as otherwise set forth in the contract or in this PWS, the contractor shall, at a minimum, meet the standards 
set forth in Army Regulations (ARs) for the type of work performed. 


 
2.1         Stevedoring and Related Terminal Services 
The Contractor shall provide stevedoring and related terminal services in connection with the receipt, disposition, 
processing, and loading/discharging of vessels at the Port of Qaboos, Port of Duqm, and the Port of Salalah, Oman.  
The Contractor shall provide sufficient qualified labor, gear and equipment and materials to satisfy the scope of this 
contract, and make every effort to rectify any shortfall, for which the Contractor will be paid at the applicable 
commodity or labor-hour rates as designated in the Schedule of Rates in this contract. 


 
The general scope of Stevedoring and Related Terminal Services includes: 


• Vessel Loading 
• Vessel Discharging 
• Receipt of Cargo 
• Disposition of Cargo 
• Stuffing/Unstuffing of Cargo 
• Intra-Terminal Transfer of Cargo 
• Onward Movement of Cargo 
• Management Expertise 
• RFID Management 
• Movement Control Reporting 


 
2.1.1      Vessel Loading 
Vessel  Loading  involves  the  planning,  cargo  preparation  and  loading  of  cargo  outbound  from  the  port  via 
oceangoing vessels, lighters and barges. 


 
2.1.2      Vessel Discharging 
Stevedoring and Related Terminal Services –Vessel Discharging involves the planning for and discharge of ocean- 
going vessels, lighters and barges, to include tallying and staging. 


 
2.1.3      Receipt of Cargo 
Receipt of cargo involves accepting custody and responsibility for cargo as it arrives at the terminal, unlashing and 
unloading of cargo from all modes of transportation and placement of cargo at temporary place of rest. 


 
2.1.4      Disposition of Cargo 
Disposition of cargo involves the loading of any means of inland transportation and the lashing and securing of such 
cargo. 


 
2.1.5      Stuffing/Unstuffing of Cargo 
Stuffing and unstuffing of cargo involves the stuffing and lashing/blocking of break-bulk/loose cargo into containers 
or vice versa. 


 
2.1.6      Intra-Terminal Transfer of Cargo 
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Intra-Terminal Transfer is the repositioning of cargo from its initial point of rest to other locations within the 
port/terminal. 


 
2.1.7      Onward Movement of Cargo 
Transportation involves the transportation of cargo from origin to destination by means of trucks or rail. 


 
2.1.8      Management Expertise 
Management expertise includes, but is not limited to, planning, supervision, staffing, quality control, safety, training, 
reporting and communications related to stevedoring and related terminal services. 


 
2.1.9      Radio Frequency Identification (RFID) Management 
RFID Management entails the cargo data recording, creation (burn) of missing RFID tags, RFID tag maintenance, 
in-transit visibility data input, container inventory, update, and verification using Radio Frequency In-Transit 
Visibility (RF-ITV), IBS-CMM, GATES and GTN. 


 
2.1.10    Movement Control Reporting 
Movement Control Reporting involves the documentation of all cargo, containers and equipment in accordance with 
(IAW) current Theater and US Army doctrine policies. 


 
2.2         Ground Rules and Constraints 
The Government requires that the following ground rules and constraints be observed over the course of the contract 
and across all services and duties performed within. 


 
2.2.1      Persons Excluded from the Premises 
The Contractor shall not allow a person that has been banned by any authority from the premises to have access to 
terminal facilities, equipment, or other material related to terminal operations. 


 
2.2.2      Persons with Restricted Duties 
The Contractor shall not allow a person restricted by any authority from certain equipment or areas to operate that 
equipment or enter those areas. 


 
3.0 CONTRACTOR DUTIES 


 
3.1         General 
General duties and requirements of the Contractor are defined within this section.  Duties and requirements specific 
to the particular port(s)/terminal(s) within the scope of this contact are defined in Paragraph 4.0 below. 


 
3.1.1      Definition of a Performance Requirement 
Performance Requirements are described as performance objectives, measures, and standards in the following 
manner: 


• Performance Objective – A statement of the outcome or results. 
• Performance Measures – The critical characteristics of the objective that will be monitored by the 


Government. 
• Performance Standards – The targeted level or range of levels of performance for each performance 


measure, relating to the Acceptable Quality Level (AQL) for the objective. 
 


3.1.2      Use of Performance Measures/Standards 
Not every performance objective in this contract has a related performance measure or performance standard. 
However, every performance objective is a contractual requirement. For those performance objectives that do not 
specify a measure or standard, the measures and standards are in accordance with standard commercial practices. 


 
3.2         Vessel Loading 


 
3.2.1      Planning 
Planning is the evaluation of stevedoring and related terminal services to ensure an efficient and economical 
operation by providing qualified labor, equipment and materials to accomplish those services.  This shall include all 
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aspects of the operation to ensure the Contractor provides the required manpower, equipment and resources to 
perform the operation.  Planning shall include, but is not be limited to:  allocation of laborers and estimated time of 
completion, staging plans, pre-stow plans, plans for export shipments, vessel loading plan and other distribution and 
transportation planning as required to move assets sponsored by the United States Department of Defense. 
Operational  planning  meetings  shall  be  held  on  an  as  needed  basis  for  the  purpose  of  finalizing  planning 
information. Compensation for Vessel Loading will be in accordance with Rates set forth in Schedule 1A. 


 
Performance Objective No. 1 – The Contractor shall participate in daily operations meetings and other meetings 
regarding vessel loading as required. 


 
Performance Objective No. 2 – The Contractor shall receive and review cargo list and stow plan for accuracy and 
efficiency of terminal and vessel operations, and report discrepancies to the COR 


 
Performance Measures: Performance Standards: 
COR/ACOR   and   Contractor   Agreement   on   stow 
planning  factors  and  MHE  Assignment  for  vessel 
operations 


95% Compliance 


 


3.2.2      Loading 
Loading Cargo is the movement of cargo from place of rest to point of stow on the vessel in accordance with the 
approved vessel stow plan furnished by the Government. 


 
Where possible, the Government will: 


1. Provide a load/stow plan to the Contractor 
2. Resolve cargo discrepancies (including Hazardous Material (HAZMAT)) 
3. Identify sensitive/classified/HAZMAT cargo and provide handling instructions 
4. Identify reefers and provide handling instructions 


 
Performance Objective No. 3 – The Contractor shall coordinate vessel activity with the COR/ACOR. 


 
Performance Objective No. 4 – The Contractor shall load cargo on the vessel from its place of rest to point of stow 
aboard vessel in accordance with the approved vessel stow plan furnished by the Government and within the agreed 
upon time frame.  The Contractor shall handle sensitive, classified, HAZMAT and Reefer Cargo in accordance with 
stow plan. 


 
Prior to the start of each vessel operation, the COR/ACOR will provide the Contractor with the mutually agreed 
upon timeframe for completion of loading of the vessel. Vessel operation completion timeframes will be determined 
based on such factors as cargo volume, stow factors, cargo mix and vessel type being worked. 


 
The Contractor will not be held accountable for delays in vessel operations resulting from circumstances not within 
the control or responsibility of the Contractor. Numerous factors are known to affect productivity, including but not 
limited to: weather; simultaneous vessel operations; and vessel condition. 


 
Performance Measures: Performance Standards: 
Stow Plan/Load Plan per vessel Load Without Damages: 1% max allowable deviation 


for damages under $1000, otherwise 0% deviation 
 


0%  of  cargo  needs to  be  restowed. Max allowable 
deviation is 1% 


 


If cargo damage or loss occurs, or if cargo not loaded or mis-shipped, the Contractor will give an oral report to the 
COR/ACOR within 30 minutes and submit a full written report to the COR/ACOR within twelve (12) hours 
following the occurrence or discovery of the incident. Contractor will be responsible for paying in terms of 
reimbursement to the US Government towards any damage or loss incurred to the cargo while in contractor 
possession. The amount shall be determined by the Contracting Officer and deducted from payments due the 
Contractor. 
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Performance Objective No. 5 – The Contractor shall secure cargo aboard vessel within the agreed upon time frame 
as agreed during the Planning meeting. 


 
Performance Objective No. 6 – When requested, the Contractor shall provide the stow location and condition of 
the loaded cargo to the COR/ACOR at the time of loading.  This includes use of GATES scanners, manual tally 
sheets and an “as loaded” stow drawing for each piece. 


 
Performance Measures: Performance Standards: 
Stow Plan/Load Plan per vessel 100% accountability of  the  cargo and  its  location is 


required   with   zero   deviation,  prior   to   the   vessel 
departure. 


 


3.2.3 Intra-Terminal Transfer 
 


Intra-terminal Transfer is the repositioning of cargo from its initial point of rest to other locations within the terminal 
as requested by the COR/ACOR. 


 
Performance Objective No. 7 – The Contractor shall clear the vessel and surrounding area of securing materials 
and contractor debris following upload of the vessel. 


 
US Government drivers may be used to load military vehicles Roll-On/Roll-Off (RORO) onto vessels and inland 
transportation vehicles with approval from COR/ACOR and coordination with contractor. The Contractor is 
responsible for unlashing and unsecuring the cargo. 


 
Performance Objective No. 8 – The Contractor shall reposition/re-handle cargo within terminals, and document 
and report its movement, as requested by the COR/ACOR. 


 
3.3         Vessel Discharging 


 
3.3.1      Planning 
Planning is the evaluation of stevedoring and related terminal services to ensure an efficient and economical 
operation by providing qualified labor, equipment and materials to accomplish those services.  This shall include all 
aspects of the operation to ensure the Contractor provides the required manpower, equipment and resources to 
perform the operation.  Planning shall include, but is not limited to: allocation of laborers and estimated time of 
completion, staging plans, vessel discharge plan and other distribution and transportation planning as required to 
move assets sponsored by the United States Department of Defense. Operational planning meetings shall be held on 
an as needed basis for the purpose of finalizing planning information. Compensation for Vessel Discharge will be in 
accordance with Rates set forth in Schedule 1B. 


 
Performance Objective No. 9 – The Contractor shall participate in daily operations meetings and other meetings 
regarding vessel discharge as required. 


 
3.3.2      Discharging 
Discharge involves the planning, unlashing and physical removal of cargo from a vessel, staging and cargo 
documentation. 


 
Where possible, the Government will: 


1. Provide a discharge plan and a staging plan to the Contractor 
2. Resolve cargo discrepancies (including Hazardous Material (HAZMAT)) 
3. Identify sensitive/classified/HAZMAT cargo and provide handling instructions 
4. Identify reefers and provide handling instructions 


 
Performance Objective No. 10 – The Contractor shall coordinate vessel activity with the COR/ACOR. 
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Performance Objective No. 11 – The Contractor shall discharge cargo in accordance with the Discharge Plan and 
stage in accordance with the Staging Plan within the agreed time frame. The Contractor shall handle sensitive, 
classified, HAZMAT and Reefer Cargo in accordance with discharge plan. 


 
Prior to the start of each vessel operation, the COR/ACOR will provide the Contractor with the mutually agreed 
upon timeframe for completion of discharge of the vessel.   Vessel operation completion timeframes will be 
determined based on such factors as cargo volume, stow factors, cargo mix and vessel type being worked. 


 
The Contractor will not be held accountable for delays in vessel operations resulting from circumstances not within 
the control or responsibility of the Contractor. (Numerous factors are known to affect productivity, including (but 
not limited to): weather; simultaneous vessel operations; vessel stowage plan; cargo type; cargo configuration; and 
vessel condition. 


 
Performance Measures: Performance Standards: 
Discharge Plan Unload Without Damages: 1% max allowable deviation 


for damages under $1000, otherwise 0% deviation 
 


0%  of  cargo  needs  to  be  restaged. Max  allowable 
deviation is 1% 


 
Cargo must be 100% accounted for once the ship has 
been fully discharged Zero deviation 


 


If cargo damage or loss occurs, or if cargo not discharged or mis-shipped, the Contractor will give and oral report to 
the COR/ACOR within 30 minutes and submit a full written report to the COR/ACOR within twelve (12) hours 
following the occurrence or discovery of the incident. Contractor will be responsible to paying in terms of 
reimbursement to the US Government towards any damage or loss incurred to the cargo while in contractor 
possession. Cost determination will be done by the contracting officer. 


 
Performance Objective No. 12 – When requested, the Contractor shall document all cargo discharged using either 
GATES scanners or manual tally sheets. 


 
Performance Objective No. 13 – The Contractor shall participate with the government in conducting a 
reconciliation/validation of the cargo discharged with reports from GATES. 


 
Performance Objective No. 14 – The Contractor shall notify the COR/ACOR of all discrepancies found with the 
cargo, to include HAZMAT (i.e. missing labels/placards, etc.) and identified damage (whether it was the fault of the 
contractor or pre-existing). 


 
In accordance with COR/ACOR direction, cleaning shall include but not limited to: removal of securing material 
and debris from the vessel and surrounding area,   broom sweep cleaning, if required, consolidate and secure 
Government-owned material to facilitate storage and reuse. Segregate by material/type, account for material, remove 
and secure material to designated area(s) for storage/disposal. 


 
Performance Objective No. 15 – The Contractor shall clean the vessel and surrounding area of securing materials 
and Contractor debris following discharge. 


 
3.4         Receipt of Cargo 


 
Performance Objective No. 16 – Unload Mode(s) of Inland Transportation, consisting of Truck, Barge and Rail. 
The Contractor shall unlash, unsecure, and remove cargo from modes of Inland transportation to designated place of 
rest. Unloading also includes removing/reinstalling transporter components i.e. sideboards, rails and tarpaulins. The 
Contractor shall remove all labels and placards from all modes of land transport before release back to carrier. 
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Performance Measures: Performance Standards: 
Unload Tally List Record  accurate  information for  the  cargo;  5%  max 


allowable deviation of documentation descrepancies 
 


3.5         Disposition of Cargo 
 


Performance Objective No. 16 – Load Mode(s) of Inland Transportation. The Contractor shall remove cargo from 
place of rest and load/lash/secure onto modes of land transport.  Loading shall also include removing/reinstalling 
transporter components; i.e., sideboards, rails and will include tarping of cargo as identified by the COR/ACOR. 
Compensation for Disposition (load of Inland Transportation) will be in accordance with Rates set forth in Schedule 
1D. 


 
3.6         Stuffing/Unstuffing of Cargo 


 
3.6.1      Stuffing Operations.  The Contractor shall, when requested by the COR/ACOR, remove cargo from place 
of rest and stuff into cargo transporters. Compensation for Stuffing will be in accordance with Rates set forth in 
Schedule 1E. 


 
3.6.2      Unstuffing Operations. The Contractor shall, when requested by the COR/ACOR, unstuff cargo from cargo 
transporters to designated place of rest. Unstuffing also includes removal of labels, debris and nails. Compensation 
for Unstuffing will be in accordance with Rates set forth in Schedule 1E. 


 
3.7         Intra-Terminal Transfer of Cargo 


 
3.7.1      Cargo Transfer. The Contractor shall, when requested by the COR/ACOR, transfer cargo from one place of 
rest to another. The cargo shall be placed at designated place of rest or mode of conveyance. Compensation for 
Transfer of Cargo will be based on Rates set forth in Schedule 1F. 


 
3.8         Onward Movement of Cargo 


 
Onward movement involves the transportation of cargo from the port to destination or from origin to port by means 
of truck or rail.   Contractor shall provide onward movement of cargo at the direction of the COR/ACOR. 
Compensation for Transfer of Cargo will be based on Rates set forth in Schedule 9. 


 
3.9         Management Expertise 


 
Management involves the allocation and coordination of resources to accomplish a mission/operation.   The 
Contractor will provide a dedicated manager and at least two alternates to serve as a single point of contact for 
interface with the government on all contract related performance activities and issues.  This individual must have 
decision-making authority and shall act as the central point of contact.   The Contractor shall provide telephone 
numbers for the contract manager and alternates.  There shall be a manager/alternate available 24/7. The manager 
and alternates shall meet as necessary with Government personnel designated by the contracting officer to discuss 
contract performance and/or problem areas. The contract manager and alternates must be able to read, write, speak, 
and understand English fluently. 


 
3.9.1 Out-of-Pocket Expenses Out-of-Pocket Expenses involve reimbursement of actual payment made by the 
Contractor to a third party as substantiated by submission of the paid invoice.   Out-of-pocket expenses will be 
reimbursed only for mission related services and/or material identified on labor order forms by the COR/ACOR. 


 
For the purpose of purchasing supplies/non-durable goods, the Contractor shall obtain approval from the on-site 
COR for each line item on the material requisition exceeding the threshold of $10,000.00 on either a unit or 
cumulative effort.   Any purchases above the threshold of $10,000.00 will require the advanced approval of the 
Contracting Officer. 


 
Performance Objective No. 17 – The Contractor shall provide special equipment/supplies that will be paid out-of- 
pocket and reimbursed by the government upon the approval of the COR/ACOR. 
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3.9.2 Invoices 
 


The Contractor shall submit 100% legible invoices and DD250s to include supportable cost reports within thirty (30) 
days after completed vessel operation. 


 
Performance Objective No. 18 – Invoices 
Performance Measure:                                                                              Performance Standards: 
Import/Export Manifest 100% legible invoices received within 10 


days. 
Max allowable deviation is 2 days. 


 
3.9.2.1  Timekeeping. The Contractor shall maintain timesheets, with 100% accuracy, for all contractual services 
furnished by his own operation and subcontractor’s operation.  The timesheet shall include: date of operation; if 
work was performed on daily shift or continuous shift; the number of laborers, type of men used, and hours worked; 
type, number and hours equipment is utilized and the times and reasons for any work stoppages. Timesheets will be 
verified by the COR/ACOR. Compensation for this will be included under schedule 1. 


 
3.9.3.     Quality Control Inspection Plan (QCIP). Contractor shall employ their approved QCIP as required by the 
contract. The contractor shall ensure QCIP is performed in accordance with applicable technical manuals. 


 
3.9.4.     Quality Assurance (QA).The government will conduct its QA responsibilities in accordance with (IAW) 
the contracts Quality Assurance Surveillance Plan (QASP). The Government has the right to inspect and test all 
services called for by the contract, to the extent practicable at all places and times during the term of the contract. 
The contractor shall not limit or hinder the Governments access to places (to include services performed by sub- 
contractors) where services are being performed.  At its discretion the Government may or may not notify the 
contractor in advance. 


 
3.9.5      Contractor Performance Assessment Reporting System (CPARS). The contractor’s performance will be 
assessed yearly and the contractor performance assessment report (CPAR) will be entered into the CPARS.   A 
CPAR assesses a contractor's performance and provides a record, both positive and negative, on a given contractor 
during a specific period of time. Each assessment is based on objective facts and supported by program and contract 
management data, such as cost performance reports, customer comments, quality reviews, etc. 


 
Performance Objective No. 19 – The Contractor shall establish a Quality Control Inspection Plan, which will 
emphasize quality control over all contract requirements. The Quality Control Inspection Plan will contain a Quality 
Control Inspection Checklist (QCIC), which, at a minimum, will contain all elements of the Performance 
Requirements Summary (PRS).  The draft plan must be submitted to the Contracting Officer within ten (10) days 
after award.   The Government will review and either accept or reject the QCIP within 10 days of receipt.   The 
Contractor will have five days to make any necessary corrections and resubmit.  No performance may commence 
prior to approval of the QCIP. The plan will be updated when requested by the Contracting Officer. 


 
4.0         SPECIAL CONTRACT REQUIREMENTS 


 
4.1         Hazardous Cargo 
The  transportation and  handling of  hazardous cargo  for  shipment  shall  be  subject  to  International Maritime 
Dangerous Goods Code (IMDGC) and applicable Oman Safety Standards including, but not limited to: Omani 
Royal Decree No: 46/95; Issuing the Law of Handling the Use of Chemicals; No. 82/77: Law of the use and 
handling of explosives and its amendments; and No. 10/82: Law of the Conservation and Prevention of Pollution 
and its amendments. 


 
Performance Objective No. 20 – The Contractor shall provide a qualified Contractor Environmental Compliance 
Officer (ECO) for HAZMAT handling who will assume command and control of the situation by securing the scene, 
providing   incident   command   and   control,   evacuating   personnel,   stopping   the   release,   containing   spills, 
decontaminating personnel, and request mutual aid from surrounding installations as required.  The ECO should be 
English speaking and authorized to act for and bind the contractor. 
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4.2  Security 
 


4.2.1  Related to Personnel 
The government will provide U.S. Military force protection and security of contractor personnel on site, 
commensurate with the threat, and IAW Chapter 6, FM 3-100.21, applicable Theater Anti-Terrorism/Force 
Protection guidelines based upon Force Protection measures provided by CENTCOM in place at the time of the 
mission, Defense Federal Acquisition Regulation Supplement (DFARS) 252.225-7040 (c)(1)(i). 


 
If the Government notifies the Contractor that the employment or the continued employment of any Contractor 
employee is prejudicial to the interests or endangers the security of the United States of America, the Contractor 
shall make any changes necessary in the appointment(s). The contractor employee will be immediately escorted off 
the premises. 


 
4.2.2      Damage and Loss Reporting 


 
Transportation Discrepancy Report (TDR) procedures for pilferage and damaged claims. 


 
Inspect cargo upon arrival: All cargo and/or equipment will be inspected by the contractor prior to shipment to final 
destination.  If cargo is damaged, pilfered, vandalized, and/or tampered with, annotate the damage on the carrier’s 
receipt.  Once the pilferage/damage is detected, the contractor will initiate TDR (DD Form 361) and submit to the 
COR within 24 hours of the inspection. 


 
Attachments to the DD Form 361: 
Initial submission shall include photographs, statements from those on site at time of pilferage and/or damage, 
packing list (ensure that items that are missing and/or damaged are highlighted) and a copy of the delivery receipt (if 
available). 


 
Performance Objective No.  21  –  The  Contractor shall  immediately notify the  COR/ACOR if  any cargo is 
damaged, lost or pilfered while in the care, custody or possession of the Contractor, and the Contractor shall submit 
a TDR detailing the facts and extent of such damages or loss to the COR within 24 hours. 


 
Performance Objective No. 22 - Record and report to the COR all available facts relating to each instance of loss, 
damage or destruction (LDD) to Government property.  LDD reports shall be made orally to the COR/ACOR within 
30 minutes from when the Contractor becomes aware of occurrence and in writing within twelve (12) hours to the 
COR/ACOR. 


 
4.2.3      Information All  information furnished to  the  Contractor is to  be used FOR OFFICIAL USE ONLY 
(FOUO).  The Contractor is required to be aware of Operational security (OPSEC) requirements from Surface 
Deployment and Distribution Command (SDDC).    Information determined as FOUO or included as part of the 
OPSEC Critical Information List (CIL) is not to be released to the public. 


 
4.3         Safety 


 
4.3.1      General 


 
The contractor shall be responsible for safety of employees during all contractor operations conducted in accordance 
with this PWS and the Occupational Safety and Health Administration (OSHA) safety regulations and guidance as it 
applies to the Theater of Operations. The Contractor shall perform the services as follows: 


 
4.3.1.1   Conform to the safety requirements contained in the contract for all activities related to the accomplishment 
of the work. 


 
4.3.1.2   Require all  personnel  working on  the  dock  and  in  the  ship  to  wear  appropriate personal protective 
equipment to include but not limited to: safety shoes/boots, safety glasses, reflective vest and hard hat. 
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4.3.1.3   Comply with all safety, fire and security regulations as prescribed in the host nation general accident 
prevention regulations, and security regulations applicable to the port of operation. 


 
Performance Objective No. 23 – The Contractor shall establish a Safety Plan, which will outline the Contractors 
safety program over all contract requirements. 


 
4.3.2 Operation of Equipment 


 
The Contractor shall maintain all vehicles and equipment in an operable condition.  All vehicles/equipment shall, as 
minimum, meet the mechanical inspection standards of the host nation technical surveillance organization.  The 
Contractor shall immediately replace, at their own expense, any Contractor furnished vehicle/equipment as a result 
of a breakdown.  The U.S. Government will not be charged for time lost due to a breakdown or any other failure of 
Contractor furnished vehicles/equipment. 


 
Performance Objective No. 24 – Equipment operated by the Contractor on any Terminal must be maintained and 
operated in accordance with applicable Oman laws and regulations.  Contractor personnel operating equipment will 
work no more than twelve (12) hours in a 24 hour period. 


 
4.3.3      Accident Reporting 


 
The Contractor shall record and report to the COR/ACOR all available facts relating to each instance of injury to 
either Contractor or Government personnel.  Accident Reports shall be made orally to the COR/ACOR within 30 
minutes from when the Contractor becomes aware of occurrence and in writing within twelve (12) hours to the 
COR/ACOR. 


 
Performance Objective No. 25 – The Contractor shall immediately give an oral report within 30 minutes to the 
COR/ACOR and shall submit a full written report to the COR/ACOR within twelve (12) hours of any accident or 
incident which results in death or injury to personnel during or arising from performance under this contract.  In all 
instances where an accident or incident occurs, the Contractor shall assist the Government during any investigation 
of an accident or serious incident. 


 
4.4         Environmental Control 


 
4.4.1      Emergency  Response  Plan:  The  contractor  shall  report  immediately  to  the  COR  and  Contractor 
Environmental Compliance Officer (ECO) any leakage or spillage of hazardous substances on the ground or any 
leakage or spillage which entered the harbor or the drainage system of the harbor. 


 
4.4.2      Response to Environmental Incident: The contractor shall be responsible for assuming command and control 
of the situation by securing the scene, providing incident command and control, evacuating personnel, stopping the 
release, containing spills, and decontaminating personnel.  The contractor shall request mutual aid from surrounding 
installations as required. Any clean-up efforts shall be coordinated by the contractor ECO and approved by the COR. 


 
4.4.3     Environmental Compliance: The contractor shall comply with all applicable Oman and US military 
environmental laws and regulations to include but not limited to: 


 
4.4.3.1 Remediation efforts: Remediation efforts shall also include verification and documentation that the source of 
contamination has been abated, all contaminated media removed and all waste materials disposed in an approved 
host nation disposal site; 


 
4.4.3.2 Spill contingency and Response Plan: A spill contingency and response plan shall be made available to the 
COR which at a minimum, complies with all applicable directives of the host nation environmental guidance and 
instructions.  The contractor spill contingency and response plan shall specifically describe how the contractor shall 
prevent and respond to spill incidents; 


 
4.4.3.3 Contractor Liability: In the event of accidental or deliberate discharge in which the contractor fails or refuses 
to remediate the spill, the contractor shall be held liable for all clean-up costs. 
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4.4.3.4 Emergency Response Supplies: At no additional cost to the government, the contractor shall maintain 
supplies for emergency response and routine maintenance releases.  These supplies shall be available, or accessible, 
in sufficient quantity to resolve any volume of materials, wastes or contaminants that may potentially affect or 
impact the environment. 


 
4.4.4      Secondary Containment For Hazardous Materials, Wastes and Petroleum, Oils and Lubricants (POL) 


 
4.4.4.1  The contractor shall provide secondary containment devices for temporary and permanent storage facilities 
that retain POL substances, hazardous materials and hazardous wastes (i.e. - new and used – oils, fuels, lubricants, 
solvents, batteries, acids, paints, antifreeze, etc.); 


 
4.4.4.2 The contractor shall provide secondary containment structures for all bulk POL storage tanks, fuel cans, 
barrels, bladders, etc.  When applicable, drain-off devices (w/ valve, cap or plugs) shall be installed in the secondary 
containment structure to permit discharge of uncontaminated storm water accumulations. Containment applies to 
both, Above Ground Storage (AST) tanks and Under Ground Storage (UST-dual walled w/interstitial monitoring) 
tanks which supply fuel to generators, equipment, vehicles, light sets, etc. In addition, secondary containment 
requirements apply to all tanks and/or containers from 5 to 55 gallons to include mobile tanker trucks used for 
refueling operations. All secondary containment structures shall be free from soil and sand accumulations; 


 
4.4.4.3 In the event hazardous materials are required to be stored at a job site or location where services are being 
provided, the contractor shall be responsible for providing flammable storage cabinets with current inventory sheet 
and MSDS (material safety data sheet). The flammable cabinets shall be subject to environmental compliance 
inspections; 


 
4.4.4.4 Acceptable secondary containment must be coordinated by the contractor ECO and confirmed by the 
COR/ACOR. 


 
Performance Objective No.  26  –  In  all  instances  where  an  environmental accident  or  incident  occurs,  the 
Contractor shall give an oral report within 30 minutes to the COR/ACOR and shall submit a full written report to the 
COR/ACOR within twelve (12) hours of any incident. The Contractor shall assist the Government during any 
investigation of an accident or serious incident. 


 
5.0         PORT / TERMINAL SPECIFIC REQUIREMENTS 


 
5.1         Scope 
This contract covers the handling of Department of Defense (DOD) sponsored export and import cargo for SDDC 
units at the Ports of Qaboos, Port of Duqm, and Salalah, Sultanate of Oman.  The Contractor must be capable of 
working multiple vessels simultaneously at multiple ports using 24 hour continuous operations. The Contractor will 
be conducting ammunition operations (after coordination with the proper authorities), container operations, load on 
load off (LOLO) operations and roll on roll off (RORO) operations.. 


 
5.2         Ground Rules 


 
5.2.1      Training and Contingency Operations 
The Government reserves the right to conduct training and contingency operations for U.S. Army personnel during a 
scheduled or contingency load or discharge for any vessel operation.  The Contracting Officer or COR will advise 
the Contractor when such training or contingency operation is scheduled; such notification will be provided to the 
Contractor as soon as known, but will be provided at least seven (7) calendar days prior to the scheduled start of a 
normal  Government  operation,  unless  a  contingency  arises.  Notification  will  occur  as  soon  as  possible  in 
contingency situations. During these training/special operation events, the Contractor shall provide sufficient 
qualified labor as required to support vessel loading or discharge operations and related terminal operations. 


 
5.3         Personnel 
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The contractor shall provide personnel information on host/local country national personnel as requested by the PCO 
or other security and/or intelligence organizations at the discretion of the COR/ACOR. 


 
5.3.1 Compliance 


 
The contractor shall ensure compliance with DFARS 252.225-7040 (e) and any applicable regulations, security and 
force protection requirements. 


 
5.3.2. Labor Laws 


 
The contractor shall ensure compliance with the Oman labor laws. 


 
5.3.3 Documentation 


 
Contractor shall ensure that all foreign national employees, to include US nationals, and all EXPAT employees have 
appropriate licenses, installation access badges, and VISA. 


 
5.3.4 Personnel Screening 


 
The contractor shall screen all employees to ensure they do not have criminal records with their home countries. 
Prior US military personnel shall be screened for military service criminal offenses.  The US Government will be 
responsible for coordinating the Foreign National Screening program IAW current policy and Central Command/ 
Army Central Command (CENTCOM/ARCENT) direction. 


 
5.3.4.1 Screening will be used to complement the badging process and to enhance Force Protection (FP) measures 
through document examination; verification; and biographical and security interviews.  Refusal to be screened will 
result in the applicant’s access being denied or terminated. 


 
5.3.4.2 Once the screening process is complete for an applicant, the screening cell will forward the packet with 
recommendation concerning that applicant’s suitability for access. Any derogatory information may result in the 
applicant’s access being denied or terminated. Applicants who have been denied access due to derogatory 
information may file an appeal to the Contracting Officer for review. 


 
5.3.4.3 Contractor and employees and/or subcontracted personnel must agree to the release of personal information 
for the purposes of security/background checks.  Contractor will submit the following personnel information, at a 
minimum, to the COR/ACOR: 


 
a.    Full Name 
b.    Social Security Number (if applicable) 
c. Position Title 
d. Citizenship 
e. Date of Birth 
f. Place of Birth 
g.    Passport Number 
h.    Passport Date Issued 
i. Passport Date of Expiration 
j. Place Passport Issued 
k.    Security Clearance 
l.     Organization and Station 
m.   Work Telephone Number 
n.    Departure Date 
o.    Period of Duty 
p.    Complete Itinerary within Country 
q.    Emergency Point of Contact and Phone Number 







 Revision 2, Dated 30 November 2015   


- 13 - 


 


 


 
 


5.3.4.4 The Contractor shall not employ any person under this contract who is simultaneously an employee of the 
United States Government. 


 
5.3.5 Medical Screening 


 
Personnel shall receive appropriate medical screening prior to employment IAW Enclosure 3 of Department of 
Defense Instruction (DoDI) 3020.41. This screening shall include infectious diseases, at a minimum, but not limited 
to, tuberculosis, typhoid fever and hepatitis A. 


 
5.3.6      Employee Training and Certification 


 
The Contractor's employees shall have all training and certificates required by Oman law and applicable industry 
regulations for operating and handling Contractor furnished equipment, and Government vehicles. 


 
5.3.7 Contractor Access 


 
The Contractor shall be required to provide personnel information, required documentation, passports, photos, etc. in 
order to secure access for Contractor employees to U.S. Government facilities. In addition, Contractor employees 
will be required to undergo background investigations and security checks as determined necessary by both the U.S. 
and Oman Officials. It is the Contractor’ responsibility to prepare the paperwork for the COR/ACOR, and to ensure 
that all employees are taken to the Port of Oman’s badging office to process the paperwork and receive the badge. 
The Contractor shall ensure that employees display the badge at all times during operations. The Contractor shall 
ensure that its employees meet the guidelines issued by the U.S. Government regarding Third Country national 
employment, and that its employees do not bring into, nor remove from any government installation, any contraband 
material. 


 
5.3.8     Security Requirements 


 
Personnel directly hired by the Contractor shall pass a background investigation with the Passport Issuing Authority, 
the Omani CID Office, The Royal Omani Police, The Royal Omani Intelligence Agency, and the Contractor. 


 
5.3.9 Management Onsite 


 
The contract manager or alternate shall be on site at all times during port handling and cargo distribution operations. 
At any other time, i.e. outside cargo operations, the contract manager or designated alternate shall be physically 
available or on call to the COR/ACOR, within one (1) hour. 


 
5.4         Security 


 
5.4.1      Cargo 


 
The  Contractor shall, at  no  additional cost to  the  U.S.  Government, ensure that all  Government property in 
possession or custody of the Contractor is at all times properly secured and safeguarded.  At a minimum, the 
Contractor shall padlock, seal or otherwise provide security for partially loaded or unloaded vessels, railcars, 
trucks/trailers, sea vans or Milvans remaining overnight, or not released to the carrier, until commencement of work 
on the following day. 


 
5.4.2      Military Base / Port Access 


 
If applicable, the Contractor shall ensure that all of its own personnel adhere to all security requirements set forth by 
the Base Commander or Port Authority.  Contractor is also responsible to obtain authorization from the appropriate 
authority for all personnel and equipment to access, as necessary, the Military Base / Port. 


 
5.4.3      Vehicle Identification 
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The Contractor will be responsible for obtaining Base / Port access clearance for any vehicle used in performance of 
this contract. 


 
5.5         Hours of Operation 


 
5.5.1      The Contractor may be required to perform the services described in this PWS 24 hours per day, seven (7) 
days per week, 365 days per year to include all official holidays.  In the case of Government caused delays, 
Contractor personnel will be compensated accordingly. 


 
5.5.2      For every operation the Contractor shall be informed at least 24 hours prior to operational start time. The 
Contractor shall identify at that time any necessary deviation that will impact operational start time.  Equipment 
positioning and set-up will take place prior to operational start time. 


 
5.5.3      The Contractor may be required to organize Contractor labor into working shifts as requested by the COR. 


 
5.5.4      If the Contractor, for any reason, is unable to perform the services required, he shall immediately notify the 
COR. 


 
5.5.5      According to the Port Tariffs, normal operating hours for Planning and Operations Management are 0800- 
1630, Operations & Container Freight Station (CFS) are 0800-1600, and the Gate hours are 0800-1600.  Normal 
Overtime hours for Operations & CFS are 1600-0800 the following day, and the Gate hours are from 1600-2300. 
Special Overtime hours for Operations & CFS are Thursdays, Fridays, & Holidays, and for the Gate are Thursdays, 
Fridays, & Holidays. Subject to availability of Royal Omani Police (ROP) Customs. 


 
 


5.6         Government Furnished Facilities, Supplies/Services and Equipment 
 


5.6.1      Facilities 
 


5.6.1.1   The government reserves the right to provide facilities to include office space, break area, etc. 
 


5.6.1.2   The government reserves the right to provide space on the premises for the Contractor to temporarily store 
equipment and vehicles for the purposes of maintenance, refueling, and life support. 


 
5.6.1.3   The Contractor must stay within the designated areas provided by the government. 


 
5.6.1.4 The Government reserves the right to negotiate with the Port for appropriate land area. 


 
5.6.2 Supplies/Services 


 
5.6.2.1   Dunnage and Lashing Material.  The Government reserves the right to provide lumber, dunnage, nails and 
lashing material in a ready-to-use condition required for the lashing and securing of cargo. 


 
5.6.2.2   The  Government  will  provide  all  documentation to  include  customs  documentation required  for  the 
movement and the clearance of the cargo to/from the port. 


 
5.6.2.3   If deemed mission-relevant, the Government may furnish information and documentation to the Contractor 
concerning cargo and vessel movement to include but not limited to: 


 
a. Manifests, bills of lading, and/or Cargo and Billing (CAB) report. 


b. Names, berths, and dates ships are to be worked. 


c. A list of cargo to be loaded on each ship and the pre-stow plan(s) for vessel loading, and/or discharge 
plan(s) and staging plan(s) for discharge operations. 


 


d. Disposition and marking instructions for retrograde cargo and the arrangement of inland transportation. 
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e. Specifications for the processing of military vehicles. 


f.  Cargo Status Reports, to include: Aged Cargo Reports and Weekly Open Transfer Reports. 


g. Daily On-Hand Reports - Import/Export. 
 


 
5.6.3 Equipment 


 
5.6.3.1 The contractor shall perform a joint inventory of GFE with the Property Book Officer (PBO). The contractor 
shall document damaged and shortage items.  The contractor shall repair or replace the damaged items and acquire 
the shortage items to maintain a fully mission capable status, and maintain 100% property accountability of all GFE. 
The contractor shall perform monthly cyclic inventories of all Government property in accordance with the FAR 
Part 45. 


 
In accordance with DFARS 252.245-7001, the contractor shall no later than 31 Oct of each year, provide to the 
cognizant Government property administrator a report for all DoD property for which the contractor is accountable 
under the contract.   The report shall be prepared in accordance with the requirements of DD Form 1662, DoD 
Property in the Custody of Contractors, or a substitute format approved by the PCO. 


 
The Government reserves the right to provide Government Furnished Equipment (GFE) at any time under this 
contract to support cargo operations.  The Government will compensate the Contractor only for equipment actually 
provided by the Contractor and approved by the Government. 


 
5.6.3.2    In  the  event  GFE  is  provided,  the  Contractor  shall  be  responsible  for  maintenance  and  repair. 
Responsibilities include but are not limited to: 


 
a. Perform 10/20 level maintenance on GFE equipment and replace and repair parts as necessary 


b. Document and maintain records of maintenance performed and corrected on DA Form 2404 


c. Develop maintenance plan within 30 days of receipt of GFE that identifies procedures, policies and actions 
required to implement, maintain and conduct maintenance on whether GFE or CFE.  The maintenance plan 
will be in accordance with (IAW) Government and civilian regulations. 


 


d. Submit Equipment Status Report when equipment is considered to be deadline or inoperable. The deadline 
report will consist of five distinct categories: Material Handling Equipment, Leased Heavy Equipment, 
Contractor Acquired Government Owned Heavy Equipment, Government Furnished Equipment, and Light 
Equipment. The report shall include: 


 
• Item Description 
• Model Number 
• Serial Number 
• GP Number (GFE) 
• Deadline Reason 
• Deadline Date 
• Location of Equipment 
• Applicable Purchase Order or Requisition Number (GFE) 
• Expected date of Completion of Repairs 
• Service/Repair/Order (SRO) (GFE) 
• Any other amplifying remarks as necessary. 


 
5.7 Contractor Furnished Facilities, Supplies/Services and Equipment 


 
Except for those items or services specifically stated in this PWS, the Contractor shall furnish everything required to 
perform this mission according to all its terms and applicable contract provisions.  Government will provide fuel for 
GFE used to support the on-site mission. 


 
5.7.1      Facilities 
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5.7.1.1    Staging Area.   When requested, the contractor will negotiate for us to gain access to exclusive use of hard 
stand (permanent surface) to be used as staging area within the port.  The Contractor will be given an agreed upon 
number of days advance notice to make the area free from commercial cargo, commercial traffic, obstacles, or trash. 
The Government will not pay for handling any commercial cargo and/or obstacles that need to be removed for the 
staging of government cargo.  The staging area shall be broom cleaned prior to the start of operations and after 
completion of operations. Staging area will be kept clean at all times. Compensation will be included in the rates set 
forth in Schedule 6. 


 
Performance Objective No. 31 – The Contractor shall arrange for clean staging or pier space, to include covered 
storage, if requested by the Government. 


 
Performance Objective No. 32 – If requested by the COR, the Contractor shall provide a staging plan at least one 
(1) day prior to start of vessel discharge. 


 
Performance Objective No. 33 – When requested by the Government, the Contractor shall provide cleaning 
equipment and clean retro equipment to United States Department Agriculture standard and properly dispose of 
waste water and solid residual waste (if applicable). 


 
Performance Objective No. 34 – The Contractor shall reposition and / or document moved equipment when 
requested by the COR/ACOR. 


 
Performance Measures: Performance Standards: 
Load Tally List Record accurate information for the cargo; 5% 


max  allowable  deviation  of  documentation 
descrepancies 


 


5.7.1.2.   Storage Facilities.  When requested, the Contractor shall provide adequate in transit open/closed storage 
facilities. When requested by the COR, the Contractor shall cover cargo placed in open storage with serviceable 
waterproof tarpaulins. 


 
5.7.1.3.   Warehouse Space.   When requested, the Contractor shall provide sufficient warehouse and open storage 
space as required to accommodate the Government DOD sponsored cargo, supplies, material, and equipment.  The 
facility shall be capable of all weather operations. 


 
5.7.1.4    Office Space.  When requested, the Contractor shall provide portable or permanent office spaces for US 
Government personnel, in the port for the duration of this contract. The COR/ACOR will determine whether office 
furnishings, equipment, and services meet current operational needs. Each office shall be equipped with the 
following: 


 
a. Adequate Furniture 


 


b. Heating ventilation and air conditioning 


c. Electricity 


d. High Speed Internet connectivity 
 


e. Office equipment (computer, photo copier, printer) 
 


f. Two lavatories 
 


g. Daily janitorial services 
 


5.7.1.5.  Fencing. When requested, the Contractor shall use portable fencing to separate all Government cargo from 
any other commercial cargo stored in either the warehouse facility or the port area. The Government shall have 
exclusive use of the area where Government cargo is stored. The Contractor shall also provide a secure area inside 
the warehouse for the storage of pilferable or protected items. 
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5.7.1.6.   Container Walls.  The contractor shall provide requested amount of Force Protection barriers, install and 
remove around the staging area to reduce visibility of cargo operations. Contractor shall provide empty containers, 
MAFI trailers, and/or concrete barriers, for the purpose of constructing a security wall in certain areas of the Port. All 
required barriers shall be positioned and re-positioned in accordance with instructions provided by the COR/ACOR. 
Containers shall be provided with the adequate number of twist locks fixed and unfixed by Contractor for safely 
securing all containers. Compensation for Mobilization, Demobilization and setting Force Protection container walls 
rates will be applicable as set forth in Schedule 4. 
 
5.7.1.7.     Pier Cutting.  Contactor shall make pier ready to receive vessel upon request of COR and in accordance with 
Port Authority instructions.  Compensation shall be reimbursed at cost and substantiated by invoice in accordance with 
Schedule 6. 
 
5.7..1.8.     Cooling Tents.  Contractor shall provide air conditioned cooling tents, with minimum dimension of 10M x 
10M upon request of COR.  Compensation shall be at the rates set forth in Schedule 6. 


 
5.7.2 Supplies/Services 


 
The Contractor shall provide the following items/services, to include but not limited to: 


 
a) Life Support.   Ensure that all contracted employees are provided the basic life support essentials (i.e. 


latrines and washing facilities, shaded break area) during all operations.  The U.S. Government is not 
responsible for supplying food or water to the contracted employees. 


 
b)   Trash Disposal Service. Refuse containers (each one capable of holding 8.5 cubic meters of storage space), 


with daily emptying service. 
 


c) Visa for U.S. Government Employees.  Arrange visas, airport transportation, or extension of visas for US 
Government personnel to facilitate continued entry into country/port of operation. 


 
d)   Communication/Audiovisual Services.  Unrestricted access to telephone service, facsimile equipment, laser 


printer and overhead projector. 
 


e) Copier Services.  Two copier machine capable of reproducing a minimum of 1,000 copies per day each. 
Service shall include transportation/removal, a six hour repair response time, and supplies on an as needed 
basis. 


 
f) Portable Latrines.   Portable latrines that shall be installed in the port area. The latrines shall be water 


flushed or chemical type with hand washing facilities, toilet paper, and soap and paper towels. Replenishment 
of toilet paper, soap and paper towels will be on a daily basis. The Contractor shall be responsible for the 
cleaning service of the latrines twice a day. 


 
g)   Hand Held Radios.  Hand held radios for two-way communication within the port area. 


 
h)   Mobile Light Sets.  Mobile light sets at the time and location requested by the COR.  Contractor shall be 


responsible for maintaining and fueling all mobile light sets in order to ensure all light sets are operational at 
all times. 


 
i)  Tarpaulins.  Serviceable, water-proof tarpaulins to cover United States Government cargo placed in open 


storage and during convoy/inland transportation operations. 
 


j) Dunnage and Lashing Material. Furnish lumber, dunnage and lashing material required for the lashing and 
securing of cargo. 


 
k)   Documentation.    The  Contractor  shall  ensure  that  all  documentation  received  and  required  for  the 


accounting of cargo and freight is accurately prepared. 


l)  Miscellaneous Support Services.  Contractor shall provide any other supplies and services requested by the 
COR, provided only that they are set forth in the port specific Schedule of Rates, Schedule 8. 
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5.7.3 Equipment 


 
5.7.3.1   With the exception of equipment specified as Government furnished, the Contractor must furnish all gear and 
equipment required to perform all services under this contract. The Contractor is responsible for the acquisition, 
maintenance, storage, ect for all Contractor furnished equipment. 


 
5.7.3.4   When performing extra labor services, the Contractor shall supply and maintain all necessary equipment. 
 
5.7.3.5   Equipment operated on the terminal must be maintained and operated in accordance with applicable Oman 
laws and regulations, and OSHA regulations. 


 
5.7.3.6   When necessary, the Contractor shall, at no additional cost to the Government, transport his own gear and 
equipment within the port area and/or to/from where needed. 


 
5.7.3.7  Government use of Contractor’s Equipment.  The U.S. Government reserves the right to use military 
personnel or Third Party contracted drivers to operate MHE and/or military equipment for cargo operations at the 
discretion of the COR/ACOR.  Training and certification of drivers will be provided by the U.S. Government at no 
cost to the Contractor. 


 
5.7.4 Removal of Contractor’s Equipment and Supplies 


 
Within three (3) working days after expiration date of the contract, the Contractor must remove from the premises all 
equipment and supplies belonging to him.  If removal has not been accomplished within three (3) working days the 
Government will remove them from the premises at the Contractor’s expense. 


 
5.8         Specific Tasks 


 
5.8.1      General 


 
The Contractor shall perform the specific tasks mentioned herein in the ports of Qaboos, Port of Duqm, and Salalah, 
Sultanate of Oman in a manner consistent with the best commercial practices.  Any work started before, and not 
completed by, the expiration of this contract shall be governed by the terms and conditions of this contract, unless 
otherwise requested by the Contracting Officer. 


 
5.8.2      Planning Operations 


 
The Contractor shall perform adequate advanced planning to ensure an efficient and economical operation. These plans 
shall include all aspects of the operation to ensure the Contractor provides the required manpower, equipment and 
resources to perform the operation. Planning shall include, but not be limited to: allocation of laborers and 
estimated time of completion, port storage plan, pre-stow plans for export shipments, vessel discharge plan for import 
shipments. An operation meeting shall be held on an as needed basis, for the purpose of finalizing planning 
information. 


 
5.8.3      Berthing Facilities 


 
The Contractor shall coordinate with the vessel's Agent for berthing facilities for vessels loaded with, or calling for, 
United States Department of Defense sponsored cargo. No extra charges shall be made for coordination for berthing 
facilities. 


 
5.8.4      In-Stow Inspections 


 
When requested, the Contractor shall perform 100% in-stow inspection of each hold/deck or mode of land transport to 
be worked prior to beginning the discharge operations and /or at the completion of the loading operations. The 
purpose of the in-stow inspection is to identify damages caused in shipment or during loading operations. Upon 
discovery of damages, a joint inspection shall be performed by the Contractor and the COR. The Contractor shall be 
responsible to prepare a cargo exception report in accordance with DOD 4500.32-R (VOL.1 - AUG 79, VOL.2 FEB 
87) and submit the report to the COR within four (4) hours following the completion of vessel operations. 


 
5.8.5      Loading Operations: Lift On-Lift Off (LOLO) and Roll On-Roll Off (RORO) 
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The Contractor shall perform loading operations in such a manner that no damage is caused by the Contractor.  The 
Contractor shall comply with the transportation priorities in DOD Regulation 4500.9R (DTR) and shall comply with the 
approved pre-stow plan. 


 
5.8.5.1  The Contractor shall move cargo from place of rest and place cargo in final stow location on vessel in 
accordance with the stowage plan. Contractor will be responsible for providing Trained & certified drivers to drive 
RORO vehicles. Compensation for vessel loading shall be at the rates in Schedule 1A 


 
5.8.5.2  Loading performed on an extra labor basis shall meet or exceed the experienced production standards. 
Contractor shall be compensated at the rates in Schedule 3, and, for equipment, in Schedule 4. 


 
5.8.5.3  Use of U.S. Government Sponsored Personnel.   U.S. Government drivers may be used to load military 
vehicles on RORO vessels at the discretion of the COR/ACOR. The Contractor is responsible for the lashing and 
securing of cargo. Compensation shall be at the Extra Labor Rates in Schedule 3 for work actually performed. 


 
5.8.5.4   Removal of Materials. The Contractor shall remove all unused dunnage, lashing and securing material. The 
Contractor shall also remove from vessel all debris generated by the operation. Compensation is included in the 
commodity rate in Schedule 1A. 


 
5.8.5.5 Lashing and Securing of Cargo on Vessel. The Contractor shall lash and secure cargo on vessel as requested 
by the COR/ACOR.  The Contractor shall also record/report all Government furnished or Contractor provided 
dunnage, lashing and securing material used aboard the vessel.  A Dunnage and Lashing Material Accountability 
Report shall be submitted to the COR/ACOR for each cargo operation. Compensation for lashing and securing of 
cargo loaded on a commodity rate basis is included in the commodity rates in Schedule 1A 


 
5.8.5.6  Storage of Unused Materials.  Unused dunnage, lashing and securing material belonging to the vessel shall 
be stored by the Contractor aboard the vessel according to the instructions of the COR. 


 
5.8.5.7  Securing cargo.  When loading/lashing/securing cargo on the vessel, no time shall lapse between loading 
and lashing/securing the cargo.  When the cargo is loaded in a temporary stow location, cargo shall be lashed and 
secured with at least one set of lashings. 


 
5.8.5.8  Load mode(s) of Inland Transportation (Disposition LOLO/RORO). The Contractor shall move cargo from 
place of rest and load cargo on mode of land transport. This loading onto railcars, barge and military or commercial 
land transport includes the contractor responsible for but not limited to lashing/securing of cargo, covering cargo 
with tarpaulins, when requested by the COR/ACOR, and removing/reinstalling transporter components; i.e. 
sideboards, rails, tarpaulins, etc.  Compensation for loading on mode of land transport (Disposition shall be at the 
rates in Schedule 1D. 


 
5.8.5.9  Time Lapse 
Performance Objective No. 35 - When loading cargo onto land transport, no time shall lapse between 
loading/lashing the cargo and the onward movement of the truck. 


 
Performance Measures: Performance Standards: 
Control Time Less than 10 Minutes Between Loading, Lashing and 


Onward Movement – 5 minute max allowable deviation 
 


5.8.5.10 Lashing and Securing of Cargo.  Lashing and securing of cargo on mode(s) of land transport; rail, truck 
and barge shall be in accordance with Oman laws and regulations and best commercial practices. 


 
5.8.5.11 Military Transportation.  Lashing and securing of cargo on military trucks shall be in accordance with 
applicable Military regulations. 


 
5.8.5.12 Staging.   The U.S. Government has the option to request supervision, personnel and material handling 
equipment for managing marshalling and staging yards. The Contractor may manage these yards in accordance with 
(IAW) the Government provided yard utilization and vessel stow plans.   This may require the Contractor to 
segregate cargo IAW the Integrated Computerized Deployment System (ICODES) plan.    This plan may require 
segregating cargo into separate staging areas.   For example, cargo could be segregated by type, height, 
vessel/deck/hold, sensitive items, frustrated cargo, hazardous materials, port of  debarkation (POD), etc.    The 
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Contractor may be required to operate Sea Port of Debarkation (SPOD) staging yards at SDDC controlled ports in 
Oman.  The Contractor may be required to operate marshalling yards at the ports of Qaboos, Port of Duqm, and 
Salalah, Sultanate of Oman.  The Port of Qaboos, Port of Duqm, and Port of Salalah yards may be operated 
simultaneously having the capacity of: Qaboos 500; Port of Duqm 500; The Port of Salalah 500 pieces of cargo and 
transit capability of 250 pieces of cargo per yard/per day. From time to time, additional movement internal to the 
yards will be required. 


 
5.8.6 Discharging Operations (LOLO/RORO) 


 
The Contractor shall perform discharge operations in such a manner that no cargo is damaged.  All cargo shall be 
landed at the designated place of rest. Compensation shall be at the rates in Schedule 1B. 


 
5.8.6.1  The Contractor shall unlash, unsecure, breakout and move cargo from place of rest on vessel to the 
temporary resting area or mode of land transport. Contractor will be responsible for providing Trained & certified 
drivers to drive RORO Vehicles. Training will be provided by Master drivers. 


 
5.8.6.2  Removal of Materials.   The Contractor shall remove and account for all dunnage, lashing and securing 
material discharged from vessel. A Dunnage and Lashing Material Accountability Report shall be submitted to the 
COR/ACOR for each vessel operation. The Contractor shall also remove all debris generated by the operation. 
Compensation is included in the commodity rates in Schedule 1B 


 
5.8.6.3  Storing of Dunnage and Lashing Materials.  Unused dunnage, lashing and securing material belonging to 
the vessel shall be stored by the Contractor aboard the vessel according to the instructions of the COR/ACOR. 


 
5.8.6.4  Cleaning of the Vessel.  When requested by the COR/ACOR, the Contractor shall broom clean vessel 
holds/decks. Compensation is included in the commodity rates in Schedule 1B 


 
5.8.6.5  The Contractor may be requested by the COR/ACOR to perform the disposal of all debris removed from 
the vessel after cleaning. Compensation is included in the commodity rates in Schedule 1B 


 
5.8.6.6  Discharge operations on Extra Labor Basis.  Discharge operations performed on an extra labor basis shall 
meet or exceed the experienced production standards. Contractor shall be compensated at the rates in Schedule 3 
and, for equipment, in Schedule 4. 


 
5.8.6.7  Use of U.S. Government Sponsored Personnel.  U.S. Government and/or third party contracted drivers may 
be used to discharge military vehicles RORO from vessels at the discretion of the COR/ACOR.  The Contractor is 
responsible for unlashing and unsecuring the cargo.  Compensation will be at the Extra Labor Rates in Schedule 3 
for work actually performed. 


 
5.8.6.8  Unload Mode(s) of Inland Transportation (Receipt LOLO/RORO).  The Contractor shall unlash, unsecure 
and remove cargo from mode(s) of Inland transportation and place cargo in a temporary resting area. Unloading also 
includes removing/reinstalling transporter components, i.e. sideboards, rails, tarpaulins, etc. Compensation shall be 
at the rates in Schedule 1C. 


 
5.8.6.9 Damaged Cargo - Commercial/ Military Truck.  Prior to unloading commercial or military trucks with 
damaged cargo, a joint inspection shall be performed by the Contractor and the COR/ACOR. 


 
5.8.6.10 Removal of Tarpaulins.  When requested, the Contractor shall remove tarpaulin covers from railcars and/or 
trailers. Additionally, the Contractor shall regain control and maintain accountability of all Government furnished 
tarpaulins. Compensation is included in the commodity rates in Schedule 1C. 


 
5.8.6.11 Removal of Materials.  The Contractor shall remove dunnage and lashing gear material from mode(s) of 
Inland transportation. The work area where modes of Inland transportation are loaded/unloaded shall be kept free of 
wood splinters, nails, lashing gear material and other residue generated during loading/unloading and 
lashing/unlashing operations. 


 
5.8.7      Mis-shipment of Cargo 
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Contractor shall be liable for any mis-shipment of cargo occurrence due to the fault or negligence of the Contractor. 
Additionally, the Contractor shall reimburse the Government for all additional cargo handling and transportation 
costs incurred by the Government as a result of the mis-shipment. 


 
5.8.8 Handling Explosives/Hazardous Cargo 


 
5.8.8.1 The Contractor shall handle explosives/hazardous cargo in accordance with International Maritime 
Organization  (IMO)  regulations  and  local  port  restrictions.  Compensation  shall  be  in  accordance  with  the 
commodity rates in Schedule 1. 


 
5.8.8.2  The Contractor must maintain one hundred percent (100%) proper segregation of hazardous cargo while 
staged in the yard and during transport to the pier IAW all applicable standards and regulations, to include but not 
limited to, 40 CFR and 49 CFR. 


 
5.8.8.3  Prior to commencing any explosive/hazardous cargo operation, the Contractor shall insure that all necessary 
explosive permits and authorizations required by the state or municipal authorities to handle ammunition and 
explosives have been obtained by the U.S. Government. 


 
5.8.9      Vehicle Processing RESERVED 


 
5.8.10 Stuffing/Un-stuffing 


 
The Contractor shall perform the stuffing and unstuffing operations in such a manner that no cargo is damaged by 
the Contractor. 


 
5.8.10.1 Stuffing.  The Contractor shall remove cargo from place of rest and stuff it into containers. All containers/ 
flat racks shall be marked and/or tagged in accordance with Defense Transportation Regulation (DTR) procedures. 
The Contractor shall tape or otherwise secure a copy of the shipping load list on the container/ flat rack IAW. 
COR/ACOR instructions. Compensation shall be at the rates in Schedule 1E 


 
5.8.10.2 Blocking and Bracing. Cargo stuffed into containers/flat racks shall be blocked and braced.  Compensation 
is included in the commodity rate in Schedule 1E. 


 
5.8.10.3 Unstuffing.   The Contractor shall unstuff cargo from containers/flat racks to place it in the designated 
resting area. 


 
5.8.10.4 Verification of Seal Numbers.    The Contractor shall verify the seal number on the container to the seal 
number on the Transportation Control and Movement Document (TCMD). Any discrepancy shall be immediately 
reported to the COR/ACOR and annotated on the TCMD. 


 
5.8.10.5 Broken/Missing Seal and/or Damaged Cargo.   Prior to unstuffing containers with either broken or missing 
seal, or which contain damaged cargo, the Contractor shall notify the COR/ACOR. 


 
5.8.10.6  Included Services.  Unstuffing also includes unblocking/unsecuring cargo, and cleaning the container/flat 
rack by removal of debris and nails. 


 
5.8.11    Receipt, Storage and Issue of Fuel Lubricants and Other Fluids 


 
Upon direction from the ACO, when motor fuel, lubricants, cooling fluid or brake fluid cannot be issued from U.S. 
Government stocks the Contractor shall provide the appropriate fuel (leaded, unleaded or diesel), lubricants, cooling 
fluids or brake fluids. Compensation will be reimbursed on an out of pocket basis. 


 
5.8.12    Cargo Transfer Within Port Area 
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Contractor may be requested to perform transfer of cargo from one place of rest to another place of rest within the 
same port area. Compensation shall be at the rates in Schedule 1F 


 
5.8.13  Cargo Transfer Outside Port Area 


 
The Contractor shall transfer cargo from one place of rest to another place of rest as requested by the COR/ACOR. 
Compensation shall be at the rates in Schedule 9. 


 
5.8.13.1 Transferring cargo between the pier and the staging/marshalling areas may include the following delays: 
tallying, scanning, lifting, rinsing, entry control points, and customs inspections. 


 
5.8.13.2  During Call Forward/Export Operations, there should be no stoppage of work once cargo is loaded or 
unloaded onto the land transport.   The drivers are responsible for tying down the cargo and then immediately 
moving to the appropriate pier after passing through the normal checkpoints (scanning, tallying, rinse rack, & 
customs). It is the responsibility of the Contractor to provide the correct tie down gear to move the cargo. 


 
5.8.13.3  During import/discharge operations, there should be no stoppage of work once cargo is loaded or unloaded 
onto the land transport. Once cargo has been offloaded, the driver must immediately return to the pier to pick up the 
next load of cargo. The drivers are responsible for tying down the cargo and then immediately moving to the 
appropriate staging yard after passing through the normal checkpoints (scanning, tallying).  It is the responsibility of 
the Contractor to provide the correct tie down gear to move the cargo. 


 
5.8.13.4  Time Lapse 


 
Performance Objective No. 36 - When loading cargo onto land transport, no time shall lapse between 
loading/lashing the cargo and the onward movement of the truck. 


 
Performance Measures: Performance Standards: 
Control Time Less than 10 Minutes Between Loading, Lashing and 


Onward Movement – 5 minute max allowable deviation 
 


5.8.14    Warehousing Operations RESERVED 
 


5.8.15 Sanitary Inspections RESERVED 
 


5.8.16 Tallying and Checking 
 


The  Contractor  shall  tally  and  check  all  cargo,  freight,  lashing  material  and  dunnage  handled  during  cargo 
operations. The Contractor shall report all damages and/or shortages and shall provide a copy of the tally report to 
the COR no later than eight (8) hours after the completion of each shift.   Compensation is included in the 
commodity rate in Schedule 1. 


 
5.8.17    Reports and Documentation 


 
5.8.17.1 Preparation of Documents. The Contractor shall prepare and submit all reports and documentation required 
for managing the movement and accounting of cargo or freight.   Reports and documentation shall be prepared 
legibly, in ink, and in English. The information required shall be 100% accurate. 


 
5.8.17.2 Cargo Accountability.   Within ten (10) days after contract award, the Contractor shall submit to the 
COR/ACOR a sample of all documentation that will be used for cargo accountability purposes. 


 
5.8.17.3 Distribution.  Distribution shall be made with the correct number of copies being prepared and the blank 
forms delivered to the correct location(s).  All copies shall be legible (i.e., dark, easily read print, not crumpled, not 
wet, etc.). 


 
5.8.17.4 Miscellaneous Documentation. The Contractor shall be responsible for the daily pickup of documentation, 
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i.e. cargo manifests, TCMD's, customs documents, etc., required for the performance of cargo operations from the 
U.S. Government office. 


 
5.8.17.5 Failure to Perform.  Failure to perform reporting and documentation services which results in a loss to the 
Government, for excess handling of additional transportation costs, shall be at the Contractor’s expense.   The 
amount shall be determined by the Contracting Officer and deducted from payments due the Contractor. 


 
5.8.18 Carpenter Work 


 
When requested by the COR/ACOR, the Contractor shall fabricate blocking devices such as chocks, blocks, frames 
and crates. Compensation will be at the Extra Labor Rates in Schedule 3 for work actually performed. 


 
5.8.19    Welding and Burning 


 
When requested by the COR/ACOR, the Contractor shall furnish welding, de-welding and burning equipment, 
material and services. Compensation will be at the Extra Labor Rates in Schedule 3 for work actually performed. 


 
5.8.20    Handling of Dunnage and Lashing Material 


 
The Contractor shall be responsible for the sorting, stacking, and storing in the port area of dunnage, lumber, and 
lashing material to be used by the Contractor in conjunction with cargo operations.  A report of dunnage, lumber, 
and lashing material shall be provided by the Contractor to the COR/ACOR upon completion of each operation. 
Compensation is included in the rate set forth in Schedule 1. 


 
  Inventory of Dunnage and Lashing Material. An inventory of all dunnage, lumber, and lashing material in 5.8.20.1


the custody of the Contractor shall be prepared on a monthly basis and provided to the COR/ACOR. 
 


5.8.20.2 Reclamation of Dunnage and Lashing Material.   When requested the Contractor shall perform lumber 
reclamation as requested by the COR/ACOR, and shall accept all scrap lumber generated by the operation. 


 
5.8.21    Opening and Closing of Vessels 


 
When required due to weather or working conditions, the Contractor shall remove and replace tarpaulins, battens, 
hatch covers, beams and tank tops with respect to all decks and deep tanks.  The contractor shall also be responsible 
for the removal, handling, replacing or setting of reefer plugs in any space aboard the vessel.   The placing and 
removing of side ramps and steel plates on RORO vessels is included as routine opening and closing and 
compensation is included in the commodity rates in Schedule 1A and Schedule 1B. 


 
5.8.22    Customs Related Services 


 
5.8.22.1 Customs Related Services.  When ordered by the COR, the Contractor shall be responsible for physically 
processing all of the customs declaration documents through the Oman Customs Office in order to obtain clearance 
of the cargo. Compensation shall be at the rates in Schedule 8. 


 
5.8.22.2 For United States Transportation Command (USTRANSCOM) controlled vessels or  contracted cargo 
space, prior to the vessel arrival, the Contractor shall submit the cargo manifest/cargo load list to the Oman Customs 
office to obtain the clearance of the vessel. Compensation shall be in accordance with the rate in Schedule 8. 


 
5.8.22.3 The Contractor may be requested to provide the assistance of an English/Arabic speaking and writing 
customs Translator in order to facilitate cargo clearance operations. Compensation shall be in accordance with the 
rate in Schedule 3. 


 
5.8.22.4 Customs fees charged to the U.S. Government shall be paid by the Contractor. The U.S. Government shall 
reimburse the Contractor on an out of pocket basis 


 
5.8.23    Exceptions to Commodity Rates 
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Whenever a particular type of cargo is handled for which no commodity rate has been established, the contracting 
officer shall negotiate a rate for that particular instance or for the remaining period of the contract. 


 
5.8.23.1 Whenever a particular type of cargo is handled in such volume or under such conditions that the established 
commodity rate is unreasonable, the contracting officer shall negotiate a rate modification. 


 
5.8.24    Demurrage 


 
The Contractor shall not incur, or cause to be incurred, by his fault or negligence, demurrage on any mode of 
transportation for the Government's account, unless approved in advance by the contracting officer. Demurrage not 
approved in advance by the contracting officer shall be at the Contractor's expense. The Contractor shall maintain 
sufficient records to reflect the extent and causes of any demurrage incurred. 


 
5.8.25    Calling for Services 


 
Specific services to be performed under delivery orders issued in accordance with the ordering clause of this 
contract, shall be identified by the COR/ACOR on labor order forms.  The COR/ACOR may also identify services 
verbally when necessitated by the operation. Verbal orders shall be confirmed in writing within 24 hours. 


 
5.8.26    Access to Premises 


 
The Government reserves the right of entry to the Contractor's or subcontractor's premises on site of operation for 
the purpose of accomplishing tasks in relation to work performed or to be performed under the terms and conditions 
of this contract. 


 
5.8.27    Extra Labor 


 
The Contractor shall, when requested by the COR/ACOR, supply extra labor for miscellaneous services within the 
scope and intent of this contract. Compensation for which will be paid as per Schedule 3 Extra labor caused by the 
fault or negligence of the Contractor shall not be compensated. 


 
Miscellaneous services include, but are not limited to:   Carpenter work in excess of normal (un)lashing and 
(un)securing, welding and burning, opening and closing of hatches on vessels, barges, and lighters equipped with 
pontoons, rehandling, removing and shifting of cargo, plus building and dismantling of sheathing and nailed floors 
as well as handling of ships' stores and material, and providing assistance to U.S. Government personnel during 
load/discharge operations. 


 
5.8.28    Overtime RESERVED 


 
5.8.29    Detention and Waiting Time 


 
5.8.29.1 Detention (sometimes referred to as "stand-by time" or "waiting time") is the time lost as a result of the 
stoppage, or inability to start the discharging or loading of cargo. This includes but is not limited to: a breakdown of 
the vessel's equipment, bad weather (unsafe to operations, i.e. heavy rain, limiting visibility, lightning, high wind 
endangering crane operations, etc.) non-readiness of the vessel, or non-arrival of cargo.  The contractor will not be 
charged for detention that is beyond the control or at no fault of the contractor, as determined by the COR/ACOR. 
Any work stoppage and the reason determining the waiting time shall be documented on Contractor's timesheets that 
will be verified by the COR/ACOR.  The Contractor shall absorb each detention of 15 minutes or less. The 
Government will pay the Contractor for Government caused detention beyond 15 minutes. Compensation will be 
paid at the detention rates set forth in Schedule 3 for each man in gangs, including equipment operators, drivers and 
foreman. Detention of equipment shall be included in the commodity rates in Schedule 4. 


 
5.8.30    Minimum Time 
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Minimum time is time defined as the time in addition to the time actually worked for which the Contractor is 
required to pay his employees to comply with minimum time requirements of labor agreements applicable to the 
Contractor and his employees.   For the purpose of this contract, minimum time is considered a maximum of four 
hours per working day. The U. S. Government shall pay the Contractor for minimum time at the rates in Schedule 3. 


 
5.8.31   Shift Differentials RESERVED 


 
5.8.32    Other Contracts 
The Government may award other contracts for additional work and/or work requiring special technical expertise 
(i.e. handling of aircraft or other sensitive cargo). The Contractor shall fully cooperate with other Contractors and 
Government employees. The Contractor shall adjust his work schedule as requested by the COR. The Contractor 
shall  not  interfere  with  the  performance  of  any  other  Contractor  or  Government  employees,  nor  shall  the 
Government be charged for work not performed. 


 
5.8.33   Inland Transportation 


 
5.8.33.1 When requested by the COR, the contractor shall arrange and conduct necessary convoy operations and 
line haul to transport cargo to destination and from storage sites to trans-shipment point/port within 24 hours of USG 
request with vehicles of sufficient number and type to meet USG needs.  The Contractor shall provide convoy escort 
services, emergency tow/repair capability and means for transporting operator personnel on return trip. The quantity 
and capacity of the vehicles to be used to transport cargo shall be agreed upon by the U.S. Government and the 
Contractor at the Pre-Operation Meeting. 


 
5.8.33.2 Contractor vehicles used to transport U.S. Government cargo will be safe and serviceable.  These vehicles 
will be provided to USG as needed based on operations and Omani governmental regulations/restrictions. 
Compensation shall be in accordance with the applicable rates in Schedule 1G.  Prior to any movement of assets, 
vehicles shall be inspected to ensure they are serviceable.  Vehicles will have no obvious leaks, proper functioning 
brakes, steering, trailer hitch systems and lighting.   Tractors and trailers must be in suitable condition for cargo 
carried.  Cargo will be completely covered when ordered by the COR/ACOR.  Trailers decks shall not be loose, 
have missing panels or be unserviceable as determined by U.S. Government personnel.   All tires (including 
mandatory spares) shall pass wear and tear requirement.   Contractor personnel shall not be tired, ill or under 
influence of any substance.  All drivers shall carry valid driver license for category of vehicle driven, and work 
permits.  Contractor personnel shall be fully briefed on their duties, safety requirements and security aspects if the 
operation.  Cargo shall be secured on trailers using proper dunnage and lashing equipment, chains and chain binders 
shall be used for all vehicles.  Contractor trailers loaded with ammunition shall be equipped with one 12 kgm dry 
powder fire extinguisher.  Contractor vehicles shall be equipped with inertia reel type safety belts, cabin fire 
extinguisher and first-aid kit.  Munitions shall be transported in convoy movements of not more than 20 vehicles 
unless otherwise authorized by the COR/ACOR.  Drivers shall keep no less than 80-meter intervals during convoy 
movements.   Contractor shall provide for vehicle repairs, recovery and/or replacement, and casualty evacuation 
along any roadway routes during all movement hours.   Contractor will arrange for proper unload equipment at 
inland destination. Compensation shall be in accordance with the applicable rates in Schedule 9. 


 
5.8.33.3 The Contractor will obtain port removal/entry permits and necessary customs clearance for all cargo. 
Obtain special passes/permits and road passes as required.  Coordinate for security and escorts as required for 
conducting transportation operations. 


 
5.8.33.4  Self-transportable non-tracked vehicles.  When approved by the COR/ACOR, these vehicles can be driven 
to final designation/storage sites by qualified drivers.  Cargo carrying vehicles may be used to transport cargo to or 
from the storage site when approved by the COR/ACOR. 


 
                  5.8.33.5 Contractor will ensure vehicles are kept secure and free from tampering. Vehicles are subject to safety


            and/or security inspections. Drivers will adhere to local laws, regulations and restrictions.
 


                    5.8.33.6 Contractor will ensure there are sufficient numbers of drivers that are vetted and on the access roster for all
                 inland destinations. This will include additional drivers that are approved for surges in inland transportation
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                    operations or driver shortages due to unforeseen events such as but not limited to illness, injury, or not reporting for
 work.


 
5.8.33.7 Convoy Escort. The Contractor will coordinate movement and escort of cargo as needed from the Port. 
Convoys arranged must adhere to existing movement restrictions and procedures.  The Contractor personnel will 
escort convoys and coordinate with required Omani Government agencies for movement to designated locations. An 
estimated 12 convoys per month will be required. 


 
5.8.34    Rinsing Services 


 
The contractor shall maintain the wash/rinse racks to include all drainage, plumbing and electrical systems, and 
water. 


 
5.8.34.1 Rinse Rack 
When requested by the Contracting Officer, the Contractor shall provide or arrange final rinsing services of export 
cargo destined for Continental United States (CONUS) locations.  The rinsing will be performed as close to the port as 
possible, immediately after the arrival of the cargo at the sterile staging area in the port , and shall include the rinsing 
of the land transportation equipment used for the transportation of the equipment to be exported.   The Contractor 
shall ensure that equipment cleanliness will meet the standards specified by the USDA prior to moving the equipment to 
the sterile staging area in the port.  Any equipment leaving the rinsing area without the approval of the Government 
Inspector will be returned to the rinsing area for final inspection at no additional cost to the U.S. Government.  The 
Contractor shall properly dispose of waste water and solid residual waste (if applicable).  The Contractor will not 
off-load non-rinsed and non-inspected equipment in the port for later rinsing and inspection, unless specifically 
authorized by the COR/ACOR. 
 
5.8.34.2.    Native Fury Operation.   
Contractor shall establish a temporary rinse area for performance of the Native Fury operation.  Rinse area shall measure 
175 ft by 150 ft. and include 6 inches of aggregate.  Aggregate will consist of 3 inches of Large grade over top of 3 
inches Medium grade.  Rinse area shall include 3 stations. Each station shall have two pressure washers (90 PSI), a 200 
ft hose, 2 wet/dry vacuums, an air compressor with hose and spray nozzle, 10 straw brooms, 10 scrub brooms, and 10 
fox tail brooms. Contractor shall provide rags and safety goggles as needed.  Contractor shall provide a non potable 
water truck for operation of the wash stations.  All temporary facilities, to include the rinse area and road, shall be torn 
down and disposed of at the completion of the mission.   Compensation shall be at the rates in Schedule 10 and be 
inclusive of all costs, to include labor and equipment for build up and tear down of rinse area and road, on a per piece 
basis.  Labor for actual wash/rinse of vehicles will be performed by the Government. 


 
Performance Objective No. 35 – The Contractor shall provide cleaning equipment and clean retro equipment to 
USDA standards and properly dispose of waste water and solid residual waste (if applicable). 


 
5.8.35 RFID Management 


 
The contractor will ensure all required equipment crossing the border and loading on ships bear updated RFID Tags. 
Adhering to standard theater RF tag policies, the contractor shall burn standard data on to RF tags, perform PMCS level 
maintenance on tags and interrogators, a standard Format for RF data, and GFE RF tags, as required. The contractor 
shall have the capability to burn up to two hundred (200) RF tags at each site daily. Contractor shall order RF Tags and 
batteries as needed and report DS maintenance requirements. 


 
5.8.35.1 Hours. At a minimum, twenty-four (24) hour coverage during vessel upload, vessel download, call forward 
and pier clearance operations is required 


 
5.8.35.2 Burn Tags. The Contractor will burn data for and place new RFID tags on any cargo missing transponders. 
The majority of the cargo should arrive at the SPOD with transponders already attached. The maximum daily burn 
rate to plan for will be determined by historical operations data.  There must be ninety five percent (95%) 
accountability and ninety five percent (95%) accuracy for all cargo. Cargo to be tagged includes the following: 


 
a. Deploy/Import Containers 
b. Redeploy/Export Containers c. 
Deploy/Import Rolling Stock 
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d. Redeploy/Export Rolling Stock 
 


5.8.35.3 Document Cargo. The Contractor will report information for all types of cargo in conjunction with 
established or provided guidance. This documentation may be done in conjunction with Container Management. The 
RFID team will coordinate with other sections; i.e., MCT, CMM, Yard Management, Customs, etc. to consolidate 
and minimize the number of stops necessary for convoy and pier trucks in order to document and process cargo. 
Convoy and Pier Trucks will be stopped for no more than five (5) minutes each to document cargo. Daily status 
briefing is required. Information recorded for each piece of cargo will include at a minimum the following: 


 
a. TCN Number (taken from the label on the cargo) 
b. RFID Tag Number (taken from the tag on the cargo) 
c. Date Time Group and Location of Last RFID Tag “Ping” 
d. Container number, if applicable 


 
5.8.35.4 Check Batteries. The Contractor will check batteries of all existing RFID tags at the Port to ensure 
operability for movement until cargo reaches destination.  The Contractor will supply and replace batteries as 
needed. 


 
5.8.35.5 Maintenance. The Contractor will provide maintenance of RFID tags, conduct monthly inventory of 
equipment, and procure parts as needed. RFID Scanners will be provided as GFE and will be maintained by the 
Government. 


 
5.8.35.6 Customer Service. Research location of cargo and provide other customer service as requested by the 
Battle Captain, Port Operations Cell, or MCT. 


 
Performance Objective No. 36 – Ninety five percent (95%) accuracy of all RFID data. Ninety Five percent 
(95%) accuracy of redeploy cargo must have a functional and updated RFID tag. 


 
Performance Objective No. 37 – Ninety five percent (95%) accuracy of all RFID data. Ninety five percent (95%) 
redeploy cargo bearing functional and updated RFID tags. 


 
Performance Objective No. 38 – The Contractor shall provide cleaning equipment and clean retro equipment to 
USDA standards and properly dispose of waste water and solid residual waste (if applicable). 


 
6.0 REPORTS AND DOCUMENTS 


 
6.1 Preparation 
All reports and documents, as requested by the COR/ACOR, shall be legible (not crumpled, dry, dark, with easy to 
read print). The information recorded shall be accurate and verified by the Contractor. 


 
6.2  Distribution 
As specified in the chart below, distribution shall be made with the correct number of copies being prepared and 
furnished to the COR/ACOR. All copies must be legible. 


 
Report/Document Frequency Time Standards Quantity 


 


Timekeeper Report Each cargo operation NLT   24   hours   after 
completion of shift 


One per operation 


 


Tally & Checking Report Each cargo operation NLT 8 hours after 
completion of shift 


Two per TCN 


 


Cargo Damage Report When applicable NLT 8 hours after 
completion of shift 


One per TCN 


Labor Order Form 
Mtg-Bh-Opps Form 37 


Each cargo operation   
 


Contractor’s Quality Assurance Inspection Checklist Each cargo operation NLT   24   hours   after 
completion of shift 


One per shift 


 


Dunnage And Lashing Material Accountability Report Each cargo operation NTL   24   hours   after 
completion of shift 


One per shift 


 


Operational Reports Daily Before close of 
business 


One per day 
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Warehouse Reports When applicable Before close of 
business 


One when 
required 


 
 


Cargo Accountability Documents When applicable NLT   24   hours   after 
completion of shift 


One when 
required 


Monthly Status Report When applicable N/A N/A 


 
7.0         RETROGRADE 
At the conclusion of this task order, the contractor shall retrograde all equipment, material, and supplies as directed 
by the contracting officer.  As a supported Force rotates or the operation draws to a conclusion, the contractor shall 
plan,  organize,  facilitate,  direct,  control,  and  perform  the  necessary  supply,  maintenance,  and  transportation 
functions required for the provision of retrograde services.  These functions may include retrograde of equipment, 
supplies, scrap, and hazardous materials to final locations worldwide. 


 
8.0         TRANSITION OF CONTRACT 


 
Within 15 days after contract award, the contractor shall begin a joint inventory incoming contractor.  This joint 
inventory shall be complete and all issues resolved within 35 days of commencement, unless a longer period is 
approved by the Procuring Contracting Office. Transfer of all property shall be completed within 15 days after 
completion of the joint inventory. 


 
8.1 Property.  A 100% physical inventory will be conducted by the incumbent contractor and verified by the 
incoming contractor.   The government Property Administrator (PA) and/or a designated Property Representative 
will observe the physical inventory to assure concurrence by all parties. Upon completion, the incumbent contractor 
will post the transfer document as a closing adjustment to the contractor’s property records.  The incumbent 
contractor will maintain the basic property records reflecting authorizations, identification and management data for 
all GFP transferred to the incoming contractor.  The Government will provide the incoming contractor with a  Final 
Government Property Inventory report within 30 days from award of the TO. 


 
8.2 Schedules. It is of utmost importance that work schedules be maintained during transition.  The LOGCAP III 
contractor will be responsible for work schedules until an area is officially transferred to the incoming contractor. 
Work will only be transitioned from the outgoing LOGCAP III contractor to the contractor for this TO when it is 
determined by the assigned Contracting Officer’s Technical Representative (COTR) that the contractor for this TO 
can   conduct the operation without detriment to the mission. This determination will be made in writing and 
provided to the ACO and the PCO.  Any disagreement with the COTR decision shall be brought to the attention of 
the ACO for resolution. 


 
 


9.0         CONTRACTOR MANPOWER REPORTING 
 


The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure 
Army data collection site where the contractor will report ALL contractor manpower (including subcontractor 
manpower) required for performance of this contract. The contractor is required to completely fill in all the 
information in the format using the following web address  https://cmra.army.mil/. 
The required information includes: (1) Contracting Office, Contracting Officer, Contracting Officer’s Technical 
Representative; (2) Contract number, including task and delivery order number; (3) Beginning and ending dates 
covered by reporting period; (4) Contractor name, address, phone number, e-mail address, identity of contractor 
employee entering data; (5) Estimated direct labor hours (including sub-contractor); (6) Estimated direct labor 
dollars paid this reporting period (including sub-contractor); (7) Total payments (including subcontractor); (8) 
Predominant Federal Service Code (FSC) reflecting services provided by contractor (and separate predominant FSC 
for each sub-contractor if different); (9) Organizational title associated with the Unit Identification Code (UIC) for 
the Army Requiring Activity (the Army Requiring Activity is responsible for providing the contractor with its UIC 
for the purposes of reporting this information); (10) Locations where contractor and sub-contractors perform the 
work (specified by zip code in the United States and nearest City, Country, when in an overseas location, using 
standardized nomenclature provided on website); (11) Presence of deployment or contingency contract language, 
and, (12) Number of contractor and sub-contractor employees deployed in theater this reporting period (by country). 



https://cmra.army.mil/
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As part of its submission, the contractor will also provide the estimated total cost (if any) incurred to comply with 
this reporting requirement. Reporting period will be the period of performance not to exceed 12 months ending 
September 30 of each government fiscal year and must be reported by 31 October of each calendar year. 
The Contracting Officer’s Representative (COR) or Technical Representative (COTR) creates the contract record 
and the contractor completes it. 
Contractors may use a direct XML data transfer to the database server or fill in the fields on the website. The XML 
direct transfer is a format for transferring files from a contractor's systems to the secure web site without the need for 
separate data entries for each required data element at the web site. The specific formats for the XML direct transfer 
may be downloaded from the web site.  If you need assistance or have questions about CMR, please contact the 
CMR Helpdesk by phone at 703-377-6199 or E-mail contractormanpower@hqda.army.mil. 
*Note: For in-theater contracts, requiring activities have the option of requiring more frequent reporting. 
Information from the secure web site is considered to be proprietary in nature when the contract number and 
contractor identity are associated with the direct labor hours and direct labor dollars. At no time will any data be 
released to the public with the contractor name and contract number associated with the data. For internal Army 
analysis, the reports and queries from the database shall not contain proprietary data. 



mailto:contractormanpower@hqda.army.mil
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Technical Exhibit 1 
 


 
PERFORMANCE REQUIREMENTS SUMMARY 


 
1. Required Service. The services set forth in Paragraph 5 prescribe the specific tasks that the contractor shall 
perform. Absence from the PRS of any contract requirement, however small, shall not detract from the 
enforceability, or limit the rights or remedies of the Government under any provisions of the contract or the Federal 
Acquisition Regulation. 


 
1.1. The standards of performance for contract services are described in the Performance Work Statement. 


 
1.2. The methods of surveillance for this contract include planned sampling, 100 percent inspection and 
customer complaints. 


 
2. Government Quality Assurance. Contractor performance will be compared to the contract standards 
and performance requirements set forth in the Quality Assurance Surveillance Plan (QASP). 


 
2.1. Methods. The Government may use a variety of surveillance methods to evaluate the contractor's 
performance. The methods of surveillance that may be used are: 


 
2.1.1. Planned Sampling. This is a periodic surveillance of output items (daily, weekly, monthly, quarterly, 
semiannually, or annually) designed to inspect some part, but not all, of the activities being monitored. Work 
process outputs are selected in accordance with subjective criteria established in the QASP. 


 
2.1.2. 100 Percent Inspection. This is an inspection method whereby all service outputs are monitored. 


 
2.1.4. Customer Complaints. This is an inspection method that is initiated by the receipt of customer 
complaints concerning the contractor's performance. COR personnel investigate the complaint and, if 
validated, prepare a Contract Discrepancy Report (CDR), DA Form 5479-R, documenting the unsatisfactory 
performance. 


 
3. Criteria for Evaluating Performance. The contractor is required to ensure performance to standards 
through his quality control system. Performance of listed services will be accepted and paid for at the 
applicable contract payment rates specified in Section B of the contract. 


 
3.1. Acceptance of Re-performance or Later Performance. The contractor shall re-perform any or all defective 
work disclosed by Government inspection, including defective or incomplete performance. The Government 
shall re-inspect work for conformance to standards. The contractor shall not be compensated for re- performance 
of services. When services are performed on an extra labor basis, re-performance shall be on the contractor’s 
account. 


 
3.1.1. The contractor shall be held liable for any damage sustained by the Government to include, but not 
limited to the costs associated with the delay and re-inspection. The Government will assert claims against the 
contractor for lost or damaged cargo in accordance with the Federal Acquisition Regulation. 
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PERFORMANCE REQUIREMENTS SUMMARY 
 
 
 
 


 
Required 
Service 


Performance 
Standards 


Performance 
Threshold 


Method of 
Surveillance 


Deduction/ 
Directed Action 


5.3. 
Planning 


Vessel operations plan 
will be presented (oral 
brief, written plan) no 
later than 48 hrs prior to 
the vessel arrival for 
load/discharge. 


Each vessel 
No 
deviation 


100% 
Inspection 


N/A 


5.4. 
Berthing 
Facilities 


Berthing facilities will be 
coordinated with the 
vessel’s 
agent 48 hrs prior to 
vessel 
arrival. 


Each vessel 
No 
deviation 


100% 
Inspection 


Any additional berthing 
costs or vessel 
demurrage associated with 
poor planning for vessel 
arrival/ work start is the 
contractor’s responsibility. 


5.5. 
In-stow 
Inspections 


In-stow inspection will be 
conducted prior to 
discharge from ship/land 
transport to identify 
existing cargo 


Each vessel 
No deviation 


100% 
Inspection 


Contractor is liable for any 
cargo damage not noted in 
in-stow inspection. 


5.6. 
Loading 
Operations 


IAW DODReg. 4500-9R 
(DTR), CFR 49, IMO 
Regs 


Each shift 1% 100% 
Inspection 


Correct deficiencies to 
standard on Contractor’s 
account. Contractor liable 
for property damage, 
missed bookings, detention 
charges, and any additional 
cost incurred by the 
Government. 


5.7.2. 
Unload Land 
Transport 


All cargo unloaded with 
no 
damages 


Each shift1% 100% 
Inspection 


Liable for actual damages 


5.7. 
Discharging 
Ops 


IAW DOD Reg. 4500-9R 
(DTR), CFR 49, IMO 
Regs 


Each shift1% 100% 
Inspection 


Correct tasks to standard on 
Contractor’s account. 
Contractor liable for 
property damage, missed 
bookings, detention 
charges, and any additional 
cost incurred by the 
Government. 
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Required 
Service 


Performance 
Standards 


Performance 
Threshold 


Method of 
Surveillance 


Deduction/ 
Directed Action 


5.6.3 
Load Land Transport 


All cargo unloaded 
with no 
Damages. 


Each shift1% 100% 
Inspection 


Liable for actual 
damages 


5.8. 
Misshipment of Cargo 


All cargo shipped 
to correct 
POD/consignee 


Each shift1% Government 
review of 
traffic 
message/ 
DISREP 


Reimburse 
Government all costs 
incurred to correct 
mis-shipment. 
Require Contractor’s 
explanation and 
planned corrective 
action. 


5.9. 
Handling 
Explosives/Hazardous Cargo 


All applicable laws 
in receiving, 
handling, 
warehousing, 
documenting, 
loading and 
stowing of 
hazardous cargo 


No deviation Random 
sampling, 
notice 
of non 
compliance 
from carriers, 
enforcement 
agencies 


Direct immediate 
corrective action with 
explanation required. 
Contractor liable for 
property damage, 
personal injury, 
and/or fine or penalty 
assessed IAW any 
law or regulation. 


5.10. 
(Un-)Stuffing. 


Cargo (un)stuffed 
with no 
damages IAW 
DTR 


All cargo 100% 
inspection 


Contractor to report 
any damage, 
broken/missing seal 
to carriers to the 
COR. 


5.11. 
Cargo Transfer 


Cargo transferred 
within the port 
area with no 
damages 


All cargo 100% 
inspection 


Contractor is liable 
for all caused 
damages 


4.5. 
Fixed Unit Price 
Services/Facilities/Equipment 


DOD Reg 4146.91 
-R-1 AR190-11, 
AR 190-13, AR 
190-50 


Each week 
number of 
deviation 


100% 
inspection 


Require immediate 
correction of 
deficiency at 
Contractor’s 
expenses. If 
deficiency cannot be 
corrected within 24 
hours, the effected 
cargo shall be moved 
and stored at another 
facility at the 
contractor’s expense. 


1.6.1 and 4.5.1.1. Contractor must 
ensure US 


100% All 
cargo 


100% 
Inspection 


Re-perform tasks to 
standard on 
Contractor’s account. 
Contractor liable 
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Required 
Service 


Performance 
Standards 


Performance 
Threshold 


Method of 
Surveillance 


Deduction/ 
Directed Action 


Staging and 
Marshalling Yard 
Management 


Military cargo is manage in 
yards IAW Gov’t provided 
ICODES and Vessel stow 
Plans 


for property damage, 
missed bookings, 
detention charges, 
and any additional 
cost incurred by the 
Government 


5.12. 
Tallying/Checking 


Contractor shall maintain 
100% accountability of all 
cargo 


Each shift 100% 
Inspection 


$25 for each tally 
report not submitted 
at end of working 
day. Damages/ 
shortages will be 
entered in the tally 
report. Copy 
submitted to COR. 


5.14. 
Reports and 
Documents 


Reports shall be 100% 
legible and in the correct 
amount of copies. 


Each shift Planned 
sampling 


Re-performance on 
Contractor’s account. 
Any detention/ 
demurrage based on 
failure to comply with 
documentation 
requirements will be 
on Contractor’s 
account. 


5.15 
Extra 
Labor/Carpenter 
Work 


Contractor must ensure that 
carpenters / extra labor 
personnel are qualified to 
perform requested tasks. 


Each Service Planned 
sampling 


Contractor liable for 
damages to 
property/facilities 
incurred as a result of 
inappropriate actions 
of extra labor 
personnel/carpenters. 
Correcting 
deficiencies on 
Contractor’s account. 


1.3 
Personnel 


Contractor must ensure all 
drivers are trained and 
certified to operate US Gov’t 
sponsored equipment 


Each Shift Random 
sampling 


Contractor liable for 
damages to 
property/facilities 
incurred as a result of 
inappropriate actions 
of driver/ personnel. 
Re-performance on 
Contractor’s account 


5.16. 
Dunnage and 
Lashing Material 


Contractor shall maintain 
100% accountability of 
Government furnished 
Contractor’s provided 
dunnage. Dunnage and 
Lashing shall be maintained 
and stored to preclude 
damage. An inventory shall 
be prepared for each cargo 


Each shift No 
deviation 


Planned 
sampling 


Loss of Customs 
Forms or other 
action, 
which cause re- 
generation of 
documents, will be on 
Contractor’s account. 
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Required 
Service 


Performance 
Standards 


Performance 
Threshold 


Method of 
Surveillance 


Deduction/ 
Directed Action 


5.21. and 
5.22. 
Detention 
and Waiting 
Time 


Contractor shall make all 
efforts to avoid detention / 
waiting time. All work 
stoppage shall be 
documented on 
Contractor’s time sheets 
and verified by COR. 


Each shift No 
deviation 


100% 
Inspection 


Detention/waiting time not 
documented on 
Contractor’s timesheets 
will be on Contractor’s 
account. 


5.23. 
Customs 
Related 
Services 


Contractor shall ensure 
cargo is cleared in an 
expeditious manner 


Each vessel 
No deviation 


100% 
Inspection 


Loss of Customs Forms or 
other action, which cause 
re-generation of 
documents, will be on 
Contractor’s account. 


5.28. 
Demurrage 


Load/unload barges/ 
coasters and trucks will be 
performed within the free 
time allowed by applicable 
tariff, tender, or contract. 


Each vessel 
No 
deviation bills 
from carriers 


Planned 
Sampling 


Contractor liable for 
demurrage costs unless 
written notice by 
Government 
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Technical Exhibit 2 
 


 
Cargo Damage Report 


 
DEPARTMENT OF THE ARMY 
MILITARY SURFACE DEPLOYMENT AND DISTRIBUTION COMMAND 
831ST TRANSPORTATION BATTALION 
APO AE 09834 
SDKU-MBH DATE: 
CARGO DAMAGE REPORT 
REFERENCE: 


 
Vessel’s Name and Voyage Number (if applicable) 
This is to acknowledge and agreed by the undersigned, acting in his capacity as the authorized representative of: 
Name of Contractor 
That the lost or damage to the items(s) described below occurred on or about: 


 
Time and Date Port of Berth 
Give Description (identification), number of items lost or damage including nature of extent of damage or lost. 


 
Quantity Item(s) Identification # 
Circumstances surrounding the damage or loss and extent of damage: 


 
Print Name Signature of Contractor 
(Authorized Representative) 
Witnessed: 
Print Name and Signature 
(Contracting Officer’s Representative) 
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Appendix A 
 


Applicable Documents 
 
 


FEDERAL AND DEPARTMENT OF DEFENSE REGULATIONS 
 


Code of Federal Regulations, 29 CFR, Labor, Part 4, Labor Standards for Federal Service Contracts, 27 October 1983 
 


Code of Federal Regulations, 29 CFR, Labor, Part 1910, Occupational Safety & Health, 1 July 2002 
 


Code of Federal Regulations, 29 CFR, Labor, Part 1917, Marine Terminals 
 


Code of Federal Regulations, 29 CFR, Labor, Part 1918, Safety and Health Regulation for Long shoring, 1 July 2002 
 


Code of Federal Regulations, 46 CFR, Shipping. Part 146 
 


Code of Federal Regulations, 49 CFR, Transportation 
 


Federal Acquisition Regulation (FAR), Volume I, Parts 1 to 51, September 2001 
 


Federal Acquisition Regulation (FAR), Volume II, Parts 52, 53, & Index, September 2001 
 


Defense Federal Acquisition Regulation Supplement (DFARS), 17 August 1998 
 


Department of Defense Instruction (DoDI) 3020.41. 
 


DoD Regulation 4145.19-R-1, Storage and Materials Handling, 19 September 1979 
 


DoD Regulation 4160.21-M, Defense Utilization and Disposal Manual 
 


DoD Regulation 4500.9-R, Defense Transportation Regulation 
 


DoD Regulation 4500.9-R, Defense Transportation Regulation 2003 
 


DoD Regulation 5100.76M, Physical Security of Sensitive Conventional Arms, Ammunition and Explosives, 12 August 
2000 


 
DoD Regulation 5100.78-D, U.S. Port Security Program 


 
DoD Regulation 5200.1-R, Information Security Program Regulation 


DoD Regulation 6050.5-M, Hazardous Materials Information System 


DoD Instruction 6055.4, DoD Traffic Safety Program, 20 July 1999 


DoD Instruction 6055.9, STD Ammunition and Explosives Safety Standards 
 


ARMED SERVICES REGULATIONS 
 


Army Federal Acquisition Regulation Supplement (AFARS), October 2001 
 


AR 40-5, Preventive Medicine 
 


AR 55-1, CONEX/MILVAN Equipment Control Utilization & Reporting 
 


AR 55-38, Reporting of Transportation Discrepancies in Shipment 
 


AR 55-359, Terminal Facilities Guide, United States Air Force 
 


AR 55-365, Terminal Facilities Guide, Commercial Contractors 
 


AR 190-11, Physical Security of Arms, Ammunition, and Explosives 
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AR 190-13, The Army Physical Security Program 
 


AR 190-22, Military Police: Searches, Seizures, and Disposition of Property 
 


AR 190-29, Misdemeanors and Uniform Violation Notices Referred to U.S. Magistrate or District Courts 
 


AR 190-40, Serious Incident Report 
 


AR 190-51, Security of Unclassified Army Property (Sensitive and Non-sensitive), 30 September 1993 
 


AR 200-1, Environmental Protection and Enhancement 
 


AR 210-10, Administration 
 


AR 220-1, Unit Readiness 
 


AR 380-5, Department of the Army Information Security Program 
 


AR 380-20, Restricted Areas 
 


AR 385-1 Protective Clothing and Equipment 
 


AR 385-4, Hazardous Materials Movement Program 
 


AR 385-10, The Army Safety Program, 29 February 2000 
 


AR 385-11, Ionizing Radiation Protection 
 


AR 385-32, Protective Clothing and Equipment 
 


AR 385-40, Accident Reporting and Records 
 


AR 385-55, Prevention of Motor Vehicle Accidents 
 


AR 385-64, Ammunition and Explosive Safety Standards 
 


AR 420-90, Fire Prevention and Protection 
 


AR 600-55, The Army Driver and Operator Standardization Program (Selection, Training, Testing, and Licensing), 31 
December 1993 


 
AR 700-141, Hazardous Material Information System 


 
AR 735-5, Policies and Procedures for Property Accountability, 10 June 2002 


 
DA Pamphlet 385-64, Ammunition and Explosive Safety Standards 


 
Defense Federal Acquisition Regulation Supplement (DFARS) 252.225-7040 (c)(1)(i). 


FM 3-100.21, Theater Anti-Terrorism/Force Protection 


International Maritime Dangerous Goods Code 
 


SDDC 37-1, Financial Codes 
 


SDDC Regulation 37-10, Financial Management-Contract Pay, 1 May 1989 
 


SDDC Regulation 55-38, Loss and Damage Reporting and Analysis System 
 


SDDC Regulation 56-69, Terminal Operations, 5 Aug 1989 w/ch 3, 22 Nov 1995 
 


SDDC Regulation 190-1, SDDC Security Program 
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SDDC Regulation 715-1, SDDC Procurement Instructions. 
 


PUBLICATIONS 
 


JP 3-11, “Joint Doctrine for NBC Defense” 
 


FM 3-11.34, “Multi-Service Doctrine for the NBC Defense of Fixed Sites, Airports and Seaports” 


International Maritime Organization (IMO) Dangerous Goods Code (IMDGC) Regulations, Books 1 thru 5 


NFPA 30, National Fire Protection Association - Flammable and Combustible Liquids Code 
 


FC 55-50, Fast Sealift Ship User's Manual 
 


FM 19-30, Physical Security 
 


FM 55-21, Railway Operating and Safety Rules, July 1989 
 


FM 55-65, Preparation of Unit for Movement Overseas by Surface Transportation 
 


LOGMARS SOP, from MOTCO TMS 
 


MIL-Handbook-138A, Container Inspection Handbook for Commercial and Military Intermodal Containers 
 


MIL-STD-1916, DoD Test Method Standard for DoD Preferred Methods For Acceptance of Product 
 


MIL-STD 105-E w/ch 2, Sampling Tables and Procedures for Inspection by Attribute 
 


MIL-STD-129H, Marking for Shipment and Storage of Military Property 
 


SDDC NBC Defense Plan 
 


SDDC TEA Pamphlet 55-19, Fifth Edition - Tie down Handbook for Rail Movements 


SDDC TEA Pamphlet 55-20, Third Edition, Tie down Handbook for Truck Movements 


SDDC TEA Pamphlet 55-21, Third Edition, Lifting And Tie down of Helicopters 


SDDC TEA Pamphlet 55-24, Second Edition, Vehicle Preparation Handbook For Fixed Wing Air Movements 
 


SDDC TEA Reference 96-55-23, Containerization of Military Vehicles, September 1997 
 


SDDC TEA Reference 97-55-22 -Second Edition - Marine Lifting And Lashing Handbook, October 1996 
 


SDDCEA PAM 37-1, Financial Administration 
 


TB-43-0142, Inspection/Testing of Lifting Devices 
 


TB 55-46-1, Standard Characteristics for Transportability of Military Vehicles 
 


TM 38-410, Storage and Handling of Hazardous Materials. 
 


TM 55-607, Loading and storage of Military Ammunition and Explosives Aboard Break-bulk Merchant Ships 
 


TM 55-1520-238-S, Preparation for Shipment for Army AH-64A Helicopter, 30 September 1990 
 


TM-55-2220-058-14, Transportability Guidance Transport of Cargo on the Railcar, Flat, 140-Ton-Capacity, 9 January 
1987 


 
FORMS 


 
MOTCO Form 1, COFC Container-to-rail load Card 
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DD Form 250, Material Inspection and Receiving Report 
 


DD Form 577, Signature Card 
 


DD Form 1384-2, Transportation Control and Movement Document (TCMD) 


DD Form 1864, Vehicle Key Tag 


DD Form 2271, Decontamination Tag 
 


SF 361, Transportation Discrepancy Report DA 


Form 285, Accident Report (AR 385-40) DA 


Form 3161, Request for Issue and Turn-In DA 


Form 5479-R, Contract Discrepancy Report MT 


Form 191-R, Dangerous Cargo Manifest MT 


Form 192-R, Vessel Manifest 


MT Form 225-R, Dangerous Cargo Load List (SDDCR 56-69) 


MT Form 239-R, Frustrate Cargo - Hold for TCMD 


MT Form 288, Stevedoring Activity Log Sheet (SDDC 37-10) 


MT Form 290, Service Authorization 


MT Form 375-R, Unit Equipment List 
 


MT Form 768, Ship Checkers Rough Hatch Log 
 


OF 346, U.S. Government Motor Vehicle Operators Identification Card (AR 600-55) 


DD Form 626, Motor Vehicle Inspection 


DA Form 2404, Equipment Inspection and Maintenance Worksheet 
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Appendix B 
 


Glossary of Terms 
 
 


Arc - see Explosive Arc 
 


“A” Framing - Constructing and placing of lumber in an “A” configuration to support the forward end of two-wheeled 
trailers. Used in addition to normal blocking and bracing. 


 
Acid/Label Box - Containers fabricated on a deck to specific measurements and generally consisting of a floor, sides, 
and cover.  Other types of containers are constructed without a floor, and the sides are random, conforming to the cargo 
face, and may have a random cover accommodating lashing. 


 
Aged Cargo Report - Cargo data printout showing the time-in-terminal of shipments on hand. 


 
Agents - Includes subcontractors or other persons engaged by the Contractor to perform work or service under this 
contract. 


 
Alert Message - An electrical communication prepared and transmitted by a terminal commander to aid in resolving an 
inventory discrepancy. 


 
Amidships - In the center of a vessel. The section halfway between the stem and stern. 


 
Amidships Guy - Single line or cable secured to the heads of two booms to pull them inboard. 


 
Astern - To the rear of or behind the vessel. 


 
Astray Freight - Shipments or portions of shipments found in carriers’ possession or delivered to a Government 
installation for which billing (waybill, freight bill, etc.) is not available. 


 
Athwart Ship - Across the vessel. From side to side; at right angles to the keel. 


 
Backyard Labor - Labor-performing operations, other than those performed by Deep Sea labor, in accordance with 
applicable collective bargaining agreements. 


 
Bail - Triangular plate of steel used to connect the bull chain, bull lines, and single topping lift. 


 
Barge - Floating craft of full body and heavy construction, designed to carry cargo. 


 
Batten Cleats (Hatch Cleats) - Right-angle brackets welded to the hatch coaming to securing battens. 


 
Battens - Cross strips of iron or wood placed across the square of a closed hatch to hold tarps and hatch covers. 


 
Battens, Hatch - Thin steel bars fitted tight against the hatch coaming to hold the hatch cover or tarpaulin in place. 


 
Battens, Sweat (Cargo) - Long planks in the hold or between decks, secured to the side of the ship to protect cargo from 
sweat and rust. 


 
Beam - Maximum width of a vessel. 


 
Beam, Hatch - Steel or wooden beam which supports hatch covers. 


 
Beam Sockets - Fittings in the coaming for hatch beams, into which flanges on the beam ends fit. 


 
Belay - To wind or make turns with a running line around a belaying pin or cleat to hold secure, make fast, or stop. 


 
Bight - Primarily the bend or loop in a rope. 


 
Bilge - Rounded portion of a vessel’s shell, which connects the bottom with the sides.  The space in the lower part of a 
ship’s hold where wastewater collects. Also the part of a barrel at its greatest diameter. 


 
Bitts - Heavy device with bed, plate, and two iron posts on which mooring lines are fastened to secure the ship. 
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Block - Metal or wooden frame or shell containing one or more pulleys or sheaves, generally set side by side and 
turning freely on the same pin. 


 
Blocking - Placing timbers or blocks next to the sides and ends of vehicles, heavy lifts, and other cargo to prevent 
horizontal movement. Blocking must be braced to be effective. 


 
Bollard - Short metal post on a wharf or pier, used for securing the lines of a vessel. 


 
Bomb Cart - Modified trailer such that two TEUs can be loaded from a container crane spreader; additional corner 
wings to assist alignment of container corner fittings onto locking bayonet style locks, which only release for a straight 
up pull on the container for discharge from the trailer. 


 
Booking - The reservation of ocean transportation space on a vessel. 


 
Boom Table - Outrigger or shelf built around a mast or kingpost to support the pivots of a number of booms. 


 
Bottom - Underwater part of the hull, extending from the keel to the curved portion of the vessel’s sides. 


 
Bottom Cargo - (Weight Cargo) - Cargo that is heavy in proportion to its size.  Examples are tanks, machinery, and 
metal plates. 


 
Bracing - Strengthening an item by supporting it in a horizontal direction. 


 
Break-bulk Cargo - Packaged products that can be unitized into larger parcels and assembled together, for example, on 
pallet boards bound by wire, or gathered up in rope cargo slings as a means of lifting on and off a vessel. 


 
Bridging - Build decking, including blocking and bracing when required, over void spaces, and generally over products 
(i.e., reinforcing bars, steel plates, steel rods, etc.). 


 
Bridle - Span of line or chain, so fastened at the ends that another line or chain may be attached to its middle or bight. 


 
Broken Stowage - Lost or unfilled space in a vessel’s hold. 


 
Bulkheads/Partitions - Use of vertical partitions to keep cargo from shifting or to keep it away from hot bulkheads. 
Generally used behind solid fencing and in conjunction therewith. 


 
Bull Chain - Heavy chain on a single topping lift, used to hold the boom in a vertical working position. 


- Also, a substantial chain secured at each end to a vessel’s hold, run across a deck to which cargo can be 
lashed in place; normally installed when insufficient deck lashing points are available on deck to secure cargo in stow. 


 
Bull Line - Line used to top or lower a boom rigged with a single topping lift. 


 
Bulwark - A short, solid continuation of the vessel’s side plating above the edge of an exposed deck, providing 
protection from the sea and preventing the loss of material or personnel. 


 
Bunker - Hull compartment used for the stowage of coal or fuel oil. 


 
Burton - Tackle used for various purposes, as for hoisting rigging aloft. Also the outboard boom and fall. 


 
Cantline - Recess caused by the curvature of cylinders stowed one against the other. 


 
Capstan - Vertical revolving drum, spool-shaped, generally used for heaving or towing or mooring lines. 


 
Cargo - Material moving within the Defense Transportation System. 


 
Cargo Assembly Area - That area conforming to the standard of 250 feet from bow or stern of the ship, and 500 feet 
inland. 


 
Cargo And Billing System - A software by which SDDC pays transportation providers, to include Stevedoring 
companies.  Contractors have remote access to a relational database, wherein DTS cargo movement data is converted 
into financial data.   The system consists of a client/server environment (database server, Web server and Personal 
Computers for workstations) with a World-wide Web accessible database. 
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Cargo Boom - Span extending from a mast or kingpost to handle cargo. 
 


Cargo Hook - Heavy steel hook secured to the end of the cargo runners and used to hoist drafts of cargo. 
 


Cargo Runner - Rope or cable used to draw up or lower cargo draft. 
 


Cargo Status “N” - A Shipment Unit (SU) identified as being a TID will be assigned a status code “N” to identify a 
shipment that could not be located during pier or warehouse inventory (denotes it is non-shippable) and will undergo 
intensive research to locate. 


 
Cargo Status “W” - A Shipment Unit (SU) identified as an “N” status TID, upon termination of all research, will be 
placed in Cargo Status “W” to indicate a report of survey has been initiated. 


 
Cargo Status "Y" - A shipment identified as being a Terminal Inventory Discrepancy (TID) is assigned status code "Y" 
to indicate that it could not be located during a warehouse inventory or at the time it was to be loaded and that extensive 
research will be undertaken to locate it. 


 
Cargo Transporter - Includes all reusable shipping containers (except those used exclusively for household goods) such 
as:   CONEX, Navy Shipping Containers, Seavans, MILVANs, aircraft engine cans, etc.   In the Schedule of Rates, 
Section B of the S&RTS contract, cargo transporters are only ISO ocean containers.  Cargo transporter includes Flat- 
racks when used to transport cargo. 


 
Cathead - Outside spool on a winch, used in handling hauling lines and in topping and lowering booms. 


 
Catwalk - Footwalk, constructed around and over obstructions, for the convenience of the crew. 


 
Ceiling Planks - Planking fitted on top of the floor or double bottom in the cargo hold. 


 
Centerline - Imaginary fore-and-aft line extending from the bow to the stern through the center of the vessel. 


 
Checking or Clerking - The act of counting, tallying, or checking cargo against appropriate documents. 


 
Chock - Deck fitting through which mooring lines are passed; To block the cargo in stow with dunnage. 


 
Class – International system of hazard classification used by DOD; of the nine hazard classes; two (Classes 1 & 6) 
contain most ammunition and explosive items. MOTCO deals primarily with Class 1 items. 


 
Classified - Official information or matter in any form or of any nature which requires protection in the interest of 
national security 


 
Classified Shipment - Official information or matter in any form, or any nature which requires protection in the interest 
of national security. 


 
Cleat - Wood or metal fitting with two projecting horns to which a line is secured. 


 
Coaming - Sidewall of the hatch that projects above the deck around the perimeter of the hatch. 


 
Common-User Ocean Terminals - A military installation, part of a military installation, or a commercial facility 
operated under a contract or arrangement of the Military Surface Deployment and Distribution Command (SDDC), 
which regularly provides for two or more shipper services terminal functions of receipt, transit storage or staging, 
processing, loading, and unloading of passenger or cargo ships. 


 
Compatibility Group – Ammunition and explosive items are assigned to one of 13 compatibility groups; a one position 
capital alpha character identifies each of these groups and appears immediately after the Hazard Class and Division 
hazardous material designators, as listed in DAP 385-64, Nov ’97, w/change 1. 


 
Consignee - The person or company that merchandise or cargo is forwarded to. 


 
Consignor - The person or company that sends merchandise or cargo to another party. 


 
Containers - Cargo containers including military vans (MILVANS) and commercial containers 20 feet in length and 
greater. 
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Container Bridge Crane - The rail mounted container crane used to transfer containers to and from railroad cars, trucks, 
and container chassis, as applicable. 


 
Container Chassis - The trailer used to carry and transport containers. 


 
Container Crane - The rail mounted pier crane used to load and discharge containers to and from railroad cars, trucks, 
and container chassis. 


 
Container Handler - Forklift or other similar device used to handle and transfer containers. 


 
Container Holding Pads - An in transit, hard-surfaced container holding area, adjacent to a wharf.   In an ammo 
operation, the area is revetted. 


 
Contingency Operations -  Deployment of Armed Forces and equipment during a Defense need (such as a National 
Emergency) 


 
Contingency Labor Operations - Support the deployment of DoD Armed Forces, assuring agreements are in place to 
supply           supplemental labor capacity when the local labor pool is exhausted. 


 
Contracting Officer - The person executing a contract on behalf of the Government, and any other military or civilian 
employee who is properly designated Contracting Officer. The term includes the authorized representative of a 
Contracting Officer acting within the limits of his authority. 


 
Contractor Furnished Equipment - Equipment provided by the contractor for the purposes of conducting work. 


 
Controlled Cargo - Items, which require additional control and security as prescribed in various regulations and statutes. 
Controlled items include money, negotiable instruments, narcotics, registered mail, precious metal alloys, ethyl alcohol, 
and drug abuse items. 


 
Coopering - The act of making or repairing shipping pallets, boxes, or other shipping containers and reloading with 
cargo. 


 
Cradle - Rest to support a boom in a horizontal position. 


 
Cribbing - Built up structure of dunnage filling an empty space and supporting and securing cargo. 


 
Critical -  affecting mission success or failure 


 
Cube - The space occupied by the measurements of length multiplied by width multiplied by height. 


 
Defect - an error in executing a requirement, resulting in additional effort and/or cost(s). 


 
Delivery Receipt - The document that shows proof of the physical and legal transfer of a shipment from consignor to 
carrier, between carriers, and from carrier to consignee. 


 
Demurrage - A charge made on conveyances (vessels, trucks) held by or for a consignor or consignee beyond the 
allowable free time for loading or unloading, for forwarding directions, or for any other purpose. 


 
Detention - A charge made on trucks or cargo transporters held by or for a consignor or consignee beyond the allowable 
free time for loading or unloading, for forwarding directions, or for any other purpose. 


 
Direct Procurement Method - The movement of household goods where the government provides all services and 
transportation to or from CONUS and overseas residences, including ocean transportation and terminal services, 
between the ports of embarkation and debarkation. 


 
Division - Numerical designator within Hazard Class/ Division explosive coding that indicates the character and 
predominance of associated hazards and the potential for causing personnel casualties and property damage. 


 
Documented and Verified (DoVe) Cargo - Cargo which has been receipted into the port, requires no maintenance prior 
to shipping, and after scanning has been verified to be in the host computer. 


 
Documenting - Preparing or annotating documents that evidence or effect the receipt, shipment, or ownership of goods. 
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DoD Components - For the purpose of this regulation, DoD components include the Office of the Secretary of Defense, 
the Organization of the Joint Chiefs of Staff, the Unified and Specified Commands, the Military Departments, the 
Military Services, and the Defense Agencies. 


 
Deckload - Cargo stowed on the weather deck of a vessel. 


 
Deep  Sea  Labor  -  Labor  performing pier  side  or  container  operations in  accordance  with  applicable collective 
bargaining agreements. 


 
Deep Tanks - Tanks located on a vessel’s lower holds. They take up only a portion of a hold and may carry water 
ballast or dry cargo. See double-bottom tanks. 


 
Detention Time - (Sometimes referred to as Standby Time or Waiting Time) is the time lost as a result of a stoppage, or 
inability to start due to causes beyond the control and without the fault or negligence of the Contractor’s, including but 
not limited to, a breakdown of the ship’s equipment or Government furnished gear, inclement weather, non-arrival of 
ship, non-readiness of the ship, non-arrival of cargo, or non-availability of equipment to be furnished by the 
Government. 


 
Direct Labor - All of the categories of labor provided for in the man-hour rate schedule of the order. 


 
Double-bottom Tanks - Watertight spaces between the bottom plating, the tank top, and the margin plates.  The tanks 
may contain water ballast, fuel oil, boiler-feed water, or drinking water. See Deep tanks. 


 
Draft - Single sling load of cargo. 


 
Draft, Vessel Air Draft – The height of a vessel measured from the waterline to the highest point in the ship, often used 
to access if a ship will clear freely under a bridge or the lowest point of any other elevated object crossing over a 
navigational waterway. 


 
Draft, Vessel - Depth of a vessel below the waterline, measured vertically to the lowest part of the hull, the bottom of 
the keel, propellers, or other reference points. 


 
Drag - Difference between bow and stern draft when the stern is in the water deeper than the bow. 


 
Dragline - Guide rope with blocks or blocks and tackle, with ship’s gear, to pull cargo out of the wings or sides into the 
square of a hatch and from the square to the wings. 


 
Drayage - The movement of cargo or a cargo transporter by highway or railroad between locations within the modified 
commercial zone of a city. 


 
Drop-in-Cargo - Cargo that was not pre-lodged. 


 
Drum - Cylinder on a winch around which a wire rope or line is wound.  Also a container for fluid cargo, especially 
bulk petroleum. 


 
Dunnage - Cordwood, planks, or other material used solely to protect goods stowed on a vessel. 


 
Eye Splice - Loop spliced in the end of a rope. 


 
Expected Receipt List - A listing containing data for cargo which has been pre-lodged for receipt at the terminal. 


 
Explosive Arc – the circular distance from an explosive item that gives an increased certainty of limiting damages 
should the explosive detonate; can be computed for any number of damage risk factors. 


 
Fairlead - Fitting or device used in preserving the direction of a line, chain, or wire so that it may be delivered fairly, or 
on a straight lead to the sheave, drum, etc. 


 
Fall - By common usage, the entire length of rope used in a tackle, through strict usage would limit its application to the 
end to which power is applied. 


 
Fast - Made firm. Secure. 
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Filler Cargo - Small packages or other suitable cargo used to fill in what would otherwise be broken stowage. 
 


Flange - Turned edge of a shape or girder, which acts to resist bending strain. 
 


Flat Rack (Platform Container) - A container with four ISO corner fittings without waterproof sides or top.  Includes 
platforms that have no sides or ends, and flat racks with rigid or collapsible ends. 


 
Floor - Plates placed vertically in the double bottom of a vessel, usually on every frame and running athwart ship. 


 
Flooring Off - Dunnaging cargo between tiers. Stowing bottom layers. 


 
Fore (Forward) - Direction toward the bow or front. From the amidships section to the bow. 


 
Fore and Aft - Parallel with the vessel’s keel. Fore-and aft stringer or girder. 


 
Frame - Rib of a vessel. 


 
Free Time - The amounts of time allowed by a carrier to load or unload cargo, or provide disposition instructions, 
before demurrage or detention charges accrue. 


 
Fringe Benefits - Employee union and employer association assessments that accrue to the benefit of the individual 
employee in addition to his hourly rate of pay, for such things as vacation, retirement, medical care, etc. 


 
Frustrated Cargo - Cargo which is incorrectly marked or documented, requires maintenance, is being diverted, or for 
some other reason requires action before it can be shipped. 


 
Gantline - Rope rove through a block at the masthead for temporary use in rigging and unrigging. 


 
General Cargo - Cargo other than household goods, hazardous materials, and vehicles. 


 
Gooseneck - Joint that connects the heel of a boom with a mast or mast table. 


 
Government Furnished Equipment - The equipment, facilities, and supplies to be furnished by the Government for 
contractor use during the performance of this contract 


 
Gradeability - Ability of a vehicle to go up a slope while carrying the payload for which it is designed and with its 
transmission in the lowest forward gear, usually stated in terms relating vertical rise to horizontal distance. 


 
Guy - Line or cable to steady or swing a boom or spar. 


 
Guy Pendant - Single wire with eyes in both ends for attaching them to the tackle and to a fitting on the boom, deck, or 
side. 


 
Gypsy - Outside spool or drum end of a winch or windlass, usually fitted with ridges for heaving in mooring lines. 


 
Hatch - Opening in a deck which gives access to a cargo hold. 


 
Hatch Battens - See Battens, Hatch. 


 
Hatch Beams - See Beam, Hatch. 


 
Hatch Boom - Boom spotted over a ship’s hatch in cargo work. 


 
Hatch Cover - Cover on top of an opening in the deck of a vessel, fitted into recesses in the coaming and resting on the 
beams. 


 
Hatch Wedge - Small wedges of wood, driven between cleat and batten to secure tarpaulin. 


 
Hauling Part - Part of a rope in a tackle, which is hauled upon. 


 
Hazardous and/or Dangerous Material - Material consisting of explosives, flammable substances, toxic chemicals, 
sources of ionizing radiation of radiant energy, oxidizing material, or corrosive material which, because of its nature, is 
dangerous to store or handle.  Dangerous material is any material specified by the Interstate Commerce Commission, 
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Federal Aviation Agency, U. S Coast Guard, U. S, Agriculture Department, U. S. Public Health Service, and federal or 
military documents which, under conditions incident to transportation, is liable to cause fires, create serious damage by 
chemical action, or create a serious transportation hazard.  It includes explosives, flammables, corrosives, combustibles, 
oxidizing material, poisons, compressed gasses, toxics, unduly magnetic material, biologicals and radiologicals, pests 
and diseases, and substances associated therewith presenting real or potential hazards to life and property. 


 
Head block - One shackled to the head of the boom through which the cargo runner leads. 


 
Heavy Lift Equipment - Material handling equipment, dock and floating cranes capable of lifting in excess of five long 
tons (11,200 pounds). 


 
Heal Block - One located near the heel of the boom through which the cargo runner leads. 


 
Hold - Space below decks used for stowing cargo.  More specifically, a space between the lowest deck and the bottom 
of the ship or tank tops. 


 
Hold Cargo - Cargo that, for any reason, (damage, awaiting disposition instructions, etc.) is in a non-shippable status. 


 
Integrated Booking System (IBS) - Provides a single, worldwide, automated booking system to support peacetime and 
wartime movement of unit and sustainment cargo, in an efficient and timely manner. IBS also supports SDDC business 
practices by automating the booking process between DOD shippers and ocean carriers. 


 
Integrated Computerized Deployment System (ICODES) - A computer based automated stow planning system that 
assists in loading unit equipment and other types of cargo on vessels. 


 
Inboard - From the sides to the centerline of a vessel. 


 
Inland Cargo Conveyance - As used herein means truck, barge, railcar or watercraft, except ocean-going ships. 


 
ISO Shelter - Cargo transporter that has been modified or converted to be utilized as a communications shelter, tool or 
maintenance kit, unit support van, or mobile command post, etc. 


 
Julian Date - A four digit number indicating the year and date, e.g., 9128 would indicate May 8. 1999. 


 
Job Bag - An individually numbered envelope or folder containing ERLs, TCMDs, source documents, etc., that are 
batched together for use when receiving shipments from a single conveyance. 


 
Jumbo Boom - Heavy-lift boom capable of handling up to 240 tons. 


 
Kingpost - Vertical spars, usually steel, stepped in pairs, one on each side of the centerline of the ship, supporting cargo 
booms. 


 
Lashing - Fastening made by passing a rope, cord, or the like around an object or objects to prevent movement in a 
direction horizontal to the decks. 


 
Lighter - Barge or flat-bottom vessel used to carry cargo from one point to another in a harbor, usually decked over, 
either roofed or unroofed, and usually not self-propelled. 


 
Lightering - Act of transporting cargoes from ship to shore via a lighter vessel. 


 
Line - Term given to fiber or wire rope. 


 
Link Band - Band fitted around the head of a cargo boom into which is shackled the topping lift, head block and boom 
guys. 


 
List - Inclination of a vessel to one side from the vertical along its longitudinal axis. 


 
Loading - Placing cargo into or onto vessels, railcars, trucks, dromedary boxes or trailers for transport. 


 
Loading Plan - Stowage diagram of cargo in a vessel. 


 
Long Ton - Sometimes referred to as “weight ton”, “long ton”, or “LT”, means a weight of 2,240 pounds. 
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Longshoreman - Usually applied to men employed in the handling of cargo in vessels when loading or unloading. 
 


Loss - The act of losing or failing to maintain possession of an item. 
 


Machine Floor - A lumber floor constructed to allow cargo to be stowed by the use of MHE. 
 


MAFI -  A RO/RO trainer that is 20/40/60 feet in length for handling breakbulk, outsized or deadlined cargo on and off 
a vessel. 


 
Magazine - A storeroom in a ship used for storing explosives and ammunition. 


 
Marking - Numbers, nomenclature, or  symbols placed on items or  containers for identification during handling, 
transport, or storage. 


 
Materiel-Handling Equipment - Mechanical devices for handling of cargo and other items with greater ease and 
economy, e.g., a forklift. 


 
Mean Lower Low Water – Some tributaries normally have semi-diurnal (twice a day) full tidal sequences the majority 
of days.  As such, there are usually two different tidal highs and lows the majority of days.  The average of the lower of 
the two low tides constitutes Mean Lower Low Water and is used as the depth datum reference for the listed depths on 
all the local navigational charts. 


 
Measurement Ton - A volume of 40 cubic feet, frequently abbreviated as “MT”. 


 
Metric Ton - 1000 kilograms (2406.8 lbs avoirdupois) 


 
Military Surface Deployment and Distribution Command (SDDC) - The single manager operating agency for military 
traffic, land transportation, and common user ocean terminals. 


 
Minimum Time - The time, in addition to the period actually worked, for which the Contractor is required to pay his 
employees to comply with the minimum time requirements of collective bargaining agreements under which the 
Contractor is obliged to compensate his employees. 


 
Minimizing Hazardous Exposure – Limiting the number of people to perform a mission with hazardous materials to no 
more than the minimum number necessary to safely perform the work requirement. 


 
Minor Repairs and Markings - Nailing, patching, caulking, banding, replacing, or tightening bolts, taping, re-labeling, 
obliterating existing markings, stenciling, or otherwise marking shipping containers. 


 
Mis-Shipment - The routing or shipment of freight or cargo by the Contractor to a destination other than that designated 
on the accompanying documents or markings on the cargo which will necessitate and result in a transshipment of the 
cargo to be effected by the Command to its proper destination. 


 
Mousing - Yard or small rope or wire seized across the mouth of a hook to prevent slings from slipping off and to aid in 
preventing stretching of the hook. 


 
Multiple Topping Lift - One made of a tackle system with one block shackled to the head boom, one to the mast, and 
one to the hauling part. 


 
Nested/De-Nested Cargo - Cargo that fits or stacks on itself, conserving space, such as pails stacked inside other pails; 
or cargo loaded inside vehicles, such as cargo loaded by a shipper or SDDC in the bed of a trailer. 


 
Net Explosive Weight - Amount of explosive contained in (pounds/kilograms) a munition or munition shipment unit. 


 
Ocean Cargo Clearance Authority - An element of SDDC which accomplishes cargo booking, contract administration, 
surface passenger booking, and export/import surface traffic management functions for cargo moving in the DTS. 


 
Onboard - On or in a vessel. 


 
Out-of-pocket Costs - Expenses paid out-of-pocket by the Contractor for which the Government compensates the 
Contractor,  upon the approval of the ACO.   Expenses may be paid out-of-pocket for the furnishing of equipment, 
materials, supplies or services (e.g., floating crane, other special equipment, lumber, reimbursable 3rd  party services) 
that are required on an exception basis to complete work required by the Government that the Government throughout 
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the contract’s statement of work has required or nor indicated intent to furnish.  In addition to reimbursement for actual 
cost, the contractor shall be reimbursed for any transportation expense associated with the furnishing of materials, 
equipment, supplies or services compensated under the out of pocket provision. 


 
Outboard - Away from the centerline, or at either side of a vessel. 


 
Outboard Boom - Boom spotted over the pier lighter. 


 
Outboard Guy - Cable or wire that pulls a boom outboard. 


 
Overage - An inventory discrepancy in which a shipment or more pieces of cargo for a shipment, are on hand than the 
Terminal Inventory indicates, or a shipment or more pieces of cargo are received than accounted for in the shipping 
papers. 


 
Pad Eye - Fitting attached to a deck or flooring, having an integral base plate and an eye to which lashings and guys 
may be secured. 


 
Peavy - Tool for handling wooden material, especially adapted for rolling or turning poles. 


 
Performance Requirements Summary - The listing of critical performance indicators, standards, and acceptable quality 
levels used in evaluating the contractor's performance. 


 
Pier - Wharf running at an angle with the shoreline that provides berthing spaces on both sides for ships. 


 
Pilferable Cargo - Items which are vulnerable to theft because of their ready resale potential.  Pilferable items include 
cigarettes, alcoholic beverages, cameras, electronic equipment, etc. 


 
Plumb - Weight of lead attached to a string, used to indicate a vertical direction. 


 
Port Side - Left side of a vessel looking forward toward the bow or stem. 


 
Portable Bar Code Reader - A piece of portable equipment used to automatically read LOGMARS labels. 


 
Pre-Lodge - A feature of the Defense Transportation System whereby a transshipping activity is provided advance 
cargo documentation from within the system and carriers are required to give notification of cargo arrival for scheduling 
purposes. 


 
Preventer - Auxiliary rope, spar, chain wire, or bolt to relieve an unusual strain and give additional security. 


 
Protected Cargo - Those items designated as having characteristics which require that they be identified, accounted for, 
secured, segregated, or handled in a special manner to ensure their safeguard or integrity.  Protected cargo is subdivided 
into controlled, pilferable and sensitive cargo. 


 
Quality Control Inspection Program Plan - A formal document prepared by the contractor that contains specific 
performance standards, methods, and frequency of inspections, assignment of responsibility, and manner of record 
preservation to support the Quality Control Inspection Program. 


 
Quality  Control  Program  -  A  formal  internal  control  program  prepared  by  the  contractor  to  ensure  consistent 
satisfactory performance of the terms and conditions of the contract. 


 
Rack - To move a draft athwart ship. 


 
Rail - Longitudinal member around the edges of the deck as a protection, sometimes an actual rail, sometimes the top 
edge of the bulwark. 


 
Reduced Operational Status  - Government facility status in which the facility is normally closed down from performing 
its function, but where the property and infrastructure are held intact and under government control.  Not the same as 
being Congressionally released under the Base Realignment And Closure (BRAC) Act. 


 
Reefer - Ship in which all cargo compartments are refrigerated. 


 
Reeve - To pass or thread a rope through a block or hole. 
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Release Unit of Cargo - Release unit of cargo for surface shipment is usually 10,000 pounds; however, this is subject to 
exception based upon traffic management considerations, nature and sensitivity of cargo, and modes and methods of the 
shipments. 


 
Required Delivery Date - A calendar date that specifies when materiel is actually required to be delivered to the 
requisitioner. 


 
Resistor - Device in an electric circuit offering electrical resistance for protection or control. 


 
Retrograde - Cargo destined from overseas areas to the U. S. 


 
Revenue Ton - The basis upon which compensation is computed for cargo handling.   Commodities payable on a 
tonnage basis are paid on the basis of a measurement ton of 40 cubic feet. 


 
Rig - To fit shrouds, stays, etc., of a vessel to their respective masts or other fittings. 


 
Roller Chocks - Chocks with a short vertical roller fixed to reduce friction on a line. 


 
Running Block - Single-sheave block supported in a bight and provided at the bottom with a load hood. 


 
Running Rigging - Rope or wire that is hauled upon to adjust yards and booms. 


 
Safe Working Load - Maximum weight or load which a part of the ship’s gear will support with safety. 


 
Samson Post - Same as kingpost. 


 
Secondary Load - Cargo loaded on prime mover by the original shipper.   Any weight and dimension changes are 
allocated to the prime mover in the shipper’s documentation. 


 
Segregation (Sorting) of Cargo - The breaking out of discharge cargo and separating or assembling it into piles, bays, 
bins, or areas, by consignee as shown on the manifests or other documents, or for loading by transportation conveyance. 


 
Seizing - Light strands tied about loose ends of cable or rope to prevent raveling. Three seizings are usually required on 
an end. 


 
Separation Cloth - Sheet of gunny cloth used to prevent the mixture of cargo. 


 
Service Codes - MILSTAMP codes that indicate the ocean carrier's responsibility for movement of the container. These 
codes are used in pairs to indicate the carrier's responsibility at origin and destination.  For example, the service code 
ML indicates the carrier is responsible for linehaul transportation from origin to the port of embarkation and for local 
drayage within the modified commercial zone of the port of discharge. 


 
Code "K" - The ocean carrier's responsibility begins or ends at the ocean carrier's terminal. 


 
Code "L" -  The ocean carrier's responsibility begins or ends within the modified commercial zone of the port of 


embarkation or the port of discharge. 
 


Code "M" - The ocean carrier's responsibility begins or ends at an inland origin or inland destination. 


Shackle - U-shaped iron link with a removable pin used to make lines or block fast. 


Shaft Tunnel - Watertight passage housing the propeller shafting from the engine room to the bulkhead at which the 
stern tubes start.  It provides access to the shafting and its bearings and also prevents their being damaged by cargo put 
in the spaces through which it passes. 


 
Sheave - Wheel inside a block. 


 
Sheathing - Installing a layer of protective lumber against the metal bulkheads of a cargo hold to protect loading 
munitions from having metal-to-metal contact with the metal of the hold’s structural plates or framing. 


 
Shifting Boards - Temporary partitions placed in holds to prevent the shifting of bulk cargo. 
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Shipment Unit - One or more items assembled into one unit which becomes the basic entity for control throughout the 
transportation cycle as defined in MILSTAMP. 


 
Shipside - Area at or along the side of a ship. 


 
Shoring - Act of supporting anything by bracing it from below. 


 
Shortage - An inventory discrepancy when a shipment is not on hand, or fewer pieces of cargo for a shipment are on 
hand, than the terminal inventory indicates.   A transportation discrepancy occurs when an entire shipment or fewer 
pieces of a shipment are received than shown on the shipping documents. 


 
Shroud - Guy rope or cable, used to support a mast, running athwart ship from the top of the mast to both sides of the 
vessel. 


 
Seizing - Wire run through the eye of a shackle pin and wrapped around the stock of the shackle to keep the pin from 
rotating loose under load. 


 
Single Shipment - A shipment under one shipping document (TCMD). 


 
Single Topping Lift - One made of only one line shackled to the head of the boom, rove through a block at the mast, 
and led below to the bail. 


 
Slack - To ease up on or pay out a line. 


 
Sleeper - Heavy piece of timber laid on the deck to support something, such as the wheels of a locomotive. 


 
Sling - Arrangement of line or chain around a draft of cargo to make it safe for hoisting. 


 
Snatch Block - Single block with a gate on one side of the frame which may be opened to allow the bight of a line to be 
placed on a sheave without reeving the end through the block. 


 
Spanner Stay or Truss - Wire stay or structural steel span which runs athwart ship between the heads of a pair of 
kingposts. 


 
Special Handling Code - The two-digit alphanumeric code following the Water Commodity Code.  This code identifies 
the type of cargo and special handling.   It is used to identify commodities for ocean manifesting, cost accounting, 
contractor payment and special handling. The various codes are defined in MILSTAMP, Volume I. 


 
Splice - To weave loose ends of fiber or wire rope together. 


 
Split Shipment - A shipment, which has been separated into two or more increments after receipt with each increment, 
identified and documented separately. 


 
Spool - One, whose surface is concave, used as a winch head. 


 
Spot - To swing the booms to any desired position by means of the boom guys. 


 
Square of the Hatch - Space directly under the hatch and the same size as it. 


 
Stability - Power of a vessel to right itself when it is rolled to one side. 


 
Stanchion - Upright pillar of wood or steel supporting the decks, awnings, safety lines, etc. 


 
Standing Rigging - Rigging which is not hauled upon. 


 
Starboard Side - Right hand side of a vessel looking forward. 


 
Stay - Line or wire running fore and aft and used to support the mast, spar, or funnel. 


 
Step - Attach or fasten a mast or vertical spar to a ship’s deck. To fasten booms to the mast table or to kingpost. 


Stern - After or rear end of a vessel. 
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Stevedore - A person who contracts to load or unload a vessel. 
 


Stiffener - Angle bar or stringer fastened to a surface to strengthen it. 
 


Stopper - Piece of rope or chain used to secure a line under load. 
 


Stowage - Compact placing of cargo aboard a vessel. 
 


Stowage Factor - Figure denoting the number of cubic feet required to stow a long ton of any particular commodity. 
 


Stowage Plan/Stow Plan - A completed stowage diagram showing what material has been loaded and its stowage 
location in each hold, between-deck compartment, or other space in a ship, including deck space.   Each POD is 
indicated by colors or other appropriate means.  Deck and between-deck cargo normally is shown in perspective, while 
cargo stowed in the lower hold is shown in profile, except that vehicles usually are shown in perspective regardless of 
stowage. 


 
Stuffing - The placement of cargo into or onto cargo transporters, such as sea vans, MILVANs, flatbeds, and flat-racks, 
including all necessary blocking, bracing, lashing, or dunnage. 


 
Surge - To slack off on line. To allow a line to slip slowly around a fitting. 


 
Tackle - Assembly of ropes and blocks.  A tackle system may be simple or compound; a simple system has one rope 
and one or more blocks; a compound tackle system has more than one rope and two or more blocks. 


 
Tag Line - Length of small line used as a guide or to steady drafts of cargo. 


 
Tank Top - Plating laid on the floors of a vessel. 


 
Tarpaulin, Hatch - Painted or treated canvas covering for a hatch. 


 
Terminal Inventory Discrepancy - A shipment unit which the terminal has listed on the on-hand inventory and which 
cannot physically be located and for which no lift record or other disposition is available. 


 
Terminal  Operator -  The  SDDC activity responsible for  terminal operations to  include  both  active  and  reserve 
components. 


 
Terminal  Support  Module  -  Microcomputer  based  terminal  management  and  cargo  documentation  system  that 
implements LOGMARS technology for automated data capture. 


 
Thimble - Fitting for a closed eye splice. 


 
Tie Rod - Rod serving as a tie between two pieces, acting in tension to keep them from separating. 


 
Time in Terminal - The time measured in days from the date of receipt of the cargo until the date the cargo is shipped, 
transported, or otherwise disposed of. 


 
Tipping Angle - Angle at which an item of cargo longer than the hatch opening must be tipped if it is to be lowered into 
a hold. 


 
Tomming - Act of bracing anything from an above overhead down onto its own top to hold cargo down to the deck 
during underway lifting motions. 


 
Top - To raise a boom from its cradle to a working position. 


 
Top Mast - Mast above the lower mast. 


 
Topping Lift - Wire rope extending from the head of the boom to a mast for the purpose of supporting the weight and 
permitting the boom to be raised or lowered. 


 
Transferring - The act of moving cargo within the modified commercial zone. 
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Transportation Control and Movement Document - DD Form 1384, is the official cargo movement document prescribed 
by the Military Standard Transportation and Movement Procedures (DOD Regulation 4500.32R).  The TCMD is used 
for the documentation and control of all cargo moving into and through the terminals. 


 
Transportation Control Number - The number used to identify and control the shipment unit within the Defense 
Transportation System. 


 
Trim – The fore and aft water draft (distance below the surface) differences from the vessel’s mean water draft at its 
transverse metacenter. 


 
Tween deck - Any deck below the upper deck and above the lowest deck. Abbreviation of between deck. 


 
Twenty Foot Equivalent Unit - 20’ container length ocean cargo container with ISO corner fittings 


 
Two-Block - To draw two blocks together so that no more hoisting is possible. 


 
Undocumented Cargo - Any piece of equipment arriving at the terminal that is not listed on the final AUEL/UEL or is 
not in the data base. 


 
Unitized Cargo - Cargo that is received, palletized or in a configuration comparable to a palletized load, does not 
require palletizing or reworking by the Contractor prior to stevedoring to the ship or loading on inland transportation, 
and is susceptible to machine handling in the ship. 


 
Unloading - The act of removing cargo from trucks or trailers. 


 
Unstuffing - The act of removing cargo from cargo transporters. 


 
Vehicle - A self-propelled, boosted, or towed conveyance for transporting a burden on land such as:   automobiles, 
trailers, trucks, motorcycles, scooters, and internal-combustion engines or battery-powered equipment (this includes all 
documentation and certification when required). 


 
Ventilator - Device for furnishing fresh air to compartments below deck or for exhausting foul air. 


 
Vessel Stowage Factor - Amount of space available for each long ton/measurement ton of cargo a vessel can carry, 
exclusive of deck cargo. 


 
Warp - Fiber or wire rope by which a vessel is moved about when at dockside in harbor. 


 
Water Commodity Code - The three-digit numeric code used to identify commodities for ocean manifesting, cost 
accounting, contractor payment, special handling.   The various codes and their noun descriptions are defined in 
MILSTAMP, Volume I. 


 
Weight Cargo - See Bottom cargo. 


 
Weight Ton - The term “weight ton” or “WT” means 2,240 pounds. 


 
Wharf - Structure for loading or discharging vessels, particularly a platform of timber, stone, or concrete against which 
vessels may be secured to load or discharge. 


 
Winch - Machine used for loading and discharging cargo or for hauling on lines. 


 
Winch Head - Drum, usually of small diameter and concave, on a winch, designed for taking and holding the turns of a 
rope. See Cathead. 


 
Worldwide Port System - A computerized system used to enter, document, and trace all import and export DOD- 
sponsored cargo processed through SDDC controlled and/or contracted ports. 
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Appendix C 
 


List of Acronyms and Abbreviations 
 
 


ACO - Administrative Contracting Officer 
 


ACOR – Alternate Contracting Offficer’s Representative 
 


CAB - Cargo And Billing system 
 


CBA - Collective Bargaining Agreement 
 


CBL - Commercial Bill of Lading 
 


C/C: command & control 
 


CFR - Code of Federal Regulations 


CFS - Container Freight Station 


CLOP - Cargo Left On Pier 


CO - Contracting Officer 
 


COA - Cargo Operations Area 
 


CONUS - Continental United States 
 


COR - Contracting Officer’s Representative 
 


COTR - Contracting Officer’s Technical Representative 
 


CPARS - Contractor Performance Assessment Reporting System 
 


DDN - Defense Data Network 
 


DHS - Department of Homeland Security 
 


D/F - Damage Free 
 


DISCORS - Discrepancy in Shipment Cargo Outturn Reporting 
 


DOD - Department of Defense 
 


DODAAC - Department of Defense Activity Address Code 
 


DPM - Direct Procurement Method 
 


DACOR - Defense Personnel Support Center 
 


DSB - Deployment Support Brigade 
 


DSN - Defense Switched Network 
 


DTR - Defense Transportation Regulation 


DTS - Defense Transportation System 


ECO – Evironmental Compliance Officer 


ERL - Expected Receipt Listing 
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ETA - Estimated Time of Arrival 
 


FIFO - First-In, First-Out 
 


FORSCOM - United States Army Forces Command 
 


FTX - Field Training Exercise 
 


GATES – Global Air Transportation Execution System 
 


GBL - Government Bill of Lading 


HAZMAT - Hazardous Materials 


HHG - Household Goods 


IAW - In Accordance With 
 


IBS - Integrated Booking System 
 


ICODES - Integrated Computerized Deployment System 


IMDGC - International Maritime Dangerous Goods Code 


IMO - International Maritime Organization 


ISO - International Organization of Standardization 
 


ITV - In-Transit Visibility 
 


JDS - Joint Deployment System 
 


LL - Load List 
 


LOGMARS - Logistics Application of Automated Marking and Reading of Symbols 
 


LO/LO - Lift-On/Lift-Off 
 


LRU - Less Release Unit 
 


MAFI - A RO/RO trainer that is 20/40/60 feet in length for handling breakbulk, outsized or deadlined cargo on and off 
a vessel. 


 
MHE - Materials Handling Equipment 


 
MILSTAMP - Military Standard Transportation & Movement Procedures 


 
MLLW - Mean Lower Low Water 


 
MSC - Military Sealift Command 


 
M/T - Measurement Ton - 40 cubic feet 


 
MT - Metric Ton 


 
MTON - See MT 


 
NEW - Net Explosive Weight 


 
NICP - National Inventory Control Point 


 
NLT - Not Later Than 







- 55 - 


 Revision 1, Dated 14 January 2013    


 


 


NSN - National Stock Number 
 


NSP - Not Separately Priced 
 


OCCA - Ocean Cargo Clearance Authority 


OCBO - Ocean Cargo Booking Office 


OS&D - Overages, Shortages, and Damage 


OSHA - Occupational Safety and Health Act/Administration 
 


PBCR - Portable Bar Code Reader 


PCO - Procuring Contracting Officer 


PCS - Permanent Change of Station 


POD - Port of Debarkation 


POE - Port of Embarkation 
 


POV - Privately Owned Vehicle 
 


PPSO - Personal Property Shipping Office 


PRS - Performance Requirements Summary 


PSA - Port Support Activity 


PWS - Performance Work Statement\ 
 


QASP - Quality Assurance Surveillance Plan (QASP) 


QCIP - Quality Control Inspection Plan 


RDD - Required Delivery Date 
 


RFID - Radio Frequency Identification (Tag) 


RO/RO - Roll-On/Roll-Off 


RT - Revenue Ton 
 


SDDC - Surface Deployment and Distribution Command 
 


S&RTS - Stevedoring & Related Terminal Services 
 


SU - Shipment Unit 
 


TAC - Transportation Account Code 
 


TCMD - Transportation Control and Movement Document 
 


TCN - Transportation Control Number 


TDR - Transportation Discrepancy Report 


TEU - Twenty-foot Equivalent Unit 


TID - Terminal Inventory Discrepancy 
 


TMD - Traffic Management Division 
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TSA - Transportation Security Administration 
 


TSM - Terminal Support Module 
 


TTBDE - Terminal Transportation Brigade 


TTBN - Terminal Transportation Battalion 


USCG - United States Coast Guard 


VPC - Vehicle Processing Center 
 


VSF - Vessel Stow Factor 
 


WT - Weight Ton 
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Type of Contract: Firm Fixed Price


Kind of Contract: Service Contracts


Type of Business: Foreign Concern/Entity


Surveillance Criticality Designator: C


Contract Expiration Date:  2014NOV30


                                               *** End of Narrative A0000 ***


1. The purpose of modification P00001 under contract W52P1J-13-D-0121 is to revise the period of performance.


2. The period of performance is changed as follows:


   Base Period-


   From:  01 November 2013 - 31 October 2014


   To:    01 December 2013 - 30 November 2014


   Option Period 1-


   From:  01 November 2014 - 31 October 2015


   To:    01 December 2014 - 30 November 2015


   Option Period 2-


   From:  01 November 2015 - 31 October 2016


   To:    01 December 2015 - 30 November 2016


3. All other terms and conditions of the contract remain unchanged and in full effect.


                                               *** END OF NARRATIVE A0002 ***
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Buyer Office Symbol/Telephone Number: CCRC-RT/(309)782-7967


Type of Contract: Firm Fixed Price


Kind of Contract: Service Contracts


Type of Business: Foreign Concern/Entity
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                                               *** End of Narrative A0000 ***


1. The purpose of Modification P00002 under contract W52P1J-13-D-0121 for Stevedoring & Related Terminal Services (S&RTS) in the


Sultanate of Oman is to revise the Performance Work Statement (PWS) to reflect the correct submission period for invoices.


2. Page 8, Section 3.9.2. - Invoices, is revised to reflect a thirty (30) day period for the contractor to submit invoices. The revised


PWS (revision 2, dated 19 November 2013) is included as Attachment 0001 to this modification.


3. All other terms and conditions of contract W52P1J-13-D-0121 remain unchanged and in full effect.


                                               *** END OF NARRATIVE A0003 ***
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract ID Code Page          Of           


2. Amendment/Modification No. 3. Effective Date 4. Requisition/Purchase Req No. 5. Project No. (If applicable) 


6. Issued By Code  7. Administered By (If other than Item 6) Code 


8. Name And Address Of Contractor (No., Street, City, County, State and Zip Code) 9A. Amendment Of Solicitation No. 


9B. Dated (See Item 11) 


10A. Modification Of Contract/Order No. 


 
10B. Dated (See Item 13) 


Code  Facility Code   


11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 


 The above numbered solicitation is amended as set forth in item 14.  The hour and date specified for receipt of Offers 


 is extended,  is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing items 8 and 15, and returning ____________ copies of the amendments: (b) By acknowledging receipt of this amendment on each copy of the 
offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR 
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE 
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change 
may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening 
hour and date specified. 


12. Accounting And Appropriation Data (If required)


13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS 
It Modifies The Contract/Order No. As Described In Item 14. 


A. This Change Order is Issued Pursuant To: The Changes Set Forth In Item 14 Are Made In 
The Contract/Order No. In Item 10A.    


B. The Above Numbered Contract/Order Is Modified To Reflect The Administrative Changes (such as changes in paying office, appropriation data, etc.) Set 
Forth In Item 14, Pursuant To The Authority of FAR 43.103(b). 


C. This Supplemental Agreement Is Entered Into Pursuant To Authority Of: 


D. Other (Specify type of modification and authority) 


E. IMPORTANT:      Contractor       is not,        is required to sign this document and return _______________ copies to the Issuing Office. 


14. Description Of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)


Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and 
effect. 
15A. Name And Title Of Signer (Type or print) 16A. Name And Title Of Contracting Officer (Type or print) 


15B. Contractor/Offeror 15C. Date Signed 16B. United States Of America 16C. Date Signed 


By 
(Signature of person authorized to sign) (Signature of Contracting Officer) 


NSN 7540-01-152-8070 
PREVIOUS EDITIONS UNUSABLE 


30-105-02 STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA FAR (48 CFR) 53.243 


SEE SCHEDULE


X


Firm Fixed Price


P00003


W52P1J


ARMY CONTRACTING COMMAND - RI


ROCK ISLAND, IL 61299-8000


BLDGS 60 & 390


JEFFREY KILGARD


EMAIL: JEFFREY.KILGARD@US.ARMY.MIL


SDT08


KGL INTERNATIONAL FOR PORTS, WAREHOUSING & TRANSPORTATI


SHUWAIKH PORT-60


KUWAIT CITY, KW


KUWAIT


W52P1J-13-D-0121


2013SEP27


NO CHANGE TO OBLIGATION DATA


X


The purpose of this modification is to transfer purchasing office responsibility


from W52P1J(SR W0K8 USA ROCK ISL ARSENAL) TO HTC711(USTRANSCOM-AQ).


X


MITZI WAGNER
MITZI.WAGNER@US.ARMY.MIL (309)782-4657
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Mitzi.Wagner

Typewritten Text

12 December 2013



mailto:MITZI.WAGNER@US.ARMY.MIL





CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of


Name of Offeror or Contractor:


PIIN/SIIN MOD/AMD


SECTION A - SUPPLEMENTAL INFORMATION


Buyer Name: JEFFREY KILGARD


Buyer Office Symbol/Telephone Number: CCRC-RT/(309)782-7967


Type of Contract: Firm Fixed Price


Kind of Contract: Service Contracts


Type of Business: Foreign Concern/Entity


Surveillance Criticality Designator: C


Contract Expiration Date:  2014NOV30


                                               *** End of Narrative A0000 ***


1. The purpose of this modification is to transfer contract W52P1J-13-D-0121 from US Army Contracting Command (ACC) - Rock Island, Rock


Island, IL to US Transportation Command (TRANSCOM) Acquisition Center, Scott Air Force Base, IL in accordance with acquisition


realignment directed by the US Military Surface Deployment Distribution Command (SDDC) HQ, TRANSCOM HQ, and ACC HQ on 01 October 2013.


As a result of this transfer, TRANSCOM AQ is the Contracting Office of record for all contractual decisions made, execution, and


administration on this contract. The TRANSCOM POC is Ms. Jill Wodochek, Commercial Phone: 618-220-6413 or email at


jill.m.wodocheck.civ@mail.mil.


2. All other terms and conditions of the contract remain unchanged and in full force and effect.


                                               *** END OF NARRATIVE A0004 ***
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
 


2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 


P00004 01-Dec-2014 
6. ISSUED BY	 CODE 7. ADMINISTERED BY  (If other than item 6) HTC711 


USTRANSCOM-AQ - HTC711
 
508 SCOTT DR
 See Item 6 
SCOTT AFB IL 62225-5357 


8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) 
KGL INTERNATIONAL FOR PORTS, WAREHOUSING
 
SCOTT BEVERLY
 
SHUWAIKH PORT-60
 
KUWAIT CITY  13106
 


X 


XCODE SDT08 FACILITY CODE 


1. CONTRACT ID CODE PAGE OF  PAGES 


J 1 3 
5. PROJECT NO.(If applicable) 


CODE 


9A. AMENDMENT OF SOLICITATION NO. 


9B. DATED (SEE ITEM 11) 


10A. MOD. OF CONTRACT/ORDER NO. 
W52P1J-13-D-0121 
10B. DATED  (SEE ITEM 13) 
01-Nov-2013 


11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer is extended, is not extended. 


Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
 


12. ACCOUNTING AND APPROPRIATION DATA (If required) 


13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT  MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 


A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:	  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A. 


B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 


C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 


D. OTHER (Specify type of modification and authority) X 
FAR 52.217-9, Option to Extend the Term of the Contract 


E. IMPORTANT:   Contractor X is not, is required to sign this document and return copies to the issuing office. 


14. DESCRIPTION OF AMENDMENT/MODIFICATION	  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.) 
 Modification Control Number: tcthoujl15373 


The purpose of this modif ication is to exercise Option Period One from 1 Dec 14 through 30 Nov 15. 


Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 


15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
WILLIAM R. HENDERSON / CONTRACTING OFFICER


TEL: 618-220-7033 EMAIL: william.r.henderson12.civ@mail.mil 


15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 


BY 17-Nov-2014 
(Signature of person authorized to sign) (Signature of Contracting Officer) 


EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM 11-84 Prescribed by GSA 


FAR (48 CFR) 53.243 



mailto:william.r.henderson12.civ@mail.mil





 
 


  
 


 


  
         


   
 
 


   
 


  
         
                      
 


   
 
 
 
          
                    
 
 
 
          
                    
 
 
 
          
                    
 
 
 
          
                    
 
 
 
          
                    
 
 
 
          
                   
 
 
 
          
                    
 
 
 
          
                    
 
 
 


W52P1J-13-D-0121 
P00004 


Page 2 of 3 


SECTION SF 30 BLOCK 14 CONTINUATION PAGE 


SUMMARY OF CHANGES 


SECTION SF 1449 - CONTINUATION SHEET 


SOLICITATION/CONTRACT FORM 


The total cost of this contract was increased by  from  to . (b)(4) (b)(4) (b)(4)


SUPPLIES OR SERVICES AND PRICES 


CLIN 1001 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AA 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AB 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AC 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AD 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AE 
The option status has changed from Option to Option Exercised. 


SUBCLIN 1001AF 
The option status has changed from Option to Option Exercised. 


CLIN 1002
 
The option status has changed from Option to Option Exercised.
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P00004 


Page 3 of 3 


CLIN 1003
 
The option status has changed from Option to Option Exercised.
 


CLIN 1004
 
The option status has changed from Option to Option Exercised.
 


CLIN 1005
 
The option status has changed from Option to Option Exercised.
 


CLIN 1006
 
The option status has changed from Option to Option Exercised.
 


CLIN 1008
 
The option status has changed from Option to Option Exercised.
 


CLIN 1009
 
The option status has changed from Option to Option Exercised.
 


CLIN 1010
 
The option status has changed from Option to Option Exercised.
 


CLIN 1011
 
The option status has changed from Option to Option Exercised.
 


(End of Summary of Changes) 







I' CONTRA;-r ID CODE IPAGE OF PAGESAMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1 I 2 


2. AME:-DMENT/MODIFICATION NO l EFFECTIVE DATE • REQUISITIOS/PURCHASE REQ NO IS. PROJECTNO.(lfapphcablc) 


P00005 13-Aug-2015 


6 ISSUED BY CODE HT'C711 7 ADMINISTERED BY (lfo1hcr1h11111cm6) CODE I 
USTRAN.SCOM·AO- HTC711 

SOB SCOTT DR See Item 6 

SCOTT AFB IL62225--5357 



8. NAME AND ADDRES'SOF CONTRACTOR (No., Strecl. Col.flty, Staie and Zip Code) 9A. AMENDMENT OF rouaTATION NO. 

KGLINTERNATIONALFOR PORTS VMEHOUSING 

SCOTT llEVERlY 
 9B. DATED (SEE ITEM 11)SHUWAll<H PORT..flO 

KVv.M" CITY 13106 



x ~2M£?3-?ro~rRACT/ORDER NO. 


!OB. DATED (SEE ITEM 13) 
lrrmi:: c::nmA lr:Arll ITV (Y)nr: x 01-Nov-2013 


11 THlS ITF.M ONLY APPLIES TO AMENDMF.NTSOF roUCITATIONS 


O Thc above numbered sohc11aoon IS am:odcd as set ilnb in ltcm 14 The hour ond date spcc1icd ilr receipt ofOli:r D is extended. D i.s not extended. 


Ofr.rmm acknowledge n:capl ofthis amtndmcnt priorto the hour ond da1upcc1icd m1h..ohci1o11on or u amended bf one ofthe iillowmg methods. 
(a) By co~lct1ng hcmi 8 and IS. and rctum1ng __copies of1hcamcndmcn1, (b) B) acknowledging receipt ofthis amendment on exit copy of1hcolra-1ubmit1cd; 
or(c) By stptll'llc lcucrortcl~ramwh1ch includes arcli:ttnccto 1hesohc.1111on and omtndment nurrbrrs FAILURE OF YOUR ACKNOWLl:DGMENTTO BE 

RECEIVED Al THE PLACE DtSIGNATED FOR THE RECtlPTO~OFFERS PRIOR TO TIIE IJOLR AND DATE SPEClFIED MAY RESULTIX 

REJECTION OF YOUR OFFER. lfby 'inue oflhis amendrrent you desire lo change an ol&already subnlned.such c:h111gc1JGy be mildc by 1dcgramorlct1cr, 

provided e:adl telegnunor lctlcr m:ikes rei!tcncc 10 1hosolic11..11on and lhtS omondmcna.aod IS rccel\ ed priorao the opening hour 411d dlllespeafied 


12. ACCOUNTING AND APPROPRIATION DAT A (If required) 


13. THIS ITEM APPLIES ONLY TO MODrFICATIONSOF CONTRACTSIORDERS. 
IT MODIFlESTHE CONTRACT/ORDERNO AS DESCRIBED IN ITEM 14. 


A. THlSCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHA~GESSET FORTH IN ITEM 14 ARE MADE IN THE 

CONTRACT ORDER NO. IN ITEM IOA. 



B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMlNTSTRATIVE CHANGES (such as changes in paying 

office. appropriauon da1e. etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 



C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANr TOAUTllORIT Y OF: 


x D. OT HER (Specify type of modification and a!Lhority) 
FAR52.212-4 (c) Changes 


E. IMPORT ANT: Contractor D isnot, [XJ is required to sign this doCll'llent and rct urn 1 copies to the issuing office. 


14. D~RIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subjec1 matter 

where fe3Sible.) 

Modification Control Nlfllber: lcdanibs 151552 



The purpose of this rrodification is to add a revised Perforrrence Work Statement (A/VS) and Schedule of Rates (SOR) for the R:>rt of D.Jqm. 

The contractor shaD invoice for the actual work perforrred in accordance w ith the P.NS at the unit prices in the SOR Aft other terms and 

conditions rerrein the same. 
 -


E-pl .. oro-.ded ho:rC1n. all l<JTJll ond cond111ons ofahc document rcittcn~ 1n hem9A or IOA. as here1obrcchan14ed. rem:uns unch1U114cd ""d on iJll IOr;:e and elb:a 



ISA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 



Fadhel A. AIBaghli, Chairman ~-aging Director 
TEL EMAIL ­ (


b
)
(
6)


ISB. CONTRACTOR/O~ ISC DATE SIGNED 16B. UNITEDSTATESOFAMERICA 16C. DATE SGNED 



/ ~ ~ 13, 2.t>lb° nv 

(Si1111a1iwe of per~ alllhor'ized to sil!:ll) (Signatiwc ofContractmR Officer) 
'E.XCL:P I ION ro Sf 30 30-105-0-1 SfANDARD FORM 30 (Rev. 10-83; 


APPROVED BY OIRM 11-84 Prescribed by GSA 
FAR (48 CFR) 53.243 



tcmollbs

Typewritten Text

618-220-7097   becky.s.molloy.civ@mail.mil
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 



2. AMENDMENT/MODIFICATION NO. 3 . EFFECTIVE DATE 


P00006 01-Dec-2015 


6. !SSUEDBY CODE HTC711 


USTRANSCOM·AO · HTC711 
508SCOTTDR 
SCOTT AFB IL6Z22S-5357 


4. REQU!SffiONIPURCHASE REQ. NO. 


7. ADMINISTERED BY (lfother than item6) 


See Item 6 


8. NAME AND ADDRE~OF CONTRACTOR (No., Street, Collllty, Stale and Zip Code) 
KGL INTERNATIONAL FOR PORTS,WAREHOUSING 
SCOTT BEVERLY 
SHUWAIKH PORT-60 
KUWAIT CITY 13100 


mni:: <:nTnR 1.- r'H TT V m n i:: 


x 


x 


1 1 . CONTRA~IDCODE IPAGE OF PAGES 


1 I 14


I5. PROJECTNO .(lfapplic:ible) 


CODE I 


9A. AMENDMENT OF SOLICIT AT ION NO. 


98. DATED (SEE IT EM 11 ) 


IOA. MOD. OF CONTRACT/ORDER NO. 
W52P1J-13-D-0121 


108. DATED (SEE ITEM 13) 
01-Nov-2013 


11. THIS IT EM ONLY APPLIES TO AMENDMENT S OF SOLICITATIONS 


D The above nurrbered solicitation is arrended as set ~rth in Item 14. The ho ur and date specified ilr receip t ofOfli:r D is extended, D is not extended. 


Oti!r mist acknowledge receip t ofthis an'Endrrent prior to the hour and date specified in the solicitation or as ammded by one ofthe bl lowing n:cthods: 


(a) By convicting Item; 8 and I 5, and returning ___copies ofthe atrendrrent; (b) By acknowledging receipt ofthis amondrrent on each copy of the o b subiritted; 


or(c) By S<p:1ra1c lcttcrortelcgramwhich includes a rci:rence to the solicitation and arrendrrent n\llrbers . FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED A TlHE PLACE DESIGNA TED FOR lHE RECEIPTOF OFFERS PRIOR TO lHE HOUR AND DA TE SPECIF!ED MAY RESUL TIN 



REJECTION OF YOUR OFFER. lfby virtue nfthis arrendrrent you desire to change an o&r already subnitted, such change may be nnde by telegr:1rnor letter, 



provided each telegr.lmor letter nnkes reirence to the solicitation and this 3.t:rendrrent, and is received prior to the opening hour and date specified. 



12. ACCOUNTING AND APPROPRJATION DAT A (If req.tired) 


13. THIS IT EM APPLIES ONLY T O MODIFICATIONS OF ffiNTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT /ORDER NO. AS DESCRJBED IN ITEM 14. 


A. THIS CHANGE ORDER JS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH JN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. JN IT EM IOA. 


B. THE ABOVE NUMBERED CONTRACT /ORDER JS MODIFIED T 0 REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH JN ITEM 14 PURSUANT TO THE AUTHORJTY OF FAR43.103(B). 


X C. THIS ruPPLEMENT AL AGREEMENT JS ENTERED INTO PURSUANT TO AUTHORJTY OF: 
FAR 52.217-9, Ootion to Extend the Term of the Contract, & 52.212-4(c), Chanaes . 


D. OTHER(Specify type of modification and authority) 


E. IMPORT ANT: Contractor D is not , [K1 is required to sign this document and return 1 copies to the issuing office. 


14. DESCRJPTJON OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
\Were feasible.) 
Modification Control Number: tcfee0tm16246 


The purpose of this rrodification is the following: 

- exercise Option Period 2 

- incorporate new ordering and invoicing procedures applicable to al Stevedoring & Related Terrrinal Services contracts 

- incorporates updated FARn:FARS clauses 

- no cost cancel the current 0.N structure and add a single 0.IN for S&RTS for adrrinstrative purposes only 



Except as provided herein. all term; and conditions ofthe docurrent re~renced in !tcm9A or I 0A.3s hcretofOre chanoed, rermins unchanoed and in i11l fm:c and cfb:t. 


15A. NAME AND T IT LE OF SJGNER(Type or print) 16A. NAME AND TITLE OF CONTRACT INGOFFICER(T ype or print) 


Scott B~y:,..D.i~-0r of ~vernm~9Programs TEL: EMAIL: 


' ~RACTOR/~ERO~ 
__.,,, ~ '\. 


~DATE SIGNED 


"1 30 Nov 2015 


168. UN1TED STATES OF AMERJCA 


RY 


16C. DATE SIGNED 


''l (Sigti1i!W'e of personau1horized to si ~ I (Signature of Contracting Officer) 
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. I0-83) 
APPROVED B y 0 !RM 11-84 v Prescnbed by GSA 


FAR (48 CFR) 53.243 







 
 


  
 


 


  
         


   
 
 


    
 
 
 


  
         


   
 


  
 
 


   
 


  
         
         


   
 


  
 


   
 
 
 
          
         
                  
 
 
 
          
         
                   
                   
                    
                    
                    
 
 
 
          
         
                   
                    
                    
                    
                    
 
 


W52P1J-13-D-0121 
(tcfee0tm16246) 


Page 2 of 14 


SECTION SF 30 BLOCK 14 CONTINUATION PAGE 


SUMMARY OF CHANGES 


SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE 


The following have been added by full text: 
ORDERING INSTRUCTIONS 


New ordering and invoicing procedures found in attachment included with modification entitled “S&RTS Invoicing 
Instruction (FINAL)”, dated 14 July 2015. 


SECTION SF 1449 - CONTINUATION SHEET 


SOLICITATION/CONTRACT FORM


                The total cost of this contract was increased by 
$99,000,000.00. 


SUPPLIES OR SERVICES AND PRICES 


CLIN 2001
 


This CLIN has been cancelled.
 


SUBCLIN 2001AA 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



from  to (b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


SUBCLIN 2001AB 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by
 


 from  to $0.00. 
The option status has changed from Option to No Status. 


from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)



http:99,000,000.00





 
 


  
 


 


 
          
         
                   
                   
                    
                    
                    
 
 
 
          
         
                   
                   
                    
                    
                    
 
 
 
          
         
                   
                   
                    
                    
                    
 
 
 
          
         
                   
                    
                    
                    
                    
 
 
 
          
         
                  
                   
                     
                    
                    
 
 
 
         
         
                  
                   


W52P1J-13-D-0121 
(tcfee0tm16246) 


Page 3 of 14 


SUBCLIN 2001AC 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



SUBCLIN 2001AD 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



SUBCLIN 2001AE 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



SUBCLIN 2001AF 


This SUBCLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by
 


CLIN 2002 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



CLIN 2003 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


from  to $0.00. 


(b)(4) (b)(4)


(b)(4)(b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)







 
 


  
 


 


                    
                    
                    
 
 
 
          
         
                  
                   
                    
                    
                    
 
 
 
          
         
                  
                   
                    
                    
                    
 
 
 
          
         
                  
                   
                   
                    
                    
 
 
 
          
         
                  
                   
                    
                   
                    
 
 
 
          
         
                  
                   
                    
                    
                    
 
 


W52P1J-13-D-0121 
(tcfee0tm16246) 


Page 4 of 14 


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


The unit price amount has decreased by



The total cost of this line item has decreased by



CLIN 2004 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



CLIN 2005 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



CLIN 2006 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by
 


The total cost of this line item has decreased by



CLIN 2008 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



CLIN 2009 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by



 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


from $  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)







 
 


  
 


 


 
          
         
                  
                   
                    
                    
                    
 
 
 
          
         
                  
                   
                    
 
          
                 


   
 


   


       
 


 
  


 
  


  
 
  


 


 


   
  
 
   


 
 


 
    


    
 


   
 


   
 
 


  
  
                
          
   


 
     


 
  


  
 


  


  


  
 


 from  to $0.00. 
The option status has changed from Option to No Status. 


 from  to $0.00. 


(b)(4) (b)(4)


(b)(4) (b)(4)
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CLIN 2010 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The unit price amount has decreased by



The total cost of this line item has decreased by


CLIN 2011 


This CLIN has been cancelled.
 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.
 
The option status has changed from Option to No Status.
 


CLIN 3001 is added as follows: 


ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT 
QUANTITY 


3001 1 Lot 
EXERCISED S&RTS - Option Period 2 


(b)(4) (b)(4)


OPTION FFP
 
Provide Stevedoring & Related Terminal Services in accordance with the 

applicable Performance Work Statement and Schedules of Rates.
 
FOB: Destination
 
SIGNAL CODE: A
 


MAX 
NET AMT 


(b)(4)


PSC Code: V114 


DELIVERIES AND PERFORMANCE 


The following Delivery Schedule Item has been deleted from SUBCLIN 2001AA: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A 
(b)(6)


W1DJ 831ST TSB SALALAH OPS - W56CGJ W56CGJ 
30-NOV-2016 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 
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The following Delivery Schedule Item has been deleted from SUBCLIN 2001AB: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W56CGJ 
30-NOV-2016 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


(b)(6)


The following Delivery Schedule Item has been deleted from SUBCLIN 2001AC: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W56CGJ 
30-NOV-2016 (b)(6)


APO AE 09328 
618-220-5468 
FOB:  Destination 


The following Delivery Schedule Item has been deleted from SUBCLIN 2001AD: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ W56CGJ 
30-NOV-2016 


The following Delivery Schedule Item has been deleted from SUBCLIN 2001AE: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W56CGJ 
30-NOV-2016 


APO AE 09328 
618-220-5468 
FOB:  Destination 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


(b)(6)


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
(b)(6)


The following Delivery Schedule Item has been deleted from SUBCLIN 2001AF: 







 
 


  
 


 


                
          
   


 
     


 
  


  
 


  


  


  
 
 


   
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


   
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


  
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


   
  
                
          


(b)(6)


(b)(6)


(b)(6)
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DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W56CGJ 
30-NOV-2016 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


(b)(6)


The following Delivery Schedule Item has been deleted from CLIN 2002: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS 


POP 01-DEC-2015 TO 
30-NOV-2016 


N/A 


UIC 


W56CGJ 


The following Delivery Schedule Item has been deleted from CLIN 2003: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS 


POP 01-DEC-2015 TO 
30-NOV-2016 


N/A 


UIC 


W56CGJ 


The following Delivery Schedule Item has been deleted from CLIN 2004: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS 


POP 01-DEC-2015 TO 
30-NOV-2016 


N/A 


APO AE 09328 
618-220-5468 
FOB:  Destination 


UIC 


W56CGJ 


The following Delivery Schedule Item has been deleted from CLIN 2005: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 







 
 


  
 


 


   
 


     
 


  
  


 
  


  


  
 
 


   
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


   
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


  
  
                
          
   


 
     


 
  


  
 


  


  


  
 
 


   
  
                
          


(b)(6)


W52P1J-13-D-0121 
(tcfee0tm16246) 


Page 8 of 14 


POP 01-DEC-2015 TO 
30-NOV-2016 


N/A 
(b)(6)


W56CGJ 


APO AE 09328 
618-220-5468 
FOB:  Destination 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 


The following Delivery Schedule Item has been deleted from CLIN 2006: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ W56CGJ 
30-NOV-2016 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


The following Delivery Schedule Item has been deleted from CLIN 2008: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ W56CGJ 
30-NOV-2016 


The following Delivery Schedule Item has been deleted from CLIN 2009: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W56CGJ 
30-NOV-2016 


The following Delivery Schedule Item has been deleted from CLIN 2010: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


(b)(6)


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


(b)(6)
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POP 01-DEC-2015 TO 
30-NOV-2016 


N/A 
(b)(6)


W56CGJ 


APO AE 09328 
618-220-5468 
FOB:  Destination 


W1DJ 831ST TSB SALALAH OPS - W56CGJ 


OPERATION ENDUIRNG FREEDOM 


The following Delivery Schedule Item has been deleted from CLIN 2011: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W1DJ 831ST TSB SALALAH OPS - W56CGJ W56CGJ 
30-NOV-2016 


OPERATION ENDUIRNG FREEDOM 
APO AE 09328 
618-220-5468 
FOB:  Destination 


The following Delivery Schedule item has been added to CLIN 3001: 


DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 


POP 01-DEC-2015 TO N/A W6GQ 595TH USA TRANS SURF BDE - W91M4B 
30-NOV-2016 W91M4B 


(b)(6)
OPERATION INHERENT RESOLVE 
APO AE 09366 
DSN 318-480-0759 
FOB:  Destination 


INSPECTION AND ACCEPTANCE 


The following Acceptance/Inspection Schedule was added for CLIN 3001: 
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 
Destination Government N/A Government 


The following have been added by reference: 


252.225-7993 (Dev) Prohibition on Providing Funds to the Enemy  (Deviation SEP 2015 
2015-O0016) 


252.225-7994 (Dev) Additional Access to Contractor and Subcontractor Records MAR 2015 
in the United States Central Command Theater of Operations 
(Deviation) 


252.225-7995 (Dev) Contractor Personnel Performing in the United States Central JAN 2015 
Command Area of Responsibility (Deviation) 







 
 


  
 


 


 
  


         
 


 
 
     
 


 
  


 
 


   
 


 
   


 
   


 
 


   
 


    
   


  
   


 
 


 
 


  
  


 
 


 
  
 
   


 
 
    


 
 
   
 
   
 
    


    
    


 
 
   


 


W52P1J-13-D-0121 
(tcfee0tm16246) 


Page 10 of 14 


The following have been added by full text: 


252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (DEVIATION 2016-O0001)(OCT 2015) 


(a)  Definitions. As used in this clause— 


“Adequate security” means protective measures that are commensurate with the consequences and probability of 
loss, misuse, or unauthorized access to, or modification of information. 


“Compromise” means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 


“Contractor attributional/proprietary information” means information that identifies the contractor(s), whether 
directly or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program 
description, facility locations), personally identifiable information, as well as trade secrets, commercial or financial 
information, or other commercially sensitive information that is not customarily shared outside of the company. 


“Contractor information system” means an information system belonging to, or operated by or for, the Contractor. 


“Controlled technical information” means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, 
performance, display, release, disclosure, or dissemination.  Controlled technical 
information would meet the criteria, if disseminated, for distribution statements B through F using the criteria set 
forth in DoD Instruction 5230.24, Distribution 
Statements on Technical Documents.  The term does not include information that is lawfully publicly available 
without restrictions. 


“Covered contractor information system” means an information system that is owned, or operated by or for, a 
contractor and that processes, stores, or transmits covered defense information. 


“Covered defense information” means unclassified information that— 


(i)  Is— 


(A)  Provided to the contractor by or on behalf of DoD in connection with the performance of the 
contract; or 


(B)  Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor 
in support of the performance of the contract; and 


(ii)  Falls in any of the following categories: 


(A)  Controlled technical information. 


(B)  Critical information (operations security).  Specific facts identified through the Operations 
Security process about friendly intentions, capabilities, and activities vitally needed by adversaries for them to plan 
and act effectively so as to guarantee failure or unacceptable consequences for friendly mission accomplishment 
(part of Operations Security process). 


(C)  Export control.  Unclassified information concerning certain items, commodities, technology, 
software, or other information whose export could reasonably be expected to adversely affect the United States 
national security and nonproliferation objectives.  To include dual use items; items identified in export 
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administration regulations, international traffic in arms regulations and munitions list; license applications; and 
sensitive nuclear technology information. 


(D)  Any other information, marked or otherwise identified in the contract, that requires 
safeguarding or dissemination controls pursuant to and consistent with law, regulations, and Governmentwide 
policies (e.g., privacy, proprietary business information). 


“Cyber incident” means actions taken through the use of computer networks that result in an actual or potentially 
adverse effect on an information system and/or the information residing therein. 


“Forensic analysis” means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 


“Malicious software” means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system.  This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and some 
forms of adware. 


“Media” means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which information is recorded, stored, or 
printed within an information system. 


‘‘Operationally critical support’’ means supplies or services designated by the Government as critical for airlift, 
sealift, intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 


“Rapid(ly) report(ing)” means within 72 hours of discovery of any cyber incident. 


“Technical information” means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data-Non Commercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract.  Examples of technical information include research and engineering 
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 


(b)  Adequate security.  The Contractor shall provide adequate security for all covered defense information 
on all covered contractor information systems that support the performance of work under this contract. To provide 
adequate security, the Contractor shall— 


(1)  Implement information systems security protections on all covered contractor information 
systems including, at a minimum— 


(i)  For covered contractor information systems that are part of an Information 
Technology (IT) service or system operated on behalf of the Government— 


(A)  Cloud computing services shall be subject to the security requirements 
specified in the clause 252.239-7010, Cloud Computing Services, of this contract; and 


(B)  Any other such IT service or system (i.e., other than cloud computing) shall 
be subject to the security requirements specified elsewhere in this contract; or 


(ii)  For covered contractor information systems that are not part of an IT 
service or system operated on behalf of the Government and therefore are not subject to 
the security requirement specified at paragraph (b)(1)(i) of this clause— 
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(A)  The security requirements in National Institute of Standards and 
Technology (NIST) Special Publication (SP) 800-171, “Protecting Controlled 
Unclassified Information in Nonfederal Information Systems and Organizations,” 
(see http://dx.doi.org/10.6028/NIST.SP.800-171) that is in effect at the time the solicitation is issued or as 
authorized by the Contracting Officer with the exception of the derived security requirement 3.5.3 “Use of 
multifactor authentication for local and network access to privileged accounts and for network access to non-
privileged accounts”, which will be required not later than 9 months after award of the contract, if the Contractor 
notified the contracting officer in accordance with paragraph (c) of the provision 252.204-7008, Compliance with 
Safeguarding Covered Defense Information Controls (DEVIATION 2016-O0001)(OCT 2015); or 


(B)  Alternative but equally effective security measures used to compensate for 
the inability to satisfy a particular requirement and achieve equivalent protection approved in writing by an 
authorized representative of the DoD Chief Information Officer (CIO) prior to contract award; and 


(2)  Apply other information systems security measures when the Contractor 
reasonably determines that information systems security measures, in addition to those identified in paragraph (b)(1) 
of this clause, may be required to provide adequate security in a dynamic environment based on an assessed risk or 
vulnerability. 


(c)  Cyber incident reporting requirement. 


(1)  When the Contractor discovers a cyber incident  that affects a covered contractor information 
system or the covered defense information residing therein, or that affects the contractor’s ability to perform the 
requirements of the contract that are designated as operationally critical support, the Contractor shall— 


(i)  Conduct a review for evidence of compromise of covered defense information, 
including, but not limited to, identifying compromised computers, servers, specific data, and user accounts.  This 
review shall also include analyzing covered contractor information system(s) that were part of the cyber incident, as 
well as other information systems on the Contractor’s network(s), that may have been accessed as a result of the 
incident in order to identify compromised covered defense information, or that affect the Contractor’s ability to 
provide operationally critical support; and 


(ii)  Rapidly report cyber incidents to DoD at http://dibnet.dod.mil. 


(2)  Cyber incident report. The cyber incident report shall be treated as information created by or 
for DoD and shall include, at a minimum, the required elements at http://dibnet.dod.mil. 


(3)  Medium assurance certificate requirement.  In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents.  For information on obtaining a DoD-approved medium assurance certificate, see 
http://iase.disa.mil/pki/eca/Pages/index.aspx. 


(d)  Malicious software.  The Contractor or subcontractors that discover and isolate malicious software in 
connection with a reported cyber incident shall submit the malicious software in accordance with instructions 
provided by the Contracting Officer. 


(e)  Media preservation and protection.  When a Contractor discovers a cyber incident has occurred, the 
Contractor shall preserve and protect images of all known affected information systems identified in paragraph 
(c)(1)(i) of this clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the 
cyber incident report to allow DoD to request the media or decline interest. 


(f)  Access to additional information or equipment necessary for forensic analysis.  Upon request by DoD, 
the Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 



http://iase.disa.mil/pki/eca/Pages/index.aspx

http:http://dibnet.dod.mil

http:http://dibnet.dod.mil

http://dx.doi.org/10.6028/NIST.SP.800-171
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(g)  Cyber incident damage assessment activities.  If DoD elects to conduct a damage assessment, the 
Contracting Officer will request that the Contractor provide all of the damage assessment information gathered in 
accordance with paragraph (e) of this clause. 


(h)  DoD safeguarding and use of contractor attributional/proprietary information.  The Government shall 
protect against the unauthorized use or release of information obtained from the contractor (or derived from 
information obtained from the contractor) under this clause that includes contractor attributional/proprietary 
information, including such information submitted in accordance with paragraph (c). To the maximum extent 
practicable, the Contractor shall identify and mark attributional/proprietary information.  In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that 
information that is necessary for the authorized purpose(s) for which the information is being released. 


(i)  Use and release of contractor attributional/proprietary information not created by or for DoD. 
Information that is obtained from the contractor (or derived from information obtained from the contractor) under 
this clause that is not created by or for DoD is authorized to be released outside of DoD— 


(1) To entities with missions that may be affected by such information; 


(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber 
incidents; 


(3) To Government entities that conduct counterintelligence or law enforcement investigations; 


(4)  For national security purposes, including cyber situational awareness and defense purposes 
(including with Defense Industrial Base (DIB) participants in the 
program at 32 CFR part 236); or 


(5) To a support services contractor (“recipient”) that is directly supporting Government activities 
under a contract that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party 
Contractor Reported Cyber Incident Information. 


(j)  Use and release of contractor attributional/proprietary information created by or for DoD.  Information 
that is obtained from the contractor (or derived from information obtained from the contractor) under this clause that 
is created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized 
to be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government’s use and release of such information. 


(k)  The Contractor shall conduct activities under this clause in accordance with applicable laws and 
regulations on the interception, monitoring, access, use, and disclosure of electronic communications and data. 


(l)  Other safeguarding or reporting requirements.  The safeguarding and cyber incident reporting required 
by this clause in no way abrogates the Contractor’s responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable clauses of this contract, or as a 
result of other applicable U.S. Government statutory or regulatory requirements. 


(m)  Subcontracts.  The Contractor shall— 


(1)  Include the substance of this clause, including this paragraph (m), in all subcontracts, 
including subcontracts for commercial items; and 


(2)  Require subcontractors to rapidly report cyber incidents directly to DoD at 
http://dibnet.dod.mil and the prime Contractor. This includes providing the incident report number, automatically 
assigned by DoD, to the prime Contractor (or next higher-tier subcontractor) as soon as practicable. 



http:http://dibnet.dod.mil
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(End of clause)
 


(End of Summary of Changes)
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(a) By COJl1lletmg hC!Tll 8and 15, and returning ___copies ofthe am:ndrrent; (b) By acknowledging receipt ofth1s amendrrent on each copy ofthcotkrsubrrittcd; 
or(c) By separate letter or telegram which includes a rei!rence 10 the sol1c11a11on and airendment nurri>ers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 

RECEIVED ATlliE PLACE DESIGNATED FOR lliE RECE IPT OF OFFERS PRIOR TO lliE HOUR A 'ID DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. lfby v1nuc ofth IS amendment you desire to change an otkr already submtted, such change nuy be nude by telegramor letter. 

provided each telegramor letter rrnkes rei!-rence to the solicit 111ion and this arrendrrent, and is received prior to the opening hour and date specified. 


12. ACCOUNTING AND APPROPRI ATION DATA (If required) 


13. THIS ITEM APPLIESONL Y TO MODIFICATIONS OF CONT RACTS-ORDERS. 
IT MODIFIES THE CONTRACT/ORDER 1':0 . AS DESCRIBED IN ITEM 14. 


A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHA 1GES SET FORT H IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN IT EM IOA. 


B. TIIE ABOVE NUMBERED CO T RACT/ORDER IS MODIFIED TO REFLECT Tll E ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO T HE AUT HORITY OF FA R43. 103(B). 


X 	C. THIS SUP PLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
FAR 52.212-4(c), Olanqes 


D. OTHER (Specify type of modifica tion and au1horit y) 


£. IMPORTANT : Con1 ractor D is not, [X] is required to sign 1his document and return 1 copies to the issuing office. 


14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings. including solicitation/contract subject matter 
where feasible.) 
Modification Control Nwn ber: tc f ee0tm16353 


The purpose of this mxlification is to update the Schedule of Rates (revised 14 Dec 2015) a nd PNS (revised 30 Nov 2015) as they apply to 
the F\:Jrt of Ouqm, to accorrrrodate the Native Fury Exercise. 


Exceot as orovided herein, all terrr6 and conditiom, ofthe docurrent rei:nmced in hem9A or IOA, as heretoi>re chanJ.tcd, rennins unchan~ed and in iii I i:>rce and efict. 


15A. NAME A D T IT LE OF SIGNER (Type or print ) 


Monte S Beverly, Dir ector of Government Programs 
., A J 	 ,/ 


15C. DAT E SIGNED~~~RA~~E~O~ j 14 Dec 2015 


-	 (Signal ure of persofaut horized to si~ 


16A. AME AND T ITLE OF CONTRACTING OFFICER (T ype or print) 


TEL EMAIL: 


168 . UNITED ST ATES OF AMERICA 16C. DATE SIGNED 


RY 


(Signa1ure of Contract ing Officer) 
EXCEPT ION TO SF 30 I 30-105-04 STANDARD FORM 30 (Rev. 10-83) 
APPROVED BY O!RM I l -84 Prescribed by GSA 


FAR (48 CTR) 53 .243 



tcmollbs

Typewritten Text

Becky S. Molloy, Contracting Officer





		W52P1J-13-D-0121 P00001

		SECTION A



		W52P1J-13-D-0121 P00002 Revise PWS

		SECTION A

		SECTION J



		W52P1J-13-D-0121 P00003 Transfer

		SECTION A



		W52P1J-13-D-0121 P00004 OP1

		W52P1J-13-D-0121 P00005 Add Duqm

		W52P1J-13-D-0121 P00006 OP2

		W52P1J-13-D-0121 P00007 Native Fury









