
UNITED STATES TRANSPORTATION 
COMMAND (USTRANSCOM) 

CONTRACT: WSlGYE-07-D-0022 
Including POOOOl through P00018 

Transportation Security and Inspection Services 
(TRANSS) 

AWARDED TO: 

ASR International Corporation 
Hauppauge NY 

Released under USTRANSCOM FOIA 12-39 
FOIA Exemptions 5 U.S.C. 552 (b)(6) applies 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 11. RECIUISITlON NUMBER PAGE1 OF 98 
W911Wlm42!XXl OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 

2. CONTRJICT NO, 3 AWARD/EFFECTIVE DATE 14 ORDER NUMBER !> SOUC!TATION NUMBER 6. SOUCrTATION ISSUE DATE 

W81GY&07-1>0022-F00001 28-Sep-2007 W81GY&07-R-0018 01-Aug-2007 
7 FOR SOUCrT ATION a. NAME b. TELEPHONE NUMBER (No CrJifiC! Clils) & OFFER DUE OATEII.OCAL TIME 

INFORMATION CALL; EDWARD G. DAWSON, JR 703-428-2020 11:00AM31 Aug2007 

9. ISSUED BY CODE I W81GYE 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS 

SODC CONTRACTING CENTER ~ UNRESTRIC'TCD DESTINATION UNLESS 

200 STOVALL STREET SET ASIDE: % FOR BLOCK IS MARKED 

ALEXANDRIA VA 22332-6000 I D SEE SCHEDULE 

§~~m•~ 
HUBZONE SMALL BUSINESS D 1Sa. THIS CONTRACT IS A RA'TCD ORDER 

UNDER DPAS (15 CFR 700) 
8(A) 

13b. RATING 

lB.: NAICS: 488490 14. METHOD OF SOLICITATION 

FAX: SIZE STANDARD: S 6.5 
DRFQ 01FB ~RFP 

mill""' 

16. DELIVER TO CODE I 16. ADMINISTERED BY CODE I 

SEE SCHEDULE SEE ITEM 9 

17a.CONTRACTORJOFFEROR CODE lOPRK4 18a. PAY~TWILLBEMADEBY CODE 13899() 
ASR INTERN ATONAL CORPORATION DFAS-OM'ACT 
RAO S ANUMOLU ATTN: l:eOF-T 
DBA ASR MANAGEMENT & TECH SRV POBOX7050 
315 OSER AVENUE BB.LEVUE NE 68005-1950 
HAUPPAUGE NY 11788·3607 

lB.. 631 231-1086 
FACIUTY I 
CODE 

D 17b. o-m< IF REMTTA~ IS DIFF£HNr AND PVT 18b. SlEt.ff f.N oce; TO AOOAESS SI-OWN N BLCXl< 1 Ba. UNLESS BLCXl< 
SI..CH A !DRESS N OFFER saow s o-m<a:> 0 S~Aoc.eo.N 

19. ITEM NO. 20. SCHEDULE OF SUPR...ESI SB=IV CE5 21. QUANTITY 22. UNIT 23. UNIT PACE 24. AMJI..HT 

SEE SCHEDULE 

25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Gov1. Usa Only) 

See Schedule $1,680,000.00 

D 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 62.212·1. 62.212-4. FAR 62.212·3. 62.212·5 ARE AlTACHED. ADDENDA ~E DARE NOT AlTACHEO 

D 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-SIS AlTACHED. ADDENDA~E[JARENOTAlTACHED 

26. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND REl\JRN Q COPIES 29. AWARD OF CONTRACT: REFERENCE D TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS 
SET FOR'Tli OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEE1'S 

00FFER DATED 31-Aua-2007 . YOUR OFFER ON SOLICITATION 
(BLOCK 5), INCLUDING ANY ADDillONS OR CHANGES WHICH ARE 

SUBJECT TO lliE TERMS AND CONDITIONS SPECIFIED HEREIN. 

30a. SGNATUREOFOfFERJP/OONTRACTOR 

~-NAt.£ A liD TTT1.E OF SIGNER 

(TYPE OR PRJIVT} 

Avn-oAIZED FOR LOCAL fB'ROIJUC'OON 
PAEV CUS EDfOON \S I'DT USABLE 

30C. DATE SIGNS) 

SET FOR'Tli HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

lli>.~ STATES OP 1\!®UCA (SIGNATURECFCONTRJICTINGOFFlCER) 3lc. 01\TE SIQIED 

EJZ...p g:&#. ,,.,.,.~. 
- , JO-Sep-2007 

3lb. Nl\ME OP CONI'RACTOO OFFICEJ\ (TYPE OR PRim") 

l!DWARO G. DAWSON, JR. I CONI'RACTINJ O!'I'ICEJ\ 

TEL: 703-428-2020 EMAIL: edl<ard.gregory .dilwson&us. amy .mil 

STANDARD FOFN 1449 (REV 412002) 
F'fescribed by GSA 
FAR (48 CFf9 53.212 



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS I PAGE20F98 

(CONTINUED) 
19. rre.1110. 20. SQ-IEDI.LEOF SUF'A..ES/ sa:IVCES 21. QUANTTTY 22.lNT 23. UNIT R=OC:E 24. At.«:ll.NT 

SEE SCHEDULE 

.. 

32a. OUANTlTY IN COLUWI 21 HAS BEEN 

0 RECEIVED DINSPEC'TED ~ 
CCEmD, AND CONFOR~ TO THE CON'tRACT, El'CEPT AS NO'TED·. 

32b. SIGNAl\JRE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRIN'TED NAIIIIE AND Tln.E OF AUTHORIZED GOVERNMENT 

REPRESENTATlVE REPRESENTATlVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPAESENTATlVE 32f. TELEPHONE NUr.eER OF AUTHORIZED GOVERNIIIIENT REPAESENTAllVE 

32g. E-MAIL OF AUTHORIZED OOVERN~NT REPRESENTATIVE 

33. SHIP NUr.eER 34. VOUCHER NUr.eER 35. M«)UNT VERIFIED 36. PAYMENT 37. CHECK NUr.eER 

CORRECT FOR 
ocor.t>LETE OPARTIAL OFINAL I PARTIAL J FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID ElY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

41b. SIGNAl\JRE AND nn.E OF CERTIFYING OFFICER 

AlJTK)RJZED FOR LOOAL REf'FOX.ICOON 
PRBIOOS BXTDIIS NJf USABLE 

41c. DATE 

42a. RECEIVED BY (Print} 

42b. RECEIVED AT (lC1CBik/n) 

42c. DATlE REC'D (YYIMM/CJO} ~42d. TOTAL CONTAINERS 

STAI\DAFD FOAM 1449 (REV 4/2002) BAO< 
A'escrlled by GSA 
FAR(48CfR) 53.212 



Section SF 1449- CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0001 83 

Corporate Inspection 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN:W911U706420000001 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0002 75 

Facilities Inspection 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W9IIU706420000002 

UNIT PRICE 
$559.86 

NETAMT 

UNIT PRICE 
$619.84 

.NET AMT 

WSIGYE-07-D-0022 
POOOOI 

Page 3 of98 

AMOUNT 
$46,468.38 

$46,468.38 

$46,468.38 

AMOUNT 
$46,488.00 

$46,488.00 

$46,488.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
0003 337 Each 

Standards of Service and Safety (SSS) lnpections 
fFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U706420000003 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0004 398 

In Transit lnpections (AA&E) 
fFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ70642000 

ACRN AA 
CIN: W911Ln06420000004 

UNIT PRICE 
$319.92 

NETAMT 

UNIT PRICE 
$2,079.48 

NETAMT 

W81GYE-07-D-0022 
POOOOl 

Page 4 of98 

AMOUNT 
$107,813.04 

$107.813.04 

$107,813.04 

AMOUNT 
$827,633.04 

$827,633.04 

$827,633.04 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0005 79 

In Transit Inspection (HAZMA T) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRN AA 
CIN: W911U706420000005 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0006 70 

In Transit (FAK) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
C1N: W911U706420000006 

UNIT PRICE 
$1,359.66 

NETAMT 

UNIT PRICE 
$1,359.66 

NETAMT 

WSIGYE-07-D-0022 
POOOOI 

Page 5 of98 

AMOUNT 
$107,413.14 

$107,413.14 

$107,413.14 

AMOUNT 
$95,176.20 

$95,176.20 

$95,176.20 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0007 1 

Special Order (Corporate) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U706420000007 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0008 1 

Special Order (Facilities) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U70642000000S 

UNIT PRICE 
$559.86 

NETAMT 

UNIT PRICE 
$619.84 

NETAMT 

W8 I GYE-07 -D-0022 
POOOOl 

Page 6 of98 

AMOUNT 
$559.86 

$559.86 

$559.86 

AMOUNT 
$619.84 

$619.84 

$619.84 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0009 I 

Special Order (SSS) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LI70642000 

ACRNAA 
CIN:W911LJ706420000009 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0010 1 

Special Order (AA&E) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ70642000 

ACRNAA 
CIN:W911LJ706420000010 

UNIT PRICE 
$319.92 

NETAMT 

UNIT PRICE 
$2,079.48 

NETAMT 

W81GYE-07-D-0022 
P00001 

Page 7 of98 

AMOUNT 
$319.92 

$319.92 

$319.92 

AMOUNT 
$2.079.48 

$2,079.48 

$2,079.48 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0011 1 

Special Order (HAZMA n 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U7QM20000011 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0012 1 

Special Order (FAK) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U706420000012 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0013 

Travel (Cost Reimbursible) 

COST 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRN AA 
CIN: W911LJ706420000013 

UNIT PRICE 
$1,359.66 

NETAMT 

UNIT PRICE 
$1,359.66 

NETAMT 

UNIT PRICE 

ESTIMATED COST 

W81 GYE-07-D-0022 
POOOOI 

Page 8 of98 

AMOUNT 
$1,359.66 

$1,359.66 

$1,359.66 

AMOUNT 
$1,359.6<.) 

$1,359.66 

$1,359:66 

AMOUNT 

$347,229.78 

$347,229.78 



ITEM NO SUPPLIES/SERVICES QUANTITY 
0014 1 

Web Development 
FFP 
No cost CLIN to the Government 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
ClN: W91IU706420000014 

ITEM NO SUPPLIES/SERVICES QUANTITY 
0015 12 

Web Hosting and Maintenance 
FFP 
FOB: Destination _ 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ACRNAA 
CIN: W911U706420000015 

UNIT PRICE 
$0.00 

NET AMT 

UNIT PRICE 
$6,250.00 

NETAMT 

WSlGYE-07-D-0022 
PO()()() I 

Page9 of98 

AMOUNT 
$0.00 

$0.00 

$0.00 

AMOUNT 
$75,000.00 

$75,000.00 

$75,000.00 



ITEM NO SUPPLIES/SERVICES 
0016 

QUANTITY 
1 

UNIT 
Each 

UNIT PRICE 
$480.00 

Contractor Manpower Reporting 
FFP 
FOB: Destination 

ACRNAA 
CIN: QOO:>O()()()()(JI000000[)()()()()()(]10000000 

NET AMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
0017 

DIACAP 

COST 

All work connected wih Contractor's system obtaining the necessary initial 
DIACAP certifications and ·accreditations. This CLIN covers initial costs, if any, 
of coming into compliance, to be invoiced when initial certification and 
accreditation is achieved. This is a cost reimbursable item. The system requires 
Department of Defense (DOD) Information Assurance (IA) Certification and 
Accreditation (C&A)in accordance with DODI 85 IO.bb, Department of Defense 
Information Assurance Certification and Accreditation Process (DIACAP). 
DODD 8500.1, DODI 8500.2 and AR 25-2. This shall be a reoccurring event The 
process shall commence at contract award and continue through to Certification 
and Accreditation. 

FOB: Destination 

ESTIMATED COST 

ACRN AA 
CIN: 000000000000000000000000000000 

W81GYE-07-D-0022 
POOOOl 

Page 10of98 

AMOUNT 
$480.00NTE 

$480.00 

$480.00 

AMOUNT 

$15,000.00 

$15,000.00 



ITEM NO SUPPLIES/SERVICES · QUANTITY 
0018 

PKI certification 

COST 

UNIT 
Each 

UNIT PRICE 

All work connected with the Contractor obtaining the necessary initial PKI 
certification. This CLIN covers initial costs, if any, of corning into compliance, to 
be invoiced when initial certification is achieved. This is a cost reimbursable item. 

FOB: Destination 

ACRNAA 
CIN: OOO()()()IOQOJOO()()()()()()COO<JOOOOOOOO 

ITEM NO SUPPLIES/SERVICES QUANTITY 
1001 83 
Om<>N Corporate Inspection 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9 I IU70642000 

. ITEM NO SUPPLIES/SERVICES QUANTITY 
1002 75 
OYfiON Facilities Inspection 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ESTlMA TED COST 

UNIT PRICE 
$576.66 

NETAMT 

UNIT PRICE 
$638.44 

NET AMT 

W81GYE-07-D-0022 
POOOOl 
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AMOUNT 

$5,000.00 

$5,000.00 

AMOUNT 
$47,862.78 

$47,862.78 

AMOUNT 
$47,883.00 

$47,883.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
1003 3TI 

UNIT 
Each 

OPTION Standards of Service and Safety (SSS) Inpections 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W9IIU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
I004 398 
OPTION In Transit Inpections (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
1005 79 
OPTION In Transit Inspection (HAZMAT) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9I1U70642000 

UNIT PRICE 
$329.52 

NETAMT 

UN1TPRICE 
$2,141.86 

NET AMT 

UNIT PRICE 
$1,400.45 

NETAMT 

WSlGYE-07-D-0022 
POOOOl 

Page 12 of98 

AMOUNT 
$111,048.24 

$111,048.24 

.AMOUNT 
$852,460.28 

$852,460.28 

AMOUNT 
$110,635.55 

$110,635.55 



ITEM NO SUPPLIES/SERVICES QUANTITY 
1006 70 
OPTION In Transit (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
I~ 1 
OPI'ION Special Order (Corporate) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
1008 l 
OPTION Special Order (Facilities) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

UNIT PRICE 
$1,400.45 

NETAMT 

UNIT PRICE 
$576.66 

NETAMT 

UNIT PRICE 
$638.44 

NETAMT 

W81 GYE-07-D-0022 
POOOOl 
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AMOUNT 
$98,031.50 

$98,031.50 

AMOUNT 
$576.66 

$576.66 

AMOUNT 
$638.44 

$638.44 



ITEM NO SUPPLIES/SERVICES QUANTITY 
1009 l 
OPTION Special Order (SSS) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
1010 1 
OPTION Special Order (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
lOll 1 
OPTION Special Order (HAZMA T) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$329.52 

NET AMT 

UNIT PRICE 
$2,141.86 

NET AMT 

UNIT PRICE 
$1,400.45 

NETAMT 

W81 GYE-07 -D-0022 
POOOOl 

Page 14 of98 

AMOUNT 
$329.52 

$329.52 

AMOUNT 
$2,141.86 

$2,141.86 

AMOUNT 
$1,400.45 

$1,400.45 



ITEM NO SUPPLIES/SERVICES QUANTITY 
1012 I 
OPJ10N Special Order (F AK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
1013 Each 
OPTION Travel (Cost Reimbursible) 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: W91ILJ70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
IOI4 I 
OPTION Reserved 

FFP 
Use for future modification. 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91ILJ70642000 

UNIT PRICE 
$1,400.45 

NET AMT 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 
$0.00 

NET AMT 

W81GYE-07-D-0022 
POOOOI 
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AMOUNT 
$1,400.45 

$1,400.45 

AMOUNT 

$347,229.78 

AMOUNT 
$0.00 

$0.00 



ITEM NO SUPPLIES/SERVICES 
1015 

QUANTITY 
12 

UNIT 
Each 

UNIT PRICE 
$6,437.50 

om oN Web Hosting and Maintenance 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W9l1U70642000 

NET AMT 

ITEM NO SUPPLIES/SERVICES 
1016 

QUANTITY 
1 

UNIT 
Each 

UNIT PRICE 
$494.40 

OPTION Contractor Manpower Reporting 
FFP· 
FOB: Destination 

NET AMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 

1017 
OPTION DIACAP 

COST 

All work connected wih Contractor's system obtaining any necessary DIACAP re­
certifications and re-accreditations. This CLIN covers initial costs, if any, of 
maintaining compliance, to be invoiced when re-certification and re-accreditation 
is achieved. This is a cost reimbursable item. The system requires Department of 
Defense (DOD) Information Assurance (lA) Certification and Accreditation 
(C&A)in accordance with DODI 851 O.bb, Department of Defense Information 
Assurance Certification and Accreditation Process (DIACAP). DODD 8500.1, 
DODI 8500.2 and AR 25-2. This may be a reoccurring event. 

FOB: Destination 

ESTIMATED COST 

W81 GYE-07 -D-0022 
P00001 
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AMOUNT 
$77,250.00 

$77,250.00 

AMOUNT 
$494.40 

$494.40 

AMOUNT 

$15,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
1018 
OPTlON PKI certification 

COST 

All work connected with the Contractor obtaining any necessary PKI re­
certification. This CLIN covers costs, if any, of maintaining compliance, to be 
invoiced when re-certification is achieved if necessary. This is a cost reimbursable 
item. 
FOB: Destination 

.ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
$593.96 2001 83 

OPTION Corporate Inspection 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W9 I IU70642000 

NETAMT 

W8 I GYE-07-D-0022 
POOOOI 
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AMOUNT 

$5,000.00 

AMOUNT 
$49,298.68 

$49,298.68 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 2002 75 

OPTION Facilities Inspection 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES 
2003 

QUANTITY UNIT 
337 Each 

OPTION Standards of Service and Safety (SSS) Inpections 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES 
2004 

QUANTITY 
398 

UNIT 
Each 

OPTION In Transit Inpections (AA&E) 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$657.59 

NET AMT 

UNIT PRICE 
$339.40 

NETAMT 

UNIT PRICE 
$2,206.12 

NETAMT 

W81GYE-07-D-0022 
POOOOI 
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AMOUNT 
$49,319.25 

$49,319.25 

AMOUNT 
$114,377.80 

$114,377.80 

AMOUNT 
$878,035.76 

$878,035.76 



ITEM NO SUPPLIES/SERVICES QUANTITY 
2008 1 
om oN Special Order (Facilities) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2009 1 
OI"TTIN Special Order (SSS) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2010 t 
OI"TTIN Special Order (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$657.59 

NETAMT 

UNIT PRICE 
$339.40 

NET AMT 

UNIT PRICE 
$2,206.12 

NETAMT 

W81 GYE-07 -D-0022 
POOOOl 
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AMOUNT 
$657.59 

$657.59 

AMOUNT 
$339.40 

$339.40 

AMOUNT 
$2,206.12 

$2.206.12 



ITEM NO SUPPLIES/SERVICES QUANTITY 
2011 1 
OPTION Special Order (HAZMAT) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91 IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2012 1 
OPTION Special Order (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
2013 Each 
OPTION Travel (Cost Reimbursible) 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$1,442.46 

NET AMT 

UNIT PRICE 
$1,442.46 

NETAMT 

UNITPR1CE 

ESTIMATED COST 

WSlGYE-07-D-0022 
POOOOI 

Page 21 of98 

AMOUNT 
$1,442.46 

$1,442.46 

AMOUNT 
$1,442.46 

$1,442.46 

AMOUNT 

$347,229.78 



ITEM NO SUPPLIES/SERVICES QUANTITY 
2014 1 
OPTION Reserved 

FFP 
Use for future modification. 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9I 1U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2015 12 
OI"'"ION Web Hosting and Maintenance 

FFP 
FOB: Destinatjon 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2016 l 
OPTION Contractor Manpower Reporting 

FFP 
FOB: Destination 

UNIT 
Each 

UNIT PRICE 
$0.00 

NETAMT 

UNIT PRICE 
$6,630.63 

NETAMT 

UNIT PRICE 
$509.23 

NETAMT 

WSIGYE-07-D-0022 
POOOOJ 
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AMOUNT 
$0.00 

$0.00 

AMOUNT 
$79,567.56 

$79,567.56 

AMOUNT 
$509.23 

$509.23 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
2017 
om oN DIACAP 

COST 
All work connected wih Contractor's system obtaining any necessary DIACAP re­
certifications and re-accreditations. This CLIN covers initial costs, if any, of 
maintaining compliance, to be invoiced when re-certification and re-accreditation 
is achieved. This is a cost reimbursable item. The system requires Department of 
Defense (DOD) Information Assurance (IA) Certification and Accreditation 
(C&A)in accordance with DODI 8510.bb, Department of Defense Information 
Assurance Certification and Accreditation Process (DIACAP), DODD 8500. I, 
0001 8500.2 and AR 25-2. This may be a reoccurring event. 

FOB: Destination 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
2018 
OPTION PKJ certification 

COST 

All work connected with the Contractor obtaining any necessary PKI re­
certification. This CLIN covers costs, if any, of maintaining compliance, to be 
invoiced when re-certification is achieved if necessary. This is a cost reimbursable 
item. 

FOB: Destination 

ESTIMATED COST 
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AMOUNT 

$15,000.00 

AMOUNT 

$5,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each ~~ D 

OPT10N Corporate Inspection 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 3002 75 

OPTION Facilities Inspection 

ITEM NO 
3003 
OPTION 

FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

SUPPLIES/SERVICES QUANTITY UNIT 
337 Each 

Standards of Service and Safety (SSS) Jnpections 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$611.77 

NETAMT 

UNIT PRICE 
$677.32 

NET AMT 

UNIT PRICE 
$349.59 

NETAMT 
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AMOUNT 
$50,776.91 

$50,776.91 

AMOUNT 
$50,799.00 

$50,799.00 

AMOUNT 
$117,811.83 

$117,811.83 



ITEM NO SUPPLIES/SERVICES QUANTITY 
3004 398 
OPTION In Transit Inpections (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9IIU70642000 

ITEM NO 
3005 
Ol"f''IN 

SUPPLIES/SERVICES QUANTITY 
79 

In Transit Inspection (HAZMAT) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3006 70 
OPTION In Transit (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9II U70642000 

UNIT PRICE 
$2,272.30 

NET AMT 

UNIT PRICE 
$1,485.74 

.NETAMT 

UNIT PRICE 
$1,485.74 

NETAMT 
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AMOUNT 
$904,375.40 

$904,375.40 

AMOUNT 
$117,373.46 

$117,373.46 

AMOUNT 
$104,001.80 

$104,001.80 



ITEM NO SUPPLIES/SERVICES QUANTITY 
3007 1 
OPTION Special Order (Corporate) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3008 1 
omON Special Order (Facilities) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPUES/SERVICES QUANTITY 
3009 1 
OPI'JON Special Order (SSS) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$611.77 

NETAMT 

UNIT PRICE 
$677.32 

NETAMT 

UNIT PRICE 
$349.59 

NET AMT 
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AMOUNT 
$611.77 

$611.77 

AMOUNT 
$677.32 

$677.32 

AMOUNT 
$349.59 

$349.59 



ITEM NO SUPPLIES/SERVICES QUANTITY 
3010 I 
OPTION · Special Order (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3011 1 
OPTION . Special Order (HAZMAT) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3012 1 
OPTION Special Order (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$2.272.30 

NET AMT 

UNIT PRICE 
$1,485.74 

NETAMT 

UNIT PRICE 
$1,485.74 

NET AMT 
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AMOUNT 
$2,272.30 

$2,272.30 

AMOUNT 
$1,485.74 

$1,485.74 

AMOUNT 
$1,485.74 

$1,485.74 



ITEM NO SUPPUES/SERV1CES QUANTITY 
3013 
OPTION Travel (Cost Rcimbursible) 

COST 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9l IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY · UNIT · 
3014 l Each 
OPI10N Reserved 

FFP 
Use for future modification. 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3015 12 
OPTION Web Hosting and Maintenance 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91 JU70642000 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 
$0.00 

NETAMT 

UNIT PRICE 
$6,829.54 

NETAMT 
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AMOUNT 

$347,229:78 

AMOUNT 
$0.00 

$0.00 

AMOUNT 
$81,954.48 

$81,954.48 



ITEM NO SUPPLIES/SERVICES 
3016 

QUANTITY 
1 

UNIT 
Each 

UNIT PRICE 
$524.50 

OPTION Comractor Manpower Reporting 
FFP 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
3017 
OPTION DIACAP 

COST 

All work connected wih Contractor's system obtaining any necessary DIACAP re­
certification's andre-accreditations. This CLIN covers initial costs, if any, of 
maintaining compliance, to be invoiced when re-certification and re-accreditation 
is achieved. This is a cost reimbursable item. The system requires Department of 
Defense (000) Information Assurance (lA) Certification and Accreditation 
(C&A)in accordance with OODI 8510.bb, Department of Defense Information 
Assurance Certification and Accreditation Process (DIACAP), DODD 8500.1, 
DODI 8500.2 and AR 25-2. This may be a reoccurring event. 

FOB: Destination 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
3018 
OPTION PKI certification 

COST 

AAll work connected with the Contractor obtaining any necessary PKI re­
certification. This CUN covers costs, if any, of maintaining compliance; to be 
invoiced when re-certification is achieved if neces~ary. This is a cost reimbursable 
item. 

FOB: J:)estination 

ESTIMATED COST 
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AMOlJNT 
$524.50 

$524.50 

AMOUNT 

$15,000.00 

AMOUNT 

$5,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4001 83 
OPTION Corporate Inspection 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9IIU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY . 
4002 75 
OP'110N Facilities Inspection 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9llU70642000 

UNIT PRICE 
$630.13 

NETAMT 

UNIT PRICE 
$697.64 

NETAMT 
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AMOUNT 
$52,300.79 

$52,300.79 

AMOUNT 
$52,323.00 

$52,323.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
4003 337 Each 
OPTION Standards of Service and Safety (SSS) lnpections 

fFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W91 IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 4004 398 

OPTION 

ITEM NO 
4005 
OPTION 

In Transit Inpections (AA&E) 
fFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W9I JU70642000 

SUPPLIES/SERVICES QUANTITY 
79 

In Transit Inspection (HAZMAT) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

UNIT PRICE 
$360.07 

NETAMT 

UNIT PRICE 
$2,340.47 

NET AMT 

UNIT PRICE 
$1,530.31 

NET AMT 
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AMOUNT 
$I21,343.59 

$121,343.59 

AMOUNT 
$931,507.06 

$931.507.06 

AMOUNT 
$120,894.49 

$120,894.49 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4006 70 
OPTION In Transit (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4007 1 
OPTION Special Order (Corporate) 

FFP . 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLffiS/SERVICES QUANTITY 
4008 1 
OPTION Special Order (Facilities) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$1,530.3I 

NETAMT 

UNIT PRICE 
$630.13 

NETAMT 

UNIT PRICE 
$697.64 . 

NETAMT 
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AMOUNT 
$107,121.70 

$107,121.70 

AMOUNT 
$630.13 

$630.13 

AMOUNT 
$697.64 

$697.64 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4009 1 
OPTION Special Order (SSS)' 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W91IU70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4010 1 
OPTION Special Order (AA&E) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4011 1 
OPTION Special Order (HAZMAT) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

UNIT PRICE 
$360.07 

NET AMT 

UNIT PRICE 
$2,340.47 

NETAMT 

UNIT PRICE 
$1,530.31 

NETAMT 
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AMOUNT 
$360.07 

$360.07 

AMOUNT 
$2,340.47 

$2,340.47 

AMOUNT 
$1,530.31 

$1,530.31 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4012 1 
OPTION Special Order (FAK) 

FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4013 
OPTION Travel (Cost Reimbursible) 

COST 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U70642000 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4014 1 
OYI10N Reserved 

FFP 
Use for future modification. 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W9'1 IU70642000 

UNIT PRICE 
$1,530.31 

NETAMT 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 
$0.00 

NET AMT 
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AMOUNT 
$1,530.31 

$1,530.31 

AMOUNT 

$347,229.78 

AMOUNT 
$0.00 

$0.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
12 

UNJT 
Each 

UNIT PRICE 
$7,034.43 4015 

OPTION Web Hosting and Maintenance 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W91 JU70642000 

NETAMT 

ITEM NO SUPPLIES/SERVICES 
4016 

QUANTITY 
1 

UNIT 
Each 

UNIT PRICE 
$540.24 

OPTION Contractor Manpower Reporting 
FFP 
FOB: Destination 

NETAMT 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
4017 
OPTION DIACAP 

COST 

All work connected wih Contractor's system obtaining any necessary DIACAP re­
certifications and re-accreditations. This CLIN covers initial costs, if any, of 
maintaining compliance, to be invoiced when re-certification and ·re-accreditation 
is achieved. This is a cost reimbursable item. ·The system requires Department of 
Defense (DOD) Information Assurance (lA) Certification and Accreditation 
(C&A)in accordance with DODl 851 O.bb, Department of Defense Information 
Assurance Certification and Accreditation Process (DIACAP), DODD 8500.1, 
DODI 8500.2 and AR 25-2. This may be a reoccurring event. 
FOB: Destination 

ESTIMATED COST 
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AMOUNT 
$84,413.16 

$84,413.16 

AMOUNT 
$540.24 

$540.24 

AMOUNT 

$15,000.00 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
4018 
OPTION PK.l certification 

COST 

All work connected with the Contractor obtaining any necessary PKI re­
certification. This CLIN covers costs, if any, of maintaining compliance, to be 
invoiced when re-certification is achieved if necessary. This is a cost reimbursable 
item. 

FOB: Destination 

ESTIMATED COST 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ·ACCEPT AT 
OOOJ N/A N/A N/A 
0002 N/A N/A N/A 
0003 N/A N/A N/A 
0004 N/A N/A N/A 
0005 N/A N/A N/A 
0006 N/A N/A N/A 

. 0007 N/A N/A N/A 
0008 N/A N/A N/A 
0009 N/A N/A N/A 
0010 N/A N/A N/A 
0011 N/A N/A . N/A 
0012 N/A N/A N/A 
0013 N/A N/A N/A 
0014 N/A N/A N/A 
0015 N/A NIA N/A 
0016 N/A N/A N/A 
0017 N/A N/A N/A 
0018 N/A N/A N/A 
1001 N/A N/A N/A 
1002 N/A N/A N/A 
1003 N/A NIA N/A 
1004 N/A N/A N/A 
1005 N/A N/A N/A 
1006 N/A N/A N/A 
1007 N/A N/A N/A 
1008 N/A N/A N/A 
1009 N/A N/A N/A 
1010 N/A N/A N/A 
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AMOUNT 

$5,000.00 

ACCEPT BY 
Government 
Government 
Government 
Government 

· Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
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1011 N/A N/A N/A Government 

1012 N/A N/A N/A Government 

1013 N/A N/A N/A Government 

1014 N/A N/A N/A Government 

1015 N/A N/A N/A Government 

1016 N/A N/A N/A Government 

1017 N/A N/A N/A Government 

1018 N/A N/A N/A Government 

2001 N/A N/A N/A Government 

2002 N/A N/A .N/A Government 

2003 N/A N/A N/A Government 

2004 N/A N/A N/A Government 

2005 N/A NIA N/A Government 
2006 N/A N/A N/A Government 
2007 N/A N/A N/A Government 
2008 N/A N/A N/A Government 

2009 N/A N/A N/A Government 

2010 N/A N/A N/A Government 
2011 N/A N/A N/A Government 
2012 N/A N/A N/A Government 
2013 N/A N/A N/A Government · 
2014 N/A N/A N/A Government 
2015 N/A N/A N/A Government 
2016 N/A N/A N/A Government 
2017 N/A N/A N/A Government 
2018 N/A N/A N/A . Government 
3001 N/A N/A N/A Government 
3002 N/A N/A N/A Government 
3003 N/A N/A N/A Government 
3004 N/A N/A N/A Government 
3005 N/A N/A N/A Government 
3006 N/A N/A N/A Government 
3007 N/A N/A N/A Government 
3008 N/A NIA N/A Government 
3009 N/A N/A N/A Government 
3010 N/A N/A N/A Government 
3011 N/A N/A N/A GOvernment 
3012 N/A N/A N/A Government 
3013 N/A N/A N/A Government 
3014 N/A N/A N/A Goverrurient 
3015 N/A N/A N/A Government 
3016 N/A N/A N/A Government 
3017 N/A N/A N/A Government 
3018 N/A N/A N/A Government 
4001 N/A N/A N/A Government 
4002 N/A N/A N/A Government 
4003 N/A N/A N/A Government 
4004 N/A N/A N/A Government 
4005 N/A N/A N/A Government 
4006 NIA NIA NIA Government 
4007 N/A NIA N/A Government 
4008 NIA N/A N/A Government 
4009 N/A N/A N/A Government 
4010 N/A N/A N/A Government 
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4011 N/A N/A N/A Government 
4012 N/A N/A N/A Government 
4013 N/A N/A N/A Government 
4014 N/A N/A N/A Government 
4015 N/A N/A N/A Government 
4016 N/A N/A N/A Government 
4017 N/A N/A N/A Government 
4018 N/A N/A N/A Government 

DEUVERYThWORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

0001 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0002 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0003 POP 0 J -OCT -2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0004 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0005 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0006 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0007 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0008 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0009 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0010 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0011 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0012 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 



W81 GYE-07 -D-0022 
P00001 

Page 39of98 

0013 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0014 POP 01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0015 POP01-0CT-2007 TO N/A N/A 
30-SEP-2008 FOB: Destination 

0016 NIA N/A N/A N/A 

0017 N/A N/A N/A N/A 

0018 N/A N/A N/A N/A 

1001 POP 01-0Cf-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1002 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1003 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1004 POP 0 I-OCT -2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1005 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1006 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1007 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1008 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1009 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1010 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1011 POP 0 I-OCT -2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1012 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1013 POP 01-0CT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 
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l0I4 POP OI-OCT-2008 TO N/A N/A 
30-SEP-2009 FOB: Destination 

1015 POP 0 I-OCT -2008 TO N/A NIA 
30-SEP-2009 FOB: Destination 

1016 N/A N/A N/A N/A 

1017 N/A N/A N/A N/A 

1018 N/A N/A N/A N/A 

2001 POP 01-0Cf-2009 TO N/A NIA 
30-SEP-2010 FOB: Destination 

2002 POP 01-0Cf-2009 TO N/A NIA 
30-SEP-2010 FOB: Destination 

2003 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2004 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2005 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2006 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

l 
2007 POP 01-0CT-2009 TO N/A NIA 

30-SEP-2010 FOB: Destination 

2008 POP 01-0Cf-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2009 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2010 POP 01-0Cf-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2011 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2012 POP 01-0CT-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2013 POP01-0CT-2009 TO N/A N/A 
30-SEP-20 10 FOB: Destination 

20I4 POP 0 I-OCT -2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 
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2015 POP 01-0CI'-2009 TO N/A N/A 
30-SEP-2010 FOB: Destination 

2016 N/A N/A N/A N/A 

20I7 N/A N/A N/A N/A 

20I8 N/A N/A N/A N/A 

3001 POP 01-0CT-2010 TO N/A N/A 
30-SEP-2011 FOB: Destination 

3002 POP 01-0CT-2010 TO N/A N/A 
30-SEP-20 11 FOB: Destination 

3003 POP 01-0CT-2010 TO N/A N/A 
30-SEP-2011 FOB: Destination 

3004 POP 01-0CT-2010TO N/A N/A 
30-SEP-2011 roB: Destination 

3005 POP 01-0CT-2010 TO N/A N/A 
30-SEP-20I1 roB: Destination 

3006· POP OI-OCT-2010 TO N/A N/A 
30-SEP-2011 FOB: Destination 

3007 POP OI-OCT-2010 TO N/A N/A 
30-SEP-20 II FOB: Destination 

3008 POP OI-OCT-2010 TO N/A N/A 
30-SEP-20 II FOB: Destination 

3009 POP OI-OCT-2010 TO N/A N/A 
30-SEP-20II FOB: Destination 

3010 POPOI-OCT-2010 TO N/A N/A 
30-SEP-201I FOB: Destination 

3011 POPOI-OCT-2010 TO N/A N/A 
30-SEP-20II FOB: Destination 

3012 POP 01-0CT-2010 TO N/A N/A 
30-SEP-201I FOB: Destination 

3013 POP 01-0CT-2010 TO N/A N/A 
30-SEP-20II FOB: Destination 

3014 POPOI-OCT-2010TO N/A N/A 
30-SEP-20II FOB: Destination 

30I5 POP OI-OCT-2010 TO N/A N/A 
30-SEP-20II FOB: Destination 
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3016 N/A N/A N/A N/A 

3017 NIA NIA NIA N/A 

3018 NIA N/A N/A NIA 

4001 POP 01-0Cf-2011 TO NIA NIA 
30-SEP-20 12 FOB: Destination 

4002 POP01-0Cf-2011 TO NIA N/A 
30-SEP-2012 FOB: Destination 

4003 POP 01-0CT-2011 TO NIA N/A 
30-SEP-20 12 FOB: Destination 

4004 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4005 POP 01-0CT-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4006 POP 01-0Cf-2011 TO N/A NIA 
30-SEP-20 12 FOB: Destination 

4007 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4008 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4009 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4010 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4011 POP 01-0Cf-201! TO N/A N/A 
30-SEP-2012 FOB: Destination 

4012 POP 01-0CT-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4013 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4014 POP 01-0Cf-2011 TO N/A NIA 
30-SEP-2012 FOB: Destination 

4015 POP 01-0Cf-2011 TO N/A N/A 
30-SEP-2012 FOB: Destination 

4016 NIA N/A NIA N/A 

4017 N/A N/A N/A NIA 



4018 N/A N/A NIA 

ACCOUNTING AND APPROPRIATION DATA 

AA: 21 7 2020.0000 35 5555 421028200004540 2520 W91 IU70642000 528113 
AMOUNT: $1,680,000.00 
CIN 000000000000000: $20,480.00 
CIN W91 IU706420000001: $46,468.38 
CIN W911U706420000002: $46,488.00 
CIN W911U706420000003: $107,813.04 
CJN W911U706420000004: $827,633.04 
CIN W911U706420000005: $107,413.14 
CIN W911U706420000006: $95,176.20 
CIN W91lU706420000007: $S59.86 
CIN W911U706420000008: $619.84 
CIN W911U706420000009: $319.92 
CIN W911U706420000010: $2,079.48 
CIN W911U706420000011: $1,359.66 
CIN W911U706420000012: $1,359.66 
CIN W91 IU706420000013: $347,229.78 
CIN W91 IU706420000014: $0.00 
CIN W91 IU706420000015: $75,000.00 
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NIA 

1.0 SCOPE OF WORK. In this performance-based, fixed-price IDIQ contract. Contractor shall 
furnish the necessary labor, business approach and strategy necessary to provide the scheduling 
of inspections of corporate headquarters, terminals, facilities, yards, equipment, and in-transit 
operating procedures of carriers who are approved to transport Department of Defense (DOD) 
cargo. In addition, Contractor shaH support special order inspections, and shall provide reports 
as tasked below. Definitions in support of this PWS are included in Attachment A 

2.0 GOVERNING DIRECTIVES AND REGULATIONS 

All referenced Federal laws, codes, directives, and instructions in force at time of the 
contract are available at designated web sites. Contractor shall follow and adhere to 
those documents coded mandatory. Supplements or amendments to mandatory 
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publications shall be considered to be in full force and effect upon receipt by Contractor, 
except when such supplement or amendment is deemed to cause an increase, or 
decrease, in cost of contract performance. In such event Contractor shall inform the 
Contracting Officer, in writing, prior to implementation of such supplement or change. If 
applicable, a negotiated change in contract price will be made to the mutual satisfaction 
of both Contractor and Government prior to implementation of the change; 

Supplements or amendments to these mandatory publications may be issued during 
the life of the contract. Supplements and amendments to mandatory publications shall 
be considered to be in full force and effect immediately. It is Contractor's responsibility 
to ensure that all mandatory publications are posted and up to date. 

Contractor shaH be responsible for remaining current on all Local, State and Federal regulatory · 
changes within the transportation industry. As changes occur, Contractor shall provide updates 
to the COR. The Jist of directives are included in Attachment B: 

3.0 INSPECTIONS. 
Contractor shall conduct inspections of carrier compliance in accordance with applicable federal, 
state, local, DOD and the Military Surface Deployment and Distribution Command (SDDC) 
regulations as defined in Section 2.0. The minimum estimated number of inspections per month 
is 30 and the average monthly volume is 65. 

4.0 DESCRIPTION OF SERVICE 

4.1 GOVERNMENT RESPONSIBILITIES. By the first working day of each month and not 
later than the seventh calendar day of each month, the Government shall provide Contractor the 
number of inspections to be conducted for the following month for corporate, facility, DOD 
installation/activity in-transit surveillance (ITS) and/or Standards of Service and Safety (SSS) 
inspections. The Government will provide Contractor remote access to the approved carrier 
database and a list of installation/activities with initial Points of Contacts at contract start. 
Contractor inspection schedule wiJJ be approved or modified within three working days after 
receipt from contractor. The Government's representative shall issue orders for service to 
Contractor. 

4.2 CONTRACTOR'S RESPONSIBILITIES. Contractor shall accept orders for service from 
the designated Government representative and shall perform inspections in accordance with the 
number of inspections defined by the Government in Paragraph 4.1. By the tenth working day of 
each month, Contractor shall provide the Government a list of DOD approved carriers by name, 
corporate and faci1ity locations, as well as the DOD installation/activity locations for Contractor 
to accomplish the in-transit surveillance (ITS), and/or Standards of Service and Safety (SSS) 
inspections. Contractor is responsible for coordinating with carriers so their inspectors will be 
allowed access for the purpose of doing inspections. Contractor shall verify the information 
provided by the Government with the carriers and the DOD Government such as facility location 
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and address prior to directing inspections. A list of Government Installations is included as 
Attachment C Contractor shall establish all points of contact for the inspection locations. 
Contractor will coordinate all necessary information and obtain all necessary documentation to 
complete tasked inspections. Contractor will determine traffic volume in support of SSS and ITS 
inspections. Any erroneous information pertaining to carriers or installations will be reported to 
the COR within seven working days after approval of inspection schedule. Summary inspection 
reports as outlined in 6.1 with a rating of pass will be sent to carrier via e-mail with an attached 
form letter (provided by SDDC) to the CEO or his designated recipient with a copy to SDDC. 
Carrier E-mail addresses can be obtained from the COR. All findings and failures will be sent 
directly to SDDC for processing. Contractor will be responsible for recommending corrective 
action for all findings included in submitted reports. 

4.3 CORPORATE INSPECTIONS. Contractor shall provide verbal notification to the DOD­
approved carrier seven working days prior to the carrier's corporate inspection. A corporate 
inspection consists of a review of all relevant corporate records, policies and procedures. 
Corporate inspections must be scheduled up to seven days in advance with the carrier. Corporate 
inspections shall include but are not limited to the following elements: Administrative 
procedures (according to DOT authority), Training, Driver Records, Hiring practices, Record 
keeping, and operating procedures relating to Hazardous Materials, Arms, Ammunitions and 
Explosives and Freight all kinds in accordance with applicable regulations. 

4.4 FACILITIES INSPECTIONS. Contractor shall conduct a no-notice inspection of all 
scheduled facilities. A facility is any location where freight originates, terminates, or is handled 
in the transportation process; or commercial carrier maintains operating facilities. Facilities 
inspections are based on commodities being stored or processed, to include, but not limited to 
compliance in areas such as: Safety, Security, Emergency, Plans, Communications, General 
Facility Activity, Personnel Skills and Qualifications, and operating procedures relating to 
Hazardous Materials, Arms, Ammunitions and Explosives and Freight all kinds in accordance 
with applicable regulations. 

4.5 STANDARDS OF SERVICE AND SAFETY (SSS) INSPECTIONS. Contractor shall 
conduct a physical no-notice inspection of all carriers' vehicles at origin. The 
documentation!BOL must be in compliance with SDDC/DOT regulations. The suggested training 
site for Commercial Vehicle Safety Alliance is www.highways.gov.sk.ca. Criteria shall be based 
on CVSA North American Level II Out of Service (OOS) Inspections (49 CFR Part 39). 

4.6 IN-TRANSIT INSPECTIONS AA&E ·The contract shall conduct a no-notice inspection 
of all carriers at designated installations in accordance with paragraph(s) 4.6.1, (in-transit 
inspections for AA&E) and 4.6.2 and 4.6.3 for all other in-transit inspections. 
In the event that an AA&E shipment or any shipment requiring a TPS is left unattended or is 
compromised in any way, Contractor shall notify the COR or Contracting Officer within one (1) 
hour of discovery. 
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4.6.1. METHODOLOGY. Contractor will develop a method for prioritizing surveillances 
based on the volume of DOD business perfonned by carriers for the commodity of interest 
(AA&E, HAZMAT, or FAK), and will ensure a sampling of installations of each military 
Service, DLA, and selected DOD contractor activities. Contractor shall follow vehicles for no 
less than 300 miles or six hours, whichever comes first, and will complete the inspection report 
based on this in-transit surveilJance. Inspectors shall stay with trucks in the case of accidents or 
incidents and shall notify SDDC by phone within 3 hours of discovery. Inspector shall stay with 
the truck until the law enforcement arrives. Hourly updates shall be provided to COR until Jaw 
enforcement arrive. 

4.6.2. TECHNIQUES. Contractor shall use, but n<;>t be limited to the following techniques for 
covert inspections: At the beginning of surveillance of a vehicle, Contractor shall contact the 
Defense Transportation Tracking System (DITS) and identify the inspector and vehicle being 
surveilled to the duty officer at 800-826-0794 • Contractor shall also contact DTTS once 
surveillance has been completed to stop the vehicle for inspection. Do not set a pattern; vary 
techniques to accomplish undetected surveillance; use different vehicles during the same 
surveillance lane; alternate in-transit pick-up points, origins, carrier initial stops close to origin.; 
and the use of two inspectors. 
In cases where Contractor loses visual contact with the surveilled vehicle, Contractor shaH 
contact DITS only one time after the occurrence of this situation to establish the last known 
location. Contractor shall re-acquire the location and visual contact with the vehicle within 
minutes and/or miles. If the vehicle is not re-acquired, Contractor shall tenninate the surveillance 
and contact DTTS. 

4.6.3. WRITTEN LOG. A written log of surveillance activities is required. The log must 
include, but not be limited to, an account of locations, highway traveled, violations observed, 
time periods involved, stops made and/or pertinent observations. Contractor shall incorporate a 
copy of the written log as part of the summary inspection report. 

4.6.4. SATELLITE SYSTEM. All AA&E shipments, except Military SEV shipments, shall be 
stopped by Contractor to test the satellite system/panic button through DTTS, and to out-brief the 
driver. The driver can and will be approached at the conclusion of the inspection if the truck is 
stopped at a rest area or truck stop. If the truck is in transit, Contractor shall call the OTIS Duty 
Officer using the 2417 access line ( 1-800-524-0331) approximately one hour before the 
inspection is complete. Contractor must provide the following infonnation to the DITS Duty 
Officer: the carrier name,· truck/tractor number, present location of the inspector, and 
recommended location for the driver to stop for an out brief. The DTTS Duty Officer will contact 
the carrier's dispatcher for coordination of the out-brief location with Contractor. If the DTTS 
Duty Officer cannot be reached or cannot support Contractor, Contractor is authorized to contact 
the carrier's dispatcher. 

4.7 IN-TRANSIT INSPECTIONS HAZMAT (-) AA&E. Inspections of certain HAZMAT 
shipments as authorized by SDDC shall be perfonned based on the approved process. 
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4.7.1. METHODOLOGY. Contractor shall follow vehicles forno less than 150 miles or three 
hours, whichever comes first, and wilJ complete the inspection report based on this in-transit 
surveillance. Shipments will not be stopped unless warranted by a specific violation, in which 
case SDDC will need to notify the carrier. If the vehicle is currently stopped, Contractor can 
perform an out brief with the driver. 

4.7.2. TECHNIQUES. Contractor shall use, but not be limited by the following technhJues for 
covert inspections: Do not set a pattern; vary techniques to accomplish undetected surveiHance; 
use different vehicles during the same surveillance Jane; alternate in-transit pick-up points, 
origins, carrier initial stops close to origin.; and the use of two inspectors. 

4.7.3. WRITTEN LOG. A written log of surveillance activities is required .. The log must 
include, but not be limited to, an account of locations, highway traveled, violations observed, 
time periods involved, stops made, and/or pertinent observations. Contractor sl;lall incorporate a 
copy of the written log as part of the summary inspection report. 

4.8 IN-TRANSIT INSPECTIONS FAK ·Inspections of certain FAK shipments as authorized 
by SDDC shall be performed based on SDDC's inspection schedule. 

4.8.1. METHODOLOGY. Contractor shall follow vehicles for no less than 150 miles or three 
hours, whichever comes first, and will complete the inspection report based on this in-transit 
surveiJJance. Shipments wiH not be stopped unless warranted by a specific violation, in which 
case SDDC wiJJ need to notify the carrier. If the vehicle is currently stopped, Contractor can 
perform an out brief with the driver. 

4.8.2. TECHNIQUES. Contractor shall use, but not be limited by the following techniques for 
covert inspections: Do not set a pattern; vary techniques to accomplish undetected surveiUance; 
use different vehicles during the same surveillance Jane; alternate in-transit pick-up points, 
origins, carrier initial stops close to origin.; and the use of two inspectors. 

4.8.3. WRITTEN LOG. A written log of surveillance activities is requir~d. The log must 
include, but not be limited to, an account of locations, highway traveled, violations observed, 
time periods involved, stops made, and/or pertinent observations. Contractor shall incorporate a 
copy of the written log as part of the summary inspection report. 

4.9 SPECIAL ORDER INSPECTIONS. Contractor shall provide inspections on less than 72 
hour notice as directed by the COR for each type of inspection identified in the PWS. 
Reporting procedures are in accordance with paragraph 6.0 

In cases of egregious violations, Contractor shall alert COR or SDDC Hotline Number at 757-
878-8141 within one (1) hour of discovery .. 

4.9.1 SPECIAL ORDER INSPECTION REPORTS. Reports shall be provided verbally to the 
COR within three hours of the completion of inspection activities. Contractor shall provide a 
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verifYing one-page faxed Special Order Quick Response Report within three hours of the verbal 
report, followed by a written report no later than three working days from task completion. 

Operations Reports 
• OralReport 
• Spedal Order Quick Response Report (fax) 
• Written Special.Order Report 

Inspectors shall be equipped with cameras for special order inspections and shall provide 
photographic evidence of findings, when required or as requested by the COR. 

4.10 TRAVEL. Contractor shall be reimbursed for travel-related costs associated with all 
ordered inspections. Travel costs shall be reimbursed in accordance with the Joint Travel 
Regulations. Travel cost expended without the express direction of the Contracting Officer or 
COR will be provided at no additional cost to the Government. Approval of Contractor's 
monthly inspection schedule sha11 represent implicit approval of travel under this contract. 

4.11 COMPLETE IN-TRANSIT INSPECTIONS- An In-Transit inspection shall be 
considered complete when Contractor has coordinated traffic volume, received a bill.of lading 
from the Transportation Office at. a designated installation, and has completed in-transit 
surveillance in accordance with the mileage or hour surveillance requirement. Payment to 
Contractor shall be paid at the price agreed upon for the type of inspection executed. 

4.12. PARTIAL IN-TRANSIT INSPECTIONS- After Contractor has performed aJJ 
coordination efforts in sufficient time to perform in-transit inspections, and if circumstances out 
of the control of Contractor occur, such as non-arrival of carrier vehicles or carrier vehicle 
arriving at the installation loaded too late to start an inspection or the inspector has started 
surveillance but has not been completed in accordance with the mileage and hour requirements, 
the inspection shall be terminated for the day and considered partially performed. In cases where 
Contractor loses visual contact with the survei1Jed vehicle, and the surveillance is terminated, the 
amount paid will be prorated based on the number of miles surveilled. The COR will be notified 
within 24 hours of the occurrence, both telephonically and via emaiL Contractor shall submit a 
Request for an Equitable Adjustment which includes a detailed description of the attempted 
inspection to the Contracting Officer in the same month that the partial inspection occurs. Partial 
inspection payments, if approved, will be at the rate of an in-transit inspection. The Contracting 
Officer will issue a final decision on a request for an equitable adjustment within 30 days of 
receipt of the request with supporting documentation. 

4.13 Performance Requirements Summary (PRS)- The performance requirements summary 
is included as Attachment D 

5.0 CONTRACTOR PLANS. Contractor shall review the Performance Work Statement 
(PWS) and shall establish, maintain and provide to the Contracting Officer a comprehensive plan 
that wiJI demonstrate how each task will be accomplished, clearly explaining the management of 
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the operation, staffing, quality control, and information management system. This plan shall be 
submitted with Contractor's proposal as a hard copy. It will be forwarded electronically using 
MS Word or approved media and made part of the contract file. At the time of award, the 
Contractor's plan/proposal shall be included as an attachment to the contract. Adjustments to the 
plan will only be requested should performance result in unsatisfactory service, or if additional 
tasks are added. Contractor shall include the following: Inspections by type of commodity 
(Arms, Ammunition and Explosives (AA&E), Hazardous Material (HAZMA T), and Freight All 
Kinds (FAK)), a training program, and a quality control program (identified in paragraph 5.1). 
For the inspection plans by type of commodity, Contractor shall propose critical and non-critical 
inspection and knowledge elements. Each inspection plan, when approved by the Government 
shall be incorporated into the contract and shall define the acceptable criteria for that inspection 
type. 

5.1 QUALITY CONTROL PROGRAM: Contractor shall establish a QuaJity Control Program 
described by the submission of a Quality Control Plan (QCP) to ensure that all PWS performance 
objectives are met. Contractor shall revise the plan, if conditions warrant or if notified by the 
Government. A revised QCP must be submitted to the Contracting Officer within ten working 
days. The plan shall establish a file of all actions taken to identify and address deviations of 
service. Contractor shall make this file available to the Contracting Officer during normal 
business hours. The file shall be tilrned over to the Contracting Officer within thirty calendar 
days from the completion/termination of this contract. Contractor shall be responsible for 
maintaining all past performance records for three years after final payment. 

Contractor's plan shall ensure that the standards of the contract and the requirements of the 
PWS. The plan should address, but not be limited to, the following items: 

(a) An inspection system covering all services in the contract. 

(b) A method of identifying deficiencies in the quality of services performed before 
the level of performance is unacceptable. 

(c) Frequency of inspections. 

(d) Method of documenting deficiencies. 

(e) Method of informing the Government on deviations of service and status of 
corrections. 

(f) Actions that will be taken to assure quality service to the Government and a 
process by which Contractor will correct service failures caused through fault or 
negligence of Contractor. 
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(g) A file of all quality control inspections, inspection results, and any corrective 
action(s) taken, and those actions taken by Contractor to control the production of 
outputs to ensure that they confonn to the contract requirements. 

5.2 TRAINING. Contractor shall establish and show evidence of having a training program that 
includes as a minimum, new hire training, refresher training on new regulations and changes in 
the transportation industry, and an annual training program. Records for all personnel delivering 
and receiving annual and incremental training are to be maintained and available to the 
Government upon request. Training must address directives cited in the PWS. Contractor shall 
designate a staff member other than the Program Manager to be responsible for the training 
program. 

5.3 TRANSITION OF OPERATIONS PLAN: Contractor shall establish and maintain a 
Transition Plan written in a way that describes the.implementation steps to become operational 
within 30 days from 'the date of award. This plan shaU be submitted to the Contracting Officer 
within five (5) working days of contract award. 

6.0 REPORTING REQUIREMENTS Contractor shaH provide the reports indicated in this 
paragraph. When submitting reports, contractor warrants that the data in the reports is current, 
accurate, and complete. Should a report be inaccurate, not current, or incomplete, the 
Government shall have the right to require the Contractor to submit corrected reports at no 
additional cost to the Government within two (2) working days of notice of report deficiencies. 

6.1 SUMMARY INSPECTION REPORTS. Reports shall be provided via e-mail attachment 
within five working days of inspection completion. Contractor is responsible for the 
completeness, accuracy and quality of the final report for all inspections, to include discussions 

· and carrier rebuttals. Final reports shall be void of incorrect/incomplete regulatory references, 
incorrect type of inspection conducted, inconsistent origin and destination throughout the report, 
and any other clerical errors to the greatest extent possible. Deficiencies related to the inspection 
process occurring in the field must be documented in the final report (i.e. when an inspection has 
begun and for any reason is incomplete) Specific circumstances for each deficiency shall be 
outlined in the report. 

If a report includes findings or recommended failure as a result of the inspection, Contractor shall 
recommend corrective actions to SDDC for carrier implementation in its.summary inspection 
report. 

6.2 MONTHLY REPORTS: Contractor shall provide monthly inspection reports that shall 
include but not be limited to the following information: total inspections for the month including 
information such as inspection type, mode, pass/fail, findings and trends that were noted through 
the inspections. Reports will be provided electronically to the COR not later than the fifth 
working day of the next month following the end of the month reported. 
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Contractor shall provide a separate monthly report for AA&E carrier inspections to include but 
not limited to the following information: total inspections for the month including.information 
such as inspection type, pass/faiVfinding, location of SSS and starting location of in-transit 
inspedions. Reports will be provided electronically to the COR not later than the fifth working 
day of the next month following the end of the month reported. Note: SDDC will provide the 
Jist of AA&E earners. 

6.3 QUARTERLY REPORTS - Contractor shall provide quarterly inspection reports that will 
include but not be limited to the following information: total inspections for the quarter based on 
the Government Fiscal Year including information such as inspection type, mode, pass/fail, 
findings and trends that were noted through the inspections. Reports will be provided 
electronically to the COR not later than the fifth working day of the next month following the 
end of the quarter reported. 

Contractor shall provide a sepamte Quarterly report for AA&E carrier inspections to include but 
not limited to the following information: total inspections for the quarter including information 
such as inspection type, pass/faiVfinding, location of SSS and starting location of in-transit 
inspections. Reports will be provided electronically to the COR not later than the fifth working 
day of the next month following the end of the quarter reported. 

6.4 AD-HOC REPORTS- Contractor shall provide Ad-Hoc reports as needed by'the 
Government that will include information related to inspections completed such as name of 
specific carrier and statistics. 

7.0 INFORMATION MANAGEMENT: Upon Government approval, Contractor shall 
implement an Internet-based solution that will create, track, report and otherwise 
manipulate the inspection, plan, and report information for access by authorized SDDC 
personnel. 

7.1 DATA COLLECTION, PROCESSING, AND DISTRIBUfiON SERVICES­
Contractor shall provide data receipt, transmission, and reporting requirements documented by 
the Performance Work Statement using a Contractor-developed website allowing real time access 
to authorized users. This system will be hosted by Contractor. Contractor is required to maintain 
office hours during the hours of 0800 to 1700 (ET) Monday through Friday, excluding 
Government holidays. 

Contractors shall provide a User-restricted, internet site or Link to a Commercial Webpage. 

Contractor shall establish a web-site or link to a commercial web-site that will be available 
during normal operating hours (0800-1700; Monday-Friday).The basic requirements of the 
platform include: 

7.1.1 WEB-BASED ENVIRONMENT. -Operate, at a minimum, in a web-based environment 
using Microsoft Windows XP and their successor systems. 
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7.1.2 ACCESSIBILITY- Accessible via the internet (at a minimum, using Internet Explorer) by 
TRANSS personnel. Active X controls or Visual Basic functionality can not be used by the user, 
and mobiJe code must be signed. 

7.1.3 WEBSITE LINK.- Web link is available on Contractor's public website. 

7 .1.4 Reserved 

7.1.5 USER FRIENDLY SITE- The internet site shall be user-friendly by: 

7.1.5.1 Being organized in ·a logical manner 

7.1.5.2 .Being designed to require no training to use, but having email addresses and telephone 
numbers in case a user or potential user does require assistance. 

7 .1.6 DATA RELIABILITY AND AVAILABILITY. - Data shall be cutrent, accurate, and 
complete (within 1 business day of submission of summary report). At the end of each 
performance period, Contractor shall provide SDDC with a Disc that contains all records 
regarding inspections conducted during performanc.e in a form useable by SDDC 

7.1.7 MINIMUM REQUIREMENTS. 
7.1.7.1 Web link with accessibility to contractor database available within 90 
days of award of contract. 

7.1.7.2 A single secure repository with accessibility from the Internet for 
designated person.nel to all completed inspection reports. 

7.1.7.3 Database must include "indexed fields" for: type of inspection; Date of 
inspection; whether the inspection was a Pass, Fail or Finding; type of finding or 
failure; type of freight (AA&E, FAK, or HAZMAT) and name of carrier. 

7.1.7.4 Indexed fields must be searchable. 

7.1.7.5 Reports displayed in printable formats. 

7.1.8 SECURITY 

7.1.8.1 The Contractor shall be responsible for implementing security measures and correcting 
security vulnerabiJities based on industry standards for the platform being used. Access to the 
website shall be password protected. 

7.1.8.2 SERVERS SHALL REQUIRE A DIGITAL CERTIFICATE. This process is to 
commence at contract award. DOD PKI certificates for web servers can be requested from the 
Army Network System and Operations Center in Fort Huachuca, AZ. 

8.0 PERSONNEL REQUIREMENTS. 
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8.1 CONTRACTOR'S TRANS S PROGRAM MANAGER. Contractor shall designate a 
TRANS S Program/Contract Manager and alternate(s) who are responsible for the contract 
operations. Contractor shall have a TRANS S Program/Contract Manager or alternate(s) 
available during operating hours as defined in paragraph 9.0. The Contractor's TRANS S 
Program/Contract Manager and alternate(s) shan have full authority to act for Contractor on all 
matters and shan be responsible for the overall management and coordination of work. Not later 
than ten working days after contract award, Contractor shall identify in writing to the Contracting 
Officer, the name, address, and phone number of the Contractor's TRANS S Program/Contract 
Manager. The Contractor's TRANS S Program Manager shall be available for in-person, 
teleconference and video-teleconference coordination meetings and technical support meetings 
with SDDC representatives, scheduled with not less than five-working-day notice. There may be 
an infrequent requirement for short notice (twenty four hour minimum) meetings to address 
emergencies or critical situations or incidents. Outside of noimal business hours, the 
Contractor's TRANS S Program Manager shall be available via ce11 phone to provide off-hours, 
customer service capability and support in order to respond within one hour of a request for 
assistance. 

8.1.1 QUALIFICATIONS. The Contractor's TRANS S Program/Contract Manager must have 
a minimum of four years experience, within the last ten years, of transportation vehicle 
management, transportation inspection management or vehicle maintenance facility management 
in military or civilian operations, or transportation security or Jaw enforcement operations 
experience in the armed forces/security police or civilian security operations. In addition, he/she 
must have four years of supervisory experience. 

8.2 CONTRACTOR EMPLOYEES. Contractor shall insure that all employees, except for 
administrative personnel, employed in the performance of this contract, meet or exceed the 
following minimum criteria before starting work under this contract: must be able to read, write, 
speak and understand English fluently, must possess a SECRET security clearance, and be a U.S. 
citizen. 

Contractor shall, within seven working days prior to beginning the performance of work, provide 
the Contracting Officer a list of all employees who will perform under the contract. The list shall 
include the full name, social security number, and home address of each contract employee, and 
confirm completion of the required security clearances. 

Contractor shall notify the Contracting Officer within three working days, in writing, of 
personnel or security status changes. Contractor shaH not employ persons for work on this . 
contract if such employee is identified to Contractor by the Contracting Officer as a potential 
threat to the health, safety, security, or general we]) being of the carrier's facilities. Contractor 
personnel shall present a neat appearance and be easily recognized as a contractor employee and 
shaH wear a visible contractor identification badge. 

Contractor shall maintain a facility security clearance during the performance period of the . . 
contract. 
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8.3 INSPECTORS. Inspectors must have a minimum of three years experience within the last 
ten years, of vehicle fleet management/maintenance or other carrier safety experience, civilian or 
military. Inspectors shaH have a working knowledge of DOT, DOD, state and local transportation 
regulations. Inspectors should be located on a regional basis to lower the total cost to the 
Government. 

8.3.1 QUALIFICATIONS. Contractor shall not employ any person who is an employee of the 
U.S. Government if employing that person would create a conflict of interest. Additionally, 
Contractor shall not employ any person who is an employee of the Department of the Army, 
either military or civilian, unless such person seeks and receives approval in writing from the 
Contracting Officer. Contractor employees must possess knowledge and understanding of the 
most current governing directives cited in the PWS. 

9.0 HOURS OF OPERATION. Contractor shall maintain normal business hours for 
coordination with SDDC. Normal business hours will be 0800 to 1700 Eastern Standard Time, 
Monday through Friday, excluding federal holidays. 

Holidays. Federal holidays are as follows: 
New Year's Day- 151 day of January 

·Martin Luther King's Birthday- 3rd Monday of January 
Washington's Birthday- 3rd Monday of February 
Memorial Day - Last Monday of May 
Independence Day- 4th day of July 
Labor Day - 1st Monday of September 
Columbus Day - 2nd Monday of October 
Veterans Day- ll1

h day of November 
Thanksgiving- 4th Thursday of November 
Christmas Day - 25th day of December 

10.0 SAFETY. Contractor shaH comply with a11 Federal, State and local authorities having 
jurisdiction, and with safety and fire regulations promulgated by the Department of Labor 
(OSHA) under TitJe 29, Section 1900 of the Code of Federal Regulations. Contractor is solely 
responsible for compliance and cost of compliance with Federal, State, and local laws and 
regulations. Contractor shaJJ provide written notification to the Contracting Officer within 24 
hours of being notified by any Federal, State, or local agency that a safety law and/or regulation 
has been violated. This report shall provide at a minimum the following: time and date of 
occurrence, a description of the violation, required corrective action(s), and a projected 
correction date. 

10.1 VEHICLE REGISTRATION. Registration may be required on U.S. Government 
installations. All vehicles operated in support of this contract shall be registered, insured, 
licensed, and safety inspected in accordance with all Federal, State, and local regulations. 
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Contractor shall submit a copy of the travel expenses electronically to the COR for review and 
approval in the prescribed excel format. 

Payments shall be made on a calendar month (30 day) basis in arrears. Upon receipt of 
Contractor's itemized invoice, aDD 250 will be initiated by the COR and an acceptance date 
entered on the DD 250. Payments will be made 30 calendar days from the acceptance date in 
accordance with the Prompt Payment Act. 

Payment will be made on each inspection completed and accepted. Invoices shall be sent to 
SDDC Fort Eustis 661 Sheppard Place, ATTN: SDDC-OPM-CA, Ft. Eustis, VA 23604-1644. 

CLAUSES • BY REF. & FULL TEXT 
CLAUSES INCORPORATED BY REFERENCE 

52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-11 

52.209-6 

52.225-13 
52.233-2 
52.233-3 
252.212-7000 
252.212-7001 

Covenant Against Contingent Fees APR L 984 
Restrictions On Subcontractor Sales To The Government JUL 1995 
Anti-Kickback Procedures JUL 1995 
Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997 
Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997 
Certification And Disclosure Regarding Payments To SEP 2005 
Influence Certain Federal Transactions 
Protecting the Govemmem's Interest When Subcontracting JAN 2005 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 
Restrictions on Certain Foreign Purchases FEB 2006 
Service Of Protest AUG 1996 
Protest After Award AUG 1996 
Offeror Representations and Certifications- CommercialltemsJUN 2005 
Contract Terms and Conditions Required to Implement DEC 2005 
Statutes or Ell;ecutive Orders Applicable to Defense 
Acquisitions of Commercial Items 

CLAUSES INCORPORATED BY FULL TEXT 

52.212-1 INSTRUCTIONS TO OFFERORS--COMMERCIAL ITEMS (JAN 2006) 

(a) North American Industry Qassification System (NAICS) code and small business si~e standard. The NAICS 
code and small business si~e standard for this acquisition appear in Block 10 of the solicitation cover sheet (SF 
1449). However, the small business size standard for a concem which submits an offer in its own name, but which 
proposes to furnish an item which it did not itself manufacture, is 500 employees. 
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(b) Submission of offers. Submit signed and dated offers to the office specified in this solicitation at or before the 
exact time specified in this solicitation. Offers may be submitted on the SF 1449, letterhead stationery, or as 
otherwise specifted in the solicitation. As a minimum, offers must show--

(I) The solicitation number; 

(2) The time specified in the solicitation for receipt of offers; 

(3) The name, address, and telephone number of the offeror; 

(4) A technical description of the items being offered in sufficient detail to evaluate compliance with the 
requirements in the solicitation. This may include product literature, or other documents, if necessary; 

(5) Terms of any express warranty; 

(6) Price and any discount terms; 

(7) "Remit to" address, if different than mailing address; 

(8) A completed copy ofthe representations and certifications at FAR 52.212-3 (see FAR 52.212-3(j) for those 
representations and certifications that the offeror shall complete electronically); 

(9) Acknowledgment of Solicitation Amendments; 

( 10) Past performance infonnation, when included as an evaluation factor, to include recent and relevant contracts 
for the same or similar items and other references (including contract numbers, points of contact with telephone 
numbers and other relevant infonnation); and 

(II) If the offer is not submitted on the SF 1449, include a statement specifying the extent of agreement with all 
terms, conditions, and provisions included in the solicitation. Offers that fail to furnish required representations or 
information, or reject the terms and conditions of the solicitation may be excluded from consideration. 

(c) Period for acceptance of offers. The offeror agrees to hold the prices in its offer firm for 30 calendar days from 
the date specified for receipt of offers, unless another time period is specified in an addendum to the solicitation. 

(d) Product samples. When required by the solicitation, product samples shall be submitted at or prior to the time 
specified for receipt of offers. Unless otherwise specified in this solicitation, these samples shall be submitted at no 
expense to the Government, and returned at the sender's request and expense, unless they are destroyed during 
preaward testing. 

(e) Multiple offers. Offerors are encouraged to submit multiple offers presenting alternative terms aoo conditions or 
commercial items for satisfying the requirements of this solicitation. Each offer submitted will be evaluated 
separately. 

(f) Late submissions, modifications, revisions, and withdrawals of offers: 
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(I) Offerors are responsible for submitting offers, and any modifications, revisions, or withdrawals, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the 
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that offers 
or revisions are due. 

(2)(i) Any offer, modification, revision, or withdrawal of an offer received at the Government office designated in 
the solicitation after the exact time specified for receipt of offers is "late" and will not be considered unless it is 
received before award is made, the Contracting Officer detennines that accepting the late offer would not unduly 
delay the acquisition; and--

(A) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00p.m. one working day prior to the date 
specified for receipt of offers; or 

(B) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time ~et for receipt of offers; or 

(C) If this solicitation is a request for proposals, it was the only proposal received. 

(ii) However, a late modification of an otherwise successful offer, that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 

(3) Acceptable evidence to establish the time of receipt at the Government installation inc\udes the time/date stamp 
of that installation on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral 
teStimony or statements of Government personnel. 

(4) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be received 
at the Government office designated for receipt of offers by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation or other notice of an extension of the closing date, 
the time specified for receipt of offers will be deemed to be extended to the same time of day specified in the 
solicitation on the first work day on which normal Government processes resume. 

(5) Offers may be withdrawn by written notice received at any time before the exact time set for receipt of offers. 
Oral offers in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile offers, 
offers may be withdrawn via facsimile received at any time before the exact time set for receipt of offers, subject to 
the conditions specified in the solicitation concerning facsimile offers. An offer may be withdrawn in person by an 
offeror or its authorized representative if, before the exact time set for receipt of offers, the identity of the person 
requesting with4rawal is established and the person signs a receipt for the offer. 

(g) Contract award (not applicable to Invitation for Bids). The Government intends to evaluate offers and award a 
contract without discussions with offerors. Therefore, the offeror's initial offer should contain the offeror's best terms 
from a price and technical standpoint. However, the Government reserves the right to conduct discussions if later 
determined by the Contracting Officer to be necessary. The Government may reject any or all offers if such action is 
in the public interest; accept other than the lowest offer; and waive informalities and minor irregularities in offers 
received. 

(h) Multiple awards. The Government may accept any item or group of items of an offer, unless the offeror qualifies 
the offer by specific limitations. Unless otherwise provided in the Schedule, offers may not be submitted for 
quantities less than those specified. The Government reserves the right to make an award on any item for a quantity 
less than the quantity offered, at the unit prices offered, unless the offeror specifies otherwise in the offer. 
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(i) Availability of requirements documents cited in the solicitation. ( l)(i) The GSA Index of Federal Specifications, 
Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications, standards, and 
commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--GSA 
Federal Supply Service Specifications Section, Suite 8100, 470 East L 'Enfant Plaza, SW, Washington, DC 
20407, Telephone (202) 619-8925, Facsimile (202) 619-8978. 

(ii) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this 
solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation may 
be obtained free of charge by submitting a request to the addressee in paragraph (i)( l)(i) of this provision. Additional 
copies will be issued for a fee. 

(2) Most unclassified Defense specifications and standards may be downloaded from the following ASSIST · 
websites: 

(i) ASSIST (http://assist.daps.dla.mil). 

(ii) Quick Search (http:l/assist.daps.dla.millquicksearch). 

(iii) ASSlSTdocs.com (http://assistdocs.com). 

(3) Documents not available from ASSIST may be ordered from the Department of Defense Single Stock Point 
(DoDSSP) by--

(i) Using the ASSIST Shopping Wizard (http://assist.daps.dla.mil/wizard); 

(ii) Phoning the DoDSSP Customer Service Desk (215) 697-2179, Mon-Fri, 0730 to 1600 EST; or 

(iii) Ordering from oODSSP, Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19lll-5094, Telephone 
(215) 697-2667/2179, Facsimile (215) 697-1462. 

(4) Nongovernment (voluntary) standards must be obtained from the organization responsible for their preparation, 
publication, or maintenance. 

(j) Data Universal Numbering System (DUNS) Number. (Applies to all offers exceeding $25,000, and offers of 
$25,000 or less if the solicitation requires the Contractor to be registered in the Central Contractor Registration 
(CCR) database. The offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation "DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name 
and address. The DUNS +4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of 
the offeror to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts 
(see FAR Subpart 32.11) for the same parent concern. If the offeror does not have a DUNS number, it should contact 

·Dun and Bradstreet directly to obtain one. An offeror within the United States may contact Dun and Bradstreet by 
calling l-866-705-57 II or via the internet at http://www .dnb.com. An offeror located outside the United States must 
contact the local Dun and Bradstreet office for a DUNS number. 

(k) Central Contractor Registration. Unless exempted by an addendum to this solicitation, by submission of an offer, 
the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior to 
award, during performance and through final payment of any contract resulting from this solicitation. If the Offeror 
does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting 
Officer will proceed to award to the next otherwise successful registered Offeror. Offerors may obtain information 
on registration and annual confirmation requirements via the Internet at http://www.ccr.gov or by calling l-888-227-
2423 or 269-961-5757. 
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(1). Debriefing. If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
infonnation, if applicable: 

(I) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 

(2) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance infonnation on the debriefed offeror. 

(3) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 

(4) A summary of the rationale for award; 

(5) For acquisitions of commercial item~. the make and model of the item to be delivered by the successful offeror. 

(6) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 

(End of provision) 

Instructions to Offerors 
ADDENDUM 52.212-1 
Addendum To 52.212-1 Instructions to Offeror.r-Commercialltems (Jan 2005) 

I. Addendum to Paragraph (b) Submission of offers. In addition to those requirements as stated in paragraph (b)1 
the following are added and shall apply to the submission requirements in response to this solicitation: 

(1) Proposal Format- All offerors must submit written proposal materials as described below and in the 
quantities of each volume as stated. In addition, the Offeror shall provide an electronic version of its proposal on 
Microsoft Word. In the case of a conflict between the electronic and the hard copy, the hard copy will be considered 
the correct version. 

Volume I- Contracting/Pricing Volume- (Hard Copies: Submit I original document. and 2 copies; 
Electronic Copy: Submit 2 Electronic Version on Microsoft Word): Contracting/Pricing Volume will be submitted 
separately with all executed RFP Documents. Instructions for preparation of the Contracting/Pricing Proposal are 
provided at Paragraph 2 (Proposal Composition Requirements and instructions) below. 

Volume II- Technical Capability (Hard Copies: Submit 1 original document, and 5 copies; Electronic 
Copy: Submit 2 Electronic Version on Microsoft Word) -The Technical Capability Statement will consist of a 150 
page or less document that outlines the company's concept of operations, to include its skills and capability to meet 
the requirements of this acquisition. Offerors must demonstrate capability and experience in the area of 
understanding of requirements, be able to show their companies capacity to meeting requirements outlined in the 
PWS and show a clear feasibility of approach. Contractor is responsible for pricing each CLIN, providing a 
technical submission (to include the offeror's inspector location matrix that indicates the name of available 
inspectors or pending hires and a description of their qualifications relative to the PWS (see Attachment C to the 
Solicitation) a description of how the offeror intends to execute each type of inspection, inspection checklists 
indicating items to be inspected, and a detailed report fonnat to be used to report its findings including notiee of 
pass/fail recommendations), and past performance documentation). 

Volume III- Past Performance Information (Hard Copies: Submit 1 original document, and 5 copies; 
Electronic Copy: Submit 2 Electronic Version on MicrosOft Word) -The offeror must submit Past Performance 
Documentation in accordance with instructions provided below in the proposal composition requirements and 
instructions. 
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Volume IV- Subcontracting Plan (Large Businesses Only- Hard Copies: Subinit I original document, and 
2 copies; Electronic Copy: Submit 1 Electronic Version on Microsoft Word) -The Large Business offeror must 
submit their Subcontracting Plan prepared in accordance with FAR 19.704. ' 

(2) Proposal Composition Requirements and Instructions 

Volume I- Contracting/Pricing Volume: The Contracting/Pricing Volume shall consist 
of the signed solicitation document, the total extended pricing entered at the appropriate CLIN for the base year 
period of performance and all option year periods of performance, and all completed representations and 
certifications, as required. Offerors are cautioned that no reference to its proposed price(s}shall be made in any other 
volume. Offerors shall comply with all requirements of the proposal submission instructions. Deviations shall be 
fully explained; however, inclusion of price/cost in documents other than this volwne is not an acceptable deviation. 

Volume. II- Technical Capability: The Government will evaluate the Offeror's technical capability to 
manage, supervise, and perform services in accordance with the contract requirements and the factors listed below: 

. Technical capability has eight Level I sub-factors: 

I) Network of inspectors which at a minimum identifies and has two level II sub-factors: 
i. Number of inspectors near an installation or within region 

ii. Number of inspectors Offeror has access to 
2) Inspector Qualification 
3) Transition Plan 
4) Inspection methodology all kinds (pertains to checklists and method of completing the 

different types of inspections) 
5) Report format, content and usefulness.(results provided) 
6) Quality Control 
7) Training program 
8) Intemt/Website (Web based environment) 

All Technical Capability Level I sub-factors are equal to one another and the aggregate of the sub­
factors for Level I forms the Technical Capability rating. 

a. Sub-factor I: Inspector Network 

Number of Inspectors near an ITO facility (distance between location of inspectors and the ITO 
Facility/point of shipment Origin) and number of inspectors an offeror has within the region where 
the ITO facility is located (See list of facilities in Attachment c to the PWS and offeror's inspector 
network matrix). Regional placement inspectors and the inspector network is significantly more 
important than the total number of inspectors Offeror has access to. 

b. Sub-factor 2: Inspector Qualification 

Knowledge of transportation industry·, knowledge of DOT, DOD, state and local transportation 
regulations (e.g. 49 CFR, DOD regulations), experience with motor carrier and other modes of 
transportation, 

c. Sub-factor 3: Transition Plan 

Transition will occur during change of service between the current service provider and a new 
awardee. The length of time and the quality of the transition plan proposed by contractor to 
transition the transportation security inspection services and the quality of the transition plan will 
be judged by the reasonableness of the plan, level of detail provided, and proposed checks and 
balances. 
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Quality, thoroughness and completeness of checklists, inspection process, log formats, techniques, 
and scheduling processes used by Offeror to conduct corporate, facilities, SSS, in-transit (AA&E, 
HAZMAT, FAK). Ability of the offeror to complete special order inspections for all inspection 
types. Ability of the Offeror to ensure the updating of checklists and methods based on new 
legislation, transportation initiatives, and new transportation services 

e. Sub-Factor 5: Report Format, Content and Usefulness 

Ability of the Offeror to provide reports for all inspection types that provide accurate information 
on the transportation service provider conformance to DOT, DOD, state, and local transportation 
regulations. 

f. Sub-Factor 6: Quality Control 

The ability of the offeror to improve quality of services provided over the life of the contract. The 
quality of the offeror's quality management system. 

g. Sub Factor 7: Training Program 

The Contractor's training program ensures that employees have knowledge of specific 
transportation regulations relative to the types of inspections required by the PWS. Training 
programs are established, managed, evaluated and improved. The training program also includes 
testing and monitoring to ensure that all inspectors can accurately and thoroughly complete the 
various types of inspections described in the PWS 

h. Sub Factor 8: httemt/Website (Web based environment) 

Ability of the offeror to provide a userfriendly web page in accordance with PWS mandates 
outlined in paragraph 7 of the PWS to this solicitation. 

The technical proposal should be organized in a manner that is consistent with the evaluation factors included above. 

Volume Ill -Past Performance Information 
a. The Government will evaluate the past performance/experience of offerors. Past performance is how 

well offerors have performed work of similar scope to the work required in this solicitation. Experience is how 
closely related the work has been to the work required in this solicitation, and how often the offerors have performed 
such work. 

b. Except as stated below in paragraph d, the offeror shall provide at least three (3) contract/subcontract 
references relevant to the offeror's past performance of work similar in scope to the work required in the this 
solicitation. The work must have been performed during the last 5 years. The offeror shall have its references 
complete the Past Performance Questionnaire (PPQ) attached to this solicitation, and the offeror shall include the 
PPQ completed by its references within this volume. A failure to provide the minimum number of contract 
references may be considered by the Government in its evaluation of experience. 

c. Except as stated below in paragraph d, offerors shall provide the following information with respect to 
the above contract references: 

- Contract Number 
- Contract type 
- Contract Period of Performance. Indicate start and completion date. 
- Contract Value 
-Name and Address of Customer, to include Point of Contact's name, telephone 
and fax numbers. 
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• Contracting Office, if a Government contract. Identify the Contracting Officer, the Contract 
Administrator (if different from the Contracting Officer), and, if any, the COR (Contracting 
Officer's Representative). Include the address, telephone/fax numbers . 
• Description of services provided. · 
. Contract relevance. Provide a brief discussion of the technical and functional relevance of the 
contract to the requirements of the solicitation . 
• Information on problems encountered on the above listed contracts and corrective actions taken. 
- Any awards, certifications, letters of appreciation, industry ·recognition of excellence or special 
awards received with respect with performance of services. The offeror shall describe when and 
why the certification or awards were received. 

d. Information provided as required herein is subject to validation/verification by the Government. The 
Government reserves the right to contact the point(s) of contact, officials or any persons involved in any of the above 
listed contracts and to obtain any additional information it determines necessary from any other source, to evaluate 
contractor's past performance. 

e. Past Performance is divided into two sub-factors: (I) Government Customer performance and (2) 
Commercial Customer performance, where Government Customer performance is considerably more important than 
commercial performance. 

f. Past performance information will be obtained from references provided by the offeror who completed 
the Past Performance Questionnaire and from other sources known to the Government or learned of in the course of 
the evaluation. An offeror who has no relevant past performance history for a particular factor will not be evaluated 
favorably or unfavorably (i.e. will be given a neutral rating for that factor.) Each offeror will be evaluated on 
performance under existing and prior contracts for similar services. Performance information will be used for both 
responsibility determinations and as an evaluation factor against which offerors relative rankings will be compared to 
assure best value to the Government. The Government will focus on information that demonstrates quality of 
performance relative to the size and complexity of the contract under consideration. 

g. The Government may contact the references provided in the offer such as former customers to enquire 
about past performance to include, but not limited to, its reputation for conforming to terms and conditions, for 
accurately estimating and controlling costs, for adherence to contract schedules (including the administrative aspects 
of performance); for reasonable and cooperative behavior, and commitment to customer satisfaction. The 
Government may contact references other than those identified by the offeror. Government Customer performance is 
considerably more important than Commercial Customer performance. 

(1) Government Customer Performance: Will be evaluated for the offeror's record of conforming 
to the PWS and providing quality services. 

(2) Commercial Customer Performance: Will be evaluated for the offeror's record of conforming 
to the PWS and providing quality services. 

Volume IV- Subcontracting Plan- The Large Business offeror must submit their Subcontracting Plan as 
required by FAR 19.702, prepared in accordance with the requirements ofFAR 19.704. The Small Business 
subcontracting goals established for this solicitation are listed by percentage as below. The percentages are based on 
the dollar value of services performed in the United States, Puerto Rico and any U.S. territory. · 

Subcontracting Goals 

Small Business • 

Small Disadvantage Business 
Women-Owned Small Business 

45.2% 

10.3% 
8.0% 



HUB Zones Small Business 1.5% 
Service-Disabled Veteran-Owned Small Business 1.0% 
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•Categories listed under Small Business are subsets (20.8%) included in the 45.2% goal. 

(3) Proposal preparation costs -This Request for Proposal does not commit the Government to pay any 
costs incurred in the preparation and submission of your proposal or in making any necessary studies for the 
preparation thereof, or for any visit the Contracting officer may request for the purpose of clarification of the 
proposal or for preparation of negotiations. By the submission of its offer, the offeror assumes all cost associated. 

2. Addendum to Paragraph (c) Period for acceptance of offers: This paragraph (c) is changed to read as follows: 
The Offeror agrees to hold the prices in its offer firm for 120 calendar days from the date specified for receipt of 
offers, unless another time period is specified in an amendment to the solicitation. 

End of Addendum to 52.212-1 

·CLAUSES INCORPORATED BY FULL TEXT 

Evaluation Criteria 
52.212-2 EVALUATION--COMMERCIAL ITEMS (JAN 1999) 

(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose offer 
conforming to the solici1ation will be most advan1ageous to the Government, price and other factors considered. The 
following factors shall be used to evaluate offers: 

1. Bam Of Award 

This acquisition is being competed for quality of perfonnance and reasonableness of price, not minimum service at 
minimum price. Award of a contract will be an integrated assessment of criteria designed to determine which 
proposal offers the best value to the Government in terms of three evaluation factors - past performance, technical 
capability and price reasonableness, rather than to the propasal which simply offers the lowest price. Significant 
differences in measured merit may or may not be deemed affordable. The ultimate source selection will not be made 
by the application of a mathematical formula or on the basis of scores alone, but by the exercise of sound business 
judgment on the part of the Source Selection Authority based on an assessment of the evaluation results as a whole. 

Award will be made to the offeror whose proposal offers the best value to the government with appropriate 
considerarion given to the following evaluation factors: 

Past Performance 
Technical Capability 
Price 

Technical Capability is more important than Past Performance. Technical Capability and Past Performance, 
when combined, are realatively equal to price. Alrhough price will not be rated during the evaluation of the 
proposals, it may become the determinative factor in the final source selection decision when making the best value 
determination. Past Perfonnance is divided into two sub-factors: (1) Government Customer performance and (2) 
Commercial Customer performance, where Government Customer performance is equal to Commercial 
Customer performance. 

b. Factor I -Past Performance: Past performance information will be obtained from 



WSIGYE-07-D-0022 
.PQOOOJ 

Page 64 of98 

references provided by the offeror who completed the Past Performance Questionnaire and from other sources 
known to the Government or learned of in the course of the evaluation. An offeror who has no relevant past 
performance history for a particular factor will not be evaluated favorably or unfavorably (i.e. will be given a neutral 
rating for that factor.) Each offeror will be evaluated on performance under existing and prior contracts for similar 
services. Performance information will be used for both responsibility determinations and as an evaluation factor 
against which offerors relative rankings will be compared to assure best value to the Government. The Government 
will focus on information that demonstrates quality of performance relative to the size and complexity of the contract 
under consideration. 

The Government may contact the references provided in the offer such as former customers to enquire 
about past performance to include, but not limited to, its reputation for conforming to terms and conditions, for 
accurately estimating and controlling costs, for adherence to contract schedules (including the administrative aspects 
of performance); for reasonable and cooperative behavior, and coinmitment to customer satisfaction. The 
Government may contact references other than those identified by the offeror. Government Customer performance is 
equal to Commercial Customer performance. 

( I) Government Customer Performance: Will be evaluated for the offeror's record of confonning 
to the PWS and providing quality services. 

(2) Commercial Customer Performance: Will be evaluated for the offeror's record of conforming 
to the PWS and providing quality services. 

c. Factor 2 -Technical Capability 

Technical capability has eight broad sub-factors or level I sub-factors: 

a. Network of inspectors which at a minimum identifies and has two level II sub-factors: 
i. Number of inspectors near an installation or within region 

ii. Number of inspectors Offeror has access to 
b. Inspector Qualification 
c. Transition Plan 
d. Inspection methodology aU kinds (pertains to checldistS and method of completing the 

different types of inspections) 
e. Report format, content and usefulness.(results provided) 
f. Quality Control 
g. Training program 
h. Intemt/Website (Web based environment) 

All Technical Capability sub-factors level I are equal to one another and the aggregate of the sub­
factors for Ievell forms the Technical Capability rating. 

Sub-factor I: Inspector Network 

Number of Inspectors near an ITO facility (distance between location of inspectors and the ITO 
Facility/point of shipment Origin) and number of inspectors an offeror has within the region where 
the ITO facility is located (See list of facilities in Attachment c to the PWS and offeror's inspector 
network matrix). Regional placement inspectors and the inspector network is significantly more 
important than the total number of inspectors Offeror has access to. 

Sub-factor 2: Inspector Qualification 

Knowledge of transportation industry, knowledge of DOT, DOD, state and local transportation 
regulations (e.g. 49 CFR, DOD regulations), experience with motor carrier and other modes of 
transportation, 
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Transition will occur during change of service between the current service provider and a new 
awardee. The length of time and the quality of the transition plan proposed by contractor to. 
transition the transportation security inspection services and the quality of the transition plan will 
be judged by the reasonableness of the plan, level of detail provided, and proposed checks and 
balances. 

Sub-Factor 4: Inspection Methodologies 

Quality, thoroughness and completeness of checklists, inspection process, log formats, techniques, 
and scheduling processes used by Offeror to conduct corporate, facilities, SSS, in-transit (AA&E, 
HAZMAT, FAK). Ability of the offeror to complete special order inspections for all inspection 
types. Ability of the Offeror to ensure the updating of checklists and methods based on new 
legislation, transportation initiatives, and new transportation services 

Sub-Factor 5: Report Format, Content and Usefulness 

Ability of the offeror to provide reports for all inspection types that provide accurate information 
on the transportation service provider conformance to DOT, DOD, state, and local transportation 
regulations. 

Sub-Factor 6: Quality Control 

The ability of the offeror to improve quality of services provided over the life of the contract. The 
quality of the offeror's quality management system. 

Sub Factor 7: Training Program 

The Contractor's training program ensures that employees have knowledge of transportation 
regulations. Training programs are established, managed, evaluated and improved. The training 
program also includes testing and monitoring to ensure that all inspectors can accurately and 
thoroughly complete the various types of inspections described in the PWS. 

Sub Factor 8: Intemt/Website (Web based environment) 

Ability of the offeror to provide a userfriendly web page in accordance with PWS mandates 
outlined in paragraph 7 of the PWS to this solicitation. 

d. Factor 3 Price: Price will be evaluated for price reasonableness in accordance with FAR 15.305(a)( 1) 
based on the total proposed price for the base period of performance and aU option periods. The determination that 
the total price is reasonable will be made by a comparison of other offers received. If only one offer is received, the 
determination may be based on a comparison to the IGCE or by any other reasonable basis. 

4. Evaluation Of Options 

Except when determined not to be in the Government's best interests (FAR Part 52.212.2(b)), the Government will 
evaluate offers for award purposes by adding the total price for all options to the total price for the basic 
requirement. Evaluation of options will not obligate the Government to exercise the option(s). 

4. Award on Initial Proposals. The Contracting Officer intends to evaluate offers and make award without 
discussions with offerors. Therefore offerors are encouraged to ensure that initial proposals contain the offerors 
most favorable terms and reflect its best possible perfonnance potential. The Contracting Officer may clarify all 
information submitted in response to the solicitation as necessary to evaluate the proposals, and notwithstanding 
these clarifications, the Contracting Officer still retains the right to award without discussions. Therefore offerors 
are encouraged to insure that initial proposals contain the offeror's most favorable price and reflect its best possible 
performance potential. 
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5. The offer will be considered acceptable if, and only if, the offeror submits the information as required in the 
Instructions to Offerors, FAR 52.212-1, and any addendum to FAR 52.212-1, and manifests the offeror's 
unconditional assent to the terms and conditions of the solicitation, including the Performance Work Statement. 

6. Subcontracting Plan: The Government will evaluate sub-contracting plans to ensure its compliance with the 
requirements of FAR 19.704. An offerors subcontracting plan must be deemed "acceptable" in order for them to be 
considered responsible/responsive, and be considered for an award. Past performance of contractor's goals and 
plans may also be evaluated for compliance. 

7. Price will be evaluated for price reasonableness in accordance with FAR 15.305(a)(l) based on the total proposed 
price for the base period of performance and all option periods. The determination that the total price is reasonable 
will be made by a comparison of other offers received. If only one offer is received, the determination may be based 
on a comparison to the IGCE or by any other reasonable basis. 

8. Notice of Award: A written notice of award or acceptance of an offer, mailed or otherwise furnished to the 
successful offeror within the time for acceptance specified in the offer, shall result in a binding contract without 
further action by either party. Before the offer's specified expiration time, the Government may accept an offer (or 
part of an offer), whether or not there are negotiations after its receipt, unless a written notice of withdrawal is 
received before award. 

(End of clause) 

52.212-3 OFFEROR REPRESENTATIONS AND CERTIFICATIONS--COMMERCIAL ITEMS (MAR 2005) 

An offeror shall complete only paragraph (j) of this provision if the offeror has completed the annual representations 
and certifications electronically at http://orca.bpn.gov. If an offeror has not completed the annual representations 
and certifications electronically at the ORCA website, the offeror shall complete only paragraphs (b) through (i) of 
this provision. 

(a) Definitions. As used in this provision: 

"Emerging small business" means a small business concern whose size is no greater than 50 percent of the numerical 
size standard for the NAICS code designated. 

"Forced or indentured child labor" means an work or service-

(I) Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for 
which the worker does not offer himself voluntarily; or 

(2) Performed by any person under the age of 18 pursuant to a contract the enforcement of which can be 
accomplished by process or penalties. 

Service-disabled veteran-owned small business concern--

(I) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service­
connected, as defined in 38 U.S.C. I 0 I (16). · 

"Small business concern" means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and size standards in this solicitation. 

Veteran-owned small business concern means a small business concern--

(I) Not Jess than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 

(2) The management and daily business operations of which are controlled by one or more .veterans. 

"Women-owned small business concern" means a small business concern--

(I) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of its stock is owned by one or more women; or 

(2) Whose management and daily business operations are controlled by one or more women. 

"Women-owned business concern" means a concern which is at least 51 percent owned by one or more women; or in 
the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; 
and whose management and daily business operations are controlled by one or more women. 

(b) Taxpayer Identification Number (TIN) (26 U.S.C. 6109,31 U.S.C. 7701). (Not applicable if the offeror is 
required to provide this information to a central contractor registration database to be eligible for award.) 

(I) All offerors must submit the information required in paragraphs (b)(3) through (b)(5) of this provision to comply 
with debt collection requirements of 31 U.S.C. 7701 (c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 
6041A, and 6050M, and implementing regulations issued by the Internal Revenue Service (IRS). 

(2) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 

(3) Taxpayer Identification Number (TIN). 

_ TIN:-------------------------------------------------------

_ TIN has been applied for. 

_ TIN is not required because: 

_ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 

Offeror is an agency or instrumentality of a foreign government; 

_ Offeror is an agency or instrumentality of the Federal Government. 



(4) Type of organization. 

_ Sole proprietorship; 

_ Partnership; 

_ Corporate entity (not tax-exempt); 

_ Corporate entity (tax-exempt); 

_ Government entity (Federal, State, or local); 

_ Foreign government; 

_ International organization per 26 CFR 1.6049-4; 

_ Other---------------···-----···------···----·····-----------

(5) Conunon parent. 

_ Offeror is not owned or controlled by a conunon parent; 

_ Name and TIN of conunon parent: 

Name--------···-------------------····---····-----------··-----····--

TIN-----------------------·-----············-······----····----···-
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(c) Offerors must complete the following representations when the resulting contract will be perfonned in the United 
States or its outlying areas. Check all that apply. 

(I) Small business concern. The offeror represents as part of its offer that it ( ) is, ( ) is not a small business 
concern. 

(2) Veteran-owned small business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c)(l) ofthis provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a 
veteran-owned small business concern. 

(3) Service-disabled veteran-owned small business concern. (Complete only if the offeror represented itself as a 
veteran-owned small business concern in paragraph (c)(2) of this provision.) The offeror represents as part of its 
offer that it ( ) is, ( ) is not a service-disabled veteran-owned small business concern. 

(4) Small disadvantaged business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c )(l) of this provision.) The offeror represents, for general statistical purposes, that it ( ) is, ( 
) is not a small disadvantaged business concern as defined in 13 CFR I 24.1002. 

(5) Women-owned small business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c)(l) of this provision.) The offeror represents that it ( ) is, ( ) is not a women-owned small 
business concern. 

Note: Complete paragraphs (c)(6) and (c)(7) only if this solicitation is expected to exceed the simplified acquisition 
threshold. 
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( 6) Women-owned business concern (other than small business concern). (Complete only if the offeror is a women­
owned business concern and did not represent itself as a small business concern in paragraph (c)(l) of this 
provision.) The offeror represents that it ( ) is, a women-owned business concern. 

(7) Tie bid priority for labor surplus area concerns. If this is an invitation for bid, small business offerors may 
identify the labor surplus areas in which costs to be incurred on account of manufacturing or production (by offeror 
or first-tier subcontractors) amount to more than 50 percent of the contract price: 

(8) Small Business Size for the Small Business Competitiveness Demonstration Program and for the Targeted 
Industry Categories under the Small Business Competitiveness Dem~nstration Program. (Complete only if the 
offeror has represented itself to be a small business concern under the size standards for this solicitation.) 

(i) (Complete only for solicitations indicated in an addendum as being set-aside for emerging small businesses in one 
ofthe designated industry groups (DIGs).) The offeror represents as part of its offer that it ( ) is, ( ) is not an 
emerging small business. 

(ii) (Complete only for solicitations indicated in an addendum as being for one of the targeted industry categories 
(TICs) or designated industry groups (DIGs).) Offeror represents as follows: 

(A) Offeror's number of employees for the past 12 months (check the Employees column if size standard stated in the 
solicitation is expressed in terms of number of employees); or 

(B) Offeror's average annual gross revenue for the last 3 fiscal years (check the Average Annual Gross Number of 
Revenues column if size standard stated in the solicitation is expressed in terms of annual receipts). 

(Check one of the following): 

Average Annual 

Number of Employees Gross Revenues 

_50 or fewer_ $1 million or less 

_51- 100 _ $1,000.001-$2 million 

_ 101-250 _ $2,000,001 - $3.5 mlllion 

_ 251 - 500 _ $3,500,001 - $5 million 

_ 501 -750 _ $5,000,001 - $10 million 

_ 751 - 1,000 _ $10,000,001 - $17 million 

_Over 1,000_0ver$17 million 

(9) (Complete only if the solicitation contains the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment 
for Small Disadvantaged Business Concerns or FAR 52.219-25, Small Disadvantaged Business Participation 
Program-Disadvantaged Status and Reporting, and the offeror desires a benefit based on its disadvantaged status.) 

(i) General. The offeror represents that either--
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(A) It ( ) is. ( ) is not certified by the Small Business Administration as a small disadvantaged business concern and 
identified, on the date of this representation, as a certified small disadvantaged business concern in the database 
maintained by the Small Business Administration (PRO-Net), and that no material change in disadvantaged 
ownership and control has occurred since its certification, and, where the concern is owned by one or more 
individuals claiming disadvantaged status, the net worth of each individual upon whom the certification is based does 
not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104{c)(2); or 

{B) It ( ) has, ( )(has not submitted a completed application to the Small Business Administration or a Private 
Certifier to be certified as a small disadvantaged business concern in accordance with 13 CPR t 24, Subpart B, and a 
decision on that application is pending, and that no material change in disadvantaged ownership and control has 
occurred since its application was submitted. 

(ii) Joint Ventures under the Price Evaluation Adjustment for Small Disadvantaged Business Concerns. The offeror 
represents, as part of its offer, that it is a joint venture that complies with the requirements in 13 CFR 124.1 002(t) 
and that the representation in paragraph (c)(9)(i) of this provision is accurate for the small disadvantaged business 
concern that is participating in the joint venture. (The offeror shall enter the name of the small disadvantaged 
business concern that is participating in the joint venture: .) 

(I 0) HUB Zone small business concern. (Complete only if the offeror represented itself as a small business concern 
in paragraph (c)(l) of this provision.) The offeror represents, as part of its offer, that--

(i) It ( ) is, ( ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUB Zone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part t26;and 

(ii) It ( ) is, ( ) is not sjoint venture that complies with the requirements of 13 CFR part 126. and the representation 
in paragraph (c)(lO)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture: .) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 

(d) Certifications and representations required to implement provisions of Executive Order 11246--

(1) Previous Contracts and Compliance. The offeror represents that--
• 

(i) It ( ) has, ( ) has not, participated in a previous contract or subcontract subject either to the Equal Opportunity 
clause of this solicitation, the and 

(ii) It ( ) has, ( ) has not, filed all required compliance reports. 

(2) Affirmative Action Compliance. The offeror represents that--

(i) It ( ) has developed and has on tile, ( ) has not developed and does not have on file, at each establishment, 
affirmative action programs required by rules and regulations of the Secretary of Labor ( 41 CFR Subparts 60-1 and 
60-2), or 

(ii) It ( ) has not previously had contracts subject to the written affirmative action programs requirement of the rules 
and regulations of the Secretary of Labor. 

(e) Certification Regarding Payments to Influence Federal Transactions (31 U.S.C. 1352). (Applies only if the 
contract is expected to exceed $100,000.) By submission of its offer, the offeror certifies to the best of its knowledge 
and belief that no Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
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Congress or an employee of a Member of Congress on his or her behalf in connection with the award of any resultant 
contract 

(f) Buy American Act Certificate. (Applies only if the clause at Federal Acquisition Regulation (FAR) 52.225-1, Buy 
American Act --Supplies, is included in this solicitation.) 

(I) The offeror certifies that each end product, except those listed in paragraph (t)(2) of this provision, is a domestic 
end product and that the offeror has considered components of unknown origin to have been mined, produced, or 
manufactured outside the United States. The offeror shall list as foreign end products those end products 
manufactured in the United States that do not qualify as domestic end products. The terms "component," "domestic 
end product," "end product." "foreign end product," and "United States" are defined in the clause of this solicitation 
entitled "Buy American Act--Supplies." 

(2) Foreign End Products: 

Line Item No.:---------------------------------------------------
Country of Origin:-------------------------------------------------

(List as necessary) 

(3) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. 

(g)( l) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate. (Applies only if the clause at FAR 
52.225-3, Buy American Act-Free Trade Agreements-Israeli Trade Act, is included in this solicitation.) 

(i) The offeror certifies that each end product, except those listed in paragraph (g)( l)(ii) or (g)( I )(iii) of this 
provision, is a domestic end product and that the offeror has considered components of unknown origin to have been 
mined, produced, or manufactured outside the United States. The terms "component." "domestic end product," "end 
product," "foreign end product," and "United States" are defined in the clause of this solicitation entitled "Buy 
American Act-Free Trade Agreements-Israeli Trade Act." 

(ii) The offeror certifies that the following supplies are end products of Australia, Canada, Chile, Mexico, or 
Singapore, or Israeli end products as defined in the clause of this solicitation entitled "Buy American Act-Free Trade 
Agreements-Israeli Trade Act": 

End Products of Australia, Canada, Chile, Mexico, or Singapore or Israeli End Products: 

I List as necessary] 
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(iii) The offeror shaH list those supplies that are foreign end products (other than those listed in paragraph (g)( I )(ii) 
of this provision) as defined in lhe clause of this solicitation entitled "Buy American Act-Free Trade Agreements­
Israeli Trade Act." The offeror shall list as other foreign end products those end products manufactured in the United 
States that do not qualify as domestic end products. 

Other Foreign End Products: 

[List as necessary] 

(iv) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. 
(2) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate l (Jan 2004 ). lf Alternate l to 
the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)( I )(ii) for paragraph 
(g)( I )(ii) of the basic provision: 

(g)( I )(ii) The offeror certifies \hat the following supplies are Canadian end products as defined in the clause of this 
solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act": 

Canadian End Products: 

[List as necessary] 

(3) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate II (Jan 2004). If Alternate II 
to the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)( I )(ii) for 
paragraph (g)(l)(ii) of the basic provision: 

(g)(l)(ii) The offeror certifies that the following supplies are Canadian end products or Israeli end products as 
defined in the clause of this solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act":· 



Canadian or Israeli End Produc!S: 

j 
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·-

[List as necessary] 

(4) Trade Agreements Certificate. (Applies only if the clause at FAR 52.225-5, Trade Agreements, is included in this 
solicitation.) 

(i) The offeror certifies that each end product, except those listed in paragraph (g)(4)(ii) of this provision, is a U.S.­
made or designated country end product, as defined in the clause of this solicitation entitled "Trade Agreements." 

(ii) The offeror shall list as other end products those end products that are not U .S.-made or designated country end 
products. 

Other End Products: 

[List as necessary J 

(iii) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. For line 
items covered by the WTO GPA, the Government will evaluate offers ofU.S.-made or designated country end 
products without regard to the restrictions of the Buy American Act. The Government will consider for award only 
offers ofU.S.-made or designated country end products unless the Contracting Officer determines that there are no 
offers for such products or that the offers for such products are insufficient to fulfill the requirements of the 
solicitation. 

(h) Certification Regarding Debarment, Suspension or Ineligibi1ity for Award (Executive Order 12549). The offeror 
certifies, to the best of its knowledge and belief, that --

( l) The offeror and/or any of its principals ( ) are, ( ) are not presently debarred, suspended, proposed for 
debarment, or declared ineligible for the award of contracts by any Federal agency, and 
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(2) ( ) Have, ( ) have not, within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or perfonning a Federal, state or local government contract or subcontract; violation of Federal or state 
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and 

(3) ( ) are, ( ) are not presently indicted for, or otherwise criminally or civilly charged by a Government entity with, 
commission of any of these offenses. 

(i) Certification Regarding Knowledge of Child Labor for Listed End Products (Executive Order 13126). [The 
Contracting Officer must list in paragraph (i)( l) any end products being acquired under this solicitation that are 
included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, unless 
excluded at 22.1503(b).] 

( 1) Listed End Product 
Listed End Product • Listed Countries of Origin: 

1- 1-
~ ~ 
le .~ 

(2) Certification. [If the Contracting Officer has identified end products and countries of origin in paragraph (i)( I) of 
this provision, then the offeror must certify to either (i)(2)(i) or (i)(2)(ii) by checking the appropriate block.] 

( )(i) The offeror will not supply any end product listed in paragraph (i)( l) of this provision that was mined, 
produced, or manufactured in the corresponding country as listed for that product. 

( ) (ii) The offeror may supply an end product listed in paragraph (i)( I) of this provision that was mined, produced, 
or manufactured in the corresponding country as listed for that product. The offeror certifies that is has made a good 
faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture any 
such end product furnished under this contract. On the basis of those efforts, the offeror certifies that it is not aware 
of any such use of child labor. 

(j)( I) Annual Representations and Certifications. Any changes provided by the offeror in paragraph (j) of this 
provision do not automatically change the representations and certifications posted on the Online Representations 
and Certifications Application (ORCA) website. 

(2) The offeror has completed the annual representations and certifications electronically via the ORCA website at 
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of this offer 
that the representations and certifications currently posted electronically at FAR 52.212-3, Offeror Representations 
and Certifications--Commercial Items, have been entered or updated in the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.120 I), except for paragraphs __ 

(Offeror to identify the applicable paragraphs at (b) through (i) of this provision that the offeror has completed for 
the purposes of this solicitation only, if any. · 

These amended representation(&) and/or certification(s) are also incorporated in this offer and are current, accurate, 
and complete as of the date of this offer. 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA.) 



(End of provision) 
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52.212-4 CONTRACf TERMS AND CONDITIONS-- COMMERCIAL ITEMS (SEP 2005) 

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post­
acceptance rights (I) within a reasonable time after the defect was discovered or should have been discovered; and 
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 
item. 

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company; or other financing institution, including any Federal lending 
agency in aceordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 
receive payment under this contract. 

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
parties. 

(d) Disputes. This contraet is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure 
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action 
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 
performance of this contract, pending final resolution of any dispute arising under the contraet. 

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by referenee. 

(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public 
enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the 
Contracting Officer in writing as soon as it is reasonably possible after the commencement or any excusable delay, 
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch 
and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence. 

(g) Invoice. ( J) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) 
to the address designated in the contract to receive invoices. An invoice must include--

(i) Name and address of the Contractor; 

(ii) Invoice date and number; 

(iii) Contract number. contract line item number and, if applicable, the order number; 

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 

(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on 
Government bill of lading; 



(~i) Terms of any discount for prompt payment offered; 

(vii) Name and address of official to whom payment is to be sent; 

(viii) Name, title, and phone number of person to notify in event of defective invoice; and 
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(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only ifrequired 
elsewhere in this contract. 

(ll.) Electronic funds transfer (EFf) banking information. 

(A) The Contractor shall include EFf banking information on the invoi.ce only if required elsewhere in this contract. 

(B) If EFf banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFf banking information in accordance with the applicable solicitation 
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, 
or 52.232-34, Payment by Electronic 
Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 

(C) EFf banking information is not required ifthe Government waived the requirement to pay by EFf. 

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against 
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings. 

(i) Payment.--

(I) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the 
delivery destinations set forth in this contract. 

(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 
3903) and prompt payment regulations at 5 CFR part 1315. 

(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.2 I 2-5(b) for the appropriate 
EFf clause. 

(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the 
invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the 
date which appears on the payment check or the specified payment date if an electronic funds transfer payment is 
made. 

(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 
under this contract shall remain with the Contractor until, and shall pass to the Government upon: 

(I) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 
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(2} Delivery of the supplies ro the Government at the destination specified in the contract. if transportation is f.o.b. 
destination. 

(k} Taxes. The contract price includes all applicable Federal, State, and local taxes and duties. 
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(I) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to 
the tenns of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of 
the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to the 
satisfaction of the Government using its standard record keeping system, have resu1ted from the termination. The 
Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 
shall not be paid for any work performed or costs incurred which reasonably could have been avoided. 

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of 
any default by the Contractor, or if the Contractor fails to comply with any contract tenns and conditions, or fails to 
provide the Government, upon request, with adequate assurances of future performance. In the event of termination 
for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted, 
and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. lf it is 
determined that the Government improperly terminated this contract for default, such termination shaH be deemed a 
termination for convenience. 

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Government takes physical possession. 

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 
use for the particular purpose described in this contract. 

(p) Limitation of liability. Except as otherwise pro~ided by an express warranty, the Contractor will not be liable to 
the Government for consequential damages resulting from any defect or deficiencieS in accepted items. 

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
orders, rules and regulations applicable to its performance under this contract. 

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S. C. 1352 
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating 
to officials not to benefit; 40 U.S.C. 3701, et seq., Contract Work Hours'and Safety Standards Act; 41 U.S.C. 51-58, 
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S. C. 2409 relating to whistleblower protections; 49 U.S. C. 
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity. 

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in 
the following order: ( 1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, Other 
Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the clause 
at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer software; (5) 
solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard Form 1449; (8) 
other documents, exhibits, and attachments; and (9) the specification. 

(t) Central Contra~;:tor Registration (CCR). (I) Unless exempted by an addendum to this contract, the Contractor is 
responsible during performance and through final payment of any contract for the accuracy and completeness of the 
data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or 
incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to 
review and update on an annual basis from the date of initial registration or subsequent updates its information in the 
CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the 
tenns and conditions of this contract and is not a substitute for a properly executed contractual document 
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(2)(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever 
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change--of-name agrments in FAR subpart 42.12, the Contractor 
shall provide the responsible Contracting Officer a minimum of one business day's written notification of its 
intention to (A) change the name in the CCR database; (B) comply with the requirements of subpart42.l2; and (C} 
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must 
provide with the notificalion sufficient documentation to support the legally changed name. 

(ii) If the Contractor fails to comply wilh the requirements of paragraph (t)(2)(i) of this clause, or fails 10 perform the 
agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-
name agreement, the CCR information that shows the Contractor to be other than the · 
Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
"Suspension of Payment" paragraph of the electronic funds transfer (EFf) clause of this contract. . 

(3) The Contractor shall not change the name or address for EFf payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR 
record that indicates payments, including those made by EFf, to an ultimate recipient other than that ContractOJ will 
be considered to be incorrect information within the meaning of the "Suspension of payment" paragraph of the EFT 
clause of this contract. 

(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757. 

(End of clause) 

Addendum To 52.212-4 Contract Terms and Conditions-Connnercial Items (Od 2003) 

a. Pursuant to FAR 12.302, the Contracting Officer has tailored the clause at FAR 52.212-4 in order to adapt to the 
market conditions of this acquisition. The following specific paragraph has been tailored to elaborate, delete and/or 
modify the terms and conditions required for performance under this contract. 

(1). Para (c) Changes. Paragraph (c) is changed to read as follows: 

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
panies except for items delineated in the contract as within the authority of the Contracting Officer. Where the 
Government requests a change requiring written agreement of the parties, the panies agree to undenake best efforts 
to affect the requested change. Changes in the terms and conditions of a delivery order/task order issued under the 
contract may be made on a unilateral basis by the government. 

52.212-5 CONTRACf TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (FEB 2006) 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

(I) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCf 2004) (Pub. L. 108-77, 108-78). 
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(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated 
as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to 
acquis!tions of commercial items: (Contracting Officer check as appropriate.) 

x _(I) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT 
I995) (41 U.S.C. 253g and 10 U.S.C. 2402). 

_ (2) 52.219-3, Notice ofHUBZone Small Business Set-Aside (Jan 1999) (15 U.S.C. 657a). 

_ (3) 52.2I9-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JUL 2005) (if the 
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 

_(4) [Removed]. 

_ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644). 

_ (ii) Alternate I (OCT 1995) of 52.219-6. 

_(iii) Alternate II (MAR 2004) of 52.219-6. 

_ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644). 

_ (ii) Alternate I (OCT 1995) of52.219-7. 

_(iii) Alternate II (MAR 2004) of52.219-7. 

_ (7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (IS U.S.C. 637 (d)(2) and (3)). 

x _ (8)(i) 52.219-9, Small Business Subcontracting Plan (JUL 2005) (IS U.S.C. 637(d)(4)). 

_ (ii) Alternate I (OCT 2001) of 52.219-9 

_(iii) Alternate II (OCT 2001) of52.219-9. 

_ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)). 

_ (IO)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (SEP 
2005) ( 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer). 

_ (ii) Alternate I (JUNE 2003) of 52.219-23. 

_ (II) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(OCT 1999) (Pub. L. 103-355, section 7102, and lO U.S.C. 2323). 

_ (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323). 

_ (13) 52.2I9-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004). 

_ (14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755). 

l( _ (15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2006) (E.O. 13126). 



x _ ( 16) 52.222-21, Prohibition of Segregated Facilities (fEB 1999). 

x _ (17) 52.222-26, Equal Opportunity (APR 2002} (E.O. 11246). 

W81GYE-07-D-0022 
POOOOI 

Page 81 of98 

x _ (18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212). 

_ (19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 

x _ (20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212). 

_ (21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) 
(E.O. 13201). 

_ (22)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG 
2000) (42 U.S.C. 6962(c)(3)(A)(ii)). 

_ (ii) Alternate I (AUG 2000) of52.223-9 (42 U.S.C. 6962(i)(2)(c)). 

_ (23) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. lOa-lOd). 

_ (24)(i) 52.225-3, Buy American Act--Free Trade Agreements-Israeli Trade Act (JAN 2~) (41 U.S.C. l0a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77, 108-78, 108-286). 

_ (ii) Alternate I (JAN 2004) of 52.225-3. 

_ (iii) Alternate 11 (JAN 2004) of 52.225-3. 

_ (25) 52.225-5, Trade Agreements (JAN 2006) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 

x _ (26) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2006) (E.O.s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of Treasury). 

_ (27) 52.225-15, Sanctioned European Union Country End Products (fEB 2000) (E.O. 12849). 

_ (28) 52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849). 

_ (29) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
u.s.c. 2307(f)). 

__ (30) 52.232-30,1nstallment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)). 

x __ (31) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
u.s.c. 3332). 

__ (32) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 u.s.c. 3332). 

__ (33) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332). 

__ (34) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a). 
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__ (35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S. C. 
Appx l24l(b) and 10 U.S.C. 2631). 

__ (ii) Alternate I (APR 2003) of 52.247-64. 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.} 

x _·_(I) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005) (41 U.S.C. 351, et seq.). 
x __ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.). 

__ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act-Price Adjustment (Multiple Year and 
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.). 

__ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29 
U.S.C. 206 and 41 U.S.C. 351, et seq.). 

__ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.). 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified aequisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation. 

(I) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to 
this contract. 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpan 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shaJI be made available 
for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to 
litigation or the settlement of claims arising under or relating to this contract shall be made available until such 
appeals, litigation, or claims are finally resolved. 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall 
be as required by the clause-· 

(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract {except subcontracts to small business concerns) 
exceeds $500,000 {$1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (April2002) (E.O. 11246). 
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(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (December 2001) (38 U.S.C. 4212). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 
13201). 

(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul2005), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.). 

(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. App:\ 
124l(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(End of clause) 

52.216-l TYPE OF CONTRACT (APR 1984) 

The Government contemplates award of a single Indefinite Delivery, Indefinite Quantity (lDlQ), Firm Fixed Price 
(FFP) contract with cost reimbursible items resulting from this solicitation. 

(End of clause) 

52.216-18 Ordering. 

As prescribed in 16.506(a), insert the following clause: 

Ordering (Oct 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from October 1, 
2007 through September 30, 2012 [if all options are exercised]. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

(End of clause) 



52.216-19 Order Limitations. 

As prescribed in I6.506(b), insert a clause substantially the same as follows: 

Order Limitations (Oct 1995) 

W81 GYE-07 -D-0022 
POOOOI 

Page 84of98 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than I monthly order with a cumulative amount of Jess than 25 monthly inspections , the Government is not 
obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor-

(1) Any order for a single monthly order in excess of 200 inspections, all types combined; 

(2) Any order for a combination of items in excess of annual order quantity of 3,600 individual inspections in a 
performance year; or 

(3) A series of orders from the same ordering office within 5 business days that together call for quantities exceeding 
the limitation in paragraph (b)(l) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.2!6-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 
__ days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for 
and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another 
source. 

(End of clause) 

52.216-22 Indefinite Quantity. 

As prescribed in 16.5~e), insert the following clause: 

Indefinite Quantity (Oct 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
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(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the 
Schedule up to and including the quantity designated in the Schedule as the "maximum." The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or 
performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the Cime specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with resPc:ct to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after September 30,2012 [if all options are exercised]. 

(End of clause) 

52.217-5 EVALUATION OF OPTIONS (JUL 1990) 

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 

(End of provision) 

52.217 ·8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in the 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary · 
of Labor. The option provision may be ell.ercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 24 hours of contract performance period ending. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 60days (insert 
the period of time within which the Contracting Officer may exercise the option); provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 15 days calender before the contract 
expires. The preliminary notice does not commit the Government to an ell. tension. 

(b) If the Government exercises this option, the ell. tended contract shan be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed .l 
years. 
(End of clause) 

52.219-1 SMALL BUSINJ?SS PROGRAM REPRESENTATIONS (MAY 2004) 



W81 GYE-07 · 0..()()22 
POOOOI 

Page 86of98 

(a)(J) The North American Industry Classification System (NAICS) code for this acquisition is 488490 (insert 
NAICS code). 

(2) The small business size standard is $6,500,000.00 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
(b) Representations. (I) The offeror represents as pan of its offer that it ( ) is, ( ) is not a small business concern. 

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)( I) of this provision.) 
The offeror represents, for general statistical purposes, that it ( ) is, ( ) is not a small disadvantaged business 
concern as defined in 13 CFR I 24.1002. 

(3) (Complete only ifthe offeror represented itself as a small business concern in paragraph (b )(1) of this provision.) 
The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small business concern. 

( 4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(l) of this provision.) 
The offeror represents as part of its offer that it ( ) is, ( ) is not a veteran-owned small business concern. 

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned 
small business coneern. 

(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(l) of this provision.) 
The offeror represents, as part of its offer, that--

(i) It ( ) is, ( ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 

(ii) It ( ) is, ( ) is not a joint venture that complies with the requirements of 13 CFR part I 26, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
panicipating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture: .) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 

(c) Definitions. As used in this provision--

Service-disabled veteran-owned small business concern--

(I) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 5 I percent of the stock of which is owned by one or more service-disabled 
veterans; and 

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service­
connected, as defined in 38 U.S.C. 101( 16). 
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"Small business concern," means a concern, including its affitiates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
Veteran-owned small business concern means a small business concern·-

(I) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. I OJ (2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 

(2) The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern," means a small business concern-· 

(I) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

(d) Notice. 

(I) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to seetion 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. · 

(End of provision) 

52.232-18 AVAll..ABILITY OFFUNDS(APR 1984) 

Funds are presently available for this contract. The Government's obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability 
on the part of the Government for any payment may arise until funds are made available to the Contracting Officer 
for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the 
Contracting Officer. 

(End of clause) 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 

United States law will apply to resolve any claim of breach of this contract. 

(End of clause) 
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer wil\ make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

http://www.arnet.gov/farlloadmainre.html 

(End of clause) 

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subseetion 
20 I .602·2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 

(b) If the Contracting Officer designates a contracting officer's representative (COR), the <;ontractor will receive a 
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting 
off1cer. The COR is not authorized to make any commitments or changes that will affect price, quality. quantity, 
delivery, or any other term or condition of the contract. 

(End of clause) 

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999) 

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE 
code entered must be for that name and address. Enter "CAGE" before the number. 

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense 
Logistics Information Service (DLIS). The Contracting Officer will--

(I) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and 
Government Entity (CAGE) Code; 

(2) Complete section A and forward the form to DLIS; and 

(3) Notify the Contractor of its assigned CAGE code. 

(c) Do not delay submission of the offer pending receipt of a CAGE code. 

(End of provision) 

ATTACHMENT- A- DEFINITIONS 

Attachment A: Definitions 

CARRIER, FREIGHT, DOD APPROVED CARRIER. Any individual, company or corporation commercially 
engaged in transporting cargo for DOD. A business entity which holds appropriate state or federal permits or 
certificates for movement of DOD freight and has been approved by SDDC for participation in the DOD freight 
shipment and storage program. 
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CLASSIFIED INFORMA TIONIMA TERIAL. Information or material that is owned by, produced for or by, or 
under the control of the U.S. Government; is determined under E.O. 12356 or prior orders and DOD 5200.1-R to 
require protection against unauthorized disclosure in the interest of national security and is so designated. 

CLEARED CARRIER. A commercial carrier who has met the following criteria for handling SECRET shipments: 
Can provide the Protective Security Service (PSS) requirements established by a Transportation Officer (TO); has 
authorization by Jaw or regulation to provide required transportation service; has a SECRET facility clearance issued 
by the Defense Investigative Service (DIS); has furnished HQ SDDC with an applicable tariff, tender, agreement or 
contract that provides for Protective Security Service; and who is otherwise not ineligible or disqualified. 

CWSED VEHICLE OR EQUIPMENT. A conveyance that is fully enclosed with permanent sides and top, and 
with doors that can be locked and sealed. · 

CONTRACTING OFFICER. A person with authority to enter into, administers, and/or terminates contracts and 
makes related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 

CONTRACTING OFFICER,S REPRESENTATIVE. An individual designated in accordance with subsection 
201.602-2 of the defense Federal Acquisition Regulation supplement and authorized in writing by the Contracting 
Officer to perform specific technical or administrative function~. 

CORPORATE INSPECTIONS. A corporate inspection consists of a review of all relevant corporate records 
and procedures. Corporate ~tions must be scheduled up to seven days in advance with the carrier. 
Corporate inspections include but are not limited to: Administrative procedures (according to DOT 
authority), Training, Hiring practices, Record keeping, Hazardous Materials, Al'm9, AmntDDitions and 
Explosives and Freight aD kinds. 

DEVIATION OF SERVICE. A service output that does not meet the standard of performance specified in the 
contract for that service. 

DROMEDARY. A freight bo1t carried on and securely fastened to the chassis of a truck tractor or flatbed trailer. A 
dromedary is de mountable and can be handled with a .forklift truck. It is protected by a ply metal shield and is 
equipped with doors on each side that can be locked with a padlock and sealed. 

EMERGENCY. Any situation that would prevent a shipment of hazardous, classified or protected material from 
safely reaching its destination, such as undue delay caused by accidents, equipment failure, civil disturbance, labor 
strikes, natural disasters, or by criminal and/or terrorist acts or activity. 

ESCORTS OR COURIERS. U.S. Government military members of civilian-employees, or DOD contractor 
employees responsible for continuous surveillance and control over movements of classified or protected material. 
Individuals designated as escorts or couriers must possess a DOD-issued security clearance at least equal to the level 
of classification of the material being transported. 

ETHICS. The performance of services requiring a high degree of public trust and an impeccable standard of 
conduct; avoiding any conflict of interest or even the appearance of a conflict of interest. No soliciting or accepting, 
directly or indirectly, any gratuity, gift, entertainment, loan, or anything of value from anyone receiving inspections 
and/or under surveillance through this contract. Further; the contract will not make any statements to the news media 
or other non-government organization on accidents, incident or anything having to do with the performance of 
contractual duties. The offer or acceptance of a bribe is prohibited by IS U.S.C. 201, lOU.S.C. 207,5 U.S.C. 7353, 
and 5 CFR Part 2635. 

FACILITYffERMINAL INSPECTIONS. A facility/terminal is any location where freight originates, 
terminates, or ls handled in tbe transportation process; or commercial carrier maintains operating facilities. 
FadlitieslterminaJ inspections is based on conunodlties being stored or processed, to include, but not Hmited 
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WHEN FILLED IN THIS DOCUMENT IS SOURCE SELECTION SENSITIVE lAW FAR 3.104 

SECTION 1; CONTRACT IDENTIFICATION 

A. Contractor:---------------~-----

B. Contract number:------------~--~--

C. Contract type:------------

D. Was this a competitive contract? Yes__ No_ 

E. Period of performance:---------------

F. Initial contract cost: $. ___________ ,__ _____ _ 

G. CurrenVfinal contract cost:$,-----~--~------

H. Reasons for differences between initial contract cost and final contract costs: 

I. Description of sei'Vice provided: 

SECTION 2; CUSTOMER 013 AGENCY IDENTIFICATION 

A. Customer or agency name: 

B. Geographic description of services under this contract, i.e. local, nationwide, worldwide, other Commands: 

SECTION 3: EVALUATOR IQENI1F1CATION 

A. Evaluator's name and title:---------------

B. Evaluator's phonenax number:------~-------

SECTION 4; EVALUATION 
Please indicate your satisfaction with the contractor's performance by placing an "X" in the appropriate block using 
the scale provided to the right of each question. This scale is defined as follows: 

COPE 

0 

E 

G 

F 

PERFOBMANG~LEVEL 

OUTSTANDING -The contractor has demonstrated an outstanding performance level that was 
significantly in excess of anticipated achievements and is commendable as an example to others, 
so that it justifies adding a point to the score. It is expected that this rating Will be used In those 
rare circumstances where contractor performance clearly exceeds the performance levels 
described as "Excellenr. 

EXCELLENT -The contractor has substantially exceeded the contract performance requirements. 

GOOD - There are no, or very minima/ Issues and the contractor has met the contract 
requirement$. 

FAIR - Overall compliance requires minor agency resources lo ensure achievement of contract 
requirements. 
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p POOR - Overall compliance requires significant agency resources to ensure achievement of 
contract requirements. 

u UNSATISFACTORY - Non-conformances are jeopardizing the achievement of contract 
requirements, despite use of agency resources. Recovery is not likely. If performance cannot be 
substantially corrected, it constitutes a significant impediment in consideration for future awards 
containing similar requirements. 

N NOT APPLICABLE - Unable to provide a score. 

Quality_ of Product or Service 0 E G F p u N 
Ability to understand/comply with customer objectives 
and technical requirements 

Effectiveness of assigned personnel in terms of the 
appropriate mix of education and experience to 
accomplish the requirement. 

Adequacy/effectiveness of quality control program 

Quality/effectiveness of sub-contracted efforts 

Program Management, Timeliness of 
Performance & Business Relations 

0 E G F p u N 

Effectiveness of overall contract management 
(including ability to effectively lead, manage and control 
the program) 

Timeliness/effectiveness of contract problem resolution 
without extensive customer guidance 

Ability to successfully respond to emergency and/or 
surge situations 

Contractor proposed alternative methods/processes 
that reduced cost, improved maintainability or other 
factors that benefited the customer 

Contractor implemented responsive/flexible processes 
to improve quality and timeliness of support. 

Contractor was reasonable and cooperative in dealing 
With your staff (including the ability to successfully 
resolve disagreements/disputes) 

I Transition/Phase-in & Employee JOIE G F PUN 



Retention/Attraction 
Contractor ability to smoothly transition resources and 
personnel. 

Contractot effectiveness on maintaining continuity of 
mission support while transitioning/phaslng In 
resources and personnel to support other efforts. 

Ability to hire/apply a qualified workforce to this effort. 

Ability to retain a qualified workforce on this effort. 

Cost Control 
·Accuracy In control of contract costs 

Ability to perform within contract costs 

Ability to alert Government of unforeseen costs before 
they occur 

0 E G F p u N 
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Government Contracts Only: has/was this contract been partially or completely terminated for default or convenience 
or are there any pending terminations? 

Yes_ Defaun_ 
No_ 

Convenience_ Pending Terminations_ 

If yes, please explain (e.g., inability to meet cost, performance, or delivery schedules, etc). 

SECTION 5; NARRADVE SUMMARY 

Would you hire this contractor In the future to perform one of your critical and demanding programs? 

Please provide any additional comments concerning this contractor's performance, as desired. 

Evaluator's Signature Date 

Thank you for ,your prompt response and assistance! 
Please retum this completed questionnaire to: 

Email Address: dawsorig@sddc.army.mll or FAX to: (703) 426-3362, Attention: Edward G. Dawson 



ATIACHMENT F- CMR 
CMR- AIT ACHMENJ F 
Contract Manpower Reportin$ Clause 

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) 
operates and maintains a secure Army data collection site where the contractor will report 
ALL contractor manpower (including subcontractor manpower) required for performance 
of this contract. The contractor is required to completely fill in all the information in the 
format using the following web address: https://contractormanpower.anny.pentagon.mil. 
The required information includes: (I) Contracting Office, Contracting Officer, 
Contracting Officer's Technical Representative; (2) Contract number, including task and 
delivery order number; (3) Beginning and ending dates covered by reporting period; (4) 
Contractor name, address, phone number, e-mail address, identity of contractor employee 
entering data; (.5) Estimated direct labor hours (including subcontractors); (6) Estimated 
direct labor dollars paid this reporting period (including subcontractors); (7) Total 
payments (including subcontractors); (8) Predominant Federal Service Code (FSC) 
reflecting services provided by contractor (and separate predominant FSC for each 
subcontractor if different); (9) Estimated data collection cost; (I 0) Organizational title 
associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the 
Army Requiring Activity is responsible for providing the contractor with its UIC for the 
purposes of reporting this information; (II) Locations where contractor and 
subcontractors perform the work (specified by zip code in the United States and nearest 
city, country, when in an overseas location, using standardized nomenclature provided on 
website); ( 12) Presence of deployment or contingency contract language; and ( 13) 
Number of contractor and subcontractor employees deployed in theater this reporting 
period (by country). As part of its submission, the connctor will also provide the 
estimated total cost (if any) incurred to comply with this reporting requirement. 
Reporting period will be the period of performance not to exceed 12 months ending 
September 30 of each government fiscal year and must be reported by 31 October of each 
calendar year. Contractors may use a direct XML data transfer to the database server or 
fill in the fields on the website. The XML direct transfer is a format for transferring files 
from a contractor's systems to the secure website without the need for separate data 
entries for each required data element at the website. The specific formats for the XML 
direct transfer may be downloaded from the website. 

ATTACHMENT G 

Attachment G - DD254 availble upon request. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 ·CONTINUATION SHEET 

SOLICIT A liON/CONTRACT FORM 

The total cost of this contract was decreased by $5,226.38 from $1,652,153.13 (EST) to $1,646,926.75 
(EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 1013 
The estimated/max cost has decreased by $5,226.38 from $300,000.00 to $294,773.62. 
The MlLSTRIP W911 U82332001 has been deleted. 
The total cost oftbis line item has decreased by $5,226.38 from $300,000.00 to $294,773.62. 

ACCOUNTING AND APPROPRIATION 

Summary for the Payment Office 

AB a result of this modification, the total funded amount for this document was decreased by $5,226.38 from 
$1,652,153.13 to $1,646,926.75. · · 

CLIN 1013: 

AA: 21 8 2020 6F 6F55 42102820000 4540 252G W91 lU82332001 S28l13 (CIN 
W9 1 I U8233200 IOOOOAA) was decreased by $5,226.38 from $300,000.00 to $294,773.62 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CUN 1013 has been changed from: 

DEUVERYDATE QUANTI1Y SHIP TO ADDRESS 

FOP 3Q..SEP-2008 TO NJA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DEUVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

----------------------........... 



POP 30..SEP·2008 TO 
29-SEP-2009 

(End of Summary of Changes) 

N/A SEE SCHEDULE 
SEE SCHEDULE 

W8 1 GYE-07-D-0022 
000101 

Page 3 of3 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 



SOLICITAT10NICONTRACTIORDER FOR COMMERCIAL ITEMS J 1. REQUISITION NUMBER PAGE 1 OF 13 
W911U9241l2053 

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 
2. CONTRACT NO. 3. AWARDS'FECTIVE DATE 14. ORDER NUMBER !> SOUCITATION NUMBER 6. SOliCITATION ISSUE DATE 

W81GYE-07-D-0022 3G-Sep-2009 0002 

7. FOR SOUCITATION a. NAME b. TELEPHONE NUMBER (No Ccilect Calls) 8. OFFER DUE DATEII.OCAI. TIME 
INFORMATION CAU..: 

9. ISSUED BY CODE I HfC711 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS 

1fX1 UNRESTRICTED DES11NATION UNLESS Net 30 Days 
USTRANSCOM-AO - HTC711 

ID BLOCK IS MARKED 
508 SCOTT OR SET ASIDE: %FOR 

I 0 SEE SCHEDULE SCOTT AFB IL 62225-5357 
SB - 0 13a. THIS CONTRACT IS A RATED ORDER HUBZONE 58 

8(A) 
UNDER DPAS (15 CFR 700) 

~VC-DISABLED VET -OWNED SB 
13b. RATING 

Ta: CONTACf BUY~ - 14. METHOO OF SOLICITATION 
EMERGING SB 

DRFO OIFB DRFP FAX:CONTACfBUY~ SIZE SlQ: NAICS: 

15. DELIVER TO CODE I 16. ADMINISTERED BY CODE I 

SEE SCHEDULE SEE ITEM 9 

17a.CONTRACTORIOFFEROR CODEjOPRK4 18a. PAYMENT WILL BE MADE BY CODE I F89900 

ASR INTERNATIONAl. CORP. DFA5-LIM:STON: TFM)-M- F89900 
RAO S. ANUMOLU ACCTG DISB STA ~ 389900 
580 OLD WILLETS PATH OFAS Ll TfM) M 
HAUPPAUGE NY 11788-3607 

27 ARKANSAS RD STE 200 

LM:STOIIE ~ 04751-6217 

Ta. 618-231-1086
FACILITY I 
CODE 

0 17b. CHE0< IF REMTTANCE IS DIFFERENT AI\D PUT 
SUO'i ADDRESS IN OFFER 

18b. SUBMT IIWOICES TO AOORESS Sf<)\t'IN IN BLOCK 18a. UN.ESS BLOCK 
BaOW IS a-ECKED 0 SEE ADOI3>DUM 

19. m:MNO. 20. SOiEDULE OF SUPPLIES/ sm\'ICSS 21. QUANTITY 22.UI'IT 23. UNIT PRICE 24.AMOUNT 

SEE SCHEDULE 

25. ACCOUNTING AND APPRoPRIATION DATA 26. TOTAL AWARD AMOUNT (For Govt. U&e Only) 

See Schedule $1,649,999.98 EST 

0 27a. SOliCITA110N INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDA 0-"RE DARE NOT ATTACHED 

D 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA GRE DARE NOT ATTACHED 

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RE1URN COPIES 29. AWARD OF CONTRACT: REFERENCE 

OTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DEliVER AlL ITEMS 
SET FORTH OR OTHERWISE IDEN'TlFIED ABOVE AND ON ANY ADDillONAl. SHEETS 

DOFFER DATED . YOUR OFFER ON SOliCITATION 
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 

SUBJECT TO THE TERMS AND CONDI'TlONS SPECIFIED HEREIN. 

30a. SIGNATURE OF OFFEROR/CONTRACfOR 

-
30b. NAM: AND TITLE OF SIGNER 

(TYPE OR PRII'(T} 

AUTliORIZID FOR LOCAL REPRODUCTION 
PREVIOUS ETJrOON IS NOT USABLE 

30c. Qll. TE SIGIIED 

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: 

~de?~~,··~·~, 
3lc. 01\.TI! SIGNED 

29-Sep-2009 

'/1 . ~if' . 
3lb. NN-m!fo"CONl'f!N:frJ'/3 OFFICI!R tf3;.6s 0/l PRINT) 

B&.FIELD C. COLL~Rl! I CONl'f!N:frJ'/3 OFFICI!R 

TilL: 618·256-6626 BM'UL: belfield. collyrroreiustranscom.mil 

STAf\01\RD FORM 1449 (REV 3/2005) 

Prescribed by GSA 
FAR(48CFR) 53.212 

(b)(6)



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS I PAGE20F13 

(CONTINUED) 
19.1TEMNO. 20. SQ1EDULE Of SUPPLIES/ SERVICES 21. QUANTlTY 22. UNIT 23. UNIT PRICE 24. AWOUNT' 

SEE SCHEDULE 

32a. QUANTITY IN COLUMN 21 HAS BEEN 

0 RECEIVED 0 INSPECTED [1 . 
CCEPTED, AND CONFORMS TO THE CONlRACT, EXCEPT AS NOTED: 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRINTED NAME AND TIRE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE REPRESENTATIVE 

32e. Mo\II.ING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 

CORRECT FOR 
DCOMPLETE OPARTIAL OFINAL I PARTIAL I FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

41b. SIGNATURE AND TIRE OF CERTIFYING OFFICER 

AVTHORIZEO FOR LOCAL R!:PRODUCTION 
PREVIOUS EDmON IS NOT USABLE 

41c. DATE 

42a. RECEIVED BY (Prjnt) 

42b. RECEIVED AT (Location) 

42c. DATE REC'O (YY/MM/ODJ 142d. TOTAL CONTAINERS 

STANDARD FORM 1449 (REV 3/2005) BAa< 
Prescribed by GSA 
FAR(48 CFR) 53.212 



Section SF 1449 ·CONTINUATION SHEET 
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INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 
2001 Destination Government Destination Government 
2002 Destination Government Destination Government 
2003 Destination Government Destination Government 
2004 Destination Government Destination Government 
2005 Destination Government Destination Government 
2006 Destination Government Destination Government 
2007 Destination Government Destination Government 
2008 Destination Government Destination Government 
2009 Destination Government Destination Government 
2010 Destination Government Destination Government 
2011 Destination Government Destination Government 
2012 Destination Government Destination Government 
2013 Destination Government Destination Government 
2014 Destination Government Destination Government 
2015 Destination Government Destination Government 
2016 Destination Government Destination Government 
2017 Destination Government Destination Government 
2018 Destination Government Destination Government 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS. UIC 

2001 POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-201 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

2002 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2003 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 



WSlGYE-07-D-0022 
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2004 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2005 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2006 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2007 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-20 10 FOB: Destination SCHEDU 

2008 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-20 10 FOB: Destination SCHEDU 

2009 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2010 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION)· SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2011 POP 30-SEP-2009 TO N/A {SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2012 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2013 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2014 POP 30-SEP-2009 TO N/A N/A 
29-SEP-20 10 FOB: Destination 

2015 POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 10 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

2016 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2017 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2010 FOB: Destination SCHEDU 

2018 POP 30-SEP-2009 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-20 10 FOB: Destination SCHEDU 



ACCOUNTING AND APPROPRIATION DATA 

AA: 21 9 2020 6F 6FSS 42102820000 4530 2520 W911U92492053 S28113 
AMOUNT: $1,649,999.98 
CIN W911 LJ924920530000AA: $1 ,649,999. 98 

ITEM NO 
2016 
EXERCISED 
OPTION 

ITEM NO 
2015 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
1 Each 

CONTRACTOR MANPOWER REPORTING 

FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911 LJ92492053 

SIGNAL CODE: A 

ACRN AA 
CIN: W911LJ924920530000Pu\ 

SUPPLIES/SERVICES QUANTITY 
12 

WEB HOSTING AND MAINTENANCE 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ92492053 

SIGNAL CODE: A 

ACRN AA 
CIN:W911LJ924920530000AA 

UNITPR1CE 
$509.40 

NET AMT 

UNITPR1CE 
$6,630.63 

NETAMT 

W81GYE-07-D-0022 
0002 

Page 5 of 13 

AMOUNT 
$509.40 NTE 

$509.40 

$509.40 

AMOUNT 
$79,567.56 EST 

$79,567.56 (EST.) 

$79,567.56 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

2014 
EXERCISED 
OP'J'ION 

ITEM NO 

2013 
EXERCISED 
OP'J'ION 

RESERVED 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U92492053 

SIGNAL CODE: A 

ACRNAA 
CnN:W911U924920530000AA. 

SUPPLIES/SERVICES EST. 
QUANTITY 

257,283 

TRAVEL 

COST 

FOB: Destination 

·UNIT 

Each 

PURCHASE REQUEST NUMBER: W911LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CnN:W911LJ924920530000AA 

UNIT PRICE 
$0.00 

NETAMT 

UNIT PRICE 

ESTIMATED COST 

W81GYE-07-D-0022 
0002 
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AMOUNT 
$0.00 

$0.00 

$0.00 

AMOUNT 

$257,283.00 

$257,283.00 (EST.) 

$257,283.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
2012 I 
EXERCISED SPECIAL ORDER (FAK) 
OPTION FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W9JJLJ92492053 

SIGNAL CODE: A 

ACRNAA 
CIN: W911LJ924920530000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2011 1 
EXERCISED SPECIAL ORDER (HAZMA T) 
OPTION FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W911LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CIN: W911LJ924920530000AA 

UNIT PRICE 
$1,442.46 

NETAMT 

UNIT PRICE 
$1,442.46 

NETAMT 

W81 GYE-07 -D-0022 
0002 
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AMOUNT 
$1,442.46 EST 

$1,442.46 (EST.) 

$1,442.46 

AMOUNT 
$1,442.46 EST 

$1,442.46 (EST.) 

$1,442.46 

__________________________ ........... . 



ITEM NO SUPPLIES/SERVICES QUANTITY 

2010 1 
EXERCISED SPECIAL ORDER (AA&E) 
OPTION FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W911LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CUN:W911LJ924920530000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
w~ 1 
EXERCISED SPECIAL ORDER (SSS) 
OPTION FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911 LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CUN:W911LJ924920530000AA 

UNIT PRICE 
$2,206.12 

NETAMT 

UNIT PRICE 
$339.40 

NETAMT 

W81 GYE-07 -D-0022 
0002 
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AMOUNT 
$2,206.12 EST 

$2,206.12 (EST.) 

$2,206.12 

AMOUNT 
$339.40 EST 

$339.40 (EST.) 

$339.40 



ITEM NO 
2008 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY 
1 

SPECIAL ORDER (FACILITIES) 
FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W911LJ92492053 
SIGNAL CODE: A 

ACRNAA 
CIN: W91IL1924920530000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2007 1 
EXERCISED SPECIAL ORDER (CORPORATE) 
OPTION FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911L192492053 
SIGNAL CODE: A 

ACRNAA 
CIN:W911LJ924920530000AA 

UNIT PRICE 
$657.59 

NETAMT 

UNIT PRICE 
$593.96 

NETAMT 

W81 GYE-07 -D-0022 
0002 
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AMOUNT 
$657.59 EST 

$657.59 (EST.) 

$657.59 

AMOUNT 
$593.96 EST 

$593.96 (EST.) 

$593.96 



ITEM NO SUPPLIES/SERVICES QUANTITY 
2006 70 
EXERCISED 
OPTION 

IN TRANSIT (FAK) 
FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W911 LJ92492053 
SIGNAL CODE: A 

ACRN AA 
CIN: W911LJ924920530000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2005 79 
EXERCISED IN TRANSIT INSPECTION (HAZMAT) 
OPTION FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911LJ92492053 
SIGNAL CODE: A 

ACRN AA 
CIN:W911LJ924920530000AA 

UNIT PRJCE 
$1,442.46 

NETAMT 

UNITPRJCE 
$1,442.46 

NETAMT 

W81 GYE-07 -D-0022 
0002 
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AMOUNT 
$100,972.20 EST 

$100,972.20 (EST.) 

$100,972.20 

AMOUNT 
$113,954.34 EST 

$113,954.34 (EST.) 

$113,954.34 



ITEM NO 
2004 
EXERCISED 
omoN 

ITEM NO 
2003 
EXERCISED 
omoN 

SUPPLIES/SERVICES QUANTITY 
398 

IN TRANSIT INSPECTIONS {AA&E) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911U92492053 
SIGNAL CODE: A 

ACRNAA 
CIN: W911LJ924920530000AA 

SUPPLIES/SERVICES QUANTITY UNIT 
337 Each 

STANDARD OF SERVICE AND SAFETY (SSS) INS 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W911U92492053 
SIGNAL CODE: A 

ACRNAA 
CnN: W911LJ924920530000AA 

UNIT PRICE 
$2,206.12 

NET AMT 

UNIT PRICE 
$339.40 

NETAMT 

W81GYE-07-D-0022 
0002 
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AMOUNT 
$878,035.76 EST 

$878,035.76 (EST.) 

$878,035.76 

AMOUNT 
$114,377.80 EST 

$114,377.80 (EST.) 

$114,377.80 



ITEM NO 
2002 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY 

FACILITIES INSPECTION 
FFP 

75 
UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W911 LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CUN: W911LJ924920530000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
2001 83 
EXERCISED 
OPTION 

CORPORATE INSPECTION 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W911 LJ92492053 
SIGNAL CODE: A 

ACRNAA 
CIN:W911LJ924920530000AA 

UNIT PRICE 
$657.59 

NET AMT 

UNIT PRICE 
$593.96 

NET AMT 

W81GYE-07-D-0022 
0002 
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AMOUNT 
$49,319.25 EST 

$49,319.25 (EST.) 

$49,319.25 

AMOUNT 
$49,298.68 EST 

$49,298.68 (EST.) 

$49,298.68 



ITEM NO SUPPLIES/SERVICES EST. UNIT UNIT PRICE 

2018 
EXERCISED 
OPTION 

PKI CERTIFICATION 

COST 

QUANTITY 
Each 

All work connected with the Contractor obtaining the necessary PKI re­
certification. This CLIN covers initial costs, if any, of maintaining compliance, to 
be invoiced when re-certification is achieved. This is a cost reimbursable item. 

FOB: Destination 
PURCHASE REQUEST NUMBER: W9ll LJ92492053 

SIGNAL CODE: A 

ACRNAA 
CIN:W911LJ924920530000AA 

ESTIMATED COST 

ITEM NO SUPPLIES/SERVICES EST. UNIT UNIT PRICE 

2017 
EXERCISED 
OPTION 

DIACAP 

COST 

QUANTITY 
Each 

All work connected with the Contractor's system obtaining any necessary initial 
DIACAP re-certifications and re-accreditations. This CLIN covers costs, if any, of 
maintaining compliance, to be invoiced when re-certification and re-accreditation is 
achieved. This is a cost reimbursable item. The system requires Department of 
Defense (DOD) Information Assurance (IA) Certification and Accreditation (C&A) 
in accordance with DODI 8510.bb, Department of Defense Information Assurance 
Certification Process (DIACAP), DODD 8500.1, DODI 8500.2 and AR 25.2. This 
may be a reoccurring · 

event. 

FOB: Destination 

PURCHASE REQUEST NUMBER: W911 U92492053 

SIGNAL CODE: A 

ACRNAA 
CIN: W91!U924920530000AA 

ESTIMATED COST 

W81 GYE-07 -D-0022 
0002 
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AMOUNT 

$0.00 

$0.00 (EST.) 

$0.00 

AMOUNT 

$0.00 

$0.00 (EST.) 

$0.00 



jSOUcrr ATIONICONTRACT/ORDER FOR COMMERCIAL ITEMS l~~ PAGE1 OF 13 

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, NID 30 
2. CONTRACT NO. 1 AW'IRDtS'FECTM: DAlE , ... ORDER Nu.-BER 5. SOLICITATION NUMBER G. SOUCITATION 1SSUE DATE 

W81GV&OH>-0022 30--Sep-2010 0003 
7. FOR sa.JCITA"OOII a NAME b.~ NUUBER (No Cdle<:l Cdl&i 8.0FFER!lUEOA~AI. TIME 

INFORMATION CIU; 

9.1SSUEO BY CODE l HTCT11 !!!:, THIS ACOU1SlnON IS \1. DELIVERY FOR FOB 12. DISCOUNT TEAMS 

X UNRESTRICTED DESlll'iATION UNLESS Net30 DaY$ 
USTRANSCOM-AO • HTC711 -l BLOCK IS MARI(EO 
508 SCOTT OR SET ASIDE: %FOR 0 SEE SCHEDUU: SCOTT AFB ll 6222S-6357 ....... r-ss 

r- o 13a. THIS CCINlRACT tS A RATED ORDER HUBZONE SB 

r ti(A) UNDER DPAS 1111 CFR 700) 

1- 13b. RAllNG 
SVC..OISABLEO VET-OWNED SB 

la: C()I'{TACT BUY~ r- 14. MElHOD OF SOLICITATION 
I EMERGING SO 

DRFO DIFB DRFP FAX: C()I'{TACT BUY~ SIZ~STD: 
I 

NAICS: 

1S. DEUVER TO CODE SEESCHa>U 16. ADMINISTERED BY COOE I 
SEE SCHBIUI.£ 
51!!! SCtEDIJ\E 
SEE SCHED\A.E 

SEE ITEM 9 SEJ:SCHBIUU: R.SEESCHEDUL 

17a.CONTRACTOR/ OFFEROR CODE lOPRK4 1Ba. PAYMENT Will BE MADE BY CODE I F89900 

ASR INTERNATIONAL CORP. DFAS.LM:STON: ~M- F89900 
RAO S. ANUMOLU ACCTG DISB STA 1\R 389900 
580 OLD WILL!lS PATH CFAS ll TFMS M 
HAUPPAUGE NY 11788-3607 27 ARKANSAS RD SiE 200 

LM:Sl"'t£ M: 04751-6217 

m. 618-231-1086 
FACIUTY I 
CODE 

D 17b. Q£0( F REMTTAICS: IS I)FFBell" ANJ M 18b. SUBMTN/OICESTOACCieS SI"OWNNBLOCK 18a.l.N..ESS BlOCK 
SI..O-I At:ae>S N OFFER eac:JoN IS O£:CKB:> D sa: A~:X:&-D...M 

19. I'TBA 1'0. 20. SQEU.E OF St.JAll.ESI SERVICES 21. QUANTITY 22. UNIT 23.UNTFRa 24.At.'OlM' 

SEE SCHEDULE 

25. ACCOUN11NG AND APPROPRIA110N DATA 26. TOTAL AWARD AMOUNT (For Go¥1. Uae Only} 

See Sc;hedule $1,852.449.40 EST 

o27a. SOLICITA110N INCORPORATES BY RefERENCE FAR ~2.212•1. 52.212-4. FAR ~:'l12-3. 52.212·5 ARE ATTACHED. ADDENDA (JARED ARE NOT ATTACHED 

0 2711. CONlRACTIPURCHASE ORDER INCORPORA-n=.S BY REfERENCE FAR 52.212-4. FAR 112.212-5 IS ATTACHED. ADDENDA [)ARe DARe NOT ATTACHED 

28. CON1RACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETIJRN COPIES 29. AWAAO OF CONlRACT: RI:FERENCE 

DTO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DEUVER All ITEMS 
SET FORTH OR OlliERWISE IDEN11FIED ABOVE AND ON ANY ADDI110NAL SHEElS 

DOFFER DATED • YOUR OFFER ON SOUCITAllON 
(SLOCK ~). INCLUDING ANY ADDtnoNS OR CHANGES WHICH ARE 

SUBJECT TO lliE TERMS AND CONDlllONS SPECIFIED HEREIN. SET FORTH HEREIN, IS ACCEPTED IJ3 TO ITEMS: 

308. SIGNI\l\JREOF~CTOR 3la. ONl'.I'IID S'rNI'&S OF At!EJIICA (SIGNATURE a' CONTRACTING OFFCER) 3lc. Ia'l'B ~ 

c~ x~-"\1Y\ lbcuk 0 ~ 29-Sep-:1010 

30b. NAM:AI'<DTTTlEOF SICMR 30c. DAlE SIGle) ~lb. twm CP Ol!'l'tCI!JI. IT'YPB O.R PRJ:NT I 

(TYPE OR PRII'(f) 
l!lllllinl B1WER I·~ OI"FFCl!:R 

Tl!I.1 (;18-:1~0-7038 lill!l\IL: evelYI\,bsuN9\IatrMBOCII.mil 

AUTHORIZED FOR LOCAL~ 
PREVIOUS 8:lfTION IS t-DT USABLE 

STAI'OI.RD FORM 1449 (REV 312005) 
Prescrlbed by GSA 
FAR (48 CFR) 53.212 

(b)(6)



SOUCITATIONICONTRACTIORDER FOR COMMERCIAL ITEMS l-
(CONTINUED) 

t PAGe2 OF13 

19.~NO. 20. SCHB:U.E OF Slff\.ESI SERVICES 21.QUo\NmY 22.LNT 23.lHT~ 24. AK>lJIII' 

SEE SCHEDULE 

' 

32a. QUANTI1Y IN COLUM-4 21 HAS e.EEN 

D RECElVED 0 I~SPECTEO G 
CCEPTED. AND CONFORMS TO lliE CONTRACT, ElCEPT AS NOTED: ·- -

32b. SIGNAniRE OF AU'Tl-lORI2EO GOVERNL£NT 32c. DATE 32d. PRINTED NAME AND 11'1\.f OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE REPRESENTATIVE 

32e. MAILING ADDRESS OF AU'Tl-lORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUt.'BER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUt.1BER 34. VOUCHER NUMBER 36. AMOUNTVERIF'IED Je, PAYMENT 37. CHECK NVM3ER 
CORRECT FOR 

DCOMPLETE DPARTIAL DFINAL I PARTIAL L FINAL 

M.&RACCOUNTNUMBER 31l. SIR VOUCHER NUMBER 40, PAlO BY 

. . 
41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYM:NT 42a. RECEIVED BY (Print) 

41b. SIGNA lURE AND TITLE OF CERTIFYING OFFICER 41c. IJA!l: 

42b. RECEIVED AT (Locllt/oll} 

424:. DATE REC'D (YYIMWOO) T':ld· TOTAL CONTAINERS 

A\.JllotORIZB> FOR LOCAL REfRODJCT10N 
PRI;VOUS etm:lN IS NOT USABLE 

STAI'DARO FORM 1449 (PEV 312005) BACK 
Prescribed by GSA 
FAR(46CFR} 53.212 

, 
i 



Section SF 1449- CONTINUATION SHEET 

W81 GYE-07 -D-0022 
0003 
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INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECf AT INSPECT BY ACCEPT AT ACCEPT BY 
3001 Destination Government Destination Government 
3002 Destination Government Destination Government 
3003 Destination Government Destination Govemment 
3004 Destination Government Destination Government 
3005 Destination Government Destination Government 
3006 Destination Government Destination. Government . 
3007 Destination Government Dest:ination Government 
3008 Destination Government Destination Government 
3009 Destination Government Destination Government 
3010 Destination Government Destination Government 
3011 Destination Government ·Destination Government 
3012 Destination Government Destination Government 
3013 Destination Government Destination Government 
3014 Destination · Government Destination Government 
3015 Destination Government Destination Government 
3016 Destination Government Destination Government 
3017 Destination Government Destination Government 
3018 Destination Government Destination Government 

DELNERY INFORMATION 

CUN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

3001 POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

3002 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-20 11 FOB: Destination SCHEDU 

3003 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2011 FOB: Destination SCHEDU 



WS 1 GYE-07 -0-0022 

3004 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-201 1 FOB: Destination 

3005 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-20 11 ·FOB: Destination 

3006 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3007 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-201 1 FOB: Destination 

3008 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3009 POP 30-SEP-20 10 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3010 POP 30-SEP~2010 TO N/A' (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3011 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Des.tination 

3012 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3013 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3014 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3015 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3016 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3017 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

3018 POP 30-SEP-2010 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-2011 FOB: Destination 

ACCOUNTING AND APPROPRIATION DATA 

AA: 97 X 4930 FD30 0 E3 35 7725 TITVOOOOOOO 4541 2520 W80YC00265V201 389900 
AMOUNT: $1,652,449.40 

0003 
Page4 of 13 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SOIEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

------------------......... 



ClN W80Y000265V2010000AA: $1,647,052.68 
ClN W80Y00026SV2013007; $611.77 
CIN W80YCG026SV2013008: $677.32 
C1N W80YC®26~V2013009: $349.59 
CIN W80VCG026SV2013010: $2,272.30 
CIN W80VC00265V2013011: $1,485.74 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3001 51 
EXERCISED CORPORATE INSPECTION 
OPTION FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V20 I 

ITEM NO 
3001 
EXERCISED 
OPTION 

SIGNAL CODE: A 

ACRNAA 
CIN: WSOYCG0265V2010000AA 

SUPPLIES/SERVICES QUANTITY 

FACILmES INSPECTION 
FFP 
FOB: Destination 

24 
UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2010000AA 

UNIT PRICE 
$611.77 

NETAMT 

UNIT PRICE 
$677.32 

NETAMT 

WSlGYE-07-D-0022 
0003 
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AMOUNT 
$31,200.17 EST 

$31,200.27 (EST.) 

$31,200.27 

AMOUNT 
$16,255.68 EST 

$16,255.68 (EST.) 

$16,255.68 



ITEM NO 
3003 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANfiTY UNIT 
337 Each 

STANDARD OF SERVICE AND SAFETY (SSS) INS 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V201 OOOOAA 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 3004 ' 398 

EXERCISED IN TRANSIT INSPECTIONS (AA&E) 
OPTION FFP 

FOB: Destination 
PURCllASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2010000AA 

UNIT PRICE 
$349.59 

NETAMT 

UNIT PRICE 
$2,272.30 

NETAMT 

WSI GYE-07-D-0022 
0003 
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AMOUNT 
$117,811.83 EST 

$117,811.83 (EST.) 

$117,811.83 

AMOUNT 
$904,375.40 EST 

$904,375.40 (EST.) 

$904,375.40 



ITEM NO SUPPLIES/SERVICES QUANTITY 
3005 79 
EXERCISED IN TRANSIT INSPECTION (HAZMAT) 
omoN FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG026SV20IOOOOAA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3006 18 
EXERCISED IN TRANSIT (F AK) 
OPTlON FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: WSOYCG0265V2010000AA 

UNITPRJCE 
$1,485.74 

NETAMT 

UNIT PRICE 
$1,485.74 

NETAMT 

W81G1r.E-07-D-0022 
0003 
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AMOUNT 
$117,373.46 EST 

$117,373.46 (EST.) 

$117,373.46 

AMOUNT 
$26,743.32 EST 

$26,743.32 (EST.) 

$26,743.32 



ITEM NO SUPPUESISERVICES QUANTITY 
1 

SPECIAL ORDER (CORPORATE) 
3007 
EXERCISED 
OfFflON FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG026SV2013007 

ITEM NO SUPPUES/SERVICES QUANTITY 
1 

SPECW.. ORDER (FACILITIES) 
3008 
BXER.CISBO 
OP110N FFP 

UNIT 
Each 

FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2013008 

UNIT PRICE 
$611.77 

NETAMT 

UNIT PRICE 
$677.32 

NET AMT 

W81GYE-07-D-0022 
0003 
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AMOUNT 
$611.77EST 

$611.77 (EST.) 

$611.77 

AMOUNT 
$677.32 EST 

$677.32 {EST.) 

$677.32 



ITEM NO SUPPLIES/SERVICES QUANTITY 
3009 1 
EXERCISED SPECIAL ORDER (SSS} 
OPTION FFP 

FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG026SV201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2013009 

ITEM NO SUPPUES/SERVICES QUANTITY 
1 3010 

EXERCISED 
OPTION 

SPECIAL ORDER (AA&E} 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2013010 

UNIT PRICE 
$349.59 

NETAMT 

UNIT PRICE 
$2,272.30 

NETAMT 

W81 GYE-07·0·0022 
0003 
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AMOUNT 
$349.59 EST 

$349.59 (EST.) 

$349.59 

AMOUNT 
$2,272.30 EST 

$2,272.30 (EST.) 

$2,272.30 



ITEM NO 
3011 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY 
1 

SPECIAL ORDER (HAZMAn 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 

SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2013011 

ITEM NO SUPPLIES/SERVICES QUANTITY 
3012 1 
EXERCISED 
OPTION 

SPECIAL ORDER (F AK) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 

SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2010000AA 

UNIT PRICE 
$1,485.74 

NETAMT 

UNIT PRICE 
$1,485.74 

NETAMT 

W81GYE-07-D-0022 
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AMOUNT 
$1,485.74 EST 

$1,485.74 (EST.) 

$1,485.74 

AMOUNT 
$1,485.74 EST 

$1,485.74 (EST.) 

$1,485.74 



ITEM NO 
3013 
EXERCISED 
OPT'ION 

ITEM NO 
3014 
EXERCISED 
OPTION 

ITEM NO 
3015 
EXERCISED 
OPTION 

SUPPUES/SER VJCES 

TRAVEL 
COST 
FOB: Destination 

QUANTITY UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 

SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V20 I OOOOAA 

SUPPUES/SERVICES 

RESERVED 
FFP 
FOB: Destination 

QUANTITY 
I 

UNIT 
Each 

PURCHASE REQUEST NUMBER: WSOYCG0265V201 
SIGNAL CODE: A 

SUPPLIES/SERVICES QUANTITY UNIT 
12 Each 

WEB HOSTING AND MAINTENANCE 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V201 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2010000AA 

UNIT PRICE 

ESTIMATED COST 

UNIT PRICE 
$0.00 

NETAMT 

UNIT PRICE 
$6,829.54 

NETAMT 

W81GYE-07·D·0022 
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AMOUNT 
$347,229.78 

$347,229.78 (EST.) 

$347,229.78 

AMOUNT 
so.oo 

$0.00 

AMOUNT 
$81,954.48 EST 

$81,954.48 (EST.) 

$81,954.48 



ITEM NO 
3016 
EXERCISED 
OPTION 

ITEM NO 
3017 
EXERCISED 
OPTION 

SUPPLIES/SERVICES QUANTITY UNIT 
l Each 

CONTRACTOR MANPOWER REPORTING 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V20 l 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V2010000AA 

SUPPLIES/SERVICES 

DIACAP 

COST 

QUANTITY UNIT 
Each 

UNIT PRICE 
$524.50 

NET AMT 

UNIT PRICE 

All work connected with the Contractor's system obtaining any necessary initial 
DIACAP re-certifications and re-accreditations. This CLIN covers costs, if any, 
of maintaining compliance, to be invoiced when re-certification andre­
accreditation is achieved. This is a cost reimbursable item. The system requires 
Department of Defense (DOD) Information Assurance (IA) Certification and 
Accreditation (C&A) in accordance with DODI 851 O.bb, Department of Defense 
Information Assurance Certification Process (DIACAP), DODD 8500.1, DODI 
8500.2 and AR 25.2. This may be a reoccurring 

event 

FOB: Destination 

PURCHASE REQUEST NUMBER: W80YCG0265V20l 

SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG0265V20lOOOOAA 

ESTIMATED COST 

W81GYE-07-D-0022 
0003 
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AMOUNf 
$524.50NTE 

$524.50 

$524.50 

AMOUNf 
$2,098.22 

$2,098.22 (EST.) 

$2,098.22 



ITEM NO 
3018 
EXERCISED 
OPnON 

SUPPLIES/SERVICES 

PKI CERTIFICATION 

COST 

QUANTITY UNIT 
Each 

UNIT PRICE 

All work connected with the Contractor obtaining any neoossary PK.l re­
certification. This CUN covers initial costs, if any, of maintaining compliance, to 
be invoiced when re-certification is achieved. This is a cost reimbursable ilem. 

FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265V201 

SIGNAL CODE: A 

ESTIMATED COST 

W81 GYE-07-D-0022 
0003 
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AMOUNT 
$0.00 

$0.00 (EST.) 



.I 

AMENDMENT OF SOLICITATION/;,ODIFICAliiON OF CONTRACT 
I' CONTRA~'T II> CODE I P~GE~F PA;ES 

I 

2.1\MENDMENTIMODil'I(:A"IlON NO. . l. EFFECllVE DATE 4. REQUISrllONtPURCHASE REQ NO . 15 PROJECTNO.(Ifapplicablc) 

01 16-l'bv-2010 'M'IJ'{C~ 

b. ISSUED BY CODE HTC711 7. t\OMINIS'Il:RED llY Ofolh<rlhan i~<~n6) CODE I 
. USTRANSCOM-AQ · HlC711 See Item 6 506SCOTTDR 
SCOTT AFB II. 62225-5357 

8. NAME AND ADDRESS OF CONTRACTOR (No., Sl rt:ct, CQunly, Slate and Zip Cfldc) 9A AMENDMENT OF ~LICITATION NO. 
ASR INTERNATIONAl CORP. 
RAO S. ANUMOlU 9B. DATED(SF.E ITEM 11) 580 OLD Mu.ETS PATH 
HAUPPAUGE NY 1178&-J007 

X &-· MOD. OF CONTRACl!ORDER NO. 
1 GY6-07 -D-0022-0003 

lOB. DATED (SEE ITEM 13) 

CODE OPRK4 IFM':ILITY CODE_ X 30-Sep-2010 

11. THIS ITEM ONLY APPLIE~TO AMENDMENTS OF ~LICIT ATIONS 

IDnoe above nuni>cred solici101ion is an.:ndcd a:> sci ilrth in liem\4. The h<•ur and dote spc"·~~d lbr reccip1 ofO~r 0 is cxh.•nd~d. ' 0 is nor ~x1cnded. 

Oli:r ITUSttJCknowledgc rec<ipt ofthis nlll:ndtrenl prior 10 I he hour and dote sp.:.ificd in 1hc solicitation or .. , am:o<kd by one oflhc illlowing 1n:1hods: 
(o} By L'Oif\llcting hen11 Sand 15, and n;lurninl!{ copies oft h.: an1.mdn~n1; (b) By lft.'knowh.xJging re.,;dpt uflhis (tm .. 'Tldtn:nt (\II eai;h C{)p)' oftht.• oti:r ~ubnittcd; 

orlcJlly ••pal'lll<lollcrmtelcgrnmwhich includ~ncc to I he sol<c<lollon nnd """"'t'n>;:nt nunncrs. FAILl!RE OF YO\!R ACK)';OWI.EilliMI'N.I TO liE 

RECEIVED AT 'Ill!: I' LACE DESIGNt\TED FOR lllE Rf.CElrTOFOFFERS PRIOR m llH' IIOl:R ANO DAW Sl'ECIFlEil MAY Rf.SI!LIIN 
I 

REJECllON OF YOIJR OFFER. llby vinucoflhis anl:ndn~Jll you J""l"' to change a~·o!f.il ~ln:~<)y '\'bnincd. sud1 change <my be rmdc by «kgnrmor let«r. 
pnlvidcd cm:h tckgramor leth."T rmk\<"S n:i:rcncc Ill the .'ilJii.:atatio"n and I hi~ am.:ndh-cnt. anl.tt)~·rted\'~fPri~Jr H> the \lpcning hour and dat( srx.x:t6t'\l. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) .... 

' ' 

13. THIS ITEM APPLIES ONLY TO MODiflCATIONSOFCONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DE9::R!BED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify uuthorily) THE CIIANGES SET FORTI-I IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECt THE ADMINlSfRATIVE CHANGES (such as changes in paying 
office, appropriation dale, ct.:.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Sp~'l:ify typ~: of modification und <~Ulhorily) 

E. IMPORT ANT: Contractor 0 is not. 0 is rl'qllircd to sign this documcnl and return copies 10 1 he is.~11ing olllce. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCFse~'lion headin!!>, including solicitation/contract S\ll!jl'cl mattl•r 
where feasible.) 
Modification Con1r~1l Number: tcperr1m11286 ' -~ . ·, 

. ~ - ·h-···. 
The purpose of this rrodification is to update the payment office and address: 
FROM TO 
DFAS LM:STONE TFMS-M-F89900 DFAS COLUM3US OOOO.AC I-Q0303 
ACCTG DISB STA NR389900 DFAS ~ ISLAI\D/ JAIOBAc;;, 
DFAS L1 TFMS M FD BOX 182316 A TIN: ROO< ISLA(\[) 
27 ARKANSAS RD STE 200 COLL.M3US. OH 43216-2316) J 
LOVESTONE, M: 04751-6217 ,14 ·, ~ 

I ::·!;1,,\. 

-· 
'-.. 

f:,.;ccpt u:; pnwided herein. alltcml\ and conditions ofthl!' doL"um:nt rci:-renc\.•d in lt<.""m9A or lOA, as h<re\\.)i.>rc changl!d, rennins unchnnged and in filii Vn:c and ctb::t. 

15A. NAME AND TITLE Of SIGNER (Type or priol) 1M. NAME AND TITLE OFCONTRACrtNG OFFICER (Type or print) 
BELFIElD C. COil. YMORE I CONTRACTING OFFICER 
TEL: 618-220- 7038 EMAIL: belfield.cdt)O'O'e@us~!¥1SC01l.ml 

IS B. CONT RACf OR/OFFEROR 15C. DATE SIGNED l:~E~~ 16C. OATE SIGNED 

(Signature of person authorized 10 sign) 
EXCEPTION TO SF 30 - -30 105 04 
APPROVED BY OIRM 11-84 

(Sign~c of Contracting Ollicct'l')7" 
#V v 

16-l'bv-201 0 

Sf ANDARD FOR.Ivl 30 
'Prcscri~d by GSA 
FAR (48 CFR) 53.243 

Rev. 10-83 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE' 

SUMMARY OF CHANGES ; •; 

SECTION SF 1449- CONTINUATION SHEET 
. l·. 

SOLICIT AT! ON/CONTRACT FORM 
The 'Payment will be made by' organization has changed from 

DFAS-LJMESTONE TFMS-M - F89900 
ACCTG DISB ST A NR 389900 
Df AS LI TFMS M 
27 ARKANSAS RD STE 200 
LIMESTONE ME 04751-6217 
to 
DFAS/ (Rl-RPV) - HQ0303 
Df AS COLUMBUS 
DFAS ROCK ISLAND JAIQBAC 
PO BOX 182316 ATI'N ROCK ISLAND 
COLUMBUS OH 43218-2316 

(End of Summary of Changes) ... 
' . 

W81 GYE-07 -D-0022 
000301 
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AM-ENDMENT OF S0LlCtTATl0NlMOD1FtCATION OF CONTRACf t CoNTR:CT I'D CODE" l P_e.Gt: OF P/\G£5 

1 J 14 
t AMENDMENT.'MODIF'ICJITION 1!10. l.llfteCTIVE DATE 4. REQI.JISITloNfl'U~CHASE JU:Q. NO. J S. PP.OJEC\ NO .Of •'PI>h~ll>\c> 

02 19-&p-2011 weOYCG0266\1201 

0. tSSUf:DilY coo~ HIC711 7. ~DMINIS'l'ERE!l BY (1fo<h<nb'anil<m6} CODE ! 
USYRANSCOM·AO • HTC711 See Item 6 50li SCOTT OR 
SCOn AF6 /~ 6Z2ZHJ$7 

~. NAME AND Al)fJKf.:SS 01' CUI'ttRACTOR (No .. Streft. Counry, Srare ftnd Zip Codei 9A. AMENPME!\T OF SOLlCIT"-TION NO. 
ASR I~ERNP.nOHP.~ COlli' 
RAO S ANUMot.U ITS. DAl'W (SP.E ITEM I I) 660 tlLOWJLLfiTS PATH 
KAUPPAUUE NY 117800:!607 

X ~- MO~. 9F ~N~'tiS:T'IORDlR NO. ;. 1GY -0 ·D 02· -0 3 t 
1l>13. D.ATW (Slili ITEM 13! 

COOE O?R\\_4 h:AC!I,ITY CODE X 30-Sep-2010 

I I. nus. \'TE.M ONl,Y Al'PLIES 'rO AMENDMENTS Of $0LICff!ITIQNS 

I D '"• >00"" n\111\bt .. d >Oii<italion ;, OIMn<l«l ~ ... fonh in"'"" '"· T11c hour on<~ d~·· ·~ined fon•t<eip! orot:ror 0 is. e.x\Cndld, n ,, not e.'(ltruflo!'d. 

()\1"t"r n1U:O~ u..;\li.oow\~1" Te-t:Gip\ urt);ill #mc11~111eflt priur &0 d1oh0ut tnad \.loii,C ~pecirtc\J,tiJ lhe wli.citt,liWJ oi aj •111HC:ndcid b)' Ollt: of¢e foflo~iQS tntlllU\b! 
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SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

SUPPLIES OR SERVICES AND PRICES 

CLIN 3001 
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The pricing detail quantity has decreased by 13.00 from 51.00 to 38.00. 
The total cost of this line item has decreased by $7,953.01 from $31,200.27 (EST) to 

$23,247.26 (EST). 

CLIN 3002 
The pricing detail quantity has decreased by 1.00 from 24.00 to 23.00. 
The total cost ofthis line item has decreased by $677.32 from $16,255.68 (EST) to 

$15,578.36 (EST). 

CLIN 3003 
The pricing detail quantity has decreased by 173.00 from 337.00 to 164.00. 
The total cost ofthis line item has decreased by $60,479.07 from $117,811.83 (EST) to 

$57,332.76 (EST). 

CLIN 3004 
The pricing detail quantity has increased by 96.00 from 398.00 to 494.00. 
The total cost ofthis line item has increased by $218,140.80 from $904,375.40 (EST) 

to S I, 122,516.20 (EST). 

CLIN 3005 
The pricing detail quantity has decreased by 69.00 from 79.00 to I 0.00. 
The total cost ofthis line item has decreased by $102,516.06 from $117,373.46 (EST) 

to $14,857.40 (EST). 
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CLIN 3007 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $611.77 from $611.77 (EST) to $0.00 

(EST). 

CLIN 3008 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $677.32 from $677.32 (EST) to $0.00 

(EST). 

CLIN 3009 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $349.59 from $349.59 (EST) to $0.00 

(EST). 

CLIN 3010 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $2,272.30 from $2,272.30 (EST) to 

$0.00 (EST). 

CLIN 3011 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost ofthis line item has decreased by $1,485.74 from $1,485.74 (EST) to 

$0.00 (EST). 

CLIN3012 
The unit price amount has decreased by $1,485.74 from $1,485.74 to $0.00. 
The total cost ofthis line item has decreased by $\,485.74 from $1,485.74 (EST) to 

$0.00 (EST). 

CLIN3013 
The estimated/max cost has decreased by $88,040.38 from $34 7 ,229. 78 to 

$259,189.40. 
The total cost of this line item has decreased by $88,040.38 from $347,229.78 (EST) to 



$259,189.40 (EST). 

CLIN3017 . 
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The estimated/max cost has decreased by $2,098.22 from $2,098.22 to $-0.00. 
The total cost ofthis line item has decreased by $2,098.22 from $2,098.22 (EST) to 

$0.00 (EST). 

ITEM NO 
3019 
EXERCISED 
OPTION 

CLIN 3019 is added as follows: 

SUPPLIES/SERVICES QUANTITY 
10 

fN TRANSIT INSPECTION (HAZMAT) 
FFP . 
Additional funding against CLIN 3005 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265Y201 
SIGNAL CODE: A 

ACRN AA 
CIN: W80YCG0265Y20 I OOOOAA 

CLIN 3020 is added as follows: 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 3020 11 

EXEHCISED 
OPTION 

IN TRANSIT (FAK) 
FFP 
Additional funding against CLIN 3006 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG0265Y20 1 
SIGNAL CODE: A 

ACRN AA 
CIN: W80YCG0265Y2010000AA 

UNIT PRICE 
$1,485.74 

NET AMT 

UNIT PRICE 
$1,485.74 

NETAMT 

AMOUNT 
$14,857.40 EST 

$14,857.40 (EST.) 

$14,857.40 

AMOUNT 
$16,343.14 EST 

$16,343.14 (EST.) 

$16,343.14 
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ITEM NO 
3021 
EXERCISED 
OPTION 

CLIN 3021 is added as follows: 

SUPPLIES/SERVICES 

TRAVEL 

COST 
FOU: Destination 

QUANTITY UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG0265V201 

SIGNAL CODE: A 

ACRN AA 
CIN: W80YCG0265V2010000AA 

ACCOUNTING AND APPROPRIATION 

Summary for the Payment Office 

CLIN 3001: 

UNIT PRICE 

ESTIMATED COST 

AA: 97 X 4930 FD10 0 F3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265V2010000AA) was decreased by $7,953.01 from $31,200.27 to $23,247.26 

CLJN 3002: 

AA: 97 X 4930 FDJO 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265V20 I OOOOAA) was decreased by $677.32 from $16,255.68 to S 15,578.36 

CLIN 3003: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CJN 
W80YCG0265V20 I OOOOAA) was decreased by $60,479.07 from S 117,81!.83 to $57,332.76 

CLIN 3004: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265V20 I OOOOAA) was increast•d by $218,140.80 from $904,375.40 to S 1,122,516.20 

CLIN 3005: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG026SV201 389900 (CfN 
W80YCG0265V201 OOOOAA) was decreased by $102,516.06 from $117,373.46 to $14,857.40 

CLTN 3007: 

AA: 97 X 4930 FDJO 0 EJ 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
WSOYCG0265V20 13007) was decreased by $611.77 from $611.77 to $0.00 

AMOUNT 
$19,305.18 

$19,305.18 (EST.) 

$19,305.18 
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AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V20\ 389900 (CIN 
W80YCG0265V2013008) was decreased by $677.32 from $677.32 to SO.OO 

CLIN 3009: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 2520 W80YCG0265V201 389900 (CIN 
W80YCG0265V20 13009) was decreased by $349.59 from $349.59 to $0.00 

CLIN 3010: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265 V20 I JO \ 0) was dct:reased by $2,272.30 from $2.272.30 to $0.00 

CLIN 30\\: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 454\ 252G W80YCG0265V20\ 389900 (CfN 
W80YCG0265V2013011 l was decreased by $1,485.74 from $1,485.74 to $0.00 

CLIN 3012: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265V2010000AA) was decreased by $1,485.74 trom $1,485.74 to $0.00 

CLINJOIJ: 

AA: 97 X 4930 FDJO 0 E3 35 7725 TTTVOOOOOOO 4541 2520 W80YCG026SV201 389900 (CIN 
W80YCG0265V2010000AA) was decreased by $88,040.38 from $347,229.78 to $259,189.40 

CLIN 3017: 

AA: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G W80YCG0265V201 389900 (CIN 
W80YCG0265V20 I OOOOAA) was decreased by $2,098.22 from $2,098.22 to $0.00 

CUN 3019: 
r'unding on CLIN 30\9 is initiated as follows: 

ACRN: ;\A 

CfN: W80YC:G0265V2010000AA 

Acctng Datu: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 252G WROYCG0265V201 389900 

lm.:rcusc: S 14,85 7.40 

Tow!: $14,857.40 

CLIN 3020: 
Funding on CLIN 3020 is initiated as follows: 

ACRN:AA 

CIN: W80YCG0265V20!0000AA 
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Acctng Data: 97 X 4930 FD30 0 E3 35 77251lTVOOOOOOO 4541 252G W80YCG0265V201 389900 

Increase: $16,343.14 

Total: $16,343.14 

CUN 3021: 
Funding on CLIN 3021 is initiated as follows: 

ACRN:AA 

ClN: W80YCG0265V20 I OOOOAA 

Acctng Data: 97 X 4930 FD30 0 E3 35 7725 TTTVOOOOOOO 4541 2520 W80YCG0265V201 389900 

Increase: $19,305.18 

Total: $19,305.18 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 3001 has been changed from: 

·To: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 II 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 11 

QUANTITY 

Nit\ 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3002 has been' changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



·To: 

POP 30-SEP-20 l 0 TO 
29-SEP-20 ll 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 11 

NIA 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULE!LSEESCHEDUL 
SEE SCHEDULE 
FOB: Destimltion 

SEE 
SCHEDU 

UIC: 

SEE 
SCHEDU 

Th~;: follmving Delivery Schedule item for CLIN 3003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO NIA SEE SCHEDULE 
29-SEP-20 11 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESC~EDUL 
SEE SCHEDULE 
FOB: Destination 

The following Deliv~ry Schcclule item for CLIN 3004 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

QUANTITY 

N!A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP JO-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schcduk item for CLIN 3006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

NIA SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The !()!lowing Delivery Schedule item tor CLIN 3007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N!A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDI{ESS UIC 

POP 30-SEP-20 I 0 TO NiA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-S EP-20 I I SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-10 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOR: Destination 
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The following Delivery Schedule item for CLIN 3009 has been changed from: 

To: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
2Y-SEP-2011 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

QUANTITY 

N/A 

QUANTITY 

N/A 

SIIIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

.SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CL!N 30 I 0 has been changed from: 

DELIVERY DATE QUANTITY SI-IIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO NiA SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery S~:hedule item for CLIN 3011 has been ~:hanged from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCI-IEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-20 I 0 TO 
24-SEP-2011 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

N/A 

QUANTITY 

N/A 

W81 CiYE-07-D-0022 
0003 (tcperrtm 112179) 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCIIEDULE 
SEE SCHEDULE 
SEE SCHEDCLF. 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOU: IJestination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRl:SS 

POP 30-SEI'-20 I 0 TO NIA SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3013 has been changed from: 

DELIVERY D.!\ TE 

POP 30-SEP~2010 TO 
29-SEP-20 II 

QUANTITY 

Ni.!\ 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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To: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3017 has been changed from: 

To: 

DEUYERY DATE 

POP 30-SEP-20 I 0 TO 
29-S EP-20 II 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 11 

QUANTITY 

N/A 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCIIEDUL 
SEE SCHEDULE 
FOB: Destination 

fNSPECTION AND ACCEPTANCE 

The following Acceptance/Inspection Schedule was added for CLIN 3019: 
INSPECT AT INSPECT BY ACCEPT AT 
Destination Government Destination 

The ti.JIIowing Acceptancdlnspt'ction Sdwdulc was added f(lr CLIN 3020: 
INSPECT AT INSPECT BY ACCEPT AT 
Destination Government Destination 

The following Acccptanccllnspc<.:tion S<.:hedulc was added fi.Jr CLlN 3021: 
INSPECT AT INSPECT BY ACCEPT AT 
Destination Government Destination 

(End of Summary of Changes) 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 11. REQUISITION NUMBER PAGE1 OF 8 
WlOYCG12438001 OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 

2. CONTRACT NO. 3. A'N\RDIEFFECTIVE DATE 14. ORDER NUMBER 5. SO"ICITATION NUMBER 6. SOliCITATION ISSUE DATE 

W81GYE-07-0.0022 30-Sep-2011 0005 
7. FOR SOUCITATION a. NAME b. TElEPHONE NUMBER (No Collect Cells) 8. OFFER DUE DATEI\.OCAL TIME 

INFORMATION CAll.: 

9. ISSUED BY CODE I HTC711 10. THIS ACQUISITION IS 11. DEUVERY FOR FOB 12. DISCOUNT TERMS 

~UNRESTRICTED DES11NA110N UNLESS Net 30 Days 
USTRANSCQM.AQ • HTC711 

BLOCK IS MARKED 508SCOTIDR SET ASIDE: %FOR 
I D SEE SCHEDULE scon AFB IL 62225-5357 "'"" SB ._ D 138. THIS CONTRACT IS A RATED ORDER HUBZONE SB ._ 

UNDER DPAS (15 CFR 700) 
._ 8(A) 

13b. RA11NG 
SVC-DISABLED VET-OWNED SB 

lB.: CONTACT BUYffi I- 14. METHOD OF SOUCITA110N 
EMERGING SB 

DRFQ DIFB DRFP FAX: CONTACT BUYffi L... 
SIZE S1U: NAICS: 

15. DELIVER TO CODE I SEE SCHEDU 16. ADMINISTERED BY CODE I 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEOUL SEE ITEM 9 

17a.CONTRACTORIOFFEROR CODE l OPRK4 18a. PAYMENT WILL BE MADE BY CODE I HQ0303 

ASR INTERNA110NAL CORP. rJ=ASI (RI-RPv') • HQ0303 
RAO S. ANUMOLU rJ=AS COLWBUS 
580 OLD WILLETS PATH rJ=AS ROO< ISLA liD JAK.lBAC 
HAUPPAUGE NY 11788-3607 FO BOX 182316 A TIN ROCK ISLAND 

COLUrvBUS OH 43218-2316 

TEL. 618-231·1086 
FACILITY I 
CODE 

D 17b. CHECK IF REMTTANCE IS DIFFERENT A I'D PlTI' 18b. SUBMT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK 
Slx:H ADDRESS IN OFFffi Baow IS CI-ECKBJ 0 SEEADOEN~ 

19.1TEMNO. 20. SCHEDJLE OF SUPR.IESI SffiVICES 21. QIJt\ NTITY 22.UNIT 23. UNIT PRK::E 24.A~NT 

SEE SCHEDULE 

25. ACCOUN11NG AND APPROPRIA110N DATA 26. TOTAL AWARD AMOUNT (For Govl. Use Only) 

See Schedule $,1,681,998.75 EST 

D27a. SOLICITA110N INCORpORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATIACHED. ADDENDA ORE DARE NOT ATIACHED 

0 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212·5 IS ATIACHED. ADDENDA DARE DARE NOT ATIACHED 

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN COPIES 29. AWARD OF CONTRACT: REFERENCE 

D TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS 

SET FORTH OR OTHERWISE IDEN11FIED ABOVE AND ON ANY ADDITIONAL SHEETS 
DOFFER DATED . YOUR OFFER ON SOLICITA110N 

(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 
SUBJECT TO THE TERMS AND CONDITlONS SPECIFIED HEREIN. 

30a. SK3NA lURE OF OFFffiO~OONTRACTOR 

30b. NAM::AND'TTTlE OF SK3t-I:R 

(TYPE OR PRINT) 

AIJTHORIZED FOR LOCAL REFRODUCTlON 
PREVIOUS EDrT'ON IS NOT USABLE 

30c. 01\ TI: SK3NBJ 

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: 

'~?C:?;J~=~· 
Jlc. DATE SIGNED 

29-Sep-2011 

/} ~.y 

31b. ~ CO!mlAt"I'ING OFFICER . t'r?E OR PRINT! 

BELFIElD C. COLLYMORE I cotm!At"I'rn:J OFFICBR 

TEL: 618-220·7038 EMAIL: belfield. collymore®ustranscan.mil 

STANDARD FORM 1449 (REV 312005) 
A'escribed by GSA 
FAR (48 CFR) 53.212 

(b)(6)



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS I 
(CONTINUED) 

I PAGE2 OF8 

19. m:MNO. 20. SCHEDULE OF SUPA.JES/ SERVICES 21. QUANTITY 22. UNIT 23. UNIT PRICE 24.AWUNT 

SEE SCHEDULE 

~ 

. 

32a. QUANTilY IN COLUMN 21 HAS BEEN 

0 RECEIVED D INSPECTED ~ 
CCEPTED. AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 

CORRECT FOR 0 COMPLETE 0 PARTIAL OFINAL J PARTIAL I FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 

41b. SIGNATURE AND 11TLE OF CERTIFYING OFFICER 

AUTHORIZED FOR LOCAL RS='RODL.CTION 
PREVIOUS EDmON IS NOT USABLE 

41c. DATE 

42a. RECEIVED BY (Print) 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YY/MMIOD) -t42d. TOTAL CONTAINERS 

STANQI!,RD FORM 1449 (REV 312005) BACK 
A"escribed by GSA 
FAR (46 a=R) 53.212 



Section SF 1449- CONTINUATION SHEET 

ACCOUNTING AND APPROPRIATION DATA 

AA: 97 X 4930 FD30 l E3 35 7725 TfTVOOOOOOO 4541 252G W80YCG1243800l 389900 
AMOUNT: $1,681,998.75 
CIN W80YCG124380010000AA: $1,681,998.75 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT 
4001 Destination Government Destination 
4002 Destination Government Destination 
4003 Destination Government Destination 
4004 Destination Government Destination 
4005 Destination Government Destination 
4006 Destination Government Destination 
4013 Destination Government Destination 
4015 Destination Government Destination 
4016 Destination Government Destination 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS 

4001 POP 30-SEP-2011 TO N/A SEE SCHEDULE 
29-SEP-20 12 SEE SCHEDULE 

SEE SCHEDULE 

W81 GYE-07-D-0022 
0005 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

UIC 

SEE 
SCHEDU 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

4002 POP 30-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2012 FOB: Destination SCHEDU 

4003 POP 30-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) SEE 
29-SEP-2012 FOB: Destination SCHEDU 



W81GYE-07-D-0022 

4004 POP 30-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-20 12 FOB: Destination 

4005 POP 30-SEP-2011 TO NIA (SAME AS PREVIOUS LOCATION) 
29-SEP-20 12 FOB: Destination 

4006 POP 30-SEP-2011 TO NIA (SAME AS PREVIOUS LOCATION) 
29-SEP-20 12 FOB: Destination 

4013 POP 30-SEP-2011 TO N/A (SAME AS PREVIOUS LOCA TTON) 
29-SEP-2012 FOB: Destination 

4015 POP 30-SEP-2011 TO NIA (SAME AS PREVIOUS LOCA TTON) 
29-SEP-2012 FOB: Destination 

4016 POP 30-SEP-2011 TO N/A (SAME AS PREVIOUS LOCATION) 
29-SEP-20 12 FOB: Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
4013 

TRAVEL 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: W80YCG12438001 

SIGNAL CODE: A 

ACRNAA 
CIN: W80YCGI24380010000AA 

ESTIMATED COST 

0005 
Page 4 of8 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

SEE 
SCHEDU 

AMOUNT 
$305,016.00 

$305,016.00 (EST.) 

$305,016.00 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4006 23 

IN TRANSIT (F.AK) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG 1243800 I 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG1243800JOOOOAA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4005 6 

IN TRANSIT INSPECTION (HAZMAT) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG 1243800 I 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCGJ24380010000AA 

UNIT PRICE 
$1,530.31 

NETAMT 

UNIT PRICE 
$1,530.31 

NETAMT 

W81GYE-07-D-0022 
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AMOUNT 
$35,197.13 EST 

$35,197.13 (EST.) 

$35,197.13 

AMOUNT 
$9,181.86 EST 

$9,181.86 (EST.) 

$9,181.86 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4004 488 

IN TRANSIT INSPECTIONS (AA&E) 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG!2438001 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG!24380010000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
4003 153 Each 

STANDARD OF SERVICE AND SAFETY (SSS) INS 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG 1243800 I 
SIGNAL CODE: A 

ACRNAA 
CJN: W80YCG 1243800 I OOOOAA 

UNIT PRICE 
$2,340.47 

NETAMT 

UNIT PRICE 
$360.07 

NETAMT 

W81 GYE-07-D-0022 
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AMOUNT 
$1,142,149.36 EST 

$1,142,149.36 (EST.) 

$1,142,149.36 

AMOUNT 
$55,090.71 EST 

$55,090.71 (EST.) 

$55,090.71 



ITEM NO SUPPLIES/SERVICES QUANTITY 
4002 28 

FACILITIES INSPECTION 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG 1243800 I 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG124380010000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4001 49 

CORPORATE INSPECTION 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCG 1243800 I 
SIGNAL CODE: A 

ACRN AA 
CIN: W80YCG124380010000AA 

UNIT PRICE 
$697.64 

NETAMT 

UNIT PRICE 
$630.13 

NETAMT 

W81 GYE-07-D-0022 
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AMOUNT 
$19,533.92 EST 

$19,533.92 (EST.) 

$19,533.92 

AMOUNT 
$30,876.37 EST 

$30,876.37-(EST.) 

$30,876.37 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT 
4016 I Each 

CONTRACTOR MANPOWER REPORTING 
FFP 
FOB: Destination 
PURCHASE REQUEST NUMBER: W80YCG1243800! 
SIGNAL CODE: A 

ACRNAA 
CIN: W80YCG124380010000AA 

ITEM NO SUPPLIES/SERVICES QUANTITY 
4015 12 

WEB HOSTING AND MAINTENANCE 
FFP 
FOB: Destination 

UNIT 
Each 

PURCHASE REQUEST NUMBER: W80YCGI2438001 
SIGNAL CODE: A 

ACRN AA 
CIN: W80YCGI243800!0000AA 

UNIT PRICE 
$540.24 

NETAMT 

UNIT PRICE 
$7,034.43 

NETAMT 

W81 GYE-07-D-0022 
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AMOUNT 
$540.24 NTE 

$540.24 

$540.24 

AMOUNT 
$84,413.16 EST 

$84,413.16 (EST.) 

$84,413.16 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT II.CONlRA~IDCODE l PAGE OF PAGES 

1 1 2 
2. AMENDMENll'MODIFTCA TION NO. l. EFFECTIVE DA're 4. REQUISmONIPURCHASE REQ. NO. I S. PROJECTNO.(Ifappll .. ble) 

01 22-Dec-2011 ve:J't'CG14M38C01 

6.1SSUED BY CODE KTC711 7. ADMINIS'reRED BY (lfotherthan itcm6) CODE I 
USTRANSCOM·AO. MTC71t 

See Item 6 eo8SCOTTOR 
SCOTT AFB ll.=-53157 

8. NAME AND ADDRESS OF CONTRACTOR (No., Slree1, Counly, Slale and Zip Code} 9A. AMEJ'<'DMENT OF !OLICIT AT ION NO. 
A5R INTERNATIONAl. CORP. 
RAO S. ANVMOW 9B. DATED (SEE ITEM II) 511laDWLIETSPATM 
HAUPPAUGE foiY 11711&-3607 

X WG';cWtf'o7%.~~:&'g /ORDER NO. 
I 

lOB. DATED (SEE ITEM 13) 

CODE 0~ I FACILITY OODE X 30-Sep-2011 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF !OLICIT AT IONS 

jOThcabo'f'o nurrbered aollcillllon Is am:nded u Itt br1h in Item 14. The hour and dalelpcciied br receipt ofOttr D is eXIendcd, D Is nol eXlcndcd. 

Oftr n\lltocknowlcdae receipt of'lhi1 arrendJR:nr prior to the hour •nd dale SP"iicd In the solicitation or u an-ended by one oflhe bllowina ne:thoda: 
{a) By ~o!Tl'lctins Items 8 and IS. and mumina __ copies oftbe am:ndll'Ent; (b) By "knowledging reuipl of'thilarmtdrrcnl on each copy oflhc a fir subnittcd; 
or(c) By scpantelenerortclegramwhlch include1 areim1ceto the solicitation and arrendrmn nurrbm. FAILURE OFYOURACKNOWLEDGMENT10 BE 
RECEIVED AT THE PLACE DE SIGNA 'reD FOR THE RECEIPTOFOFFERS PRIOR TO THE liOURAND DA're SPECIFIED MAY RESULT IN 
REJF.C110N OF YOUR OFFER. Jfby virtue ofthis lll"'lrndRnt you desire to cbanSe an o1f:r already subnined, such chanae llliY be nede by telegram or le11er, 
provided nc::h relegramor lener rrakea rd:rence 10 rhe solic\talion and this arrcndrrcnt, .nd is received prior to the open ina hour and date speciicd. 

! 12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIESONL Y TO MODIFICATIONS OF CXJNTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT/ORDERNO. ASDE!OUBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ls&.IED PURSUANT TO: (Specify aulhorily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as chanl!"s in paying 
omce, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

C. THIS ~PPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify cype of modificalion and aUihority) 

E. IMPORTANT: Conlraccor 0 isno1, 0 is required 10 siW~lhis documenl and return copies 10 che issuing office .. 

14. DE!OUPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading., including solicilalion/conlract subjecl maller 
\<here feasible.) 
Modification Conlrol Number: tcperrtm12396 

The purpose of this rrodWicatlon is to to update payment Office IJClOI\AC and address. 

FROM TO: DFAS LM:STQIIE TFMS-M-F89900 
DFAS CXlLI..f.BUS OOQJ.AC J-00303 ACCTG DISB STA tfl 389900 
DFAS ROCK ISLAND JAIQBAC DFAS Ll TFMS M 
POBOX 1~316AT1N ROCK ISLAt>.D 27 ARKANSAS RD SlE 200 
OOLl.f.SUS, OH 43218-2316 Llt.£STOJIE, M: 04751·6217 

I 
Eutplas provided herein,aJI tem111111d condirjon• oflhc docuiTCnt rebmced in Itcm9A or lOA, as hemobrechangcd, retll!lins unchanged and in Ull itrce and el:ct. 

IS A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE Of CONTRACTING OFFICER (Type or prinl) 
llEU'ICl!l C. COU.VMORE /CONTRACTING OFFICER 

TEl: C1~220-7031! EMAI~ boltdd.cUII""~ml 

151l. CONTRACT OR/OFFEROR ISC. DATE SIGNED 

1~7~~~ 
16C. DATE SIGNE.D. 

22-Dec-2011 
(SiW~alure of person authorized 10 siW~) (Si8Jl~ of Conlracting omcer) /) .. 

EXCEPTION TO SF 30 30-105-04 v ,?/ STANDARD FORM 30 (Rev. 10·83) 
APPROVED BY OIRM 11-84 P rescrtbed by ffio\ 

FAR (48 CFR) 53.243 

I 
I 

I 

I 
I 
I 

I 
I 

I 
i 

I 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 ·CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 
The 'Payment will be made by' organization has changed from 

DFAS/ (RI-RPV) • HQ0303 
DF AS COLUMBUS 
DF AS ROCK ISLAND JAIQBAC 
PO BOX 182316 A TIN ROCK ISLAND 
COLUMBUS OH 43218-2316 
to 
DFAS-LIMESTONE TFMS-M • F89900 
ACCTG D1SB STA NR 389900 
DFAS Ll TFMS M 
27ARKANSASRDSTE600 
LIMESTONE ME 04751-6217 

(End of Summary of Changes) 

W81 GYE-07-D-0022 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I' CONTRA~T ID CODE I PAGE OF PAGES 

1· 1 4 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQl.JISillON/PURCHASE REQ. NO. 15. PROJECTNO.(Ifapplicable) 

P00001 28-Sep-2007 'Ml11 W70042000 

6.ISSUED BY CODE \N81GYE 7. ADMINISTERED BY (If other than item6) CODE I \N81GYE 
SDDC CONTRACTING CENTER 

SDDC CONTRACTING CENTER 200 STOVALL STREET 
SDAO-D DOMESTIC TRANSPORTATION SVCS DIV ALEXANDRIAVA22332-5000 
200STOVALLST, RM 12545 
ALEXANDRIA VA 22332-5000 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, ColDlty, State and Zip Code) 9A. AMENDMENT OF ~LICIT AT ION NO. 
ASR INTERNATONALCORPORATION 
RAOSANUMOLU 98. DATED (SEE ITEM II) DBAASR MANAGEMENT & TECH SRV 
3150SER AVENUE 
HAUPPAUGE NY 1178&-3607 lOA. MOD. OF CONTRACT/ORDER NO. X \N81GYE-07-D-0022 

lOB. DATED (SEE ITEM 13) 

CODE OPRK4 I FACILITY CODE X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF ~LICIT A TIONS 

DThe above nurrbered solicitation is arrended as set furth in Item 14. The hour and date specified fur receipt ofOfti:r D is extended, D is not extended. 

Ofti:r orust acknowledge receipt ofthis arrendmmt prior to the hour and date specified in the solicitation or as arrended by one ofthe full owing methods: 

(a) By corrpleting !term 8 and 15, and returning copies ofthe ammdment; (b) By acknowledging receipt ofthis arrendment on each copy ofthe ofti:r submitted; 

or (c) By separate letter or telegram which includ~ence to the solicitation and arrendmmt nurrbers FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGN A TED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. lfby virtue ofthis arrendmmt you desire to change an offi:r already submitted, such change 1m)' be ITBde by telegram or letter, 
provided each telegram or letter rmkes reterence to the solicitation and this arrendrrent, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM I OA. 

X B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISfRA T IVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor 0 is not, 
D 

is required to sign this document and ret urn copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
\\here feasible.) 
Modification Control Number: daw song0828 

The purpose of this rrodification is to regenerate the award decurrent in PD2 (SPS). Accordingly, 

1. Contract line iterrs are re-generated as 0001-3018 were orritted from the print preview file. 
2. Attachrrent G, ro 254 is deleted from this decurrent and is rrade available upon request (the attached Fcr file is causeD of the decurrent 
generation problem). 
3. Re-generate the PNS. 
4. Re-generate the contract clauses. 
5. O...IN 1016, 17, 18; 2016, 17, 18; 3016, 17, 18; and 4016, 17, and 18 are identified as option year O...INs. 
6. O...IN 0013, 1013, 2013, 3013, and 4013 is changed to read NTE$347,229.78. 
7. All other terrrs and conditions rerrain unchanged. 

Except as provided herein, all terrm and conditions ofthe document refurenced in ltern9A or I OA, as hereto lOre changed, rermins unchanged and in fullilrce and effuct. 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
EDWARD G. DA'M>ON, JR./ CONTRACTING OFFICER 

TEL: 703-428-2020 EMAIL: edNa"d.gregory.dwosor@us . ..-my.nil 

I SB. CONTRACTOR/OFFEROR ISC. DATE SIGNED 168. UNITEDSfATESOF AMERICA 16C. DATE SIGNED · 

BY-~ ....€if::cE:;}~J?· 
- : ~ 02-0ct-2007 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

EXCEPTION TO SF 30 
APPROVED BYOIRM 11-84 

30-105-04 Sf ANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 
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The total cost of this contract was decreased by $0.00 from $1,680,000.00 to $1,680,000.00. 
The offeror bid date 31-Aug-2007 has been added. ' 

SUPPLIES OR SERVICES AND PRICES 

CLIN 0013 
The estimated/max cost has increased by $82,068.37 from $265,161.41 to $347,229.78. 
The total cost of this line item has increased by $82,068.3 7 from $265,161.41 to $34 7 ,229. 78. 

CLIN 1013 
The estimated/max cost has increased by $82,068.37 from $265,161.41 to $347,229.78. 
The total cost of this line item has increased by $82,068.37 from $265,161.41 to $347,229.78. 

CLIN 1016 
The option status has changed from No Status to Option. 

CLIN 1017 
The option status has changed from No Status to Option. 

CLIN 1018 
The option status has changed from No Status to Option. 

CLIN 2013 
The estimated/max cost has increased by $82,068.37 from $265,161.41 to $347,229.78. 
The total cost of this line item has increased by $82,068.37 from $265, 161.41.to $347,229.78. 

CLIN 2016 
The option status has changed from No Status to Option. 

CLIN 2017 



The option status has changed from No Status to Option. 

CLIN 2018 
The option status has changed from No Status to Option. 

CLIN 3013 

W81 GYE-07-D-0022 
P00001 

Page3of4 

The estimated/max cost has increased by $82,068.37 from $265,161.41 to $347,229.78. 
The total cost of this line item has increased by $82,068.37 from $265,161.41 to $347,229.78. 

CLIN 3016 
The option status has changed from No Status to Option. 

CLIN 3017 
The option status has changed from No Status to Option. 
The cost constraint NTE has been added. 

CLIN 3018 
The option status has changed from No Status to Option. 
The cost constraint NTE has been added. 

CLIN 4013 
The estimated/max cost has increased by $82,068.37 from $265,161.41 to $347,229.78. 
The total cost of this line item has increased by $82,068.37 from $265,161.41 to $347,229.78. 

CLIN 4016 
The option status has changed from No Status to Option. 

CLIN 4017 
The option status has changed from No Status to Option. 

CLIN 4018 
The option status has changed from No Status to Option. 

ACCOUNTING AND APPROPRIATION 
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As a result ofthis modification, the total funded amount for this document was increased by $102,548.37 from 
$1,577,451.63 to $1,680,000.00. 

CLIN 0013: 

AA: 21 7 2020.0000 35 5555 42102820000 4540 252G W91 J.LJ70642000 828113 (CIN 
. W9IILJ706420000013) was increased by $82,068.37 from $265,161.41 to $347,229.78 

CLIN 0016: 

AA: 21 7 2020.0000 35 5555 42102820000 4540 252G W9IILJ70642000 828113 (CIN 
000000000000000000000000000000) was increased by $480.00 from $0.00 to $480.00 

The contract ACRN AA has been added. 
The CIN 000000000000000000000000000000 has been added. 

CLIN 0017: 

AA: 21 7 2020.0000 35 5555 42102820000 4540 252G W911LJ70642000 828113 (CIN 
000000000000000000000000000000) was increased by $15,000.00 from $0.00 to $15,000.00 

The contract ACRN AA has been added. 
The CIN 000000000000000000000000000000 has been added. 

CLIN 0018: 

AA: 21 7 2020.0000 35 5555 42102820000 4540 252G W9IILJ70642000 828113 (CIN 
000000000000000000000000000000) was increased by $5,000.00 from $0.00 to $5,000.00 

The contract ACRN AA has been added. 
The CIN 000000000000000000000000000000 has been added. 

The following have been modified: 
ATTACHMENT G 

Attachment G- 00254 availble upon request. 

(End of Summary of Changes) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT II. CONTRA~TID CODE l PAGE OF PAGES 

1 1 11 
2. AMENDMENT/MODIFICA llON NO. 3. EFFECTIVE DATE 4. REQUISillON/PURCHASE REQ. NO. 15. PROJECTNO.(Ifapplicahle) 

P00002 26-f\bv-2007 W911 W70642000 

6.1SSUED BY CODE W81GYE 7. ADMINISTERED BY (lfotherthan item6) CODE I HTC711 
USTRANSCOM COMMAND ACQUISITION 

SDDC CONTRACTING CENTER 508 SCOTI DRIVE 
SDAQ.D DOMESTIC TRANSPORTATION SVCS DIV SCOTI AFB IL62225-5357 
200 STOVALL ST. RM 12545 
AUEXANDRIA VA 22332-5000 

8. NAME AND ADDRESS OF CONTRACfOR (No., Street, Cmmty, State and Zip Code) 9A. AMENDMENT OF ~LIOT ATION NO. 
ASR INTERNATONALCORPORATION 
RAOSANUMOLU 9B. DATED (SEE ITEM II) DBAASR MANAGEMENT & TECH SRV 
3150SER AVENUE 
HAUPPAUGE NY 1178&-3607 lOA. MOD. OF CONTRACf/ORDER NO. X W81GYE-07-D-0022 

JOB. DATED (SEE ITEM 13) 

CODE OPRK4 I FACiliTY CODE X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF ~LIOT ATIONS 

OThe above nurrbered solicitation is arrended as setlilnh in Item 14. The hour and date specified lilr receipt ofOJli:r D is extended, 0 is not eXIended. 

Olli:r must acknowledge receipt ofthis arrendment prior to the hour and date specified in the solicitation or as arrended by one oft he i>llowing methods: 

(a) By convicting Item; 8 and 15, and returning copies of the arrendment; (b) By acknowledging receipt ofthis arrendment on each copy ofthe olli:r subnitted; 

or (c) By separate letter or telegram which includ~nce to the solicitation and arrendment nurrbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVED AT TilE PLACE DESIGNATED FOR TilE RECEIPT OF OFFERS PRIOR TO TilE HOUR AND DATE SPECIFIED MAY RESULTIN 

REJECTION OF YOUR OFFER. lfby vinue ofthis arrendment you desire to change an olli:r already suhnitted, such change rmy he made by telegramor letter, 
provided each telegramor letter rmkes reli:rence to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACfSIORDERS. 
IT MODIFIES THE CONTRACf/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACf/ORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor 0 is not, D is required to sign this docwnent and return copies to the issuing office. 
---

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract !.ubject matter 
\\<here fea~ible.) 
Modification Control Nwnber: w illiarrs08220 

A. The purpose of this rrodification is to change Full A"ocurerrent and Adrrinistrative author~y. 

B. L.pdate the SIC, NAICS, WSC, MDAPS, WSC, PROG, & Signal Codes. 

C. See SurTITBry of Changes. 

D. AD other terms and cond~ions rearrin unchanged. 

Except as provided herein, alltcrrn; and conditions oft he document rei:rcnced in ltem9A or I OA, as hereto !Ore changed. rermins unchanged and in full ilrce and elli:ct. 

!SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACfiNG OFFICER (Type or print) 
EDWARD G. DAWSON, JR./ CONTRACTING OFFICER 

TEL: 703-42&2020 EMAIL: ec:Mard.gregory.d<MGon@us.army.nil 

15B. (X)NTRACfORIOFFEROR 15C. DATE SIGNED 16B. UNITEDSfATESOFAMERICA 16C. DATE SIGNED 

BY Bf2--0 ~ :::.E:};.;: ,. ... ~;... 08-Jan-2008 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84 

30-105-04 STANDARD FORM 30 (Rev. I 0-83) 
Prescribed by GSA 
FAR(48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

The 'issued by' organization has changed from 
SDDC CONTRACTING CENTER 
200 STOVALL STREET 
ALEXANDRIA VA 22332-5000 
to 

SDDC CONTRACTING CENTER 
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIY 
200 STOVALL ST, RM 12S45 
ALEXANDRIA VA 22332-5000 

The offeror bid date 31-Aug-2007 has been deleted. 
The 'administered by' organization has changed fr~m 

SDDC CONTRACTING CENTER 
200 STOVALL STREET 
ALEXANDRIA VA 22332-5000 
to 
USTRANSCOM COMMAND ACQUISITION 
508 SCOTT DRIVE 
SCOTT AFB IL 62225-5357 

SUPPLIES OR SERVICES AND PRICES 

Global Changes 

CLIN 0001 -- CLIN 4018 
The signal code A has been added. 
The FSC code H399 has been added. 
The PROG code SIO has been added. 
The WSC Equipment code 000 has been added. 
The SIC code 4785 has been added. 
The NAICS code 488490 has been added. 
The MDAP/MAIS Code 000 has been added. 

INSPECTION AND ACCEPTANCE 

The Acceptance/Inspection Schedule for CLIN 0001 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY ACCEPT AT 
Government Destination 

W81GYE-07-D-0022 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 



The Acceptance/Inspection Schedule for CLIN 0002 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0003 has been changed from: 

To: 

INSPECT AT INSPECTBY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0004 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0005 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0006 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0007 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0008 has been changed from: 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

To: 
INSPECT AT INSPECT BY ACCEPT AT 
Destination Government Destination 

The Acceptance/Inspection Schedule for CLIN 0009 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 00 I 0 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 00 II has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0012 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0013 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0014 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 



To: 

N/A 

INSPECT AT 
Destination 

N/A 

INSPECT BY 
Government 

N/A 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0015 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/l nspection Schedule for CLIN 0016 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0017 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 0018 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 002 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 
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Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



To: 
INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 003 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 004 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 005 has been changed from: · 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 006 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 007 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 008 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



To: 
INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1010 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1012 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1014 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

To: 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 1015 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 016 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

.INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 017 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN I 018 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

To: 
INSPECT AT INSPECT BY ACCEPT AT 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 



Destination Government Destination 

The Acceptance/Inspection Schedule for CLIN 2003 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2008 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 
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Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
· Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2013 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2014 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Govern!Jlent 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2016 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 2018 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3001 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3002 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3005 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3007 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3008 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPTaY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

To: 
INSPECT AT INSPECT BY ACCEPT AT 
Destination Government Destination 

The Acceptance/Inspection Schedule for CLIN 3010 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3011 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3012 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3013 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3014 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3015 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 



To: 

N/A 

INSPECT AT 
Destination 

N/A 

INSPECT BY 
Government 

N/A 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3016 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3017 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 3018 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4001 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4002 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4003 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 
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Government 

ACCEPT BY 
Government 

ACCEPT BY· 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



To: 
INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4005 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4006 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A 

INSPECT AT 
Destination 

N/A 

INSPECT BY 
Government 

N/A 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4007 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4008 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4009 has been changed from: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



To: 
INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptanceflnspection Schedule for CLIN 4010 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptanceflnspection Schedule for CLIN 4011 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptance/Inspection Schedule for CLIN 4012 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptanceflnspection Schedule for CLIN 4013 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptanceflnspection Schedule for CLIN 4014 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY 
Government 

ACCEPT AT 
Destination 

The Acceptanceflnspection Schedule for CLIN 4015 has been changed fro in: 
INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

To: 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 



INSPECT AT 
Destination 

INSPECT BY ACCEPT AT 
Government Destination 

The Acceptance/Inspection Schedule for CLIN 4016 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A NIA NIA 

INSPECT AT 
Destination 

INSPECT BY ACCEPT AT 
Government Destination 

The Acceptance/Inspection Schedule for CLIN 4017 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A NIA N/A 

INSPECT AT 
Destination 

INSPECT BY ACCEPT AT 
Government Destination 

The Acceptance/Inspection Schedule for CLIN 4018 has been changed from: 

To: 

INSPECT AT INSPECT BY ACCEPT AT 
N/A N/A N/A 

INSPECT AT 
Destination 

INSPECT BY ACCEPT AT 
Government Destination 

The following have been added by full text: 
ADMINISTRATIVE AUTHORITY 
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ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

ACCEPT BY 
Government 

Full Procurement and Administrative authority of the contract is hereby transferred to: 

US TRANSPORTATION COMMAND 
ACQUISITIONrfCAQ 
508 SCOTT DRIVE- BLD 1961 
SCOTT AFB, IL 62225-5357 

Contracting Officer 
Mr. BELFIELD C. COLL YMORE 
Phone: (618) 229-4791 
.Fax: (618) 256-2804 
E-mail: belfield.collymore@ustranscom.mil 

(End of Summary of Changes) 
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SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

DELIVERIES AND PERFORMANCE 
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The following Delivery Schedule item for CLIN 0001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO NIA SEE SCHEDULE SEE 
30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO NIA SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO NIA SEE SCHEDULE SEE 
30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2007 TO 
29-SEP-2008 

NIA SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2007 TO N/A SEE SCHEDULE SEE 
30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2007 TO N/A SEE SCHEDULE SEE 
30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 0005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO NIA SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 

29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO N/A SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 

29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 01-0CT-2007 TO 
30-SEP-2008 

DEUVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

N/A 

QUANTITY 

NIA 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 0008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2007 TO NIA SEE SCHEDULE 
30-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DEUVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO NIA SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0009 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2007 TO 
30-SEP-2008 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

N/A 
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SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 0010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO NIA SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO NIA SEE SCHEDULE SEE 

29-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO N/A SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2007 TO 
29-SEP-2008 

NIA SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO N/A SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 

29-SEP-2008 , SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2007 TO NIA SEE SCHEDULE SEE 

30-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 

29-SEP-2008 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 0014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 
, 

POP 01-0CT-2007 TO N/A SEE SCHEDULE 
30-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2007 TO N/A SEE SCHEDULE 
30-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU. 

UIC 



To: 

POP 01-0CT-2007 TO 
30-SEP-2008 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SffiP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 0017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2007 TO N/A SEE SCHEDULE 
30-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO NIA SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0018 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2007 TO 
30-SEP-2008 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

N/A 
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SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 1001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2008 TO N/A SEE SCHEDULE SEE 

30-SEP-2009 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 

29-SEP-2009 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 0 I-OCT -2008 TO N/A SEE SCHEDULE SEE 

30-SEP-2009 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2008 TO 
29-SEP-2009 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN I 003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP OI-OCT-2008 TO N/A SEE SCHEDULE SEE 
30-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN I 004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP OI-OCT-2008 TO N/A SEE SCHEDULE SEE 
30-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 1005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01 -OCT -2008 TO N/A SEE SCHEDULE SEE 
30-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP Ol-OCT-2008 TO N/A SEE SCHEDULE SEE 
30-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination . 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 01-0CT-2008 TO 
30-SEP-2009 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 1008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS . 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 

30-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 

29-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN l 009 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2008 TO 
30-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 10 10 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 
30-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 
30-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2008 TO 
29-SEP-2009 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2008 TO N/A SEE SCHEDULE SEE 

30-SEP-2009 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELNERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 

29-SEP-2009 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2008 TO N/A SEE SCHEDULE SEE 
30-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 1014 has been changed from: 

DELNERYDATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 

30-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 

29-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0Cf-2008 TO N/A SEE SCHEDULE 

30-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 

29-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN I 016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

VIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

VIC 



To: 

POP 01-0CT-2008 TO 
30-SEP-2009 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 1017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 

30-SEP-2009 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA · SEE SCHEDULE 
29-SEP-2009 SEE SCHEDUlE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1018 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2008 TO 
30-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
3Q-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 

29-SEP-2010 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY· SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2009 TO 
29-SEP-2010 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To:· 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO NIA SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

" 
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The following Delivery Schedule item for CLIN 2005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-20 10 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 10 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 01-0CT-2009 TO 
30-SEP-2010 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 10 

N/A 

QUANTITY. 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 

. FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2008 TO N/A SEE SCHEDULE 
30-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2009 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2009 TO 
30-SEP-2010 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-2010 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2009 TO N/A SEE SCHEDULE SEE 
30-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule _item for CLIN 2011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2009 TO N/A SEE SCHEDULE SEE 
30-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2009 TO 
29-SEP-20 10 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2012 has been changed from: 

DELNERYDATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2009 TO N/A SEE SCHEDULE SEE 
30-SEP-20 10 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELNERYDATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

. POP 01-0CT-2009 TO N/A SEE SCHEDULE SEE 
30-SEP-20 10 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELNERYDATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 2014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2009 TO NIA SEE SCHEDULE SEE 
30-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2009 TO NIA SEE SCHEDULE SEE 
30-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



To: 

POP 01-0CT-2009 TO 
30-SEP-2010 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-2010 

N/A 

QUANTilY 

NIA 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2009 TO N/A SEE SCHEDULE 
30-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2018 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2009 TO 
30-SEP-2010 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-201 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

W8l GYE-07-D-0022 
P00003 

Page 26 of42 

UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP~2010 TO 
29-SEP-2011 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL. 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 3005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO NIA SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP '(0 ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO NIA SEE SCHEDULE SEE 
30-SEP-201 1 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP·2010TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP OI-0Cf-2010.TO 
30-SEP-20 II 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE . 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0Cf-2010 TO N/A SEE SCHEDULE 
30-SEP-20 1 1 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-201I SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3009 has been changed from: 

DELIVERY DATE 

POP 01-0Cf-2010 TO 
30-SEP-20 11 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP OI-OCT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 

. SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 30 II has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-20 11 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

.. 



POP 30-SEP-20 10 TO 
29-SEP-20 11 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2010 TO N/A SEE SCHEDULE 
30-SEP-20 11 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO NIA SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2010 TO NIA SEE SCHEDULE 
30-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 3014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 

. SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 10 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2010 TO N/A SEE SCHEDULE SEE 
30-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 01-0CT-2010 TO 
30-SEP-2011 

DELIVERY DATE 

POP 30-SEP-20 10 TO. 
29-SEP-20 II 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 30I7 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP OI-OCT-20IO TO N/A SEE SCHEDULE 
30-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 
29-SEP-20Il SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3018 has been changed from: 

DELIVERY DATE 

POP Ol-OCT-20IO TO 
30-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-2011 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

WSIGYE-07-D-0022 
P00003 

Page 34 of42 

UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 400 I has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 

30-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP Ol-OCT-20ll TO N/A SEE SCHEDULE SEE 

30-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-20 II TO 
29-SEP-2012 

N/A SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07 -D-0022 
P00003 

Page 35 of42 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-20 11 TO N/A SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 
29-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 4005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHE.DULE SEE 
30-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO NIA SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 01-0CT-2011 TO 
30-SEP-2012 

DELIVERY DATE 

POP 30-SEP-20 II TO 
29-SEP-2012 

N/A 

QUANTITY 

NIA 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 4008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2011 TO NIA SEE SCHEDULE 
30-SEP-20 12 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 
29-SEP-20 12 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4009 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2011 TO 
30-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-20 12 

QUANTITY 

N/A 
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SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 4010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO NIA SEE SCHEDULE SEE 
30-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO NIA SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 40 II has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2011 TO 
29-SEP-2012 

N/A . SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 
28-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item forCLIN 4013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 01-0CT-2011 TO N/A SEE SCHEDULE SEE 
30-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 11 TO N/A SEE SCHEDULE SEE 
29-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 4014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2011 TO N/A SEE SCHEDULE 
30-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

' 
DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 11 TO N/A SEE SCHEDULE 
29-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2011 TO NIA SEE SCHEDULE 
30-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 
29-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 01-0CT-2011 TO 
30-SEP-20 12 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 4017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 01-0CT-2011 TO N/A SEE SCHEDULE 
30-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELNERYDATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 
29-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4018 has been changed from: 

DELIVERY DATE 

POP 01-0CT-2011 TO 
30-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DEUVERYDATE 

POP 30-SEP-2011 TO 
29-SEP-20 12 

(End of Summary of Changes) 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 



AMENDMENT OF SOUCITATION/MODIFICATION OF CONTRACT ,I.CONlRA;riDCODE I PAGE OF PAGES 

1 1 3 
2. AMENDMENT/MODIFICA 110N NO. 3. EFFECTlVE DATE 4. REQUISITION/PURCHASE REQ. NO. I s. PROJECTNO.(Ifapplicable) 

Rl0004 30-Sep-2008 SEE SCHEDULE 

6.1SSUEDBY CODE HTC711 7. ADMINISTERED BY (Jfotherthan item6) CODE I 
USTIWISCOM-AQ • HTCn1 See Item 6 :50J SCOTT DR 
SCOTT AFB ll~Sll51 

S. NAME AND ADDRESS OF CONTRACI'OR (No., Street, Co1111ty, State and Zip Code) 9A. AMENDMENT OF !OLlCIT ATJON NO. 
/ISR NI'ERNATIONAL CORP. 
RN:> S. ANUMOUJ 9B. DATED(SEE ITEM II) 5!00LD WI.LETS PATH 
HAUPPAUGE NY11$3117 

X IOA.!Jr.OD. OF CONTRACT /ORDER NO. 
IJII81 E-07 -1}0022 

JOB. DATED (SEE ITEM 13) 

CODE OPR<4 IFAC'Il.ITY mnF X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF lOLl CITATIONS 

jOnc above nuntlcnxl solicharion is DDaldcd u set f>rth in Item I 4. The hour end date specified ilr recclp1 of'Oib- D is cxlcndcd, D is not cxlcndcd. 

Ol:r uuat acknowledge n:II:Cipl oftllls anndm:nt prior to lhcbourend date opec:ificd In the solicitation oru am:ndcd by oncofthc illlowing rn:lhod.!: 
(a} By co~q>lcting ltCUB 8 and IS, and resuming __ copict ofthc am:ndnvu: (b) By acknowledging receipt ofthis 11111'Ddm:nt on each copy oflhcolf:r suboined; 
or(c} By lq)arate Jcnerortelcgnunwhich lncludco a ~cc to the solicitation and -dnan nun!>m. FAILURE OI'YOURACKNOWLEDGMENTlU BE 
R.ECElVEO A T'lltE PLACE DESIGN A TEO FOR niE RECEIPTOI' OFFERS PRIOR TO 1HE HOUR AND DA l1l SPECIFIED MAY IU:SUL 1" IN 

llEJCCUON OF YOUR OFFER. lfby virtue ofthls am:ndnan you desire to chanae en olf:r al=dy •uboillcd, such change lillY be D11dc by lclcgDilllor letrer, 
pmvldcd each teiCBJ1IliiOr lettcriDikCS rctrcrn:e to tbcaolicilation and thialllll:lld~m~l, and is n:ccivcd priono the opening hour end elite spec:iicd. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DE~BED IN ITEM 14, 

A. THIS CHANGE ORDER IS I~D PURSUANT TO: (~ecify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACI' ORDER NO. lN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. I 03(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X D. OTHER (~ecify type of modification and authority) 
FAR Oause 52.217-9 Option to Bctend the Term of the CDltract 

E. IMPORT ANT: Contractor ~ is not, D is required to sign this dlcumcnt and return copies lo I he issuing off tee. -
14. DE9::RIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section he&lings, including solicitation/contract suiject matter 

\lftere feasible.) 
Modification Control Number: tcstrala081789 

a. The purpose of this mxllflcation is to exercise Optbn Year 1 Wlder subject contract. for the perforrrance period 30 Septen1ler 2008 
through 29 Septen1ler 2009. 

b. A.Jrsuant to FAR Oause 52.222-41, "Service Qmtract Act of 1965", as arranded, the contractor shaD obtain the applicable wage 
deterrmalbns for en areas of perforiTBnCe on-lile at the folow lng [)epar1rnmt of Labor w aosne w w w .dol.gov. lhe wage deterninatJons 
In effect on 30 Septerrtler 2008 shall govern the specific option period of perforrrence. 

c. P\Jrsuant to FAROause 52.232-18, "Avallablity of Funds", the governrrant oblgatkm under this contract Is contingent upon the avalablily 
of appropriated funds fromw hich payrrent for contract purposes can be ITBde. Jib legalllability on the part of the governrrent for any 
payrrent shall arise untl the contractor receiVes notice of such avalablfrty, to be conflrrrad In w riling by the Qmtracting Officer. 

Elruptas proYidcd herein, alltenrB end conditions oftbedocummt reircnced in ltCil19A or lOA, as herctofll~~hanged,......,iMUDChanged and In filii f>reeandckt. 

I SA. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACI'ING OFFICER (Type or print) 
BELFIELD C. COI.L VMORE I CONTRACTING OFFICER 

TeL: 81&-566:26 EMAI..: belfladcdl)rrae@uotransarn.rril 

I SB. CONTRACTOR/OFFEROR ISC. DATE SIGNED 

~:~~»~-
16C. DATE SIGNED 

B '~~.,. ~-
(Signalll'e of person authorized to sign) (Sign~ of Contracting Officer)?" 

EXCEPTION TO ~ 30 
APPROVED BY OIRM 11·84 

30-105·04 (/ 0 

09-Sep-2008 

Sf ANDARD FORM 30 (Rev. 
Prescribed by GSA 
FAR(48 CFR) S3.243 

I 0-83) 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

W81GYE-07-D-0022 
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The total cost of this contract was increased by $1,719,382.91 from $1,680,000.00 (EST) to $3,399,382.91 
(EST). 

SUPPLIES OR SERVICES AND PRICES 

CUN 1001 
The option status has changed from Option to Option Exercised. 

CLIN 1002 
The option status has changed from Option to Option Exercised. 

CLIN 1003 
The option status has changed from Option to Option Exercised. 

CLIN 1004 
The option status has changed from Option to Option Exercised. 

CLIN 1005 
The option status has changed from Option to Option Exercised. 

CLIN 1006 
The option status has changed from Option to Option Exercised. 

CUN 1007 
The option status has changed from Option to Option Exercised. 

CUN 1008 
The option status has changed from Option to Option Exercised. 



CLIN 1009 
The option status has changed from Option to Option Exercised. 

CLIN 1010 
The option status has changed from Option to Option Exercised. 

CLIN 1011 
The option status has changed from Option to Option Exercised. 

CLIN 1012 
The option status has changed from Option to Option Exercised. 

CLIN 1013 
The option status has changed from Option to Option Exercised. 

CLIN 1014 
The option status has changed from Option to Option Exercised. 

CUN 1015 
The option status has changed from Option to Option Exercised. 

CLIN 1016 
The option status has changed from Option to Option Exercised. 

CUN 1017 
The option status has changed from Option to Option Exercised. 

CLIN 1018 
The option status has changed from Option to Option Exercised. 

(End of Summary of Changes) 
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J\.IYII!.l"''UIVIr.N 1 Ull :SULlt:ITATION/MODIFICATION OF CONTRACT I'· ~v· • • "~'v • '" ~.,~.. 

1 t----------- ---,--------.-----···-·---------- . 
l. AMENDMENT/MODIFICATION NO. J. EFFECTIVE DATE 4. REQUISn'IONIPIIRCtiASE REQ. NO. -~s-:rJ 

f--P0_0_0_0_5________ 18-Nov-2008 SEESCHEOULE ----.. _ .. _ _LR[O~E~NO.(Ifappli 
6.1SSUiiUBV CODE HTC711 7.ADMJNJSTEREUOY (lfothcrthanitcm6) CODE 

USTRANSCOM-AO • HTC711 
508SCOTT DR 
SCOTT AF B IL 62225-5357 

See Item 6 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, CoWJty, State and Zip Code) ___ _ 
---· 

ASR INTERNATIONAL CORP. 
RAO S. ANUMOLU 
580 OLD WILLETS PATH 
HAUPPAUGE NV 11788-3607 

CODE _Q.~RK4 FACILITY CODE ____ .. __ , __ _ 
·-

9A. AMENDMENT OF SOLICITATIO' 

9B. DATED (SEE ITEM II) 

_ ... 
~---

X lOA. MOD. OF CONTRACT/ORDER I' 
W81GYE-07-D-0022 

lOB. DATED {SEE ITEM 13) 
X 28-Sep-2007 

··-···-·-------
II. THIS ITEM ONl.Y APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is wnended as SCI forth in lt~m 14. The hollr and dale s~cificd for rc~ipl of Off~---.. D is cxlended, n is nol exlended. 

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicilation or as amended by one of the following methods: 
(a) Dy completing Items 8 and IS. and returning copies of !he amendmen1; (b) Ry acknowledging rcceipl of this amendment on each copy or' the olfcr submincd: 
or (c) By separate lener or telegram which includ~en:nce to the solicitation and amendment numhm. FA !LURE OF YOUR A CK NOWL.EDGMENT TO BE 
RECEIVEDATTUE PLACE DESIGNATED FOR TilE RECEIPT Of' OFFERS PRIOR TOTilf.lfOUR AND DATF. SI'ECIFIEOMAY RESULT IN 
REJECTION OF YOUR OFFER. If by virlue of this amendment you desire to change an offer ulrcady submitted. such cl•ange may be made by telegram or letter, 
provided each lelcgram or letter mokcs reference lo the solicitation and this amendment. And is receivr.d prior to the opening hour Wld dale specified. 

12. ACCOUNTING AND APPROPRIATION OATA (If required) 

See Schedule ---·--"'· .. ----.. ··--· ... _ .. 
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS .. 

IT MODIFIES mE CONTRACT/ORDER NO. AS DESCKIBED IN ITEM 14. l-r-------------_;_ _ _;____ --·----------------
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (SpecifY authority) TilE CHANGES SET fORTH IN ITEM 14 ARE MADE IN THE 

CONTRACT ORDER NO. IN ITEM lOA. 
1-1------- ________________________________ .... --------------.-

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRA TIVP. CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTI-I IN ITEM 14, PURSUANT TO THE_:_A:..:U:...:TH~O_:_R:_:_ITY;,_:__:::.O.:..F_:_F.:..:A::..:R....:4..:.3.:..:1.:.:03:..:.(B;:c)~. ----------­

X C. TillS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTBORrJY OF: 
FAR 52.212-4.:.!(c.:.::) ___________ _ 

D. OTHER (SpecifY type of modification ru1d authority) _______ ,, __ , .. _ .. ___________ .. _____ _ 
E. IMPORTANT: Contrnctor 0 is not, ~ is required to sign this doc1unent ll!ld return copies to the issuing otlicc. 

14. DESCRIPTION OF AMENDMENT/MOJ)[FICA TION (Organized by UCF section headings,.inctuding solicitationlcontrnct subject matter 
where feasible.) 
Modification Control Number. tcdelrdh09326 

The purpose of this modification Is to deobligate funds from Base Year CLIN 0018 and to add clauses to the contract. 

(Signature of person authorized to sign) 
E-XCEPTION TO SF 30 ______ _::....:.__ _ _l,. _______ J_0--1-'05-04 

APPROVED BY OIRM 11-84 
STANDARD FORM 30 (Re• 
Prescribed by GSA 
FAR {48 CFR) 53.243 



SUMMARY OF CHANGES 

SECTION SF 30- BLOCK 14 CONTINUATION PAGE 

The following have been added by reference: 

52.219-25 Small Disadvantaged Business Participation Prograrn-­
Disadvantaged Status and Reporting 

The following have been added by full text: 
CLAUSE UPDATE 

APR 2008 

52.212-5 -- Contract Terms and Conditions Required to Implement Statutes or Executive Orders 
-- Commercial Items (Oct 2008) 

52.219-9 -- Small Business Subcontracting Plan (Apr 2008) 

SECTION SF 1449- CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

The total cost of this contract was decreased by $90~81 from $3,399,382.91 (EST) to 
$3,399,292.10 (EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 0018 
The estimated/max cost has decreased by $90.81 from $5,000.00 to $4,909.19. 
The total cost of this line item has decreased by $90.81 from $5,000.00 (EST) to $4,909.19 (EST). 

ACCOUNTING AND APPROPRIATION 

Summary for rhe Payment Office 

As a result of this modification, the total funded amount for this document was decreased by $90.81 from 
$1,680,000.00 to $1 ,679,909.19. 



AA: 21 7 2020.0000 35 5555 42102820000 4540 252G W911 LJ70642000 S28113 (CIN 
W911 LJ7064200000 18) was decreased by $90.81 from $5,000.00 to $4,909.19 

(End of Summary of Changes) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,I.CONTAA~IDCODE I P~GE~F r.~5 
2. AMENDMENT/MODIFICA 110N NO. 3. EFFEC11VE DATE 4. REQUISI110N/PURCHASE REQ. NO. 15. PROJECTNO.(Ifapplicable) 

F00006 30-Sep-2009 SEESCHEOUU: 

6.1SSUED BY CODE HTC711 7. ADMINISTERED BY (lfotherthan ilem6) CODE I 
USTRANSCOM·AO · HTC711 

See Item 6 50SSCOTIOR 
SCOTI AFB IL 6222$-Sl57 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF!OLICITATIONNO. 
ASR INTERNATIONAL CORP. 
RAO S. ANUMOW 9B. DATED (SEE ITEM II) 61!0 OlD W1UETS PATH 
HAUPPAUGE NY 11788-3007 

X lOA. MOD. OFCONTRACT/ORDERNO. 
W81GYE-07-D-0022 

JOB. DATED (SEE ITEM 13) 

CODE OPRK4 IFAc:JllTY CODE X 28-Sep-2007 

II. TillS ITEM ONLY APPLIES TO AMENDMENTS OF !OLICIT AT IONS 

OThe above nunbercd solicitation is am:nded as set ilnh in Item 14. The hour and date specified il~ receipt ofOII:r 0 is e>ltended, 0 is not e>~~ended. 

Oll:r !IllS! oeknowledge receipt ofthis am:ndm:nt prior to the hour and date specified in the solicitation or as am:nded by one ofthe bllowing n¥:thods: 
(a) By COJlllleting IICII'Il 8 and 15, and ~uming copies ofthe am:ndtiDlt; (b) By acknowledging receipt ofthis ~dm:nt on each copy ofthe ol& subnitted; 
or( c) By separate letter or telegramwhich includ~nce to the solicitation and am:ndm:nt nurrben. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVEDATTHE PLACE DESIGNATED FOR THE RECEIPTOFOFFERSPRJOR TO THE HOUR AND DATESPECIFIEDMA Y RESULT IN 

REJEC110N OF YOUR OFfER. llby vinue ofthis Bt1Dldn¥:nt you desire to change an ol& already subnitted,such change tTBy be tTBde by telegram or letter, 
provided each telegram or leiter tTBkes rei:rence to the solicitation and this amendm:nt, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND AP PROPRIA T JON DATA (If required) 

13. TillS ITEM APPLIES ONLY TOMODIFJCATIONSOFCONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT /ORDER NO. AS DE~RIBED IN ITEM 14. 

A. TillS CHANGE ORDER IS I~D PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN IT EM I OA. 

B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRA TJVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x D. OTHER (Specify lype of modification and authority) 
FAR Cause 52.217-9 Option to Extend the Term of the Qmtract 

E. IMPORT ANT: Contractor (R} is not, 0 is required to sign this docwnent and return copies to the issuing office. 

14. DE~PTJON OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
~ere feasible.) 
Modification Control Nwnber: tcdelrdh092444 

The purpose of this rrodificatlon is to exercise Option Year 2, period of perforrrance is from 30 Septerrber 2009 through 29 Septerrter 
2010. 

E..:ept as provided herein, all te11111 and conditions ofthedocuQ¥:1\1 rei:renced in ltem9A or lOA, as heretof>re changed, I'Cil'llins unc.hanged and in illl i>roe and eli:ct. 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
BEIJ'IELD C. COLl YMORE I CONTRACTING OfFICER 

TEL: 61S.?.i6-~ EMAll: belfield.cal)flue@ustnrscan.ml 

I SB. CONTRACTOR/OFFEROR lSC. DATE SIGNED 1

~27~~ 
16C. DATE SIGNED 

B ~· .L.. .--. J...,_ -..... -~ 28-Sep-2009 
(SignattD'e of person authorized to sign) (Signal~ Contracting Officer) ~ 

EXCEPTION TO SF 30 30-IOS-04 - t:../ STANDARD FORM 30 (Rev. 10-83) 
. APPROVED BY OIRM I I ·84 Prescribed by GSA 

FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449- CONTINUATION SHEET 

SOLICIT AT! ON/CONTRACT FORM 
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The total cost ofthis contract was increased by $1,759,946.59 from $3,399,292.10 
(EST) to $5,159,238.69 (EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 0013 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 347,229.78. 
The cost constraint has changed from NTE to EST. 
The maximum quantity has changed from UNDEFINED to 347,229.78. 
The total cost of this line item has changed from $347,229.78 to $347,229.78 (EST). 

CLIN 1013 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 347,229.78. 
The cost constraint has changed from NTE to EST. 
The total cost ofthis line item has changed from $347,229.78 to $347,229.78 (EST). 

CLIN 1014 
The CLIN type priced has been deleted. 
The pricing detail quantity has changed from 1.00 to UNDEFINED. 

CLIN 1017 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 15,000.00. 

CLIN 1018 
The IDC type has changed from lndefmite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 5,000.00. 

CLIN 2001 



The option status has changed from Option to Option Exercised. 

CLIN 2002 
The option status has changed from Option to Option Exercised. 

CLIN 2003 
The option status has changed from Option to Option Exercised. 

CLIN 2004 
The option status has changed from Option to Option Exercised. 

CLIN 2005 
The option status has changed from Option to Option Exercised. 

CLIN 2006 
The option status has changed from Option to Option Exercised. 

CLIN 2007 
The option status has changed from Option to Option Exercised. 

CLIN 2008 
The option status has changed from Option to Option Exercised. 

CLIN 2009 
The option status has changed from Option to Option Exercised. 

CLIN 2010 
The option status has changed from Option to Option Exercised. 

CLIN 2011 
The option status has changed from Option to Option Exercised. 

CLIN 2012 
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The option status has changed from Option to Option Exercised. 

CLIN 2013 
The IDC type has changed from Indefmite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 347,229.78. 
The option status has changed from Option to Option Exercised. 
The cost constraint has changed from NTE to EST. 
The total cost of this line item has changed from $347,229.78 to $347,229.78 (EST). 

CLIN 2014 
The CLIN type priced has been deleted. 
The pricing detail quantity has changed from 1.00 to UNDEFINED. 
The option status has changed from Option to Option Exercised. 

CLIN 2015 
The option status has changed from Option to Option Exercised. 

CLIN 2016 
The option status has changed from Option to Option Exercised. 

CLIN 2017 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 15,000.00. 
The option status has changed from Option to Option Exercised. 

CLIN 2018 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 5,000.00. 
The option status has changed from Option to Option Exercised. 

CLIN 3013 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 347,229.78. 
The cost constraint has changed from NTE to EST. 
The total cost of this line item has changed from $347,229.78 to $347,229.78 (EST). 

CLIN 3014 
The CLIN type priced has been deleted. 
The pricing detail quantity has changed from 1.00 to UNDEFINED. 
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CLIN 3017 
The IDC type bas changed from Indefmite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 15,000.00. 

CLIN 3018 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 5,000.00. 

CLIN 4013 
The IDC type has changed from Indefinite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 347,229.78. 
The cost constraint has changed from NTE to EST. 
The total cost of this line item has changed from $347,229.78 to $347,229.78 (EST). 

CLIN 4014 
The CLIN type priced has been deleted. 
The pricing detail quantity has changed from 1.00 to UNDEFINED. 

CLIN 4017 
The IDC type has changed from Indefmite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 15,000.00. 

CLIN 4018 
The IDC type has changed from Indefmite Quantity to Requirements. 
The pricing detail quantity has changed from UNDEFINED to 5,000.00. 
The maximum quantity has changed from UNDEFINED to 1.00. 
The maximum amount has changed from UNDEFINED to $5,000.00. 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 0001 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 



To: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

.POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0003 has been changed from: 

To: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

DELIVERY DATE 

QUANTITY 

N/A 

QUANTITY 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2007 TO 
29-SEP-2008 

NiA SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO . N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 0006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO NIA SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO NIA SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY ,, SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2007 TO 
29-SEP-2008 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 0009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO NIA SEE SCHEDULE 
29-SEr-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE S<;:HEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0010 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2007 TO 
29-SEP-2008 

N/A SEE SCHEDULE 
SEE SCHEDULE· 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0014 has been chan~ed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2007 TO N/A SEE SCHEDULE SEE 
29-SEP-2008 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 0015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 0017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2007 TO 
29-SEP-2008 

DELIVERY DATE 

POP 30-SEP-2007 TO 
29-SEP-2008 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 0018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2007 TO N/A SEE SCHEDULE 
29-SEP-2008 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1001 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN l 002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN l 003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2008 TO 
29-SEP-2009 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN I 004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO NIA SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO NIA SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO NIA SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO NIA SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN l 006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A · SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN l 007 has been changed from: . 

DELIVERY DATE QUANTITY SHIP TO ADDRESS · 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN l 008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2008 TO 
29-SEP-2009 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 1009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO NIA SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1010 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE . 
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UlC 

SEE 
SCHEDU 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UJC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2008 TO 
29-SEP-2009 

N/A SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
P00006 

Page 19 of45 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2008 TO N/A N/A 
29-SEP-2009 FOB: Destination 

The following Delivery Schedule item for CLIN 1015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



To: 

POP 30-SEP-2008 TO 
29-SEP-2009 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN I 016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 1017 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

VIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2008 TO 
29-SEP-2009 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

. SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE S~HEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN I 018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO N/A SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2008 TO NIA SEE SCHEDULE SEE 
29-SEP-2009 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 200 I has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2009 TO 
29-SEP-2010 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 10 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 

, SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 

29-SEP-2010 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: . 
DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 2004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 10 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2008 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-2010 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE .SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2009 TO 
29-SEP-2010 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO NIA SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO NIA SEE SCHEDULE 
29-SEP-20 10 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 2013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-2010 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2015 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE QUANTITY 

POP 30-SEP-2009 TO N/A 
29-SEP-20 10 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDU,LE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2009 TO 
29-SEP-2010 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 

29-SEP-20 11 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-20 11 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 3002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2010 TO 
29-SEP-20 11 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-2011 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULE1LSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3006 has been changed from: 

DELIVERY DATE 

POP 30-SEP-201 0 TO 
29-SEP-20 11 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 l 0 TO 
29-SEP-2011 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO NIA SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE · 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3008 has been changed from: 

To: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 11 

DELIVERY DATE 

QUANTITY 

N/A 

QUANTITY 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



POP 30-SEP-2010 TO 
29-SEP-2011 

N/A SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 

29-SEP-20 11 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-20 10 TO NIA SEE SCHEDULE SEE 

29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 

29-SEP-2011 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-201 0 TO N/A SEE SCHEDULE SEE 

29-SEP-2011 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 3011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-20 ll SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEPULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-20 11 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 30 13 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2010 TO 
29-SEP-2011 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-2011 

NIA 

QUANTITY 

NIA 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO NIA NIA 
29-SEP-2011 FOB: Destination 

The following Delivery Schedule item for CLIN 3015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2010 TO 
29-SEP-2011 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A ·SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 3018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 400 I has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2011 TO NIA SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE . SEE 
29-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



To: 

POP 30-SEP-2011 TO 
29-SEP-2012 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

NIA 

QUANTITY 

N/A 

W81 GYE-07 -D-0022 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 4003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO NIA SEE SCHEDULE 
29-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 
29-SEP-20 12 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4004 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 II TO 
29-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-2012 SEE SCHEDULE SCHEDU 
· SEE SCHEDULE 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE . 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-20 12 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 II TO N/A SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-2011 TO NIA 
· 29-SEP-2012 

SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 11 TO N/A SEE SCHEDULE 
29-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 11 TO N/A ·SEESCHEDULE 

29-SEP-2012 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO NIA SEE SCHEDULE 

29-SEP-20 12 SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 

29-SEP-20 12 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 4009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 II TO NIA SEE SCHEDULE SEE 
29-SEP-20I2 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20I1 TO N/A SEE SCHEDULE SEE 
29-SEP-20 12 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 40IO has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20I1 TO NIA SEE SCHEDULE SEE 
29-SEP-2012 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-201 I TO N/A SEE SCHEDULE SEE 
29-SEP-20I2 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 40I1 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 30-SEP-20 1 1 TO 
29-SEP-20 12 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 4012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 
28-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-201 1 TO N/A SEE SCHEDULE 
28-SEP-2012 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4013 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A N/A 
29-SEP-2012 FOB: Destination 

The following Delivery Schedule item for CLIN 4015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2011 TO N/A SEE SCHEDULE SEE 

29-SEP-2012 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 



W81 GYE-07-D-0022. 

The following Delivery Schedule item for CLIN 4016 has been changed from: 

DEUVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 

29-SEP-20 12 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 II TO N/A SEE SCHEDULE 

29-SEP-2012 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2011 TO N/A SEE SCHEDULE 

29-SEP-2012 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 II TO N/A SEE SCHEDULE 

29-SEP-20 12 SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

P00006 
Page44 of45 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



To: 

POP 30-SEP-2011 TO 
29-SEP-2012 

DELIVERY DATE 

POP 30-SEP-20 11 TO 
29-SEP-2012 

(End of Summary of Changes) 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS· 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 30- BLOCK i4 CONTINUATION PAGE 

The following have been added by reference: 

52.222-54 Employment Eligibility Verification 

(End of Summary of Changes) 

JAN 2009 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
II. CONlRA~T ID CODE I P~GEIF PA:F.S 

2. AMF.NDMf.NT/MODIFI(:A'OON NO. 3. EFFECllVE DATE 4. REQUISinONIPURCHASE REQ. NO. I 5. PROJECT NO.(Ifapplicable) 

R)()008 15-Apr-2010 SEE SCHEDULE 

6. ISSUED BY CODE HTC711 7. ADMfNISTERED BY (lfotherthan item6) CODE I 
USTRANSCOM·AO· HTC711 See Item 6 508SCOTTDR 
SCOTT AFB ll6222S-5367 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, ColUlty, Slate and Zip Code) 9A. AMENDMENT OF ~LICITATION NO. 
ASR INTERNATIONAL CORP. 
RAO S. ANUMOLU 98. DATED (SEE ITEM II) 
58001D WIUETS PATH 
HAUPPAUGE NY 11 78S-3607 

X lOA. MOD. OF CONTRACT/ORDER NO. 
W8 1 GYE-07 -D-0022 

lOB. DATED (SEE ITEM 13) 

CODE OPRK4 I FACILITY C:ODF X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF ~LICIT ATIONS 

O·nre above nurrbertd solicitation is arn:nded us set ilnh in Item \4. Tire hour and date sped6ed f>r receipt ofOii:r D is extended. D is not extended. 

Oli:r rrust acknowledge receipt ofthis an.,ndrrenl prior to I he hour and date specified in the solichalion or as am:nded by one ofthc f>llowing methods: 
(a) By conpleting Item; 8 and IS, and n:tunring copies oflhe arrendrn:nl; (b) By acknowledging n:ccipl oflhis arrendrrenl on each copy oflhc ot!Cr subrrilled: 
or(c) By separate leueror tclegnunwhich includ~ce to I he solicitation und wrcndn.,nt nunbers. FA I LURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVED ATffiE PLt\CE DESIGNATED FOR ffiE RECEIPT OF OFFERS PRIORTO'niE HOUR liND DATE SPECIFIED MAY RESULT IN 
REJEC110N OF YOUR OFFER. lfhy vinue oflhis om:ndrn:nt you des in: to change an oli:r already subniuc-d, such change rmy be rmdc by lelegmmor lcllcr, 
provided each tclcgramor leucr rmkes n:i:rence to I he solicilotion und this arn:ndrrenl, and is received priorto the opening hour und dale specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THlS ITEM APPLIESONL Y TO MODII·1CATIONSOF CONTRACTS'ORDERS. 
IT MODI F1 EST HE CONTRACT /ORDER NO. AS DE~RI BED IN IT EM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACl'fORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify lype of modification and authority) 

E. IMPORTANT: Con1rnctor [R] is no\, D is required 10 sign this docluncnl and re1urn copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organizt.'<l by UCF section headin~. including solicitationfconlract suQicct malter 
where feasible.) 
Modifical ion Control Nwnber: tcperrtm101284 

The purpose of this rrodification is to update the payrrent office DODAAC and address. 

FROM TO: DOOAAC H:l0303 
DFAS LIWESTONE TFMS-M-FB9900 DFAS OOLurvBUS 
ACCTG DISB STA NR 389900 DFAS ROO< ISLA t\0 I JA IQBAC 
DFAS L1 TFW5 M FQ BOX 182316 A TIN. ROO< ISLAND 
27 ARKANSAS RDSTE200 OOLUfvBUS, OH43218-2316 
LINESTONE. M: 04751-6217 

Subnit k'woices and Supporting Docurrentation to: EDiv1 fax nurmer: 1-877-426-4270 or 614-693-2631. 
DO f\OT rrail invoices to the address, please fax to the nurrber above. 

E;,ccpt as provided h~n:in, alllenm ond conditions oflhc docurrenl rd:n:nced in \lcm9A or I OA, "' hen:toi:>n: changed, r<·rmins unchanged and in IJII il~~;c and cll"CI. 

IS A. NAME AND TITLE OF SIGNER (Type or prinl) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
BELFIElD C. COU YMORE I CONTRACTING OfFICER 
TEL 61&-256-~ EMAIL: belfield.cdi)<T'O'e@\<;trllrl$ccm.rril 

158. CONTRACTOR/OFFEROR ISC. DATE SIGNED 

~~L7~~~ 
16C. DATE SIGNED 

_... 
16-Apr-201 0 

(Signa1ure of person aulhorizcd to sign) (Signat~fContfacting Orticer) '75 
EXCEPTION TO SF 30 30-105-04 ·' £/ ~TANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM II 84 Prescnbed by GSA 

FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 30- BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 
PAYING OFFICE CHANGE 

Submit Invoices and Supporting Documentation to: EDM fax number: 

1-877-426-4270 or 614-693-2631. 

DO NOT mail invoices to the address, please fax to the number above. 

SECTION SF 1449- CONTINUATION SHEET 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 1014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A N/A 
29-SEP-2009 FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2008 TO N/A SEE SCHEDULE 
29-SEP-2009 SEE SCHEDULE 

SEE SCHEDULE 

W81 GYE-07-D-0022 
P00008 
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UIC 

VIC 

SEE 
SCHEDU 

SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2014 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

N/A 
FOB: Destination 

UIC 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-2010 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
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UlC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination · 

The following Delivery Schedule item for CLIN 30\4 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA N/A 
29-SEP-2011 FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO NIA SEE SCHEDULE SEE 

29-SEP-20 I I SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 4014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS . UIC 

POP 30-SEP-20 I I TO N/A N/A 
29-SEP-20 I 2 FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I I TO NIA SEE SCHEDULE SEE 

29-SEP-20 I 2 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 



(End of Summary of Changes) 
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AMENDMENT OF SOLICIT A TIONIMODIFICA TION OF CONTRACT r CONlRA~TID CODE I P~GE~F PA;Es 

2. AMENOMENT/MOOIFICA TION NO. 3. EFFEC11VE DATE 4. REQUISI110N/PURCHASE REQ. NO. I 5. PROJECTNO~Ifapplicable) 

P00009 06-May-2010 SEE SCHEDULE 

6.1SSUEOBY CODE HTC711 7. ADMINISTERED BY (If other than item6) CODE I 
USTRANSCOM-AO· HTC711 See Item 6 500SCOTTDR 
SCOTT AFB IL 62225-531l7 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, Cow11y, State and Zip Code) 9A. AMENDMENT OF !OLICIT ATION NO. 
A5R INTERNATIONAL CORP. 
RAOS.ANUMOW 98. DATED (SEE ITEM II) 580 OlD WillETS PATH 
HAUPPAUGE NY 1.178&-3607 

X I OA. MOD. OF CONTRACT /ORDER NO. 
VI/81GYE-07-0.0022 

lOB. DATED (SEE ITEM 13) 

CODE Om<4 !FACILITY CODE X 28-Sep-2007 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF !OLICIT AT IONS 

I OThe above nu~ solicitation is am:nded as set iuth in Item 14. The hour and date specified flr receipt ofO~ 0 is extended, 0 is not mended. 

0~ 1111st acknowledge receipt ofthis am:ndm:nt prior to the hour and date specified in the solich81ion or as am:nded by one ofthe flllowing tmthods: 
(a) By corrpleting 11CI1'6 8 and IS, and returning __ copies ofthe at=dment; (bJ By acknowledging receipt ofthis ~dt=t on each copy ofthe ofl:rsubnitted; 
or(c) By sepamte letter or telegmmwhich incl~des a ~ce to the solicitation and anrndt=t nunbers. FAILURE OF YOUR ACK.NOWLEDGMENTm BE 
RECEIVED ATTiiE PLACE DESIGNATED FOR TiiE RECEIPTOFOF'FERS PRIOR TO TiiE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJEC'IlON OF YOUR OFFER. Ifby virtue ofthis anl!tldment you desire to change an o~ already subnitted, such change DBY be OBde by telegmmor letter, 
provided each telegmmor letter nukes rerrence to the solicitation and this amendt=t, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION OAT A (If required} 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONSOFCONTRACTSIORDERS. 
IT MODIFIES THE CONTRACT /ORDER NO. AS DES::::RIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURruANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE M.ADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 

C. THIS &JPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E.IMPORTANT: Contractor [RJ isnot, D is required to sign this oocwnent and retlD'I1 copies to the issuing office. 

14. DES::::RIPTION OF AMENDMENT/MODIFICATION (Orgllllizedby UCFsection headings. including solicitation/contract sul'!ject matter 
mtere feasible.) 
Modification Control Nwnber: tcperrtm1 01448 

The purpose of this adrrinistrative rrodification is to correct the total Option Year 2 contract cost in rrodification RX>006 to reflect the total 
Option Year 2 contract cost in Task O'der 0002. A'ior to the award of Task <Xder 0002, Q.IN2013 was reduced from$347,229.78 to 
$257,283.00. Q.IN 2017was reduced from$15,000 to $0.00 and Q.IN 2018 was reduced from$5,000 to $0.00. 

Except as provided herein, all tentB and conditions of the docummt ref:renced in ltem9A or lOA, as heretoflre changed, nm~~ins unchanged and in filii i>rce and eli>ct. 

!SA. NAME AND TITLE OF SIGNER(Typeor print) 16A. NAME AND TITLE OF CONTRACTING OffiCER (Type or print) 
BEI.FIBD C. COU. YMORE I CONTRACTING OFFICER 

TEL: 616-253-6626 EMAIL: belfi8d.cdl)ll'CI'e@uslrlr1SCO'fl.nil 

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED ~STATES7? ~k 16C. DATE SIGNED 

-#'/ .. '.A_ ~-""'- v6-May-2010 
(Signatwe of person authorized to sign) (Sign~if!e' of Contracting Officer) /7\ 

EXCEPTION TO SF 30 30-105-04 
..... t:_/ Sf ANDARD FORM 30 (Rev. I 0-83) 

APPROVED BY OIRM 11-84 Prescnbed by GSA 
FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

(End of Summary of Changes) 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I'· CONlRA~TID CODE I P~GE~F PA1G1ES 

2. AMENDMENTIMODIFICA'IlON NO. 3. EFFECTIVE DATE 4. REQUISillON!I'URCHASE REQ. NO. l S. PROJECTNO.(Ifopplicablc) 

P00010 30-Sep-2010 SEE SCHEDULE 

6. ISSUED BY CODe HTC711 7. ADMINISTERED HY (If other than ilem6) CODE l 
USTRANSCOM·AO · HTC711 See Item 6 &l!SCOTIDR 
scon AFB ll62225-5357 

8. NAME AND ADDRESS OF CONTRACTOR (No., Slrcct, Cowlty, Slate and Zip Code) 9A. AMENDMENT OF~LICITATION NO. 
ASR INTERNATIONAL CORP. 
RAO S. ANUMOLU 9B. DATED(SEE ITEM II) 580 OlD W1LL.ETS PATH 
HAUPPAUGE NY 1178S-3007 

X lOA. MOD. OF CONTRACT/ORDER NO. 
'• W81 GYE-07 -0..0022 

lOB. DATED (SEE ITEM 13) 

CODE OPRK4 I FACILITY CODE X 28-Sep-2007 

II. THlS ITEM ONLY APPLIES TO AMENDMENTS OF ~LICITATIONS 

D·n,o obovc nunhcred solicitation is um:nded as set i>nh in Item 14. ·n,c hour and dale SJ><.'Citicd nr receipt ofO!Ier 0 is cxlended, D is not extended. 

Oller nllst acknowledge receipt oflhis arrendncnt prior to the hour ond dote specified in the solicitation or os anrnded by one ofthe £>!lowing nrth<•ds: 
(a) By conl'leting llcnli 8 ond IS. ond returning copies of the orrendnrnt; (b) By ncknowledging n.-ccipt ofthis an~:ndtrcnt on each copy oflhc oller subnincd; 
oqc) By separntelcllcror telegram which includes a rc~rencc to tho solicitation and an~:ndlll.111 nunf>crs. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVEDAT'IliE I' LACE DESIGNA'Il:O FOR 'lliE RECEII'TOFOFFERS PRIOR TO lliE II OUR AND DAn: SPECIFIED MAY RESlJLTIN 
REJEC'IlON OF YOUR Ol'l'ER. lfby vinue oft his orrendn~:nt you desire to change un oller ulrcady subnitted, such change nny be rmdc by tclegnunor len cr. 
provided each tclcgmmor letter nnkcs rci:rencc to the solicitation and this anrndn-rnt, and is received prior to the opening hour and date specified. 

12. ACCOUNT lNG AND APPROPRIATION OAT A (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THJSCHANGE ORDER IS ISSUED PURSUANT TO: (Specify mrthority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINI~TRATIVE CHANGES(such as changes in paying 
ofticc, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUHIORITY OF FAR 43.103(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AlJTHORITY OF: 

x D. OTHER (Specify type of modification and uuthority) 
FAR Oause 52.217-9 Option to Extend the Term of the Contract. 

E. IMPORTANT: Contractor 0 is not, D is required to sig11 this docwncnt and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading:;, including solicitation/contract sui:1jcct matter 
Mierc feasible.) 
Modification Control Nmnbcr: tcperrtm1 02488 

The purpose of this rrodificatlon is to exercise Option Year Three (3) for TRANSS, period of perforrrance is 30 Sep 2010 thru 29 Sep 2011. 

i:X~:cptos provided herein, all cenn; and conditions oft he docurrent re~renced inllem9A or lOA, as hcretoilre changed, rennins unchanged and in irll flree and ellect. 

IS A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
EVELYN BAUER I CONTRACTING OFFICER 
TEL; 61&-220-7008 EMAIL: M)l'l.ba.Jer@ustnnscon.ml 

ISB. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.~IT~~STA!ESOF ~hRICA 16C. DATE SIGNED 

BY ( u-..\1 ·'"'- ~ · lr.u.·l_A _,) 28-Sep-2010 
(Signature of person authorin-d 10 sign) (Signalllre o~ntract ing'Oilicer) -EXCEPTION TO SF 30 

APPROVED BY OIRM 11-!14 
30-105-04 STANDARD FORM 30 (Rev. 10-83) 

Pr~'SCribed by GSA 
FAR ( 48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 -CONTINUATION SHEET 

SOLICIT AT! ON/CONTRACT FORM 
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The total cost of this contract was increased by $1,801,729.62 from $5,159,238.69 (EST) to $6,960,968.31 
(EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 3001 
The option status has changed from Option to Option Exercised. 

CLIN 3002 
The option status has changed from Option to Option Exercised. 

CLIN 3003 
The option status has changed from Option to Option Exercised. 

CLIN 3004 
The option status has changed from Option to Option Exercised. 

CLIN 3005 
The option status has changed from Option to Option Exercised. 

CLIN 3006 
The option status has changed from Option to Option Exercised. 

CLIN 3007 
The option status has changed from Option to Option Exercised. 

CLIN 3008 
The option status has changed from Option to Option Exercised. 



CLIN 3009 
The option status has changed from Option to Option Exercised. 

CLIN 3010 
The option status has changed from Option to Option Exercised. 

CLIN 3011 
The option status has changed from Option to Option Exercised. 

CLIN 3012 
The option status has changed from Option to Option Exercised. 

CLIN 3013 
The option status has changed from Option to Option Exercised. 

CLIN 3014 
The option status has changed from Option to Option Exercised. 

CLIN 3015 
The option status has changed from Option to Option Exercised. 

CLIN 3016 
The option status has changed from Option to Option Exercised. 

CLIN 3017 
The option status has changed from Option to Option Exercised. 

CLIN 3018 
The option statu.s has changed from Option to Option Exercised. 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 3001 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

W81 GYE-07-D-0022 
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UIC 



To: 

POP 30-SEP-2010 TO 
29-SEP-20 II 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 II 

NIA 

QUANTITY 

NIA 

W81 GYE-07-D-0022 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20IO TO NIA SEE SCHEDULE 
29-SEP-20 11 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO NIA SEE SCHEDULE 
29-SEP-20 11 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivc~y Schedule item for CLIN 3003 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
POOOIO 

PageS of II 

UIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UlC 

POP 30-SEP-20 10 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3005 has been changed from: 

DEUVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



POP 30-SEP-20 10 TO 
29-SEP-20 II 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO NIA SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UlC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UlC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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The following Delivery Schedule item for CLIN 3008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 

29-SEP-20 II SEE SCHEDULE SCHEDU 
. SEE SCHEDULE 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEJ>-20 I 0 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-20 l 0 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 30 I 0 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



To: 

POP 30-SEP-2010 TO 
29-SEP-20 II 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

N/A 

QUANTITY 

NIA 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 30 II has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE 

29-SEP-2011 SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE.SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 10 TO NiA SEE SCHEDULE 

29-SEP-20 II SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3012 has been changed from: 

DELIVERY DATE· 

POP 30-SEP-2010 TO 
29-SEP-20 II 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

VIC 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule iterri for CLIN 3013 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCI-IEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCI-IEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCI-IEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3014 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCI-IEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE I 

FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA N/A 
29-SEP-2011 FOB: Destination 
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The following Delivery Schedule item for CLIN 3015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule it~m for CLIN 3016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-20 I 0 TO NIA SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 30-SEP-20 I 0 TO 
29-SEP-20 II 

DELIVERY DATE . 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

N/A 

QUANTITY 

N/A 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

U1C 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3018 has been changed from: 

To: 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

DELIVERY DATE 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

(End of Summary of Changes) 

QUANTITY 

N/A 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



--·--- I'. CONJRA~:TIIJ CODE I P~GH;F I'A~ES AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

~. AMENJ>MENTiMOIJIFJCA 'IJON NO 3. EFFEC'IlVIO llt\ 'IT: 4. IU:QUISlllON 1PURCHASE REO. NO ,5. I'ROJECT NO.ilfappli<ablcl 

RX>011 16-1\bv-2010 SEE SCHEDULE 

6.1SSUEO RY CODE HTC711 7. Al>MINIS'I1'REO BY (lfochcrlhan il(m6) co or: I 

USTRANSCOM·AO- HTC711 See Item 6 ~seanoR 

SCOn AFB IL 62225-5357 

8. NAME AND ADDRESS OF CONTRACTOR (No .. Street, County. Slate and Zip Code) 9A. AMENDMENT OF SJLJCIT ATION NO. 
ASR INTERNATIONAl. CORP 
RAO S. ANUMOLU lJU. DATED(SEE ITEM II) 580 OLO WIUETS PATH 
HAUPPAUGE NY 11788-3607 

X I OA. MOD. OF CONTRACT /ORDER NO. 
W81GYE-07-0-0022 

JOB. DATED (SEE ITEM 13) 

CODE Offil<4 IFACILI"IXCOQE X 28-Sep-2007 

II. HilS ITEM 0(1.'1. Y APPLIES TO AMENDMENTS OF SJLICITATIONS 

O·lltc obtwc nunbci'CIJ solicication is am:nded as set £1nh in ltcml4. 'Inc hour and oatc specified flr n:ccipt ofOirr D is e"end,-d. 0 is noc extcndell. 

Otrr Oll$1 ucknowk"\Jg~,.• nx:cipt oft his DJT'Cn(lm:nt prior lo the hour und dat~.· srx-.;iJicd in the solicitatiOn or as Intended by one oflhc i>llowlng Ill!\ hods: 
(a) lly <O"l'lc!in~ hem; Hand I~. and n:cuming __ copies t)ftht" anrndnrnt: (b) Uy a~;knov.lt..-dging I"C'('cipl ofrhis anrndnrnt on ea .. -:h copy ()fthc oti:r subrrincd; 
or (C) By icporutc lcncr or tdt"gmm which induUc~ D n·Ji::~ncc 1\l the S()lh:ilftlhHll\nd an!!ndm:nc nurrbvr:i FAII.\!RE OF YOt!R ACKNOWI.I:DOMENl"JU BE 
RECEIVED A T'llll' PI.ACE DESIGNAH'O FOR HIE RECEIPT OF OFI'I:RS PRJOR Ill 'lltl' 110\ 'K A Nil [)All' SPFUFIIoiJ "1,\ Y RFSlii.T I~ 

KEJEt'.llON Of YOlJR OFFER. ltby vinue ofthis nnrndm.·m }'OU dcs,il\'lu 'hnt)~l" n~ '!L{ :.,tl~-a_dy ~ubrrit(~.·d .. 'Ouch t'h:mg~.· rmy be nuctt• by ldt:grnmtlr ll'll~o·r. 

provided each lekgrnmor lclh:r nnkc:.'i rc.:n·n\'C' 10 I he -.;olicitation ""d thi!i anrndn-i:-nr .·~~~ h\-¢c~;,.,•tl(lritlr li' _lh~,· npt·mn~ hour ;u1d J<llt' '\pc!\:itit."tJ. 

12. ACCOUNTING AND APPROPRIATION DATA (If requirt·d) 

13. THIS ITEM APPLIES ONLY TO MODII'lCATIONSOF CONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRJBED IN ITEM 14. 

A. THIS CHANGE ORDER IS I&SlJED PURSUANT TO: (Specify aulhority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACl' ORDER NO. IN ITEM lOA. 

X B. HIE AOOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES(such aschangl'S in paying 
oflicc. nppropriation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(U). 

C. THIS SUPI'LEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor 0 is not, D is rcq~Jirro to sign this document and return copies to the issuing<,ffccc. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationfcontract su~'"t matrt.•r 
v.hcrc feasible.) .... ~··. 

Modilicarion Control Numtw: tcperrtm11285 .. 
The purpose of this rrodification is to update the payrrent office OODAAC and address. 

FROM ro: 
DFAS LINESTONE TFMS-M-F89900 DFAS COLUWBUS;_oo[>AAC t-00303 
ACCTG DISB STA 1\R 389900 DFAS RCXJ< ISlAt\01 JAQBAC 
DFAS ll TFMS M FO BOX 182316 A TIN: ROO< ISlAND 
27 ARKANSAS RD STE 200 OOLU'veUS. OH 4o21a:2316 
urvesTONE. 11/E 04751-6217 

l~~cpl a.'i provided hcn:iu, ullleiTni und condirivns uf1hC' ~otutn."nt n:i!rcnco.t in hcm9A or lOA, n." hcn..,ni:1re chunl:lcd. ren1tins Um:han!:!~tl nnd in (Ill ~)rt't.~ and <..•liX"I. 

IS A. NAME AND TITLE OF SIGNER (Type: or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
BElFIELD C. COU. YMORE i CONTRACTING OFFICER 

TEL 618-220-7038 EMAIL . belfidd.cdi)<T'O'e@u:wnccrn.ml 

IS B. CONT RACTORJOFFEROR 15C. DATE SIGNED ~ATES;e?~ ~ .~~ 
16C. DATE SIGNED 

(Signature of person authoriz~-d to sign) (Signa_!i9-{)fContracting Officer) /?) 
EXCEPTION TO SF 30 ... c.,/ -
APPROVED BY OIRM 11-84 

30 105 04 

; ::. 

...,..,. 
16-1\bv-2010 

" ., Sl ANDARD FORM 30 (Rn. 10 83) 
Prcscriood by GSA 
FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATIO,N PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449- CONTfNUATION SHEET 
.;·~··il 

~ >' Ji~ ·, :.,, . 
. ~.rr:.: ·:··, ;' 

SOLICITATION/CONTRACT FORM .~.iii . .' •r 
The 'Payment will be made by' organization has changed from 

DFAS-LIMESTONE TFMS-M - F89900 
ACCTG DISB ST A NR 389900 
DFAS L1 TFMS M 
27 ARKANSAS RD STE 200 
LIMESTONE ME 04751-6217 
to 
DFAS/ (RI-RPV)- HQ0303 
DFAS COLUMBUS 
DFAS ROCK ISLAND JAIQBAC 
PO BOX 182316 A TIN ROCK ISLAND 
COLUMBUS OH 43218-2316 

(End of Summary of Changes) 

\.: "· 

W81 GYE-07-D-0022 
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'""-·-·----· -
J.CONTRA~TIDCODI' I P~GE~F l't\1(~S AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMEN OMEN fiMOillfiCATION NO. .l. EFFECilVE IM n: 4. REQUISnlON/Pl'RCIJt\SE REQ. NO. 1 S.I'RO!ECTNO.(Ihpplicable) 

F00012 22-Dec-2010 SEE SCHEDULE 

6. ISSUED BY COil F. HTC711 7. ,\DMJNIS"Jl:RED BY Hfo1hcr 1han i1crn6) CODE I 
USTRANSCOM·I\0 · HTC71 1 

See Item 6 508sconon 
scon AFB ll6~5357 

8. NAME AND ADDRESSOFCONTR,\CTOR (No .. Slr.;ct. Counly, S!utc and Zip Code) 9A. AMENDMENT OF ~LICITATION NO. 
ASR INTERNATIONAl. COHP. 
RAO S. ANUMOLU 9B. DATEDtSEE ITEM II) !ii!O OlD WILLETS PAnt 
HAUPPAUGE NY 1 1788-3f:J)1 

X lOA. MOD. OF CONTRACT/ORDER 1\'0. 
W81GYE-07-0.0022 

100. DATED (SEE ITEM 13} 

CODE Offil<4 I FACILITY CODF X 28-Sep-2007 

II. !'IllS ITEM ONLY AI'I'UES TO AMENDMENTS OF ~LICIT ATIONS 

O·nlcnb,>vc nunht:rL11 :oolicilntion j_:;; an~ndcd :~s .'h'l l(!rth in 11('11114. 'ih"~ lwur and date spedlitd kH receipt ofOfi:r D is: extended, 0 is not cxtendt.-d. 

Oli:r llllSt acktu.•wk-dtte rccdp' ofthis am:ndm:nt priN h) th"· hour and dale spcci lied in the solicitation or <1S ancnd"d by one oft he VII owing 1n:thods: 

(n) B)' '-'OIIl'h:tin~ hen~~ nnd t S, ;uH.1 rl."turning cnpks ofthL' ancndn-cnt; (b) Uy acknowledging 1\-cdpt ofthis mrcndnrnt on each copy oft he oti:r subrriltcd; 

or(c} By scparutc lcu~o:rN h~k~r:\mwhich inci1Hl•~ <1 r~IC~~.~ncc w th~.· solh:i1a1h)n and an1!ndm .• 111 nunhcrs. Ft\ ILURF OF YOUR A<:;KN()WU~DGMENTTO Hf: 
R'"CEIVED AT'IliE l'l.ACF.DESIGN,\TED h)l\ I liE HECEII'TOF OfFERS I'RIOR '){) ·niE IIOliR i\NJ) DA'Ilo SPECIFIED MAY RESlii.TIN 
REJEC'JlON OF YOllR OFFER. l\11y vlnuc 11fll1i s Hnc!Him:m you dtsiJ\! to ~hang(' nn ofrr olrcady suhnlith.'d, su<:h change nny be tmde by tdc~ramor lcuc..-r, 
providL.·d t·~•ch td .. ·~mmur k11c:-r nukes n:.l:rcm:~ 1n 1\n.· solicitalion :uu.lthis iUil.~ndu~:nr, and is rt.'(.·dvcd prior 10 lhc opcning hour ~tnd date spcdfkd. 

12. ACCOUNTING AND API'ROI'RJATION IJi\TA (lfr<''luircd) 

13. TillS ITE!vl i\PI'LIESONLY TO MODIFICt\TIONSOFCONTRACTS'ORDERS. 
IT MODIFIES THE CONTRACI"/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THISCIII\NGE ORDER IS ISSUED PURSUANT TO: (Specify aulhorily} THE CIIANGESSET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOt\. 

B. THE ABOVE NUMBERED CONTR.,\CJ'/ORDER IS MODIFIED TO REFLECT T liE ADMfNISfRATIVE CHANGES (~"UCh as changes in paying 
office. uppropriation <~nc. etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(8). 

X C. THIS SUPPLEMENTAL A(IREEMf;!'o;T IS ENTERED INTO PURSUANT TO AUTJlOHITY OF: 
52.212-4 (c) 

D. OTHER (Sjwcify typ" ut' modilk<ttl<'l1 am\ autlH>rity) 

E. IMPORT ANT: (Oll(f!l(:(Of' 0 is 11\')!, D i~ r•·4uin:d ll> ~ign this (k1cwncnt and ret urn copil'S to thC' issuing oflicc. 

14. DESCRIPTION OF 1\MENDI'I'IENTit\lODirll"t\T ION 
where fcusiblc.) 

.(Organized by UCF section headings, including ~Jlicitation/contract suQio:ct matter 

Modification Control Numi:>.;r: tcdelrtlil11,111 

The purpose of this rrodification is to add quanily to O..IN 2004 and reduce the quanily for O..IN 
2001,2002,2003,2005,2006,2007,2008.2010,2011,2012,2013. 2017 and 2018 (Sec Basic Add/Reduce O..INQty Spreadsheet). 

E~CL.'Jll as pro\' id'-'\1 ht:rdn. all h:rm; :ual ~{1ndi1 i1•n.'i \1!': !!\· ,j,\C!Incnl n .. ·ti:rl'"n~·l·d in ll('n\1)t\ or WA. a:s hcTCI()im: ch;mgcd. n.:nuins unchanged 1md in &ill li)rcc und eli.'CL 

IS A. NAME AND TITLE OF SIGNER (Type:''~" prinl) 16A. NAME r\ND T ITLF OF CONTRACTING OFl'ICER (Type or print) 
BELFIEUJ C. COli YMORE I CONTRACTING OFFICEH 

I EL 616 .. ;?/0 ?C3.S EMNL b<lfidd.cdl)fl"O"o@us1rlll"6e<mml 

150. CONT RACJ"OIV'OFFEROR 15C. DAJ' r: SIGi\'UJ 

~~~~~~ 
16C. DATE SIGNED 

""~ 28-Jan-2011 
(-Signatun: tlf person <Jut hori:t.t:d Ill sign) ( sl~rc or Contrncl ing Officc1 2:_) 

EXCEPTION TO SF 30 30-l05·04P' L-/ ~T ANDARD FORM 30 (Rev. 10·83) 
AI' PROVED l3Y Ol RM 11-:-14 l'resnibed by GSA 

FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 30- BLOCK 14 CONTil\lUATJON PAGE 

The following have hccn udded hy full text: 
BASIC ADD/REDUCE CUN OTY 

Award 
CLIN Qty Unit Cost Award Amount 

2001 83 $593.96 $ 49,298.68 

2002 75 $657.59 $ 49,319.25 

2003 337 $339.40 $ 114,377.80 

2004 398 $2,206.12 $ 878,035.76 

2005 79 $1,442.46 $ 113,954.34 

2006 70 $1,442.46 __L_! 00,972.20 -------
2007 I $593.96 $ 593.96 

2008 I $657.59 $ 657.59 

2009 1 $339.40 $ 
·---~-----· 

339.40 
2010 I $2,206.12 $ 2,206.12 

2011 I s 1.442.46 $ 1,442.46 

2012 1 - --~!~:!_?.46 -- $ 1,442.46 

2013 Reimb Rcimb $ 347,229.78 

2014 Res Nli\ NIA 

2015 12 $6,630.63 $ 79,567.56 

2016 I $509.23 $ 509.23 
2017 1 s 1_5,000.00 $ 15,000.00 
2018 1 $5,000.00 $ 5,000.00 
Award Amount $ 1,759,946.59 
Reduced 
Amount $ 109,946.61 

New Amount $1,649,999.98 
================== 

SECTION SF 1449- CONTJ'NUATION SHEET 

SOLICITATION/CON.l'RACT FORM 

Reduce 
!ncr Qty Qty 

46 

54 

117 

119 

72 

38 
I 

1 

S9.946.7S 

NIA N/A 

1 

1 

1 

W81 GYE-07-D-0022 
(tcdelrdhll41 I) 
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NewQty New Amount 

37 $21,976.52 

21 $13,809.39 

220 $74,668.00 

517 $1,140,564.04 

7 $10,097.22 

32 $46,158.72 

0 $0.00 

0 $0.00 

1 $339.40 

0 $2206.12 

0 $1442.46 

0 $1442.46 

89,946.78 $257,283.00 

N/A $0.00 

12 $79,567.56 

0 $0.00 

0 $0.00 

0 $0.00 

The totu1l~ost of this contract was decreased by $109,946.61 from $6,960,968.31 (EST) to $6,851,021.70 



(EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 2001 
The pricing detail quantity has decreased by 46.00 from R3.00 to 37.00. 

WR I GYE-07 -D-0022 
( tcdelrdh 1141 I) 

Page 3 of 12 

The total cost of this line item has decreased by $27,322.16 trom $49,298.68 (EST) to $21,976.52 (EST). 

CUN 2002 
The pricing detail quantity has decreased by 54.00 from 75.00 to 2 I .00. 
The total cost of this line item has decreased by $35,509.R6 from $49,319.25 (EST) to $13,809.39 (EST). 

CLIN 2003 
The pricing detail quantity has decreased by 117.00 from 337.00 to 220.00. 
The total cost of this line item has decreased by $39,709.80 trom $114,377.80 (EST) to $74,668.00 (EST). 

CLIN 2004 
The pricing detail quantity has increased by 119.00 from 398.00 to 517.00. 
The total cost of this line item has increased by $262,528.28 from $878,035.76 (EST) to $1,140,564.04 

(EST). 

CLIN 2005 
The pricing detail quantity has decreased by 72.00 trom 79.00 to 7.00. 
The total cost of this line item has decreased by $103,857.12 from $113,954.34 (EST) to $10,097.22 

(EST). 

CLIN 2006 
The pricing detail quantity has decreased by 38.00 from 70.00 to 32.00. 
The total cost of this line item has decreased by $54,813.48 from $100,972.20 (EST) to $46, 158.72 (EST). 

CLIN 2007 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $593.96 trom $593.96 (EST) to $0.00 (EST). 

CLIN 2008 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $657.59 from $657.59 (EST) to $0.00 (EST). 



W81 GYE-07-D-0022 
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CLIN 2013 
The estimated/max cost has decreased by $89,501.69 from $347,229.78 to $257,728.09. 
The total cost of this line item has decreased by $89,501.69 from $347,229.78 (EST) to $257,728.09 

(EST). 

CLIN 2016 
The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $509.23 from $509.23 to $0.00. 

CLIN 2017 
The estimated/max cost has decreased by $15,000.00 from $15,000.00 to $0.00. 
The total cost of this line item has decreased by $15,000.00 from $15,000.00 (EST) to $0.00 (EST). 

· CLIN 2018 
The estimated/max cost has decreased by $5,000.00 from $5,000.00 to $0.00. 
The total cost of this line item has decreased by $5,000.00 from $5,000.00 (EST) to $0.00 (EST). 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 200 I has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE !L SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SC!-!EDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2002 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



To: 

POP 30-SEP-2009 TO 
29-SEP-2010 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

N/A 

QUANTITY 

NIA 

W81 GYE-07-D-0022 
(tcdelrdh 11411) 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 
29-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2004 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

urc 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07 -D-0022 
(tcdelrdhll411) 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CUN 2005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CUN 2006 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE . QUANTITY SHIP TO ADDRESS UJC 



POP 30-SEP-2009 TO 
29-SEP-20 I 0 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

P,OP 30-SEJ>-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCIIEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2008 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE . SCHEDU. 

SEE SCHEDULE 
SEESCHEDUIEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLIN 2009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-2010 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 

29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 20 II has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 



To: 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-2010 

NIA 

QUANTITY 

NIA 

W81 GYE-07-D-0022 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO N/A SEE SCHEDULE 

29-SEP-20 I 0 SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2009 TO NIA SEE SCHEDULE 
29-SEP-20 I 0 SEE SCHEDULE 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2013 has been changed from: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANlTfY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE lL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



To: 

DELIVERY DATE 

POP 30-SEP-2009 TO 
29-SEP-20 I 0 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

WSIGYE-07-D-0022. 
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VIC 

SEE 
SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item lor CLIN 2015 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N!A SEE SCHEDULE SEE 
. 29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE lL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2016 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS urc 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-2010 SEE SGHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUI. 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 



POP 30-SEP-2009 TO 
29-SEP-2010 

N/A 

W81 GYE-07-D-0022 
(tcdelrdh 11411) 

Page II of 12 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHE{)ULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 2017 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 · SEE SCHEDUI.:E SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 10 ·SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 2018 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO NIA SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDUJEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2009 TO N/A SEE SCHEDULE SEE 
29-SEP-20 I 0 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 



(End of Summary of Changes) 
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AMENDMENT OF SOUCITATION/MODIFICATION OF CONTRACT 
II. CONTRA~TID <;ODE I PAGE OF PAGES 

1 1 2 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQU!SmON/PURCHASE REQ. NO. I ~. PROJECTNO.(Ifapplicoblc) 

P00013 29-Mar-2011 SEE SCHEDULE 

6.1SSUEDBY CODE HTC711 7. ADMINISTERED BY (If other than ilcm6) CODE I 
USTRANSCOM-AO • HTC711 See Item 6 5:l8 SCOTT DR 
SCOTT AFB IL62225-5357 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, CoiDlty, State and Zip Code) 9A. AMENDMENT OF OOLIOT ATION NO. 
A5R INTERNATIONAL CORP. 
RA0 S. ANUMOUJ 9B. DATED (SEE ITEM II) 
5BOOLD WillETS PATH 
HAUPPAUGE NY 11788-3607 

X I OA. MOD. OF CONTRACT /ORDER NO. 
W81GYE-07 -0-0022 

JOB. DATED (SEE ITEM 13) 

CODE OmK4 I FACILITY moE X 28-Sep-2007 

II. TIDS ITEM ONLY APPLIES TO AMENDMENTS OF OOLIOT AT IONS 

Dlbe above nunt>ercd solicitation is am:nded as set flrth in Item 14. The hour and date specified flrreceipt ofOitr D is eXIcnded, D is not CXIcnded. 

Oltr RUst acknowledge m:cipl ofthis am:ndm:nt prior to the hour and date specified in the solicitation or as am:nded by one ofthe flllowing rn:lthods: 
(a) By corrpleting Item~ 8 and IS, and returning copies oflhc aiTilndnmt; (b) By acknowledging receipt oflhis am:ndm:nt on each copy afthe oltr subnilled; 
or (c) By scpamtelellerortelegmmwhich includes a rci:n:ncc to lhc solicitation and am:ndllllnt nunbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE 
RECEIVED ATTHEPLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFlEDMAY RESULT IN 
REJECTION OF YOUR OFFER. I !by virtue oflhis amcndllllnl you desire to change an oti:r already subnilled, such change 1111Y be 1111dc by tciegmmor letter, 
provided each tclcgmmor lcllcr 1111kes re&mcc to the solicitation and this am:ndnatt, and is received prior to the opening hour and date specified. 

12. Aa:DUNTlNG AND APPROPRIATION DATA (If required) 

13. TIDS ITEM APPLIES ONLY TO MODIRCATIONS OF CONTRACTS/ORDERS. 
IT MODIRES THE CONTRACT /ORDER NO. AS DE~BED IN ITEM 14. 

A. THIS CHANGE ORDER IS I~D PURSUANT TO: (Specify author~ty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

X B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISI'RA TIVE CHANGES (SII:h as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AIJfHORITY OF FAR43.103(B). 

C. THlS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AIJfHORITY OF: 

D. OTHER (Specify type of modification and authority} 

E. IMPORT ANT: Contractor [g) isnot, D is required to sign this document and ret urn copies to the issuing office. 

14. DE~PTION OF AMENDMENT/MODIFICATION (Organized by UCFsection headin~ including solicitation/contract sul!ject matter 
\Were feasible.) 
Modification Control Number: tcper rtm11993 

The purpose of this rrodlflcatlon Is to deobllgate Option Year Two funds in the arrount of $6,034.29. Allwork has been COI'lllleted and all 
invoices have been paid in full. 

AI other tems and conditions rermln unchanged. 

EJU:cpt as provided herein, ailte11111 and conditions ofthe document reiircnccd in llcm9A or lOA, as herctoflre changed, re1111ins unchanged and in ilil flrce and eii<:t. 
I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OFCONTRACTINGOFFICER(Type or print) 

BELFIELD C. COU YMORE/ CONTRACTING OFFICER 

TEL; 618-22!).7008 EMAIL bolfi,.d.cdl)m:re@wtroncannil 
I SB. CONTRACTOR/OFFEROR I SC. DATE SIGNED I~SfAT~~Rir~ 16C. DATE SIGNED 

B ~/L~~ 29-Wer-2011 
(SignatiD'e of person authorized to sign) (Signj;fe of Contracting Office1(1_ 

EXCEPTION TO SF 30 30-105-04 ~ t/ Sf ANDARD ffiRM 30 (Rev. 10-83) 
APPROVED BY OIRM II 84 - Prescnbcd by GSA 

fAR(48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 -.CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

W81GYE-07-D-0022 
P00013 

Page 2 of2 

The total cost of this contract was decreased by $6,034.29 from $6,851,021.70 (EST) to $6,844,987.41 
(EST). 

SUPPLIES OR SERVICES AND PRICES 

CLIN 2010 
The unit price amount has decreased by $2,206.12 from $2,206.12 to $0.00. 
The total cost of this line item has decreased by $2,206.12 from $2,206.12 (EST) to $0.00 (EST). 

CLIN 20ll 
The unit price amount has decreased by $1,442.46 from $1,442.46 to $0.00. 
The total cost of this line item has decreased by $1,442.46 from $1,442.46 (EST) to $0.00 (EST). 

CLIN 2012 
The unit price amount has decreased by $1,442.46 from $1,442.46 to $0.00. 
The total cost ofthis line item has decreased by $1,442.46 from $1,442.46 (EST) to $0.00 (EST). 

CLIN 2013 
The estimated/max cost has decreased by $943.25 from $257,728.09 to $256,784.84. 
The total cost of this line item has decreased by $943.25 from $257,728.09 (EST) to $256,784.84 (ESl). 

(End of Summary of Changes) 
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AMENDMENT Of SOLICITATION/MODIFICATION OF CONTRACf -t·· CO~CT IDCOOE l PAOI! OF PAOES 

1 I 10 

l. AMENDMEI.rr1MOOII'ICAT10N NO. l. EFFECTlVE DATE 4. REQUISITION/PURCHASE REQ. NO. I s. PROIECT NO.(IhppliCiblc) 

P00014 oe-sep-2011 SEE SCHEDULE 

6.1SSUED8Y CODE HTC711 7. ADMINIS'TERED BY (lfoth11 lllon item 6) CODE I 
USTRANSCOIMO • HTC711 Seeltem6 50t SCOTT 011 
SCOll Af811. OZ22ii-OJ57 

8. NAME AND ADDRESS OF CONTRACTOR (No., Strm, County, Stale 1111d Zip Code) I 'lA. A If OF SOLICIT AT! ON NO. 
ASR INTERNATIONAL CORP. 
RAO S. ANUMOlU 98. DATED (SEE ITEM II) 510 OlO WILlETS PATH 
HAUPPAUGE NY 117111-3807 

X lOA. MOD. OF CONTRACT/ORDER NO. 
W81 GYE.07 -D-0022 

108. DATED (SEE ITEM 13) 

CODE OPRK4 IFACJLITV CODE X 28-Sep-2007 

I I. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OTM above mnnbcrod solickalion is ._nded u ld fonh in llem 14. The ho\or IIIII date specifio:d for reccipc of Offer Q lsex10ndocl, n Is not oxtcndod. 

OtTct mUll ocknowloclp receipt of this amendment prior 10 llle hour ond doll sped fled in d!c oolicn.tion or u amended by OM oflbo followina nmhodl: 
(o) By 'ompicdna hcms8111d IS, llld I'CIIIIIIma __ .:opla ofllle 1111tndmcn~ (b) By "knawltdaina .-!pi oflhU amllldmtn1 011 noll oopr oflht olTw111bminod; 
or (c) By sepcraiD tenet or teJearn wblcb inelllelel 1 refertnee 10 die SGiiellllion llld Mlelldrncnt numbcra. FAILURE OF YOUR ACKNOWLEDOMENT TO BE · 
RECEIVED AT THE PLACE DESIONA TED fOR THE RI!CErPT Of OFFERS PRIOR TO THE HOUII AND DATE SPECII'II!O MAY RBSUL TIN 
REJECnON OJ' YOUR OFFER. lfby vlll\ll of IIIia unonclmeRl yov claire 10 dwlae m offer llmd7 aubminod, ouch ohantlo mar be modo by IGicpwm or lcau, 
providrd eteh telcpwn or (CIIel' matn refcroncc 10 die aollclwion and lhl• ammdmctll, and ia received prior lo Ill• oponillll hour and clout aped ftccl. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

• ll. TH1S ITEM APPI.!ES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (S~il)r wthority) mE CHANGES SET FORTH IN ITEM 14 AR.E MADE IN THE 
CONTRACT ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (suc:h as changes in paying 
office, approprialion date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43, 103(8). 

X C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT to AUTHORITY OF: 
FAR 52.212-4(c) 
D. OTHER (SP"if)' type of modili~tion and authority) 

E. IMPORTANT: Contractor 0 lsnot, ~ Is required to sign this doc~~mcnt and ret\lm I copi" to the lsSIIing office. 

i4. DESCRIPTION Of AMENDMENT/MODIFICATION. (Organlz.cd by UCF Kctlon headings, im:ludins solicitalion/contracl subject maner 
where feasible.) 
Modification Control Number: tepernm111936 

The purpose of thla modification ia to edd quentity to CLIN 3004 end 10 reduced the quantity for CliNe: 3001,3002,3003,3005,3006, 
3007,3008,3009,3010,3011 and 3012 (See easleAdd/Reduc:e CLIN Q1y Spn~edlheel). 

All other terma and conditions remain unchanged. 

·-
;! .. ·. \~ 

Except u provided horcln, alltorma llld conditions of die docllmmt referenced In horn OA or lOA, u.hcmoforc ohlnJcd, remains Wlthanaod and in flail fOICCI end efTOCI. 

I SA. NAME AND TITLE OF SIGNER (Type or prinl) 16A. NAME AND TITLE Of CONTRACTING OFFICER (Type or print) 
ASR International Corp BElFIELD C. COLL YMORE I CONTRACTING OFFICER 
by 'fa I1&-Z2o-TO:Ie EMI\11.: -ld.ooi~IWOVIIroniiCGIII.IIil 

ISB.C~ ~' 15C. DATE SJONED 

1~2~fi 
16C. DATE SIGNED 

\. - - 4l,~\ l1 
(SignaNre ofpmon alllhoriJed to sign) 

EXCEPTION TO SF 30 3 • 0 • 4 0 1 50 
APPROVED BY OIRM 11.g4 

~~-'"""' ~· • .JI 

(Stgn~ of Conuactlns Officer) /} 
v v 

12-5ep-2011 

ST ANOARD FORM lO 
Prescribed by GSA 
fAR (48 CfR) 53.243 

Y • . (Re 10 83) 



FROM ASR INTERNATIONAL 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE . 
SUMMARY OF CHANGES · 

SECTION SF 30- BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 
BASIC ADD/REDUCE CLIN 0TY 

Award AmoWlt 
Reduced 
Amount 
New Amount 

$1,801,729.62 

$ 151.729.62 
$1,650,000.00 

SECTION SF 1449 ·CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

W810YE·07·D·0022 
P00014 

Page 2 of 10 

The total cost of this contract was decreased by $151,729.62 from $6,844,987.41 (EST) to $6,693,257.79 
(EST). 

SUPPLIES OR SERVICES AND PRICES 

;.' 
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CLIN 3001 

WBI OYE-07-0..()022 
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Page 3 of 10 

The pricing detail quantity has decreased by 45.00 from 83.00 to 38.00. 
The total cost of this line Item has decreased by $27,529.65 from $50,776.91 (EST) to $23,247.26 (EST). 

CLIN 3002 
The pricing detail quantity has decreased by 52.00 from 75.00 to 23.00. 
The total cost of this line item has decreased by $35,220.64 from $50,799.00 (EST) to $15,578.36 (Esn. 

CLIN3003 
The pricing detail quantity bas decreased by 173.00 from 337.00 to 164.00. 
The total cost of this line item has decreased by $60,479.07 from $117,811.83 (EST) to $57,332.76 (EST). 

CLIN 3004 . 
The pricing detail quantity has increased by 96.00 IT.om )98.00 to 494.00. 
The total cost of this line item has increased by $218,140.80 from $904,375.40 <ESn to $1,122,516.20 

(ESn. 

CLIN 3005 
The pricing detail quantity has decreased by 59.00 from 79.00 to 20.00. 
The total cost of this line item has decreased by $87,658.66 from $117,373.46 (ESn to $29,714.80 (EST). 

CLIN 3006 
The pricing detail quantity has decreased by 41.00 from 70.00 to 29.00. 
The total cost ofthis line item has decreased by $60,915.34 from $104,001.80 (EST) to $43,086.46 (EST). 

CLIN 3007 
The pricing detail quantity has decreased by I .00 from 1 .00 to 0.00. 
The total cost of this line item has decreased by $611.77 from $611.77 (EST) to $0.00 (EST), 

CLIN 3008 . ,, . 
The pricing detail quantity has decreased by 1.00 from 1;00 to 0.00. 
The total cost of this line item has decreased by $671.32 li'om $677.32 (EST) to $0.00 (EST). · 

CLIN 3009 
The pricing detail quantity has decreased by I .00 from 1.00 to 0.00. 
The total cost of this line item has decreased by $349.59 from $349.59 (EST) to $0.00 (EST), 



FROM ASR INTERNATIONAL 

CLIN 3010 
The pricing detail quantity has decreased by I .00 from I .00 to 0.00. 

W81 OYE-07 ·D-0022 
POOOJ4 
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The total cost of this line item has decreased by $2,272.30 from $2,272.30 (EST) to $0.00 (EST). 

CLIN 3011 
The pricing detail quantity has decreased by I .00 from I .00 to 0.00. 
The total cost ofthis line item has decreased by $1,485.74 from $1,485.74 (EST) to $0.00 (EST). 

CLIN 3012 
The pricing detail quantity has decreased by I .00 from -1.00 to 0.00. 
The total cost ofthis line item has decreased by $1,485.74 from $1,485.74 (EST).to $0.00 (EST). 

CLIN 3013 
The estimated/max cost has decreased by $71,184.60 from $347,229.78 to $276,045.18. 
The total cost of this line item has decreased by $71,184.60 from $347,229.78 (EST) to $276,045.18 

(EST). 

CLIN 3017 
The estimated/max cost has decreased by $15,000.00 from $15,000.00 to $0.00. 
The total cost ofthis line item has decreased by $15,000.00 from $15,000.00 (EST) to $0.00 (EST). 

CLI'N 3018 
The estimated/max cost has decreased by $5,000.00 from $5,000.00 to $0.00. 
The total cost of this line item has decreased by $5,000.00 from $5,000.00 (EST) to $0.00 (EST). 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 3001 has been c~~ged from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 
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FROM ~SR IHTERHATIO~L 

POP 30.SEP-2010 TO 
29-SEP-2011 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

WSIGYE-07-D-0022 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3002 has been changed from: 

DELIVERY DATE QUANTITY 

POP 30-SEP-2010 TO N/A 
29-SEP-20 II 

To: 

DELIVERY DATE QUANTITY 

POP 30-SEP-2010 TO N/A 
29-SEP-20 II 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLlN 3003 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 
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The following Delivery Schedule item for CLlN 3004 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 11 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 11 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLlN 3005 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY. SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLlN 3006 has been changed from: 

DELIVERY DATE . QUANTITY SHIP TO ADDRESS UIC 



.... 

FROM ASR INTERNATIONAL 

To: 

POP 30-SEP-20 I 0 TO 
29-SEP-2011 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29·SEP·2011 · 

NIA 

QUANTITY 

NIA 

(TUE)SEP 1$ 2011 14:48/ST.14:47/No.7Sa8404280 P 10 
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SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

The following Delivery Schedule item for CLIN 3007 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

POP 30-SEP-20 1 0 TO N/A SEE SCHEDULE 
29-SEP-2011 SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE· QUANTITY SHIP TO ADDRESS 

POP 30-SEP-2010 TO N/A SEE SCHEDULE 
29-SEP-20 II SEE SCHEDULE 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SE~ SG;HEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3008 has been changed !Tom: 

DELIVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-2011 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SGHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 



FROM ASR INTERNATIONAL 

To: 

DELlVERY DATE 

POP 30-SEP-2010 TO 
29-SEP-2011 

QUANTITY 

N/A 

(TUE)SEP 1G 2011 14:4&,ST.14147,No.78G8404280 P 11 

SHI?:TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
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UIC 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3009 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHW. TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3010 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO NIA SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE. 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHif, TP ADDRtSS UIC 



FROM ASR INTERNATIONAL 

POP 30-SEP-201 0 TO 
29-SEP-2011 

N/A 

(TUE)SEP ~B 20~~ ~4:&0/ST. ~4:47/No.7SB8404280 P ~2 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
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SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3011 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEJfSCHEDULE IL SEE SCHEDUL . 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP JQ.-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE · 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item for CLIN 3012 has been changed from: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-20 II SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

To: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 

POP 30-SEP-2010 TO N/A SEE SCHEDULE SEE 
29-SEP-2011 SEE SCHEDULE SCHEDU 

SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 



FROM ASR INTERNATIONAL 

(End of Summary of Changes) 

<TUE>SEP 13 2011 14:SO,ST, 14:47,No.7S38404280 P 13 
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1 1 12 

. i 2.AMENDMENTIMODIFICATION NO. ).EFFECTIVE DATI: 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECTNO<Ifapplicoble) 

I I 1'00016 30-Sep-2011 SEE SCHEDULE 

6.1SSUED BY CODE HT'C711 7. ADMINIS'IERED BY {If other than itcm6) CODE I ! 

USTRANSCCfo'·AO· HTC711 See Item 6 IIOIISCOTTOR 
SCOTT~BILSI2:25-~ 

! 

18. NAME AND ADDRESSOFCONTRACfOR (No .. 9:reet, County, 9:ateandZip Code) 9A. AMENDMENT OF &>LICITATION NO. 
· ASR INTERNATlONAI. CORP. 
I RAO S. ANUMOLU 9B. DATED (SEE ITEM II) 
! 5llO OLD WUETS PATH 

I 
HAUPPAUGE NY 11788-31107 

X I OA. ~~O Ob.~NT RACf /ORDER NO. I W81 7- 22 

L lOB. DATED (SEE ITEM 13) 

J iCODE OFflKA I FACILITY CODE X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF &>LICIT A TIONS 

The above nu!Tbercd sollcitiJion is ~ded as set futh In Item 14. The hour and date spcci&ed tn receipt ofO&r 0 is extended, Dis not eJCicndcd. 

O&r m"l ocknowtcdac receipt orthis mendrrent Prior to lhc hour and date spccilcd in the solicitation or as ~nded by one ofthc f)! lowing m:thods: 
(I) By ,orrplctina Items a and IS. and recumlng copies oflhe II'TI:ndrTJ:nt; (b) By acknowl~dging m:cipt oflhis am:ndrrent on each copy oft he olb subnincd; 
or(c) By acpwtc lcncrortclc&ramwhich in~lud;-;:-;rren~clo the soli~itation and am:ndlm\1 nun"bcrs. FAlL.URf OF YOUR ACKNOW1.EDGMENT10 BE 
RECEIVED AT '!liE PLACE DESIGNATI:D FOR '!liE RECEIPT OF OFFERS PRIOR TO '!liE HOUR AND DATI: SPECIFIED MAY RESULT IN 
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provided each tclc&rwnor letter n'Bkcs reiren~e to the solic:itotion and thislln'C'ndrrent, and ia Jcc:Ci\lcd prior to the open in& hour and d1tc 1puiled. 

! 12. ACCOUNTING AND APPROPRIATION DATA (lfrcqJircd) 
i See Schedule 

13. THlSITEM APPLIES ONLY TO MODIFICATIONSOFCONTRACfS'ORDERS 
IT MODIFIES THE CONTRACf/ORDER NO. AS DE!OUBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURS.IANT TO: (~ceil)' authority) THE CHANGF.SSET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

B. THE ABOVE NUMBERED CONTRACf/ORDER IS MODIFIED TO REFLECf THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, a ro riation date, etc.) SET FORTH IN ITEM 14, PUR&JANT TO THE AUTHORITY OF FAR43.103(B). 
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· v.llere feasible.) 

Modification Control N<Ullber: tcperrtm112234 
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15B. CONTRACfOR/OFFEROR 15C. DATE SIGNED 
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EXCEPTION TO Sf 30 
APPROVED BY OIRM 11-84 
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BELFiaD C. COLLYMOREICONTRACTING OFFICER 

16C. DATE SIGNED 

27 -Sep-2011 

STANDARD FORM 30 (Rev. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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The total cost of this contract was increased by $1,844,762.74 from $6,693,257.79 (ESn to $8,538,020.53 
(EST). 

SUPPLIES OR SERVICES AND PRICES. 

CLIN 4001 
The option status has changed from Option to No Status. 

CLIN 4002 
The option status has changed from Option to No Status. 

CLIN 4003 
The option status has changed from Option to No Status. 

CLIN 4004 
The option status has changed from Option to No Status. 

CLIN 4005 
The option status has changed from Option to No Status. 

CLIN 4006 
The option status has changed from Option to No Status. 

CLIN 4007 
The option status has changed from Option to No Status. 

CLIN 4008 
The option status has changed from Option to No Status. 



CLIN 4009 
The option status has changed from Option to No Status. 

CLIN 4010 
The option status has changed from Option to No Status. 

CLIN 4011 
The option status has changed from Option to No Status. 

CLIN 4012 
The option status has changed from Option to No Status. 

CLIN 4013 
The option status has changed from Option to No Status. 

CLIN 4014 
The option status has changed from Option to No Status. 

CLIN 4015 
The option status has changed from Option to No Status. 

CLIN 4016 
The option status has changed from Option to No Status. 

CLIN 4017 
The option status has changed from Option to No Status. 

CLIN 4018 
The option status has changed from Option to No Status; 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule Item has been deleted from CLIN 400 I: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

W81 GYE-07-D-0022 
(tcperrtm 112234) 

Page 3 of 12 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-20 12 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 400 I : 

DELIVERY DATE 

30-SEP-2012 

QUANTITY 

83 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4002: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4002: 

DELIVERY DATE 

30-SEP-20 12 

QUANTITY 

75 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4003: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-2012 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4003: 

DELIVERY DATE 

30-SEP-2012 

QUANTITY 

337 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEJLSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLJN 4004: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
i9-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLJN 4004: 

DELIVERY DATE 

30-SEP-2012 

QUANTITY 

398 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4005: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

.UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UJC 
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POP 30-SEP-2011 TO 
29-SEP-2012 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4005: 

DELIVERY DATE 

30-SEP-20 12 

QUANTITY 

79 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4006: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4006: 

DELIVERY DATE QUANTITY 

30-~EP-2012 70 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4007: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-2012 

NIA SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4007: 

DELIVERY DATE QUANTITY 

30-SEP-20 12 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4008: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4008: 

DELIVERY DATE QUANTITY 

30-SEP-2012 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4009: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-20 12 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4009: 

DELIVERY DATE QUANTITY 

30-SEP-20 12 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4010: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destinaiion 

The following Delivery Schedule item has been added to CLIN 40 I 0: 

DELIVERY DATE QUANTITY 

30-SEP-2012 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 40 II: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-2012 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 40 II: 

DELIVERY DATE QUANTITY 

30-SEP-2012 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4012: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
28-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4012: 

DELIVERY DATE QUANTITY 

30-SEP-2012 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 

. SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4013: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 
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POP 30-SEP-2011 TO 
29-SEP-20 12 

N/A SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4013: 

DELIVERY DATE QUANTITY 

30-SEP-20 12 347,229.78 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CL!N 4014: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

•sEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CL!N 4015: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CL!N 4015: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UlC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

VIC 



WSIGYE-07-D-0022 
(tcpemml 12234) 

Page I I of 12 

30-SEP-2012 12 SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4016: 

DELIVERY DATE 

POP 30-SEP-201 1 TO 
29-SEP-20 12 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4016: 

DELIVERY DATE 

30-SEP-2012 

QUANTITY SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 40 I 7: 

DELIVERY DATE 

POP 30-SEP-201 I TO 
29-SEP-201 2 

QUANTITY 

NIA 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4017: 

DELIVERY DATE QUANTITY SHIP TO ADDRESS 

SEE 
SCHEDU 

VIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 

UIC 



30-SEP-2012 15,000 SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 

W81 GYE-07-D-0022 
( tcperrtm 112234) 

Page 12 of12 

SEE 
SCHEDU 

SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule Item has been deleted from CLIN 4018: 

DELIVERY DATE 

POP 30-SEP-2011 TO 
29-SEP-2012 

QUANTITY 

N/A 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEESCHEDULEILSEESCHEDUL 
SEE SCHEDULE 
FOB: Destination 

The following Delivery Schedule item has been added to CLIN 4018: 

DELIVERY DATE 

30-SEP-20 12 

(End of Summary of Changes) 

QUANTITY 

5,000 

SHIP TO ADDRESS 

SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCHEDUL 
SEE SCHEDULE 
FOB: Destination 

UIC 

SEE 
SCHEDU 

UIC 

SEE 
SCHEDU 
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See Item 6 

I,~~ N:\ME /\SD ADDRESS OF CONTRACTOR (No., Su;~L Count). Slllfi.'" Md %ip Codt") 
.A~R tN<ERNAfi0NAL CORP. 

i I~AO S ANVMOt.U 

i 9A: A:VIl:NIJMENI' of' SOLICIT., T!ON No.·: 

91) DATED (~LE ITeM II) 

I t.MO~OWil.LETG f'JATt-t 
HAVrP-'IY~t:: NY t171Je.Jro7 

IM. MOD. OF C:ONTRACT:ORDER NO. 
W81GYE-07·D·0022 I 

COOt' OPRK4 

1\lll. DATED t.SEc ITEM I l) 
28-Sep-2007 

fl-..-----------_:_:11.. THIS ITE:V1 ON!.Y •\I'PI,\F.S TO AMENDMENTS Of SOliCITATIONS----::::::::-----------; 
Tat .move oumt'-o:.-roci .tolic;rarion lt .llnendod J.;i f\:1 ("r.h in Item H. Tht hc-ur o\r4 d.)le ~pt'C-111<-d (or ~c-dpt of OtTer D ;~ ('.lo,!cl\de-J. n Is r.or U.''IICtHkd. 

O!l'cr m\161 at·\J'~'wlc..-lp,o f'l:('eiJ)I ofth;s amer!dmetH pt"iQf ro I I'll' hour ~tnd dutc tvet'ified in rJ1.: iol!eilltion or :u !ltncr1d~d b)' ont of~~ followmg n:~\hod1o 
(1) B.Y. cl)mplctint: hl!'m~> lt 1md IS, und rctumi~ copi.tJ of d:e ;arrnudmrnt: (bl Dy .,·knowleds,ing IT<.cipl of1hr1 aJ!lcndnwn; on t:adt oo;w or thu ofter t.~loj~ineC; 

or(c) th 3-CpoiiOI• ltth'ror u·tr~t~un '11-tttch iu:lud~-;i'c:¢nc:q lo lhc ~!itit.ation an<l •meatim~nlltutrtl>en. FA!l.UR.f. OF YOUR .1\CK.NOWLI:,IXJMI~~·r roB£ 
REC'CJV[,D AT Tiff, PLA([ OfiSIGN ·\'FElHOR THE RF.CF.iPT 01' Of'PF.RS PRIOR TO l'li£ HOUII .~N\) DATI; SP[<"IFIW '1A Y RF.SI.Il T IN 

R.EJf:.Cf\ON ()P YO\JR 0Fff.1t I r t:>} vinu'C' of lhiJ ilnWmJnvml )'P\.0 dC~~.itv lo t:h:aogu ua offer ~tln:":.&d)' ~ubmittcd, ~u..-h t-!t\!ll~C may~ motu~ ty !~:lewum o; i('ttel, 

rn>"¥iQod "u;;h totlcgnun ar luttcr nY.do.o~ rut'urtncc to !he Jolicitlltion .1r1d this tmendmerol, o\f\'j i.l recti"~ prio: 1.0 \h..- Ol')tu;nt hovt .ilt'ld cltue !of.l«":foo:d, 

1<. ACC'UUl\'fiNO AND APPROPRIATION DXI'A (lf•~~"ir<dl 

See Schedule 

I J. Till~ ITEM API' !..II'S UNI. Y TO MOlliFICATIONs OF L"ONT:\M;'fS'ORDERS. 
IT MODU'IES THE C\li':TRACTIORDER NO. A~ DESCRHlCIJIN ITF.M 14 

A. THIS CHANt.;E ORDER IS iSSUED i'lJRSt;,\NT TO: tSp<:cify au\horhy) TilE CHANUES Sf.T FORTH IN iTeM 14 ARE MADE IN THE 
CONTKACT ORfJF.R NO IN ITEM Ia.\. 

A. l'liF AllOY f. NliMilERED CI)NTRA\'TIORDEI\ IS M(JDIFIFJl TO RE~1.·F.CT THE ADMINISTRATIVE CH,\NGE.S (<uch as ch1J11ges in \)llying 
t~fflce. opp!\)priuli~Jn d::ate, clc.J SET FORTH rN ITf~M 14, PUN.~V~\NT ·1·0 THE AUTHORJTY or FAR. 43.101(BJ 

X 'C. THIS SUI'Pl-EMENT.\1. AOI\EEM<.N'I IS ENTERED INTO PURSUANT TO A\JTIIORITY OF: 
FAR 52.212-'!(c) 

D. OTHER (Specit:v type ofmodificn1ion and outhorilyt 

£. I.\1PORTr\NT: Cuntru<.'lOI 0 is nol, 0 is r~ql!ircd w s!gn thhl docum<:nt und r~·.tum 

14. DESCRIPTION OF '\MENDME.~,.rrtMODIF!CA'nON t0f1taniud Qy IJCT scc1ion headings, ioduding ~rJikit!Hiorv,·ontmct suOjt.rl rnartcr 
~Yhere feasible. I 
~·loditicmion C:ontrvl NurnOc.:r: tcperr1m 112359 

The pyrpo»e of this modification is. lo Add CUN quantity an the ba~ic centrad. CUN 4004 \!:!. il\(,'feasa<i from a quantity.of 398 to a quanl'lly of 488. 

Ail other 1e-rme Dr1d condi!ions remain vnchangnd. 

: 15,\. N.~.\lc <1:-.JlJ TI'I'LE OF SJ(j:--;£1\ <Typo or prinl) 
;ASR /me• national. Co1p. 
"' Roo S Anumolu (Pr~,,ident and CEO) 

'ISH. CONrMCTORI(IFFEROR I:>C. DATE Sf(, NED 

iSl,g.nulu:c of~rson UlHhnri:r.t'.d to sign} 
EXCEl' 1\(W rQ Sf .10 
-.PPIWVED llY 0\RM 11-H< 

09!29/2011 

.JO·IO~·O•I 

16C. iJ,\TE SIG'<f'D 

~tY/ 
STANDARD FORM.W(R<I'. 10·831 
Pre~cribed by CSA 
Fc\R (48 CFR\ J),,4J 

(b)(6)



SECTION SF JO BLOCK. 14 CONTlNUATlON PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 ·CONTINUATION SHEET 

SOLIClTATIONiCONTRACT FOR!vl 

W81 GYE-07-D-0022 
(t<:perrtm I I 2359) 

Puge 2 of2 

The total cost ofthi; <:antra<:! was inorcu>,,d by S210,6..t2JO from $R,53~.020.S:\ (I'STJ to S&.74l\.A62 83 
(I'ST). 

SUPPLII:.S ()I{ SERVICES AND PRICES 

CUN 4004 
Tho pricing detail quantity has increased by 90.00 irom 398.00 to ~88.00. 
The total cost of' this line item has increased by $210,642.30 from $931,507.06 (EST) lo $1,142,149.36 

(ESD. 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule ir~m for CLIN 4004 has been changed from: 

DELIVERY Dki"E 

30-SEP-2012 

To. 

DELIVERY DATE 

30-SEP-2012 

(End ui' Summary oi' Chungcs) 

QUANTITY 

3\13 

QUANTITY 

48S 

SHIP TO ADDRESS 

SEE SCI fEDULE 
SEE SCHEDULE 
SEE SCHEDULE 
SEE SCHEDULE IL SEE SCIIELJUL 
SEF. SCHEDULE 
FOB: D~stiu;nion 

Sfl!P TO ADDRESS 

SEE. SCHWULE 
SEE SCf!EDliLE 
S E I' SCHEDUU: 
SEE SCHEDULE IL S!:'E SCIIEDUL 
SEE SCHEDULF 
fO!J: Destination 

urc 

SEE 
SCHEDU 

L'[( 

SEE 
SCHEDU 



i 
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I'' CONTRA~ ID CODE I PAGE OF PAGES 

I 1 1 2 
Z. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DAn: 4. REQUISITIO!-l/PURCHAS~ REQ. NO. ll. PROIECTNO.(Ifopplicable) 

Rl0018 22-Dec-2011 SCESCHEDUl.E 

6.1SSUED BY CODE HTC711 7, ADMINISlERED BY (If ather than item6) CODE I 

USTRANSCQM.AQ • HTC711 
See Item 6 1108SCOTTDR 

SCOTT AFB ILIJ2225.63157 

8. NAME AND ADDRESS OF CONTRACfOR (No., SHeet, County, Slate and Zip Code) 9A. AMENDMENT OF !OLICTTATION NO. 
A5R INTERNATIONAL CORP. 
Ri'O S. AHUMOUJ 9B. DATED (SEE ITEM II) l511l0LD WU.ETS PATH 
HAUPPAUGE NY 117811--

X WG'i~7~&~:WRACf/ORDER NO. 

lOB. DATED (SEE ITEM 13) 

CODE OPRK4 iFACILITY CODE X 28-Sep-2007 

II. THIS ITEM ONLY APPLIES TO AMENDMENTS OF !OLJCIT ATJONS 

I UTho above nuni>ered &oli~itation h ~nd~ as 101 f)nh in Item 14. The hour and dote speciaed i:lrrcceipt ofO~r D is eJaended, 0 is nol eXIcndcd. 

05:r m.tst Kknowlcd o re~i 1oft his errcndm:nt rior1o the hour and da1e 1 "iled in thes.ollf;itation or u ~ndt'd b one ofthei>llowln m::thod1: 

(a) By corrpletinaltena 8 and 1 S, and rctumin& copies oft he ~~~m~drrent; {b) By peknowJedgin& receipt ofthh amendrmu on c~h topy of1he olb subniucd; i 
or (t) By 1epame letter or1Cif8ramwhlch include1 a retrcnccto 1hc Jo!ic;hation and arrcnd1m1t nunbcn. FAU.URE OF YOUR ACKNOWLEDGMENT to BE 

! RECEIVED AT THE PLACE DESIGNAll:D FOR THE RECEII'TOFDFFf.RS PRIOR IDTHE HOUR AND DATE SPECIFIED MAY RESUL TIN 

REJECTION OF YOUR OFFER. lfby virtuoof1hi• arrcndrrmt you desire to chanae an ofi:r already •ubtrittcd,such change rilly b~ rradc by telegram or letter, 
provided each telegram or letter mskcs re&encc to the aollcitation and thi1 ltm'dn.nl, and is received prior to rheopening hour and dme spec! led. 

12. ACCOUNTING AND APPROPRIA TJON DATA (If required) 
See Schedule I 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACfS'ORDERS. .. ·I 
IT MODIFIES THE CONTRACf/ORDER NO. AS DESCRIBED IN ITEM 14. ·I 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACf ORDER NO. IN ITEM lOA. 

X B. TilE ABOVE NUMBERED CONTRACf /ORDER IS MODIFIED TO REFLECf THE ADMINISI'RA T IVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(B). 

C. THIS &JPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor ~ is not, D is required to sign this document and return copies to the issuing office. ---
14. DE~RIPTION OF AMENDMENT/MODIFICATION (OriPIIlizedby UCF section heading.. includingsolicilation/contract sui:Jject matter 

-..here feasible.) 
Modification Control Number: tcperrtm12397 

The purpose of this rrodWication is to update peyrrent office J:XlOA.AC and address. 

FROM TO: 
CFAS COLI..M3US OO!lt\AC HC0303 CFAS LM:STOIIE TFMS-M-F89900 ! 

CFAS ROCK ISLANDJAJQBAC ACCTG DISB STA NR 389900 I 
FU BOX 182316 ATTN: ROCK ISLANJ 27 ARKANSAS RDSTE200 i 
COLLM3US, OH 43218-2316 LJI.JESTQIIE '-1: 04751-6217 i 

I 

E""pt u provided herein, all1em11 and condition~ oflhe docu~nt rdrenced in hem9A or 1 OA. as herctobrc changed,rm-alns unchanaed and in IJ\IIltce and cfb:t. 
... 

I SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONT RACf lNG OFFICER (Type or print) 
BEI.FIElO C. COI.LYMORE/CONTRACTINGOFFICER 

m 51&-220-11)38 EMAI~ bolftdd.col11fa ... 11110CIT\rril 

I15B. CONT RACfORIOFFEROR 15C. DATE SIGNED 

~~Z7c~~ 
16C. DATE SIGNED 

I 
22-Dec-2011 

(SigJJature of person authorized to sig11) (~ure of Contracting Officer~ 
EXCEPTION TO SF 30 30-105-04~ v Sf ANDARD FORM 30 (Rev. 10-83) 
APPROVED BY OIRM II 84 P~scnbed by C&\ 

FAR (48 CFR) 53.243 



SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION SF 1449 ·CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 
The 'Payment will be made by' organization has changed from 

DFAS/ (Rl-RPV) • HQ0303 
DFAS COLUMBUS 
OF AS ROCK ISLAND JAIQBAC 
PO BOX 182316 ATTN ROCK ISLAND 
COLUMBUS OH 43218-2316 
to 
OF AS-LIMESTONE TFMS-M • F89900 
ACCTG DISB ST A NR 389900 
DFAS LI TFMS M 
27 ARKANSAS RD STE 600 
LIMESTONE ME 04751-6217 

(End of Summary of Changes) 

W81 GYE-07-0-0022 
POOOI8 

Page 2 of2 
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