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- 3OLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER
W811LJ-5048-2001

55

PAGE 1 OF

’ 2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE | 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

WB81GYE-05-C-0031 17-Aug-2005 WB81GYE-05-R-0018 17-May-2005

7. FOR SOLICITATION a.NAME - b. TELEPHONE NUMBER  (No Collect Calls) |8. OFFER DUE DATEALOCAL TIME

INFORMATION CALL: LUIS PAGAN : 703-428-2010 02:00 PM 22 Jul 2005

9. ISSUED BY CODE | wg1GYEBS 10. THIS ACQUISITION IS 11. DELIVERY FORFOB | 12. DISCOUNT TERMS
SDDC CONTRACTING CENTER UNRESTRICTED DESTINATION UNLESS

SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV SET ASIDE: % FOR BLOCK IS MARKED

200 STOVALL ST, RM 12545 : SEE SCHEDULE

ALEXANDRIA VA 22332-5000 SMALL BUSINESS _—

HUBZONE SMALL BUSINESS D 13a. THIS CONTRACT IS ARATED ORDER
n UNDER DPAS (15 CFR 700) s
a 13b. RATING ’

TEL: 703-428-3304 NAICS: 483211 14. METHOD OF SOLICITATION N

FAX: 703-428-3362 SIZE STANDARD: 500 D AFQ IFB , RFP

15. DELIVER TO CODE | 16. ADMINISTERED BY cope |

- SEE SCHEDULE SEE ITEM 9

17a.CONTRACTOR/ OFFEROR CODE l 1FXH6  ° |18a. PAYMENT WILL BE MADE BY CODE

JAR ASSETS INC POWER TRACK
JASON BELCHER H'ITP://WWW.USBANK.COM/POWERTHACK OR US BA

DBA JAR TRANSPORTATION MN
2360 FIFTH STREET

MANDEVILLE LA 70471-0000

FACILITY
TEL.985-629-2090

CODE |

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT
SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
BELOW IS CHECKED SEE ADDENDUM

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY_ | 22. UNIT |23. UNIT PRICE [ 24. AMOUNT

SEE SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA

See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

$3,889,050.00 EST

. D27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

D 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA DARE DARE NOT ATTACHED

ADDENDA DARE DARE NOT ATTACHED

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN

[

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS

COPIES | 29. AWARD OF CONTRACT: REFERENCE

OFFER DATED . YOUR OFFER ON SOLICITATION
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31la.UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

.gc);?g_s:?@ o2

31c. DATE SIGNED

17-Aug-2005

30b. NAME AND TITLE OF SIGNER -
(TYPE OR PRINT)

30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (TYPE OR PRINT)

RAY JONES / CONTRACTING OFFICER

TEL: 703-428-2034 EMAIL: jonesray@sddc.army.mil

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS PAGE 2 OF 55
(CONTINUED) |

19. ITEM NO. ' 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY [22. UNIT | 23. UNIT PRICE | 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED D INSPECTED
. CEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: .
32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT

REPRESENTATIVE REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR L
D COMPLETE D PARTIAL D FINAL

| PARTIAL | lFINAL
38. S/R ACCOUNT NUMBER  |39. S/R VOUCHER NUMBER _ |40, PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY  (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE :

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV 4/2002) BACK
Prescribed by GSA
FAR (48 CFR) 53.212

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE



Section SF 1449 - CONTINUATION SHEET

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 5CFO 01 22.1 RB-05-0117 TRANSPORTATION S33150
AMOUNT: $3,889,050.00

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001 Months

Base Yr - East Gulf - Barge Tranp. Svcs

FFP

Base Period - 1 September 2005 thru 31 August 2006. The Contractor shall furnish
all supplies, materials, equipment, insurance, and personnel necessary to perform
the services as set forth in the Performance Work Statement (PWS).

PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
‘FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0001AA 12 Months $145,543.75
1st 50,000 barrels tow
FFP

Ist 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 11J-5048-2001

NET AMT
ACRN AA Funded Amount

FOB: Destination

W81GYE-05-C-0031

Page 3 of 55

AMOUNT

$0.00

$0.00

AMOUNT
$1,746,525.00

$1,746,525.00

$1,746,525.00



ITEM NO
0001AB

FOB:

ITEM NO

0001AC
OPTION

FOB:

ITEM NO

0001AD
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months $145,543.75

2nd 50,000 barrels tow

FFP

2nd 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 11J-5048-2001

NET AMT -
ACRN AA Funded Amount
Destination
SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE
4 Months $171,971.25
1st Opt On-Call 50,000 barrels tow
FFP
1st Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 11.J-5048-2001
NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE
4 Months $171,971.25
2nd Opt On-Call 50,000 barrels tow
FFP

2nd Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 11J-5048-2001

NET AMT

Funded Amount

W81GYE-05-C-0031
Page 4 of 55

AMOUNT
$1,746,525.00

$1,746,525.00

$1,746,525.00

AMOUNT
$687,885.00

$687,885.00

$0.00

AMOUNT
$687,885.00

$687,885.00

$0.00



FOB: Destination

ITEM NO
0001AE

FOB:

ITEM NO

1001
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lot $396,000.00

Out-of-Pocket Expenses

FFP

Out-of-pocket expenses - in accordance with (IAW) paragraph 5 of the PWS. Out-
of-pocket expenses include payment to the contractor for incurred Bunker Fuel
Expenses IAW paragraph 5.3 of the PWS and On-Call Additional Tankerman
Expenses IAW paragraph 3.5 and 5.4 of the PWS. The contractor will receive
payment for the actual cost incurred for the On-Call Additional Tankerman
Expenses, not to exceed the following maximum hourly rates: $51.88 per hour (for
the first 8 hours) and $63.00 per hour thereafter.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
ACRN AA Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Months
Option Year 1 - Barge Tranp. Svcs
FFP .
Period - 1 September 2006 thru 31 August 2007. The Contractor shall furnish all
supplies, materials, equipment, insurance, and personnel necessary to perform the
services as set forth in the Performance Work Statement (PWS).
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount

Destination

W81GYE-05-C-0031
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AMOUNT
$396,000.00 EST

$396,000.00 (EST.)

$396,000.00

AMOUNT

$0.00

$0.00



ITEM NO

1001AA
OPTION

FOB:

ITEM NO

1001AB
OPTION

FOB:

ITEM NO

1001AC
OPTION

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months $148,585.42

1st 50,000 barrels tow

FFP

1st 50,000 barrels tow to load fuel, proceed to and discharge as required at any -
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT " UNIT PRICE
12 Months $148,585.42
2nd 50,000 barrels tow
FFP

2nd 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
4 Months $174,996.25
1st Opt On-Call 50,000 barrels tow
FFP

1st Optional On-Call 50,000 barrels tow to be ordered in accordance w1th
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT

Funded Amount

W81GYE-05-C-0031
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AMOUNT
$1,783,025.04

$1,783,025.04
$0.00

AMOUNT
$1,783,025.04

$1,783,025.04

$0.00

AMOUNT
$699,985.00

$699,985.00

$0.00



FOB: Destination

ITEM NO

1001AD
OPTION

FOB:

ITEM NO

1001AE
OPTION

FOB:

StJPPLIES/ SERYICES QUANTITY UNIT UNIT PRICE
. \ 4 Months $174,996.25

2nd Opt On-Call 50,000 barrels tow

FFP

2nd Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

1 Lot
Out-of-Pocket Expenses
FFP

Out-of-pocket expenses - in accordance with (LAW) paragraph 5 of the PWS. Out-

of-pocket expenses include payment to the contractor for incurred Bunker Fuel
Expenses IAW paragraph 5.3 of the PWS and On-Call Additional Tankerman
Expenses IAW paragraph 3.5 and 5.4 of the PWS. The contractor will receive
payment for the actual cost incurred for the On-Call Additional Tankerman

Expenses, not to exceed the following maximum hourly rates: $53.70 per hour (for

the first 8 hours) and $65.21 per hour thereafter.
PURCHASE REQUEST NUMBER: W9111.J-5048-2001

NET AMT
Funded Amount

Destination

W81GYE-05-C-0031
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- AMOUNT
$699,985.00

$699,985.00

$0.00

AMOUNT
$ EST

$ (EST.)

$0.00



ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
2001 Months
OPTION Option Year 2 - Barge Tranp. Svcs

‘ FFP

Period - 1 September 2007 thru 31 August 2008. The Contractor shall furnish all
supplies, materials, equipment, insurance, and personnel necessary to perform the
services as set forth in the Performance Work Statement PWS).

PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
2001AA 12 Months $151,627.08
OPTION 1st 50,000 barrels tow
FFP

1st 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT

Funded Amount

FOB: Destination

W81GYE-05-C-0031
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AMOUNT

$0.00
$0.00

AMOUNT
$1,819,524.96

$1,819,524.96

$0.00



ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
2001AB 12 Months $151,627.08
OPTION 2nd 50,000 barrels tow

FFP .

ITEM NO
2001AC

2nd 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
FOB: Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
4 Months $178,021.25
1st Opt On-Call 50,000 barrels tow

OPTION

FFP
Ist Optional On-Call 50,000 barrels tow to be ordered in accordance with

paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
2001AD 4 Months $178,021.25
OPTION 2nd Opt On-Call 50,000 barrels tow

FFP
2nd Optional On-Call 50,000 barrels tow to be ordered in accordance with

paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT

Funded Amount

W81GYE-05-C-0031
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_ AMOUNT
$1,819,524.96

$1,819,524.96

$0.00

AMOUNT
$712,085.00

$712,085.00

- $0.00

AMOUNT
$712,085.00

$712,085.00

$0.00



FOB: Destination

ITEM NO

2001AE
OPTION

FOB:

ITEM NO
3001
OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
‘ 1 Lot

Out-of-Pocket Expenses

FFP

Out-of-pocket expenses - in accordance with (IAW) paragraph 5 of the PWS. Out-
of-pocket expenses include payment to the contractor for incurred Bunker Fuel
Expenses IAW paragraph 5.3 of the PWS and On-Call Additional Tankerman
Expenses IAW paragraph 3.5 and 5.4 of the PWS. The contractor will receive
payment for the actual cost incurred for the On-Call Additional Tankerman
Expenses, not to exceed the following maximum hourly rates: $55.58 per hour (for
the first 8 hours) and $67.49 per hour thereafter.

PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Months
Option Year 3 - Barge Tranp. Svcs
FFP
Period - 1 September 2008 thru 31 August 2009. The Contractor shall furnish all
supplies, materials, equipment, insurance, and personnel necessary to perform the
services as set forth in the Performance Work Statement (PWS).
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount

Destination

W81GYE-05-C-0031
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AMOUNT
$ EST

$ (EST.)
$0.00

AMOUNT

$0.00
$0.00



ITEM NO

3001AA
OPTION

FOB:

ITEM NO

3001AB
OPTION

FOB:

ITEM NO
3001AC
OPTION

(. (

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months $154,668.75

1st 50,000 barrels tow

FFP

1st 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
12 Months $154,668.75
2nd 50,000 barrels tow
FFP

2nd 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS, Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ3-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
4 Months $181,046.25
1st Opt On-Call 50,000 barrels tow
FFP

Ist Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragtaph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: WO11LJ-5048-2001

NET AMT

Funded Amount

W81GYE-05-C-0031
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AMOUNT
$1,856,025.00

$1,856,025.00
$0.00

AMOUNT
$1,856,025.00

$1,856,025.00
$0.00

- AMOUNT
$724,185.00

$724,185.00
$0.00



FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
3001AD 4 Months $181,046.25
OPTION 2nd Opt On-Call 50,000 barrels tow
FFP

2nd Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel,
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
3001AE 1 Lot
OPTION Out-of-Pocket Expenses

FFP

Out-of-pocket expenses - in accordance with (IAW) paragraph 5 of the PWS. Out-
of-pocket expenses include payment to the contractor for incurred Bunker Fuel
Expenses IAW paragraph 5.3 of the PWS and On-Call Additional Tankerman
Expenses IAW paragraph 3.5 and 5.4 of the PWS. The contractor will receive
payment for the actual cost incurred for the On-Call Additional Tankerman
[Expenses, not to exceed the following maximum hourly rates: $57.53 per hour (for
the first 8 hours) and $69.85 per hour thereafter.

PURCHASE REQUEST NUMBER: W911LJ-5048-200]

NET AMT

Funded Amount

FOB: Destination

W81GYE-05-C-0031

Page 12 of 55

AMOUNT
$724,185.00

$724,185.00

$0.00

AMOUNT
$ EST

$ (EST.)

$0.00



ITEM NO

4001
OPTION

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE
Months
Option Year 4 - Barge Tranp. Svcs

FFP
Period - | September 2009 thru 31 August 2010. The Contractor shall furnish all

supplies, materials, equipment, insurance, and personnel necessary to perform the
services as set forth in the Performance Work Statement (PWS).
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
FOB: Destination
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
4001AA 12 Months $157,710.42
OPTION 1st 50,000 barrels tow ‘
FFP

1st 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT

Funded Amount

FOB: Destination

W81GYE-05-C-0031
Page 13 of 55
AMOUNT

$0.00
$0.00

AMOUNT
$1,892,525.04

$1,892,525.04

$0.00



ITEM NO

4001AB
OPTION

FOB:

ITEM NO

4001AC
OPTION

FOB:

ITEM NO

4001AD
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
12 Months $157,710.42

2nd 50,000 barrels tow

FFP

2nd 50,000 barrels tow to load fuel, proceed to and discharge as required at any
location as specified in the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
4 Months $184,071.25
1st Opt On-Call 50,000 barrels tow
FFP

1st Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
4 Months $184,071.25
2nd Opt On-Call 50,000 barrels tow
FFP

2nd Optional On-Call 50,000 barrels tow to be ordered in accordance with
paragraph 3.1.1.1 of the PWS. Rate does not include fuel.
PURCHASE REQUEST NUMBER: W91 1LJ-5048-2001

NET AMT

Funded Amount

W81GYE-05-C-0031
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. AMOUNT
$1,892,525.04

$1,892,525.04

$0.00

AMOUNT
$736,285.00

$736,285.00

$0.00

AMOUNT
$736,285.00

$736,285.00

$0.00



W81GYE-05-C-0031
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FOB: Destination
ITEM NO SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE : AMOUNT
4001AE ' 1 Lot $ EST
OPTION Out-of-Pocket Expenses : '
FFP
Out-of-pocket expenses - in accordance with (IAW) paragraph 5 of the PWS. Out-
of-pocket expenses include payment to the contractor for incurred Bunker Fuel
Expenses IAW paragraph 5.3 of the PWS and On-Call Additional Tankerman
Expenses IAW paragraph 3.5 and 5.4 of the PWS. The contractor will receive
payment for the actual cost incurred for the On-Call Additional Tankerman
Expenses, not to exceed the following maximum hourly rates: $59.54 per hour (for
the first 8 hours) and $72.30 per hour thereafter.
PURCHASE REQUEST NUMBER: W911LJ-5048-2001
NET AMT $ (EST.)
Funded Amount $0.00
FOB: Destination
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY  ACCEPT AT -ACCEPT BY
0001 N/A N/A N/A N/A
0001AA N/A Government N/A Government
0001AB N/A Government N/A Government
0001AC N/A Government N/A Government
0001AD N/A Government N/A Government
0001AE N/A N/A N/A N/A
1001 N/A N/A N/A N/A
1001AA N/A Government N/A Government
1001AB N/A Government N/A Government
1001AC N/A Government N/A Government
1001AD N/A Government N/A - Government
1001AE N/A N/A N/A N/A
2001 N/A N/A N/A N/A
2001AA N/A Government N/A Government
2001AB N/A Government N/A Government
2001AC N/A Government N/A Government
2001AD N/A Government N/A Government
2001AE N/A N/A N/A N/A



3001 N/A
3001AA N/A
3001AB N/A
3001AC N/A
3001AD N/A
3001AE N/A
4001 N/A
4001AA N/A
4001AB N/A
4001AC N/A
4001AD N/A
4001AE N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE

0001  POP 01-SEP-2005 TO
31-AUG-2006

0001AA POP 01-SEP-2005 TO
31-AUG-2006

" 0001AB POP 01-SEP-2005 TO
31-AUG-2006

0001AC POP 01-SEP-2005 TO
31-AUG-2006

" 0001AD POP 01-SEP-2005 TO.

31-AUG-2006

0001AE POP 01-SEP-2005 TO
31-AUG-2006

1001  POP 01-SEP-2006 TO
31-AUG-2007

1001AA POP 01-SEP-2006 TO
31-AUG-2007

1001AB POP 01-SEP-2006 TO
31-AUG-2007

1001AC POP 01-SEP-2006 TO
31-AUG-2007

1001AD POP 01-SEP-2006 TO
31-AUG-2007

QUANTITY

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
Government
Government
Government
Government
N/A
N/A
Government
Government
Government
Government
N/A

N/A
FOB

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

- FOB:

N/A

.FOB:

N/A

FOB:

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

SHIP TO ADDRESS

: Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

W81GYE-05-C-0031
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N/A
Government
Government
Government
Government
N/A
N/A
Government
Government
Government
Government
N/A

UIC



1001AE POP 01-SEP-2006 TO
31-AUG-2007

2001  POP 01-SEP-2007 TO
31-AUG-2008

2001AA POP 01-SEP-2007 TO
31-AUG-2008

2001AB POP 01-SEP-2007 TO
31-AUG-2008

2001AC POP 01-SEP-2007 TO
31-AUG-2008

2001AD POP 01-SEP-2007 TO
31-AUG-2008

2001AE POP 01-SEP-2007 TO
31-AUG-2008

3001  POP 01-SEP-2008 TO
31-AUG-2009

3001AA POP 01-SEP-2008 TO
31-AUG-2009

3001AB POP 01-SEP-2008 TO
31-AUG-2009

3001AC POP 01-SEP-2008 TO
31-AUG-2009

3001AD POP 01-SEP-2008 TO
31-AUG-2009

3001AE POP 01-SEP-2008 TO
31-AUG-2009

4001  POP 01-SEP-2009 TO
31-AUG-2010

4001AA POP 01-SEP-2009 TO
31-AUG-2010

4001AB POP 01-SEP-2009 TO
31-AUG-2010

4001AC POP 01-SEP-2009 TO

31-AUG-2010

4001AD POP 0!-SEP-2009 TO
31-AUG-2010

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

‘N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A
FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Dcstination

Destination

e

W81GYE-05-C-0031

Page 17 of 55



W81GYE-05-C-0031

Page 18 of 55

4001AE POP 01-SEP-2Q9 TO N/A N/A
31-AUG-2010 FOB: Destination

CLAUSES INCORPORATED BY FULL TEXT

52.212-4 CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (OCT 2003)

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the
item.

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to
receive payment under this contract. ‘

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the
parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with
performance of this contract, pending final resolution of any dispute arising under the contract.

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.

(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public
enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the
Contracting Officer in writing as soon as it is reasonably possible after the commencement or any excusable delay,
setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch
and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence.

(g) Invoice. (1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized)
to the address designated in the contract to receive invoices. An invoice must include--

(i) Name and address of the Contractor;
(ii) Invoice date and number;
(iii) Contract number, contract line item number and, if applicable, the order number;

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; '
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(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on
Government bill of lading; g

(vi) Terms of any discount for prompt payrhent offered;
(vii) Name and address of official to whom payment is to be sent;
(viii) Name, title, and phone number of person to notify in event of defective invoice; and

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration,
or 52.232-34, Payment by Electronic

Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315.

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the
Contractor is reasonably notified of such claims and proceedings.

(i) Payment.--

(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the
_ delivery destinations set forth in this contract.

(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C.
3903) and prompt payment regulations at 5 CFR part 1315.

(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the appropriate
EFT clause. :

(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the
invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the
date which appears on the payment check or the specified payment date if an electronic funds transfer payment is
made.

(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately
notify the Contracting Officer and request instructions for disposition of the overpayment. -

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided
under this contract shall remain with the Contractor until, and shall pass to the Government upon:



&

W81GYE-05-C-0031

Page 20 of 55

(1) Delivery of the supplies to a carrier, if transportation is f.0.b. origin; or

(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.0.b.
destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.

() Termination for the Government's convenience. The Government reserves the right to terminate this contract, or
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to
the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of
the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to the
satisfaction of the Government using its standard record keeping system, have resulted from the termination. The
‘Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of
any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to
provide the Government, upon request, with adequate assurances of future performance. In the event of termination
for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted,
and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is
determined that the Government improperly terminated this contract for default, such termination shall be deemed a
termination for convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for
use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to
the Government for consequential damages resulting from any defect or deficiencies in accepted items.

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive
orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating
to officials not to benefit; 40 U.S.C. 327, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58,
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C.
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in
the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, Other
Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the clause
at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer software; (5)
solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard Form 1449; (8)
other documents, exhibits, and attachments; and (9) the specification.

(t) Central Contractor Registration (CCR). (1) Unless exempted by an addendum to this contract, the Contractor is
responsible during performance and through final payment of any contract for the accuracy and completeness of the
data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or



W81GYE-05-C-0031
Page 21 of 55

incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to
review and update on an annual basis from the date of initial registration or subsequent updates its information in the
CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the
terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, the Contractor
shall provide the responsible Contracting Officer a minimum of one business day's written notification of its
intention to (A) change the name in the CCR database; (B) comply with the requirements of subpart 42.12; and (C)
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must
provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform the
agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-
name agreement, the CCR information that shows the Contractor to be other than the

Contractor indicated in the contract will be considered to be incorrect information within the meaning of the
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract.

(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will
be considered to be incorrect information within the meaning of the “Suspension of payment” paragraph of the EFT
clause of this contract.

(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757.

(End of clause)

52.212-4 ADDENDUM

a. Addendum to Para (c) Changes: Changes in the terms and conditions of this contract may be made only by
written agreement of the parties excepted for items/provisions delineated in the contract as within the authority of the
Contracting Officer (CO). Where the Government requests a change requiring written agreement of the parties, the
parties agree to undertake best efforts to affect the requested change. The Government may make changes in the
terms and condition of a delivery/task/shipping order issued under the contract in writing on a unilateral basis.

(1) If any such changes causes an increase or decrease in the cost of, or the time required for performance of
any part or the work under this contract, whether or not changed by the order, the CO must make an
equitable adjustment in the contract price, the delivery schedule, or both and shall modify the contract.

(2) The Contractor must assert its rights to an adjustment under this clause within thirty (30) days from the date
of the receipt of the written order.

(3) If the Contractor proposal includes the cost of property made obsolete or excess by the change, the CO shall
have the right to prescribe the manner of disposition of the property.

(4) Failure to agree to any adjustment shall be a dispute.

b. The following are heréby incorporated as part of the terms and conditions:
>(1) 52.216-1 TYPE OF CONTRACT (APR l984j

"The Government contemplates award of a Fixed Price Contract with line items for out-of-pocket expenses, resulting
from this solicitation.
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(End of clause)
(2) 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within or at any time prior to expiration of the contract.

(End of clause)

(3) 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within the contracts
current period of performance; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government
to an extension. '

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5
years.

(End of clause)

(4) 52.247-27 CONTRACT NOT AFFECTED BY ORAL AGREEMENT (APR 1984)

No oral statement of any person shall modify or otherwise affect the terms, conditions, or specifications stated in this
contract. All modifications to the contract must be made in writing by the Contracting Officer or an authorized
representative.

(End of clause)

(5) 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far

http:/farsite.hill.af.mil

52.203-12 Limitation On Payments To Influence Certain Federal Transactions ~ JUN 2003

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Small Business Subcontracting Plan JAN 2002
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.247-5  Familiarization With Conditions APR 1984

52.247-6 Financial Statement ; APR 1984
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52.247-12 ‘Supervision, Labor, or Materials APR 1984
52.247-22 Contractor Liability for Loss of and/or Damage to Freight Other
, Than Household Goods APR 1984

252.201-7000  Contracting Officer's Representative DEC 1991
252.203-7002 ' Display Of DOD Hotline Poster DEC 1991
252.204-7000  Disclosure Of Information DEC 1991
252.204-7001  Commercial And Government Entity (CAGE) Code Reporting AUG 1999
252.204-7003  Control Of Government Personnel Work Product APR 1992
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By

; The Government of a Terrorist Country MAR 1998
252.242-7000 Postaward Conference DEC 1991
252.243-7001  Pricing Of Contract Modifications DEC 1991
252.243-7002  Requests for Equitable Adjustment MAR 1998
(End of Clause)

(6) 252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JAN 2005)

(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of
commercial items or components.

—X_52.203-3 Gratuities (APR 1984) (10 U.S.C. 2207).

(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or

Executive orders applicable to acquisitions of commercial items or components.

252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C.
2416).

—252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD
Contracts) (APR 1996) (15 U.S.C. 637).

252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test
Program) (JUN 1997) (15 U.S.C. 637 note).

252.225-7001 Buy American Act and Balance of Payment Program (APR 2003) (41 U.S.C. 10a-10d, E.O.
10582).

— 252.225-7012 Preference for Certain Domestic Commodities (JUN 2004) (10.U.S.C. é533a).
— 252.225-7014 Preference for Domestic Specialty Metals (APR 2003) (10 U.S.C. 2533a).
- 252.é25-7015 Preference for Domestic Hand or Measuring Tools (APR 2003) (10 U.S.C. 2533a).
252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (MAY 2004) (__Altemate I) (APR
2003) (10 U.S.C. 2534 and Section 8099 of Public Law 104-61 and similar sections in subsequent DoD

appropriations acts).

252.225-7021 Trade Agreements (JAN 2005) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).
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— 252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779).
" . 252.225-7028 Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 2755).

— 252.225-7036 Buy American Act--North American Free Trade Agreement Implementatioﬁ Act--Balance of
Payment Program (JAN 2005) ( Alternate I) (JAN 2005) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

252.225-7038 Restriction on Acquisition of Air Circuit Breakers (APR 2003) (10 U.S.C. 2534(a)(3)).

252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native
Hawaiian Small Business Concerns (SEP 2004) (Section 8021 of Public Law 107-248 and similar sections in
subsequent DoD appropriations acts). )

— 252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).

— 252.227-7037 Validation of Restrictive Markings‘on Technical Data (SEP 1999) (10 U.S.C. 2321).
—— 252.232-7003 Electronic Submission of Payment Requests (JAN 2004) (10 U.S.C. 2227).

—X_ 252.243-7002 Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).

252.247-7023 Transportation of Supplies by Sea (MAY 2002) ( Alternate I) (MAR 2000)
(______Alternate ITI) (MAR 2000) ( Alternate III (May 2002).

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).
(c) In addition to the clauses listed in paragraph () of the Contract Terms and Conditions Required to Implement
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5),
the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items or
commercial components, awarded at any tier urfder this contract:
252.225-7014 Preference for Domestic Specialty Metals, Alternate I (APR 2003) (10 U.S.C. 2533a).
252.247-7023 Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631).
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)
(End of clause)

(End of Addendum to 52.212-4)

CLAUSES INCQRPORATED BY FULL TEXT

52.212-5 - CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JAN 2005)

" (a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to

acquisitions of commercial items:

(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).
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(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated
as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to
acquisitions of commercial items: (Contracting Officer check as appropriate.)

X_ (D 52.503—6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT 1995)
(41 U.S.C.253g and 10 U.S.C. 2402).

—(2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (U.S.C. 657a).

— (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if the
offeror elects to waive the preference, it shall so indicate in its offer) (U.S.C. 657a).

—(4) (i) 52.219-5, Very Small Business Set-Aside (JUNE 2003) (Pub. L. 103-403, section 304, Small Business
Reauthorization and Amendments Act of 1994).

—(ii) Alternate I (MAR 1999) to 52.219-5.
—(iii) Alternate II to (JUNE 2003) 52.219-5.

—(5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).

— (ii) Alternate I (OCT 1995) of 52.219-6.

— (iii) Alternate II (MAR 2004) of 52.219-6.

— (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).

— (ii) Alternate I (OCT 1995) of 52.219-7. |

— (iii) Alternate II (MAR 2004) of 52.219-7.

—X_ (7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).
_X_ (8)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2002) (15 U.S.C. 637(d)(4)).

___ (ii) Alternate I (OCT 2001) of 52.219-9

—(iii) Alternate II (OCT 2001) of 52.219-9.

—X_ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).

—(10)(1) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (JUNE

2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323,) (if the offeror elects to waive the adjustment, it shall so
indicate in its offer). ‘

—_ (ii) Alternate I (JUNE 2003) of 52.219-23.

- (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).
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__(12)52. 219-26 Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

_.(13) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Smail Business Set-Aside (May 2004).
—_(14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).

_X_ (15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Jun 2004) (E.O. 13126).
_X_(16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).

_X_ (17) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

_X_ (18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).

_X_(19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

_X_(20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).

_X_ (21) 52.222-39, Notification of Employee Rights Concéming Payment of Union Dues or Fees (DEC 2004)
(E.O. 13201).

—(22)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG
2000) (42 U.S.C. 6962(c)(3)(A)(ii)).

___(ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)).
__(23) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).

__(24)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (Jan 2005) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77, 108-78, 108-286).

____(ii) Alternate I (JAN 2004) of 52.225-3.
____ (iii) Alternate IT (JAN 2004) of 52.225-3.
—(25) 52.225-5, Trade Agreements (Jan 2005) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

—_(26) 52.225-‘13, Restrictions on Certain Foreign Purchases (OCT 2003) (E.o.s, proclamations, and statutes
administered by the Office of Foreign Assets Control of the Department of Treasury).

___(27) 52.225-15, Sanctioned European Union Country End Products (FEB 2000) (E.O. 12849).
__(28)52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849).

__(29)52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(1)).

(30) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(t) 10US.C.
2307(%)).
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_X__(31) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31
U.S.C. 3332).

(32) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY
1999) (31 U.S.C. 3332).

_X__(33)52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).
—(34) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).

—(35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C.
Appx 1241 and 10 U.S.C. 2631).

__(ii) Alternate I (APR 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.]

X__(1)52.222-41, Service Contract Act of 1965, as Amended (MAY 1989) (41 U.S.C. 351, et seq.).

_X__(2)52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C.
351, et seq.).

_X__(3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

_X__(4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29
U.S.C. 206 and 41 U.S.C. 351, et seq.).

_X__(5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to
this contract. '

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made available
for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to
litigation or the settlement of claims arising under or relating to this contract shall be made available until such
appeals, litigation, or claims are finally resolved. -

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.
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(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this

paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall
be as required by the clause--

(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible
Veterans (December 2001) (38 U.S.C. 4212).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201).

(vi) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (April 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

‘(End of clause)
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DEDICATED BARGE TRANSPORTATION SERVICES - EAST GULF

DEFENSE ENERGY SUPPORT CENTER (DESC)
AMERICAS EAST (HOUSTON) (DESC-AME)

PERFORMANCE WORK STATEMENT (PWS)

1. General.

1.1. Scope. This contract covers the transportation of Department of Defense-owned bulk jet fuel (JP5 and JP8) and
marine diesel (F76), by tug and barge between all ordered United States ports and points on the Gulf of Mexico and
the Lower Mississippi River and their connecting waterways and tributaries, including those specified below. The
contractor must provide barge transportation using contractor-supplied equipment as specified in the performance
work statement.

1.1.1. Historical Location Information. The Defense Energy Support Center Americas East Office, Houston
(DESC-AME) Loading/Discharging (Receiving) locations provided as historical information. However, this list is
not all-inclusive. Loading/Discharging points may change as fuel procurement award patterns change.

Table 1: Loading/Discharging points:

JP8 Loading Ports
Exxon/Mobil Company, USA, Baton Rouge, LA
Valero, Texas City, TX
Placid Refining, Port Allen, LA
Goldline, Jennings, LA
BP, Texas City, TX
Shell, Mobile, AL
Shell, Deer Park, TX
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX
Air BP, Texas City, TX

JP8 Discharge Ports
Naval Air Station, Belle Chase (New Orleans), LA
Air National Guard, Gulfport, Gulfport, MS
Eglin Air Force Base, Fort Walton Beach, FL
Hurlburt Field, Fort Walton Beach, FL.
Tyndall Air Force Base, Panama City, FL
Naval Air Station Pensacola, Pensacola, FL.
Magellan Midstream Partners LP, Galena Park, TX
DFSP Woodriver, IL

JPS Loading Ports
Placid Refining, Port Allen, LA
Shell, Deer Park, TX
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX ‘

JP5 Discharge Ports
Naval Air Station, Pensacola, FL
Magellan Midstream Partners LP, Galena Park, TX
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F76 Loading Ports
Valero Refining, Texas City, TX
Valero, Corpus Christi, TX
CITGO, Lake Charles, LA
Calcasieu Refining, Lake Charles, LA
Magellan Midstream Partners, LP, Galena Park, TX

F76 Discharge Ports
Naval Air Station, Ingleside, Corpus Christi, TX
Magellan Midstream Partners LP, Galena Park, TX

1.1.2. Government Reserved Rights. The Government reserves the right to use the furnished equipment from, to
and between the points shown above without restriction.

1.1.3. Hours of Operation. Contractor supplied equipment and crews must be available exclusively to the
Government at all times, 24 hours per day, 7 days per week, for transporting cargo to and between the points
stipulated or as may be directed by the Government, or to stand by at an origin, destmatlon, or intermediate point as
necessary and specified by the Government.

1.1.4. Period of Performance
The proposed contract is for a one base period of 12 months from contract award, with four (4) options years as
noted below:

Base Period: 1 September 2005 - 31 August 2006
Option Yr 1: 1 September 2006 - 31 August 2007
Option Yr 2: 1 September 2007 - 31 August 2008
Option Yr 3: 1 September 2008 - 31 August 2009
Option Yr 4: 1 September 2009 - 31 August 2010

1.2. Safety and Security.

1.2.1. OSHA Compliance.

The Contractor must establish and maintain an effective and comprehensive safety program that complies with the
provisions of the Occupational Safety and Health Act and the National Institute of Occupational Safety and Health.
The Contractor must acquire, maintain, and require the use of safety equipment, personal protective equipment, and
devices necessary to protect employees. The Contractor must be responsible for compliance with the Occupational
Safety and Health Act of 1970 and for penalties resulting from violations.

1.2.2. Additional Regulations Compliance.
The Contractor must maintain and operate all equipment in accordance with applicable U.S. Coast Guard, federal
and state laws, and military regulations, including applicable regulations of the Commander, Defense Energy Supply
Center (DESC), and must also be in compliance with all of our fuel supply terminal requirements for barge tows.
Applicable regulations are as follows:

Mandatory Regulations

DLAR 4500.3, Defense Traffic Transportation Regulation (DTR), December 2000.
DOD 4140.25M, Procedures for Management of Petroleum Products, June 1994.
DFSCM 4140.4, DFSC Supply Operations Manual, June 1986.

MIL-STD-3004 (A), Quality Surveillance for Fuels, Lubricants, and Related Products, November 2003.
Note: If needed, carriers may contact DESC-BID to obtain a copy of these regulations. (703-767-8403)
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1.2.3. Death or Injury to Personnel.
In all instances where contractor’s employees are absent due to injury or death or for purposes of receiving medical
attention due to an injury during or arising from performance under this contract, the Contractor must submit a full
written report of the facts and the extent of such injury to the Contracting Officer's Representative (COR) within 24
hours following the occurrence of such injury or death. In addition, the Contractor must submit to the COR a written
“accident report of each and every accident occurring to the contractor’s employees within 24 hours after the
occurrence. If an investigation of the accident is-conducted, the Contractor must assist the investigator in securing
statements from its employees and must make pertinent records available to the investigator and to the COR.

1.3. Damage and Loss Reports.

In all instances where cargo, Contractor’s equipment, or private or Government property is damaged, lost, or pilfered
while in the care, custody, or possession of the Contractor or through handling by the Contractor’s employees,
agents, or subcontractors, the Contractor must submit a full written report of the facts and the extent of such damage
or loss to the Contracting Officer's Representative within 24 hours following the occurrence or discovery.

1.4. Quality and Performance.

The Government and the Contractor will operate as a team to assure a high standard of quality is established and
maintained in the performance of the contract. This will include government measurement and surveillance of the
contractor’s performance to document and recognize instances of superior contractor performance, and to identify
areas falling short of required performance standards early so that the Contractor and the Government may work
together to identify causes and eliminate problems before they become serious. The Government’s Performance
Measures and the Contractor’s Quality Control (QC) program requirements are described below.

1.4.1. Contractor Quality Control, Reporting and Records

1.4.1.1. Quality Control.

The Contractor shall establish and maintain a Quality Control Plan (QCP) to ensure quality service is provided
throughout the terms of the contract. The Contractor shall submit a proposed QCP as part of its technical proposal.
The QCP should include as a minimum how the Contractor intends to meet the performance objectives, provide
cargo free of contamination or degradation, and should also identify those areas the Contractor sees as critical to the
customers for this contract, how it will monitor quality performance in those areas, and how it will maintain or
exceed customer expectations, including identification and correction of problems. Finally, the QCP should include
the contractor’s Oil Spill Response Plan.

1.4.1.2. Final QCP.

The Contractor shall submit a revised QCP within twenty (20) business days after contract award. Should there be
any need for clarification or correction of any area, the Contractor shall submit the revised QCP within ten (10)-
business days after receiving the final with Government-identified deficiencies noted. DESC will be afforded the
opportunity to review both the initial and final QCP prior to Contracting Officers acceptance.

1.4.1.3. Monthly Quality Control Inspection Reports.
Upon the Contracting Officer's acceptance of the Contractor’s Quality Control Plan, the Contractor must submit
monthly Quality Control Inspection Reports stating the results of its inspections to the COR.

1.4.1.4. Problem/Failure.

The Contractor shall self-identify any problem or failure that may impact contract performance. In accordance with -

its QCP, the Contractor shall provide the COR with a succinct written plan of action within five (5) business days of

Contractor self-identification or awareness of a potential or real problem, failure or deficiency. The Contractor shall

~ detail the methodology for correcting the problem or deficiency in the plan of action, and provide an assurance of the
specific time required to bring performance back to acceptable quality levels, as applicable.

1.4.1.5. Use of Quality Performance Information. Information from these reports will be compiled cumulatlve]y
to provide annual reports of past performance for use in past performance evaluations for future awards.
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1.4.1.6. Performance Requirements.
Performance Requirements in this document are expressed in the following manner and may contain the following
three elements. In each case, when taken together, these elements constitute a performance requirement.

1.4.1.6.1. Performance Objective.
A statement of the outcome or results expected of the Contractor (not output).

1.4.1.6.2. Performance Measures.
The critical few characteristics or aspects of achieving the objective that will be monitored by the Government; those
things that the Government will analyze. Each objective may have one or more measures.

1.4.1.6.3. Performance Standards.

The targeted level or range of levels of performance for each performance measure. Not every performance
objective in this contract has a related performance measure or performance standard. However, every performance
objective is a contractual requirement. For those performance objectives that do not specify a measure or standard,
the measures and standards are in accordance with standard commercial practices. (i.e., substantial compliance with
local customary trade practice). When not stated, Performance Standards are assumed to be one hundred (100)
percent, unless standard commercial practices would apply a lower standard.

Performance measures/standards, where specified, may be used to achieve a variety of goals, including collection of
data to test the practicality of a performance standard; identification of a performance standard of less than one
hundred (100) percent compliance; emphasis on most critical performance objectives; collection of data to support
quality assurance and contractual remedies (including evaluation of past performance, discussion at Quality Council
meetings, etc.) and similar goals.

1.4.2. Government Quality Assurance. ‘
Final determination that the services rendered are conforming is solely the responsibility of the Government. The
Government Quality Surveillance Plan (See Attachment 2) is not a substitute for Contractor quality control.

1.4.2.1. Critical Performance Requirements. _
The Government will monitor the Contractor’s performance using predetermined quality assurance procedures and
through the Government Performance Requirements Summary (PRS), Attachment 1, which will be used in this
program and which also describes the contract requirements considered most critical to performance.

1.4.2.2. Performance Measurement Approaches.
The CO and the COR will monitor Contractor performance and compliance with the terms and the conditions of the
contract using the PRS and such standard techniques as inspections, Government generated management reports,
Contractor reports and Customer feedback. The COR, in conjunction with the CO, will conduct periodic meetings

- with the Contractor to discuss operations, and problem areas. '

1.4.2.3. Visits ‘

Government personnel, in addition to/other than the Contracting Officer Representative (COR) and Quality
Assurance Representative (QAR), may make announced periodic visits to the Contractor's facilities to observe daily
operations. Announced visits will follow a one (1) day prior notice to the Contractor. During these visits, the
Contractor shall provide knowledgeable personnel to tour and inspect the areas. The Contracting Officer and/or his
representative will make periodic inspections. ‘

L.5. Insurance Requirements
1.5.1. Cargo Insurance : , .
The Contractor shall provide cargo insurance, at its own expense, as required by law, at least equal to the value of

the cargo transported.

1.5.2. Liability, Pollution and Environmental Insurance
Contractor shall provide at its own expense, the appropriate amount of insurance as required by law.
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1.5.3. Policy Notification

The Contractor shall provide copies of cargo, public liability, and pollution liability insurance certificates to the
Contracting Officer within 10 calendar days after contract award and each time there is a change in coverage or
policy renewal.

1.5.4. Written Notice
The Contractor shall furnish a written notice to the Contacting Officer 30 days in advance of the effective date of any
reduction in, or cancellation of the cargo, public liability, or pollution liability insurance policies.

2. Government Responsibilities.

2.1. COR/DESC AME Inventory Manager Responsibilities
The COR and/or DESC AME Inventory Manager shall perform the following:

2.1.1. Cargo Routing

Issue cargo routing instructions to shippers.

2.1.2. Order Services
Order all loading and unloading services and schedule all movements.

2.1.3. Contact Information : _
Furnish the Contractor with the names and telephone numbers, including home telephone numbers, of persons
designated as the Government’s ordering, inspecting, and receiving representatives upon award of the contract.

2.1.4. Acknowledge Receipt

Acknowledgement of receipt shall be completion of the DD-250-1 and barge ullage sheet consisting of Iocation, date
of arrival, barge name/number, and cargo number and shall provide for signature by both a Contractor representative
and a designated Government representative. (See Appendix B.)

2.1.5. Measure, Verify, and Document Cargo . .

Arrange for measurement, verification, and documentation of all cargo remaining aboard barges at loading and
unloading ports and, in accordance with Section 4.4.3 Carry Away Liability, deduct from the next monthly invoice,
the value of cargo in excess of ten (10) barrels carried away per barge. Charges would apply only when barge
equipment is changed or product carried changes. :

2.1.6. Notify Receiving Activities :
The COR or DESC Inventory Manager will notify the receiving activities of the scheduled arrival of the barge,
including estimated date and time of arrival, barge name/number, and cargo number.

2.1.7. Authorize Access
Arrange for an authorized representative of the Contractor to have access to all facilities to load and discharge barges
as necessary. :

2.1.8. Supply Required Forms
Supply the Contractor with all forms the Contractor is required to file with the Defense Energy Support Center
Americas East, Houston Office or the COR, (See Appendix B.) 4

2.1.9. Provide a Safe Berth ,
Provide a reachable and safe berth at all loading and discharging ports for the vessel to be afloat at all times, free of
dockage, wharfage, pilotage, toll, and port charges.

2.1.10. Inspect and Accept Equipment
The Government shall provide pre-award and/or pre-service inspections for Contractor equipment.
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3. Contractor Furnished Equipment and Crew.
The Contractor shall furnish all supplies, materials, equipment, and personnel necessary to perform the services
incidental to the operation of the equipment listed below:

3.1. Barge and Tug Requirements.
Pricing of services does not include fuel (see Bunker Fuel Expenses)
The contractor shall provide the following: ‘

3.1.1. Barge.

Two barge tows, each with a total deliverable capacity of not less than 50,000 barrels. Each tow must consist of
either two individual 25,000 barrel barges, or not more than three barges total, one of which has a capacity of at least
25,000 barrels. Contractor is required to comply with the maximum safe navigable draft and length over all for all
loading and discharge locations. The Contractor remains responsible for maximum length over all, however the
government reserves the right to light load equipment where the government knows there is a shallow draft or require
the tow to stand off awaiting safe berthing conditions, e.g.: high tide.

3.1.1.1. On-Call Tow.

These services will be ordered separately as priced within the Schedule of Rates. The government will have the
option to add additional tows or terminate existing on-call tows as traffic patterns change. The contractor must
provide for one additional tow when requested by the government with a minimum of 15 days notice. On-call tows
must be of the same capacity as those listed in paragraph 3.1.1. The equipment ordered will normally be in service
for a 30-day period. The government will provide the effective dates of service for the tow via contract
modification. The government may terminate any on-call tow with a minimum of 15 days notice if that tow is no
longer required. Barge and tug requirements will be consistent within the parameters as provided in paragraph 3.1.
The equipment must meet all government inspection requirements addressed in paragraph 3.3 and must remain in
dedicated service until released back to the contractor. Dedicated service is defined as the start and end date of the
requested service. Payment will not commence until the tow is made available at the initial loading point, as
specified in the contract modification, and will end on the last day of requested service upon cargo discharge at the
destination point. Any subsequent changes to schedule details (e.g., date, loading port) required for expedience of
the government shall occur only upon modification of the contract by the Contracting Officer. Otherwise, the
contractor is responsible for all costs associated with positioning the equipment at the initial loading point. Payment
for the on-call services will be in accordance with the prices listed in the Schedule of Rates.

3.1.2. Barge Equipment.
The Contractor and its equipment must currently possess or be eligible for USCG certificate for approval to operate
in US coastal and inland waterways. All barges shall be equipped with the following.

3.1.2.1. Cargo Pumping System .

A cargo pumping system with necessary hoses and connections capable of completely discharging and stripping the
cargo tanks without outside power or assistance from the shore. The average load/discharge rate for all destinations
shall be a minimum of 2,000 barrels per hour (BPH) at a pressure of 100 pounds per square inch (PSI) from the
barge manifold including quantities stripped from cargo tanks. This effectively means that the total cargo shall be
loaded/discharged as a minimum, in time represented by the total cargo stated in barrels divided by 2,000 barrels per
hour. ‘ -

3.1.2.2. Cargo Tank Stripping System .

An independent cargo tank stripping system capable of stripping all but a maximum of 2 barrels of product per cargo
tank, not to exceed 10 barrels for the entire barge. The discharge rate during tank stripping operations may be less
than the minimum rates stipulated above.

3.1.2.3. Water Stripping System _ .
A water stripping system, separate from the cargo tank stripping system, for removal of residual water, prior to
discharge of cargo. All water and cargo tank stripping and discharge lines shall be fully visible from the deck.
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3.1.2.4. Gauge Point Marks and Calibration

Permanent gauge point marks with reference height stenciled to the deck or compartment hatch, certified calibration
charts not exceeding eight years in age (provided that no structural alterations have been performed subsequent to the
calibration date), trim correction tables and legible draft markings. Barges shall be recalibrated as needed at the
Contractor’s expense during the contract period.

3.1.2.4.1. Calibration Charts

The Contractor shall provide copies of the calibration charts and trim correction tables to the Government
representative at loading and discharge points and to the COR. A packet containing all calibration charts and trim
correction tables pertaining to all equipment used in the performance of this contract shall be available on each tug
or barge. The Contractor shall provide the COR a list showing the maximum load capacity of each barge at safe
draft, updated whenever equipment or regulation or traffic area depths change. The Contractor shall develop and
maintain a barge gauge history for Government use or inspection in comparing barge loaded figures to shore loading
figures.

3.1.2.5. Stainless Steel Tanks

Barges with stainless steel or epoxy-coated tanks are preferred, but barges with uncoated tanks may be offered. For
the purpose of this contract, any commercial epoxy coating impervious to petroleum products, except coal tar €poxy,
is suitable.

3.1.2.6. Steel Valves
Steel valves shall be an integral part of all barges used in the performance of this contract.

3.1.2.7 Spill Rails
Spill rails are required on all barges.

3.1.2.8 Sectional Fuel Delivery Hose

When required, the Contractor shall provide 200 feet of sectional fuel delivery hose and various coupling
attachments necessary for over-the-water fuel loading to ships. The Contractor is liable for any damage or loss
resulting from faulty equipment or caused by Contractor negligence.

3.1.3. Tug

The tug for each tow offered must have between 1,500 and 2,100 HP, and be suitable in design and power to
properly navigate the lower and upper Mississippi River, the Tombigbee and Arkansas Rivers, and the Gulf Intra-
coastal Waterway. :

3.2. Contractor Owned or Leased Equipment

The Contractor shall own the equipment performing the transportation service or the Contractor shall have the
equipment under long-term lease for the duration of the contract period to include the base year and all option years.
The Government requires verification of this requirement at the time of contract award.

3.3. Barge Inspection and Acceptance : .

At the start of this contract, the Contractor shall provide tug and barge equipment that conforms to the specifications
of this contract (see Section 3.1 Barge And Tug Requirements), and that passes the Government's loading inspection.
Equipment will be inspected at loading ports as specified by the COR. Government inspection and acceptance of the
Contractor's equipment is a condition precedent to the Government's obligation to pay the monthly rates set forth in

- the Schedule of Rates. The monthly rates do not go into effect, and the Government incurs no obligation to make
monthly payments, until the Government's Quality Assurance Representative (QAR) has approved the Contractor's
equipment for loading in accordance with Section 3.3.2. L ' ‘

3.3.1 Perfofmance Objective - Pre-Service Inspection
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Not later than 15 days prior to the initiation of transportation services, the Contractor shall make its tugs and barges
available for inspection and acceptance by the Government at the loading specified by the COR. If the Contractor
fails to provide conforming equipment by this deadline, the Contractor shall be subject to termination by the
Contracting Officer under the Termination for Cause clause. Tows must be presented cleaned, gas free, and free of
temporary patches. The Contractor shall provide a valid marine chemist certificate to the Government QAR prior to
inspection. Contractor must ensure that all cargo and vent lines have been drained of previous cargo, and flushed
with hot water. Cargo tanks and bulkheads must be free of water, loose rust, sludge, mud, silt, and foreign objects.
The Government QAR shall take a sample of scale from inside of the cargo tanks and test it to determine the
potential effects of the corrosion and gum characteristics on the cargo to be loaded. The Contractor shall prepare the
barge for inspection at its own expense. Acceptance of the equipment by the Government shall in no.way be
construed to attest to the seaworthiness of the barge or to other requirements of the U.S. Coast Guard. The
Government's QAR shall issue written confirmation of acceptance of equipment through the COR. Once inspected,
the tug and barge equipment will be considered to have entered into dedicated service on this contract.

3.4. Maintain, Position, and Operate Equipment

The Contractor shall maintain, clean (including slop tanks), repair, position and operate its equipment to ensure its
performance under the contract, including providing fuel to operate the tug and barge pump engines and shall
provide all crew living provisions. The Contractor shall pay all associated costs and expenses.

3.5. Provide a Licensed Tankerman

The Contractor is responsible for following all governing regulations and statutes in providing licensed tankermen at
all loading and discharge ports identified in the PWS. The licensed tankermen must gauge barge tanks jointly with
the Government QAR and make a record of quantities on required forms including Barge Ullage (DD Form 2479),
or suitable commercial equivalent. As directed by the COR, the Contractor must furnish an additional shore
tankerman when needed. The optional on-call additional licensed tankerman expense will be paid in accordance with
Paragraph 5.4.

4. Contractor Tasks and Duties
4.1. Equipment Maintenance

4.1.1." Temporary Patching/Repairs
The Contractor may use temporary repairs only until the barge can return to a point where permanent repairs can be
made. Barges shall not be accepted for loading if there is evidence of concrete patches or other temporary repairs.

4.1.2. Performance Objective — Continuous Service
The Contractor shall provide 24-hour, seven-day a week availability of equipment and crew to the government for
use under this contract.

4.1.2.1. Scheduled/Required Maintenance

Maintenance or repair periods shall not exceed 24 hours in duration, except when required for U.S. Coast Guard
inspections or when mutually agreed between the Government and the Contractor (e.g. periodic maintenance). The
Contractor shall provide notice of scheduled maintenance with expected duration of maintenance not less than 24
hours before the date it is scheduled. '

4.1.2.2. Out-of-Service Notification

The Contractor shall notify the COR immediately in the event that the Contractor is unable to provide service due to
unscheduled non-availability of equipment or crew, and must include the location of the equipment, cargo status
(loaded or empty), reason for being out-of-service, and the expected duration of disability (Temporary Out-of-
Service or Long-Term Out-of-Service) in the notification. ‘

4.12.3. Lohg-Term Out-of-Service Notification :
In the event that the notification is for Long-Term Out-Of-Service, the Contractor shall provide a substitute for any
or all of the equipment or crew designated for use under this contract within 24 hours (unless the Government elects
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to waive the continuous service requirement for a longer period) and shall specify details of the substitution in
writing. The specification shall include reason for the request for the substitute equipment and if repair/maintenance
action is required, provide in-depth description of repairs to be made, facility and location of repair action, and
estimated date equipment shall be returned to use. If carry-away cargo is present in the barge, the Contractor must
make cash settlement or other means of disposition satisfactory to the Government for this cargo before the barge is
permitted departure from being used in the performance of this contract.

Objective - Continuous Service

ervice Not more than 10 annually

(Temporary)
Response For Out-Of-Service No more than two Failures to Perform annually.
(Long Term) In no case more than an additional 24 hours late with

Provision of Substitute within 24 hours. substitute, without COR approval.

4.1.2.4. Substitute Equipment

When Contractor owned equipment is Out-of-Service Long-Term, the Contractor shall substitute owned or leased
equipment. The COR and/or QAR must approve, in advance, the substitution of equipment, provided. the substitute
equipment is equivalent to the Contractor's original (permanent) equipment (i.e., meets the specifications and
requirements in Section 3, Contractor Furnished Equipment And Crew). The Government reserves the right to
inspect the substitute equipment prior to placement into service. The Contractor must prepare the substitute
equipment for inspection as stipulated in Section 3.4, Maintain, Position, and Operate Equipment, when so required.
The substitute equipment provided by the Contractor shall be at no additional cost to the Government. The original
equipment must be returned to service as soon as practical unless otherwise requested by the Contractor and
approved by the COR. Barge equipment substituted for the convenience of the Contractor is not entitled to cleaning
expenses as a result of the substitution. The contractor shall include in the request for substitute approval the
estimated fuel burn and transit times of the substitute equipment.

4.1.3. Failure to Perform

Should the Contractor be unable to perform or choose not to provide substitute equipment or crews for all days
beyond the first 24-hour period the Contractor’s equipment is out-of-service, the Government may take a pro rata
deduction from the Contractor’s monthly invoice for each hour beyond the first 24-hour period. If the Government
procures substitute equipment or crews from an alternate source to meet movement requirements the Contractor is
unable to meet, the Government may take an additional deduction from the Contractor’s monthly invoice for the
‘Government’s excess re-procurement costs, if any. Excess re-procurement costs will be assessed only for those days
that the Contractor’s equipment remains out-of-service

The sample Excess Re-procurement calculation, shown below in Table 4, uses the following information:

Contract rate: $10,000/day; $416.66/hour

Table 4. Sample Calculation - Excess Re-Proc

05 January Contractor equipment goes None. Wi
10:00 a.m. Out-Of-Service (OOS) period.
06 January Contractor equipment Calculation begins, 24-
10:00 remains OOS, unable to hour window has expired.
provide substitute
equipment.
06 January Decision made to procure  $20,000/day x 6 days $120,000 Cost
11:00 substitute equipment for ($833.33/hour)
period 08 to 13 January.
08 January Substitute equipment
08:00 begins loading.
08 January Contractor equipment
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15:00 submitted for inspection
prior to return to service.
08 January Contractor equipment
20:00 returned to service.
Deduction from invoice. 58 hours x $416.66/hr $24,166.28
(10:00 on 06 January
through 20:00 on 08
January)
Re-procurement costs. 7 hours x $416.67/hr* $2,916.69
(*rate is calculated by
subtracting the contract
equipment rate from the
substitute equipment rate,
‘ e.g. $833.33-$416.66)
TOTAL PRO-RATA DEDUCTION FOR FAILURE TO PERFORM $27,082.97

4.2. Cargo Delivery Services

4.3. Performance Objective - Loading or Discharging Cargo
Upon arrival at a loading or discharge port, the Contractor shall load or discharge any quantity of cargo, entire or
partial, as specified by the COR. '

4.3.1. Performance Objective — Transit Times

The contractor shall provide an excel spreadsheet with their proposal that identifies tug speed (in knots), estimated
fuel burn (in gallons) for round trip between the loading and discharge points shown in Table 1 of the PWS. The
spreadsheet will also include estimated transit times for each route including return empty.

4.4. Responsibility for Cargo

4.4.1. Loss or Contamination Liability

The Contractor shall sign the DD Form 250-1, Tanker/Barge Material Inspection and Receiving Report, as its receipt
for the Government property it received for transportation. The Contractor assumes full liability for, and agrees to
reimburse the Government for, the actual loss or contamination to the cargo it receives for transportation, except
when loss and/or damage arises out of causes beyond the control of and without the fault or negligence of the
Contractor.

4.4.2. Gauging
The Contractor shall be responsible for loss of Government product in its’ possession during transportation and prior
to discharge into Government facilities in excess of one-half (1/2) of one (1) per cent in volume when a comparison
of shore tank gauges and vessel permanent gauge point marks and calibration charts after loading and before

- unloading establishes that a volume loss exceeding the one-half of one per cent has occurred in transit. If so, in
transit loss above the one-half of one per cent will be used for claim purposes. Both the tankerman and the
Government representative must perform gauging of the vessel jointly. The contractor shall ensure that responsible
vessel personnel are readily available for gauging operations so as to not unduly delay release and departure of the
equipment.

4.4.3. Carry Away Liability .

The. Contractor shall be liable for all measurable product carried away due to failure of the Contractor’s equipment to
discharge the cargo completely, excluding product remaining in equipment lines, manifolds, and sumps (10 barrels
before line drop). Liability is based on the procurement and transportation cost of the cargo carried away and is to
be deducted from the Contractor’s monthly invoice. However, the Contractor is not liable for carry-away cargo if
the Tanker/Barge Material Inspection and Receiving Report (DD Form 250-1) and the Barge Ullage Report (DD
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Form 2479) establish that the cargo carried away remains on board when the same equipment is utilized for
subsequent loading. Measurable cargo carried away at the end of the contract period shall be deducted from the
Contractor’s final monthly invoice.

4.4.4. Contamination or Degradation Liability

If contamination or degradation of Government cargo occurs due to the Contractor's failure to properly maintain its
equipment, the Contractor shall be liable to the Government for replacement costs and/or associated costs with
returning the cargo to specification.

4.4.4.1. Performance Objective — Cleaning To Prevent Contamination or Degradation of Cargo

The Contractor shall ensure that all equipment is clean and free from any condition that would contaminate or
degrade cargo. The Government will reimburse the Contractor for cleaning expenses only when the Contractor can
demonstrate that the equipment was contaminated by one specific cargo, the cleaning is directed by the Government
to change grades of cargo transported, or when directed by the Government to complete cleaning for routine
maintenance. Cleaning expenses shall be paid as an out-of-pocket expense.

4.4.4.2. Minimum Requirements for the Preparation of Barge Tank Cargo Tanks
In all cases, cargo tanks must be free of water, loose rust, sludge, mud, silt, ballast residue, etc. See Appendix A.

4.5. Reporting and Communication

The Contractor shall maintain contact with the COR, the various consignors, consignees, and the Government
Quality Surveillance Representative to ensure prompt and efficient cargo movement, and shall provide position and
status reports and communication regularly to the COR and others, as required. The COR can be contacted at the
following:

Defense Energy Support Center (DESC) Telephone
DESC-AME (Houston, TX) 713-718-3883

Emergency - If unable to reach the regional office, contact
HQ DESC Command Control Center

703-767-8420

4.5.1. Performance Objective — Daily Equipment Position and Status Reports

The Contractor shall transmit daily facsimile or electronic mail Equipment Position and Status Reports to the COR
and applicable Inventory Managers reflecting the position and status of the barge by 0900, Central Time, plus or
minus one hour. Additionally, the Contractor must provide pre-arrival reports to the next port of call immediately
upon departure of the present port, and at a minimum of 24, 12, and 3 hours prior to arrival.

4.5.2. Performance Objective - Readiness Notice .

The Contractor shall provide a Notice of Readiness (NOR) to load/discharge to designated loading and discharging
officials immediately upon the tow’s arrival at the loading/discharging terminal of the port complex. In the event the
tow is not allowed to immediately proceed to the loading/discharging berth, the Contractor shall communicate the
NOR to the terminal by fax, email, or telephone to document its arrival. The NOR is the official method of
determining when laytime for the tow begins.

4.5.3. Performance Objective - Cargo Documentation .
The Contractor shall maintain a copy of all loading documents, including Barge Ullage (DD Form 2479) or
acceptable commercial equivalent form, and DD Form 250-1, for Government use at each discharge port.

4.6. Responsibility for Damage to Government Property
4.6.1. Performance Objective - Damage Due to Contractor Negligence

The Contractor shall be responsible and must assume liability for damage to Government property resulting from
negligence on the part of the Contractor. The Contractor must also reimburse the Government for actual expenses
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incurred by the Government due to breakdown of Contractor’s equipment or delay due to negligence of the
Contractor, which prevents prompt acceptance or delivery of intended cargo.

4;6.2. Performance Objective - Prevent Damage to Facilities
The Contractor shall be responsible for removing equipment, including unattended barges, during weather conditions
that may result in damage to Government or Contractor-owned facilities.

5. Out-of-Pocket Expenses

5.1. COR Approval
All out-of-pocket expenses must be approved in advance by the COR.

5.2. Tolls and Charges

The COR will provide a reachable safe berth for the Contractor’s equipment at all loading and discharging ports free
of dockage, wharfage, pilotage, and fleeting tolls, and other port charges. If such charges accrue through no fault of
the Contractor or its employees, the Contractor shall initially pay the charges and submit the paid bill to the
Government for reimbursement in conjunction with its next regular monthly invoice. When fleeting or shift boats are
required and there is more than one establishment in the area that can provide the service, the Contractor shall
contact the COR twenty-hours in advance with cost information from at least two sources in the area and get the
approval of the COR on the facility to be used. The Contractor shall make diligent efforts to safely avoid the need
for fleeting wherever possible to limit costs to the Government. ‘

5.2.1. Assist Tugs

The Contractor shall be responsible for the expense of assist tugs used in transporting, berthing or maneuvering the
vessel to/from docks or through locks except when such assist tugs are required by local harbor regulation or other
lawful authority. The Government will reimburse the Contractor for use of assist tugs only under those conditions
and on the same basis as described in Section 5.2, Tolls and Charges.

5.2.2. Icing Condition Expenses

The Contractor shall be responsible for additional expenses incurred while operating during icing conditions except
when such expenses are expressly agreed to in advance by the COR and Contracting Officer. Authorized additional
expenses shall be billed for reimbursement as prescribed in Section 5.2, Tolls and Charges.

5.2.3. Barge Cleaning Expenses
Barge cleaning expenses claimed in accordance with Paragraph 4.4.4.1 shall be approved in advance by the COR.
Authorized cleaning expenses shall be billed for reimbursement as described in Section 5.2, Tolls and Charges.

5.3. Bunker Fuel Expenses

Bunker Fuel consumed in performance under the contract shall be provided by DESC utilizing bunker sites that are
located throughout the East Gulf region. A complete listing of the locations can be found on the DESC web site at
http://www.desc.dla.mil/DCM/DCMPage.asp?pageid=227. Once at the website, scroll down to Bulletin Ordering
Information and select Domestic Bulletin. The Contractor shall be required to obtain their fuel only at those
locations listed on the web site. At time of contract award, an account number will be established that will enable the
Contractor to obtain their fuel at these East Gulf locations. The Contractor will be required to provide the account
number to the bunker site facility for verification purposes. All fuel procured by the Contractor using the assigned
account number will be recorded by DESC. Fuel procured by the Contractor will be compared to the estimated fuel
burn rates provided with the offer to verify fuel consumption. Should a requirement exist to obtain fuel at a location
other than those listed on the DESC web site, the Contractor must identify the circumstances precluding use of
DESC-arranged bunker sites and obtain approval from the COR prior to the procurement of fuel at an alternate
location. When feasible, multiple alternate bunkering prices will be furnished. If approved, the Contractor is
required to submit to the COR a copy of the fuel receipt for reimbursement. Contractor will be notified by the COR
that reimbursable bunker fuel costs have been verified and approved and Contractor will then submit a Power Track
e-bill transaction for payment approval by the COR. Fuel obtained for performance under the contract is only for
barge movements (loaded or empty) as provided for in the PWS (see Appendix C). Any repositioning or additional
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movement of contractor's equipment to a cleaning facility occasioned by its having been contaminated through no
fault of the contractor is also included. Repositioning costs for cleaning associated with contamination by others will
not be allowed or reimbursed. The contractor shall provide an excel spreadsheet with their proposal that identifies
tug speed (in knots), estimated fuel burn (in gallons) for round trip between the loading and discharge points shown
in Table 1 of the PWS. The spreadsheet will also include estimated transit times for each route including return
empty. This information will be used to document the actual fuel burn associated between the loading and discharge
ports and to assist in constructing the rates that DESC uses in evaluation of FOB barge offers by its fuel suppliers.

5.4 Optional On-Call Additional Tankerman Expenses

The Optional On-Call Additional Tankerman Expenses shall be approved in advance by the COR. The Contractor
will be paid the actual Optional On-Call Additional Tankerman Expenses, not to exceed the maximum/ceiling rates
indicated in the Schedule of Rates section of the contract. The Contractor must furnish documentation to show his
actual expenses for the additional tankerman services.

6. Definitions

Table 5. Definitions

Carryaway Product Cargo exceeding 10 barrels per barge remaining in cargo
tanks after discharge operations and before line drop.

Contracting Officer's Representative (COR) An individual designated and authorized in writing by .

' the Contracting Officer to perform specific technical or

administrative functions.

Innage Theportion of a cargo tank that is full of fuel.

Ullage or Outage The portion of a cargo tank that is not filled with fuel.

Licensed Tankerman Contractor personnel licensed by the U. S. Coast Guard
to be responsible for all loading and discharging
operations.

Out-of-Pocket - Local port fees or similar charges incurred. Such fees or

expenses may include those for dockage, wharfage,
pilotage, fleeting, tolls, port charges, assist tugs when
required by local harbor regulation, bunker fuel
expenses, or other lawful authority, or cleaning charges.
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Any non-availability of tugs or barge equipment or crew,
such as to preclude meeting a Government requirément.
It may be either Temporary (normally less than 24
hours), or Long-Term (24 hour or greater) non-
availability of equipment or crew.

A qualified barge and fuels inspector.

ATTACHMENT 1: PERFORMANCE REQUIREMENTS SUMMARY (PRS)

Performance Requirements Summary (PRS)

The PRS establishes the standard for satisfactory performance, explains Government quality surveillance methods
used to evaluate a Contractor’s performance, and describes the actions the Government will take to assure
satisfactory performance. The Contracting Officer will issue a Contractor Discrepancy Report when the Contractor’s
performance is unsatisfactory. The Contractor shall reply in writing within twenty-four (24) hours, giving reasons
for unsatisfactory performance and identifying the corrective action(s) to be taken to prevent recurrence. The PRS is
provided for the convenience of the Contractor. The Government PRS does not place any additional requirements
on the Contractor. This tool is to be used for administrative purposes only and does not reflect a change in the
contract requirements. To the extent any conflict may arise between the tool and the substantive provisions of this
contract, the substantive provisions of this contract shall apply.

Table 6. Performance Requirements Summary
(See Paragraph 1.4.1.6.3.)

Pre-Service Inspection

Inspection Prior to 100% NLT 15 Days |QAR Inspection Acceptance of

Service Prior Equipment
P.O. 4.1.2 (Critical)
Continuous Service Cumulative Days Out- [NMT 10 annually  |Contractor Reports andEvaluate Contractor

- of-Service Government data plus jquarterly
pot checks ’
bﬁresponse: 24-hour INMT 2 Failure-to-
ovision of Substitute [Perform annually

P.O. 4.3
Loading or Discharging [Failure to load or NMT 2 Failure-to-  [Contractor Reports andhlandom Checks;
Cargo discharge Perform annually  [Government data or  [Evaluate Contractor

complaints

quarterly

P.O. 4.3.1
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Transit Times Failure to meet transit E"MT 4 Exceptions ~ |Contractor Reports andRandom Checks;
time nually Government data or  [Evaluate Contractor
complaints quarterly
P.O. 4.4.4.1 (Critical)
Cleaning to prevent Cargo Contamination 0% Contamination [Contractor Reports andRandom Checks;
Cargo Contamination Government data or  [Evaluate Contractor
complaints quarterly
P.O. 4.5.1 (Critical)
Daily Position Reports HReceipt of Daily 100% Contractor Reports andiBy Exception; Evaluate,
Position Reports Government data plus [Contractor quarterly
%pot checks
.0.45.2
otice of Readiness  [NOR Immediate Upon [NMT 4 Exceptions [Contractor Reports y Exception: Evaluate
Arrival nnually Government data plus [Contractor quarterly
Fpot checks
P.O.4.5.3
Cargo Documentation [DD Form 2479 & DD [NMT 4 Exceptions [Contractor Reports anJ@y Exception: Evaluate,
Form 250-1 ‘rnnually Government data or ontractor quarterly
complaints
P.O. 4.6.1
Damage Due to Contractor 0% Damage Contractor Reports and| Evaluate Contractor
Contractor Negligence [Responsibility Government data plus |quarterly
&spot checks
P.O. 4.6.2
Prevent Damage to Contractor 100% Prevention  [Contractor Reports and| Evaluate Contractor
Facilities Responsibility Government data plus [quarterly
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Appendix A: Minimum Requirements. for the Preparation of Barge Cargo Tanks
Excerpt from MIL-STD-3004 (A)
PRODUCT TO BE LOADED
LAST CARRIED Turbine fuel,
PRODUCT aviation,
Leaded Gasoline, kerosene Diesel fuel Diesel fuel Lube oil
gasoline, automotive type F-34, F- | oil - oil-residual
aviation 35,F-44 distillate
Leaded Gasoline, | A A B B B B
Aviation
Gasoline, A A B B B B
Automotive
Turbine fuel, A A A A A E
aviation, kerosene
TYPE, F-34, F-
35,F-44
Diesel fuel oil - C C A A A E
distillate ~
Diesel fuel oil- NOLOAD NOLOAD NOLOAD |D A E
residual
Lube NOLOAD NOLOAD NOLOAD |D A E
Oils
TABLE LEGEND:
Drop lines and strip tanks.

All cargo and vent lines will be drained of previous product and flushed with cold water. Cargo tanks will be
thoroughly machine washed using cold water. Tanks will be gas freed.

The same as for Paragraph B., above, except that hot water will be used instead of cold water.

The same as for Paragraph C above. In addition tanks and lines will be flushed with product to be loaded and

examined to confirm meeting product specification. Process will be re

obtained.

Cargo tanks and systems must be cleaned in such a manner as will

previous cargo and water.

Appendix B: Applicable Forms

DOD Form 250-1 (Tanker/Barge Material Inspection and Receiving Report)

http://webl.whs.osd.milicdhome/DDEFORMS.HTM

DOD Form 2479 (Barge Ullage Report)
http://web1.whs.osd.mil/icdhome/formsrpt/ddall. HTM

peated as necessary until passing results are

remove all rust, scale, sediment, and all traces of



W81GYE-05-C-0031

Page 48 of 55
APPENDIX C: ESTIMATED BARGE MOVEMENTS
East Gulf Estimated Barge Movements
As identified in Performance Work Statement (PWS)
I
2005 — 2006 Projected Economic
Estimated]  Estimated ‘Resupply| #Barges| # Barges|
Origin Destination: QTY (Gls) QTY (Bls)] Prod.| QTY (Mbbls) Yearly Weekly
Baltimore Port Mahon 42,288,000 -1,006,857 JP8 13 7 2
Paulsboro Port Mahon 33,712,000 802,666 JP8 13 62 1
Yorktown Anacostia 37,000,000 880,952 JP8 20} 44 1
Paulsboro Burlington 41,838,000{ 996,143 JP8 25 40| 2
Yorktown Burlington 75,562,000,  1,799,095|  JP8 30| 60 1
Yorktown Langley 30,000,000 714,286 JP8 16 45 1
Craney Island-  |Patuxent River 17,000,000 404,762 JPS 20 20 >1
Craney Island  |St Serv. VA Beach 55,000,000 1,309,523 JP5 14 94 2
Total 332,400,000 7,914,284
2006 - 2007 Projected Economic
. Estimated Estimated Resupply| # Barges| # Barges
Origin Destination: QTY (Gls) QTY (Bls)] Prod.| QTY (Mbbls)| Yearly Weekly
Baltimore Port Mahon 43,133,760} 1,026,994 JP8 13 79 2
Paulsboro Port Mahon 34,386,240 818,720 . JP8 13 63 1
Yorktown Anacostia 37,740,000 898,571 JP8 20 45 1
Paulsboro Burlington 42,674,760} 1,016,657 JP8 25 41 2
Yorktown Burlington 77,073,240  1,835,077]  IP8 30 61 1
Yorktown Langley 30,600,000 728,572 JP8 16 46 1
Craney Island [Patuxent River 17,340,000} 412,857 JP5 20 21 >1
Craney Island  |St Serv. VA Beach 56,100,000| 1,335,714 JP5 14 95 2
Total 339,048,000] 8,073,162
(2% increase yearly)
2007 - 2008 Projected Economic
Estimated Estimated Resupply| # Barges| # Barges
Origin Destination: QTY (Gls) QTY (Bls)| Prod.| QTY (Mbbls)| Yearly Weekly
Baltimore Port Mahon 43,996,435 1,047,534 JP8 13 81 2
.|Paulsboro Port Mahon 35,073,965 835,094, JP8 13 64 1
Yorktown Anacostia 38,494,800 916,543 JP8 20 46 1
Paulsboro Burlington 43,528,255 1,036,387 JP8 25 41 2
Yorktown Burlington 78,614,705 1,871,779 JP8 30 62 1
Yorktown Langley 31,212,000 743,143 JP8 16 46 1
Craney Island  [Patuxent River 17,686,800 421,114 JP5 20 211 >1
Craney Island |St Serv. VA Beach 57,222,000 1,362,429 JP5 14 - 97 2
Total 345,828,960] 8,234,023
: (2% increase yearly)
[ | 2008 - 2009 Projected| | Economic| |
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Estimated Resupply| #Barges| # Barges
Origin Destination: QTY (Gls) QTY (Bls)] Prod.| QTY (Mbbls)| Yearly w&m_y
Baltimore Port Mahon 44,876,364 1,068,485 JP8 - 13 82 2
Paulsboro Port Mahon 35,775,444 851,796 JP8 13 66 1
Yorktown Anacostia 39,264,696 934,874 JP8 20 47 1
Paulsboro Burlington 44,398,820 1,057,115 JP8 25 42 2
Yorktown Burlington 80,186,999 1,909,214 JP8 30 64 1
Yorktown Langley 31,836,240 758,006 JP8 16 47 1
Craney Island |Patuxent River 18,040,536 429,537 JP5 20 21 >1
Craney Island  |St Serv. VA Beach 58,366,440 1,389,677 JP5 14 99 2
Total 352,745,539 8,398,704
(2% increase yearly)
2009 - 2010 Projected Economic
Estimated Estimated Resupply| # Barges| # Barges|
Origin Destination: QTY (Gls) QTY (Bls)] Prod.| QTY (Mbbls)| Yearly Weekly
Baltimore Port Mahon 45,773,891 1,089,855 JP8 13 84 2
Paulsboro Port Mahon 36,490,953 868,832 JP8 13 67 1
Yorktown Anacostia 40,049,990 953,571 JP8 20 48 1
Paulsboro Burlington 45,286,796 1,078,257 JP8 25 43 2
Yorktown Burlington 81,790,739 1,947,399 JP8 30| 65 1
Yorktown Langley 32,472,965 773,166 JP8 16 48 1
Craney Island |Patuxent River 18,401,347 438,127 JP5 20 22 >1
Craney Island  |St Serv. VA Beach - 59,533,769 1,417,471 JP5 14 101 2
Total - 59,800,450 8,566,678
(2% increase yearly)

The projected numbers for each option year is subject to change because of DESC's annual fuel buys. The traffic

patterns could change and may be revised at the beginning each option year.

Currently there are no projected volumes beiween the following points: Baltimore, MD to Anacostia, DC; Marcus
Hook, PA to Burlington, NJ; Yorktown, VA to Port Mahon,
Norfolk, VA. However, fuel patterns are subject to chan

at these locations.

DE; and Craney Island, VA to Naval Operating Base,
ge each year and there is a potential need for barge volumes
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ATTACHMENT 2: QUALITY ASSURANCE SURVEILLANCE PLAN FOR EAST-GULF BARGE
CONTRACT ;

INTRODUCTION

This Quality Assurance Suiyeillance Plan (QASP) has been developed to evaluate contractor actions while
implementing this PWS. It is designed to provide an effective surveillance method of monitoring contractor
performance for each listed objective on the Performance Requirements Summary (PRS) in the barge contract.

The QASP provides a systematic method to evaluate the services the contractor is required to furnish.

This QASP is based on the premise the government desires the contactor to maintain a quality standard in the
operation, maintenance, and performance of transporting bulk liquid fuel and that a service contract to provide the
service is the best means of achieving that objective.»

The contractor, and not the government, is responsible for management and quality control actions to meet the terms
of the contract. The role of the government is quality assurance to ensure contract standards are achieved.

In this contract the quality control program is the driver for product quality. The contractor is required to develop a
comprehensive program of inspections and monitoring actions. The first major step to ensuring a “self-correcting”
contract is to ensure that the quality control program approved at the beginning of the contract provides the measures
needed to lead the contractor to success.

Once the quality control program is approved, careful application of the process and standards presented in the
‘remainder of this document will ensure a robust quality assurance program.
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QUALITY ASSURANCE SURVEILLANCE PLAN
EAST-GULF Bl;(l)lIéE CONTRACT

Provide Continubﬁs §erv1ce \ 412 ATotal éumulétive day

s out-of-service
Contractor shall provide 24-hour, seven-day a week (Temporary) not to exceed more than 10
availability of equipment and crew to the government annually.
under this contract. Contract establishes the
maximum acceptable total days out-of-service under Response for out-of-service (Long
both a temporary and long term basis. Term) no more than two Failures
' annually.

Cleaning - Prevent Cargo Contamination. 444.1. & Goal is to ensure 0 % contamination of

Contractor shall ensure that all equipment is | Appendix A product. No more than two reported

continually maintained in a suitable and serviceable incidents of cargo contamination in a
condition as to prevent any occurrence that would | - one-year period.

contaminate or degrade cargo.

Daily Position Reports. 45.1. No more than four excusable delayed
Contractor shall transmit daily facsimile or electronic reports during a one-year period.

mail Equipment Position and Status Reports to the
COR reflecting the position and status of the barge by
0900, Central Time, plus or minus one hour.
Contractor must also provide pre-arrival reports to the
next port of call immediately upon departure of the
present port, and at a minimum of 24, 12, and 3 hours
prior to arrival.

SURVEILLANCE: The government Quality Surveillance Representative (QSR) will periodically inspect
contractor’s equipment to ensure compliance with the performance standards. Equipment that does not meet the
performance standards will be removed from service until such time it is rendered serviceable by the contractor. The
government QSR will accept contractor’s equipment prior to placing it back into service. ~All equipment and/or
cargo deficiencies will be reported by the QSR to both the Contracting Officer’s Representative (COR) and
Contracting Officer (KO). ‘

STANDARD: Contractor shall meet or exceed the performance threshold standards established in this QASP.
Customer complaints will be handled by the QSR or COR for resolution. The contracting officer will be notified of

~ customer complaints and will take the appropriate action in accordance with FAR 52.212.4, Contract Terms and
Conditions-Commercial Items (October 2003) or the appropriate Inspection of Services clause, if any of the above
performance objectives listed are not met.

PROCEDURES: If the government QSR or COR observes unacceptable services, either incomplete or not
performed, for any of the above performance objectives they should immediately contact the contracting officer to
record the complaint. The KO will consider the customer complaint valid upon receipt from the customer. The KO
should inform the customer of the approximate time the unacceptable performance will be corrected and advise the
customer to contact the KO if not corrected. The government QSR or COR shall monitor the status of the complaint
until resolved by the contractor. All complaints shall be documented and maintained as part of the contract file.
Recurring complaints or service failures are not permitted for any of the above performance objectives. Recurring
complaints or service failures will be reported to the Contracting Officer for appropriate action.

EXHIBIT B: WAGE DETERMINATIONS

REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
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By direction of the Secretary of Labor | WAGE AND HOUR DIVISION
‘ | WASHINGTON D.C. 20210

|

|

I

: | Wage Determination No.: 1994-0196
William W.Gross Division of | Revision No.: 16 '
Director Wage Determinations | Date Of Last Revision: 07/15/2005

‘ | ‘
Nationwide: Applicable on the East, Gulf, and West coasts, and Hawaii.

**Fringe Benefits Required Follow the Occupational Listing**

Employed on contracts for special projects vessels, tugboats and other coastal

vessels.

OCCUPATION CODE - TITLE MINIMUM WAGE RATE
(not set) - Captain, Harbor Tug 217.32 Daily
(not set) - Deckhand, Harbor Tug 136.20 Daily
(not set) - Engineer, Harbor Tug 182.02 Daily
47010 - Boatswain 228.50 Daily
47042 - Able Seaman, Maintenance 171.80 Daily
47043 - Able Seaman, Day/Deck Utility 153.90 Daily
47044 - Ordinary Seaman 120.27 Daily
47101 - Chief Electrician 244.49 Daily
47102 - Electrician/Second Electrician 224.27 Daily
47130 - Engine Utilityman 177.64 Daily
47190 - Oiler/Diesel Oiler 177.64 Daily
47280 - Unlicensed Junior Engineer/Qualified Member

of the Engine Department 196.32

Daily

47310 - Wiper 142.97 Daily
47340 - Chief Steward 205.10 Daily
47341 - Chief Cook 179.62 Daily
47400 - Steward Assistant 119.34 Daily
47490 - General Vessel Assistant ‘ 142.97 Daily

Daily rate cannot be computed to an hourly rate.

The term "service employee" does not include any employee who qualifies as an executive, administrative, or
professional employee as those terms are identified in Regulations, Part 541, issued under the Fair Standard Act.
(See CFR, Part 541.)

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: |

'HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and personal
leave, severance pay, and savings and thrift plans. Minimum employer contributions costing an average of $2.87 per
hour computed on the basis of all hours worked by service employees employed on the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5 years, and
4 weeks after 15 years.. Length of service includes the whole span of continuous service with the present contractor
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or successor, wherever employed, and with the predecessor contractors in the performance of similar work at the
same Federal facility. (Reg. 29 CFR 4.173) . :

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King Jr.'s Birthday,
Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving
Day, and Christmas Day. (A contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by the terms of the
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms and
maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be borne by an

employee where such cost reduces the hourly rate below that required by the wage determination. The Department of
Labor will accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms without
cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform cleaning and
maintenance is made the responsibility of the employee, all contractors and subcontractors subject to this wage
determination shall (in the absence of a bona fide collective bargaining agreement providing for a different amount,
or the furnishing of contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning

and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in those instances where the uniforms
furnished are made of "wash and wear" materials, may be routinely washed and dried with other personal garments,
and do not require any special treatment such as dry cleaning, daily washing, or commercial

laundering in order to meet the cleanliness or appearance standards set by the terms of the Government contract, by
the contractor, by law, or by the nature of the work, there is no requirement that employees be reimbursed for
uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and Hour Division does
not recognize, for section 4(c) purposes, prospective wage rates and fringe benefit provisions that are effective only
upon such contingencies as "approval of Wage and Hour, issuance of a wage determination, incorporation of

the wage determination in the contract, adjusting the contract price, etc.” (The relevant CBA section) in the
collective bargaining agreement between (the parties) contains contingency language that Wage and Hour does not
recognize as reflecting "arm's length negotiation" under section 4(c) of the Act and 29 C.FR. 5.1 1(a)

of the regulations. This wage determination therefore reflects the actual CBA wage rates and fringe benefits paid
under the predecessor contract.

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the "Service Contract Act Directory of
Occupations," Fourth Edition, January 1993, as amended by the Third Supplement, dated March 1997, unless
otherwise indicated. This publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402.
Copies of specific job descriptions may also be obtained from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}

Conformance Process:
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The contracting officer shall require that any class of service employee which is not listed herein and which is to be
employed under the contract (i.e., the work to be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable relationship (i.e., appropriate level of
skill comparison) between such unlisted classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits as are
determined. Such conforming process shall be initiated by the contractor prior to the performance of contract work
by such unlisted class(es) of employees. The conformed classification, wage rate, and/or fringe benefits shall

be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage
determinations are included in a contract, a separate SF 1444 should be prepared for each wage determination to
which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and computes a
proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed classification title(s), a
Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and rationale for proposed
wage rate(s), including information regarding the agreement or disagreement of the authorized representative of the
employees involved, or where there is no authorized representative, the employees themselves. This report should
be submitted to the contracting officer no later than 30 days after such unlisted class(es) of employees

performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together with the
agency's recommendations and pertinent information including the position of the contractor and the employees, to
the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, for review. (See
section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via
transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be required to
process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations” (the Directory) should
be used to compare job definitions to insure that duties requested are not performed by a classification already listed
in the wage determination. Remember, it is not the job title, but the required tasks that determine whether a class is
included in an established wage determination. Conformances may not be used to artificially split, combine, or
subdivide classifications listed in the wage determination.

** OCCUPATIONS NOT INCLUDED IN THE SCA DIRECTORY OF OCCUPATIONS **

Captain, Harbor Tug

Qualified tug master and operator in charge of the tugboat, its personnel, its operation and maintenance. The
Captain is a radio operator, understands and operates radar and other navigational aids used in conjunction with tug-
ship operations and tug-barge operations bother harbor and ocean. This person must also be qualified in
administrative ship business and overall charge of maintenance of the vessel. Must hold appropriate Coast Guard
documentation/license. ~

Deckhand, Harbor Tug
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Qualified seaman capable of performing all duties related to tugboat servicing ships and barges both in the harbor
and at sea. Must hold appropriate Coast Guard documentation/license.

Engineer, Harbor Tug

Qualified engineer in the operation, the maintenance, both corrective and preventative, and overall supervisor in the
proper operation and maintenance of all machinery, both main and auxiliary and electrical and other mechanical gear
aboard the tugboat. Also must have administrative ability to keep records and maintain the inventory of parts, tools,
fuel, etc. Must hold appropriate Coast Guard
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $1,375,770.00 from $3,889,050.00 (EST) to $5,264,820.00 (EST).
SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001AC
The option status has changed from Option to Option Exercised.

SUBCLIN 0001AD
The option status has changed from Option to Option Exercised.

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funM amount for this document was increased by $1,375,770.00 from
$3,889,050.00 to $5,264,820.00.
SUBCLIN 0001AC:

AA: 97X4930 S5CFO 01 22.1 RB-05-0117 TRANSPORTATION 833150 was increased by $687,885.00 from $0.00 to
$687,885.00

The contract ACRN AA has been added.

“SUBCLIN 0001AD:
AA: 97X4930 5CFO 01 22.1 RB-05-0117 TRANSPORTATION S33150 was increased by $637,885.00 from $0.00 to

$687,885.00
The contract ACRN AA has been added.

The following have been modified:
PWS:

APPENDIX C: ESTIMATED BARGE MOVEMENTS

East Gulf Estimated Barge Movements as identified
in Performance Work Statement (PWS).

8/31/2005
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SECTION SF 30 BLOCK [~ JONTINUATION PAGE &
| |
uirements are based on utilizin 000 bbl tows.
oottt e b et et e ey
IErMsl___'mnﬂm&
[2005 - 2006 Projected
Estimated | Estimated fiBarges
_Origin: ; |_Product | Yearly |
{Shell, Saraland, AL _ [Belle Chasse, LA 5,283,806] 125.805]  JP8
Guif Port, MS 439,870| 10,473]
|Pensacola, FL 17,470,373 415,961
in, FL 19,225,771 457,756}
- FL 4,058,699 96,636/
Tyndall, FL 25,240,452 600,963
Total 71,71897H 1,707,595 34
obil, LA elle LA 6,928,908 164974] P8
Gulf Port, MS 1,773.528] 42,227
FL 4,393,834 104,615
FL 11.69§,;99| 278.483|
uriburt, FL 3,706,652 88.254}
Tyndall, FL 11,922 97 283,880}
Total 1 962433| 19
Note: Above locations utilize one (1) Ba _Estimate one (1) Barge per week to above
destinations.
@ Charles, LA Ig ston, TX 85.415,075 ;,9;3,69;, F76 41
[Texas City, TX 40,363,744 961,04; JP8 19
ﬁ'?ﬁ 125778,819] 2,994, 60
Note: Above locations utilize one (1) Barge. Estimate one (1) Barge per week to above
estinations.
{Placid, LA WoodRiver, IL 4,195,583 99,895|  JP8 2
Total 4,195,583 99 2
ote: Above requirement for Wood River will be met with one of the two on-call tows
needed.
2006 - 2007 Projected
Estimated | Estimated — L
Origin: tiop: | OTY(Gl) | OTY (Bbls) | Product | Yearly |
Shell, Saraland, AL __|Belle Chasse, LA 5,389,482 128,321]  JP8
|Guif Port, MS 448,667 10,683
[Pensacola, FL 17,819,78 424,280
[Eglin, FL - 19,610 466,912
urlburt, FL 4,139,873 98,568
ndall; FL 25,745,261 612,982
Total 73,153,350 1,741,7 35
ExxonMobil, LA Belle Chasse, LA 7.067.4 168273  IP8
—_|Gulf Port, MS 1,808,999 43,071
}Pensacola,FL 4,481,711 106,707

P.o
rage 4 ot /




SECTION SF 30 BLOCK (" CONTINUATION PAGE

FL 11,930225] 284,053

Hurlburt, FL 3,780,785 90,019]

Tyndall, FL 12,161,433 289,558]

Total 4],3;_@,@_2]' 981.682| 20
ote: Above locations utilize one (1) Barge. Estimate one (1) Barge per week to above
estinations.

M Houston, TX 87,123,377 2,074,366 F76 41
Texas City, TX Houston, TX 41,171,019 980,262 JP8 20
|'rog ‘ 61
lgoﬁe: Above locations utilize one (1) Barge. Estimate one (1) Barge per week to above
estinations.
-Flacig,_LfA WoodRiver, IL 4,279,495 101.893]  JP8 2

Total 4,279,495 101,893| 2

Note: Above requirement for Wood River will be met with one of of the two on-call tows
IZT#_—*—_I— 1
I __i2% increase yearly)
[2007 - 2008 Projected -
She AL le Chasse, LA 5,497 130,887 JP8
Gulf Port, MS 457,641 10,896
%& 18,176,176 43;,7%
FL 492 4762

Hurlburt, FL 4,222 670 100,

Tyndall, FL 26,260,166 625,

Total 74,616,417 1,776,581 35

onMobil, LA %ﬂe Chasse, LA 7.208.836 171,639 JP§
ulf Por 1,845,179| 43,933
Pensacola, FL 4,571,345 108.
in, FL 12,168,829 289,
Hurlburt, FL 3.856.401 91,819
Tyndall, FL 12,404,662 295.349)]
Total 42 1,001,316 . 20
Note: Above locations utilize one (1) Barge. Estimate one 1) Barge per week to above
destinations, - e
I;hk__gChules, LA Houston, TX 88.865,844 2,115,853 F76 42
Texas City, TX. [Houston, TX 41,994,439 999,868  JP8 20
[Total 130,860,283} 115,721 62
|Note: Above locations utilize one ()] Bal_'ge. Estimate one (1) Barge per week to above
Idestinaﬁmu. ~
Placid, LA WoodRiver, IL 4,365,085 103,931 P8 2
'Total 103,931 -2
Note: Above requirement for Wood River will be met with one of the two on—all tows
|as needed. :

8/31/2005
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L | |@% increase vearly) | | |
Estimated Estimated #_my
: : | OTY(GCls) | early
Shel AL _|Belle Chasse, LA 5607217 133,505  JP8
If Port, MS 466,794] 11,11
ola, FL _ _18,539, 441421
FL 20,402,542 485,775
urlburt, FL 07,124 102,551
Tyndall, FL 26,785,370] . 637,747
Total 76,108,746 1,812,11 36
ExxonMobil, LA clle Chasse, LA | 7353013  175072] Jps
] %!_f_l_’&ys 1,882,082 44,811
IMI& FL 4,662,772 111,018
FL 12,412,206 _295.529}
Hurlburt, FL, 3,933,529 93,6::{
dall, FL 12,652,755| 301,256
Total 42,896,357 1,021,342] 20
h._______Nm: Above bﬂﬁm_;'ﬁ'm-;e_ﬂ)&mm&!!mﬂ week to above
destinations.
Lake Charles, LA Houston, TX 90,643,161 2,158,170|  F76 43
Texas City, TX +HAuston TX 42,834,328 1,019,865  JP8 20
Total _133477489] 3,178,035 63
Note: Above locations utilize one (1) Barge. Estimate one (1) Barge per week to above
destinations.
Placid, LA WoodRiver, IL 4,452,386| 106, JP8 2
Total Mt 106,009} 2
Eote: Above requirement for Wood River will be met with one of the two on-call tows
as needed. B
L __1@% incresse vearty
i # Bavges |
in: : TY (Bbls Product Yearly
Shell, Saraland, AL lle Chasse, LA 5,719,362 136,175] P8
Gulf Port, MS ___476,129 11,336,
,Pensacola, FL 18,910,494 450,250
glin, FL 20,810,593 495,490
Hurlburt, FL 4,393,266, 104,602
Tyndall, FL 27,321,077, 650,502
Total 77,630,921 1 37
ExxonMobil, LA [Belle Chasse, LA 7,500,073 178,573 P8
Gulf Port, MS 1.919,724 45,708
Pensacola, FL 4,756,027, 113,239}
|Eglin, FL 12,660,450 301,439]
[Hurlburt, FL 4,012,199 95,529]

8/31/2005
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. SECTION SF 30 BLOCK ("~ CONTINUATION PAGE €=
Tyndall, FL 12,905,811 307,281
Total 43,754,284| 1,041,768} 21
Note: Above locations utilize one (1) Barge. Estimate one (1) Barge per week to above
nations.
’Lake Charles, LA Houston, TX 92,456,024/ 01.33 F76 44
Texas City, TX Houston, TX 43,691,015 1,040,262} JP8 2]
__[Total ___ 136,147 3,241 65
Note: Above locations utilize one (1)) ¢. Estimate one (1) Barge per week to above
estinations.
[Placid, LA WoodRiver, IL 4,541,434 108,1 P8 2
L Total 541 108.1 2
Note: Above requirement for Wood River will be met with one of the two on-call tows
as needed.
'(2% increase ﬁgrly)

The projected numbers for each option year is subject to change because of DESC's annual fuel buys. The
traffic patterns could change and may be revised at the beginning each option year.

(End of Summary of Changes)

8/31/2005
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office, dats, ctv.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). (huch as Mm :
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED

INTO PURSUANT TO AUTHORITY OF:

X [D. OTHER (Spocify typo of modification und suthority)
FAR 52.212.4 (0) :

E. IMPORTANT: Contragtor [j bpot, [y inrquilédlwimlhhmnlnlmnm 1 oopics to the imwing office,

“

4. bmm (] AMHNDMW/MOD!PIC!A’I‘ION (Organized by UCT gection hendings, inclwding solicitmtion/contract subjoot matier

1. The purpose of this modification ig to:

A Mmumqummyxmmmw: & ADs (18t & 2ng Opt On-Call so.ooobmouw). from 4 manths 1o 12 months, for the base
year and years;

B. Extand CLINS DOOM%: 0001AD (18t & 2ng Opt On-Call 50,000 barreis

. Mlﬂ\dou)fudmmmmm 1 Jan 2008 thry 30
thommammmfoﬂhh cun!mtwuhmnubm
ered

/376,770.00 from $5,264,820.00 10 85,840,590.00.
In accordance with paragraph 3.1.1 1 of the PWS and ail cther terms ang

Excopt 3 provided herein, ol] termns and conditions of the documeni

tmmhumo.wnoa.umm»mmmun»mmmun.lmmnun‘m '
ISA. NAME ANDITUE OF SIGNER (T'ypo or priat) 16A. NAME AND TITLE OF RACTING OFFICER (Type or print)
Ason Bele he [F-N f/‘:xw\x—s Q A g

13B. CONTRACTORKIFFERGR

!30. DATE SIGNED J6B. UNIT STATES O AMERICA 16C. DATE SIGNED
BY 2;{ - )Z e
, 2 ‘-I'ﬁ (8 luré of Cantracting Officar) : \2- G Q;
EXCEPTION TO SFF 30 I ! T " q "
APPROVED BY OIRM 11-44 30-105-04 STANDARD FORM 30 (Rov. 10-83)

Proscrined by (iSA
FAR (48 CFR) 53.243
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Page 2 of'3
SECTION SF 30 BLOCK |4 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 . CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $2,751,540.00 from $5,264,820.00 (EST) to $8,016,360.00
(EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001AC
The pricing detail quantity has increased by 8.00 from 4,00 1o 12.00.
The total cost ofmis line item has incressed by $1,375,770.00 from $687,885.00 to $2,063,655.00.

SUBCLIN 0001AD . |
The pricing detail quantity has increased by 8,00 from 4,00 to 12.00,
The total cost of this line item has increased by $1.375,770.00 from $687.885.00 to $2.063.655.00,

SUBCLIN 1001AC
The pricing detai] Quantity has increased by 8,00 from 4,00 1o 12,00,
The total cost of this line item has increased by $1,399,970.00 from $699,985.00 to $2,099,955.00.

SUBCLIN 1001AD
The pricing detail quantity has increased by 8.00 from 4,00 to 12,00,
The tota) cost of this li_no item has increased by $1,399,970.00 from $699,985.00 to $2,099,955.00.

SUBCLIN 2001AC
The pricing dotai qQuantity has increased by 8.00 from 4.00 to 12,00,
The total cost of this line item has increased by $1,424,170,00 from $712,085.00 to $2,136,255.00.

SUBCLIN 2001AD
- The pricing detail quantity has increased by 8,00 from 4.00 to 12,00,
The total cost of this line item has increased by $1,424,170.00 from $712,085.00 to $2,136,255.00,

SUBCLIN 3001AC |
The pricin detail quantity has increased by 8,00 from 4,00 1 12,00, -
The otal cost of this line item has insreased by $1,448,570.00 from $724,185.00 to $2,172,555.00,

e s
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SURCLIN 3001AD : ‘
The pricing detail quantity has increased by 8.00 from 4.00 to 12.00, '
The total cost of this line item hag increased by $1,448,370.00 from $724,185.00 to $2,172,555.00.

SUBCLIN 4001AC
The pricing detail quantity has increased by 8.00 from 4.00 to 12.00,
The total cogt of this line item has increaged by $1.472,570.00 from $736,285.00 to $2.208,855.00,

SUBCLIN 4001AD
The pricing detail quantity has increased by 8,00 from 4.00 to 12,00,
The total cost of this line item has incroased by $1,472,570.00 from $736,285.00 10 $2,208,855,00,

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As aresult of this modification, the tota] funded amount for this document was increased by $1,375,770.00
from $5,264,820.00 to $6,640,590,00,

SUBCLIN 0001AC:

AA: 97X4930 SCFO 0] 22.1 RB-05.0117 TRANSPORTATION $33150 was increased by $687,885.00 from
$687,825.00 10 $1,375,770.00

SUBCLIN 0001 AD:;
AA: 97X4930 5CFQ 01 22,1 RB-05.0117 TRANSPORTATION 833150 was increased by $687,885.00 from
$687,885.00 to $1,375,770.00

(End of Summary of Changes)
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- AMENDMENT OF SOLIC! “,\TION/MODIFICATION OF CONTRA

J 1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ‘ ) 5. PROJECT NO.(If applicable)
PO('N04 24-Jan-2006 W911LJ-5048-2001
6. ISSUED BY CODE W81GYEBS8 7. ADMINISTERED BY (If other than item 6) CODE L
SDDC CONTRACTING CENTER ’
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV See ltem 6
200 STOVALL ST, RM 12845
ALEXANDRIA VA 22332-5000
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
JAR ASSETS INC
JASON BELCHER .
DBA JAR TRANSPORTATION 9B. DATED (SEE ITEM 11)
2360 FIFTH STREET
MANDEVILLE LA 70471-0000 ~ x | 10A. MOD. OF CONTRACT/ORDER NO. .
W81GYE-05-C-0031 .
10B. DATED (SEE ITEM 13)
CODE__1FXH6 [FACILITY CODE X | 17-Aug-2005
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D’l‘he above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer D is extended, D is not extended.
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as ded by one of the following methods:
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a refe to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter.

provided each telegram or letter makes refe to the solicitation and this d and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN IT| EM 14.

A. THIS CHANGE ORDRER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A. . ’

X |B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.) i
1. The purpose of this modification is to add funding to CLIN 0001AE-Out-of-Pocket Expenses in the amount of $500,000.00 as indicated in
the summary of changes.
2. All other terms and conditions remain unchaged.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore ch ged, remains unch ged and in full force and effect.

I5A. NAME AND TITLE OF SIGNER (Type or print) ’ 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
RAY JONES / CONTRACTING OFFICER
TEL: 703-428-2034 EMAIL: jonesray@sddc.army.mil
15B. CONTRACTOR/OFFEROR I5C. DATE SIGNED 16B. UN—I'I'=E—D—S_/'E§TES OF AMERICA ] ] 16C. DATE SIGNED
. : : £ — =—> = 2 -
BY _ < > ' 24-Jan-2006
(Signature of person authorized to sign) (Signature of Contracting Officer) :
EXCEPTION TO SF 30 - 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 : Prescribed by GSA .

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $500,000.00 from $8,016,360.00 (EST) to $8,516,360.00
(EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001AE
The unit price amount has increased by $500,000.00 from $396,000.00 to $896,000.00.
The total cost of this line item has increased by $500,000.00 from $396,000.00 (EST) to $896,000.00
(EST).

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $500,000.00 from
$6,640,590.00' to $7,140,590.00.

SUBCLIN 0001AE:

AA: 97X4930 5CFO 01 22.1 RB-05-01 17 TRANSPORTATION S33150 was increased by $500,000.00 from
$396,000.00 to $896,000.00 ,

(End of Summary of Changes)
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2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECTNO.(Ifapplicable)
PO0005 24-Mar-2006 | We11L-50462001
6.I1SSUED BY CODE  |W81GYEBS 7. ADMINISTERED BY (Ifother than item®6) CODE [
SDDC CONTRACTING CENTER
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV See ltem 6
200 STOVALL ST, RM 12845
ALEXANDRIA VA 22332-5000
n 4_-—_—'_——
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO,
JAR ASSETS INC
JASON BELCHER
DEAIAR THANSPORTATION 9B. DATED (SEE ITEM 11)
2360 FIFTH STREET
MANDEVILLE LA 704710000 , 10A. MOD. OF CONTRACT/ORDER NO.
X | Wi QR 0N
10B. DATED (SEE ITEM 13)
CODE _1FXH6 [FACILITY CODE X | 17-Aug-2005
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
Dﬂ:e above numbered solicitation is amended as set forth in Item 14. The hour and date specified forreceipt of Ofier D is extended, D is not extended.

Ofer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

() By conpleting Items 8 and 15, and returning copies ofthe umendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe ofer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an ofeer already submitted, such change may be mde by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.) .

1. The purpose of this modification is to add funding to CLIN 0001 AE Out-of-Pocket Expenses for bunker fuel expenses, in the amount of
$1,000,000.00 as indicated in the summary of changes.
2. All other terms and conditions remain unchanged.

Except as provided herein, all terms and conditions ofthe document reerenced in Item9A or 10A, as heretofore changed, remins unchanged and in full force and efiect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
RAY JONES/CONTRACTING OFFICER
TEL 703-428-2034 EMAIL:  jonesray@sddc.armymil
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. U@ATES OF AMERICA 16C. DATE SIGNED
£ e 2
BY S 24-Mar-2006
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 . STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $1,000,000.00 from $8,516,360.00 (EST) to $9,516,360.00
(EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001 AE :
The unit price amount has increased by $1,000,000.00 from $896,000.00 to $1,896,000.00.
The total cost of this line item has increased by $1,000,000.00 from $896,000.00 (EST) to $1,896,000.00
(EST).

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $1,000,000.00
from $7,140,590.00 to $8,140,590.00.

SUBCLIN 0001AE:

AA: 97X4930 5CFO 01 22.1 RB-05-0117 TRANSPORTATION S$33150 was increased by $1,000,000.00 from
$896,000.00 to $1,896,000.00

(End of Summary of Changes)
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ALEXANDRIA'
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12. ACCOUNTING AND APPROPRIATION DATA (f required)
Seoe Schedule

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
F‘L THIS CHANGE ORDER ISISSUED PURSUANT TO: (Specify suthority) THE CHANGES SET PORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

X {C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:
52.214-4(c) .
D. OTHER (Specify type of modification and authority)

B.IMPORTANT: Contractor [ ] inot, [X] i requiod to sign this document sndretem 4 copios 1o fhe iosog of5em
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF scotion headings, iclding solicitation/contract ssbjoof misftes

- Modification go'lmol Number: paganiD8115
1. The purpose of-this mnaimnnhbmmmmamm(mammmmmm tow services) for 4
additional months, from 1 May 2008 thru 31 August 2006. As a resuk of this change, the totel funded amount for this contract w as
increased by $1,375,770.00 from $8,516,360.00 to $9,516,360.00.
2. All other terms and conditions remain unchanged.

Except as provided herein, all terns end conditions ofthe docament referenced in Item9A or 10A, as herotofwe changed, romains unchanged and in fill frce snd efbct.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
l u‘ M , ' RAY JONES / CONTRACTING OFFICER
R /—7 TEL 708428-200¢ | EMAL jonsraygecktc.armymil
RACTOR/OP ) 15C. DATE SIGNED  [16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(_..—??Sg? —_— 2
-y IZb /° ’ BY = : 25-Apr-2008
(Signature of Contracting Officer)

30-105-04 STANDA@ FORM 30 (Rev. 10-83)
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Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total fanded amount for this document was increased by $1,375,770.00
from $8,140,590.00 to $9,516,360.00.

SUBCLIN 0001AC:

AA: 97X4930 SCFO 01 22.1 RB-05-0117 TRANSPORTATION S33150 was increased by $687,885.00 from
$1,375,770.00 to $2,063,655.00

SUBCLIN 0001AD:

AA: 97X4930 SCFO 01 22.1 RB-05-0117 TRANSPORTATION $33150 was increased by $687,885.00 from
$1,375,770.00 to $2,063,655.00

(End of Summary of Changes)
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe Hllowing methods:

(a) By conpleting Items 8 and 15, and returning copies of the amendnent; (b) By acknowledging receipt ofthis amendment on each copy ofthe ofér submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment nunbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
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provided each telegramor letter nmkes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGBS SET FORTH IN ITEM 14 ARE MADE IN THE
OONTRACT ORDER NO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
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E. IMPORTANT: Contractor m isnot, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subJect matter
where feasible.
Modification (gontrol Number: pagani06606
1. The purpose of this modification is to add funding to CLIN 0001 AE Out-of-Pocket Expenses in the amount of $1,000,000.00 as indicated in
the sunmary of changes.
2. As aresult of this modification, the total cost/funded amount for this document w as increased by $1,000,000.00 from $9,516,360.00 to $10,516,360.00.
3. All other terms and conditions remain unchanged.

Except as provided herein, all terms and conditions ofthe document rerenced in Item9A or 10A, as heretofore changed, rermins unchanged and in full force and efiect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
: JOHN CULMER / CONTRACTING OFFICER
. TEL 703-428-2016 EMAIL:  culmerj @sddc.armymil
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. UNITED ST ATES OF AMERICA 16C. DATE SIGNED
BY 21-Jul-2006
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 . ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 _ Prescribed by GSA
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $1,000,000.00 from $9,516,360.00 (EST) to
$10,516,360.00 (EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0001AE o
The unit price amount has increased by $1,000,000.00 from $1,896,000.00 to $2,896,000.00.
The total cost of this line item has increased by $1,000,000.00 from $1,896,000.00 (EST) to $2,896,000.00

(EST).
ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $1,000,000.00
from $9,516,360.00 to $10,516,360.00.

SUBCLIN 0001 AE:

AA: 97X4930 5CFO 01 22.1 RB-05-0117 TRANSPORTATION S33150 was increased by $1,000,000.00 from
$1,896,000.00 to $2,896,000.00

(End of Summary of Changes)
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ZXUEIFTH GTREET
Smedicrn R g
108, DATED (SEE ITEM 13)
[CODE_1FX8 EACILITY.CODE X | 17-Aug-2006
) 11, THIS I'TEM ONLY APPLIES TO AMENDMENTS OF K)LIQIIATIONS
[__|ma ahove nurthere soicitation s smunded m set rth in ltem 14, Tha hour and date sposifed Br reccipt ofOflr ‘ D iswdended, [ s not extendad.
Ofr must noknow ladge receipt ofthis smendment prior to the hour and date specifed in the solisitation or as smendod by one ofthe bllowing wethods:
(2) By conpleting ltems 8 and | 5, and retuming copics ofthe amsudment; (b) By scknowledging receipt ofthis smendment on each copy ofthe offer submitted;

o (¢) By sepatats lettor or telogram which includes a feronce 10 the solicitation and smendment numbers, FA(LURE OF YOUR ACKNOWLEDGOMENTTO pE
RECEIVED AT THE PLACR DESIINATED FOR ‘THE RECEIPTOF OFFERS PRIOR TO THE HHOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtuc ofthis emendment you desire to shange an ofiir alrcady submitted, such change mwy by mwde by telegramor letter.
provided each telogramor fetver mukes roferetics 1o the solicitation and this amendment, and is received prior to the opening hour and date apecifed.

12. ACCOUNT ING ANI) APPROPRIATION DATA (If reduired)
See Schedule

13 THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTSORDERS.
[T MODIFICS THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER I8 ISSUED PURSUANT TO: (Specify aﬁhority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A. :

B. THE ABOVE NUMBERELD CONTRACT/ORDER 1S MODIFIED 10 REFLECT THE ADMI NISTRATIVE CHANGES (such as changes in paying
office, appropristion date, cto.) ST FORTIIIN ITEM 14, PURSUANT TQ THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENT AL, AGRREMENT' 18 ENTERED INTQ PURSUANT TQ AUTHORITY OF.

X |D. OTHER (Specify type of modification and authority)
52.217-9 Option to Extend the Term of the Cantract (Mar 2000)

E. IMPORTANT: Contractor D is not, E(] is required to sign this document and return 1 copies to the issuing office.

14, D“"P..‘mg I:I‘I*(;)N OF AMENDMENT/MODIFICATION (COrganized by UCF scction headings, including solicitation/contruct subject matter
ere fe! )
Moditication Control Number:  pagani0g733 . ’ : '

1. The purpose of this modification is to extend the term of the contract from 1 Septerrber 2008 through 31 August 2007 in accordance w ith
contract clause FAR 52.217-9, i

2. The optional on-cafl services at SUBCLINS 1001AC and 1001AD are also hereby activated for 4 months, from 1 Septerber 2008 through
31 Decenber 2008, ‘

3. For administrative purposes only (to be able to show correct obligation/funding amount and total costs In SPS), the Oty at SUBCLINS
1001AC & AD have been reduced in SPS from 12 to 4 months. How evar, the total Qty for thase optional services remain 12 months, and w ill
continue o be funded/increased as needed per contract terms.

| 4. As a result of the above changes, the total contract cost is Increased by $4,966,020.08 from $10.518.360.00 to $15,482,380.08.
5. Al other terms and conditions remresin unchanged.

Except as provided herzin, al! terms and conditions ofthe document referenced in Item9A or 10A, as heretofbre changed, remaing unchagod and {n il Brce and efict.

I5A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (T ype o print)
; JOHN CLILMER / CONTRACTING OFFICER
QGV\--L\AA/k\-:IE W /}b , |mee mosna0e : EMAL: fohncumareus. ey
158, CONTRACT VPR 15C. DATE SIONED | 16B. UNTTED STATES OF AMERICA 16C. DATE SIGNED
N BY ' - 21-Aug-2008
. -Aug-
(Sgnature of gerson authorized to sign) —-&A@"-f 2, (Signature of Contracting Officer)

EXCEPTION TO F 30 \\ 30-105-04 §TANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 ' Prescribed by GSA

FAR (48 CFR) $3.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $4,966,020.08 from $10,516,360.00 (EST) to
$15,482,380.08 (EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 1001AA
The option status has changed from Option to Option Exercised.

SUBCLIN 1001AB
The option status has changed from Option to Option Exercised.

SUBCLIN 1001AC
The pricing detail quantity has decreased by 8.00 from 12.00 to 4.00.
The option status has changed from Option to Option Exercised.
The total cost of this line item has decreased by $1,399,970.00 from $2,099,955.00 to $699,985. 00

SUBCLIN 1001AD
The pricing detail quantity has decreased by 8.00 from 12.00 to 4.00.
The option status has changed from Option to Option Exercised.
The total cost of this line item has decreased by $1,399,970.00 from $2,099,955.00 to $699,985.00.

SUBCLIN 1001AE
The option status has changed from Option to Option Exercised.

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $4,966,020.08
from $10, 516 360.00 to $15,482,380.08. '

SUBCLIN 1001AA:

AB: 97X4930 5CFO0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $1,783,025.04 from
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$0.00 to $1,783,025.04
The contract ACRN AB has been added.

SUBCLIN 1001AB:
AB: 97X4930 SCF0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $1,783,025.04 from
$0.00 to $1,783,025.04 '
The contract ACRN AB has been added.
SUBCLIN 1001 AC:
AB: 97X4930 5CF0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $699,985.00 from
$0.00 to $699,985.00
The contract ACRN AB has been added.
SUBCLIN 1001AD:
AB: 97X4930 SCF0 001 22.1 RB05-117 TRANSPORTATION S$33150 was increased by $699,985.00 from

$0.00 to $699,985.00
The contract ACRN AB has been added.

(End of Summary of Changes)
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AMENDMENT OF SOLICITATION'MODIFICATION OF CONTRACT | O ACTDCODE | PAGEOF PAGES

APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243

J 1] 2
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  |4. REQUISITION/PURCHASE REQ.NO. 5. PROJECT NO.(Ifapplicable)
P00009 30-Nov-2006 | We11L)-5048-2001
6.ISSUED BY CODE WB1GYE 7. ADMINISTERED BY (Ifother than item6) CODE M1 GYEBS
SDDC CONTRACTING CENTER
SDDC CONTRACTING CENTER SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV 200 STOVALL ST, RM 12545
200 STOVALL ST, RM 12845 ALEXANDRIA VA 22332-5000
ALEXANDRIA VA 22332-5000
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
JAR ASSETS INC
JASON BELCHER . .
DBAJAR TRANSPORTATION . 9B. DATED (SEE ITEM 1 1)
2360 FIFTH STREET
MANDEVILLE LA 70471-0000 10A. MOD. OF CONTRACT/ORDER NO.
X | WoT&IR6 00N
10B. DATED (SEE ITEM 13)
CODE__1FXHE ' IFACILITY CODE X | 17-Aug-2005
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D'lhe above numbered solicitation is amended as set forth in Item14. The hour and date specified for receipt of Offer D is extended, D is not extended.
Ofier must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe llowing methods:
() By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an ofr already submitted, such change muy be mde by telegramor letter,
provided euch telegramor letter mukes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule
13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.
‘|x|B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  paganl07274
The purpose of this modification is to add funding in the amount of $2,000,000.00 for Out-of-Pocket Expenses (CLIN 1001AE) as indicated in
the summary of changes.
Except as provided herein, all terms.and conditions ofthe document referenced in.ltem9A or 10A, as heretofore changed, remins unchanged and in fall force and efiect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONT RACTING OFFICER (Type or print)
) JOHN CULMER / CONTRACTING OFFICER
: _ TEL 703-428-2016 EMALL:  john.culmer@us.armymil
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. e e
BY 05-Dec-2006
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $2,000,000.00 from $ 15,482,380.08 (EST) to
$17,482,380.08 (EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 1001AE
The unit price amount has increased by $2,000,000.00 from $0.00 to $2,000,000.00.
The total cost of this line item has increased by $2,000,000.00 from $0.00 (EST) to $2,000,000.00 (EST).

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $2,000,000.00
from $15,482,380.08 to $17,482,380.08. ,

SUBCLIN 1001 AE:

AB: 97X4930 5CF0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $2,000,000.00 from
$0.00 to $2,000,000.00

The contract ACRN AB has been added.

(End of Summary of Changes)
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | CONTACTIDGODE | FAoE oF PAGHS

J 1 ] 2
1, AMENDMENT/MODIFICATION NO, VEFFECTIVE DATE 4. RPQUISTION/PURCHASE REQ. NO, 3. PROIECT NO (fapplicable)
15-0ac-2008 | Wet1L-a08-2001 :
6. 1SSUED BY CODE  |WB1GYE 7. ADMINISTERED BY (fother than iteme) CODE |WB1GYEES
SDDGC CONTRACTING CENTER
SDNC GONTRACTING CENTRR 80AG-D DOMESTIC TRANSPORT.
E0AQ- DOMESTIC TRANGFPORTATION SV DV IDSTOWNLET, R e O VO8OV
200 STOVALL 8, RM 1 ALEXANDR
ALEXANDRIA VA 22332-5000 hn
8. NAME AND ADDRESS OF CONTRACTOR (No,, Sroct, County, Sato and Zip Cde) 9A. AMENTIMENT OF SOLICITATION NO.
JaR mm : '
m BELC TATION ' : 9B. DATED(SEEITEM 11)
FIFTH STREEY :
MANDEVILLE LA 70¢71-0000

X [ V54 420, OE CONTRACTIORDER NO.

10B, DATED (SEF ITEM 13)
CODE 1FXHB JFACILITY CODE_ X ] 17-Aug-2005

‘ 1. THIS ITEM ONI.Y APPLIES TQ AMENDMENTS OF SOLICITATIONS
l im above numbersd solicitation is amended as set rth in ltem 14. ‘The hour and date specified ®r reoeipt ofOffr D is extended, D is not extended.

Offr must acknow ledge receli ofthin mmendment prior ta the hour and date apecifed in the solicitation or as amended by one ofthe Stlowing mothods;
(a) By completing tens R and | $, and tetumning oapies ofthe amendirent; (b) By acknowledginy receipt ofthis amendwent on each ¢opy ofthe ofir submitted:

ar(c) Ry separstc letter or tolegramwhich includes a reference to the. soligitation and amendment nurbers, PAILURE OF YOUR ACKNOWLEDGMENTTO BE
RRCEIVED ATTHE PLACR DESIGNATED FOR THE RECEIFTOF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER, 1fby virtue ofthis amondm you desive to change an offr sirady submitted, such chaage mey be mude by telegramor letter,
provided each telegramor etter trakes reference to the solicitation and this amendmeni, and is reoci ved priot o the opening hour snd date specifed,
12. ACCOUNT ING AND APPROPRIATION DAT A (If required)

See Schedule

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT§ORDERS
I'T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED INITEM 14

A. THIS CHANCE (ORDER IS ISSUED PURSUANT TO; (Specify authority) THE CHANGES SE'T FORTH IN ITEM 14 ARE MADE IN THE
CONTRACH QRDER NO. IN [TEM 10A.

R. THE ABOVE NUMBERK!) CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRAT|VE CHANGES (such as changes in paying
office, appropriation datc, ctc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(R).

C. THIS SUPPLEMENT AL AGREEMENT [SENTERED INTO PURSUANT TO AUTHORITY OF:

X |D. OTHER (Specify type of modification und uuthority)
52.212-4 (z) Changes

E. IMPORTANT: Contractor D ismot, E is required to sign this document and retumn 9 copies to the issuing office.

14. DESCRIPTION OF AMENDMEN TMODIFICATION (Organized by LICF seetion headings, including solicitation/contract subject matter
where foasible,)

Modification Conttol Number:  paganio7317

The purpose of this modification is to extend the 15t and 2nd Optional On-Call tow services under contract iine kems 1001AC & 1001AD from
1Jano7t031MrW(smmm)aoMbQMhmesmryofcham. :

Except as provided hersin. all ters and condirions ofthe document refrenced in ltem9A or 10A, w5 heretofore changed, remwing unchanged and in &1 Broc and efict,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
oMol Opr descrs &= Vo\u Q. é-em\\ R
15R8. CONTRACTO! P IR 15C. DATE SIGNED STATES OF AMERJ 16C. DATE SIGNED

P

—— ' ‘ N o . o M. =
(Signature of authorized to sign) 15, Dz(i fitracting Officer) \fz 3 6
FXCIPTIONTO 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)

APPROVED BY OIRM 11-84 - Prescribed by GSA

FAR (48 CFR) 53.243



W81GYE-05-C-0031
P000O10
Page 2 of 2

. SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $1,049,977.50 from $17,482,380.08 (EST) to
$18,532,357.58 (EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 1001AC
The pricing detail quantity has increased by 3.00 from 4.00 to 7.00.
The total cost of this line item has increased by $524,988.75 from $699,985.00 to $1,224,973.75.

SUBCLIN 1001AD
The pricing detail quantity has increased by 3.00 from 4.00 to 7.00.
The total cost of this line item has increased by $524,988.75 from $699,985.00 to $1,224,973.75.

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $1,049,977.50
from $17,482,380.08 to $18,532,357.58.

SUBCLIN 1001AC:

AB: 97X4930 5CFO 001 22.1 RB05-117 TRANSPORTATION S$33150 was increased by $524,988.75 from
$699,985.00 to $1,224,973.75

SUBCLIN 1001AD:
AB: 97X4930 5CFO 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $524,988.75 from
$699,985.00 to $1,224,973.75 '

(End of Summary of Changes)
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- 1.CONTRACTID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J P 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE Ta. REQUISITION/PURCHASE REQ.NO. 5. PROJECT NO(Ifapplicable)
PO0O11 01-Apr-2007 WB11LJ-5048-2001
6.ISSUED BY CODE  |WB1GYE 7. ADMINISTERED BY (Ifother than item6) CODE | WB1GYEBS
SDDC CONTRACTING CENTER
SDDC CONTRACTING CENTER .| sDAG-D DOMESTIC TRANSPORTATION SVCS DV
SDAQ-D DOMESTIC TRANSPORTATION SVCS DIV 200 STOVALL ST, RM 125845
200 STOVALL ST, AM 12545 ALEXANDRIA VA 22332-5000
ALEXANDRIA VA 22332-5000
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
JAR ASSETSINC
JASON BELCHER
DSAJAR THANSPORTATION 9B. DATED (SEE ITEM 11)
2360 FIFTH sn\%?1 o0 .
MANDEVILLE LA 70471~ 10A. MOD. OF CONTRACT/ORDER NO.
x | 1981 & s E bos1
10B. DATED (SEE ITEM 13)
[CODE _1FXHS [FACILITY CODE X | 17-Aug-2005
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
The above numbered solicitation is amended os set forth in Item14. The hour and date specified for receipt of Ofier D is extended, D is not extended.

Ofker must acknowledge redeipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOURACKNOWLEDGMENTTO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an offer alrendy submitted, such change may be mude by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X |D. OTHER (Specify type of modification and authority)
Unilateral Mod. per FAR52.212-4 (c) Changes

E. IMPORTANT: Contractor is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.) .
Modification Control Number: pagani07645

See page 2.
Except as provided herein, all terms and conditions ofthe document referenced in Item9A or'10A, as heretofore changed i hanged and in full force and efiect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
JOHN CULMER / CONTRACTING OFFICER
. TEL: 708-428-2016 EMAIL:  john.cuimer @us.army.mil
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 21-Mar-2007
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

The following items are applicable to this modification:
CONTINUATION PAGE :

CONTRACT TRANSFER:
Full Procurement and Administrative authority for subject contract is hereby transferred to:

US TRANSPORTATION COMMAND
ACQUISTION/TCAQ

508 SCOTT DRIVE - BLD 1961
SCOTT AFB, IL 62225-5357

Contracting Officer

Ms. Mary Ellen Green

Phone: (618) 229-2500

Email: mary.green@ustranscom.mil

Contract Specialist

Mr. John Sheahan

DSN (618) 229-1180

Email: john.sheahan @ustranscom.mil

(End of Sumrﬁary of Changes)
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DELORES 1Lt PAGE B1
: ‘
. ' L CONTRACTIDCODE | PAGEOF PAGES
AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT J 1] 2
Z.AMENDNBNMWICATION NO. 3. EFFECTIVEDATE {4, REQUIB!TIONHURCHAS‘ REQ.NO. S. PROIECTNO (Hupplicable)
23-Mar-2007 WOt 1L.J.5048-2001 .
6. ISSUED BY CODE 1GYE 7. ADMINISTERED BY (fotherthan iten6) CODE | WB1GYEBS
SDDG CONTRACTING GENTER
SDDC CONTRAGTING GENTER . mmmmnmmw
m-noounncmwammevcsw ADSTOVALL BT, RM 1254 -
200 STOVALL ST, RM 12548 ALEXANDRIA VA ZZ532-5000
ALEXANDRIA VA 225525000
S NAME AND ADDRESS OF CONTRACTOR (No., Street, Cowaty, State and Zip Code) mmﬁm
ASSETSINC
”m“%Am 9B, DATED (SEB ITEM 11)
2960 FIFTH GTREET

MANDEVILLE LA 70474-0000 X m wmcmmm.

10B. DATED (SEE ITEM 13)

CODE__{EXIB __ — JraQLIIY CODE X | 17-Aug-2005
11. THISITEM WLYAPPIJESTOAMENDMENTSO!’ SOLICITATIONS

[ Fre sbove sumbered solcitaion is e as et e s Ion) 4. "The bour snd dato spaciied for ressipt of Ofr [Jioouemdad, [ Jisot cumded,

mmmmmmmnmwwumwnmmwﬁu of a3 muended by ooc ofthe Hllowing mthods:
(%) By conpleting Ttees 8 s0d 15, md retumicg nﬁ--m-nhm@mmummdnu»huw—m-ﬁmmmwm
ot (c) Ry separats letior or telegrmtwhich includes & reEmunoo o the solicitation snd amendemat nunbers, FAILURE OF YOUR ACKNOWLEDGMENTTO BE

' RECEIVED ATTHE PLACE DESIONATED FOR THE RECEIPTOF OFFERS FRIOR TO THE HOUR AND DATE $PECIFIED MAY RESULTIN
REJECTION OF YOUR OFFER, }{by virtus ofthis ammdamat you desireto m-oﬁmmmuﬂwwh-ﬁwﬂwulm,
provided each tologramor Jetter smkes sefivenca to the soliciusion and this amendaent, sd is recaived priorto the opening bour and deto specificd,

12. ADCOUNTING AND APPROPRIATION DATA (I requived)
See Schedule

33. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DBSCRIBED IN ITEM 14.

'A. THIS CHANGE ORDER I$ 1SSUED PURSUANT TO: (Specify authority) THE CHANGES SET PORTH IN ITEM 14 MADE —
OONTRACT ORDER NO, IN ITEM 10A. ) ARE INTHE

8. THE ABOVE NUMRBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such #s changes i
office, ation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). ¢ n paying

x |C. THISSUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORI 3
FAR52.212-4 (c) Changes 1o TYOR
D. OTHER (Specify type of modification and suthotity)

E.IMPORTANT: Contractor [ | ismot, [X] is requiredto sign this document andretum 1 copies to the issuing office.
14.0 i Py s

mmos:r AMENDMENT /MODIFICATION (Organized by UCF section headings, inchuding solicitation/contract subject matter
Modification Control Number:  pagani07637

e of this modification
. Wfpﬂ:: " hbmmetmum1001AO&1001ADfrom1ApriO?bSOAprﬂO?pomwhm

Except us provided herein, i) teoms end conditions ofthe document refireniced in Iem9A or 10A, as heretore changed, remmning unchanged md o fill Hroe snd
- ! bid > and effiect,

15A. NAME AND — :
N TITLE OF SGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
___lr W, Fewp | m Vo Q. Ul -
. CONT ROR }5C. DATE SIGNED |16 DSTA - -
Rl PRy e b
- B
Ofm"hofiudto i ) v "‘é‘ﬁ S = (- ‘.
EXCEPTIONTO & 30 . = 7 (Signature °,f/ racting Officer) %' 27)- Clo
APPROVED BY OIRM 11-34 . 30-105-04 - STANDARD FORM 30 (Rev. 10-83)
Prosoribed by GSA

FAR (48 CFR) 53.243
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SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $349,992.50 from $18,532,357.58 (EST) to
$18,882,350.08 (EST).

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 1001AC
The pricing detail quantity has increased by 1.00 from 7.00 to 8.00.
The total cost of this line item has increased by $174,996.25 from $1,224,973.75 to $1,399,970.00.

SUBCLIN 1001AD
The pricing detail quantity has increased by 1.00 from 7.00 to 8.00.
The total cost of this line item has increased by $174,996.25 from $1,224,973.75 to $1,399,970.00.

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $349,992.50 from
$18,532,357.58 to $18,882,350.08.

SUBCLIN 1001AC:

AB: 97X4930 SCF0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $174,996.25 from
$1,224,973.75 to $1,399,970.00

SUBCLIN 1001AD:

AB: 97X4930 5CF0 001 22.1 RB05-117 TRANSPORTATION S33150 was increased by $174,996.25 from
$1,224,973.75 to $1,399,970.00 ‘

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been modified:
PWS
EXHIBIT A: PWS
EXHIBIT A:
PERFORMANCE WORK STATEMENT

Dedicated Barge Transportation Services —

East Gulf v
TABLE OF CONTENTS
1. General
1.1. Scope
1.1.1. Historical Location Information

Table 1. Fuel Loading / Discharge Ports

1.1.2. Government Reserved Rights

1.1.3. Hours of Operation

1.1.4. Period of Performance

1.2. Safety and Security

1.2.1. OSHA Compliance

122, Additional Regulations Compliance

Table 2. Mandatory Regulations

1.2.3. Death or Injury to Personnel

1.3. Damage and Loss Reports

14. Quality and Performance

14.1. Contractor Quality Control, Reporting and Records
14.1.1 Quality Control

1.4.1.2. Final QCP

1.4.1.3. Monthly Quality Control Inspection Reports
14.14. Problem/Failure

1.4.1.5. Use of Quality Control Performance Information
1.4.1.6. Performance Requirements

1.4.1.6.1. Performance Objective

1.4.1.6.2. Performance Measures

1.4.1.6.3. Performance Standards

1.4.2. Government Quality Assurance

1.4.2.1 Critical Performance Requirements

1.4.2.2. Performance Measurement Approaches

1.4.2.3. Visits

1.5. Insurance Requirements



1.5.1.
1.5.2.
1.5.3.
1.54.
2.

2.1
2.1.1.
2.1.2,
2.1.3.
2.14.
2.1.5.
2.1.6.
2.1.7.
2.1.8.
2.1.9.
2.1.10.

3.

3.1
3.1.1
3.1.11
3.1.2.
3.1.2.1.
3.1.2.2.
3.1.23.
3.1.24.
3.1.24.1.
3.1.25.
3.1.2.6.
3.1.2.7.
3.1.2.8.
3.13.
3.2.
3.3.
3.3.1.
34.
3.5.

4.

4.1.
4.1.1.
4.1.2.
4.1.2.1.
4.1.2.2.
4.1.2.3.

a,,f""’ (’nm

W81GYE-05-C-0031
P00013
Page 3 of 28

- Cargo Insurance

Liability, Pollution and Environmental Insurance
Policy Notification

Written Notice

Government Responsibilities

COR Functions

Cargo Routing

Order Services

Contact Information
Acknowledge Receipt
Measure, Verify, and Document Cargo
Notify Receiving Activities
Authorize Access

Supply Required Forms
Provide A Safe Berth

Inspect and Accept Equipment

Contractor Furnished Equipment and Crew

Barge and Tug Requirements

Barge '

On-Call Tow

Barge Equipment

Cargo Pumping System

Cargo Tank Stripping System

Water Stripping System

Gauge Point Marks and Calibration
Calibration Charts

Stainless Steel Tanks

Steel Valves

Split Rails

Sectional Fuel Delivery Hose

Tug

Contractor Owned or Leased Equipment
Barge Inspection and Acceptance
Performance Objective - Pre-Service Inspection
Maintain, Position, and Operate Equipment
Provide a Licensed Tankerman

Contractor Tasks and Duties

Equipment Maintenance

Temporary Patching/Repairs

Performance Objective — Continuous Service
Scheduled/Required Maintenance
Out-of-Service Notification

Long-Term Out-of-Service Notification

Table 3. Performance Objective - Continuous Service
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Substitute Equipment
Failure to Perform

Table 4. Sample Calculation - Excess Re-Procurement Costs

Cargo Delivery Services

Performance Objective - Loading or Discharging Cargo
Performance Objective - Transit Times

Responsibility for Cargo

Loss or Contamination Liability

Gauging

Carry Away Liability

Contamination or Degradation Liability

Performance Objective -

Cleaning to Prevent Contamination or Degradation of Cargo
Minimum Requirements for the Preparation of Barge Cargo
Tanks

Reporting and Communication

Performance Objective —

Daily Equipment Position and Status Reports

Performance Objective - Readiness Notice

Performance Objective - Cargo Documentation
Responsibility for Damage to Government Property
Performance Objective - Damage Due to Contractor Negligence
Performance Objective - Prevent Damage to Facilities

Out-of-Pocket Exﬁenses

COR Approval

Tolls and Charges

Assist Tugs

Icing Condition Expenses

Barge Cleaning Expenses

Bunker Fuel Expenses

Optional On-Call Additional Tankerman Expenses

Definitions

Table 5. Definitions

Carryaway Product

Contracting Officer's Representative (COR)
Innage

Ullage or Outage

Licensed Tankerman

Out-of-Pocket

Out-of-Service

. Quality Assurance Representative (QAR)

ATTACHMENT 1: PERFORMANCE REQUIREMENTS SUMMARY (PRS)

Table 6. Performance Requirements Summary —
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Critical Performance Objectives

Appendix A: Minimum Requirements for the Preparation of Barge
Cargo Tanks

Appendix B: Applicable Forms
Appendix C: Estimated Barge Movements

ATTACHMENT 2: QUALITY ASSURANCE SURVEILLANCE PLAN
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DEDICATED BARGE TRANSPORTATION SERVICES - EAST GULF

DEFENSE ENERGY SUPPORT CENTER (DESC)
AMERICAS EAST (HOUSTON) (DESC-AME)

PERFORMANCE WORK STATEMENT (PWS)

1.1. Scope. This contract covers the transportation of Department of Defense-owned bulk jet fuel (JP5 and JP8)
and marine diesel (F76), by tug and barge between all ordered United States ports and points on the Gulf of Mexico
and the Lower Mississippi River and their connecting waterways and tributaries, including those specified below.
The contractor must provide barge transportation using contractor-supplied equipment as specified in the
performance work statement.

1.1.1. Historical Location Information. The Defense Energy Support Center Americas East Office, Houston
(DESC-AME) Loading/Discharging (Receiving) locations provided as historical information. However, this list is
not all-inclusive. Loading/Discharging points may change as fuel procurement award patterns change.

Table 1: Loading/Discharging points:

JP8 Loading Ports
Exxon/Mobil Company, USA, Baton Rouge, LA
' Valero, Texas City, TX
Placid Refining, Port Allen, LA
Goldline, Jennings, LA
BP, Texas City, TX
Shell, Mobile, AL
Shell, Deer Park, TX
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX
Air BP, Texas City, TX

JP8 Discharge Ports
Naval Air Station, Belle Chase (New Orleans), LA
Air National Guard, Gulfport, Gulfport, MS
Eglin Air Force Base, Fort Walton Beach, FL
Hurlburt Field, Fort Walton Beach, FL
Tyndall Air Force Base, Panama City, FL
Naval Air Station Pensacola, Pensacola, FL
Magellan Midstream Partners LP, Galena Park, TX
DFSP Woodriver, IL

JP5 Loading Ports
Placid Refining, Port Allen, LA
Shell, Deer Park, TX :
Magellan Midstream Partners LP, Galena Park, TX
Valero, Corpus Christi, TX

JP5 Discharge Ports
Naval Air Station, Pensacola, FL
Magellan Midstream Partners LP, Galena Park, TX

F76 Loading Ports
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Valero Refining, Texas City, TX
Valero, Corpus Christi, TX
CITGO, Lake Charles, LA
Calcasieu Refining, Lake Charles, LA
Magellan Midstream Partners, LP, Galena Park, TX
Pasadena Refining System, Pasadena, TX.

F76 Discharge Ports
Naval Air Station, Ingleside, Corpus Christi, TX
Magellan Midstream Partners LP, Galena Park, TX

1.1.2. Government Reserved Rights. The Government reserves the right to use the furnished equipment from, to,
and between the points shown above without restriction.

1.1.3. Hours of Operation. Contractor supplied equipment and crews must be available exclusively to the
Government at all times, 24 hours per day, 7 days per week, for transporting cargo to and between the points
stipulated or as may be directed by the Government, or to stand by at an origin, destination, or intermediate point as
necessary and specified by the Government.

1.1.4. Period of Performance
The proposed contract is for a one base period of 12 months from contract award, with four (4) options years as
noted below: ' '

Base Period: 1 September 2005 - 31 August 2006
Option Yr 1: 1 September 2006 - 31 August 2007
Option Yr 2: 1 September 2007 - 31 August 2008
Option Yr 3: 1 September 2008 - 31 August 2009
Option Yr 4: 1 September 2009 - 31 August 2010

1.2. Safety and Security.

1.2.1. OSHA Compliance.

The Contractor must establish and maintain an effective and comprehensive safety program that complies with the
provisions of the Occupational Safety and Health Act and the National Institute of Occupational Safety and Health.
The Contractor must acquire, maintain, and require the use of safety equipment, personal protective equipment, and
devices necessary to protect employees. The Contractor must be responsible for compliance with the Occupational
Safety and Health Act of 1970 and for penalties resulting from violations. '

1.2.2. Additional Regulations Compliance.
The Contractor must maintain and operate all equipment in accordance with applicable U.S. Coast Guard, federal
and state laws, and military regulations, including applicable regulations of the Commander, Defense Energy Supply
Center (DESC), and must also be in compliance with all of our fuel supply terminal requirements for barge tows.
Applicable regulations are as follows: :

Mandatory Regulations

DLAR 4500.3, Defense Traffic Transportation Regulation (DTR), December 2000.
DOD 4140.25M, Procedures for Management of Petroleum Products, June 1994,
DFSCM 4140.4, DFSC Supply Operations Manual, June 1986.

MIL-STD-3004 (A), Quality Surveillance for Fuels, Lubricants, and Related Products, November 2003.
Note: If needed, carriers may contact DESC-BID to obtain a copy of these regulations. (703-767-8403)

1.2.3. Death or Injury to Personnel.
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In all instances where contractor’s employees are absent due to injury or death or for purposes of receiving medical
attention due to an injury during or arising from performance under this contract, the Contractor must submit a full
written report of the facts and the extent of such injury to the Contracting Officer's Representative (COR) within 24
hours following the occurrence of such injury or death. In addition, the Contractor must submit to the COR a

written accident report of each and every accident occurring to the contractor’s employees within 24 hours after the
occurrence. If an investigation of the accident is conducted, the Contractor must assist the investigator in securing
statements from its employees and must make pertinent records available to the investigator and to the COR.

1.3. Damage and Loss Reports,

In all instances where cargo, Contractor’s equipment, or private or Government property is damaged, lost, or
pilfered while in the care, custody, or possession of the Contractor or through handling by the Contractor’s
employees, agents, or subcontractors, the Contractor must submit a full written report of the facts and the extent of
such damage or loss to the Contracting Officer's Representative within 24 hours following the occurrence or
discovery.

1.4. Quality and Performance.

The Government and the Contractor will operate as a team to assure a high standard of quality is established and
maintained in the performance of the contract. This will include government measurement and surveillance of the
contractor’s performance to document and recognize instances of superior contractor performance, and to identify
areas falling short of required performance standards early so that the Contractor and the Government may work
together to identify causes and eliminate problems before they become serious. The Government’s Performance
Measures and the Contractor’s Quality Control (QC) program requirements are described below.

1.4.1. Contractor Quality Control, Reporting and Records

1.4.1.1. Quality Control.

The Contractor shall establish and maintain a Quality Control Plan (QCP) to ensure quality service is provided
throughout the terms of the contract. The Contractor shall submit a proposed QCP as part of its technical proposal.
The QCP should include as a minimum how the Contractor intends to meet the performance objectives, provide
cargo free of contamination or degradation, and should also identify those areas the Contractor sees as critical to the
customers for this contract, how it will monitor quality performance in those areas, and how it will maintain or -
exceed customer expectations, including identification and correction of problems. Finally, the QCP should include
the contractor’s Oil Spill Response Plan. '

1.4.1.2. Final QCP.

The Contractor shall submit a revised QCP within twenty (20) business days after contract award. Should there be
any need for clarification or correction of any area, the Contractor shall submit the revised QCP within ten (10)
business days after receiving the final with Government-identified deficiencies noted. DESC will be afforded the
opportunity to review both the initial and final QCP prior to Contracting Officers acceptance.

1.4.1.3. Monthly Quality Control Inspection Reports.
Upon the Contracting Officer's acceptance of the Contractor’s Quality Control Plan, the Contractor must submit
monthly Quality Control Inspection Reports stating the results of its inspections to the COR.

1.4.1.4. Problem/Failure.

The Contractor shall self-identify any problem or failure that may impact contract performance. In accordance with
its QCP, the Contractor shall provide the COR with a succinct written plan of action within five (5) business days of
Contractor self-identification or awareness of a potential or real problem, failure or deficiency. The Contractor shall
detail the methodology for correcting the problem or deficiency in the plan of action, and provide an assurance of

- the specific time required to bring performance back to acceptable quality levels, as applicable.

1.4.1.5. Use of Quality Performance Information. Information from these reports will be compiled cumulatively
to provide annual reports of past performance for use in past performance evaluations for future awards.

1.4.1.6. Performance Requirements.
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Performance Requirements in this document are expressed in the following manner and may contain the following
three elements. In each case, when taken together, these elements constitute a performance requirement. .

1.4.1.6.1. Performance Objective.
A statement of the outcome or results expected of the Contractor (not output).

1.4.1.6.2. Performance Measures.
The critical few characteristics or aspects of achieving the objective that will be monitored by the Government;
those things that the Government will analyze. Each objective may have one or more measures.

1.4.1.6.3. Performance Standards.

The targeted level or range of levels of performance for each performance measure. Not every performance
objective in this contract has a related performance measure or performance standard. However, every performance
objective is a contractual requirement. For those performance objectives that do not specify a measure or standard,
the measures and standards are in accordance with standard commercial practices. (i.e., substantial compliance with
local customary trade practice). When not stated, Performance Standards are assumed to be one hundred (100)
percent, unless standard commercial practices would apply a lower standard.

Performance measures/standards, where specified, may be used to achieve a variety of goals, including collection of
data to test the practicality of a performance standard; identification of a performance standard of less than one
hundred (100) percent compliance; emphasis on most critical performance objectives; collection of data to support
quality assurance and contractual remedies (including evaluation of past performance, discussion at Quality Council
meetings, etc.) and similar goals.

1.4.2. Government Quality Assurance. ‘ :
Final determination that the services rendered are conforming is solely the responsibility of the Government. The
Government Quality Surveillance Plan (See Attachment 2) is not a substitute for Contractor quality control.

1.4.2.1. Critical Performance Requirements.

The Government will monitor the Contractor’s performance using predetermined quality assurance procedures and
through the Government Performance Requirements Summary (PRS), Attachment 1, which will be used in this
program and which also describes the contract requirements considered most critical to performance.

1.4.2.2. Performance Measurement Approaches.

The CO and the COR will monitor Contractor performance and compliance with the terms and the conditions of the
contract using the PRS and such standard techniques as inspections, Government generated management reports,
Contractor reports and Customer feedback. The COR, in conjunction with the CO, will conduct periodic meetings
with the Contractor to discuss operations, and problem areas. '

1.4.2.3. Visits

Government personnel, in addition to/other than the Contracting Officer Representative (COR) and Quality
Assurance Representative (QAR), may make announced periodic visits to the Contractor's facilities to observe daily
operations. Announced visits will follow a one (1) day prior notice to the Contractor. During these visits, the
Contractor shall provide knowledgeable personnel to tour and inspect the areas. The Contracting Officer and/or his
representative will make periodic inspections.

1.5. Insurance Requirements
1.5.1. Cargo Insurance
The Contractor shall provide cargo insurance, at its own expense, as required by law, at least equal to the value of

the cargo transported.

1.5.2. Liability, Pollution and Environmental Insurance
Contractor shall provide at its own expense, the appropriate amount of insurance as required by law.

1.5.3. Policy Notification
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The Contractor shall provide copies of cargo, public liability, and pollution liability insurance certificates to the
Contracting Officer within 10 calendar days after contract award and each time there is a change in coverage or
policy renewal.
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