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SECTION B Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES ESTIMA TED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0001 1.00 Each $2,994,420.00 $2,994,420.00 
C4 Support for USTRANSCOM - Base Period 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $2,994,420.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
CLIN will be incrementally funded. 

PURCHASE REQUEST NUMBER USTRANS03345999 

TOT ESTIMATED PRICE $2,994,420.00 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002 1.00 Each $ $ 

Other Direct Costs (ODCs) - Base Period 

COST 

ESTIMA TED COST $100,000.00 

ITEM NO 

0003 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $251,957.00 
Optional C4 Support for USTRANSCOM - Base Period 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $251,957.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$251,957.00 

TOT ESTIMATED PRlCE $251,957.00 

CEILING PRICE 

http:100,000.00
http:2,994,420.00
http:2,994,420.00
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ITEM NO 

0004 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRICE 

1.00 Each $8,985,130.00 
C4 Support for USTRANSCOM - Option Period 1 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $8,985,130.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$8,985,130.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$8,985,130.00 

ITEM NO 
0005 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
$1.00 Each 

Other Direct Costs (ODCs) - Option Period I 

COST 

AMOUNT 
$NTE 

ESTlMA TED COST $300,000.00 

ITEM NO 

0006 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

I.OO Each $755,706.00 
Optional C4 SUppOlt for USTRANSCOM-Option Period I 

LH - The contractor shall provide support in accordance with the attached 
Perfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $755,706.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$755,706.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$755,706.00 
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE AMOUNT 
QUANTITY 

0007 1.00 Each $9,239,727.00 $9,239,727.00 
C4 Support for USTRANSCOM - Option Period 2 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $9,239,727.00 and can 
110t be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

TOT ESTIMATED PRlCE $9,239,727.00 

CEILING PRlCE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRlCE AMOUNT 
0008 1.00 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 2 

COST 

ESTIMA TED COST $300,000.00 

ITEM NO 

0009 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $777,107,00 
Optional C4 Support for USTRANSCOM-Option Period 2 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $777,107.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$777,107.00 

TOT ESTIMATED PRlCE $777,107.00 

CEILING PRlCE 

http:300,000.00
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0010 1.00 Each $9,516,906.00 $9,516,906.00 
C4 Support for USTRANSCOM - Option Period 3 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $9,802,153.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

TOT ESTIMATED PRICE $9,516,906.00 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011 1.00 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 3 

COST 

ESTlMA TED COST $300,000.00 

ITEM NO 

0012 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $800,423.00 
Optional C4 Support for USTRANSCOM-Option Period 3 

. LH The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $800,423.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$800,423.00 

TOT ESTIMATED PRICE $800,423.00 

CEILING PRICE 

http:300,000.00


W91 QUZ-04-D-000 1· 
YKOI 

Page 6 of61 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0013 1.00 Each $9,802,153.00 $9,802,153.00 
C4 Support for USTRANSCOM-Option Period 4 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $9,802,153.00 and can 
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

TOT ESTIMATED PRICE $9,802,153.00 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY lJNIT UNIT PRICE AMOUNT 
0014 1.00 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 4 

COST 

ESTIMATED COST $300,000.00 

ITEM NO 

0015 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $824,381.00 
Optional C4 Support for USTRANSCOM-Option Period 4 

LH - The contractor shall provide support in accordance with the attached 
Perfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $824,381.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$824,381.00 

TOT ESTlMA TED PRICE $824,381.00 

CEILING PRICE 

http:300,000.00
http:9,802,153.00


W91 QUZ-04-D-000 1 
YK01 

Page 7 of61 

ITEM NO 

0016 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $10,096,077.00 
C4 Support for USTRANSCOM-Option Period 5 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $10,096,077.00 and 
can not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 
The optional support will be incrementally funded. 

AMOUNT 

$10,096,077.00 

TOT ESTIMATED PRJCE 

CEILING PRJCE 

$10,096,077.00 

ITEM NO 
0017 

SUPPLIES/SERVICES QUANTITY UNIT 
l.00 Each 

Other Direct Costs (ODCs) - Option Period 5 

COST 

UNIT PRJCE 
$ 

AMOUNT 
$NTE 

ESTIMATED COST $300,000.00 

ITEM NO 

0018 

SUPPLIES/SERVICES ESTIMA TED UNIT UNIT PRICE 
QUANTITY 

l.00 Each $849,079:00 
Optional C4 Support for USTRANSCOM-Option Period 5 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $849,079.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$849,079.00 

TOT ESTIMATED PRJCE $849,079.00 

CEILIN G PRJCE 
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ITEM NO 

0019 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRICE 

1.00 Each $10,399,008.00 
C4 Support for USTRANSCOM-Option Period 6 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $10,399,008.00 and 
can not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$10,399,008.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$10,399,008.00 

ITEM NO 
0020 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE 
$1.00 Each 

Other Direct Costs (ODCs) - Option Period 6 

COST 

AMOUNT 
$NTE 

ESTIMA TED COST $300,000.00 

ITEM NO 

0021 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $874,607.00 
Optional C4 Support for USTRANSCOM-Option Period 6 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $874,607.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional support will be incrementally funded. 

AMOUNT 

$874,607.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$874,607.00 
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ITEM NO SUPPLIES/SER VICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022 1.00 Each $7,135,558.00 $7,135,558.00 


C4 Support for USTRANSCOM-Option Period 7 

FFP - Performance Work Statement (PWS), the contractor's proposal dated 24 

February 2004, and the attached schedule. The ceiling is $7,135,558.00 and can 

not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 


NET AMT $7,135,558.00 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023 1.00 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 7 

COST 

ESTIMATED COST $100,000.00 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0024 1.00 Each $600,021.00 $600,021.00 
Optional C4 Support for USTRANSCOM-Option Period 7 


LH - The contractor shall provide support in accordance with the attached 

Performance Work Statement (PWS), the contractor's proposal dated 24 


. February 2004, and the attached schedule. The ceiling is $449,698.00 and can 

riot be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 

optional support will be incrementally funded. 


TOT ESTIMATED PRICE $600,021.00 

CEILING PRICE 

http:600,021.00
http:449,698.00
http:600,021.00
http:600,021.00
http:100,000.00
http:7,135,558.00
http:7,135,558.00
http:7,135,558.00
http:7,135,558.00
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Performance Work Statement (PWS) 


Information Technology (IT) Support 


of Selected USTRANSCOM 


C4 Systems and Support Functions 


1 Apr 2004 
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DESCRIPTION/SPECIFICATIONSIWORK STATEMENT 

1. GENERAL INFORMATION 

1.1. Introduction 

The United States Transportation Command's (USTRANSCOM's) mission is to provide air, land, and sea 

transportation for the Department of Defense (DOD) both in time of peace and time of war. To meet this mission 

USTRANSCOM/TCJ6 will provide support for selected Command, Control, Communications, and Computer 

Systems (C4) and support functions to the Commander, USTRANSCOM, in the performance of the command's 

mission to meet national security objectives; to provide and maintain the most modem, fully mission capable C4 

systems for USTRANSCOM; and to ensure suitability for and interoperability among its components and the 

supported Commanders in peace and war. These selected C4 systems and support functions for which TCJ6 is 

responsible are comprised of informational services providing USTRANSCOM 24 hours per dayl7 days per week 

rapid access to information needed to plan, provide, and control a wide range of air, land, and sea transportation. 


] .2. Background 
TCJ6-0 manages selected command C4 operations and maintenance (O&M); selected C4 support functions; 
communications planning support for contingencies and exercises to include Spectrum Management; Command 
Communications Security (COM SEC), Computer Security (COMPUSEC), and TEMPEST programs; O&M for 
command logistics, planning, and execution systems; the Functional Area Communications and Computer Systems 
Manager (FACCSM) Program; the command's Information Warfare (IW) Program; and maintains the command's 
World Wide Web (WWW) interfaces. The AMC Communications Group (CG) provides O&M for selected 
command C4 systems. O&M oversight of additional selected functions is under the direction of AMC CG. Either 
the Systems Management (TCJ6-0M) Branch or AMC CG is responsible for the infrastructure operations and 
maintenance support for the Classified, Unclassified, and GTN Local Area Network (LAN) segments. The Security 
Branch (TCJ6-0S) is responsible for implementing and monitoring the commands IW support, communications 
planning for contingencies and exercises, and all information security programs for USTRANSCOM. TCJ6-P 
manages ongoing and implementation of C4 projects; the configuration management of existing systems within 
USTRANSCOM and its component commands; the quality assurance of systems enhancements and the acceptance 
testing of those enhancements; the technical support contracts and budgets in support of systems development, 
maintenance, and enhancements. The Business Systems (TCJ6-PB) and Command and Control Systems (TCJ6-PC) 
Branches of TCJ6-P are charged with the research and development of selected C4, both classified and unclassified 
LAN segments, other unclassified and classified applications within the command and selected C4 development 
projects, the interface of the local area networks to the Scott AFB infrastructure, and the worldwide Internet. They 
are additionally charged with the responsibility of providing command and control communications, and data 
exchange to three major subordinate commands and all supported Commanders during peacetime and wartime. The 
TCJ6-0C, TCJ6-0M, TCJ6-0S, TCJ6-PB, and TCJ6-PC branches respond to their assignment by providing 
communications planning and operational, state-of-the-art C4 systems and assisting TCJ6 in meeting command 
Information Technology (In requirements with a joint use research and development test center to develop and test 
hardware and software for new user requirements. All TCJ6 identified LAN components are tested in the research 
and development test center for requirement validations and system compatibility prior to installation and 
implementation on any of the TCJ6 identified operational LANs. These branches are also responsible for providing 
implementation and installation assistance on the TCJ6 controlled portions of US TRANS COM. Additionally, these 
branches are charged with developing, solving, and refining network connectivity for all major subordinate and 
supported commands. 

For the clarification of this Performance Work Statement (PWS) the following definition of Local Area Network 
(LAN) is provided: A LAN is an architecture of hardware, connected by an operating system, that allows for the 
interconnecting of multiple users through standard Office Information System (DIS) applications. The 
USTRANSCOM C4 environment interfaces with numerous on-site and remote commercial, DOD, service, and 
common-user networks (i.e., SIPRNET, N1PRNET, and the Scott AFB LAN/WAN/MAN). A myriad of 
applications make use of the USTRANSCOM C4 infrastructure providing access and services to the 
USTRANSCOM user community. 
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The selected existing USTRANSCOM LANs, supported by TCJ6, are comprised ofthree operating systems (Sun 
UNIX, Windows NT, and Windows 2000). The diversity of the applications riding the USTRANSCOM, TCJ6 
supported, LANs (C2 systems, information management systems, mail/message systems, and security systems), 
compound the integration ofnew system requirements. The information security environment on the segments of 
the USTRANSCOMITCJ6 supported LAN is a unique integration of products demanding a high degree of technical 
capability. 

1.3. Objectives of Work 
The overall objective of this contract is to provide selected C4 systems and function support to TCJ6 to include: 
operations, technical services, testing, training, security, data entry, communications management, World Wide Web 
(WWW) administration, and other TCJ6 identified C4 systems support. Specific deliverable requirements include: 
provide TCJ6 directed operational unclassified LAN, GTN LAN, and classified LAN infrastructure support 24 hours 
per dayl7 days per week; provide testing and evaluation of new products as assigned by TCJ6; provide C4 
infrastructure support to include design offuture network systems architectures; provide communications 
management function including technical assistance with the installation, implementation, configuration, and 
integration ofTCJ6 directed projects; provide technical security guidance for classified and unclassified LANs, and 
other C4 concerns to include detection and correction of viruses and other security hazards, as well as user security 
training; and provide user training for C4, with specialized training for 0-6 level or civilian equivalent (GS-15) and 
above. 
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2. SCOPE OF WORK 
The contractor shall provide the necessary trained and fully qualified personnel, supervision, task management, 
technical services, and equipment spares required for the successful accomplishment of the requirements of this 
contract. During the course of the performance of the contract, government changes in the technical environment or 
functional areas of the systems under the contract may occur that will require contractor personnel to obtain new 
skills and training. In such situations the government, with prior agreement, may permit the contractor to attend 
government provided training or share the cost ofoutside technical training. Such situations are anticipated to be 
rare occurrences and will be evaluated on a case-by-case basis by the Contracting Officer Representative (COR). 
Requirements for this contract are envisioned to be primarily on-site, but could extend to remote site interfaces and 
support. The contractor shall provide all of the requirements described in this PWS. Specific requirements include: 
monthly summary reports and status reports of systems; technical test evaluations and reports; customer training at 
Scott AFB; Joint Operational Support Airlift Center (JOSAC) data entry, and Joint Air Logistics Information 
System (JALlS)/ Operational Support Airlift Automated Information System (OSA AIS) operations and 
maintenance. Future enhancements may be identified through contract modification. 

The complexity and size ofthis effort requires that all tasks shall be performed under the management and direction 
ofa Program Director and Project Manager. Each task area will have a designated lead or "Key" individual. The 
required tasks under this PWS are listed below. 

2.1. CONTRACT MANAGEMENT (CLIN 0001) 
The contractor shall provide all deliverables listed in paragraph 6, referenced documents, and contractor-developed 
and government approved plans, schedules, and milestones. The contractor shall meet stated government 
requirements and milestones. If milestones are missed, the government must be notified in writing within 24 hours 
of the missed deadline. A Monthly Letter Status Report summarizing work performed shall be provided to the 
government no later than the 15th of the fo1lowing month. A Program Review shall be provided to the government 
each quarter of the fiscal year. 

The contractor shall provide a Program Director to provide oversight ofcontract requirements and employees. 

The Project Manager is the authorized point of contact with the government Contracting Officer Representative 
(COR). Responsibilities include, but are not limited to, assist the Program Director, interface with government 
management personnel, staffing of all tasks, formulate and enforce work standards, assign schedules, review work 
discrepancies, communicate policies, purposes, and goals of the organization to subordinates. 

Deliverable: Monthly Status Report 
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2.2. INFOSTRUCTURE SUPPORT (CLIN 0002) 

2.2.1. Task 2-1 - Software Support Function 
The software support function applies to both classified and unclassified LAN support. The contractor shall provide 
three distinct levels of software support as identified below. The contractor shall also augment the Unclassified GIS 
function by providing "advanced training" for those Help Desk calls regarding application questions that cannot be 
resolved by their personnel. More complex problems may require a Communications-Computer Systems 
Requirements Document (CSRD). The government will provide the necessary support facilities and equipment at 
Scott AFB lllinois. The government will also provide reproduction of individual student course materials. In order 
to provide redundant service, it is recommended that contractor positions be cross-trained for each of the tasks listed 
below. The contractor shall develop a training program for new applications or software tools and assist in the 
gathering of requirements for future development. 

2.2.1.1. Program Support 
The tasks required in supporting the program support include but shall not be limited to: providing requirements 
assessments for newly identified software requirements in order to gather feedback from users within the various 
directorates for input into continued system development; providing research and analysis for new software; testing 
software against functional requirements for feasibility; maintaining an isolated LAN to be used with the 
implementation, testing, and operation of selected software prior to sending the software to the Test Center for 
testing against the network; suggesting software solutions; assisting with the development of product demonstrations 
and briefs; serving as liaison between Information Technology Services (ITS) and command communication; and 
keeping abreast of current technology trends and software. Support may include traveling of up to two trips per year 
to users located at MSC and MTMC. 

2.2.1.2. Training Support 
The training task shall include detailed instruction on the use of selected network and other C4 services. The 
contractor shall be responsible for the development, presentation, and maintenance of all C4S course material, 
curricula, and critiques. The government shall provide at least 30 days advance notice, prior to the first scheduled 
class in each module, for module development and instructor preparation. Courses will be presented in modular 
form unless otherwise specified by the government. The government shall manage scheduling for all C4S courses 
provided by the contractor. The government will work with the directorate training coordinators to schedule 
students, ensure availability of training facilities and materials, and administer training quotas. Classes will 
normally be held during the hours of7:30 a.m. to 4:30 p.m., Monday through Friday. The government will make 
final determination oflevel and number of classes taught; class schedule (to include dates and time); and class size. 
The government will be responsible for deviations of class schedules to include notification to the student. The 
contractor shall provide one-on-one training for all courses to USTRANSCOM personnel as requested by 06 
equivalent (or above) for either himself or a member of his staff on an as-needed basis. All training plans will be 
tailored based on the complexity of the course materials and the depth oftraining requested by the government and 
are subject to government approval. The contractor shall provide a formal training plan within 30 days after contract 
start. The plan will summarize the contractor's training philosophy/ methods for each course; identify objectives 
and completion criteria for each course; outline the content of each course; and recommend a comprehensive class 
schedule with the start/stop dates. This training plan shall also identify any training devices, aids, or equipment 
needed to support each course, and the estimated lead-time the instructor needs to prepare for each course. As new 
modules are developed, or major changes or modifications are made to existing modules, the contractor shall deliver 
a revised Training Plan within 30 days after written notice from the government. Change may also be required as a 
result of modifications to internal USTRANSCOM policies and procedures. Courses shall address the following at a 
minimum: 

Functional Area Communications and Computer Systems Manager (FACCSM) Orientation/Awareness 
Initial training for all FACCSM' s will provide guidance concerning the organizational 
structure of the network, clarify F ACCSM duties and responsibilities, and clarify where to go 
for support. All incoming personnel assigned to serve as FACCSM's will be required to· 
attend a certification course providing them with the basic knowledge required to perform 
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their duties. Training will include guidance in the following areas at a minimum: where to 
go for Tier 2 support; basic troubleshooting tips for common problems; the do's and don'ts 
of the unclassified network; inventory, accountability, ordering, and delivery processes; 
maintenance procedures; security processes and procedures; and A-CSRD instruction. 
F ACCSM courses will be taught when class enrollment reaches a minimum of five students 
or at least every four months as determined by the government. 

Office Track 
The contractor shall develop, prepare, maintain, and teach a range of courses and curricula required to support 
USTRANSCOM personnel. Courses shall encompass basic, intermediate, and advanced training for the 
following software: 

Word 

Excel 

PowerPoint 

Access 

Project 

Internet Explorer 

Netscape 

Outlook 


GatekeeperIHTML Training 
The contractor shall develop, prepare, maintain, and teach a Gatekeepers Course and curricula. This course 

shall provide instruction in the following areas at a minimum: 

HTML; Homesite; Gatekeeper basics; Web page approval process; basic do's and don'ts for maintaining Web 

pages; where to go for help; Portal Content Manager (PCM); and Adobe Acrobat. 


The contractor shall provide support to the Ops team, in order to ensure that training 

and operations are coordinated; work with Portal team, as needed, to stay current on 

any changes to the Gatekeeper processes; and prepare and maintain course curricula. 


Joint Personnel System (JPS) 
The contractor shall develop, prepare, maintain, and teach a basic and advanced training 
course and curricula required to support USTRANSCOM personnel. 

2.2.1.3. New Training Requirements/Support 
The contractor shall develop and deliver a formal course for training USTRANSCOM personnel on new 
applications or software tools as directed by the government. The contractor shall provide appropriate training plan, 

, manuals, and feedback forms for users. 	The instructor will work with government personnel to finalize course 
requirements. Once the course requirements are finalized, the contractor shall provide a formal training plan within 
30 days. The plan will summarize training methods for each course; identify objectives and completion criteria for 
each course; outline the content of the course; and recommend a comprehensive class schedule with start/stop dates. 
This training plan will also identify any training devices, aids, or equipment needed to support each course and the 
estimated lead-time the instructor needs to prepare for each course. As technology is constantly evolving, the 
contractor will prepare revised training plans within 30 days after written notice from the government. 

2.2.1.4. Monthly Status Report 
The contractor shall also provide a monthly status report on training progress. Status reports will include, as a 

minimum, type of course scheduled, number of people scheduled, and number of people attended. In addition, the 

contractor shall develop end-of-course critiques to be provided to each student. The results will be consolidated by 

the contractor and provided in report format to the government with the monthly status report. This report shall 

outline positive and negative training comments, address corrective action to be taken by the contractor, and provide 
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a summary of issues contained in the critiques that require action by USTRANSCOM. The contractor shall 

maintain the individual student critiques for I year for review by the government. 


Deliverables: 	 Monthly Status Report 

Training Plans 

Trip Reports 


2.2.2. Task 2-2 - Exercise/Contingency Operations Function 
The contractor shall provide support for the USTRANSCOM's Plans Branch to include Spectrum Management and 
Plans Development responsibilities. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The 
government reserves the right to extend the on-site hours during contingencies or emergencies not to exceed the 
limits established in paragraph 2.3.4. The contractor shall attend meetings held at USTRANSCOM and/or other 
locations as identified by the government, and provide summary/detailed results/impact of meetings upon request by 
the government with ten estimated reports per year. When travel outside the local area is required, the contractor 
will make all necessary travel arrangements. After travel is completed, the contractor will bill the government for 
all expenses incurred as outlined in the Joint Travel Regulation (JTR), Volume 2, Paragraph C6002. The 
government estimates eight trips to remote sites per year. Attendance by the contractor personnel to meetings held 
in the local area shall be at no additional cost to the government. The meetings will generally take place during 
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.2.2.1. General Contingency Operations Duties 
The contractor shall assist in identifying and analyzing communications-computer resources required to support the" 
Defense Transportation System (DTS)/USTRANSCOM's worldwide contingencies, exercises, combat operations, and 
disaster relief missions. This support requires extensive knowledge of the transportation policies, procedures, and 
practices within the DTS to develop and implement effective crisis and contingency C4S standards, policies and 
procedures to support the USTRANSCOM mission. This support will be required for coordinating with the Joint 
Chiefs of Staff (JCS), participating Commanders, Air Mobility Command (AMC) (strategic airlift), Military Sealift 
Command (MSC) (strategic sealift), and Military Traffic Management Command (MTMC) (strategic land 
transportation) on C4S problems that arise during exercises and contingencies. The contractor will assist with the 
installation, operation, maintenance, and modification of transportation communications-computer systems resources 
for exercise and contingency operations. The contractor will prepare" and send DMS messages as required. The 
contractor will be responsible for the timely technical review of Mission Needs Statements and Operational 
Requirements Documents. The contractor will be the alternate focal point for the C4S portion of the USTRANSCOM 
readiness assessment program and assist in preparing the Joint Monthly Readiness Report (JMRR) which is forwarded 
to the Chairman, Joint Chiefs ofStaff. This support will include assisting in the evaluation of the C4S portion of the 
Transportation Component Commands (TCCs) readiness reports to determine ifit adequately provides sufficient 
information and help compile the data into meaningful readiness indicators. 

2.2.2.2. Communications Spectrum Management 
The contractor shall be responsible for all functions of Spectrum Management within USTRANSCOM. The 
contractor will identify and analyze radio frequency (RF) spectrum resources required to support the Defense 
Transportation System (DTS)/USTRANSCOM's worldwide contingencies, exercises, combat operations, and 
disaster relief missions. This support requires extensive knowledge of the transportation policies, procedures, and 
practices within the DTS to develop and implement effective spectrum management standards, policies, and 
procedures to support the USTRANSCOM mission. The contractor will be responsible for coordinating with the 
JCS, Military Communications-Electronics Board (MCEB), Joint Spectrum Center (JSC), Service Spectrum 
Management Offices (AFFMA, CE Services, NA VEMSCEN), participating Commanders, AMC (strategic airlift), 
MSC (strategic sealift), and MTMC (strategic land transportation) on spectrum problems that arise during exercises 
and contingencies. WiJllead in development of command-specific policy and guidance for electromagnetic 
spectrum use. The contractor will review and assist in developing communications-computer systems annexes from 
a spectrum management perspective, for supported operations plans involving USTRANSCOM. These annexes 
address all critical operational mobility connectivity/system requirements to provide USTRANSCOM the capability 
to effectively manage the DTS and keep the National Command Authorities informed of ongoing strategic lift 
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actions. The contractor will be required to interface with representatives of USTRANSCOM components, supported 
Commanders, JCS, JSC, OSD, NSA, DISA, and various agencies of the federal government to ensure adequacy of 
transportation information systems spectrum support for contingency and exercise plans. The contractor may be 
required to serve as the USTRANSCOM spectrum representative at planning meetings, conferences, and working 
groups to develop crisis response and exercise plans. The contractor will assist in evaluating spectrum related after
action items from contingency and exercise activ.ities, and ensure that transportation after action items related to 
information systems are incorporated into program directives that identify areas for improvement. The contractor 
will develop point papers and briefings for the Commander, other members of the senior staff, distinguished visitors, 
and other agencies as required for spectrum management and related matters. The contractor will be responsible for 
ensuring that documents/products showing the current status and actions pending for systems and spectrum-sensitive 
activities throughout the DTS is updated. This view will be projected 5 years into the future. Specificity for listed 
systems, cross-systems interdependencies and single points of failure will also be displayed, as well as HNA 
progress/actions broken down by command, Service, and host nation. The contractor will be responsible for 
ensuring the common database of Application for Equipment Frequency Allocation (J1F-12 papers) necessary for 
planning, coordinating, and controlling spectrum use is maintained. This data should also contain applicable note to 
holder pages. Maintenance ofthis database will require interface with representatives of, supported command's 
Joint Frequency Management Offices, JCS, JSC, and various agencies of the federal government. The contractor 
will perform various spectrum management duties through the use of automated spectrum management software 
tools such as Spectrum XXI and the Spectrum Certification System. Additionally, the contractor will act as the 
technical advisor for all spectrum issues for the Chief Information Officer (CIO) Technical Review Board during the 
spring and fall sessions. 

2.2.2.3. Communications Plans Development 
The contractor will assist in developing policy, doctrine, operating techniques, methodology, and procedures for 
transportation communications-computer systems security, survivability, sustainability, interoperability, and 
readiness to support the transportation infrastructure and integration with the DTS. The contractor will review and 
assist in developing communications-computer systems annexes for supported operations plans involving 
USTRANSCOM. The contractor will be specifically responsible for the Annex K's of all OPLANs and the C4S 
portion of all Command Arrangement Agreements (CAAs). These annexes address all critical operational mobility 
connectivity/system requirements to provide USTRANSCOM the capability to effectively manage the DTS and 
keep the National Command Authorities informed of ongoing strategic lift actions. The contractor will be the 
alternate focal point for the C4S portion of the USTRANSCOM readiness assessment program and assist in 
preparing the Joint Monthly Readiness Report (JMRR), which is forwarded to the Chairman, loint Chiefs of Staff. 
This support will include assisting in the evaluation of the C4S portion of the Transportation Component 
Command's (TCC) readiness reports to determine ifit adequately provides sufficient information and help compile 
the data into meaningful readiness indicators. The contractor will interface with representatives of US TRANS COM 
components, supported Commanders, JCS, OSD, NSA, DISA, and various agencies of the federal government to 
ensure adequacy of transportation information systems support for contingency and exercise plans. The contractor 
may be required to assist the government USTRANSCOM C4S representative by actively participating in planning 
meetings, conferences, and working groups to develop crisis response and exercise plans. The contractor will assist 
in evaluating after-action items from contingency and exercise activities, and ensure that transportation after action 
items related to information systems are incorporated into program directives that identify areas for improvement. 
This encompasses innovative approaches, technologies, and methods for evaluating the effectiveness of 
transportation programs and service. The contractor will develop point papers and briefings for the Commander, 
other members of the senior staff, distinguished visitors, and other agencies as required for exercises, contingencies, 
and related matters. The contractor will assist the USTRANSCOM's unified command project manager for the 
development and implementation of crisis and contingency policies and procedures supporting the National Security 
and Emergency Preparedness (NSEP) program. Additionally, the contractor shall serve as the operational interface 
with new C4 systems that are being fielded in the command and work with the integration team to ensure they are 
incorporated into OPLANs and CAAs. The contractor will serve as the Joint Universal Lessons Learned System 
(lULLS)/Remedial Action Program (RAP) representative for TCJ6 exercise lULLS/RAP loint Training Plan (JTP) 
issues and evaluate training tasks and USTRANSCOM's Joint Mission Essential Task Lists (JMETLs), as required. 

2.2.2.4. Airborne Communications Task Manager 
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The contractor shall conduct research, provide expert advice, and assist in the analysis, development, and integration 
of new and enhanced Command and Control (C2) aircraft communications requirements. The contractor shall assist 
in the preparation of requirements, program plans, C2 architectures, and airborne communications roadmaps as 
required. The contractor will apply technical knowledge fairbome communications systems, subsystems, 
components, program management philosophies, policies, and procedures. The contractor will provide technical 
integration and planning expertise for command requirements development and programmatic efforts across a broad 
spectrum ofaircraft communications activities. The contractor will prepare/review Performance Work Statements 
(PWS), Statements of Objectives (SOO), system specifications, system safety requirements, and Operational Test 
and Evaluation (OT&E) requirements. The contractor shall work with user communities, USTRANSCOM 
components, industry, laboratories, and acquisition and logistics centers to help plan, develop, and insert advanced 
technologies into aircraft communications systems. The contractor shall develop and coordinate airborne 
communications requirements and status to achieve and maintain interoperable airborne C2 communications 
systems. Requirements documentation may include AF Form(s) 1067, Capabilities Gaps, Initial Capabilities 
Documents (lCD), Capabilities Development Document (COOs), Mission Area Plans (MAPs), Test and Evaluation 
Master Plans (TEMPs), and other documents specific to supporting airborne 2 communications requirements. The 
contractor will be expert on the technical/architectural requirements associated with airborne communications 
interfaces with supporting terrestrial network infrastructures. The contractor shall prepare briefings and technical 
reports as required. 

2.2.3. Task 2-3 - Network Engineering Assistance 
The contractor will assist the government in performing technical engineering support for program management 
oversight within USTRANSCOM of projects related to network infrastructure and email services/office information 
systems development. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The 
contractor shall provide management assistance to USTRANSCOM to include: planning, policy development, 
technical integration and interoperability, and life-cycle support. The contractor shall provide managerial assistance 
with DOD and USTRANSCOM directed programs/projects. Some major development programs/projects may have 
pre-established USTRANSCOM requirementsiresources, where the contractor's objective is to take information and 
organize it into system development, implementation, and management plans and then assist in directing the planned 
actions to achieve the established goals. When requested by the government, the contractor shall provide analysis of 
DOD publications and instructions. The contractor shall assist in maintaining TCJ6 Strategic Objective 
documentation, as well as preparing drafts of inputs for the Department of Defense publications. Additionally,. the . 
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the 
Communications-Computer Systems Requirements Document (CSRD), for productsllecessary to-assess, implement, 
install, and monitor Infostructure supported hardware/software. The contractor shall assist the government with 
tracking and develop Configuration Control Board (CCB) guidance. The contractor shall also assist in analysis and 
documentation of Infostructure requirements. The contractor shall assist in drafting procurement documentation and 
prepare appropriate briefs, information papers, and requirement documents in support of US TRANS COM. The 
contractor shall assist the government in analyzing hardware/software requirements and in developing command 
policy for Configuration Control. The contractor shall assist in ensuring that all program/projects conform to the 
guidelines established by the Defense Information Infrastructure Common Operating Environment (DWCOE). The 
contractor shall assist the government with CIO Program Review Panel (CPRP) documentation, Program Obligation 

- Memorandum (POM), and Presidents Budget (PB) submissions. The contractor shall assign a focal point to be 
responsible for organizing, developing, identifying shortfalls, and implementing elements ofassigned 
programs/projects. The contractor shall attend meetings held at USTRANSCOM andlor other locations as identified 
by the government, and provide summary/detailed results/impact of meetings upon request by the government with 
six estimated reports per year. All government required meetings would generally take place during normal duty 
hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.3. GCCC SUPPORT - INFORMATION ASSURANCE AND INFORMATION PROTECTION 

(lAJIP) (CL1i~ 0003) 

The contractor shall provide support for USTRANSCOM's Information Assurance (IA) Program, including system 

security engineering, information operations planning, policy review and development, design and deployment of 

service assurance infrastructure, and COM SEC coordination duties. The contractor shall provide technical security 
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guidance, evaluate developing C4 programs for compliance, and review computer systems requirements 
documentation for security impact. The contractor shall provide both guidance and assistance to the TCCs in 
developing and maturing their IA postures. The contractor shall be responsible for conducting various IA functions, 
and drafting, under government guidance, USTRANSCOM information system security policies and procedures. 
The contractor shall provide a consolidated view of the DTS IT community through three distinct IA pillars: 
Information Protection, Network Management, and Service Assurance. The contractor shall implement a customer 
service assurance infrastructure and administer the Multilevel Information Systems Security Initiative (MISSI) 
family of security products such as the FORTEZZA security card. Specifics on duty hours, travel requirements, etc., 
will be provided under each task description. 

2.3.1 Task 3-1 - Information Protection Policy and Engineering Duties 
The contractor will provide policy and security engineering support to USTRANSCOM. On-site 
hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott AFB, and on-call at all 
other times with a 1 hour response time. The contractor shall provide suppo11 on-site on a 24 
hour, 7 day basis during periods of major exercises, contingencies, and emergencies. The 
contractor will draft security policies to support IP capabilities and provide configuration 
guidance during system development efforts. The contractor shall provide technical security 
guidance, evaluate developing C4 programs for compliance, and review computer systems 
requirements documentation for security impact. The contractor shall support the correlation of 
incidents from across the command and support the Information Operations activities of the 
command. The contractor will provide an individual to attend exercise planning conferences, 
provide support for Master Scenario Events List (MSEL) development and participate in 
exercises at USTRANSCOM as a controller. In support of US TRANS COM development 
activities, the contractor shall: review proposed changes to the command ADP architecture to 
ensure that all new computer systems being introduced into US TRANS COM and the 
Transportation Component Command's (TCC) adhere to DOD and command computer security 
policies and instructions; research and advise the command on recently developed 
countermeasures designed to protect command systems from new threats; evaluate site-unique 
software and recommend apprOVal/disapproval; review computer network designs and 
specifications for adequacy and technical feasibility, considering factors such as compatibility 
with agency policy, conversion or implementation costs, and impact on existing equipment; 
develop plans to implement new or revised system security configurations; evaluate user 
security requirements, risks, exposures, and needs for security controls during the development 
or acquisition phase; formulate, review, and revise procedures necessary to implement ADP 
system security in accordance with higher-level regulatory requirements; review all safeguard 
procedures to measure the effectiveness of the total system security and make formal 
recommendations to government based on these reviews; prepare documentation in accordance 
with DOD, Air Force, and USTRANSCOM instructions; develop, implement, and administer 
effective security programs that are approved by government; and evaluate security accreditation 
documentation. The contractor shall attend meetings held at USTRANSCOM and/or other 
locations as identified by the government, and provide summary/detailed resultslimpact of 
meetings upon request by the government with 12 estimated reports per year. The government 
estimates twelve trips to remote sites per year. Attendance by the contractor personnel at 
meetings held in the local area shall be at no additional cost to the government. These meetings 
will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through 
Friday, but can extend beyond these core hours when needed to support major exercises, 
contingencies, and emergencies. 
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2.3.1.1. Technical Environment 
Contractor personnel shall have experience with and working knowledge, expertise preferred, in the following core 
competencies, systems, software and hardware. Desired experience includes, but is not limited to: 

Core Competencies: 
• 	 Secure systems architecture and design 

• 	 Common Services/Protocols (e.g., Domain Name Service (DNS)) 
• 	 Dynamic Host Configuration Protocol (DHCP) 
• 	 HTTP 
• 	 Secure Hyper Text Transfer Protocol (HTTPS) 
• 	 Internet Protocol Security (IPsec) 
• 	 Secure Shell (SSH) 
• 	 Simple Mail Transfer Protocol (SMTP) 
• 	 Information security devices 
• 	 Stateful packet inspection devices/applications 

• 	 Information security concepts (e.g., authentication, confidentiality, integrity, non
repudiation, network segmentation, Public Key Infrastructure (PKI)) 

• 	 Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain 
Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch 
Functions, Remote Access Server (RAS), Transmission Control Protocol/Internet Protocol (TCP/IP), 
Virtual Private Networking (VPN» 

Hardware: 

Sun SPARC Ultra workstations/servers 

Intel Platforms 


Operating System Software: 

UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD) 

Microsoft NT 4.0, 2000 


Application Software: 
Anti-virus Software (e.g., Symantec, McAfee) 
Content Filtering (e.g., Netscape Proxy server, Squid, SmartFilter) 
Firewalls (e.g., Checkpoint Firewall-I, IPFilter, Raptor, Sidewinder) 
Intrusion Detection Systems (e.g., Snort, ISS Real Secure) 
Network Tools (e.g., TCPDUMP, nmap, What's up Gold) 
Vulnerability assessment tools (e.g., Nessus, ISS Internet Security Scanner) 

2.3.1.2. Security Systems Administration 
This task is under the direction of 868d1 Communications Squadron. The contractor shall provide a security system 
administrator function responsible for maintaining firewaHs, intrusion detection systems, proxy servers to include 
installing security patches and software updates, and conducting routine system backups, conducting vulnerability 
assessments, assisting in configuration management, provided anti-virus support and auditing on USTRANSCOM 
classified and unclassified networks, and ensure the integrity of computer systems security is maintained in 
accordance with applicable policies and instructions. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday 
through Friday, and on-call from 4:31 p.m. to 7:29 a.m., Monday through Friday, as well as on-call 24 hours per day 
during weekends and holidays. Response time during on-call periods shall be no more than 2 hours to on-site work 
start. The contractor shall provide 24 hours per dayl7 days per week coverage during exercise/contingency 
operations. The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by the 
government, and provide summary/detailed results/impact of meetings upon request by the government with an 
estimated six to eight reports required. Attendance by the contractor personnel at meetings held in the local area 
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shall be at no additional cost to the government. All government required meetings would generally take place 

during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 


Oeliverables: 	 Ad Hoc reports 

Conference Minutes 

Travel Expense Report 

Monthly Status Report 


2.3.2. Task 3-2 - IAIIP for USTRANSCOM Component Commands 
The contractor shall provide support for the fielding of a comprehensive, command-wide IAlIP 
security architecture (hardware, software, analysis tools, etc.) to protect, defend, report and 
analyze the IAlIP status of the command's networks and C4 systems. Regular duty day for this 
task is 7:30 a.m. to 4:30 p.m., Monday through Friday. On-site locations will vary based on the 
installation schedule. This architecture will extend current USTRANS COM IP capabilities out 
to the Transportation Component Commands' DTS networks and GTN feeder systems to provide 
the Commander a true, near real-time, command-wide status of IA/IP activities across the whole 
of the DTS. The information protection capabilities include: firewalls, intrusion detection 
systems, proxy servers, anti-virus operations, security configuration management, vulnerability 
assessments, incident response and auditing. The contractor will coordinate with the TCCs, 
identify shortfalls in the information protection capabilities of the TCCs, assist in the design of 
technical solutions to eliminate the shortfalls and implement the technical solutions on-site at 
TCC locations. The contractor will train local TCC personnel on the operation of the security 
mechanisms deployed and assist in drafting local TCC security policies to support the daily 
operations ofthe security mechanisms. In addition, the contractor will assist USTRANSCOM in 
evaluating the progress of the TCCs on meeting the requirements of the USTRANSCOM 
security architecture and applying lessons learned both through procedural/process changes and 
technology enhancements. The government estimates 80 total trips to remote sites per year for 
deployment of security mechanisms and technical interchange visits with the TCCs. The 
contractor will provide informal trip reports for all trips to remote sites. Attendance by the 
contractor personnel to meetings held in the local area shall be at no additional cost to the 
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 
p.m., Monday through Friday. 

2.3.2.1. Technical Environment 
Contractor personnel shall have experience with and working knowledge, expertise preferred, in the following core 
competencies, systems, software and hardware. Desired experience includes, but is not limited to: 

Core Competencies; 
• Secure systems architecture and design 

• Common Services/Protocols (e.g. Domain Name Service (DNS)) 
• Dynamic Host Configuration Protocol (DHCP) 

• HTTP 
• HTTPS 
• Internet Protocol Security (IPSec) 
• Secure Shell (SSH) 
• Simple Mail Transfer Protocol (SMTP) 
• Information security devices 
• Stateful packet inspection devices/applications 
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• 	 Information security concepts (e.g., authentication, confidentiality, integrity, non
repudiation, network segmentation, Public Key Infrastructure (PKI)) 

• 	 Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain 
Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch 
Functions, Remote Access Server (RAS), Transmission Control Protocol/Internet Protocol (TCPIlP), 
Virtual Private Networking (VPN» 

Hardware: 

Sun SP ARC Ultra workstations/servers 

Intel Platforms 


Operating System Software: 

UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD) 

Microsoft NT 4.0, 2000 


Application Software: 

Anti-virus Software (e.g., Symantec, McAfee) 

Content Filtering (e.g., Netscape Proxy server, Squid, SmartFilter) 

Firewalls (e.g., Checkpoint Firewall-I, IPFilter, Raptor, Sidewinder) 

lntrusion Detection Systems (e.g., Snort, ISS Real Secure) 

Network Tools (e.g., TCPDUMP, nmap, What's up Gold) 

Vulnerability assessment tools (e.g., Nessus, ISS Internet Security Scanner) 


2.3,3. Task 3-3 - Communications Security (COMSEC) Manager 
On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at SAFB. The contractor shall provide 
COMSEC support on-site on a 24 hour, 7 day basis for a 60 day period during major exercises, contingencies, and 
emergencies. This extended coverage specifically applies to support for secure voice which involves operation, 
installation, and maintenance for Secure Telephone Unit-III (STU-III) instruments, Secure Terminal Equipment 
(STE) telephones, secure cellular telephones (e.g., CIPHERTAC), secure facsimile machines, and cryptographic 
secure voice keys; training to users and maintenance of records for secure voice instruments throughout the 
command. As part of the on-going daily support, the contractor shall provide COMSEC oversight for 
USTRANSCOM, the TCCs, and other direct reporting elements (to include the four sub-accounts within 
USTRANSCOM). Contractor responsibilities include being thoroughly familiar with all aspects of COMSEC 
management and associated COMSEC material. The contractor shall disseminate urgent, doctrinal, policy, and 
procedural COMSEC information with Headquarters CPSG/DIKWM (Lackland Air Force Base, San Antonio TX), 
and HQ Air Force Communications Agency (AFCA) (Scott Air Force Base IL). The contractor will ensure the 
latest policies are being adhered too, as well as COMSEC material is being properly ordered and maintained. The 
contractor will implement government-established controls so only properly cleared personnel with a legitimate 
need to know are permitted access to COMSEC material. The contractor will develop a Command Policy Directive 
(PD). The contractor will coordinate on COMSEC Operating Instructions (OIs) as they are developed by sub
accounts. The PD and OIs will include specific procedures for handling, controlling, and protecting COMSEC 
assets. Also included will be procedures for receiving, issuing, destroying, inventorying (both daily and 
semiannual), Two Person Integrity (TPI), and COMSEC incident reporting. The contractor will assist in training 
users in the rules for use, safeguarding, controlling, and the proper destruction of COM SEC aids. The contractor wi II 
be responsible for submitting reculTing and ad-hoc reports. The contractor will request keying material for new 
missions and provide disposition instructions for keying material that is no longer required. The contractor will 
operate the Electronic Key Management System (EKMS) Local Management Device LMD/ Key Processor (KP) for 
the generation of electronic cryptographic keys. The contractor shall attend meetings held at USTRAN SCOM and/or 
other locations as identified by the government, and provide summary/detailed results/impact of meetings upon 
request by the government with ten estimated reports per year. The contractor shall write and maintain a continuity 
book 01} each project worked. These books will become the property of the government. The government estimates 
ten trips to remote sites for support. Attendance by the contractor personnel at meetings held in the local area shall 
be at no additional cost to the government. All government required meetings generally take place during normal 
duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. . 
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2.3.3.1. COMSEC Assistant 
As the COMSEC assistant manager, the contractor serves as the Primary System 
Administrator for the Certification Authority Workstation (CA W). The contractor will generate Defense Message 
System (DMS) user cards for both classified and unclassified systems. The contractor shall coordinate and manage 
the USTRANSCOM cryptographic account in accordance with Air Force Instruction (AFI) 33-211, COMSEC User 
Requirements, and AFKAG 1 & 2, thus ensuring cryptographic account administration meets all inspection 
requirements. The contractor shall issue COMSEC material to authorized personnel and also shall assist the 
COMSEC manager in the development of a comprehensive user-training program for COMSEC Responsible 
Officers. The contractor shall maintain current copies of all required cryptographic regulations, manage 
cryptographic agent training and scheduling, provide training on Secure Voice procedures and equipment, publish 
policy directives and guidance regarding COM SEC, and provide point papers and briefings on COMSEC issues and 
requirements. The contractor will operate and maintain accountability for secure facsimile devices and coordinate 
cryptographic circuit maintenance. The contractor is responsible for inventory and accountability of all 
USTRANSCOM cryptographic materials and devices and will coordinate acquisition of cryptographic keying 
materials and accountability of associated keys. The contractor shall obtain annual COMSEC monitoring 
requirements from USTRANSCOM and the TCCs, for submission to loint COM SEC Monitoring Agency (JCMA), 
and prepare annual USTRANSCOM COMSEC monitoring requirements message to the lCMA. The contractor 
shall also assist with the development of USTRANSCOM Critical Information List (CIL) as part of the Information 
Operations Planning Cell (lOPC); establish, coordinate, and implement the USTRANSCOM Inter-theater COMSEC 

Package (ICP) Program; be responsible for coordinating and implementing the COMSEC Education, Training, and 

Awareness (ETA) program; and publish articles and info grams as part of the ETA program. The contractor will 

also monitor, evaluate, and participate in exercise, system, and device evaluation; provide After Action Reviews 

(AARs) regarding COMSEC issues; publish annexes and integrate USTRANSCOM ICP program as required for 

support to Contingency Plans (CONPLANS) and Operation Plans (OPLANS); and provide support to the CAT 

during real world and exercise missions. 


2.3.3.2. COMSEC Accountant 

In addition to the requirements as stated in paragraph 2.3.3., the contractor shall provide COMSEC support on-site 

from 7:30 a.m. to 4:30 p.m., Monday through Friday. Government personnel will provide cryptographic change duty 

after normal work hours, on holidays and weekends. If for some reason the government assigned person is 

unavailable, the COMSEC Accountant contractor (on a not to interfere basis) may be called, and if available, asked 

to provide assistance. Additionally, on a prearranged, case-by-case basis, the contractor may act as the "official" 

back up to thy on-call person. However, the contractor shall not be required to provide "official" back-up support 

that exceeds 15 days per 12-month period. The contractor shall attend meetings held at USTRANSCOM andlor 

other locations as identified by the government, and provide summary/detailed results/impact ofmeetings upon 

request by the government with four estimated reports per year. The government estimates four trips to remote sites 

for support. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost 

to the government. All government required meetings generally take place during normal duty hours, 7:30 a.m. to 

4:30 p.m., Monday through Friday. 


2.3.3.3. Technical Environment 

Contractor personnel shall have experience with and expertise in the following systems, software andlor hardware. 

Desired experience includes, but is not limited to: 


STU-III and STU lIIR Instruments and their CIKs 
Secure cell phones (e.g., CIPHERTAC, GSM, CDMA) 
Iridium satellite terminals 
STE Instruments 
KG-84 
KG-94 
KG-194 
KIV-7 
1910 SDD Modem 
KOI-18 
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KYK-13 

KYK-15 


2.3.4. Task 3-4 - Contingency or Emergency Operations Support (Optional) 
USTRANSCOM C4 systems are designed to operate 24 hours per day/7 days per week, and some functional areas 
will receive full-time support as specifically identified in this PWS. During operation of the C4 systems that suppOli 
USTRANSCOM, there may also be other instances where the govemment may elect to increase the level of support 
as requirements dictate due to contingencies or network emergency operations. When increased levels of operation 
are forecast, a designated govemment representative will notify the contractor, in writing, if possible, 30 days prior 
to the change. During contingency operations the government may require 24 hour continuous C4 support for the 
USTRANSCOM CAT. When increased C4 support for the USTRANSCOM CAT is required, TCJ6 or a designated 
government representative will notify the contractor, in writing, a minimum of24 hours prior to the need of 
contingency operation support. In the event of an unforeseen contingency or a network emergency, the government 
may notify the contractor verbally, to be followed up in writing. Notification will include the identification of 
additional support by function(s) and level of support required. Extended support shall be activated within 24 hours 
after notification by the government unless otherwise specified. The government may extend the on-site hours 
during contingencies or network emergencies for an estimated 10 continuous days of 24 hour operations for 

estimated maximum of six periods per year. 


2.3.5. Task 3-5 - Customer Service Assurance Support 
The contractor shall implement Customer Service Assurance using government-furnished software responsible for 
providing Service Level Management (SLM) of US TRANS COM Defense Transportation System (DTS) Automated 
Information System (ArS). The Service Assurance (SA) effort includes the installation, administration, and 
configuration of the government procured software tool suite, commonly referred to as BMC Software, Inc., 
PATROL, Service Level Manager, Service Reporting, PATROL End-to-End Timer, and PATROL Enterprise 
Manager (PEM). Through the application of the BMC Software tool set and other products that may be procured, 
the contractor is required to perform SLM as defined within this PWS for those DTS AIS that are inducted into the 
SA paradigm. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at SAFB, and on-call at all 
other times with a 2 hour response time. The contractor shall collect, evaluate, and report the service levels 
experienced by the DTS AIS customer. The contractor shall identify a lead Systems Analyst to the government to 
serve as a focal point for SA management services. The contractor lead Systems Analyst will be responsible for 
representing.8A concerns at government meetings, and when the government team leader is unavailable. The 
contractor shall attend meetings held at USTRANSCOM or other locations as identified by the government, and 
provide either summary or detailed results and impact of meetings upon request by the government with six 
estimated reports per year. The government estimates six trips to remote sites per year. Attendance by the 
contractor personnel at meetings held in the local area shall be at no additional cost to the government. The 
meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

2.3.5.1. Implement USTRANSCOM Service Assurance 
The contractor shall implement USTRANSCOM SA Support. This support process is on going, iterative, and 
addresses SLM of all USTRANSCOM DTS AlS. The SA paradigm was promulgated after industry discussions 
concerning SLM ofcustomer applications. The SA paradigm will provide near real-time status of US TRANS COM 
DTS AIS to DTS customers, and provide the TCJ6 rA Common Operational Picture (COP) to the Global Command, 
Control, Communication and Computer System (C4S) Coordination Center (GCCC). As the SA paradigm is 
advanced within USTRANSCOM, the government will direct which DTS AIS will be targeted for inclusion. The 
contractor shall work in close coordination with the government representative to implement the software, hardware, 
and processes required to induct and activate an application within the USTRANSCOM SA paradigm. The 
contractor shall assist with the coordination ofthe USTRANSCOM internal assets required to implement SA. 

2.3.5.2. Evaluate and Recommend Customer Centric Monitoring Processes 
The contractor shall review and become knowledgeable with the customer centric processes associated with targeted 
DTS AIS, and evaluate additional processes that may refine and enhance the CIO's SLM capabilities. The 
contractor shall research and identify potential Commercial Off-The-Shelf (COTS) software packages for 
performing SLM of DTS AIS. The contractor will document and recommend procurements of COTS software 
packages for performing SLM ofDTS AlS. 

http:representing.8A
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2.3.5.3. Collect, Evaluate, and Report the Performance Monitoring Parameters 
The contractor shall collect, evaluate, and report the objective measurements being recorded by the BMC Software 
product suite. The contractor shall start collecting, recording, and storing all parameter data identified by the 
government. The frequency (time frame from one parameter value to the next) and method of collecting each 
parameter will be based on the standards established for each parameter. The contractor shal! evaluate the 
frequencies established for each parameter and recommend frequency adjustments based on timely notification of 
customer service interruptions. The contractor shaH provide customer service status reports, ad hoc studies, and ad 
hoc data requests as defined below. 

a. The contractor shaH deliver customer service status reports as required by the government. Customer service 
status reports are required as a function of SA. These status reports are defined by the government, and contain 
information relative to the availability or performance ofan application. The contractor shall provide status reports 
of those applications for which instrumentation has been accomplished, when specifically requested by the 
government. The application status report shall reflect data points requested by the government covering a period of 
time defined by the government. Status reports will be in presentation slide format (Microsoft PowerPoint latest 
version) to include narrative descriptions (within the PowerPoint Notes Pages) ofall events that precluded customer 
utilization of the application, or other descriptive text which is associated with anomalies or required to clarify the 
report context. These status reports will generally be weekly recurring reports. Depending upon mission 
requirements and operational tempo, there may be short to mid-term periods (6-8 weeks) where daily status reports 
may be required. 

b. The contractor will prepare and deliver Ad Hoc SLM Analysis Studies as required by the government. These 
documents will cover specific SLM anal ysis related topics and will be short duration tasks (I 0-15 days) in length. 
The contractor will be required to produce no more than one ad hoc "SLM Analysis" Study every 3 month period. 
The ad hoc studies will be in Microsoft Word format, with Microsoft PowerPoint slides embedded in the Microsoft 
Word document as appropriate. 

c. The contractor will prepare and deliver Ad Hoc SLM Data Requests as required by the government. These 
requests will cover specific SLM related data that are available via the government provided system performance 
monitoring tool or from standard operating system/database scripting commands. The requests will typically be 
very short duration tasks (I to 2 days) in length, and may require repetition on a regular or irregular schedule. The 
contractor will be required to produce no more than three ad hoc data requests per month. The data requests-will-be 
in a government-determined fonnat based on a case-by-case basis. 
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2.3.5.4. USTRANSCOM DTS AIS Alarm Development 
The contractor shall utilize the capabilities of the government provided customer service monitoring tool set to 
establish alarms on customer service level breaches as determined by the government. The notification alarms will 
be configured in order for electronic signaling devices to contact designated individuals when parameters have been 
exceeded that indicate a breach of pre-defined customer service levels has occurred or is imminent. Additionally, 
the contractor will identifY recommended changes, deletions, and additions to the current set of notification alarms 
and associated thresholds for government review and approval. 

2.3.5.5. Service Assurance System Administration 

The contractor shall perform system administration tasks associated with Unix and Microsoft Windows servers 

utilized to host the SA tool sets. 


a. PATROL Enterprise Manager. The contractor shall perform application administration tasks associated with 
the day-to-day operation and maintenance of the PATROL Enterprise Manager (PEM). This includes, but is not 
limited to, all tasks associated with maintaining the existing configuration, installing software upgrades, 
performance and tuning tasks, and configuring the PEM to accept new data feeds as prescribed by the government. 

b. PATROL End-To-End Timer. The contractor shall perform application administration tasks associated with 
the day-to-day operation and maintenance of the PATROL End-To-End (PETE) Timer. This includes, but is not 
limited to, all tasks associated with maintaining the existing configuration, installing software upgrades, 
performance and tuning tasks, and configuring the PETE Timer to execute new customer transactions as prescribed 
by the government. 

c. Web Server Administration. The contractor shall perform web server administration tasks associated with the 
day-to-day operation and maintenance of the web server associated with publishing the results of customer. service 
monitoring. This includes, but is not limited to, all tasks associated with maintaining the existing web server 
configuration, installing software upgrades, and performance and tuning tasks as prescribed by the government. 

d. Service Reporting. The contractor shall perform web server administration tasks associated with the day-to
day operation and maintenance of the Service Reporting application associated with generating and displaying 
graphic representation of historical SA monitoring. This includes, but is not limited to, all tasks associated with 
maintaining the existing configuration, installing software upgrades, and performance and tuning tasks as prescribed 
by the.government. 

2.3.5.6 Service Assurance System Development 
The contractor shall perform development work associated with building and publishing various HTML documents 
with live links to customer service monitoring tools. The contractor shall perform development work associated 
with customer centric monitoring. The contractor shall perform development work associated with the J6 IA COP. 
All development work will be performed within the constraints of the government provided software tool set. The 
software tool set constraints are defined as the software languages specific to the various environments (HTML, 
PATROL Script Language, Windows Macro, PATROL Enterprise Manager filters). 

2.3.6. Task 3-6 - Proactive Event Management Audit and Assistance Task 
The contractor shall audit the implementation of proactive event management and provide proactive event 
management software configuration assistance. This task will provide centralized auditing of proactive event 
management implementation and centralized technical assistance with implementing proactive event management as 
described within the United States Transportation Command (USTRANSCOM) Defense Transportation System 
(DTS) Enterprise Architecture (EA). The USTRANSCOM DTS EA standard proactive event management tool is 
BMC PATROL, and is prescribed for use within all Defense Transportation System (DTS) Automated Information 
Systems (AlS) directly managed by assets within the Command, Control, Communications and Computer Systems 
(C4S) Directorate (TCJ6) of the USTRANSCOM. BMC Software is the commercial vendqr of PATROL, being 
installed as a proactive event management tool in all USTRANSCOM AIS. The contractor will provide a one-stop 
shop for auditing the progress of proactive event management implementation within USTRANSCOM 
administrated DTS AIS and providing technical assistance to USTRANSCOM DTS AIS system and database 
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administrators with the implementation of proactive event management. Additionally, the contactor will assist in the 
development of custom knowledge modules and the customization of commercial off-the-shelf knowledge modules. 
On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott Air Force Base, Illinois. The 
Proactive Event Management System Audit and Configuration Assistance task will be integrated into the existing 
contractor team supporting the Service Assurance Section, Information Assurance Branch, Operations and Plans 
Division (TCJ6-0IS). The contractor shall identify a lead Systems Analyst to the government to serve as a focal 
point for this task. The contractor lead Systems Analyst will be responsible for representing Proactive Event 
Management System Audit and Configuration Assistance concerns at government meetings, and when the 
government team leader is unavailable. The contractor shall attend meetings held at USTRANSCOM or other 
locations as identified by the government, and provide either summary or detailed results and impact of meetings 
upon request by the govemment with 6 estimated reports per year. The government will fund for travel as stated in 
paragraph 3. The government estimates 6 trips to remote sites per year. Attendance by the contractor personnel at 
meetings held in the local area shall be at no additional cost to the government. The meetings will generally take 
place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

The contractor shall implement a Proactive Event Management System Audit and Configuration Assistance 

capability as outlined below for up to 12 (twelve) DTS AIS managed by assets within USTRANSCOM/TCJ6 each 

calendar year. 


a. Proactive Event Management System Auditing. This capability will include auditing the 

installation, customization, and use of BMC Software PATROL in all DTS AIS directly 

managed by USTRANSCOM. The contractor shall create and maintain an audit record for each 

system inspected. Each record will contain, but is not restricted to, the following data points: 

System Name, Technical Administration Point of Contact, Date of Audit, textual description of 

the customization achieved, textual description of customization required, subjective grading of 

proactive eVent management implementation, and any pertinent data that would help the 

government adjudicate the successful implementation of proactive event management within the 

audited system. The contractor shall maintain the audit data in an electronic file stored on local 

area network resources provided by the government. 


b. Proactive Event Management Configuration Assistance. This capability will include assisting in the 
configuration of the DTS EA standard proactive event management tool suite and assist the USTRANSCOM DTS 
AfS system and database administrators with the development of custom knowledge modules. The contractor shall 
provide direct technical support to USTRANSCOM/TCJ6 assets endeavoring to install and configure BMC 
Software's PATROL product for proactive event management. The contractor shall provide configuration 
assistance directly to system administrators to include: activating and deactivating parameters, adjusting parameter 
thresholds, establishing and configuring PATROL consoles, and identifying and establishing parameters for events 
monitored by commercial off-the-shelf knowledge modules. It shall be the responsibility of the contractor to assist 
USTRANSCOM administration staff responsible for the administration ofDTS AIS in the development of custom 
PATROL knowledge modules required to execute event management of custom Drs AIS processes. The contractor 
will work directly with system and database administrators and USTRANSCOM organizational elements as directed 
by the government. 

2.3.7. Task 3-7 - BMC Software Technical Support Center (Optional) 
The government may elect to activate a position for a BMC Software Technical Support Center (TSC). The BMC 
Software TSC will provide centralized management for all technical support issues associated with the BMC 
Software PATROL product utilized for proactive event management throughout Automated Information Systems 
(AIS) directly managed by assets within the Command, Control, Communications and Computer Systems (C4S) 
Directorate ofthe United States Transportation Command (USTRANSCOM) (TCJ6). BMC Software is a 
com'mercial vendor of enterprise management software, planned for installation as a proactive event management 
tool in all USTRANSCOM AIS. The TSC will provide a one-stop shop for product version inventory, system 
installation records, clearing house for technical assistance requests, technical bulletin clearing house, and repository 
of training requirements and execution. On-site hours are from 7:30 a.m. to 4:30 p.m" Monday through Friday at 
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Scott Air Force Base, Illinois. The TCS will be integral with the Service Assurance Section, Information Assurance 

Branch, Operations and Plans Division. The contractor shall identify a lead Systems Analyst to the government to 

serve as a focal point for TSC management services. The contractor lead Systems Analyst will be responsible for 

representing TSC concerns at government meetings, and when the government team leader is unavailable. The 

contractor shall attend meetings held at USTRANSCOM or other locations as identified by the government, and 
provide either summary or detailed results and impact of meetings upon request by the government with 6 estimated 
reports per year. The government will fund for travel as stated in paragraph 3. The government estimates 6 trips to 
remote sites per year. Attendance by the contractor personnel at meetings held in the local area shall be at no 
additional cost to the government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 
4:30 p.m., Monday through Friday. 

a. The contractor shall implement a BMC Software TSC providing centralized management and tracking of 

all technical support requests submitted by USTRANSCOM employees or contractors. It shall be the responsibility 

of the TSC to create and maintain a record of all support requests submitted by USTRANSCOM employees and 

contractors. The contractor shall create and maintain reports of support requests with similar symptoms, and will 

assist the submitting individuals by establishing and aiding the communication of 'lessons learned' from duplicate or 

near duplicate support requests. The contractor shall utilize the BMC Software support site as a data source when 

practicable, and shall not maintain duplicate records that do not have a definable value added. 


b. The contractor shall implement I:l BMC Software TSC providing centralized product tracking. The 

contractor shall create and maintain a record of all AIS within USTRANSCOM using a BMC Software PATROL 

product. The record shall include all information required to clearly define the system's common name (e.g., GTN, 

JALIS, JFAST, etc.), the responsible program manager's name and contact information, the hardware make and 

model, the common name of the BMC Software PATROL product installed on each server, the software version of 

the installed BMC Software PATROL product, and the expiration date of software maintenance. The contractor 

shall communicate with various USTRANSCOMlTCJ6 division personnel to gain the source data, and shall 

maintain professional communication to insure any changes to the stored data are posted to the record. 


c. The contractor shall implement a BMC Software TSC providing centralized tracking of technical 
documents published by the software vendor that effect the products installed in USTRANSCOM. The contractor 
shall use the BMC Software support presence on the World Wide Web (web) to subscribe and receive notices from 
the software vendor. The contractor shall create and maintain a record of documents published by BMC Software, 
the common name of the effected system, and a subjective assessment of the impact the reported topic has on each 
effected system. 

d. The contractor shall implement a BM Software TSC providing centralized management ofBMC Software technical 
training for USTRANSCOM system and data base administrators and other AIS technicians who may require BMC Software 
centric training. The contractor shall establish and maintain a record of training requirements established through contacts 
with members of US TRANS COM TCJ6 divisions. The contractor shall coordinate training sessions with BMC Software and 
third-party vendors as required to support identified training needs. The contractor shall establish and maintain 
communication with training candidates to coordinate their attendance at the required training sessions. The contractor shall 
establish and maintain a record of training credits made available to USTRANSCOM, names and contact information of 
individuals trained, and other details associated with the execution of training classes. 

2.3.8. Task 3-8 - Service Assurance Performance and Availability Data Analysis (Optional) 
The government may elect to activate a position for the implementation of Service Assurance Performance and 
Availability (P&A) data analysis. The Service Assurance Section, TCJ6-0IS, places processes and procedures into 
place that gather and store Automated Information System (AIS) P&A data. P&A data is stored in a Relational Data 
Base Management System (RDBMS) and will be made accessible to the contractor. The P&A data analysis work 
sha1l extract P&A data from the RDBMS, compile the data, review the data compilations, identify data trends, assess 
probable cause for performance aberrations and availability failures, prepare written reports detailing the results of 
the P&A data analysis, and respond to ad hoc analysis and data retrieval requests by the government. On-site hours 
are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott Air Force Base, Illinois. The P&A data analysis 
team will be integral with the Service Assurance Section, Information Assurance Branch, Operations and Plans 
Division. The contractor shall identify a lead Systems Analyst to the government to serve as a focal point for P&A 
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data analysis. The contractor lead Systems Analyst will be responsible for representing P&A data analysis team 
concerns at government meetings, and when the government team leader is unavailable. The contractor shall attend 
meetings held at USTRANSCOM or other locations as identified by the government, and provide either summary or 
detailed results and impact of meetings upon request by the government with 6 estimated reports per year. The 
government will fund for travel as stated in paragraph 2.6. The government estimates 6 trips to remote sites per 
year. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost to the 
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday 
through Friday. 

The Service Assurance P&A analysis work will provide the government with clear and detailed reports that offer 
probable cause of performance and availability failures, and possible courses of action which may alleviate future 
occurrences ofP&A failures. The reports will be based upon data from approximately 100 separate and distinct 
customer centric or server measures. 

a. The contractor shall implement Service Assurance P&A data analysis to extract raw P&A data from a 

RDBMS. Through efforts of the Service Assurance Section, either direct or indirect access will be provided to the 

RDBMS storing the raw P&A data. The data shall be extracted utilizing Structured Query Language (SQL) or 

Hypertext Markup Language (HTML) documents accessible through the USTRANSCOM Local Area Network 

(LAN). 


b. The contractor shall implement Service Assurance P&A data analysis to compile the raw P&A data. The data 
shall be compiled using government furnished computing hardware and software. The computing hardware will be 
industry standard personal computer (PC) desktop level hardware. The computing software will be Microsoft office 
products such as PowerPoint, Word, Excel, and Access. The contractor shall be responsible for identifying 
hardware or software shortfalls that preclude successful completion of the task. The contractor shall store all data 
compilations used as source data for P&A analysis reports on government provided network resources in a file 
structure the contractor shall document and provide to the government. 

c. The contractor shall implement Service Assurance P&A data analysis to perform a regular and methodical 
cursory review of Service Assurance P&A data. The cursory review shall be performed to identify probable data 
sets that may merit complete analysis. The contractor shall submit recommendations to the government with 
descriptive text that includes the AIS from which the data was gathered, the specific recording that generated the 
data, and descriptive text that explains why the contractor beiieves further investigation is merited. The government 
estimates there will be twelve reports of perfunctory analysis each contract year. Deliverable: Perfunctory Report 
ofP&A Data Analysis. 

d. The contractor shall implement Service Assurance P&A data analysis to perform detailed analysis of Service 
Assurance P&A data. The analysis will identify trends, periods of trends, magnitude of change, indicators revealing 
onset ofP&A failure, reasonably possible factors that may have caused the abeITation, and probable causes ofP&A 
failures. The detailed analysis will be prepared using the government furnished computer hardware and software 
and will be forwarded to the Service Assurance Section government lead, TCJ6-0IS, electronically. The contractor 
shall store all detailed P&A analysis and the associated source data compilations on government furnished network 
resources in a file structure the contractor shall document and provide to the government. The government estimates 
there will be six reports of detailed P&A analysis each contract year. Deliverable: Detailed P&A Data Analysis. 

e. The contractor shall implement Service Assurance P&A data analysis to provide the government with data 
analysis of ad hoc requests. During the contract year, the contractor shall respond to ad hoc data requests from the 
government. Ad hoc data requests will likely be generated by requests for investigation into sporadic or unusual 
P&A measures that are not the subject of cursory review or detailed analysis. The contractor shall provide these ad 
hoc data requests to the government within five workdays of the ad hoc request. The ad hoc report will contain data 
elements as described by the government, but shall not exceed the content of a Detailed P&A Data Analysis. The 
government estimates there will be six ad hoc P&A data analysis requests each contract year. Deliverable: Ad Hoc 
P&A Data Analysis. 

2.4. PROGRAM MANAGEMENT AND WEB (WWW) SUPPORT (CLIN 0004) 
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The contractor shall provide a communication management function responsible for providing technical assistance 
with the C4S program/project management support to USTRANSCOM to include: planning, policy development, 
technical integration and interoperability, life-cycle support, and assigned C4S program/project management for 
major transportation C4S DOD-wide. On site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. In 
providing C4S programs/projects assistance the contractor shall provide technical and managerial assistance with 
DOD and USTRANSCOM directed programs/projects. This support will include, but is not limited to, the 
installation, implementation, configuration, and integration of C4S within USTRANSCOM and its Component 
Commands. The contractor shall be responsible for organizing, developing, and implementing all elements of 
assigned programs/projects. It is the contractor's responsibility to plan the implementation of a program/project and 
oversee the execution of its implementation. The detailed responsibilities of the contractor may vary from 
program/project, but will be defined by the government prior to program/project start. The size of a program will 
determine, to some degree, what the contractor's responsibilities are. Some major C4S programs may have pre
established DOD C4S requirements, (e.g. the purpose of the C4S systems, required resources in manpower, funding, 
and material, and the overall capabilities of the system). In these cases, the contractor's objective is to take this 
information and organize it into articulate system development, implementation, and management plans and then 
assist in directing the planned actions to achieve the established goals. The contractor shall assist in ensuring that all 
programs/projects conform to the guidelines established by the DIVCOE. The contractor shall identifY a lead 
Systems Analyst to the government to serve as a focal point for communication management services. 

2.4.1. Task 4-1- Satellite Communications (SATCOM) 

In addition to the requirements stated in paragraphs 2.4.1 the contractor shall provide SATCOM 

program management support on-site from 7:30 a.m. to 4:30 p.m., Monday through Friday. The 

contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by 

the government, and provide summary/detailed reSUlts/impact of meetings upon request by the 

government with 12 estimated reports per year. The government estimates six to eight trips to 

remote sites for support. Attendance by the contractor personnel at meetings held in the local 

area shall be at no additional cost to the government. All government required meetings would 

generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 


Deliverable: Conference Minutes 

2.4.1.1. SATCOM Communications Project Manager 
The contractor shall assist in providing techniCal assistance with the installation, implementation, configuration, 
integration and status of all components involving USTRANSCOM SATCOM systems. The majority of work 
associated with this function will be reviewing related C2 and classified system documentation for possible impact 
on the SA TCOM. The contractor shall be responsible for coordinating with and ensuring each site is prepared to 
accept delivery of SATCOM hardware, and assessing the impact of different SATCOM designs at USTRANSCOM 
sites. The contractor shall participate in acceptance testing, tracking warranty, and maintenance requirements; 
provide technical assistance with SATCOM engineering, design, implementation, configuration, and integration of 
all USTRANSCOM components; and identify any single point of failure to include recommendation of changes to 
prevent isolation of SAT COM systems. The contractor shall conduct periodic technical evaluations of the 
SATCOM to ensure proper interoperability/integration with current and future C2 systems and networks; and 
identify equipment and software deficiencies and how they impact on operability and security. When performing 
any analysis of SATCOM systems and providing recommendations, the contractor shall always consider 
commercially available products. The contractor shall prepare appropriate briefs, information papers, and 
requirement documents such as the CSRD, for products necessary to assess, implement, install, and monitor terminal 
facilities and supporting systems. The contractor shaH perform customer interviews and site surveys required for 
any changes to the existing SA TCOM systems. During these site surveys, the contractor shall review engineering 
plans and site information to ensure conformance with current architecture, as well as assisting in the development 
of future changes and upgrades to the SA TCOM systems structure. 

2.4.2. Task 4-2 - Global Command and Control System (GCCS) 
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In addition to the requirements stated in paragraphs 2.4.1., the contractor shall provide GCCS 
program management support on-site from 7:30 a.m. to 4:30 p.m., Monday through Friday. The 
contractor shall provide Global Combat Support System (GCSS) support, GCCS-Top Secret 
(GCCS-T) program management, Enhanced Traffic Management System (ETMS) program 
management, and liaison with Joint Deployment and Training Center (JDTC). In addition, the 
contractor shall provide technical assistance with the Transportation Common Operational 
Picture (Trans COP) development effOli. The contractor shall attend meetings held at 
USTRANSCOM and/or other locations as identified by the government, and provide 
summary/detailed results/impact of meetings upon request by the government with 12 estimated 
reports per year. The government estimates eight trips to remote sites for infrastructure support. 
Attendance by the contractor personnel at meetings held in the local area shall be at no additional 
cost to the government. All government required meetings would generally take place during 
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.4.2.1. GCCS Task Manager 
The contractor shall provide a communication management function responsible for providing technical assistance 
with the installation, implementation, configuration, integration, and program management of the GCCS at 
USTRANSCOM and its Component Commands. The majority of work associated with this function will be 
reviewing related C2 and classified system documentation for possible impact on the unclassified and classified 
LANs. The contractor shall be responsible for coordinating with and ensuring each site is prepared to accept 
delivery of hardware for inclusion into their network. The contractor shall assess the impact of different 
communication networking designs at USTRANSCOM sites; participate in acceptance testing; track warranty and 
maintenance requirements; and provide technical assistance with network engineering, design, implementation, 
configuration, and integration of all components on the USTRANSCOM LANs. The contractor shall identify any 
single point of failure and recommend changes to prevent isolation of clients or workstations, and conduct periodic 
technical evaluations of the USTRANSCOM LANs to ensure proper interoperability/integration with current and 
future operating systems and networks. The contractor shall identify equipment and software deficiencies and 
provide their impact on operability and security. When performing any analysis of the network and pmviding 
recommendations, the contractor shall always consider commercially available products. The contractor shall 
prepare appropriate requirements documents such as the CSRD, for products necessary to implement and install 
terminal facilities and supporting systems. The contractor shall perform customer interviews and site surveys 
required for any changes to the existing USTRANSCOM LANs. During these site surveys, the contractor shall 
review engineering plans and site information to ensure conformance with current network architecture as well as 
assisting in the development of future changes and upgrades to the USTRANSCOM LAN structure. The contractor 
shall plan, organize, conduct, and document the GCCS User Meeting. Also, contractor will document the outcome 
of the Trans COP CCB and adjudicate requirements as directed by the CCB. 

2.4.2.2. Global Command and Control System (GCCS) and Global Command Support System (GCSS) Lab 
and Classroom Support 
The contractor shall assist the USTRANSCOM GCCS Program Manager by providing systems 
and technical engineering analysis on special C4 projects. The contractor shall identify a senior 
Engineer who will serve as the focal point for all GCCS/GCSS lab support services and 
classroom management. Training capabilities of the classroom include GCCS JOPES Training, 
Classified Office Information Systems (COIS) and Unclassified Office Information Systems 
(UOIS). Additionally the systems can be reconfigured to accommodate special requirements 
and testing configurations. The classroom also can perform as a small meeting room with 
conference phone capability. In addition to providing engineering support, the contractor shall 
also act as the focal point for classroom configuration, scheduling, and coordination. The 
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contI:actor shall provide GCCS/GCSS lab and classroom support for the testing ofDI! COE 
applications and segments prior to implementation on operational systems. Segments to be 
tested include: SMINT, JET, RQT, DRA COMPASS CVW, 1-3, Trans COP Development, 
MAT, Information Dissemination Management (IDM) JMSITFS, GCCS v 3.2.0 and v3.3.0. The 
contractor shall coordinate with the government to maintain a iab environment capable of 
interfacing with other DTS systems (GTN, GCSS, GDSS). The contractor shall replicate error 
conditions found on government identified operational systems and provide technical input for 
possible solutions. Additionally, the classroom may be used for system demonstrations of new 
applications. The contractor shall act as the point-of-contact for scheduling of all non-training 
activities of the classroom. The contractor shall assist the USTRANSCOM GCCS Program 
manager by providing systems and technical engineering analysis on special C4 projects. The 
contractor shall serve as the focal point for all GCCS/GCSS support services. 

2.4.3. Task 4M 3 M Theater Information Management (TIM) 
Tn addition to the requirements stated in paragraphs 2.4.1., the contractor shall provide on-site TIM project 

management support. Working hours are typically from 7:30 a.m. to 4:30 p.m., Monday through Friday, but could 

vary during military contingencies/ operations to include other shifts. The contractor shall attend meetings held at 

USTRANSCOM and/or other locations as identified by the government, and provide summary/detailed 

reSUlts/impact of meetings upon request by the government with 12 estimated reports per year. The government 

estimates six to eight trips to remote sites for support. Attendance by the contractor personnel at meetings held in 

the local area shall be at no additional cost to the government. All government required meetings generally take 

place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 


Deliverable: Conference Minutes 

2.4.3.1. TIM Project Manager 
The contractor shall provide a communications management function responsible for providing technical assistance 
on identification, preparation, storage, cataloging, and dissemination of USTRANS COM transportation and C2 
information products. The majority of work associated with this function involves working as the focal point to 
subscribers of the Defense Transportation System (DTS), and managers oftransportation, C2, and communications 
systems, to ensure required information products are effectively identified and disseminated. The contractor shall be 
responsible for assessing the impact of different IDM solutions. The contractor shall participate in any IDM 
software/hardware acceptance testing; track warranty and maintenance requirements; and provide technical 
assistance with engineering, design, implementation, configuration, and integration of required processes and 
systems. The contractor shall identify single points of failure; recommend changes to ensure timely dissemination 
of required information products; identify equipment and software deficiencies; and provide their impact on 
operability. When performing analysis, the contractor shall always consider commercially available products. The 
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the CSRD, for 
products necessary to implement effective 1DM processes. The contractor shall perform customer interviews and 
site surveys required for any changes to existing 10M processes. During these site surveys, the contractor shall 
review engineering plans and site infonnation to ensure conformance with current architectures as well as assisting 
in the development of future changes and upgrades to IDM processes. 

2.4.4. Task 4-4 Events Logbook (ELB), Single Mobility System (SMS), and Operational M 

Support Airlift Automated Information System (OSA AIS) 
In addition to the requirements stated in paragraph 2.4.1., the contractor shall provide on-site 
project management support from 7:00 a.m. to 4:00 p.m., Monday through Friday. The 
contractor' shall attend meetings held at USTRANSCOM andlor other locations as identified by 
the government, and provide summary/detailed results/impact of meetings upon request by the 
government with 10 estimated reports per year. When travel outside the local area is required, 
the contractor shall make all necessary travel arrangements. After travel is completed, the 
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contractor shall bill the government for all expenses incurred as outlined in the Joint Travel 
Regulation (JTR), Volume 2, Paragraph C6002. The government estimates two trips to remote 
sites per year. Attendance by the contractor personnel at meetings held in the local area shall be 
at no additional cost to the government. The meetings will generally take place during nOlmal 
duty hours, 7:00 a.m. to 4:00 p.m., Monday through Friday. 
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2.4.4.1. Task Manager 
The contractor shall provide a project management function responsible for providing technical assistance with the 
development, implementation, configuration, integration, and program management of all aspects of the ELB, SMS, 
and OSA AIS systems. The contractor shall assist in the development and maintenance of program management, 
interim authority to operate, acquisition, budget, and security certification and accreditation documentation for both 
the existing and new efforts of the ELB, SMS, and OSA AIS systems. The contractor shall prepare appropriate 
briefs, information papers, and requirement documents such as the CSRD, as needed to facilitate the development of 
ELB, SMS, and OSA AIS systems. 

2.4.5. Task 4-5 - Modeling and Simulation (M&S) 
In addition to the requirements stated in paragraph 2.4.1., the contractor shall provide on-site 
M&S project management support from 7:00 a.m. to 4:00 p.m., Monday through Friday. The 
contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by 
the government, and provide summary/detailed results/impact of meetings upon request by the 
government with 10 estimated reports per year. When travel outside the local area is required, 
the contractor shall make all necessary travel arrangements. After travel is completed, the 
contractor shall bill the government for all expenses incurred as outlined in the Joint Travel 
Regulation (JTR), Volume 2, Paragraph C6002. The government estimates two trips to remote 
sites per year. Attendance by the contractor personnel at meetings held in the local area shall be 
at no additional cost to the government. The meetings will generally take place during normal 
duty hours, 7:00 a.m. to 4:00 p.m., Monday through Friday. 

2.4.5.1. M&S Project Manager 
The contractor shall provide a project management function responsible for providing technical assistance with the 
development, implementation, configuration, integration, security, and program management of all USTRANSCOM 
models and simulations. The contractor shall assist in the development and maintenance ofprogram management, 
interim authority to operate, acquisition, budget, and security certification and accreditation documentation for both 
the existing and new USTRANSCOM models and simulations. The contractor shall prepare appropriate briefs; 
information papers, and requirement documents such as the CSRD, as needed to facilitate the development of 
USTRANSCOM models and simulations. 

2.4.6. Task 4-6 - C4S Infrastructure Program Management Support 
In addition to the requirements stated in paragraph 2.4.1, the contractor shall provide on-site 
Program Management support to the C4S Infrastructure Branch, TCJ6:-PI. Responsibilities 
include assistance to program and project managers in day-to-day program and project 
management activities. Assistance includes Division or Branch FACCSM duties. Working 
hours are typically from 7:30 a.m. to 4:30 p.m., Monday through Friday, but could vary during 
military contingencies/operations to include other shifts. The contractor shall attend meetings 
held at USTRANSCOM and/or other locations as identified by the government, and provide 
summary/detailed results/impact of meetings upon request by the government with 12 estimated 
reports per year. The government estimates six to eight trips to remote sites for support. 
Attendance by the contractor personnel at meetings held in the local area shall be at no additional 
cost to the government. All government required meetings would generally take place during 
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.4.6.1. Infostructure Program Manager & Other Programs/Projects Manager Support 
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The contractor shall assist the government in perfonning program management oversight of lnfostructure and other 
programs/projects development for USTRANSCOM. The contractor shall provide management assistance to 
USTRANSCOM to include: planning, policy development, technical integration and interoperability and life-cycle 
support. In providing project management assistance, the contractor shall provide managerial assistance with DOD 
and USTRANSCOM directed programs/projects. The contractor shall assign a Senior Project Manager to be 
responsible for organizing, developing, identifYing shortfalls, and implementing elements of assigned 
programs/projects. It is the contractor's responsibility to plan the implementation of a program/project and oversee 
the execution of its implementation. The detailed responsibilities of the contractor may vary from program/project, 
but will be defined by the government prior to each new program/project start. Some major lnfostructure 
Development programs/projects may have pre-established USTRANSCOM requirementslresources. In these cases, 
the contractor's objective is to take this information and organize it into system development, implementation, and 
management plans and then assist in directing the planned actions to achieve the established goals. For the 
government's review, the contractor shall also develop life-cycle support documentation. Additionally, the 
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the CSRD, for 
products necessary to assess, implement, install, and monitor lnfostructure supported systems. The contractor shall 
perform customer interviews required for any changes to the existing Web-based systems and review engineering 
plans and site information to ensure conformance with current Infostructure architecture. When requested by the 
government, the contractor shall provide analysis ofDOD publications and instructions. The contractor shall assist 

in maintaining TCJ6 Strategic Objective documentation as well as preparing drafts of inputs for the DOD 

publications. The contractor shall assist the government with CPRP documentation, POM, and PB submissions. 

The contractor shall assist in ensuring that all programs/projects conform to the guidelines established by the. 

DIIICOE. 

2.4.6.2. Hardware/Software Procurement Assistance 
The contractor shall assist the government in researching and evaluating hardware/software 
solutions in support of USTRANS COM. Once hardware/software procurements are identified, 
the contractor shall track and provide procurement status to the government. The contractor 
shall also engineer the installation plans for newly procured hardware/software and ensure 
conformance with current and future USTRANSCOM architectures. When newly procured 
hardware arrives, the contractor shall coordinate the installation and the turnover to the 
responsible user. The contractor _shall review and participate in the technical integration efforts 
of new hardware/software supporting the USTRANSCOM programs. The contractor shall also 
provide assistance in supporting USTRANSCOM's Public Key Infrastructure (PKI), Common 
Access Card (CAC), and Enterprise Software Projects. Additionally, the contractor shall prepare 
appropriate briefs, information papers, and requirement documents such as the CSRD, for 
products necessary to assess, implement, install and monitor Infostructure supported 
hardware/software. 

2.4.6.3. Integration Assistance 
The contractor shall assist the government with the integration of designated projects ensuring 
compliance with current and future USTRANSCOM architectures. The contractor will research 
hardware and software sources, engineer installation plans, review or draft requirements 
documents, track hardware/software procurements, participate in technical integration planning, 
and analyze proposed products. Additionally, the contractor shall prepare appropriate briefs, 
information papers, and requirement documents such as the CSRD, for products necessary to 
assess, implement, install and monitor Infostructure supported hardware/software. 

2.4.6.4. Configuration Control Assistance 
The contractor shall assist the government with tracking and develop CCB guidance. The contractor shall also assist 
in analysis and documentation of Infostructure requirements. The contractor shall assist in drafting procurement 
documentation and prepare appropriate briefs, information papers, and requirement documents in support of the 
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USTRANSCOM. The contractor shall assist the government in analyzing hardware/software requirements and in 
developing command policy for Configuration Control. The contractor shall assist in ensuring that all 
program/projects conform to the guidelines established by the DIIICOE or as directed by USTRANSCOM TCJ6-A 
Enterprise Architect. 

2.4.6.5. Portals and Visualization Tool Training and Implementation Assistance 
The contractor shall provide training and integration-engineering support by assisting with the implementation of the 
selected visualization tools. The integration ofthe visualization tools shall be conducted in full compliance with the 
USTRANSCOM architecture guidelines. The contractor also shall develop and deliver a fonnal course for training 
USTRANSCOM personnel on USTRANSCOM's Portals and selected visualization tools. The contractor shall 
develop a training program for the USTRANSCOM and assist in the gathering of requirements for future 
development. The contractor shall guarantee an onsite presence during the hours of7:30 a.m. to 4:30 p.m., Monday 
through Friday except on government holidays. The tasks required in supporting the USTRANSCOM include, but 
shall not be limited to: perfonning executive-level training services and the testing, implementation, operation and 
maintenance of visualization tools; and providing appropriate training plan, manuals and feedback forms for users. 
The contractor shall provide "rover" training at user work locations to gather feedback from users within the various 
directorates for input into continued system development. The preceding sentence includes traveling to users . 
located at MSC and MTMC (up to two trips per year) to perform demos; solicit requirements; and perform training. 
The contractor will work with the Program Manager to finalize course requirements and once course requirements 
are finalized, the contractor will provide a fonnal training plan. The report will summarize the contractor's training 
methods for each course; identify objectives and completion criteria for each course; outlines the content of each 
course; and recommends a comprehensive class schedule with start/stop dates. This training plan should also 
identify any training devices, aids, or equipment needed to support each course and the estimated lead-time the 
instructor needs to prepare for each course. The contractor shall attend meetings held at USTRANSCOM and/or 
other locations as identified by the government, and provide summary/detailed results/impact of meetings upon 
request by the government with an estimated six reports required. Attendance by the contractor personnel at 

meetings held in the local area shall be at no additional cost to the government. All government required meetings 

generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 


2.4.6.6. Internet Portal Development 
The contractor shall provide a Portal development function responsible for designing, 
documenting,_and developing, the USTRANSCOM's portals; and the development and 
documentation of new web enabled applications to support USTRANSCOM's current and 
emerging business processes. In addition to the above the contractor will continue to provide 
sustainment development of the Transportation Web Based Business Service (TWBBS). 
Additionally, the contractor will work with other contractors and government personnel to 
integrate existing web based applications and legacy applications into USTRANSCOM's portal 
architecture. On-site hours are normally 7:30 a.m. to 4:30 p.m. Monday through Friday. 
However, the contractor will also be required to provide after duty hours, level 3 standby support 
for those web-based applications and services that are integrated with, or provide indirect support 
to USTRANSCOM's portals, and those applications developed by the portal team that function 
in a stand-alone mode. The contractor shall provide research and development, installation, 
configuration, and maintenance ofnew Portal and web content management development 
software. The contractor shall assist in the gathering of requirements for future web 
development. Additionally, the contractor shall provide systems administration guidance for all 
server hardware used to support Portal and Internet development. This function is also 
responsible for assisting with the integration of Portal hardware and software into the existing 
LAN infrastructure, to include providing direct assistance to Test and Engineering during 
integration and Office Infonnation Systems (classified and unclassified) during initial 
deployment into a production environment. The contractor shall design, document, and develop 
web based graphic user interfaces (in compliance with the COE or as directed by 
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USTRANSCOM) and applications to enable existing USTRANSCOM databases and business 
processes, as well as supporting new initiatives identified by USTRANSCOM. The contractor 
shall provide for conducting research and evaluating web server, application server, collaborative 
Internet based services, development software, content management software, and emerging 
Internet based technologies and shall provide recommendations in writing for consideration to 
USTRANSCOM. The contractor will participate in the security of all web-based applications, 
portals, and Internet services for which they have responsibility and for providing 
recommendations to the government for USTRANSCOM web policy as needed. The contractor 
will prepare streaming media content from a variety of sources for delivery via the Internet. The 
contractor shall prepare presentations and provide briefings on current and future web functions 
and technologies, and future plans for web-based services. The contractor will identify a Senior 
Software Engineer to the government to serve as a focal point for Portal development, and 
Internet and world-wide-web issues. The contractor shall attend meetings held at 
USTRANSCOM and/or other locations as identified by the government, and provide 
summary/detailed results/impact ofmeetings upon request by the goverrunent with 10 estimated 
reports per year. When travel outside the local area is required, the contractor shall make all 
necessary travel arrangements. After travel is completed, the contractor shall bill the 
government for all expenses incurred as outlined in the Joint Travel Regulation (JTR), Volume 2, 
Paragraph C6002. The goverrunent estimates six trips to remote sites per year. Attendance by 
the contractor personnel at meetings held in the local area shall be at no additional cost to the 
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 
p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.4.6.6.1. Technical Environment 
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardw·are. 
Desired experience includes, but is not limited-to: 

Hardware: 
Gateway (CERP) NT Workstations 
Dell 2200 NT Server 
Dell 2450 NT Server 
Dell 2550 NT Server 
Dell WebApp 100 NT Server 
Sun Netra TI 

Programming Languages: 
CGI 
CSS-I 
CSS-2 
HTML 
HDML 
XHTML 
JAVA Script 
XML 
XSL 
JA V A (Applets, Servlets, Beans, Applications) 
WAP/WML 
Visual Basic 
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SQL 

PUSQL 

CFML 


Operating System Software: 

Microsoft Windows NT 4.0120001XP 


Application Software: 

iPlanet Enterprise Server (4.x and 6.x) 

Macromedia Cold Fusion Application Server (4.x and 5.x) 

Sun Forte 

XML Spy 

Macromedia Flash 5 

Macromedia Generator 2.0 

JDK2 SE 

Netscape Communicator (4.x and 6.x) 

Microsoft Internet Explorer (4.x, 5.x and 6.x) 

Microsoft, Office Professional 95 - XP 

Microsoft, Outlook 95 - 2000 

Corel Draw/Photo Paint 

Allaire Studio 

Adobe Acrobat 

Adobe Software, Photoshop 

Adobe PageMaker 

Quark Express 


2.4.6.7. WWW Portal Database and UNIX System Administration 
The contractor shall provide the technical administration and management of system/application 
software, and databases for the WWW Portal program. The contractor shall guarantee an onsite 
presence during the hours of 7:30 a.m. to 4:30 p.m., Monday through Friday except on 
governnlent holidays. The contractor shall provide systems administration for unclassified and 
classified UNIX Servers. The tasks required in supporting the WWWPortal-program include, 
but shall not be limited to: performing high level LAN support services; the testing, 
implementation, operation, and maintenance of operating system software and related system 
components; and performing system administration and system management, testing, evaluating, 
maintaining and installing communication links, peripherals, and interface equipment. The 
contractor shall provide analysis of computer communications such as protocols, response times, 
and data transmission requirements. The contractor shall also provide installation, 
administration, configuration, operations, and maintenance of Oracle databases and their related 
software tools. The contractor shall identify a Senior Engineer! Administrator to the government 
to serve as a focal point for these technical services. 

2.4.6.7.1. Technical Environment 

Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware. 

Desired experience includes, but is not limited to: 


Hardware: 
Sun 6500 
Sun450 
Sun Netra TI 

Software: 
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UNIX 
Sun Solaris 

Oracle 8i 

Oracle WebDB 

Oracle Application Server 

Netscape iPlanet 

Netegrity Siteminder 

BMC Patrol 

Lightweight Directory Access Protocol (LDAP) 


2.4.6.8 World Wide Web (WWW) Content Administration Function 
The contractor shall provide a Web Content admiriistration function responsible for developing web content and 
assisting USTRANSCOM personnel in developing and managing web content presented on USTRANSCOM web 
sites and database-driven portals. This function directly supports the USTRANSCOM Webmaster for the 
management of USTRANS COM web presence. The contractor shall identify a Web Content Administrator to serve 
as a focal point for web page development, Internet, and world-wide-web issues. On-site hours are normally 7:30 
a.m. to 4:30 p.m., Monday through Friday. The contractor shall be responsible to support production and 
development web server functionality. This responsibility includes log analysis and archiving, coordination of 
server access security, software upgrades or patches, as applicable. The contractor will evaluate web content 
requests received from gatekeepers for quality and consistent presentation. The contractor will provide customer 
support tailored to the varied gatekeeper skills and expertise in content development, as needed. The contractor 
shall complete minor adjustments to content requests, when required, and ensure publication to the production 
servers within 3 business days. Other web content requests requiring more complex development (i.e., application 
development, extensive interactive web content requiring new database support, etc.) will be referred to the ACSRD 
process for programming development. Also, the contractor will assist the Webmaster in managing the 
USTRANSCOM gatekeeper program. This effort will include: research and evaluation of web page development 
software, assist with gatekeeper training development, schedule newly assigned gatekeepers for training, grant user 
access to development servers, provide initial one-an-one and rover training (prior to formal training, if needed), at 
user work locations or the Portal Shop to gather feedback from users within the various directorates for input into 
continued system development. Disseminate information to gatekeepers on web initiatives and new training items 
on a recurring basis as defined by the Webmaster. Also, the contractor will respond to customer queries and 
requests for assistance (i.e., "Remedy" help requests) concerning web services and general Internet questions. The 
contractor will use web-monitoring software (WebTrends) to provide analys,is of web usage from ,internal as well as 
external customers. The contractor shall attend meetings held at USTRANSCOM and/or other locations as 
identified by the government, and provide summary/detailed results/impact of meetings upon request by the 
government. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost 
to the government. All government required meetings would generally take place during nonnal duty hours, 7:30 
a.m. to 4:30 p.m., Monday through Friday. 

Deliverable: Conference Minutes 

2.4.6.8.1. Technical Environment 

Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware. 

The desired list includes, but is not limited to: 


Hardware: 
Dell 2200 
Dell 2450 
Sun 6500 
Sun 450 
Sun Netra TI 

Programming Languages: 
HTML Ver 3.0 and 4.0 
JavaScript 
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SQL(ODBC) 

Operating System Software: 

Microsoft, Windows 95 

Microsoft, Windows NT: Server and Workstation; Ver 4.0 

Microsoft Windows 2000 


Application Software: 

iPlanet Web Server; Ver 4.x 

Netscape Compass Server, 3.x 

Netscape, Communicator; Ver 4.x 

Microsoft, Office Professional 95 

Microsoft, Office Professional 97 

Microsoft Office 2000 

Microsoft TechNet subscription 

Oracle Client 8i 

Allaire, ColdFusion; Ver 4.x 

Allaire, HomeSite; Ver 4.x 

WebTrends, Ver 5.x 

F-Secure, SSH Secure Shell for Windows; Ver l.x 

Adobe Acrobat; Ver 4.x 


2.4.6.9. Technical Writings 
The contractor shall provide developer level application documentation and user documentation 
on both existing and future applications. This documentation shall be maintained for future 
application support. On-site hours are normally 7:30 a.m. to 4:30 p.m., Monday tlu'ough Friday. 
Specifically, the contractor shall work with the development team to create detailed application 
documents and diagrams (developer level documentation). At a minimum this documentation 
will include: user requirements definition; description of the production environment to include 
intended hardware and software for which the application has been developed and certified to 
run -in; identification-of all related and dependent computing systems; database...design tojnclude 
a commented schema; application design to include flow charts and UML diagrams where 
appropriate; commented application code; and a Test and Deployment Plan. The contractor shall 
work with the development team and end users, when possible, to create user level 
documentation (user manual) and also develop a process and accompanying templates for use by 
the development team for the creation ofnew documentation. The Monthly Status Report is due 
by the 15th of the following month. All remaining deliverables listed below will be due as agreed 
upon with the government. 

Del iverab les: 	 Program documentation in Microsoft Word 

Schema diagrams and flow charts in Microsoft Visio 

Indexed Acrobat equivalent affinal document 

Documentation templates 

Monthly Status RepOit 


2.4.6.10.Joint Intelligence Center at USTRANSCOM (JICTRANS) Support 
The contractor shall provide developer level application support to design, develop, test, 
integrate, and document current and future application. This documentation shall be maintained 
for future application support. On-site hours are normally 7:30 a.m. to 4:30 p.m., Monday 
through Friday. Specifically, the contractor shall provide web development that will focus on 
JICTRANS supp011 in a digital production environment to include digital authoring, workflow, 
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geo-spatial display, and digital dissemination. This effort includes furthering web retrieval and 
interface exchanges with Modernized Integrated Data Base (MIDB), National Imageryahd 
Mapping Agency (NIMA) Imagery Product Library (IPL), JICTRANS IPL, NIMA Raster Roam, 
NIMA Automated Air Facility Information File (AFFIF), Oracle data, Sealink, Air Mobility 
Command (AMC) Air Suitability Report (ASR), AMC Global Decision Support System 
(GDSS), AMC Virtual Threat Assessor, TRANS COM PROD, Single Mobility System (SMS), 
and additional resources and interfaces as requirements dictate. The contractor shall develop 
dynamic web pages using multiple databases and develop a workflow management tool allowing 
for product visibility and assignment throughout the production business process, to include 
metric tools to measure customer utilization and satisfaction of JICTRANS web products. The 
contractor will provide application software and code developed along with program 
documentation to support such code. Documentation will cover items relating to the code itself, 
data flow diagrams, entity relationship diagrams and testing procedures. This documentation can 
be provided in softcopy. Contractor shall create and maintain program documentation and 
testing procedures for new development to include Data Flow Diagrams (DFD) and Entity 
Relationship Diagrams (ERD). Personnel will be required to work in both the collateral and SCI 
environments. JICTRANS must support both and have the same tool sets. The contractor shall 
attend meetings held at USTRANSCOM ancIJor other locations as identified by the government, 
and provide summary/detailed results/impact of meetings upon request by the government with 
an estimated three to four reports required. The government estimates four trips to remote sites 
will be required for nCTRANS support. Attendance by the contractor personnel at meetings 
held in the local area shall be at no additional cost to the government. All government required 
meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday 
through Friday. 

Deliverables: Application Software and Code 

Program Documentation 

Conference Minutes/Trip Reports as Required 


2.4.6.10.1. Technical Environment 

Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware. 

Desired skill sets include, but are not limited to: 


• 	 HTML, DHTML, XML, Cold Fusion, Oracle database administration, SQL, Java 
• 	 Script and develop in the Cold Fusion Fusebox Methodology 
• 	 Install, configure and administer Solads 7 server platforms onto a NISPLUS network 
• 	 Installation, configuration and administration of the following software: 

o 	 Apache 1.3.26 with SSL support, Cold Fusion Server 5.0, Oracle 9i (includes Oracle Database 
Administration Duties) 

o 	 Openssl-0.9.6g (including the issuing ofcertificates and signing celtificate requests) 
o 	 Mod-SSL, WebTrends 5.0b 

• 	 Install, configure and administer Windows 2000 Server platfonn, including installation, configuration 
administration of the following software: 

o 	 Netscape Enterprise Server 6.1 
o 	 ArcIMS 4.0 (Build and start Map Services) 
o 	 Cold Fusion Server 5.0, JRE·1.3.1.02 (required by ArcIMS) 

2.5. 	TASK 5-1 - TEST CENTER FUNCTION (CLIN 0005) 

http:JRE�1.3.1.02
http:Openssl-0.9.6g
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On-site hours are fi'om 7:30 a.m. to 4:30 p.m., Monday through Friday. The contractor shall explore new 
technologies and industry standards, test and evaluate COTS products, service unique software, and 
USTRANSCOM unique systems (i.e., Logbook and Single Mobility System). Provide test analysis reports, briefs to 
C4S Advisory Board, write implementation plans and assist operations personnel in integration and installation of 
new C4 systems. Provide assessments of the system configuration and proposed engineering designs and cost 
estimates. Provide system and technical engineering analysis and provide assistance on special C4 projects as 
defined by government. During software testing, if a software failure occurs, the contractor shall call the 
appropriate commercial vendor customer service center or government POC for the product, and attempt to resolve 
the problem. If the software does not perform as specified, the contractor shall prepare a software incident report 
and provide it to the government for further processing. There is no prescribed format for the software incident 
report, but it must include: the start date and completion date of the troubleshooting session; a log ofthe 
troubleshooting actions; identification ofthe software causing the problem; and an explanation of the probable cause 
for the elTor. The contractor shall identify a Senior Test Center Engineer to the government to serve as a focal point 
for Test Center services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as 
identified by the government, and provide summary/detailed results/impact of meetings upon request by the 
government with six estimated reports per year. The government estimates two trips to remote sites per year. 
Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost to the 
government. The meetings will generally take place during nonnal duty hours, 7:30 a.m. to 4:30 p.m., Monday 
through Friday. 

Deliverables: Conference Minutes 

Test and Evaluation Reports 


2.5.1. Assessment Support 
The contractor shall assess user requirements for compatibility with existing systems and identify limitations. 
Determine necessary components that are needed to meet user requirements. The contractor shal1 provide comments 
and recommendations on existing capabilities, limitations, and practices. 

2.5.2. Integration Prototyping and Testing 
The contractor shall design, evaluate, develop, install, and test prototype systems to determine optimal solutions for 
the integration concept 

2.5.3. Documentation and Information Dissemination 
The contractor shall provide assessment documentation on the system configuration, system implementations and 
architecture, and proposed engineering designs. Documentation includes writing and briefing test evaluation 
reports, test results, and implementation plans. The implementation plan briefing will be provided to 
system/database/network administrators' assigned operational responsibility. Test center personnel will be available 
to assist the administrators ifproblems occur in the implementation stage (approximately four new products per year 
are estimated with documentation and briefings required for each). 

2.5.4. Technology Evaluation 
The contractor shall explore new technologies and industry standards. The contractor shall provide a full range of 
system and technical engineering analysis associated with information systems, applications, and hardware. The 
contractor shall provide reviews of state-of-the-art technologies, COTS, and commercial and government seminars 
as they relate to the integration strategies. 

2.5.5. Enterprise Architecture Certification 
The contractor shall test developed systems and commercial application software for compliance with the 
USTRANSCOM Enterprise Architecture. The USTRANSCOM Enterprise Architecture defines common technical 
standards for developed and commercial systems. The contractpr shall evaluate computer and communications 
systems compliance with technical standards promulgated in the Enterprise Architecture. The contractor then will 
provide written results of that compliance testing to the CIO for consideration during the certification process. 

The contractor shall complete Common Operating Environment (COE) and Joint Interoperability Testing Center 
(JITC) interoperability certification in conjunction with USTRANSCOM Enterprise Architecture (EA) certification. 
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Combining the EA, COE andJITC certification process into one command-managed process will help ensure 
efficiency and require less time to certifY systems than maintaining three separate processes managed separately by 
USTRANSCOM and the Defense Information Systems Agency (DISA). After completing the USTRANSCOM EA 
certification process, systems will be considered EA compliant, COE compliant and/or certified, and have J1TC 
interoperability certification. Limited systems will be certified in 2003 with an increasing number of systems 
requiring certification each year through 2007. 

2.5.6. (Optional) The government anticipates the number of systems to possibly double which in turn could 
double the certification process while the timelines would remain constant. The government may elect to increase 
its support level for the implementation 0 f exploring new technologies and industry standards, testing and evaluating 
COTS products, service unique software, and USTRANSCOM unique systems; and also increase its support level 
for the implementation of testing developed systems and commercial application software for compliance with the 
USTRANSCOM Enterprise Architecture, COE and JITC interoperability certification in conjunction with 
USTRANSCOM Enterprise Architecture (EA) certification. 

2.6. TASK 6-1-TRANSCOM REGULATING AND COMMAND & CONTROL 

EVACUATION SYSTEM (TRAC2ES) SYSTEM ADMINISTRATION (TIER II) 

SUPPORT (CLIN 0006) 

The contractor shall conduct system administration ofTRAC2ES Enterprise Management System (TEMS) on both 
the unclassified and classified TRAC2ES application servers. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., 
Monday through Friday. The government reserves the right to extend the on-site hours during contingencies or 
network emergencies not to exceed the limits established in paragraph 2.3.4. In addition to the normal on-site hours 
the contractor will provide 24x7 on-call coverage. These on-call personnel will respond and commence working the 
problem within 2 hours of notification. Normal duties require identification, evaluation, documentation, installation, 
and configuration ofhardware/software to meet user needs and will ensure all TRAC2ES services are available as 
required. This function is responsible for activation, backup, deactivation, and restart of each application's 
resources/services, problem isolation, and correction. Additiona\jy, this function is responsible for stopping and 
starting on-site servers; identifYing and correcting system problems; performing system backups; recovering system 
files when necessary; and performance monitoring and tuning. Implement TRAC2ES Program Office configuration 
control policies and reconfigurations of server software. Perform software distribution tasks remotely. Work 
closely with database administrators (DBAs) in a team environment and assist DBAs to maintain system operations. 
Coordinate with Tier I (USTRANSCOM Help Desk.via...D1SA), Tier III (TRAC2ES engineering support personnel), 
and external support personnel to resolve issues as quickly as possible. Maintain upgraded hardware and software 
service agreements. Report TRAC2ES availability statistics monthly to the PMO. The contractor shall attend 
meetings held at USTRANSCOM and/or other locations as identified by the government, and provide 
summary/detailed results/impact of meetings upon request by the government with six estimated reports per year. 
All government required meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., 
Monday through Friday. The government will provide TRAC2ES specific training and will be approved on a case· 
by-case basis. 

Technical Environment: Contractor personnel shall have experience with and expertise in the following hardware 
and software. Desired experience includes, but is not limited to: 

Hardware: 
Dell Power Edge 6650 Server 
Dell Power Edge 2500 Server 
Dell Power Edge 2650 Server 
Dell Power Edge 1650 Server 
Dell Power Vault 112 Tape Backup 
Dell Dimension 4500 Workstation 
Dell Precision 530n Workstation 

Software: 
Windows NT 4 Server 
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Windows NT 4 Workstation 
Tivoli Framework 3.6.1 (Tivoli Inventory, Software Distribution, Distributed Monitoring, Remote Control 
and TEC modules have been installed) 
Veritas Backup Exec 8.0 
Norton Antivirus 
HP OpenView v 6.1 
MS Office 2000 
RedCreek Ravlin Node Manager v 3.0 
SilverStream 
Peer Direct (Replication) 

2.7 TASK 7-1 - GRAPHIC SUPPORT IN TCJ5 (CLIN 0007) 
On-site support will be required during normal duty hours, 8:00 a.m. to 5:00 p.m., Monday through Friday. The 
government reserves the right to extend the on-site hours during major exercises, contingencies, or emergencies not 
to exceed the limits established in paragraph 2.3.4. The contractor shall provide information technology support to 
the Strategic Distribution Program Office (SDPO), J5-SD; develop templates and briefings as required; provide web 
page design, updates, and maintenance; and post periodic reports and documents to the web. The contractor shall 
maintain a current Strategic Distribution (SO) Calendar with SO related meetings and events, as generated by 
SDPO. Update and post the SO Calendar to the web site, weekly. Proficiency in MS Project Enterprise and Web 
Server software is required in order to design, post, and maintain the SO project management plan using MS Project 
Enterprise on the. server with web interface. The contractor shall provide graphics support as required using 
PowerPoint and Photo Suite software and provide database management as it relates to MS Project. MS Access 
knowledge is preferred. The contractor shall attend meetings held at USTRANSCOM and/or other locations as 
identified by the government, and provide summary/detailed results/impact of meetings upon request by the 
government with six estimated reports per year. Attendance by the contractor personnel at meetings held in the local 
area shall be at no additional cost to the government. The meetings will generally take place during normal duty 
hours. 

Deliverables: SO Web Site Updates, as required, but at least monthly 

SO Calendar Web Site Updates, weekly 

Monthly Status Report 


2.7.1. Technical Environment 

The contractor will be working on/with the following hardware in support of this function. Desired experience 

includes, but is not limited to: 


Hardware: 

Desktop computer to include Compact Disc Writer 

Standard printers (color and black and white) 


2.8. TASK 8-1 - AUGMENTATION OF BRIEFING & DISPLAY SUPPORT 
(CLIN 0008) 

On-site contractor support will be required during various hours in augmenting the government's requirement of24 
hours per dayl7 days per week support. The contractor, in conjunction with military and government personnel, 
shall provide graphics/C4S integration needs for joint operations personnel in the Defense Distribution Operation 
Center (DDOC) support current operations, future integration, and contingency operations; provide customer 
support to the Commander, TCJ3, TCJ3 staff, and other directorates as required; prepares/flips slides and coordinate 
computer-generated briefings for the TCJ3 and staff in the DDOC; coordinate, build, and perform short notice 
updates; and prepareslflips slides for the USTRANSCOM DDOC Video Teleconferences (VTCs) in the DDOC; and 
update the USTRANSCOM Briefing and Display Home Page with the DDOC, VTC, Daily Operations Briefs, and 
other information as required. The contractor shall attend meetings held at USTRANSCOM andlor other locations 
as identified by the government, and provide summary/detailed resultslimpact of meetings upon request by the 
government with six estimated reports per year. Attendance by the contractor personnel at meetings held in the local 
area shall be at no additional cost to the government. The meetings will generally take place during normal duty 
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hours, 8:00 a.m. to 5:00 p.m., Monday through Friday. Support personnel require advanced MS PowerPoint and MS 
Excel skills. This task requires personnel that can work in a fast-paced environment. 

Deliverable: Conference Minutes 

2.8.1. Technical Environment 

Th.e contractor will be working on/with the following hardware in support of this function. Desired experience 

includes, but is not limited to: 


Hardware: 

AT&T Dataphone Series II 700 

AT&T Paradyne 740 Acculink 

AT&T PDS-IOOO Mode Selector 

Mitsubishi Monitors 
Sony DXC - 300 Camera 
Sony 3CCD Camera 
SHURE ST-6000 Audio Controller 
VSI System Controller C-88 
CLI Rembrandt IINP Channel Selector 

2.9. TASK 9-1- JOSAC DATA ENTRY FUNCTION (CLIN 0009) 
The contractor shall provide a data entry function responsible for updating the JOSAC functional 
database using either the JALIS or the replacement OSA AIS. The data entry function may be 
shared with a dedicated OSA AlS functional manager during the transition period from lALIS to 
OSA AIS. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. Duties 
require daily identification, compilation, and utilization of available information to update and 
input data for lOSAC using JALIS or OSA AlS. These database updates include the lALIS data 
elements, OSA AIS data elements, DV-Support, the Notice to Airman (NOTAM) file, and the 
Standard Remarks information in the scheduling section. Contractor will update and input data 
for all CONUS airfields/airports via the International Civilian Aviation Organization (lCAO) 
identifiers as received. Examples of information include, but are not limited to, fuel contract 
information, weight bearing capacity, and runway dimensions. Contractor will daily update and 
input data to the information map which geographically displays data collection, storage, flow, 
and dispersal. Contractor is responsible for entry, accuracy, and storage of data elements in 
lALIS and OSA AIS. Contractor will protect copyrighted software and establish methods of 
controlling JALIS and OSA AIS software and hardware. Contractor will document JALIS/OSA 
AIS software deficiencies and modifications via an incident report. There is no prescribed 
format for the incident report, but it must include: identification of the software package, 
description of the deficiency/failure, and a summary of the problem resolution including 
configuration changes to the software. 

Deliverable: Incident Report 
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2.10. TASK 10-1- JALISIOSA AIS FUNCTION (CLIN 0010) 
The contractor shall provide a JALIS/OSA AIS function responsible for the operations and maintenance of 
JALIS/OSA AIS, to include the technical administration and management of primary, secondary, and continuity of 
operations (COOP) communication networks, system software, and databases. Administrative SUppOlt will be· 
required to assist the JOSAC in performing a variety of tasks associated with JALIS/OSA AIS. The contractor shall 
guarantee an on-site presence during the hours of7:00 a.m. to 5:30 p.m., Monday through Friday, except on 
government holidays, with normal working hours from 7:00 a.m. to 4:00 p.m. and 9:30 a.m. to 5:30 p.m. Due to the 
critical nature of this system, contractor personnel are required to be on-call during all non-duty hours. Telephone 
response time during on-call periods shall be no more than 30 minutes. The tasks required in supporting the 
JALIS/OSA AIS function include, but shall not be limited to: perfonning high level LAN support services; the 
testing, implementation, operation and maintenance of operating system software and related system components; 
the analysis, design, and implementation of data communications networks performing system administration and 
system management, testing, evaluating, maintaining; installing communication links, peripherals, and interface 
equipment; the analysis of computer communications such as protocols, response times, and data transmission 
requirements; and the installation, administration, configuration, operations, and maintenance of database and 
application servers and their related software (to include database query applications). The contractor shall attend 
meetings held at USTRANSCOM andlor other locations as identified by the government, and provide 
summary/detailed resultslimpact of meetings upon request by the government with an estimated six reports required. 
The government estimates two trips to remote sites for infrastructure support. Attendance by the contractor 
personnel at meetings held in the local area shall be at no additional cost to the government. All government 
required meetings should generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through 
Friday. 

Deliverable; Conference Minutes 

2.9.1. JALIS/OSA AIS Technical Environment 
In support ofthis function, the contractor will be working on/with the following equipment and 
software. Desired experience includes, but is not limited to: 

Hardware: 
Sun ENTERPRISE 5500 & 6500 servers with mirrored disk storage arrays 
Sun ULTRA 60 (web server) 
Sun SPARC 5 workstations 
Sun SPARC 2000E server with mirrored disk storage arrays 
Dell Power Edge 2300, 2550, and 6450 Windows NT/2000 servers 
Data General A viion 2650, 2700 & 2800 Windows NT12000 servers 
Dell Power Edge 2550 OSA AIS Webservers 
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Operating System Software: 

Sun Solaris 2.6, Solaris 7 & Solaris 8 

Microsoft Windows NT 4.0/2000 Terminal Server 

Microsoft Windows NT 4.0/2000 Enterprise Server 


Database Software: 

Oracle 7.3.4, 8i, 9i 


Application Software: 

JALIS 

JOSAAMS 

APACHE 

CITRIX 

BLATT 

OSA AIS 

Oracle Discoverer 4i 


3. CONTRACTOR TRAVEL (CLIN OOll} 

The contractor may be required by the government to perform worldwide travel in performance of this contract. 

When travel outside the local Scott AFB area is required, the contractor shall obtain written approval from the 

Contracting Officer's Representative (COR). Information shall include approximate travel dates, expected duration, 

origin and destination, purpose, estimated costs and number/names of personnel traveling. Travel in support of this 

contract will be performed on a COSHeimbursable basis. Travel reimbursement will be in accordance with the 

Federal Acquisition Regulation and the Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable. 

Contractors cannot use GSA city pair contracts. The airfare shall be the prevailing rates for commercial airlines at 

tourist class. When required, the most reasonable means of ground transportation (Le., taxi, bus, car rental) shall 

also be used. Contractor shall submit copies of expense reports and receipts with monthly invoices for payment. 

The government will not reimburse local travel and related expenses to the contractor for daily travel to or from 

work at Scott AFB. 


3.1. Contractor Travel for Special Assistance (CLIN 0012) 

The contractor may be required by the government to perform worldwide travel in performance ofthis contract to a 

location identified by TCJ6-0. This travel will be referred to as "special assistance" and will be charged against 

CLIN 0012. 


Deliverable: Travel Expense Report 



W91 QUZ-04-D-000 1 
YKOI 

Page 51 of61 

4. MISCELLANEOUS AND OTHER DIRECT COSTS (CLIN 0013) 
The government will reimburse the contractor for cellular phone or pager services for the on-call support. Any 
additional cellular phone or pager service must be identified to the government for approval. Subject to government 
approval, eLIN 0013 may also be used for acquisition of low-cost unforeseen requirements/assets and will be 
reimbursed by the government. The government will reimburse in accordance with the Federal Acquisition 
Regulation (FAR) Part 31. 

5. PERIOD OF PERFORMANCE 
The task order will be for a base period with six (6) option periods. 
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6. DELIVERABLES 

The contractor shall deliver all technical reports, working papers, and conference minutes in Microsoft Word format. 

Technical drawings shall be submitted in a format to be mutually agreed by the contractor team and government. 

All deliverables shall be presented in hard copy with electronic format available ifrequested by the government. All 

deliverables become the property ofthe government upon delivery and acceptance. A summary of all deliverables 

under this task order are listed below: 


Task Description Due 
2-1 Training Plans 30 days after contract 

start 

2-1 Revised Training Plans 30 days after written 
notice from government 

2-5 Test and Evaluation Reports As required 

2-7 Strategic Distribution Web Site Updates As required, but at 
least monthly 

2-7 Strategic Distribution Calendar Web Site Updates Weekly 

2-8 Incident Report As required 

4-6 Program Documentation As required 

4-6 Schema Diagrams and Flow Charts As required 

4-6 Indexed Acrobat Equivalent of Final Document As required 

4-6 Documentation Templates As required 

4-6 Application Software and Code As required 

All Travel Expense Report (CLINs 0011 & 0012) 15th of the following 
month 

All Conference Minutes/Trip Reports As required 

All Monthly Status Report 15th of the following 
month 
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7. PLACE OF PERFORMANCE 
All work except Contract Management (CLIN 0001) will be performed within government 
furnished facilities at Scott Air Force Base IL. Contract Management will be conducted at the 
contractor's facility. 

8. HOURS OF OPERATION 

The contractor shall, generally, perf01111 work between the hours of7:30 AM to 4:30 PM, Monday through Friday, 

excluding government holidays except where indicated differently within individual tasks of this PWS. 


9. GOVERNMENT-FURNISHED PROPERTY 

USTRANSCOM will provide all property necessary to satisfy the requirements of the PWS. The contractor shall 

inform the government of the need for any additional property necessary for the performance of their tasks. The 

support provided will include, but is not limited to: 


9.1. Facilities 

The contractor will provide government-owned and maintained facilities for use for those tasks designated by the 

government to be performed in government facilities. The facilities will be jointly occupied by both government 

and contractor personnel. All utilities (including government telephone lines and instruments) will also be provided. 

Use ofgovernment telephones is for official use only. Space will be provided for storage of tools, test equipment, 

and necessary documentation. 


9.2. Office Furnishings 

Office furnishings in appropriate quantities and quality, as determined by the government, to include desks, 

computers, chairs, tables, bookcases, and file cabinets, will be provided for those tasks required to be performed in 

the government facilities. Office automation equipment of sufficient capacity and configuration that includes 

training assistance and technical support are to be provided. 


9.3. Tools 

9.3.1. Network Management Tools 
Network tools used to monitor and maintain the Unclassified Network Include: 

Compaq Insight Manager Sun Net Manager 
HP OpenView TrendTrak 
BindView NW AdminlNetware Admin 
BMC Patrol 

Network tools used to monitor and maintain the Classified Network Include: 
Remote LandView Sun Net Manager 
DEC ClearVision HubWatch HP OpenView 
Cabletron LAN View Network General Sniffer 

9.3.2. Inventory Tools 
The following Inventory Management tools will be provided as GFE: Air Force Information Processing 
Management System (IPMS), with bar coding capabilities; USTRANSCOM ACSRD System, and Microsoft Excel 
for locally developed equipment tracking. 

10. GOVERNMENT REPRESENTATIVES 
A USTRANSCOM government task monitor will be identified for each task. In most cases, day-to-day task related 
questions of the contractor should be addressed to their immediate task monitor. The task monitor will contact the 
COR, Ms. Jan Ellsworth, TCJ6-AP, regarding any contract issues or actions that need to be addressed to the 
Contracting Officer. 

11. SECURITY REOUIREMENTS 
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DD Form 254 provides security classification guidance applicable to the contractor. 

12. PHASE-IN/OUT 
The incumbent contractor shall provide phase-in/out orientation if there is a change in contractor or if the operation 
reverts to the DOD. The incumbent contractor shall begin phase-in/out orientation as soon as possible after contract 
award or changeover is directed. During the phase-in/out orientation period, the incumbent contractor shall be fully 
responsible for PWS performance requirements and cooperate to the extent required to permit an orderly changeover 
to the successor. 

13. PERFORMANCE OBJECTIVES 

Conduct quarterly program 2.1 No instances where the contractor fails to present a 
review program review each quarter. An exception to'this is 

allowed if government personnel are not available to 
attend a review during any given quarter, in which 
case review will be combined with the review in the 
following quarter or cancelled, at the government's 
o tion. 

Provide monthly status No instances where the contractor fails to provide a 
report 

2.1 
report by the 15th calendar day of each month in MS 
Word format. 

Government milestone No instances where the contractor fails to provide a 
written re ort within 24 hours of the missed deadline. 

2.1 

14. INCENTIVES (POSITIVE AND/OR NEGATIVE) 

The incentive/disincentive is performance will be taken into account in reporting past performance and in 

determining whether to exercise options. 
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QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

USTRANSCOM 


1. Task Order Title: USTRANSCOM/AMC C4 SUPPORT 

2. Work Requirements: 

• 	 Task 2-1 - Software Support Function 
• 	 Task 2-2 - Exercise/Contingency Operations Function 
• 	 Task 2-3 - Network Engineering Assistance 
• 	 Task 3-1 - Information Protection (lP) Policy and Engineering Duties 
• 	 Task 3-2 - Information Assurance/Infonnation Protection (lA/IP) for USTRANSCOM Component 

Commands 
• 	 Task 3-3 - Communications Security (COMSEC) Manager 
• 	 Task 3-4 - Contingency or Emergency Operations Support (Optional) 
• 	 Task 3-5 - Customer Service Assurance Support 
• 	 Task 3-6 - jlroactive Event Management Audit and Assistance 
• 	 Task 3-7 - BMC Software Technical Support Center (Optional) 
• 	 Task 3-8 - Service Assurance Performance and Availability Data Analysis (Optional) 
• 	 Task 4-1 - Satellite Communications (SA TCOM) 
• 	 Task 4-2 - Global Command and Control System (GCCS) 
• 	 Task 4-3 - Theater Information Management (TIM) 
• 	 Task 4-4 - Events Logbook (ELB), Single Mobility System (SMS), and Operational Support Airlift 

Automated Information System (OSA AIS) 
• 	 Task 4-5 - Modeling and Simulation (M&S) 
• 	 Task 4-6 - C4S Infrastructure Program Management Support . 
• 	 Task 5-1 - Test Center Function 
• 	 Task 6-1 - Transcom Regulating and Command & Control Evacuation System (TRAC2ES) System 

Administration (Tier II) Support . 
• 	 Task 7-1 - Graphic Support in TCJ5 
• 	 Task 8-1 - Augmentation of Briefing & Display Support 
• 	 Task 9-1 - Joint Operational Support Airlift Center (JOSAC) Data Entry Function 
• 	 Task 10-1 - Joint Air Logistics Information System (JALIS)/OSA AIS Function 

3. Primary Method of Surveillance: Contractor self-reporting is scheduled for all items. 

4. Scope of Performance: The contractor shall provide the necessary trained and fully qualified personnel, 
supervision, task management; technical services, and equipment spares required for the successful accomplishment 
of the requkements ofthis contract. During the course of the perfonnance of the contract, government changes in 
the technical environment or functional areas of the systems under the contract may occur that will require 
contractor personnel to obtain new skills and training. In such situations the government, with prior agreement, may 
permit the contractor to attend government provided training or share the cost of outside technical training. Such 
situations are anticipated to be rare occurrences and will be evaluated on a case-by-case basis by the Contracting 
Officer Representative (COR). Requirements for this contract are envisioned to be primarily on-site, but could 
extend to remote site interfaces and support. The contractor shall provide all of the requirements described in this 
PWS. Specific requirements include: monthly summary reports and status reports of systems; technical test 
evaluations and reports; customer training at Scott AFE; Joint Operational Support Airlift Center (JOSAC) data 
entry, and Joint Air Logistics Information System (lALIS)1 Operational Support Airlift Automated Information 
System (OSA AIS) operations and maintenance. Future enhancements may be identified through contract 
modification. 
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5. Performance Standards: 

- No instances where the contractor fails to present a program review each quarter. An exception to this is allowed 
if government personnel are not available to attend a review during any given quarter, in which case review will be 
combined with the review in the following quarter or cancelled, at the government's option. 

- No instances where the contractor fai Is to provide a monthly status report by the 15th calendar day of each month 
in MicroSoft Word format. 

- No instances where the contractor fails to provide a report for a government milestone within 24 hours of the 
missed deadline. 

6. Acceptable Quality Level (AQL): The AQL for the performance standards above is 100%. 

7. Evaluation Method: COR will document the official time and date review or report is received. 

8. Incentives (Positive and/or Negative): The incentive/disincentive is performance will be taken into account in 
reporting past performance and in determining whether to exercise options. 



SECTION E Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT lNSPECT BY 
0001 Destination Government 

0002 N/A N/A 
0003 Destination Government 
0004 Destination Government 

0005 N/A N/A 
0006 Destination Government 

0007 Destination Government 
0008 N/A N/A 
0009 Destination Government 
0010 Destination Government 

0011 N/A N/A 
0012 Destination Government 

0013 Destination Government 

0014 N/A N/A 
0015 Destination Government 

0016 Destination Government 

0017 N/A N/A 
0018 Destination Government 

0019 Destination Government 

0020 N/A N/A 
0021 Destination Government 

0022 N/A N/A 
0023 N/A N/A 
0024 Destination Government 

ACCEPT AT 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
N/A 
N/A 
Destination 
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ACCEPT BY 

Government 

N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
N/A 
N/A 
Government 
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SECTION F Deliveries or Performance 

DELIVERY INFORMA nON 

SHIP TO ADDRESS UNIT OF ISSUE QUANTITY FOB DELIVERY DATE CLINS Dest.POP 01-JUN-04 TO Each 1.00 


30-SEP-04 

0001 

Dest.
0002 	 POP 01-JUN-04 TO Each 1.00 

30-SEP-04 
Dest.Each 1.00POP 01-JUN-04 TO 


30-SEP-04 

0003 

Dest.Each 1.00POP 01-OCT-04 TO 

30-SEP-05 


0004 

Dest.Each 1.00POP 0 I-OCT -04 TO 
30-SEP-05 

0005 

Dest.Each 1.00POP 01-OCT-04 TO 
30-SEP-05 

0006 

1.00 Dest.EachPOP oi-OCT-05 TO 
30-SEP-06 

0007 

1.00 Dest.EachPOP OI-OCT-OS TO 
30-SEP-06 

0008 

1.00 Dest.EachPOP 01-OCT-05 TO 
30-SEP-06 

0009 

1.00 Dest.EachPOP 01-0CT-06 TO 0010 
31-0CT-07 

1.00 Dest.EachPOP 01-OCT-06 TO 
30-SEP-07 

0011 

1.00 Dest.EachPOP 01-OCT-06 TO 
30-SEP-07 

0012 

1.00 Dest.EachPOP 01-OCT-07 TO 
30-SEP-08 

0013 

1.00 Dest.EachPOP 01-OCT-07 TO 
30-SEP-08 

0014 

1.00 Dest.EachPOP OI-OCT-07 TO 
30-SEP-08 

0015 

Dest.Each 1.00POP 01-OCT-08 TO 
30-SEP-09 

0016 

1.00 Dest.EachPOP OI-OCT-08 TO 
30-SEP-09 

0017 

Dest.Each 1.00POP 01-OCT-08 TO 
30-SEP-09 

0018 

Dest.Each 1.00POP OI-OCT-09 TO 
30-SEP-IO 

0019 

Dest.Each 1.00
0020 	 POP OI-OCT-09 TO 


30-SEP-IO 

1.00 Dest.EachPOP OI-OCT-09 TO 

31-MAY-IO 
0021 

1.00 Dest.EachPOP OI-OCT-IO TO 
31-MAY-II 

0022 

1.00 Dest.EachPOP OI-OCT-IO TO 
3I-MAY-ll 

0023 

1.00 Dest.EachPOP OI-OCT-IO TO 
31-MAY-II 

0024 
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SECTlON G Contract Administration Data 

ACCOUNTING AND APPROPRlATION DATA 

AA: SEE ATTACHED ACCOUNTING AND APPROPRIATION DATA 
AMOUNT: $2,555,189.53 

ACCOUNTING AND APPROPRIATION DATA 

97X4930 FD50 6F4 70AB 244000 10094058200000000525700 F25700 $266,483.46 
97X4930 FD50 6F4 70AB 245000 10096658200000000525700 F25700 $181,866.71 
97X4930 FD50 6F4 70AB 249000 100964 58200000000525700 F25700 $105,831.0 I 
97X4930 FD50 6F4 70AB 24900010096558200000000525700 F25700 $105,831.01 
97X4930 FD50 6F4 70AB 124000 10080458200000000525700 F25700 $289,499.26 
97X4930 FD50 6F4 70AB 124000 10080658200000000525700 F25700 $228,755.73 
97X4930 FD50 6F4 70AB 124000 100810 58200 000000 525700 F25700 $202,283.62 
97X4930 FD50 6F4 70AB 124000 10081758200000000525700 F25700 $57,346.86 
97X4930 FD50 6F4 70AB 124000 100823 58200000000525700 F25700 $168,502.45 
97X4930 FD50 6F4 70AB 124000 10082458200000000525700 F25700 $317,580.75 
97X4930 FD50 6F4 70AB 124000 10082558200000000525700 F25700 $166,872.55 
97X4930 FD50 6F4 70AB 124000 10047059200000000525700 F25700 $24,977.39 
5743400 304 70AB 100850 020000 58200 41840F 525700 F25700 $152,309.56 
97401301883 2X4 43BI V85943 B80000 59200 87793F 525700 F25700 $89,209.55 
97X4930 FD50 6F4 70AB 249000 10096458200000000525700 F25700 ESP: TT $24,852.87 
97X4930 FD50 6F4 70AB 249000 10096558200000000525700 F25700 ESP: TT $24,852.87 
97X4930 FD50 6F4 70AB 124000 10096458200000000525700 F25700 ESP: TT $86,842.89 
97X4930 FD50 6F4 70AB 124000 10096558200000000525700 F25700 ESP: TT $61,290.99 
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000000000000 

http:61,290.99
http:86,842.89
http:24,852.87
http:24,852.87
http:89,209.55
http:152,309.56
http:24,977.39
http:166,872.55
http:317,580.75
http:168,502.45
http:57,346.86
http:202,283.62
http:228,755.73
http:289,499.26
http:105,831.01
http:181,866.71
http:266,483.46
http:2,555,189.53
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SECTION 1Contract Clauses 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-8 . OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 60 days (insert the period of time within which the Contracting Officer may exercise the option). 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term ofthis contract by written notice to the Contractor within 60 days (insert 

the period oftime within which the Contracting Officer may exercise the option); provided that the Government 

gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different 

number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 

an extension. 


(b) Ifthe Government exercises this option, the extended contract shall be considered to include this option clause. 


(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 1 

years. 

(End of clause) 




• CONTRACTIPURCH. ORDER! 2. DELIVERY ORDER! CALL NO. S. PRIORITY3. DATE OFORDER!CALL 4. REQ.I PURCH. REQUEST NO. 
AGREEMENT NO. 

W91 QUZ-04-D-0001 YK02 2004Jun01 NMIPR043600701 

PAGE J OFORDER FOR SUPPLIES OR SERVICES 
52 

DD Form 1155, JAN 1998 (EG) PREVIOUS EDITION MAY BE USED. 

WOM EN-OWNED 
RESTON VA 20190-4764 

J3. MAIL INVOICES TO THE ADDRESS IN BLOCK 

See Item 15 I 

14. SHIP TO CODE 1 IJ5. PAYMENT WILL BE MADE BY CODE 1 HUOO01 

DFAS OMAHA MARK ALL 

SEE SCHEDULE P. O. BOX 7050 PACKAGES AND 
BELLEVIEW NE 68005-1950 PAPERS WITH 

IDENTIFICAnON 
NUMBERS IN 

BLOCKS 1 AND 2. 

16. DELIVERYI X This delivery order/call is issued on another Gov1. agency or in accordance with and subject to terms and conditions of above numbered contract 

TYPE CALL 
OF PURCHASE 

Reference your quote dated I Furnish the fonowing on terms specified her~in. 

ORDER ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE 
ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS 
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 
(YYYYMMMDD) 

o If this box is marked, supplier lTIustsign Acceptance and return the following number ofcopies: 

17. ACCOUNTING AND APPROPRIA110N DATAl LOCAL USE 

See Schedule 

18. ITEM NO. 19. SCHEDULE OF SUPPLIESI SERVICES 20. QUANTITY I 21. UNITORDEREDI 22. UNIT PRICE 23. AMOUNT 

ACCEPTED" 

I SEE SCHEDULE 
• ifqmmfity accepted hy 'he Government Is .rame D." 24 I TNITRO .~TA TF.:i OF AMFRH:A 25. TOTAL $1,801,625.00 

qualify ordered, indicate by X. Ifdijforonl, enter actllal 67-- . /~ ~ONTRACTlNG I ORDERING OFFICER 
29. 

qtlanlily uCt."epuuJ be/ow quunfily ordered and encircle BY: PATRICK J. KENNEDY DIFFERENCES 

26. QUANTITY IN COLUMN 20 HAS BEEN 27. SHIP NO. 28. DO VOUCHER NO. 30. 

DINSPECTED oRECEIVED oACCEPTED, AND CONFORMS TO THE 
INITIALS 

32. PAID BY 33. AMOUNT VERIFIED 
CONTRACT EXCEPT AS NOTED BPARTIAL CORRECT FOR 

FINAL 

DATE SIGNATURE OF AUTHORIZED GOVT. REP. 31. PAYMENT 

36. I certit'y this account is correct and proper for payment. 
34. CHECK NUMBER §COMPLETE 

PARTIAL 

DATE SIGNATURE AND TITLE OF CERTIFYING OFFICER FINAL 
35. BILL OF LADING NO. 

n. RECEIVED AT 139. DATE RECEIVED i38. RECEIVED BY 40. TOTAL 41. SIR ACCOUNT NO. 42. SIR VOUCHER NO. 
, (YYYYMMMDD) CONTAINERS 
i 

6. ISSUED BY CODE I SP4700 

DLA ACQUISITION STAFF DIRECTORATE 
L GOINS-BERNSTEN, DSS-ACA, DLA SPT 
SVCS, 8725 JOHN J KINGMAN RD STOP 6220 
FT. BELVOIR VA 22060-6221 

7. ADMINISTERED BY CODE I 

SEE ITEM 6 

I 

8. DELIVERY FOB 

~ DEST 
OTHER 

(See Schedule if other) 

I 
 10. DELIVER TO FOB POINT BY (Date) 
 I I. MARK IF BUSINESS IS .9. CONTRACTOR CODE IOMX49 FACILITY 
r- SMALLSEE SCHEDULENCI INFORMATION SYSTEMS, INC. 

12. DISCOUNT TERMS SMALL 
DISADVANTAGED 

PAT DESILVA 'X 
I 11730 PLAZA AMERICA DRIVE I 
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SECTION B Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0001 1.00 Each $1,640,740.00 $1,640,740.00 
C4 IT Support for AMC - Base Period 

LH - The contractor shall provide support in accordance with the attached 
Pelfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $1,640,740.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
CLIN will be incrementally funded. 

PURCHASE REQUEST NUMBER NMIPR04360070 1 

TOT ESTIMATED PRICE $1,640,740.00 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
.0002 Each $ $NTE 

Other Direct Costs (ODCs) - Base Period 

COST 

ESTIMATED COST $50,000.00 

ITEM NO 

0003 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $110,885.00 
Optional C4 IT Support for AMC - Base Period 

LH - The contractor shall provide support in accordance with the attached 
Perfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $110,885.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$110,885.00 

TOT ESTIMATED PRICE $110,885.00 

CEILING PRICE 

http:50,000.00
http:1,640,740.00
http:1,640,740.00
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ITEM NO 

0004 

SUPPLIES/SERVICES ESTIMA TED UNIT 
QUANTITY 

UNIT PRlCE 

1.00 Each $4,922,710.00 
C4 IT SUppOit for AMC - Option Period] 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $4,922,710.00 and can 
.not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$4,922,71 0.00 

TOT ESTIMATED PRlCE 

CEILING PRlCE 

$4,922,710.00 

ITEM NO 
0005 

SUPPLIES/SERVICES QUANTITY UNIT 
Each 

Other Direct Costs (ODCs) - Option Period] 

COST 

UNIT PRlCE 
$ 

AMOUNT 
$NTE 

ESTlMATED COST $100,000.00 

ITEM NO 

0006 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRlCE 

1.00 Each $332,709.00 
Optional C4 IT Support for AMC Option Period 1 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor'S proposal dated 24 
February 2004, and the attached schedule. The ceiling is $220,172.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$332,709.00 

TOT ESTIMATED PRlCE 

CEILING PRlCE 

$332,709.00 
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ITEM NO 

0007 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRICE 

1.00 Each $5,062,152.00 
C4 IT Support for AMC - Option Period 2 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $5,062,\52.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$5,062,152.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$5,062,152.00 

ITEM NO 
0008 

SUPPLIES/SERVICES QUANTITY UNIT 
Each 

Other Direct Costs (ODCs) • Option Period 2 

COST 

UNIT PRICE . 
$ 

AMOUNT 
$NTE 

ESTIMATED COST $100,000.00 

ITEM NO 

0009 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRICE 

1.00 Each $342,164.00 
Optional C4 IT Support for AMC - Option Period 2 

LH The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $226,434.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntal1y funded. 

AMOUNT 

$342,164.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$342,164.00 
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ITEM NO SUPPLIES/SERVICES ESTIMA TED UNIT UNIT PRlCE AMOUNT 
QUANTITY 

0010 1.00 Each $5,214,121.00 $5,214,121.00 
C4 IT Support for AMC Option Period 3 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $5,214,121.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

TOT ESTIMATED PRICE $5,214,12 I.00 

CEILING PRlCE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNITPRlCE AMOUNT 
0011 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 3 

COST 

ESTIMATED COST $100,000.00 

ITEM NO 

0012 

SUPPLIES/SERVICES ESTIMA TED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $352,428.00 
Optional C4 IT Support for AMC - Option Period 3 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $233,226.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$352,428.00 

TOT ESTIMATED PRlCE $352,428.00 

CEILING PRlCE 

http:100,000.00


W91 QUZ-04-D-000 I 
YK02 

Page 6 of 52 

ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE AMOUNT 
QUANTITY 

0013 1.00 Each $5,370,205.00 $5,370,205.00 
C4 IT Support for AMC - Option Period 4 

LH - The contractor shall provide support in accordance with the attached 
PerfOlmance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $5,370,205.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

TOT ESTIMATED PRICE $5,370,205.00 

CEILING PRlCE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 4 

COST 

ESTIMATED COST $100,000.00 

ITEM NO 

0015 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $362,993.00 
Optional C4 IT Support for AMC - Option Period 4 

LH - The contractor shall provide support in accordance with the attached 
Perfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $240,224.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$362,993.00 

TOT ESTIMATED PRlCE $362,993.00 

CEILING PRICE 

http:100,000.00
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ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT 
QUANTITY 

0016 1.00 Each $5,531,201.00 $5,531,201.00 
C4 IT Support for AMC Option Period 5 

LH - The contractor shall provide support in accordance with the attached 
Perfonnance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $5,531,201.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

TOT ESTIMATED PRICE $5,531,201.00 

CEILING PRICE 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017 Each $ $NTE 

Other Direct Costs (ODCs) - Option Period 5 

COST 

ESTIMATED COST $100,000.00 

ITEM NO 

0018 

SUPPLIES/SER VICES ESTIMATED UNIT UNIT PRICE 
QUANTITY 

1.00 Each $373,899.00 
Optional C4 IT Support for AMC - Option Period 5 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $373,899.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$373,899.00 

TOT ESTIMATED PRICE $373,899.00 

CEILING PRICE 

http:100,000.00
http:5,531,201.00
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ITEM NO 

0019 

SUPPLIES/SERVICES ESTIMA TED UNIT 
QUANTITY 

UNIT PRlCE 

1.00 Each $5,697,269.00 
C4 IT Support for AMC - Option Period 6 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $5,697,269.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$5,697,269.00 

TOT ESTIMATED PRlCE 

CEILING PRlCE 

$5,697,269.00 

ITEM NO 
0020 

SUPPLIES/SERVICES QUANTITY UNIT 
Each 

Other Direct Costs (ODCs) - Option Period 6 

COST 

UNITPRlCE 
$ 

AMOUNT 
$NTE 

ESTIMATED COST $100,000.00 

ITEM NO 

0021 

SUPPLIES/SERVICES ESTIMATED UNIT 
QUANTITY 

UNIT PRlCE 

1.00 Each $385,148.00 
Optional C4 IT Support for AMC - Option Period 6 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $254,888.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optio[Jal task will be incremedntally funded. 

AMOUNT 

$385,148.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$385,148.00 



W91 QUZ-04-D-000 1 
YK02 

Page 9 of 52 

ITEM NO 

0022 

SUPPLIES/SERVICES ESTIMA TED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $3,909,244.00 

C4 IT Support for AMC - Option Period 7 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $3,909,244.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. 

AMOUNT 

$3,909,244.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$3,909,244.00 

ITEM NO 
0023 

SUPPLIES/SERVICES QUANTITY UNIT 
Each 

UNIT PRICE 
$ 

Other Direct Costs (ODCs) - Option Period 7 

COST 

AMOUNT 
$NTE 

ESTIMATED COST $50,000.00 

ITEM NO 

0024 

SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRlCE 
QUANTITY 

1.00 Each $264,274.00 

Optional C4 IT Support for AMC - Option Period 7 

LH - The contractor shall provide support in accordance with the attached 
Performance Work Statement (PWS), the contractor's proposal dated 24 
February 2004, and the attached schedule. The ceiling is $198,028.00 and can 
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The 
optional task will be incremedntally funded. 

AMOUNT 

$264,274.00 

TOT ESTIMATED PRICE 

CEILING PRICE 

$264,274.00 
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DESCRIPTION/SPECIFICATIONSIWORK STATEMENT 

1. GENERAL INFORMATION 

1.1. INTRODUCTION 
The Air Mobility Command Communications Group (AMC CG) is the service provider in this Performance Work 
Statement (PWS). AMC CG's mission is to provide command, control, communications and computer (C4) 
systems suppOli to the U. S. Transportation Command (USTRANSCOM), Air Mobility Command (AMC), the 
Tanker Airlift Communications Center (TACC), and worldwide aerial ports. With over 600 personnel, the CG 
oversees the operation of over $lB in assets supporting over 65,000 users worldwide. The CG plans, develops, 
installs, operates and maintains C4 systems supporting these organizations' missions, as follows: 

USTRANSCOM's mission is to provide air, land, and sea transportation for the Department of Defense (DoD) both 
in time of peace and time of war. To meet this mission AMC provides support to TCJ6 for selected C4 and support 
functions to the Commander, USTRANSCOM, in the performance of the command's mission to meet national 
security objectives; to provide and maintain the most modem, fully mission capable C4 systems for 
USTRANSCOM; and to ensure suitability for and interoperability among its components and the supported 
commanders in peace and war. These selected C4 systems and support functions for which AMC is responsible are 
comprised of informational services to USTRANSCOM, providing 24 hours per dayl7 days per week rapid access to 
critical information needed to plan, provide, and control a wide range ofair, land, and sea transportation. 

T ACC is AMC's sole Air Operations Center. Its global reach mission is to size, source, and task AMC deployab Ie 
communications, visual infonnation and combat camera assets in support of AMC global operations. T ACC 
manages radio frequency assignment for AMC airborne platforms and mission support forces operating worldwide. 

1.2. BACKGROUND 
In the past, USTRANSCOM provided their own information technology (IT) support of selected C4 support systems 
and services. In an effort to reduce overall C4 costs in FY04, USTRANSCOM consolidated/relinquished operations 
and maintenance (O&M) oversight of selected C4 functions to AMC CG. The CG's 868th Communications 
Squadron (868 CS) established the Joint C4 Support Flight (SCU) to facilitate oversight of the following O&M 
assets: flag support, audiovisual/video teleconferencing (AVNTC), IT asset (PC) maintenance and inventory 
control, information protection, and infrastructure for the classified and unclassified Local Area Network (LAN) 
segments. 

For the clarification of this PWS the following definition ofLocal Area Network (LAN) is provided: A LAN is an 
architecture of hardware, connected by an operating system, that allows for the interconnecting of mUltiple users 
through standard Office Information System (OIS) applications. The USTRANSCOM C4 environment interfaces 
with numerous on-site and remote commercial, DOD, service, and common-user networks (i.e., SlPRNET, 
NIPRNET, and the Scott AFB LAN/W AN/MAN). A myriad of applications make use of the USTRANSCOM C4 
infrastructure providing access and services to the USTRANSCOM user community. 

The selected existing USTRANSCOM LANs, provided to TCJ6, are comprised of three operating systems (Sun 
UNIX, Windows NT, and Windows 2000). The diversity of the applications riding the USTRANSCOM/J6 
supported LANs (C2 systems, information management systems, maillmessage systems, and security systems) 
compound the integration of new system requirements. The information security environment on the segments of 
the USTRANSCOM/J6 suppOJied LAN is a unique integration of products demanding a high degree of technical 
capability. 

1.3. OBJECTIVES OF WORK 
The overall objective of this contract is to provide selected C4 systems and functi on suppOli. Specific deliverable 

requirements include: 

• Provide all C4 network O&M functions for installing components, operating, maintaining, troubleshooting, 

and diagnosing network problems on USTRANSCOM's classified/unclassified networks. 

• Provide unclassified OIS (U-OIS) support to USTRANSCOM to include, but not limited to: operations, 
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technical services, and network administration. 

• 	 Provide life cycle support for USTRANSCOM C4 infrastructure located at Scott AFB and C4 hardware. 

• 	 Provide IT asset inventory accountability, receipt, and turn-in of all C4 USTRANSCOM equipment with 

95% accuracy. 

• 	 Provide PC maintenance for USTRANSCOM IT assets. 

• 	 Provide operational support for audiovisual systems in USTRANSCOM command conference rooms, 

operational support as directed by the government for a desktop VTC system, dial-up VTC Systems and a 

secure/unsecured Studio VTC System with a minimum of 95% availability, 24 hours per dayl7 days per 

week. 

• 	 Provide A V /VTC support to AMCITACC conference rooms (troubleshooting, maintenance, repair, 

operation and training) with 90% compliance rate. 

• 	 Provide special C4 support to USTRANSCOM's and AMC's senior-level executives/immediate support 

staff. 

• 	 Provide systems augmentation for USTRANSCOM's U-OIS 

• 	 Provide DMS administration for USTRANSCOM. 

• 	 Provide information security mechanisms and execute IP processes and processes for USTRANSCOM to 

include detection and correction of viruses and other security hazards. Provide an IP function responsible 

for assistance in architecture review and investigation and resolution of security-related issues and incidents 

involving the Scott AFB WAN/LAN. 

• 	 At increased levels of operation, provide 24-hour continuous C4 support 

2. SCOPE OF WORK (Paragraph 2 only applies to Task 2-2 - Unclassified OIS for USTRANSCOM) 
The contractor shall provide the necessary trained and fully qualified personnel, supervision, task management, and 
technical services, required for the successful accomplishment of the requirements of this contract. The contractor is 
responsible for providing trained, fully qualified personnel, possessing journeyman-level experience and expertise in 
the U-OIS used by USTRANSCOM. Occasionally, and as agreed upon, the contractor may be permitted to attend 
government provided training on-site, user orientation sessions regarding U-OIS. An example would include the 
transition to a new version ofbase-directed software (e-mail). Requirements for this contractare_envisioned to be 
primarily on-site but could extend to remote site interfaces and support. The contractor shall provide all of the 
requirements described in the PWS during the life of the contract. Future enhancements may be identified through 
contract modification. To ensure the various components operate as designed, the contractor shall follow the original 
equipment manufacturer's (OEM) recommended maintenance procedures set forth in the OEM O&M manuals. The 
contractor shall meet or beat the response, and mean-time-to-repair (MTTR) times as stipulated in this PWS. 
Specific requirements include: periodic and required maintenance; on-site troubleshooting and fault isolation; 
equipment repair or swap, including adequate spares; log of trouble calls with corrective actions taken; monthly 
summary reports and status reports of systems; coordinate, set-up, C4 equipment operations; equipment 
accountability reports; and security incident reports, recommendations, evaluations, briefings, training, and special 
C4 support for AMC command's senior personnel. 

The complexity and size of this effort requires that all tasks shall be performed under the management and direction 
of a Program Director and Project Manager. Each task area will have a designated lead or "Key" individual. The 
required tasks under this PWS are listed below. 

2.1. CONTRACT MANAGEMENT 
The contractor shall provide all deliverables listed in paragraph 7, referenced documents, and contractor-developed 
and government approved plans, schedules, and milestones. The contractor shall meet stated government 
requirements and milestones. If milestones are missed, the government must be notified in writing within 24 hours 
of the missed deadline. A Monthly Letter Status Report summarizing work performed shall be provided to the 
government no later than the 15 th of the following month. A Program Review shall be provided to the government 
each quarter of the fiscal year. 
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The contractor shall provide a Program Director to provide oversight of contract requirements and employees. 

The Project Manager is the authorized point of contact (POC) with the government COR. Responsibilities include, 
but are not limited to, assist the Program Director, interface with government management personnel, staffing of all 
tasks, formulate and enforce work standards, assign schedules, review work discrepancies, communicate policies, 
purposes, and goals of the organization to subordinates. 

Deliverable: Monthly Status Report 
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2.2. INFOSTRUCTURE SUPPORT 

2.2.1. Task 2-1 - HQ Network Infrastructure for USTRANSCOM 
The contractor shall provide a C4 Network Infrastructure function responsible for maintaining, designing, installing 
components, troubleshooting and diagnosing network problems on USTRANSCOM's classified and unclassified 
networks. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday thfough Friday, and on-call from 4:31 p.m. to 
7:29 a.m., Monday through Friday, as well as on-call 24 hours per day during weekends and holidays. Response 
time during on-call periods shall be no more than 2 hours to on-site work start. The contractor shall provide 7/24 
coverage during exercise/contingency operations. The contractor shall be responsible for operations and 
maintenance of USTRANS COM's classified and unclassified networks. Duties require identification, testing, 
evaluation, documentation, installation, maintenance, and configuration of network infrastructure hardware/software 
while monitoring and documenting network connectivity. These duties include troubleshooting inter-building 
connectivity between Buildings 1900, 1911, 1961, 1575,505, P5, P61, 1600, 1700, P40, 750, Senior Officer 
Quarters, and other buildings as assigned. The contractor shall provide consultation and make recommendations as 
to future infrastructure design and needed capabilities for the Defense Transportation Systems, to include the 
USTRANSCOM Enterprise Architecture To-Be model. Design, engineer, and plan overall site activities, including 
inside and outside plant specifications, equipment room layouts, and network infrastructure hardware configuration. 
Formulate logical designs of network problems and devise procedures for solutions to the problems. Provide 
technical documentation activities and determine documentation specification methods and technical support 
manuals. Perform trend analysis in order to be proactive to network integration issues 

The contractor shall provide Domain Name Server (DNS) and Simple Mail Transfer Protocol (SMTP) functions for 
classified and unclassified USTRANSCOM networks. This includes configuration and maintenance of the 
government designated DNS servers, maintaining DNS entries, and coordinating with outside agencies for DNS 
issues and SMTP relaying. The contractor shall maintain inbound and outbound SMTP Gateway servers to support 
email traffic to and from the unclassified TRANSeOM.MIL domain. The contractor shall also perform functions to 
support both classified and unclassified USTRANSCOM networks. This also includes tracking IP addresses, 
issuing IP addresses for new equipment/workstations and coordinating IP address issues with outside agencies. The 
contractor shall identify a Lead Network Integration Engineer to serve as a focal point for infrastructure services. 
The contractor shall provide network infrastructure support for the Technical Review Board, technical evaluation 
process. The contractor shall review and comment on a network centric Communications Systems Requirements 
Document (CSRD). The contractor will be the single point of contact for all networking issues with DISA, Scott 
AFB, AMC, MTMe, and MSe as it applies to USTRANSeOM's networks. The contractor shall attend meetings 
held at USTRANSCOM and/or other locations as identified by the government, and provide summary/detailed 
reSUlts/impact of meetings upon request by the government with an estimated six to eight reports required. The 
government estimates six to eight trips to remote sites will be required for infrastructure support. Attendance by the 
contractor personnel at meetings held in the local area shall be at no additional cost to the government. All 
government required meetings would generally take place during nonnal duty hours, 7:30 a.m. to 4:30 p.m., 
Monday through Friday. 

Deliverable: 	 Conference Minutes 

Travel Expense Report 


2.2.1.1. Technical Environment 
Contractor personnel shall have desired experience in the following systems, software and hardware, which 
includes, but is not limited to: 

Hardware: 
Cisco 7505, 7507, 7513 Routers 
Cisco 2511 Routers 
Cisco 4000,4500, 4700 Routers 
Cisco Catalyst 1200 Ethernet Switch 
Cisco Catalyst 2900 series switches 
Cisco 1500 series hubs and switches 

http:TRANSeOM.MIL
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Cisco Catalyst 5000 and 5500 Ethernet Switches 
Cisco AS5248 Universal Access Server 
Cisco Local Director LD-400 series switch 
Cisco Catalyst 6500 with MSFCs 
Cisco 1 1000 Content Server Switch 
Cabletron MMAC-8 Ethernet Hubs 
Cabletron MMAC-3 Ethernet Hubs 
Cabletron ESX-1380 Switch 
Fore ASX-IOOO ATM Switch 
Fore ASX-I200 ATM Switch 
Fore ASX-4000 ATM Switch 
Fore ASX-200BX ATM Switch 
Fore Power Hub 8000 Fast Ethernet/Ethernet Switch 
Marconi NSX9500 
Fore ES3 81 0 Ethernet Switch 
Fore ESX-3000 Switch 
Fore LEISS A TM Switch 
Fore A VA 300 Video Encoders 
Fore ATV 300 Video Decoders 
Sun Workstation/Server 
3COM 6500 Switches 
3COM LanDesk Switch 
Allied Telesyn 10/100 Switches 

Operating System Software: 
Terminal Access Controller Access Control System (TACACS) 
Hewlett Packard (HP) Open View Version 6.x 
Apache Web Server 
Perl 
Multi Router Traffic Grapher (MRTG) 
Microsoft Access 
Bind Version-8.0 and. above 
Sendmail Version 8.0 and above 
Red Hat Linux 7.0 and above 
Open BSD 2.8 and above 
IP Ultra Scan 2000 
Remedy 
Whats Up Gold Version 6.0 and above 
Visio 2000 
HP Network Node Manager 
Cisco Works 
Cisco Internet Operating Software (lOS) Version '11 or greater 
Fore Internet Operating Software (lOS) Version 5 or greater 
Foreview Foundation 1.0 
Microsoft NT Server Software 
Windows 2000 Server/Client 
Solaris 7.0 and above 
Network Associates Sniffer Pro 
Secure Shell (SSH) 

Test Hardware: 
Siecor OTDR (Optical Time Domain Reflectometer) 

Siecor Fiber Optic Talk Set (Single Mode) 

Siecor Single Mode Fiber Identifier 
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Network General Ethernet Sniffer 


Network General ATM Sniffer 

Microtest Penta Scanner Plus 

Microtest MT350 

Network Communications Corporation Network Probe 7100 

LAN CAT tester 

Fusion Splicer' 

Visual Fault Locator 


Other Protocols Used: 

Transmission Control Protocol IInternet Protocol (TCPIIP) 

Fiber Distributed Data Interface (FDDI) 

Asynchronous Transfer Mode (ATM ) 

Novell Link Support Protocol (NLSP) 

Novell Internetwork Packet Exchange/Sequenced Packet Exchange (lPX/SPX) 

Ethernet 802.3 and Ethernet 802.2 (lPXJSPX) 

Open Shortest Path First (OSPF) 

Border Gateway Protocol (BOP) 

Integrated Services Digital Network (ISDN) 

Point-to-Point Protocol (PPP) 

Syncronous Optical Network (SONET) 

Dense Wavelength Division MUltiplexing (DWDM) 

Challenge Handshake Authentication Protocol (CHAP) 

Password Authentication Proto co I (PAP) 

PrivatelPublic Network NodelNetwork Interface (PNNI) 

User Network Interface (UNI) 

Virtual Local Area Network (VLAN) 

Emulated Local Area Network (ELAN) 

Spanning Tree Protocol (STP) 

Hot Standby Routing Protocol (HSRP) 

Virtual Private Network (VPN) 

Interim Local Management Interface (ILMI) 

LAN Emulation (LANE) 

Wireless Ethernet (802.1 1a,802.11 b) 

Fiber Channel (FC) 

Simple Mail Transfer Protocol (SMTP) 

Domain Name Service (DNS) 

Simple Network Management Protocol (SNMP) 

Windows Internet Naming Service (WINS) 


Other Core Technologies: 
Ethernet (I OBaseT, 10BaseF, 100BaseT, 100BaseF, 1000BaseFX, lOOOBaseSX, 1000BaseT) 
Fiber Distributed Data Interface (FDDI) 
Asynchronous Transfer Mode (ATM) 
Content Delivery 
Storage Area Network (SAN) 
Switched, routed, and bridged services 
Network Address Translation 
IP Network/Subnetwork design and management 
Remote Dial-in Access (Analog and Digital) 

2.2.2. 'Task 2-2 Unclassified OIS for USTRANSCOM 

2.2.2.1. The contractor shall provide an unclassified OIS function responsible for USTRANSCOM's unclassified 

http:1a,802.11
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OIS administration and operations. On-site hours arc from 6:00 a.m. to 4:30 p.m., Monday through Friday, and on

call from 4:31 p.m. to 5:59 a.m., Monday through Friday, as well as on-call 24 hours per day during weekends and 

holidays. Response time during on-call periods shall be no more than 2 hours to on-site work start. The government 

reserves the right to extend the on-site hours during contingencies or network emergencies not to exceed the limits 

established in paragraph 3. Duties require identification, evaluation, documentation, installation, and configuration 

of unclassified hardware/software to meet user needs and will ensure all services are available as required. Establish 

detailed fault management, configuration control, and perfonnance monitoring to support USTRANSCOM users. 

This function is responsible for activation, back-up, deactivation, and restart of unclassified OIS resources/services; 

problem isolation and correction; certification/recertification actions, and advice on operational impacts of network 

expansions, additions, upgrades, and reconfigurations in hardware/software suites. This function is responsible for 

stopping and starting on-site servers; identifying and correcting system problems; identifying and correcting 

workstation problems; performing system backups; configuring and maintaining mail system and printing facilities; 

recovering system files when necessary; performance monitoring and tuning; configuration control; establishing 

user accounts and pennissions; analyzing the impact of system software releases and reconfigurations of server 

software. The contractor shall identify a lead administrator to the govennnent to serve as a focal point for 

unclassified OIS services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as 

identified by the government, and provide summary/detailed resultslimpact of meetings upon request by the 

government with six estimated reports per year. The government will fund for travel as outlined in the Joint Travel 

Regulation. The government estimates two trips to remote sites per year for OIS support. Attendance by the 

contractor personnel at meetings held in the local area shall be at no additional cost to the government. All 

government required meetings would generally take place during normal duty hours, 7:30 am. to 4:30 p.m., Monday 

through Friday. 

2.2.2.2. Technical Environment 

In supporting this function, the contractor is responsible for providing trained, fully qualified personnel, possessing 

journeyman-level experience and expertise in the following systems, equipment, hardware and software. This list 

includes, but is not limited to: 

Hardware: 
Dell Power Edge 2550 

Dell PowerEdge 

6450 Raritan Remote KVM Module 

Gate way E-3100 & E-3400 

Gateway PCs 4100/4200 

Data General A V 3704R 

Data General A V2800R 

Data General A V 2700R 

DLTIOOO Tape Library 

SMS Data Products CD Towers 

HP Visualize 360 

HP Laserjet 4 Series 

HP LaserJet 5 Series 

HP LaserJet 1170C 

HP LaserJet 1200C 

HP LaserJet 1600C 

HP Laserjet 2000 Series 



W91 QUZ-04-D-OOO 1 
YK02 

Page 22 of52 

HP Laserlet 4000 Series 


HP Laserjet 5000 Series 


HP Laserjet 8000 Series 


HP 340 Deskjet 


HP 6250 Scanner 


Operating System Software: 
41 icrcts oil NT: Server and Workstation, I

7
er 4.0 

Microsoft Windows 2000: Server and Workstation 

Microsoft Win do 'tw 95 


Microsoft DOS; V'er 6.22 


Application Software: 
Netscape Communicator; Ver 4. 76 

Microsoft Office; Ver 95 

Microsoft Office; Ver 97 

Microsoft Project; Ver 4.0 . 

Microsoft Project 98 & 2000 

Microsoft Visio 2000, Ver 6.0 

Microsoft Outlook 97, Vax ItO? and 8.03 

Microsoft Outlook 98, Va 8.YA 5104.6 

Microsoft Outlook 2000 

Blackberry Desktop Manager, Ver 2.0.0.35 

BMC Patrol, Vet3.14 

. Microsoft Exchange Server; Ver 5.5 & 2000 
Microsoft Exchange Server Administrator, Ver 5.5 & 2000 

infinite lVe b/I fail, lIer 3.61 

IBM Landesk Manager, Vers 6.2 and 6.4 

WhatsUp Gold, lIer 3.5 

Navisphere Manager, l/er 3.01.03 

Winiip, IIer 6.3 
ArcServiT, l/er 6.61 
Remedy Action Request System, IJer 4.00.02 

Microsoft Exchange Server Administrator, I/er 3.5 

. Rightrix Ver 6.0 


Quota Advisor, Ver 4.0 

So/iKe;', Calendar Creator Plus; 14'r 2.0 


JetForm, FormFlow; Ifer 2. I 


http:2.0.0.35
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Deliverable: 	 Conference Minutes 

Travel Expense Report 


2.2.3. Task 2-3 - Maintenance and Logistics Function 
The contractor shall provide life cycle support for the USTRANSCOM C4 infrastructure located at Scott AFB IL 
and support the DECC-St. Louis site and the JOPES Training Organization (JTO) located at Fort Eustis VA. 

Equipment maintenance will be divided into three repair categories: Mission Critical (MC), Mission Essential 
(ME), and Mission Support (MS). These three categories are defined in paragraphs 2.2.3.1, .2, and .3. 
USTRANSCOM will modify the equipment within these three categories as requirements change. An equipment list 
for each category will be maintained and referred to as B-1, B-2, and B-3 Tables. USTRANSCOM will coordinate 
all additions and deletions to these tables. The contractor shall negotiate a reoccurring monthly charge for Mission 
Critical and Mission Essential equipment. Mission Support (MS) items will be charged on a per-call basis. 

The maintenance concept is isolation and replacement of faulty component, module, or line replaceable unit (LRU), 
or isolation of a software fault. If repair times indicated for each maintenance category cannot be met, the contractor 
shall provide like replacement equipment at no additional cost until repairs are made and equipment is reinstalled. If 
replacement equipment is defective and causes other system equipment to fail, then the cost of repair or failure shall 
be bome by the contractor. For the Mission Support maintenance category, there may be occasional situations 
where the government will waive the specified repair times. This will occur when there is no impact on the mission 
and it is cost advantageous for the government to wait for the shipment of replacement parts. Mean time to repair 
(MTTR) is defined as time to isolate fault, obtain and replace failed part, test and adjust as necessary to meet the 
system specifications, and restore to full operation. During fault isolation (troubleshooting), if the contractor 
determines the fault is with software, the contractor shall immediately notify the government and follow up with a 
software incident report. There is no prescribed format for the software incident report, although the software 
incident report must include: the serial number and description of the hardware device, the start date and completion 
date of the troubleshooting session, the hardware services that were perfonned, identification of the software causing 
the problem, and an explanation of the probable cause for the error. The principal period ofmaintenance (PPM) 
shall be 7:30 a.m. to 4:30 p.m. local time, Monday through Friday, excluding holidays. Outside principal periods of 
maintenance (OPPM) shall be 4:3] p.m. to 7:29 a.m., Monday through Friday, and 24 hours per day for all 

weekends and holidays. 


2.2.3.1. Mission Critical (MC) 
The maintenance concept for hardware designated MC is same-day service. Same-day service applies regardless of 
notification of time, either during PPM or OPPM. The maximum contractor response time from government 
notification to on-site work start is 4 hours with a MTTR of2 hours. Unused portion of the response time may be 
added onto the MITR. For example, if the contractor responds to an Me call within an hour, the remaining 3 hours 
of response time shall be added onto the MTIR to give a total MTTR of 5 hours. The total equipment downtime 
(response time plus repair time less any government caused delays) shall not exceed 6 hours. The government 
estimates approximately eight calls per year with initial government notification during OPPM with a required 
response within OPPM. 

2.2.3.2. Mission Essential (ME) 
For ME hardware called out during PPM, the maximum contractor response time, from government notification to 
work start on location, shall be no later than the beginning of the next PPM. If notified by the government during 
OPPM, the contractor shall respond no later than 12 hours from government notification or the start of the next 
PPM, whichever is greater. The MTTR is 2 hours. Unused portion of the response time may be added onto the 
MTTR. The government estimates approximately eight calls per year for OPPM. 

2.2.3.3. Mission Support (MS) 
MS hardware includes all USTRANSCOM IT assets on the inventory that have not been explicitly designated as 
MC or ME. The government will provide the IT asset inventory listing to the contractor by a contract modification 
on a monthly basis if changes have been made. For MS hardware, the contractor response time from government 
notification is 24 hours to start work on location, excluding weekends and holidays. MTTR is within 48 hours, 
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excluding weekends and holidays, after work start. Unused portions of the response time may be added onto the 
MTTR. Maintenance under this category shall not be required during other than PPM periods. MS equipment is 
"per call" and includes labor, materials, tools, diagnostics, test equipment, documentation, and travel. Parts are cost
reimbursable; however, the government reserves the right to provide the contractor required parts. The government 
estimates approximately 125 calls per year. As previously stated, there may be occasional situations where the 
government will waive the specified repair time. This will occur when there is no impact on the mission and it is 
cost advantageous for the government to wait for the shipment of replacement parts. 

A designated government individual will authorize estimated repair costs over $500 in writing. 

2.2.3.4. Credits 

No credit shall accrue to the government during a government-dil'ected deferred maintenance period. Downtime 

credits shall not be assessed to the contractor when contractor personnel are ready to commence repair or a 

"DOWN" device, node, or system, and the government site manager temporarily elects to operate in a degraded 

mode of operation. Maintenance credits will be taken at the end of the month for the prior month's credits and 

applied to the CUlTent invoice. 


2.2.3.5. Time to Repair (Mission Critical and Mission Essential) 
Rem'edial maintenance shall be performed upon notification that the component is inoperative. The component shall 
be repaired and returned to the government in proper operating condition within the time(s) specified in paragraphs 
2.2.3.1 and 2.2.3.2. Failure to comply with this requirement will result in maintenance credits on the basis of 113 1st 

of the component's total monthly charge (as indicated in tables B-1 and B-2) for each day (24-hour period)the 

component is inoperative, and for any other component that is not usable as a result thereof. The credit for the other 

components will be calculated on the same basis as the affected component. Maintenance credits for inoperative 

periods less than whole days shall be prorated hourly. Maintenance credits for Mission Essential and Mission 

Critical components shall be computed from the time the government notifies the Contractor that a component is 

inoperative. 


2.2.3.6. Time to Repair (Mission Support) 
Remedial maintenance shall be performed upon notification that the component is inoperative. The component shall 
be repaired and returned to the government in proper operating condition within the time(s) previously specified in 
paragraphs 2.2.3.3. Failure to comply with this requirement will result in maintenance credits on the basis of 1I31st 
of the mission support per call price for each day (24-hour period) the component is inoperative. The credit due the 
government for each component repair time missed shall not exceed the mission support per call price. Maintenance 
credits for inoperative periods less than whole days shall be prorated hourly. Maintenance credits for Mission 
Support components shall be computed from the time the component should have been repaired as indicated in 
paragraph 2.2.3.4. 

2.2.3.7. Hardware Maintenance 
Hardware maintenance shall include those actions to keep hardware components operating within functional and 
design specifications and isolate faults to include isolation of a software failure. The contractor shall be responsible 
for damage to the equipment as a result of improper maintenance or repair procedures. Maintenance includes the 
server computers, client workstations, associated peripherals, computer-driven projection equipment, audiovisual 
equipment, and USTRANSCOM LAN components (concentrators, routers, bridges, transceivers, hubs, repeaters, 
cable plant, servers, workstations, etc.), all located on Scott AFB. The types of maintenance shall include hardware 
upgrades, remedial, and on-call. Hardware upgrades include installing additional memory, peripheral devices, 
processors, and hardware reconfiguration as required. Remedial maintenance includes unscheduled maintenance to 
correct malfunctions and restore operation. On-call maintenance requires personnel to respond to the operating 
location within the response times specified in this statement of work. 

2.2.3.8. Tracking Maintenance Actions 
The contractor shall report and track all maintenance actions, e.g., remedial, hardware upgrades, and configuration 
changes using the trouble ticket information. 

Deliverable: Maintenance Report 



W9IQUZ-04-D-OOOl 
YK02 

Page 25 of 52 

2.2.3.9. Performance 
The contractor shall meet the response and repair times given for all hardware. The contractor shall record in the 
Monthly Letter Status Report, by equipment category, the number of notifications, number of maintenance actions, 
and the number of times that the response times were met during PPM and OPPM. The contractor shall also repoli, 
by equipment category, the times the MTTR was met, and the times when MTTR was not met. Reporting periods 
are from first to last day of each month. The contractor shall not be penalized for failing to achieve MTTR for those 
MS calls in which government personnel waived the repair time requirements. The contractor shall provide the 
governrnent with a local or toll-free telephone number(s) for the activation of service calls at time ofcontract start. 

Deliverable: Monthly Status Report 

2.2.3. JO. Parts Replacement 
The contractor shall only use OEM or equivalent quality replacement parts for MC/ME hardware. The contractor 
shall notify the government in writing prior to installation whenever other than OEM parts are used for MC/ME 
equipment. The contractor shall, at the discretion of the government, demonstrate "equivalency" (i.e., test reports, 
OEM certifications, etc.) when non-OEM parts are used for MCIME hardware. The contractor shall ensure that all 
MC/ME replacement parts meet or exceed OEM revision level at the time of installation. Mission support 
equipment shall be repaired in the most cost-effective manner. Most cost-effective includes the use of OEM parts, 
OEM exchange parts, and non-OEM parts that provide the same "functionality" as the OEM parts when approved by 
the government based on age of equipment, life cycle, and new purchase cost. If the govermnent provides 
replacement part, the defective part remains the property of the government. If the contractor provides replacement 
part, the defective part becomes the property of the contractor unless the defective part is part of a classified system. 
Should it become necessary for the contractor to send the part out for repair, the contractor shall be responsible for 
the equipment from the time it leaves the government site until it is reinstalled at the government location in proper 
operating condition. If a contractor's spare inventory part is used to meet the MTTR and the removed part is 
repairable, the contractor shall repair the removed part and return it to the contractor's spare inventory. These parts 
shall not be used for mission support cost-reimbursable parts. Jfused to meet the MTTR for mission support, the 
part shall be at no cost to the government. 

Repair/replacement of classified parts shall be done in the presence of government personnel. All security measures 
must be met. 

Changes in the USTRANSCOM C4 configuration as covered by this PWS; e.g., disks, tape drives, servers, hubs, 
concentrators, routers,bridges, in-house cabling, and others, shall be performed by the contractor. Cabling changes 
that may impact intrabase cable shall always be coordinated with the government. Work performed shall be 
recorded on the contractor's work order forms. The contractor shall within 5 work days provide all information 
relating to the configuration changes so that USTRANSCOMITCJ6 can update and document the changes to the 
USTRANSCOM LAN "as built" drawings and ClickNet system architecture drawings in TCJ6-AA. The contractor 
may add additional pages, as necessary, for proper documentation. 

Deliverable: Maintenance Report 

2.2.3.11. Maintenance Rates for Less Than 1 Month 
Maintenance charges for fractions of a calendar month shall be computed at the rate of 1/31 st of the monthly 
maintenance charge for each calendar day the equipment was installed. 

2.2.4. Hardware Configuration Management and Control for USTRANSCOM 

2.2.4.1. Task 2-4.1. - IT Asset (PC) Maintenance (Optional) 

The government may elect to activate positions for PC Maintenance. 

This pertains to maintenance responsibility for the HQ USTRANSCOM unclassified Local Area Network (LAN) IT 

asset at the customers' desktop level-including daily oversight of all maintenance of hardware included in the B-1, 

B-2, and B-3 tables (para 2.2.3). PC Maintenance office will be manned during normal duty day, primary hours of 

operation-7:30-4:30, Monday-Friday. During real-world events, contingencies, or exercises, operations may be 
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extended to 24 hours a day/7 days a week to provide necessary support, or as requested by AMC. Duties require 

contractor to: 


Test, configure, install, troubleshoot, diagnose, and maintain workstations and all stand-alone computer 
systems and maintain the laptop loaner program 
Maintain software driver library 
Use the REMEDY software application program to coordinate, record, and monitor all trouble calls 
(averages 93/month) made to the command Help Desk 

o With regard to only service calis, transports equipment between six buildings 
Image (install software and hardware upgrades to all new/existing computers--estimated) ,600 users-
averages 30 minutes/6 computers) 
Ensure all excess computer equipment is re-imaged and/or wiped IA W proper security practices and turned 
in for redistribution/salvage (averages 20/month) 
Monitor all contractor maintenance actions to ensure they meet requirements of the command maintenance 
contract (review of monthly status report) 
Issue laptops for TDYs (averages 5/week) 
Perform additional duties: Work Center IT Custodian, Equipment Custodian, Software Librarian, and 
Laptop Monitor 

2.2.4.1.1 Performance Measures. Contractor will attempt to contact customer within I hour after trouble ticket has 
been opened, notifYing customer that ticket is being worked 

2.2.4.1.2. PC Maintenance Materials and Other Direct Costs for IT. The contractor will use government tools 
to perform required. maintenance/repair on IT asset. The contractor will respect the applicable warranties that 
already exist on equipment and comply with manufacturer's requirements for maintenance. The government will 
provide preventive maintenance schedules that conform to the manufacturer's recommendations and any additional 
cleaning and general maintenance. Maintenance and repair actions will be in compliance with para 2.2.3 of initial 
contract. The contractor shall not be liable for repair costs incurred by government negligence. The contractor will 
be responsible for procuring replacement equipment as required. Purchases of over $500 require approval ofCOR 
(ref terms in para 2.2.3.3, itA designated government individual will authorize estimated repair costs over $500 in 
writing.") 

2.. 2.4.1.3. On-Call Support. The contractor will have a Contractor-provided cell phone to respond to on-call PC 
maintenance requirements (estimated not to exceed more than 10 calls a year) at no extra cost to the government. 
However, the government will reimburse the contractor for cellular phone/pager services lAW para 5. 

2.2.4.2. Task 2-4.2 - IT Asset Inventory Control 
The contractor shall take direction from the Government Equipment Control Officer (ECO) who is the accountable 
officer. The contractor under the ECO will direct an IT asset inventory function responsible for managing all 
USTRANSCOM IT assets hardware and software assets. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday 
through Friday. Duties require contractor to: 

Plan for equipment reutilization 
Manage staging/storage areas 
Maintain a limited supply of spare equipment 
Determine ownership of found on-base equipment, which requires using the official government record for 
IT accountability--Information Processing Management System (IPMS)lInformation Technology Asset 
Management (IT AM). Accurately reflect IT assets and act as the single POC for all IPMSIIT AM matters. 

o 	 Serves as IPMS/ITAM database administrator, ensuring all IT assets are bar coded properly for 
identification and accountability purposes. 

o 	 As part of configuration management, will verifY the accuracy of the IPMS/ IT AM database 
annually and conduct an annual inventory with the Equipment Custodians (ECs), as necessary. 

o 	 Provides oversight on IT asset hardware and software inventory and acts as focal point on all 
matters concerning accountability, utilization, and excess reporting. 
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o 	 Will work all transition issues during the migration/replacement of IPMS/ITAM to Air Force 
Equipment Management System (AFEMS) approximately June 2003 to prevent a loss of asset 
accountability. Might be required to attend government-furnished training to gain proficiency in 
the AFEMS IT asset accountability module that is currently under development. 

Advise TCJ6-AP and ECs of pending delivery·ofrequisitioned computer hardware and software as well as 
the status of all partial deliveries. 
Serve as USTRANSCOM's liaison to the 375th Communications Squadron for receiving and in-processing 
of all computer hardware and software. 
Ensure that proper accountability is maintained for all IT assets hardware and software assets-including 
coordination on all ordering, receipting, tracking, and distributing of new computer hardware and software; 
routing all completed orders for IT assets to TCJ6-AP for review; accomplishing the receipt of all IT assets; 
and coordinating with TCJ6-AP. 
Consult with the AMC MAJCOM ECO concerning policy and procedures, and ensure the appropriate 
MAJCOM account code (MAC) is used when documenting equipment usage. Other resources used by the 
contractor are the local Base Supply, Contracting Offices, the nearest Defense Reutilization Management 
Office (DRMO), Rock Island lL, and the USTRANSCOM Equipment Custodians (ECs). 
Assume control of all IT assets that have been determined excess but needs to be retained to fulfill future 
requirements of USTRANSCOM. (Excess IT assets are defined as "IT that is being stockpiled, stored, not 
in use, or otherwise dormant.") Turn in excess IT assets. 
Shall provide IT asset shipping and receiving support to include: equipment preparation, packaging, 
receipt, bar code labeling, delivery, storage, and coordination with the AMC MECO prior to transferring 
equipment outside of USTRANSCOM. The government will provide designated storage areas for IT 
assets. 
Maintain a rapidly changing inventory. Support the government in maintaining inventory control ofIT 
assets located.at Travis AFB CA, Ft Eustis V A, and Robins AFB GA. Specific responsibilities are 
anticipated to include ensuring newly arrived equipment is properly coded and hand-receipted to 
customers, verifYing purchase orders for correct equipment, resolving mismatched or incomplete 
equipment purchases with Base Contracting/vendor personnel, conducting on-site equipment inventories, 
providing guidance to the USTRANSCOM equipment custodians, updating the Gunter IPMS/ITAM 
database, saving local IPMS/ITAM database, and using LANDesk software to track software applications 
on local area networks. Provide quality .control over data entries made into the inventory control system 
and utilize generic and customized reports to ensure data integrity. 
Work with customers and investigating officials when a Report of Survey (ROS) is required. Utilize the 
DD Form 200 to clear record at the conclusion of the ROS. 
Code equipment for deployment, when required. 
Shall attend meetings held at USTRANSCOM and/or other locations as identified by the government, and 
provide summary/detailed results/impact of meetings upon request by the government with six estimated 
reports per year. The government estimates one to two trips to remote sites per year. Attendance by the 
contractor personnel at meetings held in the local area shall be at no additional cost to the government The 
meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through 
Friday. 

Deliverable: 	 Conference Minutes 
Inventory Listing of IT Asset Hardware and Software Application 

2.2.4.2.1. Equipment Certification 
Within 10 days after contract start, the contractor and a representative of the government shall conduct a joint 
inventory of all equipment listed in the equipment tables B-1 and B-2. Additionally, they shall jointly determine the 
operational status and OEM revision level of this equipment and document the results. The contractor and the 
government representative shall certify their agreement as to the operational condition ofthe equipment listed in 
tables B-1 and B-2. Hems of equipment not found to be in good operational condition shall be reported. The 
government may repair the equipment or eject, through the contracting officer, to direct the contractor to make 
repairs with reimbursement by means ofan equitable adjustment to the contract. Equipment added to the equipment 
listings in tables B-1 and B-2 shall be certified by joint inspection of government/contractor personnel within 30 
days of addition. 

http:located.at
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Deliverables: Equipment Certification Report 

Non-Operational Equipment Certification 


2.2.4.2.2. Equipment Recertification 
. The contractor shall recertify within 15 days prior to contract completion that all equipment listed in tables 8-1 and 

8-2 is fully operational at OEM specifications and that all equipment is at the current OEM revision level and 
document their findings. All costs, including labor necessary to make equipment OEM compliant shall be borne by 

the contractor. 

Deliverable: Equipment Recertification 
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2.2.5. AudiovisuaIIVideo Teleconferencing Function 

2.2.5.1. Task 2-5.1. - For USTRANSCOM 
Nornlal on site hours are from 6: 15 a.m. to 5:30 p.m., Monday through Friday, with on-call 
support during all other times including weekends. Response time for on-call support is 2 hours. 
However, the government may request the contractor to provide extended hours of support 
utilizing existing manpower not to exceed an 8- hour workday. The government reserves the 
right to extend the on site hours during major exercises, contingencies, or emergencies not to 
exceed the limits established in paragraph 2.3.4. Services for this task will be provided on a 24 
hours per day, 7 days per week basis as required to support major exercises, contingencies, and 
emergencies. This extended coverage is specifically required in the area of providing Video 
Teleconferencing (VTC) services and general support related audiovisual and communications 
equipment as required to support the increased demand. The contractor shall perform 
installation, user assistance, documentation, daily operations, and maintenance of system 
(USTRANSCOM, Scott AFB). Also, provide sole Portable VTC System (or replacement 
system) resident technical expertise. Provide maintenance and design assistance, and install new 
platforms at USTRANSCOM. Maintain network design records and changes. Perform proper 
management of all materials under your control, to include COM SEC and IT assets. As 
necessary, the contractor will support the government in preparing, reviewing, and providing 
audiovisual-related services. The contractor may also be required to provide basic operational 
instruction to government personnel. The contractor shall identify a Senior Audiovisual 
technician to the government to serve as a focal point for video teleconferencing and related 
services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as 
identified by the government, and provide summary/detailed results/impact of meetings upon 
request by the government with six estimated reports per year. The government estimates two 
trips to remote sites per year. Attendance by the contractor personnel at meetings held in the 
local area.shall be at no additional cost to the government. These meetings will generally take 
place during normal duty hours, 6: 15 a.m. to 5 :30 p.m., Monday through Friday, but could be 
required at other hours during major exercises, contingencies, and emergencies. 

Deliverable: Conference Minutes 

2.2.5.1.1 DISN Video Services - Global (DVS-G) Studio VTC Support (non-JWICS) of tIle Defense 
Commercial Telecommunications Network (DCTN) 
Provide operational classified and unclassified VTC Studio capability for USTRANSCOM, Scott AFB Illinois. The 
contractor shall provide a qualified VTC operator for all dedicated DVS-G Studio VTCs. These facilities are 
located in Bldg 1900, Room 261 and Crisis Action Team Balcony. These conference rooms will be accessible to 
USTRANSCOM personnel 24 hours per day/7 days per week. Contractor personnel will ensure equipment is in an 
operational status prior to nonnal duty day departure (M-F 5:30 p.m.). Contractor.is responsible for: preventive 
maintenance of studio equipment in accordance with OEM guidelines, as well as equipment alignments and 
calibrations; troubleshooting; and fault isolation and equipment swap repair from government provided spares. The 
contractor is responsible for the coordination, set-up, and operation of all secure and non-secure mode VTCs 
conducted in the DVS-G VTC studio. The following summary information should be included in the monthly status 
report: description of problems and corrective actions taken, and the number and type of sessions. 

Deliverable: Monthly Status Report 

2.2.5.1.2. Dial-up VTC Support in Selected USTRANSCOM Conference Rooms 

http:Contractor.is
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Provide operational dial-up VTC capability for TCJ6's Stanford Conference Room, future VTC enhancements in the 
Tunner Conference Room, and portable VTC units. Contractor personnel will ensure all VTC equipment is 
operational and provide dial-up VTC scheduling support. The contractor shall provide coordination; call 
establishment; and technical troubleshoot difficulties of all USTRANSCOM VTC capable conference rooms under 
USTC A VIVTC TEAM control. Contractor personnel will provide coordination for the scheduling of dial-up VTC 
operations and establish the initial connection with the participating parties. The contractor will initiate the dial-up 
VTC and provide technical assistance if necessary before and during the VTC. The contractor is also responsible 
for: preventive maintenance of conference room and portable VTC equipment in accordance with OEM guidelines, 
as well as equipment alignments and calibrations; troubleshooting; fault isolation, and equipment swap repair from 
government provided spares. 

2.2.5.1.3. Conference Room and Auditorium Audiovisual Support 
Provide audiovisual equipment capability in all command conference rooms, training rooms, and command center 
work areas. Audiovisual equipment located in the conference rooms and auditoriums will be accessible to 
USTRANSCOM personnel at all times. Contractor personnel will ensure equipment is in an operational status prior 
to duty day departure. The contractor is responsible for preventive maintenance and repair of audiovisual equipment 
in accordance with .oEM guidelines, as well as equipment upgrades, alignments, and convergence. The contractor is 
responsible for troubleshooting, repair, and fault isolation of equipment to include, but not limited to, projectors and 
large screen multi-scan monitors. Provide user assistance on Crestron briefer display equipment. Operate 
audiovisual equipment for scheduled conference room support, to include distinguished visitor support, award 
ceremonies, roundtable meetings, command presentations, and briefings designated by TCJ6-0M. The following 
summary information should be included in the monthly status report: commander, deputy commander, and Seay 
Auditorium support hours. 

Deliverable: Monthly Status Report 

2.2.5.1.4. Briefing and Display Systems Support for the Mobility Control Center (MCG) 
Defense Distribution Operation Center (DDOC) 
The contractor will provide briefing and display systems support for USTRANSCOM's DDOC 
Monday through Friday, 6:15 a.m. to 5:30 p.m. excluding federal holidays. Contractor personnei 
will ensure all audiovisual equipment is operational and will provide initial troubleshooting for 
malfunctioning equipment. The contractor is responsible for the operation and oversight of 
existing equipment. The contractor is responsible for preventive maintenai:lce and repair of 
audiovisual equipment in accordance with OEM guidelines as well as equipment upgrades, 
alignments, and convergence. 

2.2.5.1.5. Technical Environment 
Contractor personnel shall have experience with and expertise in the following hardware. This list includes, but is 
not limited to: 

Hardware: 
Polycom Viewstation FX CODEC 
VTEL LC5000 CODEC 
Tandberg 6000 CODEC 
Initia Model 20 IMUX 
Initia Model 60 IMUX 
Proxima 9400 LCD Projectors 

Proxima 9400+ LCD Projectors 
Proxima 9260 LCD Projectors 
Proxima DX3 LCD Projectors 
HugheslJVC G 1000 LCD Projectors 
Crestron CNRACK System Controller 
Crestron CRESTNET IIMS System Controller 
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Mitsubishi X400B LCD 

2.2.5.1.6 CELL PHONE 
The contractor will have a contractor-provided cell phone to respond to on-call A V NTC requirements at no extra 
cost to the government. However, the government will reimburse the contractor for cellular phone/pager services 
lAW para 5. 

2.2.5.2. Task 2-5.2. - For AMCITACC (Optional) 
The government may elect to activate a position for AMC/TACC maintenance. 
The government will conduct all scheduling for video teleconferencing (VTC) and prioritize VTC/audiovisual (AJV) 
secure/non-secure operations predicated on one contractor. This includes primarily accomplishing all 
preventive/emergency maintenance/repair of studio equipment in accordance with guidelines as well as equipment 
alignments and calibrations, operating, troubleshooting, and fault isolation and equipment swap repair from 
government-provided spares. Contractor is responsible for the fully operational maintainment ofVTC systems and 
AN equipment suites in the AMC Main Conference Room (MCR), AMC Commander's Conference Room (CCR), 
TACC 3d Floor Balcony, and TACC Conference Room to provide senior-level AMC leadership the decision
making tools necessary for executing the AMC mission. Office will be manned during normal duty day, primary 
hours of operation-7:3 0-4:3 0, Monday-Friday with on-call support during all other times including weekends. 
Response time for on-call support is 2 hours. During real-world events, contingencies, or exercises, operations may 
be required 24-hour-a-dayl7 days a week to provide necessary support, per terms in para 2.2.6. Work is to be 
performed on-site, Building 1600. The contractor's office will be located in the VTC AN room behind the TACC 
conference room, or as determined by T ACC and AMC DS task monitors. The contractor will be required to attend 
meetings held at Scott AFB andlor other locations as identified by the government, and provide summary/detailed 
reSUlts/impact of meetings. Attendance by the contractor personnel at meetings held in the local area shall be at no 
additional cost to the government. These meetings will generally take place during normal duty hours, 7:30-4:30, 
Monday through Friday. 

2.2.5.2.1. Priority is given to the ranking officer or distinguished visitor at Scott AFB chairing the event. The 
government will do everything possible to prevent changes to the contractor's schedule 2 hours prior to the 
scheduled event. (The government requires an annual, documented, and physical inventory of the equipment.) The 
contractor shall maintain this inventory list. Equipment remains on the account of the organization that owns it 
currently. The contractor will be responsible for accomplishment and revalidation of certification and accreditation 
packages as required for the VTC and presentation equipment/rooms. The government task monitofwill assist with 
coordination of this process. The contractor shall perform installation, user assistance, documentation, daily 
operations and maintenance of system, provide maintenance and design assistance, and, as necessary, the contractor 
will assist the government in preparing, reviewing, and providing audio/visual-related services. The contractor shall 
provide basic operational instruction to government personnel. The rooms that support this task are: AMC Main 
Conference Room, AMC Commander's Conference Room, TACC 3rd Floor Balcony, and TACC Conference Room. 
A complete list of equipment located in these rooms wilJ be maintained with USTRANSCOM B-3 table. 

2.2.5.2.2. Global (DVS-G) Studio VTC Support of the Defense Commercial Telecommunications Network 
(nCTN) provides operational classified/unclassified VTC studio capability for HQ AMC, Scott AFB, Illinois 
(T ACC Balcony, T ACC Conference Room, and AMC MeR) with other sites utilizing Dial-up (SD- DlSN Circuits, 
SC-Commercial Circuits, SF-FTS2001 Circuits) and dedicated sites. Video-teleconference bridge service/network 
connectivity will be accomplished by utilizing the contract services of AT& T. Video teleconferences may be 
multipoint or point-to-point. These conference rooms will be accessible to HQ AMC personnel 24 hours per day /7 
days per week. Contractor personnel will ensure equipment is in an operational status prior to normal duty day 
departure (M-F 4:30 local). 

2.2.5.2.3. VTC and A V Materials and Other Direct Costs. The contractor will use government tools to perform 

required maintenancelrepair on the VTC and AN equipment. The contractor will respect the applicable warranties 
that already exist on equipment in the respective rooms and comply with manufacturer's requirements for 

maintenance. The government will provide preventive maintenance schedules that confonn to the manufacturer's 
recommendations and any additional cleaning and g~neral maintenance. Maintenance and repair actions will be in 
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compliance with Paragraph 2.2.3 of initial contract. The contractor shall not be liable for repair costs incurred by 
government negligence. The contractor will be responsible for procuring replacement equipment as required. 
Purchases ofover $500 require approval of COR or designated government individual in TCJ6-R (ref terms in para 
2.2.3.3, "A designated government individual will authorize estimated repair costs over $500 in writing.") 

2.2.5.2.4. Security and Privacy - Secure Area. All equipment is utilized in a controlled area. Contractor will 
acquire access badges for areas 12 and 13 through the government, and must wear this badge while on duty on 
government site, Badge is required to identifY the individual, company name, and be clearly and distinctly marked 
as contractor. Size, color, style, etc. are to be mutually agreed to by contractor and 'government. The government 
requires the contract personnel to have or acquire a Secret security clearance to be acquired by the contractor's 
company. Begin this process by filling out DD Form 254. 

2.2.5.2.5. VTC and A V Training. The contractor will work along side the government in most circumstances 
during presentation events. The government requires the contractor to work with the government for OJT training in 
the operation of the system. It is the government's responsibility to coordinate with the contractor ahead oftime for 
the purposes of learning the VTC and AN systems. 

2.2.5.2.6. Work Prioritization. Inevitably there will be times when the contractor's responsibilities may conflict 

with each other. The government will determine order/prioritization ofjob responsibilities (IA W para 2.2.5.2). 

(Prioritization takes place based upon the rank of the VTC or presentation host. Directorates will work together 

ahead of time to correct conflicting schedules to the extent possible.) 


2.2.5.2.7. Additional VTC/AV Government Task Monitors. 805 CSPTS/SCT--Telephone: 618.256.2289; 
. TACC/CCE--Telephone: 618.229.4535; and for MCRlCCR--HQ AMC/DSG-Command AV--Telephone: 

618.229.2214. 

2.2.5.2.8. Technical Environment 

Hardware: Panja Touchpanel Control 

Sony VPL-FX200/U Projectors 

Crestron Panel Controls 


2.2.5.2.9., Special Instructions 

2.2.5.2.9.1. GenerallMiscellaneous. The contractor is required to identify a permanent 
representative for management of this contract capable of providing technical assistance and 
clarification required for performance of this contract. 

2.2.5.2.9.2. Kick-Off Meeting. The contractor shall initiate work on this contract by meeting 
with the government task monitor to ensure a common understanding of the requirements, 
expectations, and documentation. The contractor shall discuss the overall understanding of the 
project, and review background information and materials provided by the client. The 
contractor's representative shall be available for meetings as required throughout the service life 
of this requirement. Nothing discussed at these meetings or discussions between the client and 
the contractor shall be construed as adding, deleting, or modifying any task order requirements, 
including deliverables specifications and due dates. 



W9 JQUZ-04-D-000 1 
YK02 

Page 33 of 52 

Deliverable: Monthly Status Report 

2.2.6. Special C4 Support Function 

2.2.6.1. Task 2-6.1 - For USTRANSCOM 
The contractor shall provide a special C4 support function responsible for implementing and maintaining C4 
executive-level information technology services to USTRANSCOM senior-level executives, their immediate 
support staff, USTRANSCOM Liaison Officers (LNOs) located at US Joint Forces Command, US Central 
Command, US European Command, US Forces Korea, Joint Staff, US Pacific Command, US Southern Command, 
and other senior managers approved by the USTRANSCOM ChiefInformation Officer (CIO); providing 
mobile/wireless computing support; and providing telecommunication support. The service that will be provided to 
the LNO is in accordance with standing Command Arrangement Agreements. Core on-site hours are from 5:00 a.m. 
to 4:30 p.m., Monday through Friday, and on-call from 4:31 p.m. to 4:59 a.m., Monday through Friday, and 24 
hours per day during weekends and holidays. However, on-site services for this task will be provided on a 24 hours 
per day, '7 days per week basis as required to support major exercises, contingencies, and emergencies. Other 
periods can be covered with on-call service. Response time during on-call periods shaI'1 be no more than 2 hours to 
on-site work start. The contractor will identify a senior Network Integration Engineer whose primary function will 
be to serve as a focal point for special C4 support functions. The contractor shall attend meetings held at 
USTRANSCOM and/or other locations as identified by the government, and provide summary/detailed 
results/impact of meetings upon request by the government with 12 estimated reports per year. When travel outside 
the local area is required, the contractor shall obtain written approval from the Contracting Officer's Representative 

(COR). Information shall include approximate travel dates, expected duration, origin and destination, purpose, . 

estimated costs and number/names of personnel traveling. Travel is support of this contract will be performed on a 

cost-reimbursable basis. Travel reimbursement will be in accordance with the Federal Acquisition Regulation 

(FAR) and Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable. Contractors cannot use GSA 

city pair contracts. The airfare shall be the prevailing rates for commercial airlines at tourist class. When required, 

the most reasonable means of ground transportation (i.e., taxi, bus, car rental) shall also be used. Contractor shall 

submit copies of expense reports and receipts with monthly invoices for payment. The government will not 

reimburse local travel and related expenses to the contractor for daily travel to or from work at Scott AFB. The 

government estimates two trips to remote sites per year. Attendance by the contractor personnel to meetings held in 

the local area shall be at no additional cost to the government. The meetings will generally take place during normal 

duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. The contractor shall also provide daily reports 

concerning their activities. 


Deliverable: Conference Minutes 

2.2.6.1.1. Senior Management Support 
The duties of the contractor require the research, design, testing, and implementation ofC4 technical solutions 
supporting senior level management, their support staff, and LNOs for both unclassified and classified command 
and control requirements. Support includes building, deleting, and maintaining local area network and e-mail 
accounts, desktops, laptops, software, printers, other peripherals configuration and troubleshooting activities, and 
network connectivity. These requirements also include remote worldwide command and control connectivity, 
command and control functions in quarters and during TDYs. This function will provide network systems 
administration, client configuration, technical and trouble shooting activities supporting the remote access program 
for both the classified and unclassified local area networks. The contractor will act as the liaison for coordinating 
communications and computer support requirements for the commanders' worldwide visits. Monitor and report 
planned, unplanned, and potential system outages to USTRANSCOM senior-level executives for coordination and 
approval. Provide executive-level users off·site unsecure and secure dial-up capabilities into the Unclassified Office 
Information Systems (UOIS) and Classified Office Information Systems (COIS) allowing full access to network 
resources to include: email, network folders, and worldwide web browsing capabilities. Provide set-up and 
configuration of laptop, appropriate software, and troubleshooting diagnosis of equipment required for dial-up 
access. 

2.2.6.1.2. MobilelWireless Computing Services 
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The contractor will be responsible for system administration, device configuration, technical, and troubleshooting 
activities supporting mobile wireless devices such as BlackBerry devices and iPAQ pocket PCs and required 
software. The contractor will maintain database accounts, hardware configuration (laptops, modems, and servers), 
and software for the USTRANSCOM Remote Access Security Program (RASP) in accordance with 
USTRANSCOM and National Security Agency directives. Provides set-up and configuration of laptop and 
appropriate software, troubleshooting diagnosis of both laptop and servers required for this program. Works closely 
with the Information Systems Security Branch (COM SEC Office) for the issuance and programming of the modems 
and FORTEZZA cards. Maintain mobile wireless requirements to include devices, software, servers, and user 
management. Submit and coordinate requirements using the USTRANSCOM Automated Communications
Computer Systems Requirements Documents (ACSRD) or similar tracking systems. Respond to customer service 
requests and inquiries using the Remedy or manual accounting. 

2.2.6.1.3. Telephone Support Services 
The contractor shall also perform the Telephone Control Officer (TCO) Function for the command. Act as the focal 
point for all telephone-related matters, e.g., requests new telephone service, changes to existing services, cellular 
phones, and relocation of existing phones. Submits updates to the base telephone directory and Defense Red Switch 
Network (DRSN) telephone directory; verifies official toll calls; and provides customer education. Submit, track, 
and manage telephone service requests (TSRs) through NetPlus web ordering. Manage Personal Identification 
Numbers (PINs) for USTRANSCOM to include: issue, delete, transfer, and maintain the PIN database. Maintain 
FTS 2000 calling card program.' Review and submit requirements for modem lines. Submit as required, review, and 
validate all telecommunication requirements via the USTRANSCOM ACSRD program or similar tracking system. 
Coordinate telecommunication requirements with the 375th Communications Squadron, Air Force Communications 
Agency, Defense Information Systems Agency, and Defense Information Technology Contracting Office as 
required. Check daily DRSN telephones belonging to the commander and deputy commander in Building 1900 to 
ensure operability and notify the 375tll Communications Squadron, Maintenance Control function ifproblems exist 
and take follow-up action as required. Provide cellular telephone management functions to include: billing, funding 
requirements, customer validation, maintaining inventory, providing customer training, troubleshooting, and 
purchasing additional accessories as required. Provide cellulai- phones with worldwide capabilities to senior-level 
executives as required. Manage the USTRANSCOM Long Haul Telecommunication program. Submit Requests for 
Services (RFS) to lease or purchase telecommunication services or equipment contracted through the Defense 
Information Systems Agency (DISA). Evaluate requirements submitted through the USTRANSCOM ACSRD 
process or similar tracking systems. Support technical conclusions for customer's requirements, relative costs, and 
advantages of alternate approaches, lead times, and supporting requirements. Negotiate with customers concerning 
modifications of requirements to reduce anticipated technical problems, excess costs, funding arrangement, and 
schedules for required services. Submit requirements under the Telecommunications Service Priority and National 
Security Emergency Preparedness programs. Establish program designator codes (PDS) with AFCA in conjunction 
with USTRANSCOM. Semi-annually review and validate all long haul circuits (Communication Service 
Authorization) utilized by USTRANSCOM. Reaward circuits when current vendor's contracts expire. Maintain 
records on all circuits owned by USTR.A,NSCOM. Input customer requirements and update information within the 
DISA's Telecommunications Certification Office Support System (TCOSS) and DISA 's web ordering automation 
system. Submit in-effect, delayed service reports, and exception reports to DISA as required. Coordinate funding 
requirements with USTRANSCOM, AFCA, and Defense Information Technology Contracting Office (DITCO). 

Deliverable: Conference Minutes 

2.2.6.1.4. Office Symbols Supported in USTRANSCOM (# of individuals): 
CC - 21 CDC - 6CCS - 17 Special Staff- 1111 - 2 
J2 - 4 13 - 7 J5 - 8 J6 14 J8 - 5 
JA - 3 
TOTAL: 98 

Deliverable: Monthly Status Report 

2.2.6.2. Task 2-6.2 - For AMC 
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The contractor shall provide special C4 support functions, assisting government personnel in 
implementing and maintaining C4 supporting the AMC command's senior level executives, their 
immediate support staff, and other senior managers, totaling 213 customers, as listed in . 
paragraph 2.2.6.2.1-2.2.6.2.3. On-site hours are Monday to Friday from 6:00 a.m. to 5:00 p.m. 
Duties require the research, design, testing, and implementation of C4 technical solutions 
supporting senior level management and their support staff for both unclassified and classified 
command and control requirements. Support includes building, deleting, and maintaining local 
area network and e-mail accounts.desktops.laptops.software.printers. other peripherals, 
configuration, and troubleshooting activities, and network connectivity. These requirements also 
include remote worldwide command and control connectivity, conunand and control functions in 
quarters, and during TDYs. This function will provide network systems administration, client 
configuration, technical and trouble shooting activities supporting the remote access program for 
both the classified and unclassified local area networks. Contractor will be on call, not more 
than 2 weeks a month, estimated at 8 hours per month, to support after hours requests for service. 
These after hour requests for service will first be handled through AMC personnel, and will only 
be passed on to the contractor if their special skills are required. The contractor shall act as the 
liaison for coordinating conununications and computer support requirements for the AMC 
supported personnel during their worldwide visits. Additionally, the contractor shall provide 
direct C4 support for senior level management during AMC-sponsored conferences and 
contingencies. The contractor shall identify a Data Communications Specialist to serve as a 
focal point for special C4 support functions. The contractor shall attend meetings held at HQ 
AMC and/or other locations as identified by the government, and provide summary/detailed 
results/impact of meetings upon request by the government with 10 estimated reports per year. 
When travel outside the local area is required, the contractor will make all necessary travel 
arrangements. After travel is completed, the contractor will bill the government for all expenses 
incurred as outlined in the Joint Travel Regulation (JTR), Volume 2, paragraph C6002. The 
govemnienLestimates two trips to remote sites.per year. Attendance by the.contractor .personnel 
to meetings held in the local area shall be at no additional cost to the government. The meetings 
will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through 
Friday. 

Deliverable: Conference Minutes 

2.2.6.2.1. Office Symbols Supported in AMC (# of individuals): 
CC-6 CV-6 DS-6 CE 6 DO-6 DP-6 
FM-6 HC-6 HO-6 IG-6 IN-6 JA - 6 
LO-6 PA-6 SC-6 SF-6 SG-6 SV -6 
TE-6 XP 6 TACC-6 

SUBTOTAL: 126 

2.2.6.2.2. Office Symbols Supported in 375A W (# of individuals): 
CC - 6 DS - 6 CO  6 LG - 6 MDG-6 OG-6 
SPTG - 6 

SUBTOTAL: 42 

2.2.6.2.3. Other Office Symbols Supported (# of individuals): 
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AFCA-6 SC 6 CCC 2CCP - 9 CCX 8RE-7 

CCEE-7 


SUBTOTAL: 45 

Deliverable: Monthly Status Report 

2.2.7. Task 2-7 - Systems Augmentation Function for Selected USTRANSCOM 
Applications 

The contractor shall provide an augmentation function for USTRANSCOM's UOIS. Contractor shall be responsible 
for the administration and operation of the following applications: Enhanced Traffic Management System (ETMS), 
Corporate Resource Information Source (CRIS), Transportation Web-Based Budgeting Service (TWBBS), DOORS, 
Joint Personnel System (JPS), Web services, and Web mail. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., 
Monday through Friday. The govemment reserves the right to extend the on-site hours during contingencies or 
network emergencies not to exceed the limits established in paragraph 3. Duties require identification, evaluation, 
documentation, installation, and configuration of unclassified hardware/software to meet user needs and will ensure 
all services are available as required. Establish detailed fault management, configuration control, and performance 
monitoring to support USTRANSCOM users. This function is responsible for activation, back up, deactivation, and 
restart of each application's resources/services; problem isolation and correction; certification/re-certification 
actions, and advice on operational impacts of network expansions, additions, upgrades, and reconfigurations in 
hardware/software suites. This function is responsible for performing Local Registration Authority (LRA) duties, 
which include issuing and revoking PKI certificates throughout the command. This function is responsible for 
stopping and starting on-site servers; identifYing and correcting system problems; performing system backups; 
printing facilities; recovering system files when necessary; performance monitoring and tuning; configuration 
control establishing user accoilnts and permissions; analyzing the impact of system software releases and 
reconfigurations ofserver software. The contractor shall attend meetings held at USTRANSCOM and/or other 
locations as identified by the govemment, and provide summary/detailed results/impact ofmeetings upon request by 
the government with six estimated reports per year. All government required meetings would generally take place 

during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. 


Deliverable: Conference Minutes 

2.2.7.1. Technical Environment 

Contractor personnel shall have desired experience in the following systems, software, and hardware. This list 

includes, but is not limited to: . 


Hardware: 
Data General AVIION 2700 
Dell P3000 DLT 
Dell PowerEdge 6450 
Dell PowerEdge 2550 

Software: 
HP UNIX 
Microsoft Windows NT 4.0 
Microsoft Windows 2000 

Deliverable: Monthly Status Report 

2.2.8. Task 2-8 - Defense Message System (DMS) Administration 
In addition to the applications identified in previous paragraph, the contractor will conduct system administration of 
the DMS server and clients. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The 
government reserves the right to extend the on-site hours during contingencies or network emergencies not to 
exceed the limits established in paragraph 2.3.2. In addition to the normal on-site hours the contractor will provide 
24x7 on call coverage with DMS certified personnel. These on-call personnel will respond and commence working 
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the problem within 2 hrs of notification. Normal duties require identification, evaluation, documentation, 
installation, and configuration of hardware/software to meet user needs and will ensure all DMS services are 
available as required. This function is responsible for activation, backup, deactivation, and restart of each 
application's resources/services, problem isolation, and correction. Additionally, this function is responsible for 
stopping and starting on-site servers; identifying and correcting system problems; performing system backups; 
printing facilities; recovering system files when necessary; performance monitoring and tuning. Implement DISA's 
configuration control policies; establishing user accounts and permissions; analyzing the impact of system software 
releases and reconfigurations of server software; reconfiguration of DMS clients. The contractor shall attend 
meetings held at USTRANSCOM and/or other locations as identified by the government, and provide 
summary/detailed results/impact of meetings upon request by the government with six estimated reports per year. 
All government required meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., 
Monday through Friday. The government will provide DMS certification and other DMS specific training. 

2.2.8.1. Technical Environment 
Contractor personnel shall have desired experience on the following hardware. This list includes, but is not limited 
to: 

Hardware: 

Data General Aviion 3704 Cluster Server 

Compaq ML530 Server 

HP 9000 D220 Server 


Software: 

Microsoft Windows NT 4.0 

Microsoft Exchange 5.5 

HPUNIX 

Microsoft Windows 2000 

DMDS 


Deliverable: Monthly Status Report 

2.3. 	 INFORMATION PROTECTION (IP)lASSURANCE FOR USTRANSCOM 

(CLIN'0003) 


2.3.1. Task 3-1 - General IP Duties 
The contractor will perform daily O&M of US TRANS COM information security mechanisms 
and execute IP processes and procedures under the direction ofAMC. USTRANSCOM security 
mechanisms to be supported are located at Scott AFB, the Defense Enterprise Computing Center 
(DEC C) in St. Louis and Christchurch NZ (as of second quarter FY03). The contractor shall 
provide support on-site at Scott AFB on a 24-hour, 7-day per week basis; on-site at the Defense 
Enterprise Computing Center (DECC) in S1. Louis as required; and on-site in Christchurch NZ, if 
required but not to exceed two visits per year. The contractor will support the following IP 
capabilities:firewalls, intrusion detection systems, proxy servers, anti-virus operations, security 
configuration management, vulnerability assessments, incident response and aUditing. The 
contractor shall coordinate and report events to the Global C4S Coordination Center (GCCC), as 
required, and staff the IP event manager position within the GCCC on a 24 hours per day, 7 days 
per week basis. Duties during the extended hours of operation will include conducting detailed 
audit and log analysis for firewall, network and hosts based intrusion detection logs, and 
operating system and application logs. A Top Secret clearance is required. In support of daily 
operations, the contractor shall: review audit reports for irregularities or other indications of real 
or potential security violations; monitor the USTRANSCOM unclassified and classified systems 
for compliance with command security policies; ensure the integrity of computer system security 
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is maintained in accordance with applicable policies and instructions; perform duties described 
by and to support the DOD PKI Policy; investigate and resolve all security-related issues and 
incidents involving the LAN; and modify security mechanisms at the request of the government 
(e.g. firewall rule modifications, IDS signature updates, etc). The contractor shall attend 

meetings held at USTRANSCOM and/or other locations as identified by the government, and 

provide summary/detailed results/impact of meetings upon request by the government with six 

estimated reports per year. Attendance by the contractor personnel to meetings held in the local 

area shall be at no additional cost to the government. These meetings will generally take place 

during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday, but can extend 

beyond these core hours when needed to support major exercises, contingencies, and 

emergencies. 


2.3.1.1. Technical Environment 
Contractor personnel shall have desired experience, working lmowledge, and desired expertise in the following core 
competencies, systems, software and hardware. This list includes, but is not limited to: 

Core Competencies: 

• 	 Common ServiceslProtocols (e.g., Domain Name Service (DNS» 
• 	 Dynamic Host Configuration Protocol (DHCP) 
• 	 Hyper Text Transfer Protocol (HTTP) 
• 	 Secure Hyper Text Transfer Protocol (HTTPS) 
• 	 Internet Protocol Security (IPsec) 
• 	 Secure Shell (SSH) 
• 	 Simple Mail Transfer Protocol (SMTP) 
• 	 Information security devices 
• 	 Stateful packet inspection devices/applications 

• 	 Information security concepts (e.g., authentication, confidentiality, integrity, non

repudiation~ network segmentation; Public Key Infrastructure (PKl» 


• 	 Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain 
Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch 
Functions, Remote Access Server (RAS), Transmission Control Protocol/Internet Protocol (TCP/IP), 
Virtual Private Networking (VPN» 

Hardware: 
Sun SPARC Ultra workstations/servers 
Intel Platforms 

Operating System Software: 
UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD) 
Microsoft NT 4.0,2000 . 
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Application Software: 

Anti-virus Software (e.g., Symantec, McAfee) 

Content Filtering (e.g., Netscape Proxy server, Squid, SmmtFilter) 

Firewalls (e.g., Checkpoint Firewall- I, IPFilter, Raptor, Sidewinder) 

Intrusion Detection Systems (e.g., Snort, ISS Real Secure) 

Network Tools (e.g., TCPDUMP, nmap, What's up Gold) 

Vulnerability assessment tools (e.g., Nessus, ISS Internet Security Scanner) 


Deliverable: Monthly Status Report 

2.3.2. Task 3-2 - Scott AFB WAN/LAN Security 

As directed by the Scott AFB NCC, the contractor shall provide an IP function responsible for assistance in 

architecture review and investigation and resolution of security-related issues and incidents involving the Scott AFB 

WAN/LAN. The contractor shall: provide Government-directed computer systems security support for the 375 

Airlift Wing and AMC CG Information System Security Program; attend meetings held at AMC CG, 375 A W, and 

tenant organizations as identified by the government, and provide summary/detailed results/impact of meetings upon 

request by the government with six estimated reports per year. Attendance by the contractor personnel to meetings 

held in the local area shall be at no additional cost to the government. The meetings will generally take place during 

normal duty hours, 7:30 a.m., to 4:30 p.m., Monday through Friday. The contractor shall assist in conducting audits 

of information systems, performing virus detection, recommending corrective actions, and performing actions upon 

government approval; reviewing audit reports for irregularities or other indications of a real or potential security 

violation; monitoring the AMC unclassified firewall system for compliance with command security policies; 

analyzing and evaluating access controls, management, and organizational structures and operating procedures; 

evaluating user security requirements, risks, exposures, and needs for security controls during the development or 

acquisition phase; formulating, reviewing, and revising procedures necessary to implement system security in 

accordance with higher level regulatory requirements; reviewing all safeguard procedures to measure the 

effectiveness of the total system security; physically inspecting security devices; documenting discrepancies and 

recommending corrective action to the Government; preparing documentation in accordance with DoD, Air Force, 

AMC, and 375 Airlift Wing regulations; ensuring the integrity of computer system security is maintained in 

accordance with applicable regulations; developing, implementing, and administering effective security programs 

once approved by Government; researching and advising the command on recently developed countermeasures 

designed to protect command systems from new threats associated with the Internet; evaluating mutual security 

impact of unclassified and classified Local Area Networks (LANs) that interface with other systems and 

recommending courses of action to resol ve problem areas; investigating and resolving security-related issues and 

incidents involving the LAN, evaluating site-unique software and recommend approval/disapproval; reviewing 

computer network designs and specifications for adequacy and technical feasibility, considering factors such as 

compatibility with agency policy, conversion or implementation costs, and impact on existing equipment; submitting 

design corrections based on evaluation of system utility; initiating numerous security studies of a one-time or short

term nature which involve analysis of problems, determining data required to provide answers, and devising and 

implementing the programs and procedures which will provide and portray the needed data; evaluating data and 

recommends more efficient configurations of hardware and software. 

Deliverable: Monthly Status Report 

3. CONTINGENCYIEMERGENCY OPERATIONS SUPPORT 
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USTRANSCOM C4 systems are designed to operate 24 hours per day/7 days per week, and some functional areas 
will receive full-time support as specifically identified in the preceding paragraphs, During operation of the C4 
systems that support USTRANSCOM, there may also be other instances where the government may elect to 
increase the level of support as requirements dictate due to contingencies or network emergency operations. When 
increased levels of operation are forecast, a designated government representative will notify the contractor, in 
writing, if possible, 30 days prior to the change. For example, during contingency operations the government may 
require 24-hour continuous C4 support for the USTRANSCOM Crisis Action Team (CAT). When increased C4 
support for the USTRANSCOM CAT is required, TCJ6 or a designated government representative will notify the 
contractor, in writing, a minimum of 24 hours prior to the need of contingency operation support, In the event ofan 
unforeseen contingency or a network emergency, the government may notify the contractor verbally, to be followed 
up in writing. Notification will include the identification of additional support by function(s) and level of support 
required. Extended support shall be activated within 24 hours after notification by the government unless otherwise 
specified. The government may extend the on-site hours during contingencies or network emergencies for an 
estimated 10 continuous days of24-hour operations for estimated maximum of six periods per year 

Deliverable: Monthly Status Report 

4. CONTRACTOR TRAVEL 
The contractor may be required by the government to perform worldwide travel in performance of this contract. 

When travel outside the local Scott AFB area is required,the contractor shall obtain written approval from the 

Contracting Officer's Representative (COR). Information shall include approximate travel dates, expected duration, 

origin and destination, purpose, estimated costs and number/names of personnel traveling. Travel in support of this 

contract will be performed on a cost-reimbursable basis. Travel reimbursement will be in accordance with the FAR 

and Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable. Contractors cannot use GSA city 

pair contracts. The airfare shall be the prevailing rates for commercial airlines at tourist class. When required, the 

most reasonable means of ground transportation (Le., taxi, bus, car rental) shall also be used. Contractor shall 

submit copies of expense reports and receipts with monthly invoices for payment. The govermnent will not 

reimburse local travel and related expenses to the contractor for daily travel to or form work at Scott AFB. 

4.1 Contractor Travel for Special Assistance 

The contractor may be required by the government to perform worldwide travel in performance of this contract to a 

location identified by TCJ6-0. This travel will be referred to as "special assistance" and will be charged against 

Para. 4. 

Deliverable: Travel Expense Report 

S. MISCELLANEOUS AND OTHER DIRECT COSTS 

The government will reimburse the contractor for cellular phone or pager services for the on-call support. Any 

additional cellular phone or pager service must be identified to the government for approval. Subject to government 

approval, CLIN may also be used for acquisition of low-cost unforeseen requirements/assets and will be reimbursed 

by the government. The government will reimburse in accordance with FAR Part 31. 


6. PERIOD OF PERFORMANCE 

The task order will be for a base period with six (6) optioh periods. 


7. DELIVERABLES 

The contractor shall deliver all technical reports, working papers, and conference minutes in Microsoft Word format. 

Technical drawings shall be submitted in a format to be mutually agreed by the contractor team and government. 

AII deliverables shall be presented in hard copy with electronic format available if requested by the government. All 

deliverables become the property of the government upon delivery and acceptance. A summary ofall deliverables 

under this task order are listed below: 
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Task Description 

2-3 Maintenance Report 	 Completed for each 
maintenance action 

2-4.2 Inventory Listing of IT Asset Hardware/Software Applications 

2-4.2 Equipment Certification Report 

2-4.2 Non-Operational Equipment Certification 

2-4.2 Equipment Recertification 

2-5.2 Troubleshoot, Maintain, Repair, Operate, and Train 
(as detennined by government priority) 

All Conference Minutes 

All Monthly Status Report 

All Travel Expense Report/Receipts 

10 days after contract 
start 

10 days after contract 
start 

2 weeks before contract 
period ends 

Monday thru Friday 
7:30 a.m.-4:30 p.m. 

As required 

15th ofthe following 
Month 

Monthly 
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7.1 Performance Objectives 

i'., :"f~~~~:11~~~ff~~~~10f .' 
! Conduct quarterly program 2.1 No instances where the contractor fails to present a 
1 review program review each quarter. An exception to this is 

allowed if government personnel are not available to 
attend a review during any given quarter, in which 

I case review will be combined with the review in the 
i following quarter or canceJIed, at the government's 

o tion. I 

I Provide monthly status 2.1 No instances where the contractor fails to provide~
• report 	 report by the 15th calendar day of each month in MS 
I	 . Word format. 
~~--------~------~~----------~~~~~~--------~ 

Government milestone 2.1 	 No instances where the contractor fails to provide a 
written report within 24 hours ofthe missed deadline. 

7.2 PHASE-IN/OUT 
The incumbent contractor shall provide phase-inlout orientation if there is a change in contractor or if the operation 
reverts to the 000. The incumbent contractor shall begin phase-inlout orientation as soon as possible after contract 
award or changeover is directed. During the phase-inlout orientation period, the incumbent contractor shall be fully 
responsible for PWS performance requirements and "cooperate to the extent required to permit an orderly changeover 
to the successor. Within four days of award, the contractor shan meet with AMC to: (1) clarify work requirements, 
(2) clarifY points ofcontact for the tasks described in this PWS, and (3) request additional information required to 

accomplish the tasks in this PWS. 


8. PLACE OF PERFORMANCE 
All work except Contract Management will be performed within government furnished facilities 
at Scott Air Force Base IL. Contract Management will be conducted at the contractor's facility. 

9. HOURS OF OPERATION 

The contractor shall, generally, perform work between the hours of7:30 a.m. to 4:30 p.m., Monday through Friday, 

excluding government holidays, except where indicated differently within individual tasks ofthis PWS. 


10. GOVERNMENT-FURNISHED PROPERTY 

USTRANSCOM will provide all property necessary to satisfy the requirements ofthe PWS. The contractor shall 

inform the government of the need for any additional property necessary for the perfonnance of their tasks. The 

support provided will include, but is not limited to: 


10.1. FACILITIES 

The contractor will provide government-owned and maintained facilities for use for those tasks designated by the 

government to be perfonned in government facilities. The facilities will be jointly occupied by both government 

and contractor personnel. All utilities (including government telephone lines and instruments) will also be provided. 

Use ofgovernment telephones is for official use only. Space will be provided for storage of tools, test equipment, 

and necessary documentation. 


10.2. OFFICE FURNISHINGS 

Office furnishings in appropriate quantities and quality, as determined by the government, to include desks, 

computers, chairs, tables, bookcases, and file cabinets, will be provided for those tasks required to be performed in 
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the government facilities. Office automation equipment of sufficient capacity and configuration that includes 

training assistance and technical support are to be provided. 


10.3. TOOLS 

10.3.1. Network Management Tools 
Network tools used to monitor and maintain the unclassified network include: 


Compaq Insight Manager SUN Net Manager 

HP OpenView TrendTrak 

BindView NW AdminlNetware Admin 

BMC Patrol 


Network tools used to monitor and maintain the classified network include: 

Remote LandView SunNet Manager 

DEC ClearVision HubWatch HP OpenView 

Cabletron LAN View Network General Sniffer 


JO.3.2. Inventory Tools 

The following Inventory Management tools will be provided as GFE: Air Force Information Processing 

Management System (lPMS)/ Information Technology Asset Management (ITAM), with bar coding capabilities; 

USTRANSCOM Automated Communications-Computer Systems Requirements Document (ACSRD) System, and 

Microsoft Excel for locally developed equipment tracking. 


II. CONTRACTOR-FURNISHED FACILITIES. SUPPLIES. AND SERVICES 


The contractor will furnish all supplies for Contract Management-related tasks. The contractor will provide a 


mechanism for non-duty hour notification such as a pager or phone service. The contractor willprovide proper 


supervisory skills to manage all subordinate contractor staff. The contractor will provide training to contract staff as 


required. 


11.1. Staffing Profile 

The contractor must provide a Staffing Profile that clearly indicates the different labor categories and an estimated 

number of hours by labor categories required to perform each task. The Staffing Profile must be definitive enough 

to provide the Government with a clear understanding of how the contractor intends to staff each task order to meet 

all requirements. The contractor shall also identify the Project Manager and "Key" technical personnel. 

12. PERSONNEL (Paragraph 12 and subparagraphs only apply to Task 2-2 
Unclassified OIS for USTRANSCOM) 

An AMC CG government task monitor will be identified for each task. In most cases, day-to

day task related questions of the contractor should be addressed to their immediate task monitor. 

The task monitor will contact the AMC COR, Ms. Judith Milloshewski, regarding any contract 

issues or actions that need to be addressed to the Contracting Officer. 


The contractor shall provide personnel to act as Task Manager and on-site "Technical Lead" who 
will be responsible for the overall contract, technical performance and personnel management of 
this task order. These individuals shall be responsible for performance of all day-to-day tasks 
within this PWS and proper staffing. The Task Manager or "Technical Lead" shall be required to 
interact extensively with the AMC CG staff to discuss (1) daily tasks to be performed, and (2) 
immediate and long-term problem areas. Contractor staff assigned to this project shall possess 
the expertise in the areas required by the Scope of Work. The contractor shall also possess 
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proficient oral communication skills to explain technical issues to AMC CG staff and proficient 
written communications skills to develop project documentation and prepare status reports. 

12.1. "Key" Personnel 

The magnitude and complexity of this effort requires that "key" contractor personnel occupy critical positions. The 

contractor shall not delegate Project Management responsibilities to on-site technical personnel. The Project 

Manager will conduct project management leaving the technical experts free to provide uninhibited support. The 

contractor shall also possess proficient oral communication skills to explain technical issues to the AMC CG staff; 

and proficient written communications skills to develop project documentation, software documentation, and 

prepare status reports. The contractor's key personnel shall include personnel in the following positions, with the 

following qualification requirements (Note: Where different time frames of experience are required, the experience 

need not be cumulative, and may be concurrent): 

12.1.1 Project Manager 

Preferred Qualifications: Masters degree in Information or Systems Management and 5 years of progressive 

communications and computer hardware and software operations and maintenance management experience on 

LANs and WANs. Three years ofthis experience will have involved extensive management ofO&M contracts. 

Experience in attending arid actively participating in technical and management meetings on issues related to 

network management. Knowledge of computer terminals, workstations, printers and other remote access devices. 

Knowledge of computer equipment characteristics necessary to handle maintenance trouble calls. Experience in 
assimilating data derived from hardware and software monitors and study groups in order to determine future 

network requirements. Knowledge of Defense Information Infrastructure Common Operating Environment (DIl

COE) principles that support DoD and Air Force or service computer regulations and policies. Ability to research 

and recommend network hardware and software necessary to meet user requirements. 

Additional Experience: Ten years experience supervising large groups of individuals (greater than 30), of which 3 

years experience was gained in computer systems operation and maintenance. Three years experience with 

USTRANSCOM IT infrastructure and processes. 

12.1.2. Senior Network Administrator (SNA) "Technical Lead" 

Preferred Qualifications: Six years of LAN design, installation, operation, and maintenance experience; detailed 

knowledge ofcurrent data communications technology. Experience in operations and maintenance of 

Microsoft/DOS TCPIIP (peer-to-peer and client-server) networks using Telnet, FTP, SNTvIP, SMTP, and electronic 

mail. Experience in operating and troubleshooting LANs, personal computers/workstations, and other peripheral 

equipment. Knowledge ofAT&T Premise Distribution System (P05) standards, fiber optic cable installation, UTP 

cable installation, and National Electric Code regulations. Familiar with industry documentation standards and 

CAD/CAM capabilities. Thorough understanding of the methodologies and conventions in the areas ofnetwork 

implementation scheduling, acceptance test plans, equipment marking and labeling, network documentation, and 

material inventory control. Experience in attending and actively participating in technical and management meetings 

on issues related to LANs. WriLing and briefing skills to write test evaluation reports, integrator-implementation 

plans, and prepare and give briefs to high-level officers. Experience interfacing with customers, other technicians, 

vendors, and contracting personnel and at least 3 years experience of overseeing and directing the work ofother 

network administrators. 

Additional Experience: Experience in researching, evaluating, and submitting recommendations on operational 
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impacts of network expansions, upgrades, additions, and reconfigurations. Two years experience with 

USTRANSCOM IT infrastructure and processes. 

12.1.3. "Other-Than-Key" Personnel 
In addition to key personnel above, the contractor shall provide all additional personnel necessary to fulfill the 

requirements ofthis contract Experience Requirements: Shall possess all qualifications required by the 

contractor's GSA Schedule. 

13. SECURITY REOUIREMENTS 

DO Form 254 provides security classification guidance applicable to the contractor. 


14. INCENTIVES (POSITIVE AND/OR NEGATIVE) 

The incentive/disincentive is performance will be taken into account in reporting past 

performance and in determining whether to exercise options. 
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QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) AMC 

1. Task Order Title: USTRANSCOM/AMC C4 SUPPORT 

2. Work Requirements: 

• Task 2-1 - HQ Network Infrastructure for USTRANSCOM 
• Task 2-2 - Unclassified Office Information System (GIS) for USTRANSCOM 
• Task 2-3 - Maintenance and Logistics Function 
• Task 2-4 - Hardware Configuration Management & Inventory Control for USTRANSCOM 
• Task 2-4. I. - IT Asset PC Maintenance (Optional) 
• Task 2-4.2. - IT Asset Inventory Control 
• Task 2-5.1. - AudiovisualNideo Teleconferencing Function for USTRANSCOM 
• Task 2-5.2. - AudiovisualNideo Teleconferencing Function for AMCITACC (Optional) 
• Task 2-6. I. - Special C4 Support Function for USTRANSCOM 
• Task 2-6.2. - Special C4 Support Function for AMC 
• Task 2-7 - Systems Augmentation Function for Selected USTRANSCOM Applications 
• Task 2-8 - Defense Message System (DMS) Administration 
• Task 3-1 - General Information Protection (IP) for USTRANSCOM 
• Task 3-2 - Scott AFB WAN/LAN Security 

3. Primary Method of Surveillance: Contractor self-reporting is scheduled for all items. 

4. Scope of Performance: The contractor shall provide the necessary trained and fully qualified personnel, 
supervision, task management, and technical services, required for the successful accomplishment afthe 
requirements ofthis contract. The contractor is responsible for providing trained, fully qualified personnel, 
possessing journeyman-level experience and expertise in the U-OIS used by USTRANSCOM. Occasionally, and as 
agreed upon, the contractor may be permitted to attend government provided training on-site, user orientation 
sessions regarding U-GIS. An example would include the transition to a new version of base-directed software (e
mail). Requirements for this contract are envisioned to be primarily on-site but could extend to remote site 
interfaces and support. The contractor shall provide all ofthe requirements described in the PWS during the life of 
the contract. Future enhancements may be identified through contract modification. To ensure the various 
components operate as designed, the contractor shall follow the original equipment manufacturer's (OEM) 
recommended maintenance procedures set forth in the OEM O&M manuals. The contractor shall meet or beat the 
response, and mean-time-to-repair (MTTR) times as stipulated in this PWS. Specific requirements include: periodic 
and required maintenance; on-site troubleshooting and fault isolation; equipment repair or swap, including adequate 
spares; log oftrouble calls with corrective actions taken; monthly summary reports and status reports of systems; 
coordinate, set-up, C4 equipment operations; equipment accountability reports; and security incident reports, 
recommendations, evaluations, briefings, training, and special C4 support for AMC command's senior personnel. 

5. Performance Standards: 

- No instances where the contractor fails to present a program review each quarter. An exception to this is allowed 
if government personnel are not available to attend a review during any given quarter, in which case review will be 
combined with the review in the following quarter or cancelled, at the government's option. 

- No instances where the contractor fails to provide a monthly status report by the 15th calendar day of each month 
in MicroSoft Word format. 
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- No instances where the contractor fails to provide a report for a government milestone within 24 hours of the 
missed deadline. 

6. Acceptable Quality Level (AQL): The AQL for the performance standards above is 100%. 

7. Evaluation Method: COR will document the official time and date review or report is received. 

8. Incentives (Positive and/or Negative): The incentive/disincentive is performance will be taken into account in 
reporting past performance and in determining whether to exercise options. 



SECTION E Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 


Supplies/services will be inspected/accepted at: 


CLIN INSPECT AT INSPECT BY 

0001 Destination Government 

0002 N/A N/A 
0003 Destination Government 

0004 Destination Government 

0005 N/A N/A 
0006 Destination Government 

0007 Destination Government 

0008 N/A N/A 
0009 Destination Government 

0010 Destination Government 

0011 N/A N/A 
0012 Destination Government 

0013 Destination Government 

0014 N/A N/A 
0015 Destination Government 

0016 Destination Government 

0017 N/A N/A 
0018 Destination Government 

0019 Destination Government 

0020 N/A N/A 
0021 Destination Government 

0022 Destination Government 

0023 N/A N/A 
0024 Destination Government 

ACCEPT AT 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
Destination 
N/A 
Destination 
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ACCEPT BY 

Government 

N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
Government 
N/A 
Government 
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SECTION F Deliveries or Performance 

DELIVERY INFORMATION 

CLINS DELIVERY DATE UNIT OF ISSUE QUANTITY FOB SHIP TO ADDRESS 

0001 POP OI-JUN-04 TO Each 1.00 Dest. 

30-SEP-04 
0002 POP Oi-JUN-04 TO Each Dest. 

30-SEP-04 
0003 POP 01-JUN-04 TO Each 1.00 Dest. 

30-SEP-04 
0004 POP OI-OCT-04 TO Each 1.00 Dest. 

30-SEP-05 
0005 POP OI-OCT-04 TO Each Dest. 

30-SEP-05 
0006 POP OI-OCT-04 TO Each 1.00 Dest. 

30-SEP-05 
0007 POP OI-OCT-05 TO Each 1.00 Dest. 

30-SEP-06 
0008 POP OI-OCT-05 TO Each Dest. 

30-SEP-06 
0009 POP OI-OCT-05 TO Each 1.00 Dest. 

30-SEP-D6 
0010 POP OI-OCT-06 TO Each 1.00 Dest. 

30-SEP-07 
0011 POP 01-OCT-06 TO Each Dest. 

30-SEP-07 
0012 POP 01-OCT-06 TO Each 1.00 Dest. 

30-SEP-07 
0013 POP OI-OCT-07 TO Each 1.00 Dest. 

30-SEP-08 
00]4 POP 01-OCT-07 TO Each Dest. 

30-SEP-08 
. 0015 POP OI-OCT-07 TO Each 1.00 Dest. 

30-SEP-08 
0016 POP OI-OCT-08 TO Each 1.00 Dest. 

30-SEP-09 
0017 POP 01-OCT-08 TO Each Dest. 

30-SEP-09 
0018 POP OI-OCT-08 TO Each 1.00 Dest. 

30-SEP-09 
0019 POP 01-OCT-09 TO Each 1.00 Dest. 

30-SEP-IO 
0020 POP 01-OCT-09 TO Each Dest. 

30-SEP-IO 
0021 POP 01-OCT-09 TO Each 1.00 Dest. 

30-SEP-IO 
0022 POP OI-OCT-IO TO Each 1.00 Dest. 

31-MAY-II 
0023 POP OI-OCT-IO TO Each Dest. 

31-MAY-II 
0024 POP OI-OCT-IO TO Each 1.00 Dest. 

31-MAY-ll 
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SECTION G Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

AA: 

AMOUNT: 

5743400 304 65NH 100560 020000 44000 41898F 525700 F25700 FSR:026313 PSR: 171577 

DSR:113443 
$48,964.58 

000000000000 

AB: 

AMOUNT: 

97X4930 FD40 6F4 70AB 12400010081658200000000525700 F25700 FSR:012213 
PSR:756812 DSR:113367 
$1,505,006.27 

000000000000 
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SECTION I Contract Clauses 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor 
within 60 days (insert the period of time within which the Contracting Officer may exercise the option). 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days (insert 

the period of time within which the Contracting Officer may exercise the option); provided that the Government 

gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different 

-number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 

an extension. 


(b) If the Government exercises this option, the extended contract shaH be considered to include this option clause. 


(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 1 

)(ears. 

(End of clause) 



