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SECTION B Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT

QUANTITY :
0001 1.00 Each $2,994,420.00 $2,994,420.00

C4 Support for USTRANSCOM - Base Period

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $2,994,420.00 and can
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. The
CLIN will be incrementally funded.

PURCHASE REQUEST NUMBER USTRANS03345999

TOT ESTIMATED PRICE $2,994,420.00
CEILING PRICE

ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
0002 1.00 Each g 3
Other Direct Costs (ODCs) - Base Period
COST

ESTIMATED COST  $100,000.00

ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
0003 1.00 Each $251,957.00 $251,957.00

Optional C4 Support for USTRANSCOM - Base Period

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $251,957.00 and can
not be exceeded, Ifthe ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.

TOT ESTIMATED PRICE $251,957.00
CEILING PRICE
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ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY '
0004 » 1.00 Each 38,985,130.00 $8,985,130.00
C4 Support for USTRANSCOM - Option Period 1
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $8,985,130.00 and can
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $8,985,130.00
CEILING PRICE
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 1.00 Each $ SNTE
Other Direct Costs (ODCs) - Option Period 1
COST
ESTIMATED COST  $300,000.00
ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0006 1.00 Each $755,706.00 $755,706.00
Optional C4 Support for USTRANSCOM-Option Period |
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $755,706.00 and can
not be exceeded, If the ceiling is exceeded it is at the contactor's ownrisk. The
optional support will be incrementally funded.
TOT ESTIMATED PRICE $755,706.00

CEILING PRICE
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SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00  Each $9,239,727.00 $9,239,727.00

C4 Support for USTRANSCOM - Option Period 2

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the aftached schedule. The ceiling is $9,239,727.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.

TOT ESTIMATED PRICE $9,239,727.00
CEILING PRICE '
SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
1.00 Each ) $NTE
Other Direct Costs (ODCs) - Option Period 2
COST
ESTIMATED COST  $300,600.00
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00  Each $777,107.00 $777,167.060

Optional C4 Support for USTRANSCOM-Option Period 2

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $777,107.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.

TOT ESTIMATED PRICE $777,107.00
CEILING PRICE



http:300,000.00

ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE
QUANTITY

0010 1.00  Each $9,516,906.00
C4 Support for USTRANSCOM - Option Period 3
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $9,802,153.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.

TOT ESTIMATED PRICE
CEILING PRICE

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0011 ’ 1.00 Each $

Other Direct Costs (ODCs) - Option Period 3
COST

ESTIMATED COST

ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE
QUANTITY
0012 1.00 Each $800,423.00

Optional C4 Support for USTRANSCOM-Option Period 3

" LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $800,423.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.

TOTESTIMATED PRICE
CEILING PRICE
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AMOUNT

$5,516,906.00

$9,516,906.00

AMOUNT
$NTE

$300,000.00

AMOUNT

$800,423.00

$800,423.00
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ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0013 1.06 Each $5,802,153.00 $9,802,153.060
C4 Support for USTRANSCOM-Option Period 4
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is §9,802,153.00 and can
not be exceeded, If the ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.
TOT ESTIMATED PRICE $9,802,153.00
CEILING PRICE
ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
0014 1.00 Each $ $ NTE
Other Direct Costs (ODCs) - Option Period 4 :
COST
ESTIMATED COST  $300,000.00
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
0015 1.00 Each $824,381.00 $824,381.00
Optional C4 Suppert for USTRANSCOM-Option Period 4 :
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $824,381.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.
TOT ESTIMATED PRICE $824,381.00

CEILING PRICE
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ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
0016 1.00  Each $10,096,077.00 $10,096,077.00
C4 Support for USTRANSCOM-Option Period 5
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $10,096,077.00 and
can not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
The optional support will be incrementally funded.
TOT ESTIMATED PRICE $10,096,077.00
CEILING PRICE
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0017 1.00 Each $ $NTE
Other Direct Costs (ODCs) - Option Period 5
COST
ESTIMATED COST  $3006,000.00
ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ‘ AMOUNT
QUANTITY
00138 1.00 Each $849,079.00 $849,079.00

Optional C4 Support for USTRANSCOM-Option Period 5

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $849,079.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The

optional support will be incrementally funded.

TOT ESTIMATED PRICE $849,079.00
CEILING PRICE
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ITEM NO  SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0019 1.06  Each $10,399,008.60 $10,399,008.00
C4 Support for USTRANSCOM-Option Period 6
L.H - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $10,399,008.00 and
can not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE 510,399,008.00
CEILING PRICE
ITEM NO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
0020 1.00 Each $ ENTE
Other Direct Costs (ODCs) - Option Period 6
COST
ESTIMATED COST  $300,000.00
ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0021 1.00 Each $874,607.00 $874,607.00

Optional C4 Support for USTRANSCOM-Option Period 6

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor’s proposal dated 24
February 2004, and the attached schedule. The ceiling i{s $874,607.00 and can
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.

TOT ESTIMATED PRICE $874,607.00
CEILING PRICE
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0022 1.00 Each $7,135,558.00 $7,135,558.00
C4 Support for USTRANSCOM-Option Period 7
FFP - Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $7,135,558.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
NET AMT $7,135,558.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0023 1.00 Each $ §NTE
Other Direct Costs (ODCs) - Option Period 7
COST
ESTIMATED COST  $100,000.00
ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY _
0024 1.00 Each $600,021.00 $600,021.00
Optional C4 Support for USTRANSCOM-Option Period 7
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
- February 2004, and the attached schedule. The ceiling is $449,698.00 and can
rot be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional support will be incrementally funded.
| TOT ESTIMATED PRICE $600,021.00

CEILING PRICE



http:600,021.00
http:449,698.00
http:600,021.00
http:600,021.00
http:100,000.00
http:7,135,558.00
http:7,135,558.00
http:7,135,558.00
http:7,135,558.00

W91QUZ-04-D-0001
YKO1
Page 10 of 61

Performance Work Statement (PWS)

Information Technology (IT) Support

of Selected USTRANSCOM

C4 Systems and Support Functions

1 Apr 2004
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

1. GENERAL INFORMATION

1.1. Introduction
The United States Transportation Command’s (USTRANSCOM’s) mission is to provide air, land, and sea

transportation for the Department of Defense {DOD) both in time of peace and time of war. To meet this mission
USTRANSCOM/TCI6 will provide support for selected Command, Control, Communications, and Computer
Systems (C4) and support functions to the Commander, USTRANSCOM, in the performance of the command’s
mission to meet national security objectives; to provide and maintain the most modern, fully mission capable C4
systems for USTRANSCOM,; and to ensure suitability for and interoperability among its components and the
supported Commanders in peace and war. These selected C4 systems and support functions for which TCI6 is
responsible are comprised of informational services providing USTRANSCOM 24 hours per day/7 days per week
rapid access to information needed to plan, provide, and control a wide range of air, land, and sea transportation.

1.2. Background :
TCJ6-O manages selected command C4 operations and maintenance (O&M); selected C4 support functions;

communications planning support for contingencies and exercises to include Spectrumn Management; Command
Communications Security (COMSEC), Computer Security (COMPUSEC), and TEMPEST programs; O&M for
command logistics, planning, and execution systems; the Functional Area Communications and Computer Systems
Manager (FACCSM) Program; the command’s Information Warfare (IW) Program; and maintains the command’s
World Wide Web (WWW) interfaces. The AMC Communications Group (CG) provides O&M for selected
command C4 systemns. O&M oversight of additional selected functions is under the direction of AMC CG. Either
the Systems Management (TCJ6-OM) Branch or AMC CG is responsible for the infrastructure operations and
maintenance support for the Classified, Unclassified, and GTN Local Area Network (LAN) segments. The Security
Branch (TCJ6-OS) is responsible for implementing and monitoring the commands IW support, communications
planning for contingencies and exercises, and all information security programs for USTRANSCOM. TCI6-P
manages ongoing and implementation of C4 projects; the configuration management-of existing systems within
USTRANSCOM and its component commands; the quality assurance of systems enhancements and the acceptance
testing of those enhancements; the technical support contracts and budgets in support of systems development,
maintenance, and enhancements. The Business Systems (TCJ6-PB) and Command and Control Systems (TCJ6-PC)
Branches of TCJ6-P are charged with the research and development of selected C4, both classified and unclassified
LAN segments, other unclassified and classified applications within the command and selected C4 development
projects, the interface of the local area networks to the Scott AFB infrastructure, and the worldwide Internet. They
are additionally charged with the responsibility of providing command and control communications, and data
exchange to three major subordinate commands and all supported Commanders during peacetime and wartime. The
TCJ6-0C, TCJ6-OM, TCI6-0S, TCI6-PB, and TCJ6-PC branches respond to their assignment by providing
communications planning and operational, state-of-the-art C4 systems and assisting TCJ6 in meeting command
Information Technology (IT) requirements with a joint use research and development test center to develop and test
hardware and software for new user requirements. All TCJ6 identified LAN components are tested in the research
and development test center for requirement validations and system compatibility prior to installation and
implementation on any of the TCJ6 identified operational LANs. These branches are also responsible for providing
implementation and installation assistance on the TCJ6 controlled portions of USTRANSCOM. Additionally, these
branches are charged with developing, solving, and refining network connectivity for all major subordinate and

supported commands.

For the clarification of this Performance Work Statement (PWS) the following definition of Local Area Network
(LAN)is provided: A LAN is an architecture of hardware, connected by an operating system, that allows for the
interconnecting of multiple users through standard Office Information System (OIS) applications. The
USTRANSCOM C4 environment interfaces with numerous on-site and remote commercial, DOD, service, and
common-user networks (i.e., SIPRNET, NIPRNET, and the Scott AFB LAN/WAN/MAN). A myriad of
applications make use of the USTRANSCOM C4 infrastructure providing access and services to the

USTRANSCOM user community.
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The selected existing USTRANSCOM LANS, supported by TCI6, are comprised of three operating systems (Sun
UNIX, Windows NT, and Windows 2000). The diversity of the applications riding the USTRANSCOM, TCI6
supported, LANs (C2 systems, information management systems, mail/imessage systems, and securify systems),
compound the integration of new system requirements. The information security environment on the segments of
the USTRANSCOM/TCI6 supported LAN is a unique integration of products demanding a high degree of technical

capability. '

1.3. Objectives of Work
The overall objective of this contract is to provide selected C4 systems and function support to TCJI6 to include:

operations, technical services, testing, training, security, data entry, communications management, World Wide Web
(WWW) administration, and other TCJ6 identified C4 systems support. Specific deliverable requirements inciude:
provide TCJ6 directed operational unclassified LAN, GTN LAN, and classified LAN infrastructure support 24 hours
per day/7 days per week; provide testing and evaluation of new products as assigned by TCJ6; provide C4
infrastructure support to include design of future network systems architectures; provide communications
management function inchuding technical assistance with the installation, implementation, configuration, and
integration of TCJ6 directed projects; provide technical security guidance for classified and unclassified LANSs, and
other C4 concerns to include detection and correction of viruses and other security hazards, as well as user security
training; and provide user training for C4, with specialized training for O-6 level or civilian equivalent (GS-15) and

above.
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2. SCOPE OF WORK

The contractor shall provide the necessary trained and fully qualified personnel, supervision, task management,
technical services, and equiprment spares required for the successful accomplishment of the requirements of this
contract. During the course of the performance of the contract, government changes in the technical environment or
functional areas of the systems under the contract may occur that will require contractor personnel to obtain new
skills and training. In such situations the government, with prior agreement, may permit the contractor to attend
government provided training or share the cost of outside technical training. Such situations are anticipated to be
rare occurrences and will be evaluated on a case-by-case basis by the Contracting Officer Representative (COR).
Requirements for this contract are envisioned to be primarily on-site, but could extend to remote site interfaces and
support. The contractor shall provide all of the requirements described in this PWS. Specific requirements include:
monthly summary reports and status reports of systems; technical test evaluations and reports; customer training at
Scott AFB; Joint Operational Support Airlift Center (JOSAC) data entry, and Joint Air Logistics Information
System (JALIS)/ Operational Support Airlift Automated Information System (OSA AIS) operations and
maintenance. Future enhancements may be identified through contract modification.

The complexity and size of this effort requires that all tasks shall be performed under the management and direction
of a Program Director and Project Manager. Each task area will have a designated lead or “Key” individual. The
required tasks under this PWS are listed below.

2.1. CONTRACT MANAGEMENT (CLIN 6001)
The contractor shall provide all deliverables listed in paragraph 6, referenced documents, and contractor-developed

and government approved plans, schedules, and milestones. The contractor shall meet stated government
requirements and milestones. If milestones are missed, the government must be notified in writing within 24 hours
of the missed deadline. A Monthly Letter Status Report summarizing work performed shall be provided to the
government no later than the 15th of the following month. A Program Review shall be provided to the government

each quarter of the fiscal year.

The contractor shall provide a Program Director to provide oversight of contract requirements and employees.

The Project Manager is the authorized point of contact with the government Contracting Officer Representative
{COR). Responsibilities include, but are not limited to, assist the Program Director, interface with government
management personnel, staffing of ail tasks, formulate and enforce work standards, assign schedules, review work
discrepancies, communicate policies, purposes, and goals of the organization to subordinates.

Deliverable: Monthly Status Report
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2.2, INFOSTRUCTURE SUPPORT (CLIN 0002)

2.2.1. Task2-1- Software Support Function

The software support function applies to both classified and unclassified LAN support. The contractor shall provide
three distinct levels of software support as identified below. The contractor shall also augment the Unclassified OIS
function by providing “advanced training” for those Help Desk calls regarding application questions that cannot be
resolved by their personnel. More complex problems may require a Communications-Computer Systems
Requirements Document (CSRD). The government will provide the necessary support facilities and equipment at
Scott AFB lllinois. The government will also provide reproduction of individual student course materials. In order
to provide redundant service, it is recommended that contractor positions be cross-trained for each of the tasks listed
below. The contractor shall develop a training program for new applications or software tools and assist in the

gathering of requirements for future development.

2.2.1.1.  Program Support
The tasks required in supporting the program support include but shall not be limited to: providing requirements

assessments for newly identified software requirements in order to gather feedback from users within the various
directorates for input into continued system development; providing research and analysis for new software; testing
software against functional requirements for feasibility; maintaining an isolated LAN to be used with the
implementation, testing, and operation of selected software prior to sending the software to the Test Center for
testing against the network; suggesting software solutions; assisting with the development of product demonstrations
and briefs; serving as liaison between Information Technology Services (ITS) and command communication; and
keeping abreast of current technology trends and software. Support may include traveling of up to two trips per year
to users located at MSC and MTMC.

2.2.1.2. Training Support
The training task shall include detailed instruction on the use of selected network and other C4 services. The

contractor shall be responsible for the development, presentation, and maintenance of ali C43 course material,
curricula, and critiques. The government shall provide at least 30 days advance notice, prior to the first scheduled
class in each module, for module development and instructor preparation. Courses will be presented in modular
form unless otherwise specified by the government. The government shall manage scheduling for all C4S courses
provided by the contractor. The government will work with the directorate training coordinators to schedule
students, ensure availability of training facilities and materials, and administer training quotas. Classes will
normally be held during the hours of 7:30 a.m. to 4:30 p.m., Monday through Friday. The government will make
final determination of level and number of classes taught; class schedule (to inchide dates and time); and class size.
The government will be responsible for deviations of class schedules to include notification to the student. The
contractor shall provide one-on-one training for all courses to USTRANSCOM personnel as requested by 06
equivalent (or above) for either himself or a member of his staff on an as-needed basis. All training plans will be
tailored based on the complexity of the course materials and the depth of training requested by the government and
are subject to government approval. The contractor shall provide a formal training plan within 30 days after contract
start. The plan will summarize the contractor’s training philosophy/ methods for each course; identify objectives
and completion criteria for each course; outline the content of each course; and recommend a comprehensive class
schedule with the start/stop dates. This training plan shall also identify any training devices, aids, or equipment
needed to support each course, and the estimated lead-time the instructor needs to prepare for each course. As new
modules are developed, or major changes or modifications are made to existing modules, the contractor shall deliver
a revised Training Plan within 30 days after written notice from the government. Change may also be required as a
result of modifications to internal USTRANSCOM policies and procedures. Courses shall address the following at a

minimum:

Functional Area Communications and Computer Systems Manager (FACCSM) Orientation/Awareness
Initial training for all FACCSM’s will provide guidance concerning the organizational
structure of the network, clarify FACCSM duties and responsibilities, and clarify where to go
for support. All incoming personnel assigned to serve as FACCSM’s will be required to-
attend a certification course providing them with the basic knowledge required to perform
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their duties. Training will include guidance in the following areas at a minimum: where to
go for Tier 2 support; basic troubleshooting tips for common problems; the do’s and don’ts
of the unclassified network; inventory, accountability, ordering, and delivery processes;
maintenance procedures; security processes and procedures; and A-CSRD instruction.
FACCSM courses will be taught when class enrollment reaches a minimum of five students
or at least every four months as determined by the government.

Office Track

The contractor shall develop, prepare, maintain, and teach a range of courses and curricula required to support
USTRANSCOM personnel. Courses shall encompass basic, intermediate, and advanced training for the
following software:

Word

Excel

PowerPoint

Access

Project

Internet Explorer

Netscape

Outlook

Gatekeeper/HTML Training

The contractor shall develop, prepare, maintain, and teach a Gatekeepers Course and curricula. This course
shall provide instruction in the following areas at a minimum:

HTML; Homesite; Gatekeeper basics; Web page approval process; basic do’s and don’ts for maintaining Web
pages; where to go for help; Portal Content Manager (PCM); and Adobe Acrobat.

The contractor shall provide support to the Ops team, in order to ensure that training
and operations are coordinated; work with Portal team, as needed, to stay current on
any changes to the Gatekeeper processes; and prepare and maintain course curricula.

Joint Personnel System (JPS)
The contractor shall develop, prepare, maintain, and teach a basic and advanced training

course and curricula required to support USTRANSCOM personnel.

2.2.1.3. New Training Requirements/Support

The contractor shall develop and deliver a formal course for training USTRANSCOM personnel on new
applications or software tools as directed by the government. The contractor shall provide appropriate training plan,
. manuals, and feedback forms for users. The instructor will work with government personnel to finalize course
requirements. Once the course requirements are finalized, the contractor shall provide a formal training plan within
30 days. The plan will summarize training methods for each course; identify objectives and completion criteria for
each course; outline the content of the course; and recommend a comprehensive class schedule with start/stop dates.
This training plan will also identify any training devices, aids, or equipment needed to support each course and the
estimated lsad-time the instructor needs to prepare for each course. As technology is constantly evolving, the
contractor will prepare revised training plans within 30 days after written notice from the government.

2.2.1.4. Monthly Status Report

The contractor shall also provide a monthly status report on training progress. Status reports will include, as a
minimum, type of course scheduled, number of people scheduled, and number of people attended. In addition, the
contractor shall develop end-of-course critiques to be provided to each student. The results will be consolidated by
the contractor and provided in report format to the government with the monthly status report. This report shall
outline positive and negative training comments, address corrective action to be taken by the contractor, and provide
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a summary of issues contained in the critiques that require action by USTRANSCOM. The contractor shall
maintain the individual student critiques for 1 year for review by the government.

Deliverables: Monthly Status Report
Training Plans
Trip Reports

2.2.2. Task 2-2 - Exercise/Contingency Operations Function

The contractor shall provide support for the USTRANSCOM’s Plans Branch to include Spectrum Management and
Plans Development responsibilities. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The
government reserves the right to extend the on-site hours during contingencies or emergencies not to exceed the
limits established in paragraph 2.3.4. The contractor shall attend meetings held at USTRANSCOM and/or other
locations as identified by the government, and provide summary/detailed results/impact of meetings upon request by
the government with ten estimated reports per year. When travel outside the local area is required, the contractor
will make all necessary travel arrangements. After travel is completed, the contractor will bill the government for
all expenses incurred as outlined in the Joint Travel Regulation (JTR), Volume 2, Paragraph C6002. The
government estimates eight trips to remote sites per year. Attendance by the contractor personnel to meetings heid
in the local area shall be at no additional cost to the government. The meetings will generally take place during
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.2.2.1, General Contingency Operations Duties
The contractor shall assist in identifying and analyzing communications-computer resources required to support the

Defense Transportation System (DTSYUSTRANSCOM's worldwide contingencies, exercises, combat operations, and
disaster relief missions. This support requires extensive knowledge of the transportation policies, procedures, and
practices within the DTS to develop and implement effective crisis and contingency C4S standards, policies and
procedures to support the USTRANSCOM mission. This support will be required for coordinating with the Joint
Chiefs of Staff (JCS), participating Commanders, Air Mobility Command (AMC) (strategic airlift), Military Sealift
Command (MSC) (strategic sealift), and Military Traffic Management Command (MTMC) (strategic land
transportation) on C4S problems that arise during exercises and contingencies. The contractor will assist with the
installation, operation, maintenance, and modification of transportation communications-computer systems resources
for exercise and contingency operations. The contractor will prepare and send DMS messages as required. The
contractor will be responsible for the timely technical review of Mission Needs Statements and Operational
Requirements Documents. The contractor will be the alternate focal point for the €4S portion of the USTRANSCOM
readiness assessment program and assist in preparing the Joint Monthly Readiness Report (JMRR) which is forwarded
to the Chairman, Joint Chiefs of Staff. This support will include assisting in the evaluation of the C4S portion of the
Transportation Component Commands (TCCs) readiness reports to determine if it adequately provides sufficient
information and help compile the data into meaningful readiness indicators.

2.2.2.2. Communications Spectram Management
The contractor shall be responsible for all functions of Spectrum Management within USTRANSCOM. The

contractor will identify and analyze radi¢ frequency (RF) spectrum resources required to support the Defense
Transportation System (DTS)/USTRANSCOM's worldwide contingencies, exercises, combat operations, and
disaster relief missions. This support requires extensive knowledge of the transportation policies, procedures, and
practices within the DTS to develop and implement effective spectrum management standards, policies, and
procedures to support the USTRANSCOM mission. The contractor will be responsible for coordinating with the
JCS, Military Communications-Electronics Board (MCEB), Joint Spectrum Center (JSC), Service Spectrum
Management Offices (AFFMA, CE Services, NAVEMSCEN), participating Commanders, AMC (strategic airlift),
MSC (strategic sealift), and MTMC (strategic land transportation) on spectrum problems that arise during exercises
and contingencies. Will lead in development of command-specific policy and guidance for electromagnetic
spectrum use. The contractor will review and assist in developing communications-computer systems annexes from
a spectrum management perspective, for supported operations plans involving USTRANSCOM. These annexes
address all critical operational mobility connectivity/system requirements to provide USTRANSCOM the capability
to effectively manage the DTS and keep the National Command Authorities informed of ongoing strategic lift
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actions. The contractor will be required to interface with representatives of USTRANSCOM components, supported
Commanders, JCS, JSC, OSD, NSA, DISA, and various agencies of the federal government to ensure adequacy of
transportation information systems spectrum support for contingency and exercise plans. The contractor may be
required to serve as the USTRANSCOM spectrum representative at planning meetings, conferences, and working
groups to develop crisis response and exercise plans. The contractor will assist in evaluating spectrum related after-
action items from contingency and exercise activities, and ensure that transportation after action items related to
information systems are incorporated into program directives that identify areas for improvement. The contractor
will develop point papers and briefings for the Commander, other members of the senior staff, distinguished visitors,
and other agencies as required for spectrum management and related matters. The contractor will be responsible for
ensuring that documents/products showing the current status and actions pending for systems and spectrum-sensitive
activities throughout the DTS is updated. This view will be projected 5 years into the future. Specificity for listed
systems, cross-systems interdependencies and single points of failure will also be displayed, as well as HNA
progress/actions broken down by command, Service, and host nation. The contractor will be responsible for
ensuring the common database of Application for Equipment Frequency Allocation (J/F-12 papers) necessary for
planning, coordinating, and controlling spectrum use is maintained. This data should also contain applicable note to
holder pages. Maintenance of this database will require interface with representatives of, supported command's
Joint Frequency Management Offices, JCS, JSC, and various agencies of the federal government. The contractor
will perform various spectrum management duties through the use of automated spectrum management software
tools such as Spectrum XXI and the Spectrum Certification System. Additionally, the contractor will act as the
technical advisor for all spectrum issues for the Chief Information Officer (CIO) Technical Review Board during the

spring and fall sessions.

2.2.2.3. Communications Plans Development
The contractor will assist in developing policy, doctrine, operating techniques, methodology, and procedures for

transportation communications-computer systems security, survivability, sustainability, interoperability, and
readiness to support the transportation infrastructure and integration with the DTS. The contractor will review and
assist in developing communications-computer systems annexes for supported operations plans involving
USTRANSCOM. The contractor will be specifically responsible for the Annex K's of all OPLANs and the C48
portion of all Command Arrangement Agreements (CAAs). These annexes address all critical operational mobility
connectivity/system requirements to provide USTRANSCOM the capability to effectively manage the DTS and
keep the National Command Authorities informed of ongoing strategic lift actions. The contractor will be the
alternate focal point for the C4S portion of the USTRANSCOM readiness assessment program and assist in
preparing the Joint Monthly Readiness Report (JMRR), which is forwarded to the Chairnman, Joint Chiefs of Staff.
This support will include assisting in the evaluation of the C4S portion of the Transportation Component
Command’s (TCC) readiness reports to determine if it adequately provides sufficient information and help compile
the data into meaningful readiness indicators. The contractor will interface with representatives of USTRANSCOM
components, supported Commanders, JCS, OSD, NSA, DISA, and various agencies of the federal government to
ensure adequacy of transportation information systems support for contingency and exercise plans. The contractor
may be required to assist the government USTRANSCOM C48S representative by actively participating in planning
meetings, conferences, and working groups to develop crisis response and exercise plans. The contractor will assist
in evaluating after-action items from contingency and exercise activities, and ensure that transportation after action
items related to information systems are incorporated into program directives that identify areas for improvement.
This encompasses innovative approaches, technologies, and methods for evaluating the effectiveness of
transportation programs and service. The contractor will develop point papers and briefings for the Commander,
other members of the senior staff, distinguished visitors, and other agencies as required for exercises, contingencies,
and related matters, The contractor will assist the USTRANSCOM’s unified command project manager for the
development and implementation of crisis and contingency policies and procedures supporting the National Security
and Emergency Preparedness (NSEP) program. Additionally, the contractor shall serve as the operational interface
with new C4 systems that are being fielded in the command and work with the integration team to ensure they are
incorporated into OPLANs and CAAs. The contractor will serve as the Joint Universal Lessons Learned System
(JULLS)/Remedial Action Program (RAP) representative for TCJ6 exercise JULLS/RAP Joint Training Plan (JTP)
issues and evaluate training tasks and USTRANSCOM's Joint Mission Essential Task Lists (JMETLs), as required.

2.2.2.4. Airborne Communications Task Manager
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The contractor shall conduct research, provide expert advice, and assist in the analysis, development, and integration
of new and enhanced Command and Control (C2) aircraft communications requirements. The contractor shall assist
in the preparation of requirements, program plans, C2 architectures, and airborne communications roadmaps as
required. The contractor will apply technical knowledge f airborne communications systems, subsystems,
components, program management philosophies, policies, and procedures. The contractor will provide technical
integration and planning expertise for command requirements development and programinatic efforts across a broad
spectrum of aircraft communications activities. The contractor will prepare/review Performance Work Statements
(PWS), Statements of Objectives (SO0}, system specifications, system safety requirements, and Operational Test
and Evaluation (OT&E) requirements. The contractor shall work with user communities, USTRANSCOM
components, industry, laboratories, and acquisition and logistics centers to help plan, develop, and insert advanced
technologies into aircraft communications systems. The contractor shall develop and coordinate airborne
communications requirements and status to achieve and maintain interoperable airborne C2 communications
systems. Requirements documentation may include AF Form(s) 1067, Capabilities Gaps, Initial Capabilities
Documents (1CD), Capabilities Development Document (CDDs), Mission Area Plans (MAPs), Test and Evaluation
Master Plans (TEMPs), and other documents specific to supporting airborne 2 communications requirements. The
contractor will be expert on the technical/architectural requirements associated with airborme communications
interfaces with supporting terrestrial network infrastructures. The contractor shall prepare briefings and technical

reports as required.

2.2.3. Task 2-3 - Network Engineering Assistance

The contractor will assist the government in performing technical engineering support for program management
oversight within USTRANSCOM of projects related to network infrastructure and email services/office information
systems development. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The
contractor shall provide management assistance to USTRANSCOM to include: planning, policy development,
technical integration and interoperability, and life-cycle support. The contractor shall provide managerial assistance
with DOD and USTRANSCOM directed programs/projects. Some major development programs/projects may have
pre-established USTRANSCOM requirements/resources, where the contractor’s objective is to take information and
organize it into system development, implementation, and management plans and then assist in directing the planned
actions to achieve the established goals. When requested by the government, the contractor shall provide analysis of
DOD publications and instructions. The contractor shall assist in maintaining TCJ6 Strategic Objective
documentation, as well as preparing drafts of inputs for the Department of Defense publications. Additionally, the
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the
Communications-Computer Systems Requirements Document (CSRD), for productsmecessary to-assess, implement,
install, and monitor Infostructure supported hardware/software. The contractor shall assist the government with
tracking and develop Configuration Control Board (CCB) guidance. The contractor shall also assist in analysis and
documentation of Infostructure requirements. The contractor shall assist in drafting procurement documentation and
prepare appropriate briefs, information papers, and requirement documents in support of USTRANSCOM. The
contractor shall assist the government in analyzing hardware/software requirements and in developing command
policy for Configuration Control. The contractor shall assist in ensuring that all program/projects conform to the
guidelines established by the Defense Information Infrastructure Common Operating Environment (DIVCOE). The
contractor shall assist the government with CIO Program Review Panel (CPRP) documentation, Program Obligation
- Memorandum (POM), and Presidents Budget (PB) submissions. The contractor shall assign a focal point to be
responsible for organizing, developing, identifying shortfalls, and implementing elements of assigned
programs/projects. The contractor shall attend meetings held at USTRANSCOM and/or other locations as identified
by the government, and provide summary/detailed results/impact of meetings upon request by the government with
six estimated reports per year. All government required meetings would generally take place during normal duty

hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.3. GCCC SUPPORT - INFORMATION ASSURANCE AND INFORMATION PROTECTION
(IA/IP) (CLIN 0003)

The contractor shall provide support for USTRANSCOM’s Information Assurance (1A) Program, including system
security engineering, information operations planning, policy review and development, design and deployment of
service assurance infrastructure, and COMSEC coordination duties. The contractor shall provide technical security
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guidance, evaluate developing C4 programs for compliance, and review computer systems requirements
documentation for security impact. The contractor shall provide both guidance and assistance to the TCCs in
developing and maturing their IA postures. The contractor shall be responsible for conducting various IA functions,
and drafting, under government guidance, USTRANSCOM information system security policies and procedures.
The contractor shall provide a consolidated view of the DTS IT community through three distinct IA pillars:
Information Protection, Network Management, and Service Assurance. The contractor shall implement a customer
service assurance infrastructure and administer the Multilevel Information Systerns Security Initiative (MISSI)
family of security products such as the FORTEZZA security card. Specifics on duty hours, travel requirements, etc.,
will be provided under each task description.

2.3.1 Task 3-1 - Information Protection Policy and Engineering Duties

The contractor will provide policy and security engineering support to USTRANSCOM. On-site
hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott AFB, and on-call at all
other times with a 1 hour response time. The contractor shall provide suppoit on-site on a 24
hour, 7 day basis during periods of major exercises, contingencies, and emergencies. The
contractor will draft security policies to support IP capabilities and provide configuration
guidance during system development efforts. The contractor shall provide technical security
guidance, evaluate developing C4 programs for compliance, and review computer systems
requirements documentation for security impact. The contractor shall support the correlation of
incidents from across the command and support the Information Operations activities of the
command. The contractor will provide an individual to attend exercise planning conferences,
provide support for Master Scenario Events List (MSEL) development and participate in
exercises at USTRANSCOM as a controller. In support of USTRANSCOM development
activities, the contractor shall: review proposed changes to the command ADP architecture to
ensure that all new computer systems being introduced into USTRANSCOM and the
Transportation Component Command’s (TCC) adhere to DOD and command computer security
policies and instructions; research and advise the command on recently developed
countermeasures designed to protect command systems from new threats; evaluate site-unique
software and recommend approval/disapproval; review computer network designs and
specifications for adequacy and technical feasibility, considering factors such as compatibility
with agency policy, conversion or implementation costs, and impact on existing equipment;
develop plans to implement new or revised system security configurations; evaluate user
security requirements, risks, exposures, and needs for security controls during the development
or acquisition phase; formulate, review, and revise procedures necessary to implement ADP
system security in accordance with higher-level regulatory requirements; review all safeguard
procedures to measure the effectiveness of the total system security and make formal
recommendations to government based on these reviews; prepare documentation in accordance
with DOD, Air Force, and USTRANSCOM instructions; develop, implement, and administer
effective security programs that are approved by government; and evaluate security accreditation
documentation. The contractor shall attend meetings held at USTRANSCOM and/or other
locations as identified by the government, and provide summary/detailed results/impact of
meetings upon request by the government with 12 estimated reports per year. The government
estimates twelve trips to remote sites per year. Attendance by the contractor personnel at
meetings held in the local area shall be at no additional cost to the government. These meetings
will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through
Friday, but can extend beyond these core hours when needed to support major exercises,

contingencies, and emergencies.
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2.3.1.1. Technical Environment
Contractor personnel shall have experience with and working knowledge, expertise preferred, in the following core

competencies, systems, software and hardware. Desired experience includes, but is not limited to:

Core Competencies:
s Secure systems architecture and design

o Common Services/Protocols (e.g., Domain Name Service (DNS))
¢ Dynamic Host Configuration Protocol (DHCP)

HTTP

Secure Hyper Text Transfer Protocol (HTTPS)

Internet Protocol Security (IPsec)

Secure Shell (SSH)

Simple Mail Transfer Protocol (SMTP)

Information security devices

Stateful packet inspection devices/applications

+ Information security concepts (e.g., authentication, confidentiality, integrity, non-
repudiation, network segmentation, Public Key Infrastructure (PKI))

¢ Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain

Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch
Functions, Remote Access Server (RAS), Transmission Control Protocol/Internet Protocol (TCP/IP),

Virtual Private Networking (VPN))

* & & ¢ o

-

Hardware:
Sun SPARC Ultra workstations/servers
Intel Platforms

Operating System Software:
UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD)

Microsoft NT 4.0, 2000

Application Software:
Anti-virus Software (e.g., Symantec, McAfee)
Content Filtering (e.g., Netscape Proxy server, Squid, SmartFilter)
Firewalls (e.g., Checkpoint Firewall-1, IPFilter, Raptor, Sidewinder)
Intrusion Detection Systems (e.g., Snort, ISS Real Secure)
Network Tools (e.g., TCPDUMP, nmap, What’s up Gold)
Vulnerability assessment tools (e.g., Nessus, [SS Intemnet Security Scanner)

2.3.1.2.  Security Systems Administration
This task is under the direction of 868™ Communications Squadron. The contractor shall provide a security system

administrator function responsible for maintaining firewalls, intrusion detection systems, proxy servers to include
installing security patches and software updates, and conducting routine system backups, conducting vulnerability
assessments, assisting in configuration management, provided anti-virus support and auditing on USTRANSCOM
classified and unclassified networks, and ensure the integrity of computer systems security is maintained in
accordance with applicable policies and instructions. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday
through Friday, and on-call from 4:31 p.m. to 7:29 a.m., Monday through Friday, as well as on-call 24 hours per day
during weekends and holidays. Response time during on-call periods shall be no more than 2 hours to on-site work
start, The contractor shall provide 24 hours per day/7 days per week coverage during exercise/contingency
operations. The contractor shall attend meetings held at USTRANSCOM and/or other Jocations as identified by the
government, and provide summary/detailed results/impact of meetings upon request by the government with an
estimated six to eight reports required. Attendance by the contractor personnel at meetings held in the local area
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shall be at no additional cost to the government. All government required meetings would generally take place
during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverables: Ad Hoc reports
Conference Minutes
Travel Expense Report
Monthly Status Report

2.3.2,  Task3-2 - 1A/IP for USTRANSCOM Component Commands
The contractor shall provide support for the fielding of a comprehensive, command-wide IA/IP

security architecture (hardware, software, analysis tools, etc.) to protect, defend, report and
analyze the JA/IP status of the command’s networks and C4 systems. Regular duty day for this
task is 7:30 a.m. to 4:30 p.m., Monday through Friday. On-site locations will vary based on the
installation schedule. This architecture will extend current USTRANSCOM IP capabilities out
to the Transportation Component Commands’ DTS networks and GTN feeder systems to provide
the Commander a true, near real-time, command-wide status of TA/IP activities across the whole
of the DTS. The information protection capabilities include: firewalls, intrusion detection
systems, proxy servers, anti-virus operations, security configuration management, vulnerability
assessments, incident response and auditing. The contractor will coordinate with the TCCs,
identify shortfalls in the information protection capabilities of the TCCs, assist in the design of
technical solutions to eliminate the shortfalls and implement the technical solutions on-site at
TCC locations. The contractor will train local TCC personnel on the operation of the security
mechanisms deployed and assist in drafting local TCC security policies to support the daily
operations of the security mechanisms. In addition, the contractor will assist USTRANSCOM in
evaluating the progress of the TCCs on meeting the requirements of the USTRANSCOM
security architecture and applying lessons learned both through procedural/process changes and
technology enhancements. The government estimates 80 total trips to remote sites per year for
deployment of security mechanisms and technical interchange visits with the TCCs. The
contractor will provide informal trip reports for all trips to remote sites. Attendance by the
contractor personnel to meetings held in the local area shall be at no additional cost to the
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30
p.m., Monday through Friday.

2.3.2.1. Technical Environment
Contractor personnel shall have experience with and working knowledge, expertise preferred, in the following core

competencies, systems, software and hardware. Desired experience includes, but is not limited to;

Core Competencies:
s  Secure systems architecture and design

Common Services/Protocols (e.g. Domain Name Service (DNS))

L ]

¢ Dynamic Host Configuration Protocol (DHCP)
e HTTP

e HTTPS

e Internet Protocol Security (IPSec)

o Secure Shell (SSH)

Simple Mail Transfer Protocol (SMTP)

Information security devices
Stateful packet inspection devices/applications
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» Information security concepts (e.g., authentication, confidentiality, integrity, non-
repudiation, network segmentation, Public Key Infrastructure (PKI))

»  Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain
Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch
Functions, Remote Access Server (RAS), Transmission Control Protocol/Internet Protocol (TCP/IP),
Virtual Private Networking (VEN))

Hardware:
Sun SPARC Ultra workstations/servers

Inte! Platforms

Operating System Software:
UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD)

Microsoft NT 4.0, 2000

Application Software:
Anti-virus Software (e.g., Symantec, McAfee)
Content Filtering (e.g., Netscape Proxy server, Squid, SmartFilter)
Firewalls (e.g., Checkpoint Firewall-1, IPFilter, Raptor, Sidewinder)
Intrusion Detection Systems (e.g., Snort, ISS Real Secure)
Network Tools (e.g., TCPDUMP, nmap, What’s up Gold)
Vulnerability assessment tools (e.g., Nessus, ISS Internet Security Scanner)

2.3.3. Task 3-3 - Communications Security (COMSEC) Manager

On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at SAFB. The contractor shall provide
COMSEC support on-site on a 24 hour, 7 day basis for a 60 day period during major exercises, contingencies, and
emergencies. This extended coverage specifically applies to support for secure voice which involves operation,
installation, and maintenance for Secure Telephone Unit-1II (STU-III) instruments, Secure Terminal Equipment
(STE) telephones, secure cellular telephones (e.g., CIPHERTAC), secure facsimile machines, and cryptographic
secure voice keys; fraining to users and maintenance of records for secure voice instruments throughout the
command. As part of the on-going daily support, the contractor shall provide COMSEC oversight for
USTRANSCOM, the TCCs, and other direct-reporting elements (to include the four sub-accounts within
USTRANSCOM). Contractor responsibilities include being thoroughly familiar with all aspects of COMSEC
management and associated COMSEC material. The contractor shall disseminate urgent, doctrinal, policy, and
procedural COMSEC information with Headquarters CPSG/DIKWM (Lackland Air Force Base, San Antonio TX),
and HQ Air Force Communications Agency (AFCA) (Scott Air Force Base IL). The contractor will ensure the
latest policies are being adhered too, as well as COMSEC material is being properly ordered and maintained. The
contractor will implement government-established controls so only properly cleared personnel with a legitimate
need to know are permitted access to COMSEC material. The contractor will develop a Command Policy Directive
(PD). The contractor will coordinate on COMSEC Operating Instructions (OIs) as they are developed by sub-
accounts. The PD and Ols will include specific procedures for handling, controlling, and protecting COMSEC
assefs. Also included will be procedures for receiving, issuing, destroying, inventorying (both daily and
semiannual), Two Person Integrity (TPI}, and COMSEC incident reporting. The contractor will assist in training
users in the rules for use, safeguarding, controlling, and the proper destruction of COMSEC aids. The contractor will
be responsible for submitting recurring and ad-hoc reports. The contractor will request keying material for new
missions and provide disposition instructions for keying material that is no longer required. The contractor will
operate the Electronic Key Management System (EKMS) Local Management Device LMD/ Key Processor (KP) for
the generation of electronic cryptographic keys. The contractor shall attend meetings held at USTRANSCOM and/or
other locations as identified by the government, and provide summary/detailed results/impact of meetings upon
request by the government with ten estimated reports per year. The contractor shall write and maintain a continuity
book on each project worked. These books will become the property of the government. The government estimates
ten trips to remote sites for support. Attendance by the contractor personnel at meetings held in the local area shall
be at no additional cost to the government. All government required meetings generally take place during normal

duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.
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2.3.3.1. COMSEC Assistant

As the COMSEC assistant manager, the contractor serves as the Primary System

Administrator for the Certification Authority Workstation (CAW). The contractor will generate Defense Message
System (DMS) user cards for both classified and unclassified systems. The contractor shall coordinate and manage
the USTRANSCOM cryptographic account in accordance with Air Force Instruction (AFI) 33-211, COMSEC User
Requirements, and AFKAG 1 & 2, thus ensuring cryptographic account administration meets all inspection
requirements. The contractor shall issue COMSEC material to authorized personnel and also shall assist the
COMSEC manager in the development of a comprehensive user-training program for COMSEC Responsible
Officers. The contractor shall maintain current copies of all required cryptographic regulations, manage
cryptographic agent training and scheduling, provide training on Secure Voice procedures and equipment, publish
policy directives and guidance regarding COMSEC, and provide point papers and briefings on COMSEC issues and
requirements. The contractor will operate and maintain accountability for secure facsimile devices and coordinate
cryptographic circuit maintenance. The contractor is responsible for inventory and accountability of all
USTRANSCOM cryptographic materials and devices and will coordinate acquisition of cryptographic keying
materials and accountability of associated keys. The contractor shall obtain annual COMSEC monitoring
requirements from USTRANSCOM and the TCCs, for submission to Joint COMSEC Monitoring Agency (JCMA),
and prepare annual USTRANSCOM COMSEC monitoring requirements message to the JCMA. The contractor
shal] also assist with the development of USTRANSCOM Critical Information List (CIL) as part of the Information
Operations Planning Cell (IOPC); establish, coordinate, and implement the USTRANSCOM Inter-theater COMSEC
Package (ICP) Program; be responsible for coordinating and implementing the COMSEC Education, Training, and
Awareness (ETA) program; and publish articles and info grams as part of the ETA program. The contractor will
also monitor, evaluate, and participate in exercise, system, and device evaluation; provide After Action Reviews
(AARs) regarding COMSEC issues; publish annexes and integrate USTRANSCOM ICP program as required for

" support to Contingency Plans (CONPLANS) and Operation Plans (OPLANS); and provide support to the CAT
during real world and exercise missions.

2.3.3.2. COMSEC Accountant
In addition to the requirements as stated in paragraph 2.3.3., the contractor shall provide COMSEC support on-site

from 7:30 a.m. to 4:30 p.m., Monday through Friday. Government personnel will provide cryptographic change duty
after normal work hours, on holidays and weekends. If for some reason the government assigned person is
unavailable, the COMSEC Accountant contractor {on a not to interfere basis) may be called, and if available, asked
to provide assistance. Additionally, on a prearranged, case-by-case basis, the contractor may act as the "official"
back up to the on-call person. However, the contractor shall not be required to provide "official" back-up support
that exceeds 15 days per 12-month period. The contractor shall attend meetings held at USTRANSCOM and/or
other locations as identified by the government, and provide summary/detailed results/impact of meetings upon
request by the government with four estimated reports per year. The government estimates four trips to remote sites
for support. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost
to the government. All government required meetings generally take place during normal duty hours, 7:30 a.m. to
4:30 p.m., Monday through Friday.

2.3.3.3. Technical Environment
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware.

Desired experience includes, but is not limited to:

STU-UI and STU [IIR Instruments and their CIKs
Secure cell phones (e.g., CIPHERTAC, GSM, CDMA)
Iridium satellite terminals

STE Instruments

KG-84

KG-94

KG-194

Kiv-7

1910 SDD Modem

KOI-18
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KYK-13
KYK-15

2.34. Task 3-4 - Contingency or Emergency Operations Support (Optional)

USTRANSCOM C4 systems are designed to operate 24 hours per day/7 days per week, and some functional areas
will receive full-time support as specifically identified in this PWS. During operation of the C4 systems that support
USTRANSCOM, there may also be other instances where the government mmay elect to increase the level of support
as requirements dictate due to contingencies or network emergency operations. When increased levels of operation
are forecast, a designated government representative will notify the contractor, in writing, if possible, 30 days prior
to the change. During contingency operations the government may require 24 hour continuous C4 support for the
USTRANSCOM CAT. When increased C4 support for the USTRANSCOM CAT is required, TCJ6 or a designated
government representative will notify the contractor, in writing, a minimum of 24 hours prior to the need of
contingency operation support. In the event of an unforeseen contingency or a network emergency, the government
may notify the contractor verbally, to be followed up in writing. Notification will include the identification of
additional support by function(s) and level of support required. Extended support shall be activated within 24 hours
after notification by the government unless otherwise specified. The government may extend the on-site hours
during contingencies or network emergencies for an estimated 10 continuous days of 24 hour operations for
estimated maximurn of six periods per year.

2.3.5. Task 3-5 - Customer Service Assurance Support

The contractor shall implement Customer Service Assurance using government-furnished software responsible for
providing Service Level Management (SLM) of USTRANSCOM Defense Transportation System (DTS) Automated
Information System (AIS). The Service Assurance (SA) effort includes the installation, administration, and
configuration of the government procured software tool suite, commonly referred to as BMC Software, Inc.,
PATROL, Service Level Manager, Service Reporting, PATROL End-to-End Timer, and PATROL Enterprise
Manager (PEM). Through the application of the BMC Software tool set and other products that may be procured,
the contractor is required to perform SLM as defined within this PWS for those DTS AIS that are inducted into the

SA paradigm. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at SAFB, and on-call at all

other times with a 2 hour response time. The contractor shall collect, evaluate, and report the service levels
experienced by the DTS AIS customer. The contractor shall identify a lead Systems Analyst to the government to
serve as a focal point for SA management services. The contractor lead Systems Analyst will be responsible for
representing. SA concerns at government meetings, and when the government team leader is unavailable. The
contractor shall attend meetings held at USTRANSCOM or other locations as identified by the government, and
provide either summary or detailed results and impact of meetings upon request by the government with six
estimated reports per year. The government estimates six trips to remote sites per year. Attendance by the
contractor personne! at meetings held in the local area shall be at no additional cost to the government. The
meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

2.3.5.1. Implement USTRANSCOM Service Assurance

The contractor shall implement USTRANSCOM SA Support. This support process is on going, iterative, and
addresses SLM of all USTRANSCOM DTS AIS. The SA paradigm was promulgated after industry discussions
concerning SLM of customer applications. The SA paradigm will provide near real-time status of USTRANSCOM
DTS AILS to DTS customers, and provide the TCJ6 IA Common Operational Picture (COP) to the Global Command,
Control, Communication and Computer System (C48) Coordination Center (GCCC). As the SA paradigm is
advanced within USTRANSCOM, the government will direct which DTS AIS will be targeted for inclusion. The
contractor shall work in close coordination with the government representative to implement the software, hardware,
and processes required to induct and activate an application within the USTRANSCOM SA paradigmn. The
contractor shall assist with the coordination of the USTRANSCOM internal assets required to implement SA.

2.3.5.2. Evaluate and Recommend Customer Centric Monitoring Processes

The contractor shall review and become knowledgeable with the customer centric processes associated with targeted
DTS AIS, and evaluate additional processes that may refine and enhance the CIO’s SLM capabilities. The
contractor shall research and identify potential Commercial Off-The-Shelf (COTS) software packages for
performing SLM of DTS AIS. The contractor will document and recommend procurements of COTS sofiware

packages for performing SLM of DTS AIS.
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2.3.5.3. Colleet, Evaluate, and Report the Performance Monitoring Parameters

The contractor shall collect, evaluate, and report the objective measurements being recorded by the BMC Software
product suite. The contractor shall start collecting, recording, and storing all parameter data identified by the
government. The frequency (time frame from one parameter value to the next) and method of collecting each
parameter will be based on the standards established for each parameter. The contractor shall evaluate the
frequencies established for each parameter and recommend frequency adjustments based on timely notification of
customer service interruptions. The contractor shall provide customer service status reports, ad hoc studies, and ad

hoc data requests as defined below.

a. The contractor shall deliver customer service status reports as required by the government. Custorner service
status reports are required as a function of SA. These status reports are defined by the government, and contain
information relative to the availability or performance of an application. The contractor shall provide status reports
of those applications for which instrumentation has been accomplished, when specifically requested by the
government. The application status report shall reflect data points requested by the government covering a period of
time defined by the government. Status reports will be in presentation slide format (Microsoft PowerPoint latest
version) to include narrative descriptions (within the PowerPoint Notes Pages) of all events that precluded customer
utilization of the application, or other descriptive text which is associated with anomalies or required to clarify the
report context. These status reports will generally be weekly recurring reports. Depending upon mission
requirements and operational tempo, there may be short to mid-term periods (6-8 weeks) where daily status reports

may be required.

b. The contractor will prepare and deliver Ad Hoc SLM Analysis Studies as required by the government. These
documents will cover specific SLM analysis related topics and will be short duration tasks (10-15 days} in length.
The contractor will be required to produce no more than one ad hoc “SLM Analysis” Study every 3 month period.
The ad hoc studies will be in Microseft Word format, with Microsoft PowerPoint slides embedded in the Microsoft

Word document as appropriate,

¢. The contractor will prepare and deliver Ad Hoc SLM Data Requests as required by the govemment. These
requests will cover specific SLM related data that are available via the government provided system performance
monitoring tool or from standard operating system/database scripting commands. The requests will typically be
very short duration tasks (1 to 2 days) in length, and may require repetition on a regular or irregular schedule. The
contractor will be required to produce no more than three ad hoc data requests per month. The data requests-will-be
in a government-determined format based on a case-by-case basis.
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2.3.5.4. USTRANSCOM DTS AIS Alarm Development
The contractor shall utilize the capabilities of the government provided customer service monitoring tool set to

establish alarms on customer service level breaches as determined by the government. The notification alarms will
be configured in order for electronic signaling devices to contact designated individuals when parameters have been
exceeded that indicate a breach of pre-defined customer service levels has occurred or is imminent. Additionally,
the contractor will identify recommended changes, deletions, and additions to the current set of notification alarms

and associated thresholds for government review and approval.

2.3.5.5. Service Assurance System Administration
The contractor shall perform system administration tasks associated with Unix and Microsoft Windows servers

utilized to host the SA tool sets.

a. PATROL Enterprise Manager. The contractor shall perform application administration tasks associated with
the day-to-day operation and maintenance of the PATROL Enterprise Manager (PEM). This includes, but is not
limited to, all tasks associated with maintaining the existing configuration, installing software upgrades, -.
performance and tuning tasks, and configuring the PEM to accept new data feeds as prescribed by the government.

b. PATROL End-To-End Timer. The contractor shall perform application administration tasks associated with
the day-to-day operation and maintenance of the PATROL End-To-End (PETE) Timer. This includes, but is not
limited to, all tasks associated with maintaining the existing configuration, installing software upgrades,
performance and tuning tasks, and configuring the PETE Timer to execute new customer transactions as prescribed

by the government. :

c. Web Server Administration. The contractor shall perform web server administration tasks associated with the
day-to-day operation and maintenance of the web server associated with publishing the results of customer. service
monitoring. This includes, but is not limited to, all tasks associated with maintaining the existing web server
configuration, installing software upgrades, and performance and tuning tasks as prescribed by the government.

d. Service Reporting. The contractor shall perform web server administration tasks associated with the day-to-
day operation and maintenance of the Service Reporting application associated with generating and displaying
graphic representation of historical SA monitoring. This includes, but is not limited to, all fasks associated with
maintaining the existing configuration, installing software upgrades, and performance and tuning tasks as prescribed

by the.government.

2.3.5.6 Service Assurance System Development
The contractor shall perform development work associated with building and publishing various HTML documents

with live links to customer service monitoring tools. The contractor shali perform development work associated
with customer centric monitoring. The contractor shall perform development work associated with the J6 IA COP.
All development work will be performed within the constraints of the government provided software tool set. The
software tool set constraints are defined as the software languages specific to the various environments (HTML,
PATROL Script Language, Windows Macro, PATROL Enterprise Manager filters).

2.3.6. Task 3-6 - Proactive Event Management Audit and Assistance Task

The contractor shall audit the implementation of proactive event management and provide proactive event
management software configuration assistance. This task will provide centralized auditing of proactive event
management implementation and centralized technical assistance with implementing proactive event management as
described within the United States Transportation Command (USTRANSCOM) Defense Transportation System
(DTS) Enterprise Architecture (EA). The USTRANSCOM DTS EA standard proactive event management tool is
BMC PATROL, and is prescribed for use within all Defense Transportation System {DTS) Automated Information
Systems (AIS) directly managed by assets within the Command, Control, Communications and Computer Systems
(C48) Directorate (TCJI6) of the USTRANSCOM. BMC Software is the commercial vendor of PATROL, being
installed as a proactive event management tool in all USTRANSCOM AIS. The contractor will provide a one-stop
shop for auditing the progress of proactive event management implementation within USTRANSCOM
administrated DTS AlS and providing technical assistance to USTRANSCOM DTS AIS system and database
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administrators with the implementation of proactive event management. Additionally, the contactor will assist in the
development of custom knowledge modules and the customization of commercial off-the-shelf knowledge modules.
On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott Air Force Base, Illinois. The
Proactive Event Management System Audit and Configuration Assistance task will be integrated into the existing
contractor team supporting the Service Assurance Section, Information Assurance Branch, Operations and Plans
Division (TCJ6-OIS). The contractor shall identify a lead Systems Analyst to the government to serve as a focal
point for this task. The contractor lead Systems Analyst will be responsible for representing Proactive Event
Management System Audit and Configuration Assistance concerns at government meetings, and when the
government team leader is unavailable. The contractor shall attend meetings held at USTRANSCOM or other
locations as identified by the government, and provide either summary or detailed results and impact of meetings
upon request by the government with 6 estimated reports per year. The government will fund for travel as stated in
paragraph 3. The government estimates 6 trips to remote sites per year. Aftendance by the contractor personnel at
meetings held in the local area shall be at no additional cost to the govermment. The meetings will generally take
place during normal duty hours, 7:30 am. fo 4;30 p.m., Monday through Friday.

The contractor shall implement a Proactive Event Management System Audit and Configuration Assistance
capability as outlined below for up to 12 (twelve) DTS AIS managed by assets within USTRANSCOM/TCJI6 each

calendar year.

a. Proactive Event Management System Auditing. This capability will include auditing the
installation, customization, and use of BMC Software PATROL in all DTS AIS directly
managed by USTRANSCOM. The contractor shall create and maintain an audit record for each
system inspected. Each record will contain, but is not restricted to, the following data points:
System Name, Technical Administration Point of Contact, Date of Audit, textual description of
the customization achieved, textual description of customization required, subjective grading of
proactive event management implementation, and any pertinent data that would help the
government adjudicate the successful implementation of proactive event management within the
audited system. The contractor shall maintain the audit data in an electronic file stored on local
area network resources provided by the government.

b. Proactive Event Management Configuration Assistance. This capability will include assisting in the
configuration of the DTS EA standard proactive event management tool suite and assist the USTRANSCOM DTS
AIS system and database administrators with the development of custom knowledge modules. The contractor shall
provide direct technical support to USTRANSCOM/TCJ6 assets endeavoring to install and configure BMC
Software’s PATROL product for proactive event management. The contractor shall provide configuration
assistance directly to system administrators to include: activating and deactivating parameters, adjusting parameter
thresholds, establishing and configuring PATROL consoles, and identifying and establishing parameters for events
monitored by commercial off-the-shelf knowledge modules. 1t shall be the responsibility of the contractor to assist
USTRANSCOM administration staff responsible for the administration of DTS AIS in the development of custom
PATROL knowledge modules required to execute event management of custom DTS AIS processes. The contractor
will work directly with system and database administrators and USTRANSCOM organizational elements as directed

by the government.

2.3.7. Task 3-7 - BMC Software Technical Support Center (Optional)

The government may elect to activate a position for a BMC Software Technical Support Center (TSC). The BMC
Software TSC will provide centralized management for all technical support issues associated with the BMC
Software PATROL product utilized for proactive event management throughout Automated Information Systems
(AIS) directly managed by assets within the Comimand, Control, Communications and Computer Systems (C48)
Directorate of the United States Transportation Command (USTRANSCOM) (TCJ6). BMC Sofiware is a
commercial vendor of enterprise management software, planned for installation as a proactive event management
tool in all USTRANSCOM AIS. The TSC will provide a one-stop shop for product version inventory, system
installation records, clearing house for technical assistance requests, technical bulletin clearing house, and repository
of training requirements and execution. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday at
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Scott Air Force Base, Illinois. The TCS will be integral with the Service Assurance Section, Information Assurance
Branch, Operations and Plans Division. The contractor shall identify a lead Systems Analyst to the government to
serve as a focal point for TSC management services. The contractor lead Systems Analyst will be responsible for
representing TSC concerns at government meetings, and when the government team leader is unavailable, The
contractor shall attend meetings held at USTRANSCOM or other locations as identified by the government, and
provide either summary or detailed resuits and impact of meetings upon request by the government with 6 estimated
reports per year. The government will fund for travel as stated in paragraph 3. The government estimates 6 trips to
remote sites per year. Attendance by the contractor personnel at meetings held in the local area shall be at no
additional cost to the government. The meetings will generally take place during normal duty hours, 7:30 a.m. to

4:30 p.m., Monday through Friday.

a. The contractor shall implement a BMC Software TSC providing centralized management and tracking of
all technical support requests submitted by USTRANSCOM employees or contractors. It shall be the responsibility
of the TSC to create and maintain a record of all support requests submitted by USTRANSCOM employees and
contractors. The contractor shall create and maintain reports of support requests with similar symptoms, and will
assist the submitting individuals by establishing and aiding the communication of ‘lessons learned’ from duplicate or
near duplicate support requests. The contractor shall utilize the BMC Software support site as a data source when
practicable, and shall not maintain duplicate records that do not have a definable value added.

b. The contractor shall implement a BMC Software TSC providing centralized product tracking. The
contractor shall create and maintain a record of all AIS within USTRANSCOM using a BMC Software PATROL
product. The record shall include all information required to clearly define the system’s common name (e.g., GTN,
JALIS, JFAST, etc.), the responsible program manager’s name and contact information, the hardware make and
model, the common name of the BMC Software PATROL product installed on each server, the software version of
the installed BMC Software PATROL product, and the expiration date of software maintenance. The contractor
shall communicate with various USTRANSCOM/TCI6 division personnel to gain the source data, and shall
maintain professional communication to insure any changes to the stored data are posted to the record.

¢. The contractor shall implement a BMC Software TSC providing centralized tracking of technical
documents published by the software vendor that effect the products installed in USTRANSCOM. The contractor
shall use the BMC Software support presence on the World Wide Web (web) to subscribe and receive notices from
the sofiware vendor. The contractor shall create and maintain a record of documents published by BMC Software,
the common name of the effected system, and a subjective assessment of the impact the reported topic has on each

effected system.

d. The contractor shall implement a BM Software TSC providing centralized management of BMC Software technical
training for USTRANSCOM system and data base administrators and other AIS technicians who may require BMC Software
centric training. The contractor shall establish and maintain a record of training requirements established through contacts
with mernbers of USTRANSCOM TCJ6 divisions. The contractor shall coordinate training sessions with BMC Software and
third-party vendors as required to support identified training needs. The contractor shall establish and maintain
communication with training candidates to coordinate their attendance at the required training sessions. The contractor shall
establish and maintain a record of training credits made available to USTRANSCOM, names and contact information of
individuals trained, and other details associated with the execution of training classes.

2.3.8. Task 3-8 - Service Assurance Performance and Availability Data Analysis (Optional)

The government may elect to activate a position for the implementation of Service Assurance Performance and
Availability (P&A) data analysis. The Service Assurance Section, TCI6-OIS, places processes and procedures into
place that gather and store Automated Information System (AIS) P&A data. P&A data is stored in a Relational Data
Base Management System (RDBMS) and will be made accessible to the contractor. The P&A data analysis work
shail extract P& A data from the RDBMS, compile the data, review the data compilations, identify data trends, assess
probable cause for performance aberrations and availability failures, prepare written reports detailing the resuits of
the P&A data analysis, and respond to ad hoc analysis and data retrieval requests by the government. On-site hours
are from 7:30 a.m. to 4:30 p.m., Monday through Friday at Scott Air Force Base, Illinois. The P&A data analysis
team will be integral with the Service Assurance Section, Information Assurance Branch, Operations and Plans
Division. The contractor shall identify a lead Systems Analyst to the government to serve as a focal point for P&A
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data analysis. The contractor lead Systems Analyst will be responsible for representing P&A data analysis team
concerns at government meetings, and when the government team leader is unavailable. The contractor shall attend
meetings held at USTRANSCOM or other locations as identified by the government, and provide either summary or
detailed results and impact of meetings upon request by the government with 6 estimated reports per year. The
government will fund for travel as stated in paragraph 2.6. The government estimates 6 trips to remote sites per
year. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost to the
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday
through Friday.

The Service Assurance P&A analysis work will provide the government with clear and detailed reports that offer
probable cause of performance and availability failures, and possible courses of action which may alleviate future
occurrences of P&A failures. The reports will be based upon data from approximately 100 separate and distinct
CUSIOIMEr Centric or server measures.

a. The contractor shall implement Service Assurance P&A data analysis to extract raw P&A data from a
RDBMS. Through efforts of the Service Assurance Section, either direct or indirect access will be provided to the
RDBMS storing the raw P&A data. The data shall be extracted utilizing Structured Query Language (SQL) or
Hypertext Markup Language (HTML) documents accessible through the USTRANSCOM Local Area Network

(LAN).

b. The contractor shall implement Service Assurance P&A data analysis to compile the raw P&A data. The data
shall be compiled using government furnished computing hardware and software. The computing hardware will be
industry standard personal computer (PC) desktop level hardware. The computing software will be Microsoft office
products such as PowerPoint, Word, Excel, and Access. The contractor shail be responsible for identifying
hardware or software shortfalls that preclude successful completion of the task. The contractor shall store all data
compilations used as source data for P& A analysis reports on government provided network resources in a file
structure the contractor shall document and provide to the government.

¢. The contractor shall implement Service Assurance P&A data analysis to perform a regular and methodical
cursory review of Service Assurance P&A data. The cursory review shall be performed to identify probable data
sets that may merit complete analysis. The contractor shall submit recommendations to the government with
descriptive text that includes the AIS from which the data was gathered, the specific recording that generated the
data, and descriptive text that explains why the contractor believes further investigation is merited. The government
estimates there will be twelve reports of perfunctory analysis each contract year. Deliverable: Perfunctory Report

of P&A Data Analysis.

d. The contractor shall implement Service Assurance P&A data analysis to perform detailed analysis of Service
Assurance P&A data. The analysis will identify trends, periods of trends, magnitude of change, indicators revealing
onset of P&A failure, reasonably possible factors that may have caused the aberration, and probable causes of P&A
failures. The detailed analysis will be prepared using the government furnished computer hardware and software
and will be forwarded to the Service Assurance Section government lead, TCJ6-01S, electronically. The contractor
shall store all detailed P&A analysis and the associated source data compilations on government furnished network
resources in a file structure the contractor shall document and provide to the government. The government estimates
there will be six reports of detailed P&A analysis each contract year. Deliverable: Detailed P&A Data Analysis.

e. The contractor shall implement Service Assurance P&A data analysis to provide the government with data
analysis of ad hoc requests. During the contract year, the contractor shall respond to ad hoc data requests from the
government. Ad hoc data requests will likely be generated by requests for investigation into sporadic or unusual
P&A measures that are not the subject of cursory review or detailed analysis. The contractor shall provide these ad
hoc data requests to the government within five workdays of the ad hoc request. The ad hoc report will contain data
elements as described by the government, but shall not exceed the content of a Detailed P&A Data Analysis. The
government estimates there will be six ad hoc P&A data analysis requests each confract year. Deliverable: Ad Hoc

P&A Data Analysis.

2.4. PROGRAM MANAGEMENT AND WEB (WWW) SUPPORT (CLIN 0004)
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The contractor shall provide a communication management function responsible for providing technical assistance
with the C48 program/project management support to USTRANSCOM to include: planning, policy development,
technical integration and interoperability, life-cycle support, and assigned C48 program/project management for
major transportation C4S DOD-wide. On site hours are from 7:30 a.m. to 4:30 p.m., Monday thréugh Friday. In
providing C48 programs/projects assistance the contractor shall provide technical and managerial assistance with
DOD and USTRANSCOM directed programs/projects. This support will include, but is not limited to, the
installation, implementation, configuration, and integration of C4S within USTRANSCOM and its Component
Commands. The contractor shall be responsible for organizing, developing, and implementing all elements of
assigned programs/projects. It is the contractor’s responsibility to plan the implementation of a program/project and
oversee the execution of its implementation. The detailed responsibilities of the contractor may vary from
program/project, but will be defined by the government prior to program/project start. The size of a program will
determine, to some degree, what the contractor’s responsibilities are. Some major C48 programs may have pre-
established DOD C4S requirements, (e.g. the purpose of the €4S systems, required resources in manpower, funding,
and material, and the overall capabilities of the system). In these cases, the contractor’s objective is to take this
information and organize it into articulate system development, implementation, and management plans and then
assist in directing the planned actions to achieve the established goals. The contractor shall assist in ensuring that all
programs/projects conform to the guidelines established by the DI/COE. The contractor shall identify a lead
Systems Analyst to the government to serve as a focal point for communication management services.

2.4.1. Task 4-1- Satellite Communications (SATCOM)
In addition to the requirements stated in paragraphs 2.4.1 the contractor shall provide SATCOM

program management support on-site from 7:30 a.m. to 4:30 p.m., Monday through Friday. The
contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by
the government, and provide summary/detailed results/impact of meetings upon request by the
government with 12 estimated reports per year. The government estimates six to eight trips to
remote sites for support. Attendance by the contractor personnel at meetings held in the local
area shall be at no additional cost to the government. All government required meetings would
generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.4.1.1. SATCOM Communications Project Manager

The contractor shall assist in providing technical assistance with the installation, implementation, configuration,
integration and status of all components involving USTRANSCOM SATCOM systems. The majority of work
associated with this function will be reviewing related C2 and classified system documentation for possible impact
on the SATCOM. The contractor shall be responsible for coordinating with and ensuring each site is prepared to
accept delivery of SATCOM hardware, and assessing the impact of different SATCOM designs at USTRANSCOM
sites. The contractor shall participate in acceptance testing, tracking warranty, and maintenance requirements;
provide technical assistance with SATCOM engineering, design, implementation, configuration, and integration of
all USTRANSCOM components; and identify any single point of failure to include recommendation of changes to
prevent isolation of SATCOM systems. The contractor shall conduct periodic technical evaluations of the
SATCOM to ensure proper interoperability/integration with current and future C2 systems and networks; and
identify equipment and software deficiencies and how they impact on operability and security. When performing
any analysis of SATCOM systems and providing recommendations, the contractor shall always consider
commercially available products. The contractor shall prepare appropriate briefs, information papers, and
requirement documents such as the CSRD, for products necessary to assess, implement, install, and monitor terminal
facilities and supporting systems. The contractor shall perform customer interviews and site surveys required for
any changes to the existing SATCOM systems. During these site surveys, the contractor shall review engineering
plans and site information to ensure conformance with current architecture, as well as assisting in the development
of future changes and upgrades to the SATCOM systems structure,

2.4,2. Task 4-2 - Global Command and Control System {(GCCS)
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In addition to the requirements stated in paragraphs 2.4.1., the contractor shall provide GCCS
program management support on-site from 7:30 a.m. to 4:30 p.m., Monday through Friday. The
contractor shall provide Global Combat Support System (GCSS) support, GCCS-Top Secret
(GCCS-T) program management, Enhanced Traffic Management System (ETMS) program
management, and liaison with Joint Deployment and Training Center (JDTC). In addition, the
contractor shall provide technical assistance with the Transportation Common Operational
Picture (Trans COP) development effort. The contractor shall attend meetings held at
USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with 12 estimated
reports per year. The government estimates eight trips to remote sites for infrastructure support.
Attendance by the contractor personnel at meetings held in the local area shall be at no additional
cost to the government. All government required meetings would generally take place during
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.4.2.1, GCCS Task Manager
The contractor shall provide a communication management function responsible for providing technical assistance

with the installation, implementation, configuration, integration, and program management of the GCCS at
USTRANSCOM and its Component Commands. The majority of work associated with this function will be
reviewing related C2 and classified system documentation for possible impact on the unclassified and classified
LANs. The contractor shall be responsible for coordinating with and ensuring each site is prepared to accept
delivery of hardware for inclusion into their network. The contractor shall assess the impact of different
communication networking designs at USTRANSCOM sites; participate in acceptance testing; track warranty and
maintenance requirements; and provide technical assistance with network engineering, design, implementation,
configuration, and integration of all components on the USTRANSCOM LANs. The contractor shall identify any
single point of failure and recommend changes to prevent isolation of clients or workstations, and conduct periodic
technical evaluations of the USTRANSCOM LANs to ensure proper interoperability/integration with current and
future operating systems and networks. The contractor shall identify equipment and software deficiencies and
provide their impact on operability and security. When performing any analysis of the network and providing .
recommendations, the contractor shall always consider commercially available products. The contractor shall
prepare appropriate requirements documents such as the CSRD, for products necessary to implement and install
terminal facilities and supporting systems. The contractor shall perform customer interviews and site surveys
required for any changes to the existing USTRANSCOM LANs. During these site surveys, the contractor shall
review engineering plans and site information to ensure conformance with current network architecture as well as
assisting in the development of future changes and upgrades to the USTRANSCOM LAN structure. The contractor
shall plan, organize, conduct, and document the GCCS User Meeting. Also, contractor will document the outcome
of the Trans COP CCB and adjudicate requirements as directed by the CCB.

2.4.2.2. Globhal Command and Control System (GCCS) and Global Command Support System (GCSS) Lab
and Classroom Support

The contractor shall assist the USTRANSCOM GCCS Program Manager by providing systems
and technical engineering analysis on special C4 projects. The contractor shall identify a senior
Engineer who will serve as the focal point for all GCCS/GCSS lab support services and
classroom management. Training capabilities of the classroom include GCCS JOPES Training,
Classified Office Information Systems (COIS) and Unclassified Office Information Systems
(UOIS). Additionally the systems can be reconfigured to accommodate special requirements
and testing configurations. The classroom also can perform as a small meeting room with
conference phone capability. In addition to providing engineering support, the contractor shall
also act as the focal point for classroom configuration, scheduling, and coordination. The
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contractor shall provide GCCS/GCSS lab and classroom support for the testing of DII COE
applications and segments prior to implementation on operational systems. Segments to be
tested include: SMINT, JET, RQT, DRA COMPASS CVW, I-3, Trans COP Development,
MAT, Information Dissemination Management (IDM) JMS/TFS, GCCS v 3.2.0 and v3.3.0. The
contractor shall coordinate with the government to maintain a lab environment capable of
interfacing with other DTS systems (GTN, GCSS, GDSS). The contractor shall replicate error
conditions found on government identified operational systems and provide technical input for
possible solutions. Additionally, the classroom may be used for system demonstrations of new
applications. The contractor shall act as the point-of-contact for scheduling of all non-training
activities of the classroom. The contractor shall assist the USTRANSCOM GCCS Program
manager by providing systems and technical engineering analysis on special C4 projects. The
contractor shall serve as the focal point for all GCCS/GCSS support services.

2.4.3. Task 4-3 - Theater Information Management (TIM)

In addition to the requirements stated in paragraphs 2.4.1., the contractor shall provide on-site TIM project
managemnent support. Working hours are typically from 7:30 a.m. to 4:30 p.m., Monday through Friday, but could
vary during military contingencies/ operations to include other shifts. The contractor shall attend meetings held at
USTRANSCOM and/or other locations-as identified by the government, and provide summary/detailed
results/impact of meetings upon request by the government with 12 estimated reports per year. The government
estimates six to eight trips to remote sites for support. Attendance by the contractor personnel at meetings held in
the local area shall be at no additional cost to the government. All government required meetings generally take
place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.4.3.1. TIM Project Manager
The contractor shall provide a communications management function responsible for providing technical assistance

on identification, preparation, storage, cataloging, and dissemination of USTRANSCOM transportation and C2
information products. The majority of work associated with this function involves working as the focal point to
subscribers of the Defense Transportation System (DTS}, and maragers of transportation, C2, and communications
systems, to ensure required information products are effectively identified and disseminated. The contractor shall be
responsible for assessing the impact of different IDM solutions. The contractor shall participate in any IDM
software/hardware acceptance testing; track warranty and maintenance requirements; and provide technical
assistance with engineering, design, implementation, configuration, and integration of required processes and
systems. The contractor shall identify single points of failure; recommend changes to ensure timely dissemination
of required information products; identify equipment and software deficiencies; and provide their impact on
operability. When performing analysis, the contractor shall always consider commercially available products. The
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the CSRD, for
products necessary to implement effective IDM processes. The contractor shall perform customer interviews and
site surveys required for any changes to existing IDM processes. During these site surveys, the contractor shall
review engineering plans and site information to ensure conformance with current architectures as well as assisting

in the development of future changes and upgrades to IDM processes.

2.4.4. Task 4-4 - Events Logbook (ELB), Single Mobility System (SMS), and Operational
Support Airlift Automated Information System (OSA AIS)

In addition to the requirements stated in paragraph 2.4.1., the contractor shall provide on-site
project management support from 7:00 a.m. to 4:00 p.m., Monday through Friday. The
contractor-shall attend meetings held at USTRANSCOM and/or other locations as identified by
the government, and provide summary/detailed results/impact of meetings upon request by the
government with 10 estimated reports per year. When travel outside the local area is required,
the contractor shall make all necessary travel arrangements. After travel is completed, the
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contractor shall bill the government for all expenses incurred as outlined in the Joint Travel
Regulation (JTR), Volume 2, Paragraph C6002. The government estimates two trips to remote
sites per year. Attendance by the contractor personnel at meetings held in the local area shall be
at no additional cost to the government. The meetings will generally take place during normal
duty hours, 7:00 a.m. to 4:00 p.m., Monday through Friday.
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2.4.4.1. Task Manager
The contractor shall provide a project management function responsible for providing technical assistance with the

development, implementation, configuration, integration, and program management of all aspects of the ELB, SMS,
and OSA AIS systems. The contractor shall assist in the development and maintenance of program management,
interim authority to operate, acquisition, budget, and security certification and accreditation documentation for both
the existing and new efforts of the ELB, SMS, and OSA AIS systems. The contractor shall prepare appropriate
briefs, information papers, and requirement documents such as the CSRD, as needed to facilitate the development of

ELB, SMS, and OSA AIS systems.

2.4.5. Task 4-5 - Modeling and Simulation (M&S)

In addition to the requirements stated in paragraph 2.4.1., the contractor shall provide on-site
M&S project management support from 7:00 a.m. to 4:00 p.m., Monday through Friday. The
contractor shall attend meetings held at USTRANSCOM and/or other locations as identified by
the government, and provide summary/detailed results/impact of meetings upon request by the
government with 10 estimated reports per year. When travel outside the local area is required,
the contractor shall make all necessary travel arrangements. After travel is completed, the
contractor shall bill the government for all expenses incurred as outlined in the Joint Travel
Regulation (JTR), Volume 2, Paragraph C6002. The government estimates two trips to remote
sites per year. Attendance by the contractor personnel at meetings held in the local area shall be
at no additional cost to the government. The meetings will generally take place during normal
duty hours, 7:00 a.m. to 4:00 p.m., Monday through Friday.

2.4.5.1. M&S Project Manager
The contractor shall provide a project management ﬁmctlon responsible for providing technical assistance with the

development, implementation, configuration, integration, security, and program management of all USTRANSCOM
models and simulations. The contractor shall assist in the development and maintenance of program management,
interim authority to operate, acquisition, budget, and security certification and accreditation documentation for both
the existing and new USTRANSCOM models and simulations. The contractor shall prepare appropriate briefs;
information papers, and requirement documents such as the CSRD, as needed to facilitate the development of

USTRANSCOM models and simulations.

2.4.6. Task 4-6 - C4S Infrastructure Program Management Support

In addition to the requirements stated in paragraph 2.4.1, the contractor shall provide on-site
Program Management support to the C4S Infrastructure Branch, TCJ6-PI. Responsibilities
include assistance to program and project managers in day-to-day program and project
management activities. Assistance includes Division or Branch FACCSM duties. Working
hours are typically from 7:30 a.m. to 4:30 p.m., Monday through Friday, but could vary during
military contingencies/operations to include other shifts. The contractor shall attend meetings
held at USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with 12 estimated
reports per year. The government estimates six to eight trips to remote sites for support.
Attendance by the contractor personnel at meetings held in the local area shall be at no additional
cost to the government. All government required meetings would generally take place during
normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.4.6.1. Infostructure Program Manager & Other Programs/Projects Manager Support
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The contractor shall assist the government in performing program management oversight of Infostructure and other
programs/projects development for USTRANSCOM. The contractor shall provide management assistance to
USTRANSCOM to include: planning, policy development, technical integration and interoperability and life-cycle
support. In providing project management assistance, the contractor shall provide managerial assistance with DOD
and USTRANSCOM directed programs/projects. The contractor shall assign a Senior Project Manager to be
responsible for organizing, developing, identifying shortfalls, and implementing elements of assigned
programs/projects. It is the contractor’s responsibility to plan the implementation of a program/project and oversee
the execution of its implementation. The detailed responsibilities of the contractor may vary from program/project,
but will be defined by the government prior to each new program/project start. Some major Infostructure
Development programs/projects may have pre-established USTRANSCOM requirements/resources. In these cases,
the contractor’s objective is to take this information and organize it into system development, implementation, and
management plans and then assist in directing the planned actions to achieve the established goals. For the
government’s review, the contractor shall also develop life-cycle support documentation. Additionally, the
contractor shall prepare appropriate briefs, information papers, and requirement documents such as the CSRD, for
products necessary to assess, implement, install, and monitor Infostructure supported systems. The contractor shall
perform customer interviews required for any changes to the existing Web-based systems and review engineering
plans and site information to ensure conformance with current Infostructure architecture. When requested by the
government, the contractor shall provide analysis of DOD publications and instructions. The contractor shall assist
in maintaining TCJ6 Strategic Objective documentation as well as preparing drafts of inputs for the DOD
publications. The contractor shall assist the government with CPRP documentation, POM, and PB submissions.
The contractor shall assist in ensuring that all programs/projects conform to the guidelines established by the

DII/COE.

2.4.6.2. Hardware/Software Procurement Assistance
The contractor shall assist the government in researching and evaluating hardware/software

solutions in support of USTRANSCOM. Once hardware/software procurements are identified,
the contractor shall track and provide procurement status to the government. The contractor
shall also engineer the installation plans for newly procured hardware/software and ensure
conformance with current and future USTRANSCOM architectures. When newly procured
hardware arrives, the contractor shall coordinate the installation and the turnover to the
responsible user. The contractor shall review and participate in the technical integration efforts
of new hardware/software supporting the USTRANSCOM programs. The contractor shall also
provide assistance in supporting USTRANSCOM’s Public Key Infrastructure (PKI), Common
Access Card (CAC), and Enterprise Software Projects. Additionally, the contractor shall prepare
appropriate briefs, information papers, and requirement documents such as the CSRD, for
products necessary to assess, implement, install and monitor Infostructure supported

hardware/software.

2.4.6.3. Integration Assistance
The contractor shall assist the government with the integration of designated projects ensuring

compliance with current and future USTRANSCOM architectures. The contractor will research
hardware and software sources, engineer installation plans, review or draft requirements
documents, track hardware/software procurements, participate in technical integration planning,
and analyze proposed products. Additionally, the contractor shall prepare appropriate briefs,
information papers, and requirement documents such as the CSRD, for products necessary to
assess, implement, install and monitor Infostructure supported hardware/software.

2.4.6.4. Configuration Control Assistance
The contractor shall assist the government with tracking and develop CCB guidance. The contractor shall also assist

in analysis and documentation of Infostructure requirements. The contractor shall assist in drafting procurement
documentation and prepare appropriate briefs, information papers, and requirement documents in support of the
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USTRANSCOM. The contractor shall assist the government in analyzing hardware/software requirements and in
developing command policy for Configuration Control. The contractor shall assist in ensuring that all
program/projects conform to the guidelines established by the DII/COE or as directed by USTRANSCOM TCJ6-A

Enterprise Architect.

2.4.6.5. Portals and Visualization Tool Training and Impiementation Assistance

The contractor shall provide training and integration-engineering support by assisting with the implementation of the
selected visualization tools. The integration of the visualization tools shall be conducted in full compliance with the
USTRANSCOM architecture guidelines. The contractor also shall develop and deliver a formal course for training
USTRANSCOM personnel on USTRANSCOM’s Portals and selected visualization tools. The contractor shall
develop a training program for the USTRANSCOM and assist in the gathering of requirements for future
development. The contractor shall guarantee an onsite presence during the hours of 7:30 am. to 4:30 p.m., Monday
through Friday except on government holidays. The tasks required in supporting the USTRANSCOM include, but
shall not be limited to: performing executive-level training services and the testing, implementation, operation and
maintenance of visualization tools; and providing appropriate training plan, manuals and feedback forms for users.
The contractor shall provide “rover” training at user work locations to gather feedback from users within the various
directorates for input into continued system development. The preceding sentence includes traveling to users -
located at MSC and MTMC (up to two trips per year) to perform demos; solicit requirements; and perform training,
The contractor will work with the Program Manager to finalize course requirements and once course requirements
are finalized, the contractor will provide a formal training plan. The report will summarize the contractor's training
methods for each course; identify objectives and completion criteria for each course; outlines the content of each
course; and recommends a comprehensive class schedule with start/stop dates. This training plan should also
identify any training devices, aids, or equipment needed to support each course and the estimated lead-time the
instructor needs to prepare for each course. The contractor shall attend meetings held at USTRANSCOM and/or
other locations as identified by the government, and provide summary/detailed results/impact of meetings upon
request by the government with an estimated six reports required. Attendance by the contractor personnel at
meetings held in the local area shall be at no additional cost to the government. All government required meetings
generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

2.4.6.6. Internet Portal Development )
The contractor shall provide a Portal development function responsible for designing,

documenting, and developing, the USTRANSCOM’s portals; and the development and
documentation of new web enabled applications to support USTRANSCOM’s current and
emerging business processes. In addition to the above the contractor will continue to provide
sustainment development of the Transportation Web Based Business Service (TWBBS).
Additionally, the contractor will work with other contractors and government personnel to
integrate existing web based applications and legacy applications into USTRANSCOM’s portal
architecture. On-site hours are normally 7:30 a.m. to 4:30 p.m. Monday through Friday.
However, the contractor will also be required to provide after duty hours, level 3 standby support
for those web-based applications and services that are integrated with, or provide indirect support
to USTRANSCOM’s portals, and those applications developed by the portal team that function
in a stand-alone mode. The contractor shall provide research and development, installation,
configuration, and maintenance of new Portal and web content management development
software. The contractor shall assist in the gathering of requirements for future web
development. Additionally, the contractor shall provide systems administration guidance for all
server hardware used to support Portal and Internet development. This function is also
responsible for assisting with the integration of Portal hardware and software into the existing
LAN infrastructure, to include providing direct assistance to Test and Engineering during
integration and Office Information Systems (classified and unclassified) during initial
deployment into a production environment. The contractor shall design, document, and develop
web based graphic user interfaces (in compliance with the COE or as directed by
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USTRANSCOM) and applications to enable existing USTRANSCOM databases and business
processes, as well as supporting new initiatives identified by USTRANSCOM. The contractor
shall provide for conducting research and evaluating web server, application server, collaborative
Internet based services, development software, content management software, and emerging
Internet based technologies and shall provide recommendations in writing for consideration to
USTRANSCOM. The contractor will participate in the security of all web-based applications,
portals and Internet services for which they have responsibility and for providing
recommendations to the government for USTRANSCOM web policy as needed. The contractor
will prepare streaming media content from a variety of sources for delivery via the Internet. The
contractor shall prepare presentations and provide briefings on current and future web functions
and technologies, and future plans for web-based services. The contractor will identify a Senior
Software Engineer to the government to serve as a focal point for Portal development, and
Internet and world-wide-web issues. The contractor shall attend meetings held at
USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with 10 estimated
reports per year. When travel outside the local area is required, the contractor shall make all
necessary travel arrangements. After travel is completed, the contractor shall bill the
government for all expenses incurred as outlined in the Joint Travel Regulation (JTR), Volume 2,
Paragraph C6002. The government estimates six trips to remote sites per year. Attendance by
the contractor personnel at meetings held in the local area shall be at no additional cost to the
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30

p.m. Monday through Friday.

Deliverable: Conference Minutes

2.4.6.6.1. Technical Environment _
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware.

Desired experience includes, but is not limited-to:

Hardware:
Gateway (CERP) NT Workstations
Dell 2200 NT Server
Dell 2450 NT Server
Dell 2550 NT Server
Dell WebApp 100 NT Server
Sun Netra T1

Programming Languages:
CGl
C8s-1
CSS8-2
HTML
HDML
XHTML
JAVA Script
XML
XSL
JAVA (Applets, Servlets, Beans, Applications)
WAP/WML
Visual Basic
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SQL
PL/SQL
CFML

Operating System Software:
Microsoft Windows NT 4.0/2000/XP

Application Software:
iPlanet Enterprise Server (4.x and 6.x)
Macromedia Cold Fusion Application Server (4.x and 5.x)
Sun Forte
XML Spy
Macromedia Flash 5
Macromedia Generator 2.0
JDK2 SE
Netscape Communicator (4.x and 6.x)
Microsoft Internet Explorer (4.x, 5.x and 6.x)
Microsoft, Office Professional 95 - XP
Microsoft, Outlook 95 - 2000
Core! Draw/Photo Paint
Allaire Studio
Adobe Acrobat
Adobe Software, Photoshop
Adobe PageMaker
Quark Express

2.4.6.7. WWW Portal Database and UNIX System Administration

The contractor shall provide the technical administration and management of system/application
software, and databases for the WWW Portal program. The contractor shall guarantee an onsite
presence during the hours of 7:30 a.m. to 4:30 p.m., Monday through Friday except on
government holidays. The contractor shall provide systems administration for unclassified and
classified UNIX Servers. The tasks required in supporting the WWW Portal program include,
but shall not be limited to: performing high level LAN support services; the testing,
implementation, operation, and maintenance of operating system software and related system
components; and performing system administration and system management, testing, evaluating,
maintaining and installing communication links, peripherals, and interface equipment. The
contractor shall provide analysis of computer communications such as protocols, response times,
and data transmission requirements. The contractor shall also provide installation,
administration, configuration, operations, and maintenance of Oracle databases and their related
software tools. The contractor shall identify a Senior Engineer/Administrator to the government
to serve as a focal point for these technical services.

2.4.6.7.1. Technical Environment
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware.

Desired experience includes, but is not imited to:

Hardware:
Sun 6500
Sund50
Sun Netra T1

Software:
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UNIX

Sun Solaris

Oracle 8i

Oracle WebDB

Oracle Application Server

Netscape iPlanet

Netegrity Siteminder

BMC Patrol

Lightweight Directory Access Protocol (LDAP)

2.4.6.8 World Wide Web (WWW) Content Administration Function

The contractor shall provide a Web Content administration function responsible for developing web content and
assisting USTRANSCOM personnel in developing and managing web content presented on USTRANSCOM web
sites and database-driven portals. This function directly supports the USTRANSCOM Webmaster for the
management of USTRANSCOM web presence. The contractor shall identify a Web Content Administrator to serve
as a focal point for web page development, Internet, and world-wide-web issues. On-site hours are normally 7:30
a.m. to 4:30 p.m., Monday through Friday. The contractor shall be responsible to support production and
development web server functionality. This responsibility includes log analysis and archiving, coordination of
server access security, software upgrades or patches, as applicable. The contractor will evaluate web content
requests received from gatekeepers for quality and consistent presentation. The contractor will provide customer
support tailored to the varied gatekeeper skills and expertise in content development, as needed. The contractor
shall complete minor adjustments to content requests, when required, and ensure publication to the production
servers within 3 business days. Other web content requests requiring more complex development (i.e., application
development, extensive interactive web content requiring new database support, ete.) will be referred to the ACSRD
process for programming development. Also, the contractor will assist the Webmaster in managing the
USTRANSCOM gatekeeper program. This effort will include: research and evaluation of web page development
software, assist with gatekeeper training development, schedule newly assigned gatekeepers for training, grant user
access to development servers, provide initial one-on-one and rover training (prior to formal training, if needed), at
user work locations or the Portal Shop to gather feedback from users within the various directorates for input into
continued system development. Disseminate information to gatekeepers on web initiatives and new training items
on a recurring basis as defined by the Webmaster. Also, the contractor will respond to customer queries and
requests for assistance (i.e., “Remedy” help requests) concerning web services and general Internet questions. The
contractor will use web-monitoring software (WebTrends) to provide analysis of web usage from internal as well as
external customers. The contractor shall attend meetings held at USTRANSCOM and/or other locations as
identified by the government, and provide summary/detailed results/impact of meetings upon request by the
government. Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost
to the government. All government required meetings would generally take place during normal duty hours, 7:30

a.m. to 4:30 p.m., Monday through Friday.
Deliverable: Conference Minutes

2.4.6.8.1, Technical Environment )
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware.

The desired list includes, but is not limited to:

Hardware:
Dell 2200
Dell 2450
Sun 6500
Sun 450
Sun Netra T1

Programming Languages:
HTML Ver 3.0 and 4.0
JavaScript
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SQL (ODBC)

Operating System Software:
Microsoft, Windows 95
Microsoft, Windows NT: Server and Workstatlon Ver 4.0
Microsoft Windows 2000

Application Software:
iPlanet Web Server; Ver 4.x
Netscape Compass Server, 3.x
Netscape, Communicator; Ver 4.x
Microsoft, Office Professional 95
Microsoft, Office Professional 97
Microsoft Office 2000
Microsoft TechNet subscription
Oracle Client 8i
Allaire, ColdFuston; Ver 4.x
Allaire, HomeSite; Ver 4.x
WebTrends, Ver 5.x
F-Secure, SSH Secure Shell for Windows: Ver 1.x

Adobe Acrobat; Ver 4.x

2.4.6.9. Technical Writings
The contractor shall provide developer level application documentation and user documentation

on both existing and future applications. This documentation shall be maintained for future
application support. On-site hours are normally 7:30 a.m. to 4:30 p.m., Monday through Friday.
Specifically, the contractor shall work with the development team to create detailed application
documents and diagrams (developer level documentation). At a minimum this documentation
will include: user requirements definition; description of the production environment to include
intended hardware and software for which the application has been developed and certified to
run in; identification-of all related and dependent computing systems; database design to_include
a commented schema; application design to include flow charts and UML diagrams where
appropriate; commented application code; and a Test and Deployment Plan. The contractor shall
work with the development team and end users, when possible, to create user level
documentation (user manual) and also develop a process and accompanying templates for use by
the development team for the creation of new documentation. The Monthly Status Report is due
by the 15% of the following month. All remaining deliverables listed below will be due as agreed

upon with the government.

Deliverables: Program documentation in Microsoft Word
Schema diagrams and flow charts in Microsoft Visio
Indexed Acrobat equivalent of final document
Documentation templates
Monthly Status Report

2.4.6.10.Joint Intelligence Center at USTRANSCOM (JICTRANS) Support

The contractor shall provide developer level application support to design, develop, test,
integrate, and document current and future application. This documentation shall be maintained
for future application support. On-site hours are normally 7:30 a.m. to 4:30 p.m., Monday
through Friday. Specifically, the contractor shall provide web development that will focus on
JICTRANS support in a digital production environment to include digital authoring, workflow,
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geo-spatial display, and digital dissemination. This effort includes furthering web retrieval and
interface exchanges with Modernized Integrated Data Base (MIDB), National Imagery and
Mapping Agency (NIMA) Imagery Product Library (IPL), JICTRANS IPL, NIMA Raster Roam,
NIMA Automated Air Facility Information File (AFFIF), Oracle data, Sealink, Air Mobility
Command (AMC) Air Suitability Report (ASR), AMC Global Decision Support System
(GDSS), AMC Virtual Threat Assessor, TRANSCOM PROD, Single Mobility System (SMS),
and additional resources and interfaces as requirements dictate. The contractor shall develop
dynamic web pages using multiple databases and develop a workflow management tool allowing
for product visibility and assignment throughout the production business process, to include
metric tools to measure customer utilization and satisfaction of JICTRANS web products. The
contractor will provide application software and code developed along with program
documentation to support such code. Documentation will cover items relating to the code itself,
data flow diagrams, entity relationship diagrams and testing procedures. This documentation can
be provided in softcopy. Contractor shall create and maintain program documentation and
testing procedures for new development to include Data Flow Diagrams (DFD) and Entity
Relationship Diagrams (ERD). Personnel will be required to work in both the collateral and SCI
environments. JICTRANS must support both and have the same tool sets. The contractor shall
attend meetings held at USTRANSCOM and/or other locations as identified by the government,
and provide summary/detailed results/impact of meetings upon request by the government with
an estimated three to four reports required. The government estimates four trips to remote sites
will be required for JICTRANS support. Attendance by the contractor personnel at meetings
held in the local area shall be at no additional cost to the government. All government required
meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday

through Friday.

Deliverables: Application Software and Code
Program Documentation
Conference Minutes/Trip Reports as Required

2.4.6.10.1. Technical Environment
Contractor personnel shall have experience with and expertise in the following systems, software and/or hardware.

Desired skill sets include, but are not limited to:

HTML, DHTML, XML, Cold Fusion, Oracle database administration, SQL, Java
Script and develop in the Cold Fusion Fusebox Methodology
Install, configure and administer Solaris 7 server platforms onto a NISPLUS network
Installation, configuration and administration of the following software:
o Apache 1.3.26 with SSL support, Cold Fusion Server 5.0, Oracle 9i {includes Oracle Database
Administration Duties)
o Openssl-0.9.6g (including the issuing of certificates and signing certificate requests)
o Mod-SSL, WebTrends 5.0b
e Install, configure and administer Windows 2000 Server platfonm, including installation, configuration
administration of the following software:
o Netscape Enterprise Server 6.1
o ArcIMS 4.0 (Build and start Map Services)
o Cold Fusion Server 5.0, JRE-1.3.1.02 (required by ArcIMS)

- » & &

2.5, TASK 5-1 - TEST CENTER FUNCTION {CLIN 0005)
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On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The contractor shall explore new
technologies and industry standards, test and evaluate COTS products, service unique software, and

USTRANSCOM unique systems (i.e., Logbook and Single Mobility System). Provide test analysis reports, briefs to
C4S Advisory Board, write implementation plans and assist operations personnel in integration and installation of
new C4 systems. Provide assessments of the system configuration and proposed engineering designs and cost
estimates. Provide system and technical engineering analysis and provide assistance on special C4 projects as
defined by government. During software testing, if a software failure occurs, the contractor shail call the

appropriate commercial vendor customer service center or government POC for the product, and attempt to resolve
the problem. If the software does not perform as specified, the contractor shall prepare a software incident report
and provide it to the government for further processing. There is no prescribed format for the software incident
report, but it must include: the start date and completion date of the troubleshooting session; a log of the
troubleshooting actions; identification of the software causing the problem; and an explanation of the probable cause
for the error. The contractor shall identify a Senior Test Center Engineer to the government to serve as a focal point
for Test Center services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as
identified by the government, and provide summary/detailed results/impact of meetings upon request by the
government with six estimated reports per year. The government estimates two trips to remote sites per year.
Attendance by the contractor personnel at meetings held in the local area shall be at no additional cost to the
government. The meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday

through Friday.

Deliverables: Conference Minutes
Test and Evaluation Reports

2.5.1. Assessment Support
The contractor shall assess user requirements for compatibility with existing systems and identify limitations.

Determine necessary components that are needed to meet user requirements. The contractor shall provide comments
and recommendations on existing capabilities, limitations, and practices.

2.5.2. Integration Prototyping and Testing
The contractor shall design, evaluate, develop, install, and test prototype systems to determine optimal solutions for

the integration concept.

2.5.3, Documentation and Information Dissemination

The contractor shall provide assessment documentation on the system configuration, system implementations and
architecture, and proposed engineering designs. Documentation includes writing and briefing test evaluation
teports, test results, and implementation plans. The implementation plan briefing will be provided to
system/database/network administrators’ assigned operational responsibility. Test center personnel will be available
to assist the administrators if problems occur in the implementation stage (approximately four new products per year

are estimated with documentation and briefings required for each).

2.5.4. Technology Evaluation
The contractor shall explore new technologies and industry standards. The contractor shall provide a full range of

system and technical engineering analysis associated with information systems, applications, and hardware. The
contractor shall provide reviews of state-of-the-art technologies, COTS, and commercial and government seminars

as they relate to the integration strategies.

2.5.5. Enterprise Architecture Certification

The contractor shall test developed systems and commercial application software for compliance with the
USTRANSCOM Enterprise Architecture. The USTRANSCOM Enterprise Architecture defines common technical
standards for developed and commercial systems. The contractor shall evaluate computer and communications
systems compliance with technical standards promulgated in the Enterprise Architecture. The contractor then will
provide written results of that compliance testing to the C1O for consideration during the certification process.

The contractor shall complete Common Operating Environment (COE) and Joint Interoperability Testing Center
(JITC) interoperability certification in conjunction with USTRANSCOM Enterprise Architecture (EA) certification.
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Combining the EA, COE and JITC certification process into one command-managed process will help ensure
efficiency and require less time to certify systems than maintaining three separate processes managed separately by
USTRANSCOM and the Defense Information Systems Agency (DISA). After completing the USTRANSCOM EA
certification process, systems will be considered EA compliant, COE compliant and/or certified, and have JITC

" interoperability certification, Limited systems will be certifi ed in 2003 with an increasing number of systems

requiring certification each year through 2007.

2.5.6. (Optional) The government anticipates the number of systems to possibly double which in turn could
double the certification process while the timelines would remain constant. The government may elect to increase
its support level for the implementation of exploring new technologies and industry standards, testing and evaluating
COTS products, service unique software, and USTRANSCOM unique systems; and also increase its support level
for the implementation of testing developed systems and commercial application software for compliance with the
USTRANSCOM Enterprise Architecture, COE and JITC interoperability certification in conjunction with
USTRANSCOM Enterprise Architecture (EA) certification.

2.6. TASK 6-1 -TRANSCOM REGULATING AND COMMAND & CONTROL
EVACUATION SYSTEM (TRAC2ES) SYSTEM ADMINISTRATION (TTER II)

SUPPORT (CLIN 0006)
The contractor shall conduct system administration of TRAC2ES Enterprise Management System (TEMS) on both

the unclassified and classified TRAC2ES application servers. Normal on-site hours are from 7:30 a.m. to 4:30 p.m,,
Monday through Friday. The government reserves the right to extend the on-site hours during contingencies or
network emergencies not to exceed the limits established in paragraph 2.3.4. In addition to the normal on-site hours
the contractor will provide 24x7 on-call coverage. These on-call personnel will respond and commence working the
problem within 2 hours of notification. Normal duties require identification, evaluation, documentation, installation,
and configuration of hardware/software to meet user needs and will ensure all TRAC2ES services are available as
required. This function is responsible for activation, backup, deactivation, and restart of each application’s
resources/services, problem isolation, and correction. Additionally, this function is responsible for stopping and
starting on-site servers; identifying and correcting system problems; performing system backups; recovering system
files when necessary; and performance monitoring and tuning. Implement TRAC2ES Program Office configuration
control policies and reconfigurations of server sofiware. Perform software distribution tasks remotely. Work
closely with database administrators (DBAS) in a team environment and assist DB As to maintain system operations.
Coordinate with Tier I (USTRANSCOM Help Desk.via DISA), Tier Il (TRAC2ES engineering support personnel),
and external support personnel to resolve issues as quickly as possible. Maintain upgraded hardware and software
service agreements. Report TRAC2ES availability statistics monthly to the PMO. The contractor shall attend
meetings held at USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with six estimated reports per year.
All government required meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m,,
Monday through Friday. The govemment will provide TRAC2ES specific training and will be approved on a case-

by-case basis.

Technical Environment: Contractor personnel shall have experience with and expertise in the following hardware
and software. Desired experience includes, but is not limited to:

Hardware:
Dell Power Edge 6650 Server
Dell Power Edge 2500 Server
Dell Power Edge 2650 Server
Dell Power Edge 1650 Server
Dell Power Vault 112 Tape Backup
Dell Dimension 4500 Workstation
Dell Precision 530n Workstation

Software:
Windows NT 4 Server
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Windows NT 4 Workstation

Tivoli Framework 3.6.1 (Tivoli Inventory, Software Distribution, Distributed Monitoring, Remote Control
and TEC modules have been installed)

Veritas Backup Exec 8.0

Norton Antivirus

HP OpenView v 6.1

MS Office 2000

RedCreek Ravlin Node Manager v 3.0

SilverStream

Peer Direct (Replication)

277 TASK 7-1 - GRAPHIC SUPPORT IN TCJS (CLIN 0007)

On-site support will be required during normal duty hours, 8:00 a.m. to 5:00 p.m., Monday through Friday. The
government reserves the right to extend the on-site hours during major exercises, contingencies, or emergencies not
to exceed the limits established in paragraph 2.3.4. The contractor shall provide information technology support to
the Strategic Distribution Program Office (SDPQ), J5-SD; develop templates and briefings as required; provide web
page design, updates, and maintenance; and post periodic reports and documents to the web. The contractor shall
maintain a current Strategic Distribution (SD) Calendar with 8D related meetings and events, as generated by
SDPO. Update and post the SD Calendar to the web site, weekly. Proficiency in MS Project Enterprise and Web
Server software is required in order to design, post, and maintain the SD project management plan using MS Project
Enterprise on the server with web interface. The contractor shall provide graphics support as required using
PowerPoint and Photo Suite software and provide database management as it relates to MS Project. MS Access
knowledge is preferred. The contractor shall attend meetings held at USTRANSCOM and/or other locations as
identified by the government, and provide summary/detailed results/impact of meetings upon request by the
government with six estimated reports per year. Attendance by the contractor personnel at meetings held in the local
area shall be at no additional cost to the government. The meetings will generally take place during normal duty

hours.

Deliverables: SD Web Site Updates, as required, but at least monthly
SD Calendar Web Site Updates, weekly
Monthly Status Report

2.7.1. Technical Environment
The contractor will be working on/with the following hardware in support of this function. Desired experience

includes, but is not limited to:

Hardware:

Desktop computer to include Compact Disc Writer
Standard printers (color and black and white)

2.8, TASK 8-1- AUGMENTATION OF BRIEFING & DISPLAY SUPPORT

(CLIN 0008) :

On-site contractor support will be required during various hours in augmenting the government’s requirement of 24
hours per day/7 days per week support. The contractor, in conjunction with military and government personnel,
shall provide graphics/C4S integration needs for joint operations personnel in the Defense Distribution Operation
Center (DDOC) support current operations, future integration, and contingency operations; provide customer
support to the Commander, TCJ3, TCJ3 staff, and other directorates as required; prepares/flips slides and coordinate
computer-generated briefings for the TCJ3 and staff in the DDOC; coordinate, build, and perform short notice
updates; and prepares/flips slides for the USTRANSCOM DDOC Video Teleconferences (VTCs) in the DDOC; and
update the USTRANSCOM Briefing and Display Home Page with the DDOC, VTC, Daily Operations Briefs, and
other information as required. The contractor shall attend mestings held at USTRANSCOM and/or other locations
as identified by the government, and provide summary/detailed results/impact of meetings upon request by the
government with six estimated reports per year. Attendance by the contractor personnel at meetings held in the local
area shall be at no additional cost to the government. The meetings will generally take place during normal duty
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hours, 8:00 a.m. to 5:00 p.m., Monday through Friday. Support personnel require advanced MS PowerPoint and MS
Excel skills. This task requires personnel that can work in a fast-paced environment.

Deliverable: Conference Minutes
2.8.1. Technical Environment

The contractor will be working on/with the following hardware in support of this function. Desired experience
includes, but is not limited to:

Hardware:

AT&T Dataphone Series 11 700

AT&T Paradyne 740 Acculink

AT&T PDS-1000 Mode Selector

Mitsubishi Monitors

Sony DXC - 300 Camera

Sony 3CCD Camera

SHURE ST-6000 Audio Controller

VSI System Controller C-88

CLI Rembrandt II/VP Channel Selector

2.9. TASK 9-1 - JOSAC DATA ENTRY FUNCTION (CLIN 0009)

The contractor shall provide a data entry function responsible for updating the JOSAC functional
database using either the JALIS or the replacement OSA AIS. The data entry function may be
shared with a dedicated OSA AIS functional manager during the transition period from JALIS to
OSA AIS. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. Duties
require daily identification, compilation, and utilization of available information to update and
input data for JOSAC using JALIS or OSA AIS. These database updates include the JALIS data
elements, OSA AIS data elements, DV-Support, the Notice to Airman (NOTAM) file, and the
Standard Remarks information in the scheduling section. Contractor will update and input data
for all CONUS airfields/airports via the International Civilian Aviation Organization (ICAO)
identifiers as received. Examples of information include, but are not limited to, fuel contract
information, weight bearing capacity, and runway dimensions. Contractor will daily update and
input data to the information map which geographically displays data collection, storage, flow,
and dispersal. Contractor is responsible for entry, accuracy, and storage of data elements in
JALIS and OSA AIS. Contractor will protect copyrighted software and establish methods of
controlling JALIS and OSA AIS software and hardware. Contractor will document JALIS/OSA
AIS software deficiencies and modifications via an incident report. There is no prescribed
format for the incident report, but it must include: identification of the software package,
description of the deficiency/failure, and a summary of the problem resolution including
configuration changes to the software.

Deliverable: Incident Report
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2.10. TASK 10-1 - JALIS/OSA AIS FUNCTION (CLIN 0010)

The contracter shall provide a JALIS/OSA AIS function responsible for the operations and maintenance of
JALIS/OSA AIS, to include the technical administration and management of primary, secondary, and continuity of
operations (COOP) communication networks, system software, and databases. Administrative support will be -
required to assist the JOSAC in performing a variety of tasks associated with JALIS/OSA AIS. The contractor shall
guarantee an on-site presence during the hours of 7:00 a.m. to 5:30 p.m., Monday through Friday, except on
government holidays, with normal working hours from 7:00 a.m. to 4:00 p.m. and 9:30 a.m. to 5:30 p.m. Dueto the
critical nature of this system, contractor personnel are required to be on-cail during all non-duty hours. Telephone
response time during on-call periods shall be no more than 30 minutes. The tasks required in supporting the
JALIS/OSA AIS function include, but shall not be limited to: performing high level LAN support services; the
testing, implementation, operation and maintenance of operating system software and related system components;
the analysis, design, and implementation of data communications networks performing system administration and
system management, testing, evaluating, maintaining; installing communication links, peripherals, and interface
equipment; the analysis of computer communications such as protocols, response times, and data transmission
requirements; and the installation, administration, configuration, operations, and maintenance of database and
application servers and their related software (to include database query applications). The contractor shall attend
meetings held at USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with an estimated six reports required.
The government estimates two trips to remote sites for'infrastructure support, Attendance by the contractor
personnel at meetings held in the local area shall be at no additional cost to the government. All government
required meetings should generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through

Friday.

Deliverable: Conference Minutes

2.9.1. JALIS/OSA AIS Technical Environment
In support of this function, the contractor will be working on/with the following equipment and

software. Desired experience includes, but is not limited to:

Hardware:
Sun ENTERPRISE 5500 & 6500 servers with mirrored disk storage arrays
Sun ULTRA 60 (web server)
Sun SPARC 5 workstations
Sun SPARC 2000E server with mirrored disk storage arrays
Dell Power Edge 2300, 2550, and 6450 Windows NT/2000 servers
Data General Aviion 2650, 2700 & 2800 Windows NT/2000 servers
Dell Power Edge 2550 OSA AIS Webservers
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Operating System Software:
Sun Solaris 2.6, Solaris 7 & Solaris 8
Microsoft Windows NT 4.0/2000 Terminal Server
Microsoft Windows NT 4.0/2000 Enterprise Server

Database Software:
Oracle 7.3.4, 81, 91

Application Software:
JALIS
JOSAAMS
APACHE
CITRIX
BLATT
OSA AIS
Oracle Discoverer 4i

3. CONTRACTOR TRAVEL (CLIN 0011)
The contractor may be required by the government to perform worldwide travel in performance of this contract.

When travel outside the local Scott AFB area is required, the contractor shall obtain written approval from the
Contracting Officer’s Representative (COR). Information shall include approximate travel dates, expected duration,
origin and destination, purpose, estimated costs and number/names of personnel traveling. Travel in support of this
contract will be performed on a cost-reimbursable basis. Travel reimbursement will be in accordance with the
Federal Acquisition Regulation and the Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable.
Contractors cannot use GSA city pair contracts. The airfare shall be the prevailing rates for commercial airlines at
tourist class. When required, the most reasonable means of ground transportation (i.e., 1axi, bus, car rental) shall
also be used. Contractor shall submit copies of expense reports and receipts with monthly invoices for payment.
The government will not reimburse Jocal travel and related expenses to the contractor for daily travel to or from

work at Scott AFB,

3.1. Contractor Travel for Special Assistance (CLIN 0012)
The contractor may be required by the government to perform worldwide travel in performance of this contract to a

location identified by TCJ6-O. This travel will be referred to as “special assistance” and will be charged against
CLIN 0012.

Deliverable: Travel Expense Report
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4.
The government will reimburse the contractor for celiular phone or pager services for the on-call support. Any

additional cellular phone or pager service must be identified to the government for approval. Subject to government
approval, CLIN 0013 may also be used for acquisition of low-cost unforeseen requirements/assets and will be
reimbursed by the government. The government will reimburse in accordance with the Federal Acquisition

Regulation (FAR) Part 31.

5. PERIOD QF PERFORMANCE
The task order will be for a base period with six (6) option periods.
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6. DELIVERABLES
The contractor shall deliver all technical reports, working papers, and conference minutes in Microsoft Word format.

Technical drawings shall be submitted in a format to be mutually agreed by the contractor team and government.

All deliverables shall be presented in hard copy with electronic format available ifrequested by the government. All
deliverables become the property of the government upon delivery and acceptance. A summary of all deliverables
under this task order are listed below:

Task  Description Due

2-1 Training Plans 30 days after contract
start

2-1 Revised Training Plans 30 days after written

notice from government

2-5 Test and Evaluation Reports As required

2-7 Strategic Distribution Web Site Updates As required, but at
least monthly

2-7  Strategic Distribution Calendar Web Site Updates Weekly

2-8  Incident Report As required

4-6 Program Documentation As required

4-6 Schema Diagrams and FIWr Charts As required

4-6 Indexed Acrobat Equivalent of Final Document ‘ As required

4-6 Documentation Templates As required

4-6 Application Software and Code As required

All Travel Expense Report (CLINs 0011 & 0012) 15™ of the following
month

All Conference Minutes/Trip Reports As required

All Monthly Status Report [5th of the following

month
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7. PLACE OF PERFORMANCE
All work except Contract Management (CLIN 0001) will be performed within government

furnished facilities at Scott Air Force Base IL. Contract Management will be conducted at the
contractor’s facility.

8. HOURS OF OPERATION
The contractor shall, generally, perform work between the hours of 7:30 AM to 4:30 PM, Monday through Friday,

excluding governnient holidays except where indicated differently within individual tasks of this PWS.

9. GOVERNMENT-FURNISHED PROPERTY
USTRANSCOM will provide all property necesgsary to satisfy the requirements of the PWS. The contractor shall
inform the government of the need for any additional property necessary for the performance of their tasks. The

support provided will include, but is not limited to:

9.1. Facilities
The contractor will provide government-owned and maintained facilities for use for those tasks designated by the

government to be performed in government facilities. The facilities will be jointly occupied by both government
and contractor personnel. All utilities (including government telephone lines and instruments) will also be provided.
Use of government telephones is for official use only. Space will be provided for storage of tools, test equipment,

and necessary documentation.

9.2. Office Furnishings

Office furnishings in appropriate quantities and quality, as determined by the government, to include desks,
computers, chairs, tables, bookcases, and file cabinets, will be provided for those tasks required to be performed in
the government facilities. Office automation equipment of sufficient capacity and configuration that includes

training assistance and technical support are to be provided.

9.3. Tools

9.3.1. Network Management Tools
Network tools used to monitor and maintain the Unclassified Network Include:

Compagq Insight Manager Sun Net Manager
HP OpenView TrendTrak
BindView NW Admin/Netware Admin
BMC Patrol
Network tools used to monitor and maintain the Classified Network Include:
Remote LandView Sun Net Manager
DEC ClearVision HubWatch HP OpenView
Cabletron LAN View Network General Sniffer

9.3.2. Inventory Tools
The following Inventory Management tools will be provided as GFE: Air Force Information Processing

Management System (IPMS), with bar coding capabilities; USTRANSCOM ACSRD System, and Microsoft Excel
for locally developed equipment tracking. ’

10. GOVERNMENT REPRESENTATIVES

A USTRANSCOM government task monitor will be identified for each task. In most cases, day-to-day task related
questions of the contractor should be addressed to their immediate task monitor. The task monitor will contact the
COR, Ms. Jan Ellsworth, TCJ6-AP, regarding any contract issues or actions that need to be addressed to the

Contracting Officer.

11. SECURITY REQUIREMENTS
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DD Form 254 provides security classification guidance dapplicable to the contractor.

12. PHASE-IN/QUT ‘
The incumbent contractor shall provide phase-in/out orientation if there is a change in contractor or if the operation

reverts to the DOD. The incumbent contractor shall begin phase-in/out orientation as soon as possible after contract
award or changeover is directed. During the phase-in/out orientation period, the incumbent contractor shall be fully
responsible for PWS performance requirements and cooperate to the extent required to permit an orderly changeover

to the successor.

13. PERFORMANCE OBJECTIVES

A
Conduct quarterly program 2.1 No instances where the contractor fails to present a
review program review each quarter. An exception to this is
allowed if government personnel are not available to
attend a review during any given quarter, in which
case review will be combined with the review in the
following quarter or cancelled, at the government's
option.
Provide monthly status 2.1 No instances where the contractor fails to provide a
report by the 15" calendar day of each month in MS
Word format.
Government milestone 2.1 No instances where the contractor fails to provide a
written report within 24 hours of the missed deadline.

14. INCENTIVES (POSITIVE AND/OR NEGATIVE)

The incentive/disincentive is performance will be taken into account in reporting past performance and in
determining whether to exercise options.

report
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QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) -
USTRANSCCOM

1. Task Order Title: USTRANSCOM/AMC C4 SUPPORT

2. Work Requirements:

Task 2-1 - Software Support Function

Task 2-2 - Exercise/Contingency Operations Function

Task 2-3 - Network Engineering Assistance

Task 3-1 - Information Protection (IP) Policy and Engineering Duties

Task 3-2 - Information Assurance/Information Protection (IA/IP) for USTRANSCOM Component

Commands

Task 3-3 - Communications Security (COMSEC) Manager

Task 3-4 - Contingency or Emergency Operations Support {Optional)

Task 3-5 - Customer Service Assurance Support

Task 3-6 - Proactive Event Management Audit and Assistance

Task 3-7 - BMC Software Technical Support Center (Optional)

Task 3-8 - Service Assurance Performance and Availability Data Analysis (Optlonal)

Task 4-1 - Satellite Communications (SATCOM)

Task 4-2 - Global Command and Contro! System (GCCS)

Task 4-3 - Theater Information Management (TIM)

»  Task 4-4 - Events Logbook (ELB), Single Mobility System (SMS), and Operational Support Airlift
Automated Information System (OSA AIS)

s Task 4-5 - Modeling and Simulation (M&S)
Task 4-6 - C4S Infrastructure Program Management Support

e Task 5-1 - Test Center Function

e Task 6-1 - Transcom Regulating and Command & Control Evacuation System (TRAC2ES) System
Administration (Tier II) Support

e«  Task 7-1 - Graphic Support in TCJ5

o  Task 8-1 - Augmentation of Briefing & Display Support

e Task 9-1 - Joint Operational Support Airlift Center (JOSAC) Data Entry Function

s Task 10-1 - Joint Air Logistics Information System (JALIS)/OSA AIS Function

s & 0 9 & 2 * & & & @

3. Primary Method of Surveillance: Contractor self-reporting is scheduled for all items.

4, Scope of Performance: The contractor shall provide the necessary trained and fully qualified personnel,
supervision, task management, technical services, and equipment spares required for the successful accomplishment
of the requirements of this contract. During the course of the performance of the contract, government changes in
the technical environment or functional areas of the systems under the contract may occur that will require
contractor personnel to obtain new skills and training. In such situations the government, with prior agreement, may
permit the contractor to attend government provided training or share the cost of outside technical training. Such
situations are anticipated to be rare occurrences and will be evaluated on a case-by-case basis by the Contracting
Officer Representative (COR). Requirements for this contract are envisioned to be primarily on-site, but could
extend to remote site interfaces and support. The contractor shall provide all of the requirements described in this
PWS. Specific requirements include: monthly summary reports and status reports of systems; technical test
evaluations and reports; customer training at Scott AFB; Joint Operational Support Airlift Center (JOSAC) data
entry, and Joint Air Logistics Information System (JALIS)/ Operational Support Airlift Automated Information
System (OSA AIS) operations and maintenance. Future enhancements may be identified through contract

modification.
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5. Performance Standards:

- No instances where the contractor fails to present a program review each quarter. An exception to this is allowed
if government personnel are not available to attend a review during any given quarter, in which case review will be
combined with the review in the following quarter or cancelled, at the government’s option.

- No instances where the contractor fails to provide a monthly status report by the 15" calendar day of each month
in MicroSoft Word format.

~ No instances where the contractor fails to provide a report for a government milestone within 24 hours of the
missed deadline.

6. Acceptable Quality Level (AQL): The AQL for the performance standards above is 100%.

7. Evaluation Method: COR will document the official time and date review or report is received.

8. Incentives (Positive and/or Negative): The incentive/disincentive is performance will be taken inte account in
reporting past performance and in determining whether to exercise options.




SECTION E Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

INSPECT AT

Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
N/A
N/A
Destination

INSPECT BY
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
N/A

N/A
Government

ACCEPT AT
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
N/A

N/A
Destination
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ACCEPT BY
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
N/A

N/A
Government



SECTION F Deliveries or Performance

DELIVERY INFORMATION

CLINS DELIVERY DATE
0001  POPO0I-JUN-04 TO
30-SEP-04
0002  POP01-JUN-04 TO
30-SEP-04
0003  POPO1-JUN-04 TO
30-SEP-04
0004  POP01-OCT-04 TO
30-SEP-05
0005  POPO01-OCT-04 TO
30-SEP-05
0006  POP01-OCT-04 TO
30-SEP-05
0007  POP0I-OCT-05 TO
30-SEP-06
0008  POP 01-OCT-05 TO
30-SEP-06
0009  POP01-OCT-05 TO
30-SEP-06
0010  POP01-OCT-06 TO
31-0CT-07
0011  POP 01-OCT-06 TO
30-SEP-07
0012  POP01-OCT-06 TO
30-SEP-07
0013  POP01-OCT-07 TO
30-SEP-08
0014  POP01-OCT-07 TO
30-SEP-08
0015  POP01-OCT-07 TO
30-SEP-08
0016  POP 01-OCT-08 TO
30-SEP-09
0017  POP01-OCT-08 TO
30-SEP-09
0018  POP01-OCT-08 TO
30-SEP-09
0019  POP01-OCT-09 TO
30-SEP-10
0020  POPO01-OCT-09 TO
30-SEP-10
0021  POP01-OCT-09 TO
31-MAY-10

0022  POPO01-OCT-10 TO
31-MAY-11

0023  POP01-OCT-10 TO
31-MAY-11

0024  POP 01-OCT-10 TO

31-MAY-11

UNIT OF ISSUE QUANTITY FOB

Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each

Each

1.00
1.00
1.00

1.00

. 1.00

1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1.(00
1.00
1.00
1.00
1.60
1.00
1.00
1.00

1.00

Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Deét,
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.
Dest.

Dest.

W91QUZ-04-D-0001
YKOI
Page 58 of 61
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SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: SEE ATTACHED ACCOUNTING AND APPROPRIATION DATA
AMOUNT: $2,555,189.53

ACCOUNTING AND APPROPRIATION DATA

97X4930 FD50 6F4 70AB 244000 100940 58200 000000 525700 F25700 $266.483.46
97X4930 FD50 6F4 70AB 245000 100966 58200 000000 525700 F25700 $181,866.71
97X4%30 FD50 6F4 70AB 249000 100964 58200 0600000 525700 F25700 $105,831.01
97X4930 FD50 6F4 70AB 249000 100965 58200 000000 525700 F25700 $105,831.01
97X4930 FD50 6F4 70AB 124000 100804 58200 000000 525700 F25700 $289,499.26
- 97X4930 FD50 6F4 70AB 124000 100806 58200 000000 525700 F25700 $228,755.73
97X4930 FD50 6F4 70AB 124000 100810 58200 000000 525700 F25700 $202,283.62
97X4930 FD50 6F4 70AB 124000 100817 58200 000000 525700 F25700 $57,346.86
97X4930 FD50 6F4 70AB 124000 100823 58200 000000 525700 F25700 $168,502.45
97X4930 FD50 6F4 70AB 124000 100824 58200 000000 525700 F25700 $317,580.75
97X4930 FD50 6F4 70AB 124000 160825 58200 0600000 525700 F25700 $166,872.55
97X4930 FD50 6F4 70AB 124000 100470 59200 000000 525700 F25700 $24,977.39
5743400 304 70AB 100850 020000 58200 41840F 525700 F25700 $152,309.56
9740130 1883 2X4 43BI V85943 B80000 59200 87793F 525700 F25700 $89,209.55
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000000000000

97X4930 FD50 6F4 T0AB 249000 100964 58200 000000 525700 F25700 ESP: TT $24,852.87
97X4930 FD50 6F4 70AB 245000 100965 58200 000000 525700 F25700 ESP: TT $24,852.87
97X4930 FD50 6F4 TOAB 124000 100964 58200 000000 525700 F25700 ESP: TT $86,842.89
97X4930 FD50 6F4 T0AB 124000 100965 58200 000000 525700 F25700 ESP: TT $61,290.99
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SECTION 1 Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.217-8 ~ OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 60 days (insert the period of time within which the Contracting Officer may exercise the option}).

(End of clause)
52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days (insert
the period of time within which the Contracting Officer may exercise the option); provided that the Government
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to

an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shail not exceed 7

years.
(End of clause}




ORDER FOR SUPPLIES OR SERVICES PAGE 1 OF

52
. CONTRACT/PURCH. ORDER/ 2. DELIVERY ORDER/ CALL NO, 3. DATE OF GRDER/CALL 4. REQ/ PURCH. REQUEST NO. §. PRIORITY
AGREEMENT NO.
W81QUZ-04-D-0001 YK02 2004Jun01 NMIPR043600701
6. ISSUED BY CODE | SP4700 7. ADMINISTERED BY CODE
DLA ACQUISITION STAFF DIRECTORATE 8. DELIVERY FOB
L GOINS-BERNSTEN, DSS-ACA, DLA SPT SEE ITEM 6 DEST
SVCS, 8725 JOHN J KINGMAN RD STOP 6220 || OTHER

FT. BELVOIR VA 22060-6221
(See Schedule if other)

9. CONTRACTOR CODﬂBM)’Ag EACILITY l 10, DELIVER TO FOB POINT BY (Date) |11 MARK IF BUSINESS 1S
NCI INFORMATION SYSTEMS, INC. SEE SCHEDULE | [smacL
PAT DESILVA 12. DISCOUNT TERMS SD%AAL[‘)L\’/ANTAGED
11730 PLAZA AMERICA DRIVE WOMEN-OWNED
RESTON VA 20190-4764
13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See ltem 15
14, SHIP TO CODE 15. PAYMENT WILL BE MADE BY CODE [HUODO?
DFAS OMAHA MARK ALL
SEE SCHEDULE P. 0. BOX 7050 PACKAGES AND
BELLEVIEW NE 868005-1950 PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLLOCKS 1 AND 2.

16. DELIVERY/| X | Thisdelivery order/call is issued on another Gowi. agency or in accordance with and subject to terms and conditions of above numbered contract,
TYPE [CALL
OF Reference your quote dated | Furnish the following on terms specified herein.
PURCHASE
ORDER ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE

ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

'"NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
. (YYYYMMMDD)

D If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE

Sece Schedule

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21.UNIT | 22. UNITPRICE | 23. AMOUNT

ACCEPTED*

SEE SCHEDULE

* If quuntity uccepted by the Government is same as 24 TTNITED STATES OF AMERICA 25 TOTAL $1,801,625.00
quatity ordered, indicaie by X. If different, enter actual Ten JEDSUNS p AT aae s 29.
quaniity aceepted below quantity ordered and encircle BY: PATRICK J. KENNEDY CONTRACTING / ORDERING OFFICER DIFFERENCES
26. QUANTITY IN COLUMN 20 HAS BEEN . 27. SHIP NO. 28. DO VOUCHER NO, |39.
INITIALS
[ ]mspecTeD [ ]RECEIVED [ ] ACCEPTED, AND CONFORMS TOTHE | oo
. 32. PAID BY 33. AMOUNT VERIFIED
ARTIA
CONTRACT EXCEPT AS NOTED PARTIAL CORRECT FOR
FINAL
DATE - SIGNATURE OF AUTHORIZED GOVT. REP.
— : 31, PAYMENT 34, CHECK NUMBER
36. 1 certify this account is correct and proper for payment. ‘ COMPLETE
PARTIAL
ING NO.
DATE SIGNATURE AND TITLE OF CERTIFYING OFFICER FINAL 35 BILL OF LADING NO
37.RECEIVED AT 38 RECEIVED BY 39. DATE RECE!VED 40. TOTAL 41.8/R ACCOUNTNO. [42. S/R VOUCHER NO.
(YYYYMMMDD) CONTAINERS

DD Form 1155, JAN 1998 {(EG) PREVIOUS EDITION MAY BE USED.
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SECTION B Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0001 1.06 Each $1,640,740.00 $1,640,740.00
- C4 IT Support for AMC - Base Period
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $1,640,740.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
CLIN will be incrementally funded.
PURCHASE REQUEST NUMBER NMIPR043600701
TOT ESTIMATED PRICE $1,640,740.00
CEILING PRICE ’
ITEM NG SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 ' Each $ SNTE
Other Direct Costs (ODCs) - Base Period
COST
ESTIMATED COST  $50,000.00
ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0003 1.00 Each $110,885.00 $110,885.00
Optional C4 IT Support for AMC - Base Period
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $110,885.00 and can
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $110,885.00

CEILING PRICE


http:50,000.00
http:1,640,740.00
http:1,640,740.00
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ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0004 1.00 Each $4,922.,710.060 $4,922,710.00

C4 IT Support for AMC - Option Period 1

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $4,922,710.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.

TOT ESTIMATED PRICE $4.922.710.00
CEILING PRICE

ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
0005 Each 3 $NTE
Other Direct Costs (ODCs) - Option Period 1

COST

ESTIMATED COST  $100,000.00

ITEM NO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY .
0006 1.00 Each $332,709.00 $332,709.00

Optional C4 IT Support for AMC - Option Period 1

LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $220,172.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.

TOT ESTIMATED PRICE $332,709.00
CEILING PRICE




ITEM NO

0007

ITEMNO
0008

ITEM NO

0009
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SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $5,062,152.00 $5,062,152.00
C4 IT Support for AMC - Option Period 2
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor’s proposal dated 24
February 2004, and the attached schedule. The ceiling is $5,062,152.00 and can
not be exceeded. Ifthe ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $5,062,152.00
CEILING PRICE
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE - AMOUNT
Each $ $ NTE
Other Direct Costs (ODCs) - Option Period 2
COST
ESTIMATED COST  $100,000.00
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each o $342,164.00 $342,164.00
Optional C4 IT Support for AMC - Option Period 2
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $226,434.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $342,164.00

CEILING PRICE
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ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
0010 1.00 Each $5,214,121.00 $5,214,121.00
C4 1T Support for AMC - Option Period 3
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor’s proposal dated 24
February 2004, and the attached schedule. The ceiling is $5,214,121.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $5,214,121.00
CEILING PRICE
ITEMNO SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE AMOUNT
0011 Each B ENTE
Other Direct Costs (ODCs) - Option Period 3
COST
ESTIMATED COST  $100,000.00
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE AMOUNT
QUANTITY
0012 1.00  Each $352,428.00 $352,428.00
Optional C4 IT Support for AMC - Option Period 3
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $233,226.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $352,428.00

CEILING PRICE


http:100,000.00
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0013

ITEM NO
0014

ITEM NO

0015
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SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $5,370,205.00 $5,370,205.00
C4 IT Support for AMC - Option Period 4
L.H - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $5,370,205.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $5,370,205.00
CEILING PRICE
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Each & S NTE
Other Direct Costs (ODCs) - Option Period 4
COST
ESTIMATED COST  $100,000.00
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $362,993.00 $362,993.00
Optional C4 IT Support for AMC - Option Period 4
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $240,224.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's ownrisk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $362,993.00

CEILING PRICE


http:100,000.00
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. ITEM NGO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
0016 [.00 Each $5,531,201.00 $5,531,201.00
C4 1T Support for AMC - Option Period 5
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $5,531,201.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $5,531,201.00
CEILING PRICE
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0017 Each $ $NTE
Other Direct Costs (ODCs) ~ Option Period 5
COST
ESTIMATED COST  $100,000.00
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT  UNIT PRICE AMOUNT
: QUANTITY '
0018 1.00 Each $373,899.00 $373,899.00
Optional C4 IT Support for AMC - Option Period 5
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $373,899.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE . $373,899.00

CEILING PRICE
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SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $5,697,269.00 $5,697,265.00
C4 1T Support for AMC - Option Period 6
LH - The contractor shall provide support in accordance with the aftached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $5,697,269.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $5,697,269.00
CEILING PRICE
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Each $ $NTE
Other Direct Costs (ODCs) - Option Period 6
COST
ESTIMATED COST  §$100,000.00
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $385,148.00 $385,148.00
Optional C4 IT Support for AMC - Option Period 6
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor’s proposal dated 24
February 2004, and the attached schedule. The ceiling is $254,888.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $385,148.00

CEILING PRICE



ITEM NO

0022

ITEM NO
0023

ITEM NO

0024

W91QUZ-04-D-0001

YKO02
Page 9 of 52
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $3,909,244.00 $3,909,244.00
C4 IT Support for AMC - Option Period 7
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $3,909,244.00 and can
not be exceeded. [fthe ceiling is exceeded it is at the contactor's own risk.
TOT ESTIMATED PRICE $3,909,244.00
CEILING PRICE
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Each $ $NTE
Other Direct Costs (ODCs) - Option Period 7
COST
ESTIMATED COST  $50,000.00
SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE AMOUNT
QUANTITY
1.00 Each $264,274.00 $264,274.00
Optional C4 IT Support for AMC - Option Period 7
LH - The contractor shall provide support in accordance with the attached
Performance Work Statement (PWS), the contractor's proposal dated 24
February 2004, and the attached schedule. The ceiling is $198,028.00 and can
not be exceeded. If the ceiling is exceeded it is at the contactor's own risk. The
optional task will be incremedntally funded.
TOT ESTIMATED PRICE $264,274.00

CEILING PRICE
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

1. GENERAL INFORMATION

1.1. INTRODUCTION
The Air Mobility Command Communications Group (AMC CG) is the service provider in this Performance Work

Statement (PWS). AMC CG’s mission is to provide command, control, communications and computer (C4)
systems support to the U. S, Transportation Command (USTRANSCOM), Air Mobility Command (AMC), the
Tanker Airlift Communications Center (TACC}), and worldwide aerial ports. With over 600 personnel, the CG
oversees the operation of over $1B in assets supporting over 65,000 users worldwide. The CG plans, develops,
installs, operates and maintains C4 systems supporting these organizations’ missions, as follows:

USTRANSCOM’s mission is to provide air, land, and sea transportation for the Department of Defense (DoD) both
in time of peace and time of war. To meet this mission AMC provides support to TCJ6 for selected C4 and support
functions to the Commander, USTRANSCOM, in the performance of the command’s mission to meet national
security objectives; to provide and maintain the most modem, fully mission capable C4 systems for
USTRANSCOM,; and to ensure suitability for and interoperability among its components and the supported
commanders in peace and war. These selected C4 systems and support functions for which AMC is responsible are
comprised of informational services to USTRANSCOM, providing 24 hours per day/7 days per week rapid access to
critical information needed to plan, provide, and control a wide range of air, land, and sea transportation.

TACC is AMC’s sole Air Operations Center. Its global reach mission is to size, source, and task AMC deployable
communications, visual information and combat camera assets in support of AMC global operations. TACC
manages radio frequency assignment for AMC airbome platforms and mission support forces operating worldwide.

1.2. BACKGROQUND

In the past, USTRANSCOM provided their own information technelogy (IT) support of selected C4 support systems
and services. In an effort to reduce overall C4 costs in FY04, USTRANSCOM consolidated/relinquished operations
and maintenance (O&M) oversight of selected C4 functions to AMC CG. The CG’s 868th Communications
Squadron (868 CS) established the Joint C4 Support Flight (SCU) to facilitate oversight of the following O&M
assets: flag support, audiovisual/video teleconferencing (AV/VTC), IT asset (PC) maintenance and inventory
control, information protection, and infrastructure for the classified and unclassified Local Area Network (LAN)

segments.

For the clarification of this PWS the following definition of Local Area Network (LAN) is provided: A LAN isan
architecture of hardware, connected by an operating system, that allows for the interconnecting of multiple users
through standard Office Information System (OIS) applications. The USTRANSCOM C4 environment interfaces
with numerous on-site and remote commercial, DOD, service, and common-user networks (i.e., SIPRNET,
NIPRNET, and the Scott AFB LAN/W AN/MAN). A myriad of applications malke use of the USTRANSCOM C4
infrastructure providing access and services to the USTRANSCOM user community.

The selected existing USTRANSCOM LANSs, provided to TCI6, are comprised of three operating systems (Sun
UNIX, Windows NT, and Windows 2000). The diversity of the applications riding the USTRANSCOM/J6
supported LANs (C2 systems, information management systems, mail/message systems, and security systems)
compound the integration of new system requirements. The information security environment on the segments of
the USTRANSCOM/J6 supported LAN is a unique integration of products demanding a high degree of technical

capability.

1.3. OBJECTIVES OF WORK
The overall objective of this contract is to provide selected C4 systems and function support. Specific deliverable

requirements include:
e Provide all C4 network O&M functions for installing components, operating, maintaining, troubleshooting,

and diagnosing network problems on USTRANSCOM s classified/unclassified networks.
»  Provide unclassified OIS (U-OIS) support to USTRANSCOM to include, but not limited to: operations,



W91QUZ-04-D-0061
YKO2
Page 16 of 52

technical services, and network administration.
s Provide life cycle support for USTRANSCOM C4 infrastructure located at Scott AFB and C4 hardware.
* Provide IT asset inventory accountability, receipt, and turn-in of all C4 USTRANSCOM equipment with

95% accuracy.
*  Provide PC maintenance for USTRANSCOM IT assets.
»  Provide operational support for audiovisual systems in USTRANSCOM command conference rooms,

operational support as directed by the government for a desktop VTC system, dial-up VTC Systems and a
secure/unsecured Studio VTC System with a minimum of 95% availability, 24 hours per day/7 days per

week.
*  Provide AV/VTC support to AMC/TACC conference rooms {troubleshooting, maintenance, repair,

operation and training) with $0% compliance rate.
s  Provide special C4 support to USTRANSCOM’s and AMC’s senior-level executives/immediate support

staff.
»  Provide systems augmentation for USTRANSCOM’s U-OIS
»  Provide DMS administration for USTRANSCOM,
»  Provide information security mechanisms and execute IP processes and processes for USTRANSCOM to

include detection and correction of viruses and othér security hazards. Provide an IP function responsible
for assistance in architecture review and investigation and resclution of security-related issues and incidents

involving the Scott AFB WAN/LAN. .
s At increased levels of operation, provide 24-hour continuous C4 support

2. SCOPE OF WORK (Paragraph 2 only applies to Task 2-2 - Unclassified OIS for USTRANSCOM)

The contractor shall provide the necessary trained and fully qualified personnel, supervision, task management, and
technical services, required for the successful accomplishment of the requirements of this contract. The contractor is
responsible for providing trained, fully qualified personnel, possessing journeyman-level experience and expertise in
the U-OIS used by USTRANSCOM. Occasionally, and as agreed upon, the contractor may be permitted to attend
government provided training on-site, user orientation sessions regarding U-OIS. An example would include the
transition to a new version of base-directed software (e-mail). Requirements for this contract are envisioned to be
primarily on-site but could extend to remote site interfaces and support. The contractor shall provide all of the
requirements described in the PWS during the life of the contract. Future enhancements may be identified through
coniract modification. To ensure the various components operate as designed, the contractor shall follow the original
equipment manufacturer’s (OEM) recommended maintenance procedures set forth in the OEM O&M manuals. The
contractor shall meet or beat the response, and mean-time-to-repair (MTTR) times as stipulated in this PWS.
Specific requirements include: periodic and required maintenance; on-site troubleshooting and fault isolation;
equipment repair or swap, including adequate spares; log of trouble calls with corrective actions taken; monthly
summary reports and status reports of systems; coordinate, set-up, C4 equipment operations; equipment
accountability reports; and security incident reports, recommendations, evaluations, briefings, training, and special
C4 support for AMC command’s senior personnel.

The complexity and size of this effort requires that all tasks shall be performed under the management and direction
of a Program Director and Project Manager. Each task area will have a designated lead or “Key” individual. The
required tasks under this PWS are listed below.

2.1. CONTRACT MANAGEMENT
The contractor shall provide all deliverables listed in paragraph 7, referenced documents, and contractor-developed

and government approved plans, schedules, and milestones. The contractor shall meet stated government
requirements and milestones. 1f milestones are missed, the government must be notified in writing within 24 hours
of the missed deadline. A Monthly Letter Status Report summarizing work performed shall be provided to the
government no later than the 15" of the following month. A Program Review shall be provided to the government

each quarter of the fiscal year.
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The contractor shall provide a Program Director to provide oversight of contract requirements and employees.

The Project Manager is the authorized point of contact (POC) with the government COR. Responsibilities include,
but are not limited to, assist the Program Director, interface with government management personnel, staffing of all
tasks, formulate and enforce work standards, assign schedules, review work discrepancies, communicate policies,

purposes, and goals of the organization to subordinates.

Deliverable: Monthly Status Report
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2.2, INFOSTRUCTURE SUPPORT

2.2.1. Task 2-1 - HQ Network Infrastructure for USTRANSCOM

The contractor shall provide a C4 Network Infrastructure function responsible for maintaining, designing, installing
components, troubleshooting and diagnosing network problems on USTRANSCOM’s classified and unclassified
networks. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday, and on-call from 4:31 p.m. to
7:29 a.m., Monday through Friday, as well as on-call 24 hours per day during weekends and holidays. Response
time during on-cal} periods shall be no more than 2 hours to on-site work start, The contractor shall provide 7/24
coverage during exercise/contingency operations. The contractor shall be responsible for operations and
maintenance of USTRANSCOM’s classified and unclassified networks. Duties require identification, testing,
evaluation, documentation, installation, maintenance, and configuration of network infrastructure hardware/software
while monitoring and documenting network connectivity, These duties include troubleshooting inter-building
connectivity between Buildings 1900, 1911, 1961, 1575, 505, PS, P61, 1600, 1700, P40, 750, Senior Officer
Quarters, and other buildings as assigned. The contractor shall provide consultation and make recommendations as
to future infrastructure design and needed capabilities for the Defense Transportation Systems, to include the
USTRANSCOM Enterprise Architecture To-Be model. Design, engineer, and plan overall site activities, including
inside and outside plant specifications, equipment room layouts, and network infrastructure hardware configuration.
Formulate logical designs of network problems and devise procedures for solutions to the problems. Provide
technical documentation activities and determine documentation specification methods and technical support
manuals. Perform trend analysis in order to be proactive to network integration issues

The contractor shall provide Domain Name Server (DNS) and Simple Mail Transfer Protocol (SMTP) functions for
classified and unclassified USTRANSCOM networks. This includes configuration and maintenance of the
government designated DNS servers, maintaining DNS entries, and coordinating with outside agencies for DNS
issues and SMTP relaying. The contractor shall maintain inbound and outbound SMTP Gateway servers to support
email traffic to and from the unclassified TRANSCOM.MIL domain. The contractor shall also perform functions to
support both classified and unclassified USTRANSCOM networks. This also includes tracking 1P addresses,
issuing 1P addresses for new equipment/workstations and coordinating IP address issues with outside agencies. The
contractor shall identify a Lead Network Integration Engineer to serve as a focal point for infrastructure services.
The contractor shall provide network infrastructure support for the Technical Review. Board, technical evaluation
process. The contractor shall review and comment on a network centric Communications Systems Requirements
Document (CSRD). The contractor will be the single point of contact for all networking issues with DISA, Scott
AFB, AMC, MTMC, and MSC as it applies to USTRANSCOM’s networks. The contractor shall aftend meetings
held at USTRANSCOM and/or other locations as identified by the government, and provide summary/detailed
results/impact of meetings upon request by the government with an estimated six to eight reports required. The
government estimates six to eight trips to remote sites will be required for infrastructure support. Attendance by the
contractor personnel at meetings held in the local area shall be at no additional cost to the government. All
government required meetings would generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m,,

Monday through Friday.

1

Deliverable: Conference Minutes
Travel Expense Report

2.2.1.1. Technical Environment
Contractor personnel shall have desired experience in the following systems, software and hardware, which

includes, but is not limited to:

Hardware:
Cisco 7505, 7507, 7513 Routers
Cisco 2511 Routers
Cisco 4000,4500, 4700 Routers
Cisco Catalyst 1200 Ethernet Switch
Cisco Catalyst 2900 series switches
Cisco 1500 series hubs and switches
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Cisco Catalyst 5000 and 5500 Ethernet Switches
Cisco AS5248 Universal Access Server
Cisco Local Director LD-400 series switch
Cisco Catalyst 6300 with MSFCs

Cisco 11000 Content Server Switch
Cabletron MMAC-8 Ethernet Hubs
Cabletron MMAC-3 Ethernet Hubs
Cabletron ESX-1380 Switch

Fore ASX-1000 ATM Switch

Fore ASX-1200 ATM Switch

Fore ASX-4000 ATM Switch

Fore ASX-200BX ATM Switch

Fore Power Hub 8000 Fast Ethernet/Ethernet Switch
Marconi NSX9500

Fore ES3810 Ethernet Switch

Fore ESX-3000 Switch

Fore LE155 ATM Switch

Fore AVA 300 Video Encoders

Fore ATV 300 Video Decoders

Sun Workstation/Server

3COM 6500 Switches

3COM LanDesk Switch

Allied Telesyn 10/100 Switches

Operating System Software:
Terminal Access Controller Access Control System (TACACS)
Hewlett Packard (HP) Open View Version 6.x
Apache Web Server
Perl
Maulti Router Traffic Grapher (MRTG)
Microsoft Access
Bind Version-8.0 and above
Sendmail Version 8.0 and above
Red Hat Linux 7.0 and above
Open BSD 2.8 and above
[P Ultra Scan 2000
Remedy
Whats Up Gold Version 6.0 and above
Visio 2000
HP Network Node Manager
Cisco Works
Cisco Internet Operating Software (I0S) Version 11 or greater
Fore Internet Operating Software (JOS) Version 5 or greater
Foreview Foundation 1.0
Microsoft NT Server Software
Windows 2000 Server/Client
Solaris 7.0 and above
Network Associates Sniffer Pro
Secure Shell (§SH)

Test Hardware:
Siecor OTDR (Optical Time Domain Reflectometer)

Siecor Fiber Optic Talk Set (Single Mode)
Siecor Single Mode Fiber Identifier
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Network General Ethernet Sniffer

Network General ATM Sniffer

Microtest Penta Scanner Plus

Microtest MT350

Network Communications Corporation Network Probe 7100
LAN CAT tester

Fusion Splicer -

Visual Fault Locator

Other Protocols Used:
Transmission Control Protocol /Internet Protocol (TCP/IP)
Fiber Distributed Data Interface (FDDI)
Asynchronous Transfer Mode (ATM )
Novell Link Support Protocol (NLSP)
Novell Internetwork Packet Exchange/Sequenced Packet Exchange (IPX/SPX)
Ethernet 802.3 and Ethernet 802.2 (IPX/SPX)
Open Shortest Path First (OSPF)
Border Gateway Protocol (BGP)
Integrated Services Digital Network (ISDN)
Point-to-Point Protocol (PPP)
Syncronous Optical Network (SONET)
Dense Wavelength Division Multiplexing (DWDM)
Challenge Handshake Authentication Protocol (CHAP)
Password Authentication Protocol (PAP)
Private/Public Network Node/Network Interface (PNNI)
User Network Interface (UNI)
Virtual Local Area Network (VLAN)
Emulated Local Area Network (ELAN)
Spanning Tree Protocol (STP)
Hot Standby Routing Protocol (HSRP)
Virtual Private Network (VPN)
Interim Local Management Interface (ILMI)
LAN Emulation (LANE)
Wireless Ethernet (802.11a,802.11b)
Fiber Channel (FC)
Simple Mail Transfer Protocol (SMTP)
Domain Name Service (DNS)
Simple Network Management Protocol (SNMP)
Windows I[nternet Naming Service (WINS)

Other Core Technologies:
Ethernet (10BaseT, 10BaseF, 100BaseT, 100BaseF, 1000BaseFX, 1000BaseSX, 1000BaseT)

Fiber Distributed Data Interface (FDDI)
Asynchronous Transfer Mode (ATM)

Content Delivery

Storage Area Network (SAN)

Switched, routed, and bridged services

Network Address Translation

[P Network/Subnetwork design and management
Remote Dial-in Access (Analog and Digital)

2.2.2. Task 2-2 — Unclassified OIS for USTRANSCOM

2.2.2.1. The contractor shall provide an unclassified OIS function responsible for USTRANSCOM'’s unclassified
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OIS administration and operations. On-site hours arc from 6:00 a.m. to 4:30 p.m., Monday through Friday, and on-
call from 4:31 p.m. to 5:59 a.m., Monday through Friday, as well as on-call 24 hours per day during weekends and
holidays. Response time during on-call periods shall be no more than 2 hours to on-site work start. The government
reserves the right to extend the on-site hours during contingencies or network emergencies not to exceed the limits
established in paragraph 3. Duties require identification, evaluation, documentation, installation, and configuration
of unclassified hardware/software to meet user needs and will ensure all services are available as required. Establish
detailed fault management, configuration control, and performance monitoring to support USTRANSCOM users.
This function is responsibie for activation, back-up, deactivation, and restart of unclassified OIS resources/services;
problem isolation and correction; certification/recertification actions, and advice on operational impacts of network
expansions, additions, upgrades, and reconfigurations in hardware/software suites. This function is responsible for
stopping and starting on-site servers; identifying and correcting system problems; identifying and correcting
workstation problems; performing system backups; configuring and maintaining mail system and printing facilities;
recovering system files when necessary; performance monitoring and tuning; configuration control; establishing
user accounts and permissions; analyzing the impact of system software releases and reconfigurations of server
software. The contractor shall identify a lead administrator to the govermment to serve as a focal point for
unclassified OIS services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as
identified by the government, and provide summary/detailed results/impact of meetings upon request by the
government with six estimated reports per year. The government will fund for travel as outlined in the Joint Travel
Regulation. The government estimates two trips to remote sites per year for OIS support. Attendance by the
contractor personnel at meetings held in the local area shall be at no additional cost to the government, All
government required meetings would generally take place during normal duty hours, 7:30 am. to 4:30 p.m., Monday

through Friday.

2,2.2.2. Technical Environment ‘
In supporting this function, the contractor is responsible for providing trained, fully qualified personnel, possessing

jourmneyman-level experience and expertise in the following systems, equipment, hardware and software. This list

includes, but is not limmited to:

Hardware:
Dell PowerEdge 2550

Dell PowerEdge
6450 Raritan Remote KVM Module
Gate way E-3100 & E-3400
Gateway PCs 4100/4200
Data General AV 3704R
Data General AV2800R
Data General AY 2700R
DLTI000 Tape Library
SMS Data Products CD Towers
HP Visualize 360
HP Laserjet 4 Series
HP LaserJet 5 Series
HP Laserlet 1170C
HP Laserlet 1200C
HP LaserJet 1600C
HP Laserjet 2000 Series
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HP LaserJet 4000 Series
HP Laserjet 5000 Series
HP Laserjet 8000 Series
HP 340 Deskjet

HP 6250 Scanner

Operating System Software:
41 icrets oil NT: Server and Workstation, er 4.0
Microsoft Windows 2000: Server and Workstation
Microsoft Win do ‘tw 95
Microsoft DOS; V’er 6.22

Application Software: ‘

Netscape Communicator; Ver 4. 76
Microsoft Office; Ver 95
Microsoft Office; Ver 97
Microsoft Project; Ver 4.0
Microsoft Project 98 & 2000
Microsoft Visio 2000, Ver 6.0
Microsoft Qutlook 97, Vax 1tO7 and 8.03
Microsoft Outiook 98, Va 8. YA 5104.6
Microsoft Gutlook 2000
Blackberry Desktop Manager, Ver 2.0.0.35
BMC Patrol, Vet 3.14

_ Microsoft Exchange Server; Ver 5.5 & 2000
Microsoft Exchange Server Administrator, Ver 5.5 & 2000
infinite [Ve b/l fail, Ver 3.61
IBM Landesk Manager, Vers 6.2 and 6.4
WhatsUp Gold, l/er 3.5
Navisphere Manager, I/er 3.01.03
Winiip, I/er 6.3
ArcServiT, lfer 6.61
Remedy Action Request System, I/er 4.00.02
Microsoft Exchange Server Administrator, I/er 3.5

Rightrix Ver 6.0
Quota Advisor, Ver 4.0
So/iKe;’, Calendar Creator Plus; 14°r 2.0
JetForm, FormFlow; Ver 2. 1
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Deliverable: Conference Minutes
Travel Expense Report

2.2.3. Task 2-3 - Maintenance and Logistics Function
The contractor shall provide life cycle support for the USTRANSCOM C4 infrastructure located at Scott AFB IL

and support the DECC-St. Louis site and the JOPES Training Organization {ITO) located at Fort Eustis VA.

Equipment maintenance will be divided into three repair categories: Mission Critical (MC), Mission Essential
(ME}, and Mission Support (MS). These three categories are defined in paragraphs 2.2.3.1, .2, and .3.
USTRANSCOM will modify the equipment within these three categories as requirements change. An equipment list
Jor each category will be maintained and referred to as B-1, B-2, and B-3 Tables. USTRANSCOM will coordinate
all additions and deletions to these tables. The contractor shall negotiate a reoccurring monthly charge for Mission
Critical and Mission Essential equipment. Mission Support (MS) items will be charged on a per-call basis.

The maintenance concept is isolation and replacement of faulty component, module, or line replaceable unit (LRU),
or isolation of a software fault. Ifrepair times indicated for each maintenance category cannot be met, the contractor
shall provide like replacement equipment at no additional cost until repairs are made and equipment is reinstalled. If
replacement equipment is defective and causes other system equipment to fail, then the cost of repair or failure shall
be borne by the contractor. For the Mission Support maintenance category, there may be occasional situations
where the government will waive the specified repair times. This will occur when there is no impact on the mission
and it is cost advantageous for the government to wait for the shipment of replacement parts. Mean time'to repair
(MTTR) is defined as time to isolate fault, obtain and replace failed part, test and adjust as necessary to meet the
system specifications, and restore to full operation. During fault isolation (troubleshooting), if the contractor
determines the fault is with software, the contractor shall immediately notify the government and follow up with a
software incident report. There is no prescribed format for the software incident report, although the software
incident report must include: the serial number and description of the hardware device, the start date and completion
date of the troubleshooting session, the hardware services that were performed, identification of the software causing
the problem, and an explanation of the probable cause for the error. The principal period of maintenance (PPM)
shall be 7:30 a.m. to 4:30 p.m. local time, Monday through Friday, excluding holidays. Outside principal periods of
maintenance (OPPM) shall be 4:31 p.m. to 7:29 a.m., Monday through Friday, and 24 hours per day for all

weekends and holidays.

2.2.3.1. Mission Critical (MC)
The maintenance concept for hardware designated MC is same-day service. Same-day service applies regardless of

notification of time, either during PPM or OPPM. The maximum contractor response time from government
notification o on-site work start is 4 hours with a MTTR of 2 hours. Unused portion of the response time may be
added onto the MTTR. For example, if the contractor responds to an MC call within an hour, the remaining 3 hours
of response time shall be added onto the MTTR to give a total MTTR of 5 hours. The total equipment downtime
(response time plus repair time less any government caused delays) shall not exceed 6 hours. The government
estimates approximately eight calls per year with initial government notification during OPPM with a required

response within OPPM.

2.2.3.2. Mission Essential (ME)
For ME hardware called out during PPM, the maximum contractor response time, from government notification to

work start on location, shall be no later than the beginning of the next PPM. If notified by the government during
OPPM, the contractor shall respond no later than 12 hours from government notification or the start of the next
PPM, whichever is greater. The MTTR is 2 hours. Unused portion of the response time may be added onto the
MTTR. The governmerit estimates approximately eight calls per year for OPPM.

2.2.3.3. Mission Support (MS)
MS hardware includes all USTRANSCOM IT assets on the inventory that have not been explicitly designated as

MC or ME. The government will provide the IT asset inventory listing to the contractor by a coniract modification
on a monthly basis if changes have been made. For MS hardware, the contractor response time from govemment
notification is 24 hours to start work on location, excluding weekends and holidays. MTTR is within 48 hours,
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excluding weekends and holidays, after work start. Unused portions of the response time may be added onto the
MTTR. Maintenance under this category shall not be required during other than PPM periods. MS equipment is
“per call” and includes labor, materials, tools, diagnostics, test equipment, documentation, and travel. Parts are cost-
reimbursable; however, the government reserves the right to provide the contractor required parts. The government
estimates approximately 125 calls per year. As previously stated, there may be occasional situations where the
government will waive the specified repair time. This will occur when there is no impact on the mission and it is
cost advantageous for the government to wait for the shipment of replacement parts.

A designated government individual will authorize estimated repair costs over $500 in writing.

2.2.3.4. Credits
No credit shall accrue to the government during a government-directed deferred maintenance period. Downtime

credits shall not be assessed to the contractor when contractor personnel are ready to commence repair of a
“DOWN?” device, node, or system, and the government site manager temporarily elects to operate in a degraded
mode of operation. Maintenance credits will be taken at the end of the month for the prior month’s credits and

applied to the current invoice.

2.2.3.5. Time to Repair (Mission Critical and Mission Essential)

Remedial maintenance shall be performed upon notification that the component is inoperative. The component shall
be repaired and returned to the government in proper operating condition within the time(s) specified in paragraphs
2.2.3.1and 2.2.32. Failure to comply with this requirement will result in maintenance credits on the basis of 1/3 st
of the component’s total monthly charge (as indicated in tables B-1 and B-2) for each day (24-hour period) the
component is inoperative, and for any other component that is not usable as a result thereof. The credit for the other
components will be calculated on the same basis as the affected component. Maintenance credits for inoperative
periods less than whole days shall be prorated hourly. Maintenance credits for Mission Essential and Mission
Critical components shall be computed from the time the government notifies the Contractor that a component is

inoperative.

2.2.3.6. Time to Repair (Mission Support)
Remedial maintenance shall be performed upon notification that the component is inoperative. The component shall

be repaired and returned to the government in proper operating condition within the time(s) previously specified in
paragraphs 2.2.3.3. Failure to comply with this requirement will result in maintenance credits on the basis of 1/31st
of the mission support per call price for each day (24-hour period) the component is inoperative. The credit due the
government for each component repair time missed shall not exceed the mission support per call price. Maintenance
credits for inoperative periods less than whole days shall be prorated hourly. Maintenance credits for Mission
Support components shall be computed from the time the component should have been repaired as indicated in

paragraph 2.2.3.4.

2.2.3.7. Hardware Maintenance )
Hardware maintenance shall include those actions to keep hardware components operating within functional and

design specifications and isolate faults to include isolation of a seftware failure. The contractor shall be responsible
for damage to the equipment as a result of improper maintenance or repair procedures, Maintenance includes the
server computers, client workstations, associated peripherals, computer-driven projection equipment, audiovisual
equipment, and USTRANSCOM LAN components {concentrators, routers, bridges, transceivers, hubs, repeaters,
cable plant, servers, workstations, etc.), all located on Scott AFB. The types of maintenance shall include hardware
upgrades, remedial, and on-call. Hardware upgrades include installing additional memory, peripheral devices,
processors, and hardware reconfiguration as required. Remedial maintenance includes unscheduled maintenance to
correct malfunctions and restore operation. On-call maintenance requires personnel to respond to the operating
location within the response times specified in this statement of work.

2.2.3.8. Tracking Maintenance Actions
The contractor shall report and track all maintenance actions, e.g., remedial, hardware upgrades, and configuration
changes using the trouble ticket information.

Deliverable: Maintenance Report
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2.2.3.9. Performance
The contractor shall meet the response and repair times given for all hardware. The contractor shall record in the

Meonthly Letter Status Report, by equipment category, the number of notifications, number of maintenance actions,
and the number of times that the response times were met during PPM and OPPM. The contractor shall also report,
by equipment category, the times the MTTR was met, and the times when MTTR was not met. Reporting periods
are from first to last day of each month. The contractor shall not be penalized for failing to achieve MTTR for those
MS calls in which government personnel waived the repair time requirements. The contractor shall provide the
government with a local or toll-free telephone number(s) for the activation of service calls at time of contract start.

Deliverable: Monthly Status Report

2,2.3.10. Parts Replacement
The contractor shall only use OEM or equivalent quality replacement parts for MC/ME hardware. The contractor

shall notify the government in writing prior to installation whenever other than OEM parts are used for MC/ME
equipment. The contractor shall, at the discretion of the government, demonstrate "equivalency” (i.e., test reports,
OEM certifications, etc.) when non-OEM parts are used for MC/ME hardware. The contractor shall ensure that all
MC/ME replacement parts meet or exceed OEM revision level at the time of installation. Mission support
equipment shall be repaired in the most cost-effective manner. Most cost-effective includes the use of OEM parts,
OEM exchange parts, and non-OEM parts that provide the same "functionality” as the OEM parts when approved by
the government based on age of equipment, life cycle, and new purchase cost. If the government provides
replacement part, the defective part remains the property of the government. If the contractor provides replacement
part, the defective part becomes the property of the contractor unless the defective part is part of a classified system.
Should it become necessary for the contractor to send the part out for repair, the contractor shall be responsible for
the equipment from the time it leaves the government site until it is reinstalled at the government location in proper
operating condition. If a contractor's spare inventory part is used to meet the MTTR and the removed part is
repairable, the contractor shall repair the removed part and return it to the contractor's spare inventory. These parts
shall not be used for mission support cost-reimbursable parts. If used to meet the MTTR for mission support, the

part shall be at no cost to the government.

Repair/replacement of classified parts shall be done in the presence of government personnel. All security measures
must be met,

Changes in the USTRANSCOM C4 configuration as covered by this PWS; e.g., disks, tape drives, servers, hubs,
concentrators, routers, bridges, in-house cabling, and others, shall be performed by the contractor. Cabling changes
that may impact intrabase cable shall always be coordinated with the government. Work performed shali be
recorded on the contractor’s work order forms. The contractor shall within S work days provide all information
relating to the configuration changes so that USTRANSCOM/TCJ6 can update and document the changes to the
USTRANSCOM LAN "as built" drawings and ClickNet system architecture drawings in TCI6-AA. The contractor
may add additional pages, as necessary, for proper documentation.

Deliverable: Maintenance Report
2.2.3.11. Maintenance Rates for Less Than 1 Month
Maintenance charges for fractions of a calendar month shall be computed at the rate of 1/31st of the monthly

maintenance charge for each calendar day the equipment was installed.

2.2.4. Hardware Configuration Management and Control for USTRANSCOM

2.2.4.1. Task2-4.1. — IT Asset (PC) Maintenance (Optional)

The government may elect to activate positions for PC Maintenance.
This pertains to maintenance responsibility for the HQ USTRANSCOM unclassified Local Area Network (LAN) IT

asset at the customers’ desktop level—including daily oversight of all maintenance of hardware included in the B-1,
B-2, and B-3 tables (para 2.2.3). PC Maintenance office will be manned during normal duty day, primary hours of
operation—7:30-4:30, Monday-Friday. During real-world events, contingencies, or exercises, operations may be
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extended to 24 hours a day/7 days a week to provide necessary support, or as requested by AMC. Duties require
contractor to:

- Test, configure, install, troubleshoot, diagnose, and maintain workstations and all stand-alone computer

systems and maintain the laptop loaner program
- Maintain software driver library
- Usethe REMEDY software application program to coordinate, record, and monitor all trouble calls

(averages 93/month) made to the command Help Desk
o  With regard to only service calls, transports equipment between six buildings
- Image (install software and hardware upgrades to all new/existing computers--estimated 1,600 users--

averages 30 minutes/6 computers)
- Ensure all excess computer equipment is re-imaged and/or wiped [AW proper security practices and turned

in for redistribution/salvage (averages 20/month)
- Monitor all contractor maintenance actions to ensure they meet requirements of the command maintenance

contract {review of monthly status report)

- lssue laptops for TDYs (averages 5/week)
- Perform additional duties: Work Center IT Custodian, Equipment Custodian, Software Librarian, and

Laptop Monitor

2.2.4.1.1 Performance Measures. Contractor will attempt to contact customer within 1 hour after trouble ticket has
been opened, notifying customer that ticket is being worked

2.2.4.1.2. PC Maintenance Materials and Other Direct Costs for IT. The contractor will use government tools
to perform required maintenance/repair on IT asset. The contractor will respect the applicable warranties that
already exist on equipment and comply with manufacturer’s requirements for maintenance. The government will
provide preventive maintenance schedules that conform to the manufacturer's recommendations and any additional
cleaning and general maintenance. Maintenance and repair actions will be in compliance with para 2.2.3 of initial
contract. The contractor shall not be liable for repair costs incurred by government negligence. The contractor will
be responsible for procuring replacement equipment as required. Purchases of over $500 require approval of COR
(ref terms in para 2.2.3.3, "A designated government individual will authorize estimated repair costs over $500 in

writing.")

2.2.4.1.3. On-Call Support. The contractor will have a Contractor-provided cell phone to respond to on-call PC
maintenance requirements (estimated not to exceed more than 10 calls a year) at no extra cost to the government.
However, the government will reimburse the contractor for cellular phone/pager services [AW para 5.

2.2.4.2. Task 2-4.2 — IT Asset Inventory Control
The contractor shall take direction from the Government Equipment Control Officer (ECO) who is the accountable

officer. The contractor under the ECO will direct an IT asset inventory function responsible for managing all
USTRANSCOM IT assets hardware and software assets. On-site hours are from 7:30 a.m. to 4:30 p.m., Monday
through Friday. Duties require contractor to:

- Plan for equipment reutilization

- Manage staging/storage areas

- Maintain a limited supply of spare equipment
Determine ownership of found on-base equipment, which requires using the official government record for

IT accountability--Information Processing Management System (IPMS )Y Information Technology Asset

Management (ITAM). Accurately reflect IT assets and act as the single POC for all IPMS/ITAM matters.
o Serves as IPMS/ITAM database administrator, ensuring all IT assets are bar coded properly for

identification and accountability purposes.

As part of configuration management, will verify the accuracy of the IPMS/ ITAM database

annually and conduct an annual inventory with the Equipment Custodians (ECs), as necessary.

o Provides oversight on IT asset hardware and software inventory and acts as focal point on all
matters concerning accountability, utilization, and excess reporting.
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o  Will work all transition issues during the migration/replacement of IPMS/ITAM to Air Force
Equipment Management System (AFEMS) approximately June 2003 to prevent a loss of asset
accountability. Might be required to attend government-furnished training to gain proficiency in
the AFEMS IT asset accountability module that is currently under development.

- Advise TCJ6-AP and ECs of pending delivery-of requisitioned computer hardware and software as well as
the status of all partial deliveries.

- Serve as USTRANSCOM’s liaison to the 375" Communications Squadron for receiving and in-processing

of all computer hardware and software.

Ensure that proper accountability is maintained for all IT assets hardware and software assets—including

coordination on all ordering, receipting, tracking, and distributing of new computer hardware and software;

routing all completed orders for IT assets to TCJ6-AP for review; accomplishing the receipt of all IT assets;
and coordinating with TCJ6-AP.

- Consult with the AMC MAICOM ECO concerning policy and procedures, and ensure the appropriate

MAJCOM account code (MAC) is used when documenting equipment usage. Other resources used by the

contractor are the local Base Supply, Contracting Offices, the nearest Defense Reutilization Management

Office (DRMO), Rock Island 1L, and the USTRANSCOM Equipment Custodians (ECs).

Assume control of all IT assets that have been determined excess but needs to be retained to fulfill future

requirements of USTRANSCOM. (Excess IT assets are defined as “IT that is being stockpiled, stored, not

in use, or otherwise dormant,”) Turn in excess IT assets.

- Shall provide IT asset shipping and receiving support to include: equipment preparation, packaging,
receipt, bar code labeling, delivery, storage, and coordination with the AMC MECO prior to transferring
equipment outside of USTRANSCOM. The government will provide designated storage areas for IT
assets. .

- Maintain a rapidly changing inventory. Support the government in maintaining inventory control of IT

assets located at Travis AFB CA, Ft Eustis VA, and Robins AFB GA. Specific responsibilities are

anticipated to include ensuring newly arrived equipment is properly coded and hand-receipted to
customers, verifying purchase orders for correct equipment, resolving mismatched or incomplete
equipment purchases with Base Contracting/vendor personnel, conducting on-site equipment inventories,
providing guidance to the USTRANSCOM equipment custodians, updating the Gunter IPMS/ITAM
database, saving local IPMS/ITAM database, and using LANDesk software to track software applications
on local area networks. Provide quality control over data entries made into the inventory conirol system
and utilize generic and customized reports to ensure data integrity.

Work with customers and investigating officials when a Report of Survey (ROS) is required. Utilize the

DD Form 200 to clear record at the conclusion of the ROS.

- Code equipment for deployment, when required. A

Shall attend meetings held at USTRANSCOM and/or other locations as identified by the government, and

provide summary/detailed results/impact of meetings upon request by the government with six estimated

reports per year. The government estimates one to two trips to remote sites per year. Attendance by the
contractor personnel at meetings held in the local area shall be at no additional cost to the government. The
meetings will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through

Friday.

Deliverable: Conference Minutes
Inventory Listing of IT Asset Hardware and Software Application

2.2.4.2.1. Equipment Certification
Within 10 days after contract start, the contractor and a representative of the government shall conduct a joint

inventory of all equipment listed in the equipment tables B-1 and B-2. Additionally, they shall jointly determine the
operational status and OEM revision Jeve] of this equipment and document the results. The contractor and the
government representative shall certify their agreement as to the operational condition of the equipment listed in
tables B-1 and B-2. Items of equipment not found to be in good operational condition shall be reported. The
government may repair the equipment or elect, through the contracting officer, to direct the contractor to make
repairs with reimbursement by means of an equitable adjustment to the contract. Equipment added to the equipment
listings in tables B-1 and B-2 shall be certified by joint inspection of government/contractor personnel within 30

days of addition.



http:located.at

W91QUZ-04-D-0001
YKO2
Page 28 of 52

Deliverables: Equipment Certification Report
Non-Operational Equipment Certification

2.2.4.2.2. Equipment Recertification
* The contractor shall recertify within 15 days prior to contract completion that all equipment listed in tables B-1 and

B-2 is fully operational at OEM specifications and that all equipment is at the current OEM revision level and
document their findings. All costs, including labor necessary 10 make equipment OEM compliant shall be bome by

the contractor.

Deliverable: Equipment Recertification
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2.2.5. Aundiovisual/Video Teleconferencing Function

2.2.5.1. Task 2-5.1. — For USTRANSCOM
Normal on site hours are from 6:15 a.m. to 5:30 p.m., Monday through Friday, with on-call

support during all other times including weekends. Response time for on-call support is 2 hours.
However, the government may request the contractor to provide extended hours of support
utilizing existing manpower not to exceed an 8- hour workday. The government reserves the
right to extend the on site hours during major exercises, contingencies, or emergencies not to
exceed the limits established in paragraph 2.3.4. Services for this task will be provided on a 24
hours per day, 7 days per week basis as required to support major exercises, contingencies, and
emergencies. This extended coverage is specifically required in the area of providing Video
Teleconferencing (VTC) services and general support related audiovisual and communications
equipment as required to support the increased demand. The contractor shall perform
installation, user assistance, documentation, daily operations, and maintenance of system
(USTRANSCOM, Scott AFB). Also, provide sole Portable VTC System (or replacement
system) resident technical expertise. Provide maintenance and design assistance, and install new
platforms at USTRANSCOM. Maintain network design records and changes. Perform proper
management of all materials under your control, to include COMSEC and IT assets. As
necessary, the contractor will support the government in preparing, reviewing, and providing
audiovisual-related services. The contractor may also be required to provide basic operational
Instruction to government personnel. The contractor shall identify a Senior Audiovisual
technician to the government to serve as a focal point for video teleconferencing and related
services. The contractor shall attend meetings held at USTRANSCOM and/or other locations as
identified by the government, and provide summary/detailed results/impact of meetings upon
request by the government with six estimated reports per year. The government estimates two
trips to remote sites per year. Attendance by the contractor personnel at meetings held in the
local area shall be at no additional cost to the government. These meetings will generally take
place during normal duty hours, 6:15 a.m. to 5:30 p.m., Monday through Friday, but could be
required at other hours during major exercises, contingencies, and emergencies.

Deliverable: Conference Minutes

2.2.5.1.1 DISN Video Services - Global (DVS-G) Studio VTC Support (non-JWICS) of the Defense

Cemmercial Telecommunications Network (DCTN)
Provide operational classified and unclassified VTC Studio capability for USTRANSCOM, Scott AFB [llinois. The

contractor shall provide a qualified VTC operator for all dedicated DVS-G Studio VTCs. These facilities are
located in Bldg 1900, Room 261 and Crisis Action Team Balcony. These conference rooms will be accessible to
USTRANSCOM personnel 24 hours per day/7 days per week. Contractor personnel will ensure equipment is in an
operational status prior to normal duty day departure (M-F 5:30 p.m.). Contractor is responsible for: preventive
maintenance of studio equipment in accordance with OEM guidelines, as well as equipment alignments and
calibrations; troubleshooting; and fault isolation and equipment swap repair from government provided spares. The
contractor is responsible for the coordination, set-up, and operation of all secure and non-secure mode VTCs
conducted in the DVS-G VTC studio. The following summary information should be included in the monthly status
report: description of problems and corrective actions taken, and the number and type of sessions.

Deliverable: Monthly Status Report

2.2.5.1.2. Dial-up VTC Support in Selected USTRANSCOM Conference Rooms
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Provide operational dial-up VTC capability for TCJ6's Stanford Conference Room, future VTC enhancements in the
Tunner Conference Room, and portable VTC units. Contractor personnel will ensure all VTC equipment is
operational and provide dial-up VTC scheduling support. The contractor shall provide coordination; call
establishment; and technical troubleshoot difficulties of all USTRANSCOM VTC capable conference rooms under
USTC AV/VTC TEAM control. Contractor personnel will provide coordination for the scheduling of dial-up VTC
operations and establish the initial connection with the participating parties. The contractor will initiate the dial-up
VTC and provide technical assistance if necessary before and during the VTC. The contractor is also responsible
for: preventive maintenance of conference room and portable VTC equipment in accordance with OEM guidelines,
as well as equipment alignments and calibrations; troubleshooting; fault isolation, and equipment swap repair from

government provided spares.

2.2.5.1.3. Conference Room and Auditorinm Audiovisual Support

Provide audiovisual equipment capability in all command conference rooms, training rooms, and command center
work areas. Audiovisual equipment located in the conference rooms and auditoriums will be accessible to
USTRANSCOM personnel at all times. Contractor personnel will ensure equipment is in an operational status prior
to duty day departure. The contractor is responsible for preventive maintenance and repair of audiovisual equipment
in accordance with OEM guidelines, as well as equipment upgrades, alignments, and convergence. The contractor is
responsible for troubleshooting, repair, and fault isolation of equipment to include, but not limited to, projectors and
large screen multi-scan monitors. Provide user assistance on Crestron briefer display equipment. Operate
audiovisual equipment for scheduled conference room support, to include distinguished visitor support, award
ceremonies, roundtable meetings, command presentations, and briefings designated by TCJ6-OM. The following
summary information should be included in the monthly status report: commander, deputy commander, and Seay

Auditorium support hours.

Deliverable: Monthly Status Report

2.2.5.1.4. Briefing and Display Systems Support for the Mebility-Control-Center-(MCC)

Defense Distribution Operation Center (DDOC)

The contractor will provide briefing and display systems support for USTRANSCOM’s DDOC
Monday through Friday, 6:15 a.m. to 5:30 p.m. excluding federal holidays. Contractor personnel
will ensure all audiovisual equipment is operational and will provide initial troubleshooting for
malfunctioning equipment. The contractor is responsible for the operation and oversight of
existing equipment. The contractor is responsible for preventive maintenance and repair of
audiovisual equipment in accordance with OEM guidelines as well as equipment upgrades,

alignments, and convergence.

2.2.5.1.5. Technical Environment : _
Contractor personnel shall have experience with and expertise in the following hardware. This list includes, but is

not limited to:

Hardware:
Polycom Viewstation FX CODEC
VTEL LCS5000 CODEC
Tandberg 6600 CODEC
Initia Model 20 IMUX
Initia Model 60 IMUX
Proxima 9400 LCD Projectors
Proxima 9400+ LCD Projectors
Proxima 9260 LCD Projectors
Proxima DX3 L.CD Projectors
Hughes/IVC G1000 LCD Projectors
Crestron CNRACK System Controller
Crestron CRESTNET [IMS System Controller
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Mitsubishi X400B LCD

2.2.5.1.6 CELL PHONE
The contractor will have a contractor-provided cell phone to respond to on-call AV/VTC requirements at no extra

cost to the government. However, the government will reimburse the contractor for cellular phone/pager services
IAW para 5.

2.2.5.2. Task2-5.2, - For AMC/TACC (Optional)

The government may elect to activate a position for AMC/TACC maintenance.

The government will conduct all scheduling for video teleconferencing (VTC) and prioritize VTC/audiovisual (A/V)
secure/mon-secure operations predicated on one contractor. This includes primarily accomplishing all
preventive/emergency maintenance/repair of studio equipment in accordance with guidelines ag well as equipment
alignments and calibrations, operating, troubleshooting, and fault isolation and equipment swap repair from
government-provided spares. Contractor is responsible for the fully operational maintainment of VTC systems and
A/V equipment suites in the AMC Main Conference Room (MCR), AMC Commander’s Conference Room (CCR),
TACC 3d Floor Balcony, and TACC Conference Room to provide senior-level AMC leadership the decision-
making tools necessary for executing the AMC mission. Office will be manned during normal duty day, primary
hours of operation—7:30-4:30, Monday-Friday with on-call support during all other times including weekends.
Response time for on-call support is 2 hours. During real-world events, contingencies, or exercises, operations may
be required 24-hour-a-day/7 days a week to provide necessary support, per terms in para 2.2.6, Work is to be
performed on-site, Building 1600. The contractor’s office will be located in the VTC A/V room behind the TACC
conference room, or as determined by TACC and AMC DS task monitors. The contractor will be required to attend
meetings held at Scott AFB and/or other locations as identified by the government, and provide summary/detailed
results/impact of meetings. Attendance by the contractor personnel at meetings held in the local area shall be at no
additional cost to the government. These meetings will genérally take place during normal duty hours, 7:30-4:30,

Monday through Friday.

2.2.5.2.1. Priority is given to-.the ranking officer or distinguished visitor at Scott AFB chairing the event. The
government will do everything possible to prevent changes to the contractor’s schedule 2 hours prior to the
scheduled event. (The government requires an annual, documented, and physical inventory of the equipment.) The
contractor shall maintain this inventory list. Equipment remains on the account of the organization that owns it
currently. The contractor will be responsible for accomplishment and revalidation of certification and accreditation
packages as required for the VTC and presentation equipment/rooms. The government task monitor will assist with
coordination of this process. The contractor shall perform installation, user assistance, documentation, daily
operations and maintenance of system, provide maintenance and design assistance, and, as necessary, the contractor
will assist the government in preparing, reviewing, and providing audio/visual-related services. The contractor shall
provide basic operational instruction to government personnel. The rooms that support this task are: AMC Main
Conference Room, AMC Commander’s Conference Room, TACC 3" Floor Balcony, and TACC Conference Room.
A complete list of equipment located in these rooms will be maintained with USTRANSCOM B-3 table.

2.2.5.2.2. Global (DVS-G) Studio VT C Support of the Defense Commercial Telecommunications Network
(DCTN) provides operational classified/unclassified VT'C studio capability for HQ AMC, Scott AFB, Illinois
(TACC Balcony, TACC Conference Room, and AMC MCR) with other sites utilizing Dial-up (SD- DISN Circuits,
SC-Commercial Circuits, SF-FT'S2001 Circuits) and dedicated sites. Video-teleconference bridge service/network
connectivity will be accomplished by utilizing the contract services of AT& T. Video teleconferences may be
multipoint or point-to-point. These conference rooms will be accessible to HQ AMC personnel 24 hours per day / 7
days per week. Contractor personnel will ensure equipment is in an operational status prior to normal duty day

departure (M-F 4:30 local).

2.2.5.2.3. VTC and AV Materials and Other Direct Costs. The contractor will use government tools to perform
required maintenance/repair on the VTC and A/V equipment. The contractor will respect the applicable warranties
that already exist on equipment in the respective rooms and comply with manufacturer’s requirements for
maintenance. The government will provide preventive maintenance schedules that conform to the manufacturer’s
recommendations and any additional cleaning and general maintenance. Maintenance and repair actions will be in
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compliance with Paragraph 2.2.3 of initial contract. The contractor shall not be liable for repair costs incurred by
government negligence. The contractor will be responsible for procuring replacement equipment as required.
Purchases of over $500 require approval of COR or designated government individual in TCJ6-R (ref terms in para
2.2.3.3, “A designated government individual will authorize estimated repair costs over $500 in writing.”)

2.2.5.2.4. Security and Privacy - Secure Area. All equipment is utilized in a controlled area. Contractor will
acquire access badges for areas 12 and 13 through the government, and must wear this badge while on duty on
government site. Badge is required to identify the individual, company name, and be clearly and distinctly marked
as contractor. Size, color, style, etc. are to be mutually agreed to by contractor and government. The government
requires the contract personnel to have or acquire a Secret security clearance to be acquired by the contractor’s
company. Begin this process by filling out DD Form 254.

2.2.52.5. VTC and AV Training. The contractor will work along side the government in most circumstances
during presentation events. The government requires the contractor to work with the government for QJT training in
the operation of the system. It is the government’s responsibility to ceordinate with the contractor ahead of time for
the purposes of learning the VTC and A/V systems.

2.2.5.2.6. Work Prioritization. Inevitably there will be times when the contractor’s responsibilities may conflict
with each other. The government will determine order/prioritization of job responsibilities IAW para 2.2.5.2).
(Prioritization takes place based upon the rank of the VTC or presentation host. Directorates will work together
ahead of time to correct conflicting schedules to the extent possible.)

2.2.52.7. Additional VTC/AV Government Task Monitors. 805 CSPT S/SCT--Telephone: 618.256.2289;
- TACC/CCE--Telephone: 618.229.4535; and for MCR/CCR~-HQ AMC/DSG-Command AV--Telephone:

618.229.2214.
2.2.5.2.8. Technical Environment

Hardware:  Panja Touchpanel Control
Sony VPL-FX200/U Projectors
Crestron Panel Controls

2.2.5.2.9. Special Instructions

2.2.5.2.9.1. General/Miscellaneous. The contractor is required to identify a permanent
representative for management of this contract capable of providing technical assistance and
clarification required for performance of this contract.

2.2.5.2.9.2. Kick-Off Meeting. The contractor shall initiate work on this contract by meeting
with the government task monitor to ensure a common understanding of the requirements,
expectations, and documentation. The contractor shall discuss the overall understanding of the
project, and review background information and materials provided by the client. The
contractor’s representative shall be available for meetings as required throughout the service life
of this requirement. Nothing discussed at these meetings or discussions between the client and
the contractor shall be construed as adding, deleting, or modifying any task order requirements,
including deliverables specifications and due dates.
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Deliverable: Monthly Status Report

2.2.6. Special C4 Support Function

2.2.6.1. Task 2-6.1 — For USTRANSCOM

The contractor shall provide a special C4 support function responsible for implementing and maintaining C4
executive-level information technology services to USTRANSCOM senior-level executives, their immediate
support staff, USTRANSCOM Liaison Officers (LNOs) located at US Joint Forces Command, US Central
Command, US European Command, US Forces Korea, Joint Staff, US Pacific Command, US Southern Command,
and other senior managers approved by the USTRANSCOM Chief Information Officer (CIO); providing
mobile/wireless computing support; and providing telecommunication support. The service that will be provided to
the LNO is in accordance with standing Command Arrangement Agreements. Core on-site hours are from 5:00 a.m.
to 4:30 p.m., Monday through Friday, and on-call from 4:31 p.m. to 4:5% a.m., Monday through Friday, and 24
hours per day during weekends and holidays. However, on-site services for this task will be provided on a 24 hours
per day, 7 days per week basis as required to support major exercises, contingencies, and emergencies. Other
periods can be covered with on-call service. Response time during on-call periods shall be no more than 2 hours to
on-site work start. The contractor will identify a senior Network Integration Engineer whose primary function will
be to serve as a focal point for special C4 support functions. The contractor shall attend meetings held at
USTRANSCOM and/or other locations as identified by the government, and provide summary/detailed
results/impact of meetings upon request by the government with 12 estimated reports per year. When travel outside
the local area is required, the contractor shall obtain written approval from the Contracting Officer’s Representative
(COR). Information shall include approximate travel dates, expected duration, origin and destination, purpose, .
estimated costs and number/names of personnel traveling. Travel is support of this contract will be performed on a
cost-reimbursable basis. Trave] reimbursement will be in accordance with the Federal Acquisition Regulation
(FAR) and Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable. Contractors cannot use GSA
city pair contracts. The airfare shall be the prevailing rates for commmercial airlines at tourist class. When required,
the most reasonable means of ground transportation (i.e., taxi, bus, car rental) shall also be used. Contractor shall
submit copies of expense reports and receipts with monthly invoices for payment. The government will not
reimburse local travel and related expenses to the contractor for daily travel to or from work at Scott AFB. The
government estimates two trips to remote sites per year. Attendance by the contractor personnel to meetings held in
the local area shall be at no additional cost to the government. The meetings will generally take place during normal
duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday. The contractor shall also provide daily reports

concerning their activities.

Deliverable: Conference Minutes

2.2.6.1.1. Senior Management Support

The duties of the contractor require the research, design, testing, and implementation of C4 technical solutions
supporting senior level management, their support staff, and LNOs for both unclassified and classified command
and control requirements. Support includes building, deleting, and maintaining local area network and e-mail
accounts, desktops, laptops, software, printers, other peripherals configuration and troubleshooting activities, and
network conmectivity. These requirernents also include remote worldwide command and control connectivity,
command and control functions in quarters and during TDYs. This function will provide network systems
administration, client configuration, technical and trouble shooting activities supporting the remote access program
for both the classified and unciassified local area networks. The contractor will act as the liaison for coordinating
communications and computer support requirements for the commanders’ worldwide visits. Monitor and report
planned, unplanned, and potential system outages to USTRANSCOM senior-level executives for coordination and
approval. Provide executive-level users off-site unsecure and secure dial-up capabilities into the Unclassified Office
Information Systems (UOIS) and Classified Office Information Systems (COIS) allowing full access to network
resources to include: email, network folders, and worldwide web browsing capabilities. Provide set-up and
configuration of laptop, appropriate software, and troubleshooting diagnosis of equipment required for dial-up

access.

2.2.6.1.2. Mobile/Wireless Computing Services
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The contractor will be responsible for system administration, device configuration, technical, and troubleshooting
activities supporting mobile wireless devices such as BlackBerry devices and iPAQ pocket PCs and required
software. The contractor will maintain database accounts, hardware configuration (laptops, modems, and servers),
and software for the USTRANSCOM Remote Access Security Program (RASP) in accordance with
USTRANSCOM and National Security Agency directives. Provides set-up and configuration of laptop and
appropriate software, troubleshooting diagnesis of both laptop and servers required for this programn. Works closely
with the Information Systems Security Branch (COMSEC Office) for the issuance and programming of the modems
and FORTEZZA cards. Maintain mobile wireless requirements to include devices, software, servers, and user
management. Submit and coordinate requirements using the USTRANSCOM Automated Communications-
Computer Systems Requirements Documents (ACSRD) or similar tracking systems. Respond to customer service
requests and inquiries using the Remedy or manual accounting.

2.2.6.1.3. Telephone Support Services
The contractor shall also perform the Telephone Control Officer (TCO) Function for the command. Act as the focal

point for all telephone-related matters, e.g., requests new telephone service, changes to existing services, cellular
phones, and relocation of existing phones. Submits updates to the base telephone directory and Defense Red Switch
Network (DRSN) telephone directory; verifies official toll calls; and provides customer education. Submit, track,
and manage telephone service requests (TSRs) through NetPlus web ordering. Manage Personal Identification
Numbers (PINs) for USTRANSCOM to include: issue, delete, transfer, and maintain the PIN database. Maintain
FTS 2000 calling card program. Review and submit requirements for modem lines. Submit as required, review, and
validate all telecommunication requirements via the USTRANSCOM ACSRD program or similar tracking system.
Coordinate telecommunication requirements with the 375th Communications Squadron, A.ir Force Communications
Agency, Defense Information Systems Agency, and Defense Information Technology Contracting Office as
required. Check daily DRSN telephones belonging to the commander and deputy commander in Building 1900 to
ensure operability and notify the 375" Communications Squadron, Maintenance Control function if problems exist
and take follow-up action as required. Provide cellular telephone management functions to include: billing, funding
requirements, customer validation, maintaining inventory, providing customer training, troubleshooting, and
purchasing additional accessories as required. Provide cellular phones with worldwide capabilities to senior-level
executives as required. Manage the USTRANSCOM Long Haul Telecommunication program. Submit Requests for
Services (RFS) to lease or purchase telecommunication services or equipment contracted through the Defense
Information Systems Agency (DISA). Evaluate requirements submitted through the USTRANSCOM ACSRD
process or similar tracking systems. Support technical conclusions for customer’s requirements, relative costs, and
advantages of alternate approaches, lead times, and supporting requirements. Negotiate with customers concerning
modifications of requirements to reduce anticipated technical problems, excess costs, funding arrangement, and
schedules for required services. Submit requirements under the Telecommunications Service Priority and National
Security Emergency Preparedness programs. Establish program designator codes (PDS) with AFCA in conjunction
with USTRANSCOM. Semi-annually review and validate all long haul circuits (Communication Service
Authorization) utilized by USTRANSCOM. Reaward circuits when current vendor’s contracts expire. Maintain
records on all circuits owned by USTRANSCOM. Input customer requirements and update information within the
DISA’s Telecommunications Certification Office Support System (TCOSS) and DISA’s web ordering automation
system. Submit in-effect, delayed service reports, and exception reports to DISA as required. Coordinate funding
requirements with USTRANSCOM, AFCA, and Defense Information Technology Contracting Office {DITCO).

Deliverable: Conference Minutes

2.2.6.1.4. Office Symbols Supported in USTRANSCOM (# of individuals):

CC-21CDC-6CCS-17 Special Staff - 11J1 -2

J2-4 37 J5-8 I6 - 14 §-5
JA-3

TOTAL: 98

Deliverable: Monthly Status Report

2.2.6.2, Task 2-6.2 — For AMC
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The contractor shall provide special C4 support functions, assisting government personnel in
implementing and maintaining C4 supporting the AMC command’s senior level executives, their
immediate support staff, and other senior managers, totaling 213 customers, as listed in
paragraph 2.2.6.2.1-2.2.6.2.3. On-site hours are Monday to Friday from 6:00 a.m. to 5:00 p.m.
Duties require the research, design, testing, and implementation of C4 technical solutions
supporting senior level management and their support staff for both unclassified and classified
command and control requirements. Support includes building, deleting, and maintaining local
area network and e-rhail accounts, desktops, laptops, software, printers, other peripherals,
configuration, and troubleshooting activities, and network cornectivity. These requirements also
include remote worldwide command and control connectivity, command and control functions in
quarters, and during TDYs. This function will provide network systems administration, client
configuration, technical and trouble shooting activities supporting the remote access program for
both the classified and unclassified local area networks. Contractor will be on call, not more
than 2 weeks a month, estimated at 8 hours per month, to support after hours requests for service.
These after hour requests for service will first be handled through AMC personnel, and will only
be passed on to the contractor if their special skills are required. The contractor shall act as the
liaison for coordinating communications and computer support requirements for the AMC
supported personnel during their worldwide visits. Additionally, the contractor shall provide
direct C4 support for senior level management during AMC-sponsored conferences and
contingencies. The contractor shall identify a Data Communications Specialist to serve as a
focal point for special C4 support functions. The contractor shall attend meetings held at HQ
AMC and/or other locations as identified by the government, and provide summary/detailed
results/impact of meetings upon request by the government with 10 estimated reports per year.
When travel outside the local area is required, the contractor will make all necessary travel
arrangements. After travel is completed, the contractor will bill the government for all expenses
incurred as outlined in the Joint Travel Regulation (JTR), Volume 2, paragraph C6002. The
govemnment estimates two trips to remote sites per year. Attendance by the contractor personnel
to meetings held in the local area shall be at no additional cost to the government. The meetings
will generally take place during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through

Friday.
Deliverable: Conference Minutes

2.2.6.2.1, Office Symbols Supported in AMC (# of individuals):

CC-6 Cv-6 DS-6 CE-6 DO -6 DP -6
FM -6 HC -6 HO -6 IG-6 IN-6 JA -6
LG-6 PA -6 SC-6 SF-6 SG-6 SV -6
TE-6 XP -6 TACC-6

SUBTOTAL: 126
2.2.6.2.2. Office Symbols Supported in 375AW (# of individuals):
CC-6 DS-6 CG-6 LG-6 MDG -6 0G-6
SPTG -6
SUBTOTAL: 42

2.2.6.2.3. Other Office Symbols Supported (# of individuals):
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AFCA ~6 SC~6 CCC-2CCP-9CCX~8RE-7
CCEE-7

SUBTOTAL: 45
* Deliverable: Monthly Status Report

2,2.7. Task 2-7 - Systems Augmentation Function for Selected USTRANSCOM

Applications
The contractor shall provide an augmentation function for USTRANSCOM’s UOIS. Contractor shall be responsible
for the administration and operation of the following applications: Enhanced Traffic Management System (ETMS),
Corporate Resource Information Source (CRIS), Transportation Web-Based Budgeting Service (TWBBS), DOORS,
Joint Personnel System (JPS), Web services, and Web mail, Normal on-site hours are from 7:30 a.m. to 4:30 p.m.,
Monday through Friday. The government reserves the right to extend the on-site hours during contingencies or
network emergencies not to exceed the limits established in paragraph 3. Duties require identification, evaluation,
documentation, installation, and configuration of unclassified hardware/software to meet user needs and will ensure
all services are available as required. Establish detailed fault management, configuration control, and performance
monitoring to support USTRANSCOM users. This function is responsible for activation, back up, deactivation, and
restart of each application’s resources/services; problem isolation and correction; certification/re-certification
actions, and advice on operational impacts of network expansions, additions, upgrades, and reconfigurations in
hardware/software suites. This function is responsible for performing Local Registration Authority (LRA) duties,
which include issuing and revoking PKI certificates throughout the command. This function is responsible for
stopping and starting on-site servers; identifying and correcting system problems; performing system backups;
printing facilities; recovering system files when necessary; performance monitoring and tuning; configuration
control establishing user accounts and permissions; analyzing the impact of system software releases and
reconfigurations of server software. The contractor shall attend meetings held at USTRANSCOM and/or other
locations as identified by the government, and provide summary/detailed results/impact of meetings upon request by
the government with six estimated reports per year. All government required meetings would generally take place
during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday.

Deliverable: Conference Minutes

2.2.7.1. Technical Environment
Contractor personnel shall have desired experience in the following systems, software, and hardware. This list

includes, but is not limited to:

Hardware:
Data General AVIION 2700
Dell P3000 DLT
Dell PowerEdge 6450
Dell PowerEdge 2550

Software:
HP UNIX
Microsoft Windows NT 4.0
Microsoft Windows 2000

Deliverable: Monthly Status Report

2.2.8. Task 2-8 - Defense Message System (DMS) Administration

In addition to the applications identified in previous paragraph, the contractor will cenduct system administration of
the DMS server and clients. Normal on-site hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday. The
government reserves the right to extend the on-site hours during contingencies or network emergencies not to
exceed the limits established in paragraph 2.3.2. 1n addition to the normal on-site hours the contractor will provide
24x7 on call coverage with DMS certified personnel. These on-call personnel will respond and commence working
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the problem within 2 hrs of notification. Normal duties require identification, evaluation, documentation,
installation, and configuration of hardware/software to meet user needs and will ensure all DMS services are
available as required. This function is responsible for activation, backup, deactivation, and restart of each
application’s resources/services, problem isolation, and correction. Additionally, this function is responsible for
stopping and starting on-site servers; identifying and correcting system problems; performing system backups;
printing facilities; recovering system files when necessary; performance monitoring and tuning. Implement DISA’s
configuration control policies; establishing user accounts and permissions; analyzing the impact of system software
releases and reconfigurations of server software; reconfiguration of DMS clients. The contractor shall attend
meetings held at USTRANSCOM and/or other locations as identified by the government, and provide
summary/detailed results/impact of meetings upon request by the government with six estimated reports per vear.
All government required meetings would generally take place during normal duty hours, 7:30 am. to 4:30 p.m.,
Monday through Friday. The government will provide DMS certification and other DMS specific training.

2.2.8.1. Technical Environment
Contractor personnel shall have desired experience on the following hardware. This list includes, but is not limited

to:
Hardware:
Data General Aviion 3704 Cluster Server

Compaq ML530 Server
HP 9000 D220 Server

Software:
Microsoft Windows NT 4.0
Microsoft Exchange 5.5
HP UNIX
Microsoft Windows 2000
DMDS

Deliverable: Monthly Status Report

2.3. INFORMATION PROTECTION (IPY/ASSURANCE FOR USTRANSCOM
(CLIN-0063)

2.3.1. Task3-1 - General IP Duties

The contractor will perform daily O&M of USTRANSCOM information security mechanisms
and execute IP processes and procedures under the direction of AMC. USTRANSCOM security
mechanisms to be supported are located at Scott AFB, the Defense Enterprise Computing Center
(DECC) in St. Louis and Christchurch NZ (as of second quarter FY03). The contractor shall
provide support on-site at Scott AFB on a 24-hour, 7-day per week basis; on-site at the Defense
Enterprise Computing Center (DECC) in St. Louis as required; and on-site in Christchurch NZ, if
required but not to exceed two visits per year. The contractor will support the following IP
capabilities: firewalls, intrusion detection systems, proxy servers, anti-virus operations, security
configuration management, vulnerability assessments, incident response and auditing. The
contractor shall coordinate and report events to the Global C4S Coordination Center (GCCC), as
required, and staff the IP event manager position within the GCCC on a 24 hours per day, 7 days
per week basis. Duties during the extended hours of operation will include conducting detailed
audit and log analysis for firewall, network and hosts based intrusion detection logs, and
operating system and application logs. A Top Secret clearance is required. In support of daily
operations, the contractor shall: review audit reports for irregularities or other indications of real
or potential security violations; monitor the USTRANSCOM unclassified and classified systems
for compliance with command security policies; ensure the integrity of computer system security
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is maintained in accordance with applicable policies and instructions; perform duties described
by and to support the DOD PKI Policy; investigate and resolve all security-related issues and
incidents involving the LAN; and modify security mechanisms at the request of the government
(e.g. firewall rule modifications, IDS signature updates, etc). The contractor shall attend
meetings held at USTRANSCOM and/or other locations as identified by the government, and
provide summary/detailed results/impact of meetings upon request by the government with six
estimated reports per year. Attendance by the contractor personnel to meetings held in the local
area shall be at no additional cost to the government. These meetings will generally take place
during normal duty hours, 7:30 a.m. to 4:30 p.m., Monday through Friday, but can extend
beyond these core hours when needed to support major exercises, contingencies, and

emergencies.

2.3.1.1. Technical Environment _
Contractor personnel shall have desired experience, working knowledge, and desired expertise in the following core

competencies, systems, software and hardware. This list includes, but is not limited to:

Core Competencies:

Common Services/Protocols (e.g., Domain Name Service (DNS))

Dynamic Host Configuration Protocol (DHCP)

Hyper Text Transfer Protocol (HTTP)

Secure Hyper Text Transfer Protocol (HTTPS)

Internet Protocol Security (IPsec)

Secure Shell (SSH)

Simple Mail Transfer Protocol (SMTP)

Information security devices

Stateful packet inspection devices/applications

Information security concepts (e.g., authentication, confidentiality, integrity, non-

repudiation, network segmentation; Public Key Infrastructure (PKI))

s  Network architectures and concepts (e.g., Asynchronous Transfer Mode (ATM), Classless Inter-Domain
Routing (CIDR), Gigabit Ethernet, Ethernet, Network Address Translation (NAT), Router/Switch
Functions, Remote Access Server (RAS), Transmission Control ProtocolInternet Protocol (TCP/IP),
Virtual Private Networking (VPN))

Hardware:
Sun SPARC Ultra workstations/servers

Intel Platforms

Operating System Software:
UNIX operating systems (e.g., SOLARIS, HP-UX, FreeBSD)

Microsoft NT 4.0, 2000
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Application Software:
Anti-virus Software (e.g., Symantec, McAfee)
Content Filtering (e.g., Netscape Proxy server, Squid, SmartFilter)
Firewalls (e.g., Checkpoint Firewall-1, 1PFilter, Raptor, Sidewinder)
Intrusion Detection Systems (e.g., Snort, 1SS Real Secure)
Network Tools (e.g., TCPDUMP, nmap, What’s up Gold)
Vulnerability assessment tools (e.g., Nessus, ISS Internet Security Scanner)

Deliverable: Monthly Status Report

2.3.2. Task 3-2 - Scott AFB WAN/LAN Security

As directed by the Scott AFB NCC, the contractor shall provide an 1P function responsible for assistance in
architecture review and investigation and resolution of security-related issues and incidents involving the Scott AFB
WAN/LAN. The contractor shall: provide Government-directed computer systems Security support for the 375
Airlift Wing and AMC CG Information System Security Program; attend meetings held at AMC CG, 375 AW, and
tenant organizations as identified by the government, and provide summary/detailed results/impact of meetings upon
request by the government with six estimated reports per year. Attendance by the contractor personnel to meetings
held in the local area shall be at no additional cost to the gévernment. The meetings will generally take place during
normal duty hours, 7:30 a.m., to 4:30 p.m., Monday through Friday. The contractor shall assist in conducting audits
of information systems, performing virus detection, recommending corrective actions, and performing actions upon
government approval; reviewing audit reports for irregularities or other indications of a real or potential security
violation; monitoring the AMC unclassified firewall system for compliance with command security policies;
analyzing and evaluating access controls, management, and organizational structures and operating procedures;
evaluating user security requirements, risks, exposures, and needs for security controls during the development or
acquisition phase; formulating, reviewing, and revising procedures necessary to implement system security in
accordance with higher level regulatory requirements; reviewing all safeguard procedures to measure the
effectiveness of the total system security; physically inspecting security devices; documenting discrepancies and
recommending corrective action to the Government; preparing documentation in accordance with DoD, Air Force,
AMC, and 375 Airlift Wing regulations; ensuring the integrity of computer system security is maintained in
accordance with applicable regulations; developing, implementing, and administering effective security programs
once approved by Government; researching and advising the command on recently developed countermeasures
designed to protect command systems from new threats associated with the Internet; evaluating mutual security
impact of unclassified and classified Local Area Networks (LANSs) that interface with other systems and
recommending courses of action to resolve problem areas; investigating and resolving security-related issues and
incidents involving the LAN, evaluating site-unique software and recommend approval/disapprovai; reviewing
computer network designs and specifications for adequacy and technical feasibility, considering factors such as
compatibility with agency policy, conversion or implementation costs, and impact on existing equipment; submitting
design corrections based on evaluation of system utility; initiating numerous security studies of a one-time or short-
term nature which involve analysis of problems, determining data required to provide answers, and devising and
implementing the programs and procedures which will provide and portray the needed data; evaluating data and
recommends more efficient configurations of hardware and software.

Deliverable; Monthly Status Report

3. CONTINGENCY/EMERGENCY OPERATIONS SUPPORT
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USTRANSCOM C4 systems are designed to operate 24 hours per day/7 days per week, and some functional areas
will receive full-time support as specifically identified in the preceding paragraphs. During operation of the C4
systems that support USTRANSCOM, there may also be other instances where the government may elect to
increase the level of support as requirements dictate due to contingencies or network emergency operations. When
increased levels of operation are forecast, a designated government representative will notify the contractor, in
writing, if possible, 30 days prior to the change. For example, during contingency operations the government may
require 24-hour continuous C4 support for the USTRANSCOM Crisis Action Team (CAT). When increased C4
support for the USTRANSCOM CAT is required, TCJ6 or a designated government representative will notify the
contractor, in writing, a minimum of 24 hours prior to the need of contingency operation support. In the event of an
unforeseen contingency or a network emergency, the government may notify the contractor verbally, to be followed
up in writing. Notification will include the identification of additional support by function(s) and level of support
required. Extended support shall be activated within 24 hours after notification by the government unless otherwise
specified. The government may extend the on-site hours during contingencies or network emergencies for an
estimated 10 continuous days of 24-hour operations for estimated maximum of six periods per year

Deliverable: Monthly Status Report

4. CONTRACTOR TRAVEL :
The contractor may be required by the government to perform worldwide travel in performance of this contract.

When travel outside the local Scoft AFB area is required, the contractor shall obtain written approval from the
Contracting Officer’s Representative (COR). Information shall include approximate travel dates, expected duration,
origin and destination, purpose, estimated costs and number/names of personnel traveling. Travel! in support of this
contract will be performed on a cost-reimbursable basis. Travel reimbursement will be in accordance with the FAR
and Joint Travel Regulation (JTR), Volume 2, Paragraph C6002, as applicable. Contractors cannot use GSA city
pair contracts. The airfare shall be the prevailing rates for commercial airlines at tourist class. When required, the
most reasonable means of ground transportation (i.e., taxi, bus, car rental) shall also be used. Contractor shall
submit copies of expense reports and receipts with monthly invoices for payment. The government will not
reimburse local travel and related expenses to the contractor for daily travel to or form work at Scott AFB.

4.1 Contractor Travel for Special Assistance

The contractor may be required by the government to perform worldwide travel in performance of this contract to a
location identified by TCJ6-O. This travel will be referred to as “special assistance” and will be charged against

Para. 4.
Deliverable: Travel Expense Report

5. MISCELLANEOUS AND OTHER DIRECT COSTS
The government will reimburse the contractor for cellular phone or pager services for the on-call support. Any

additional cellular phone or pager service must be identified to the government for approval. Subject to government
approval, CLIN may also be used for acquisition of low-cost unforeseen requirements/assets and will be reimbursed
by the government. The government will reimburse in accordance with FAR Part 31,

6. PERIOD OF PERFORMANCE
The task order will be for a base period with six (6) option periods.

7. DELIVERABLES
The contractor shall deliver all technical reports, working papers, and conference minutes in Microsoft Word format.

Technical drawings shall be submitted in a format to be mutually agreed by the contractor team and government.
All deliverables shall be presented in hard copy with electronic format available if requested by the government. All
deliverables become the property of the government upon delivery and acceptance. A summary of all deliverables

under this task order are listed below:
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Task Description Due

2-3 Maintenance Report Completed for each
' maintenance action

2-4.2  Inventory Listing of IT Asset Hardware/Software Applications

2-4.2  Equipment Certification Report 10 days after contract
start

2-42  Non-Operational Equipment Certification 10 days after contract
start

2-42  Equipment Recertification 2 weeks before contract

period ends
2-5.2  Troubleshoot, Maintain, Repair, Operate, and Train Monday thru Friday
(as determined by government priority) 7:30 a.m.~4:30 p.m.

All Conference Minutes » As required

All Monthly Status Report 15th of the following
Month

All Travel Expense Report/Receipts Monthly



W91QUZ-04-D-0001
YKO2
Page 42 of 52

7.1  Performance Objectives

Conduct quarterly program 2.1 No instances where the contractor fails to present a

review program review each quarter. An exception to this is
allowed if government personnel are not available to
attend a review during any given quarter, in which
case review will be combined with the review in the
following quarter or cancelled, at the government's

option.
Provide monthly status 2.1 No instances where the contractor fails to provide a
report report by the 15" calendar day of each month in MS
Word format.
Government milestone 2.1 No instances where the contractor fails to provide a

written report within 24 hours of the missed deadline.

7.2 PHASE-IN/OUT
The incumbent contractor shall provide phase-in/out orientation if there is a change in contractor or if the operation

reverts to the DOD. The incumbent contractor shall begin phase-in/out orientation as soon as possible after contract
award or changeover is directed. During the phase-in/out orientation period, the incumbent contractor shall be fully
responsible for PWS perfermance requirements and cooperate to the extent required to permit an orderly changeover
to the sucecessor. Within four days of award, the contractor shall meet with AMC to: (1) clarify work requirements,
(2) clarify points of contact for the tasks described in this PWS, and (3) request additional information required to

accomplish the tasks in this PWS,

8. PLACE OF PERFORMANCE
All work except Contract Management will be performed within government furnished facilities

at Scott Air Force Base IL. Contract Management will be conducted at the contractor’s facility.

9. HOURS OF OPERATION
The contractor shall, generally, perform work between the hours of 7:30 a.m. to 4:30 p.m., Monday through Friday,

excluding government holidays, except where indicated differently within individual tasks of this PWS.

10. GOYERNMENT-FURNISHED PROPERTY
USTRANSCOM will provide all property necessary to satisfy the requirements of the PWS. The contractor shall
inform the government of the need for any additional property necessary for the performance of their tasks. The

support provided will include, but is not limited to:

10.1. FACILITIES

The contractor will provide government-owned and maintained facilities for use for those tasks designated by the
government to be performed in government facilities. The facilities will be jointly occupied by both government
and contractor personnel. All utilities (including government telephone lines and instruments) will also be provided.
Use of government telephones is for official use only. Space will be provided for storage of tools, test equipment,

and necessary documentation.

10.2. OFFICE FURNISHINGS
Office furnishings in appropriate quantities and quality, as determined by the government, to include desks,
computers, chairs, tables, bookcases, and file cabinets, will be provided for those tasks required to be performed in
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the government facilities. Office automation equipment of sufficient capacity and configuration that includes
training assistance and technical support are to be provided.

10.3. TOOLS

10.3.1. Network Management Tools
Network tools used to monitor and maintain the unclassified network include:

Compagq Insight Manager SUN Net Manager
HP OpenView TrendTrak
BindView NW Admin/Netware Admin
BMC Patrol
Network tools used to monitor and maintain the classified network include:
Remote LandView SunNet Manager
DEC ClearVision HubWatch HP OpenView
Cabletron LAN View Network General Sniffer

10.3.2. Inventory Tools
The following Inventory Management tools will be provided as GFE: Air Force Information Processing

Management System (IPMS)/ Information Technology Asset Management (ITAM), with bar coding capabilities;
USTRANSCOM Automated Communications-Computer Systems Requirements Document (ACSRD) System, and
Microsoft Excel for locally developed equipment tracking.

11, CONTRACTOR-FURNISHED FACILITIES. SUPPLIES. AND SERVICES ‘

The contractor will furnish all supplies for Contract Management-related tasks. The contractor will providea -
mechanism for non-duty hour notification such as a pager or phone service. The contractor will provide proper
supervisory skills to manage all subordinate contractor staff. The contractor will provide training to contract staff as

required.

11.1. Staffing Profile
The contractor must provide a Staffing Profile that clearly indicates the different labor categories and an estimated

number of hours by labor categories required to perform each task. The Staffing Profile must be definitive enough
to provide the Government with a clear understanding of how the contractor intends to staff each task order to meet
all requirements. The contractor shall also identify the Project Manager and “Key” technical personnel.

12. PERSONNEL (Paragraph 12 and subparagraphs only apply to Task 2-2 —

Unclassified OIS for USTRANSCOM)
An AMC CG government task monitor will be identified for each task. In most cases, day-to-

day task related questions of the contractor should be addressed to their immediate task monitor.
The task monitor will contact the AMC COR, Ms. Judith Milloshewski, regarding any contract
issues or actions that need to be addressed to the Contracting Officer.

The contractor shall provide personnel to act as Task Manager and on-site “Technical Lead” who
will be responsible for the overall contract, technical performance and personnel management of
this task order. These individuals shall be responsible for performance of all day-to-day tasks
within this PWS and proper staffing. The Task Manager or “Technical Lead” shall be required to
interact extensively with the AMC CG staff to discuss (1) daily tasks to be performed, and (2)
immediate and long-term problem areas. Contractor staff assigned to this project shall possess
the expertise in the areas required by the Scope of Work. The contractor shall also possess
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proficient oral communication skills to explain technical issues to AMC CG staff and proficient
written communications skills to develop project documentation and prepare status reports.

12.1. “Key” Personnel
The magnitude and complexity of this effort requires that “key” contractor personnel occupy critical positions. The

contractor shall not delegate Project Management responsibilities to on-site technical personnel. The Project
Manager will conduct project management leaving the technical experts free to provide uninhibited support. The
contractor shail also possess proficient oral communication skills to explain technical issues to the AMC CG staff,
and proficient written communications skills to develop project documentation, software documentation, and
prepare status reports. The contractor’s key personnel shall include personnel in the following positions, with the
following qualification requirements (Note: Where different time frames of experience are required, the experience

need not be cumulative, and may be concurrent):

12.1.1 Project Manager
Preferred Qualifications: Masters degree in Information or Systems Management and 5 years of progressive

communications and computer hardware and software operations and maintenance management experience on
LANs and WANSs. Three years of this experience will have involved extensive management of O&M contracts.
Experience in attending arid actively participating in technical and management meetings on issues related to
network management. Knowledge of computer terminals, workstations, printers and other remote access devices.
Knowledge of computer equipment characteristics necessary to handle maintenance trouble calls. Experience in
assimilating data derived from hardware and software monitors and study groups in order to determine future
network requirements. Knowledge of Defense Information Infrastructure Common Operating Environment (DII-
COE) principles that support DoD and Air Force or service computer regulations and policies. Ability to research
and recommend network hardware and software necessary to meet user requirements.

Additional Experience: Ten years experience supervising large groups of individuals (greater than 30), of which 3
years experience was gained in computer systems operation and maintenance. Three years experience with

USTRANSCOM IT infrastructure and processes.

12.1.2. Senior Network Administrator (SNA) “Technical Lead”

Preferred Qualifications: Six years of LAN design, installation, operation, and maintenance experience; detailed
knowledge of current data communications technology. Experience in operations and maintenance of
Microsoft/DOS TCP/IP (peer-to-peer and client-server) networks using Telnet, FTP, SNTvIP, SMTP, and electronic
mail. Experience in operating and troubleshooting LANSs, personal computers/workstations, and other peripheral
equipment. Knowledge of AT&T Premise Distribution System (P05) standards, fiber optic cable instaliation, UTP
cable installation, and National Electric Code regulations. Familiar with industry documentation standards and
CAD/CAM capabilities. Thorough understanding of the methodologies and conventions in the areas of network
implementation scheduling, acceptance test plans, equipment marking and labeling, network documentation, and
material inventory control. Experience in attending and actively participating in technical and management meetings
on issues related to LANs. Wriling and briefing skills to write test evaluation reports, integrator-implementation
plans, and prepare and give briefs to high-level officers. Experience interfacing with customers, other technicians,
vendors, and contracting personuel and at least 3 years experience of overseeing and directing the work of other

network administrators.

Additional Experience: Experience in researching, evaluating, and submitting recommendations on operational
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impacts of network expansions, upgrades, additions, and reconfigurations. Two years experience with
USTRANSCOM IT infrastructure and processes,

12.1.3. “Other-Than-Key” Personnel
In addition to key personnel above, the contractor shall provide ali additional personnel necessary to fulfill the

requirements of this contract. Experience Requirements: Shall possess all qualifications required by the
contractor’s GSA Schedule.

13. SECURITY REQUIREMENTS

DD Form 254 provides security classification guidance applicable to the contractor.

14. INCENTIVES (POSITIVE AND/OR NEGATIVE)
The incentive/disincentive is performance will be taken into account in reporting past

performance and in determining whether to exercise options.
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lﬁ QUALITY ASSURANCE SURVEILLANCE PLAN (QASP} AMC I

1. Task Order Title: USTRANSCOM/AMC C4 SUPPORT

2. Work Requirements:

*  Task2-1 - HQ Network Infrastructure for USTRANSCOM
Task 2-2 - Unclassified Office Information System (O1S) for USTRANSCOM

-

» Task 2-3 - Maintenance and Logistics Function

»  Task 2-4 - Hardware Configuration Management & Inventory Control for USTRANSCOM
s+ Task 2-4.1, - IT Asset PC Maintenance (Optional)

»  Task 2-4.2. - IT Asset Inventory Control

s Task2-5.1. - Audicvisual/Video Teleconferencing Function for USTRANSCOM

»  Task 2-5.2. - Audiovisual/Video Teleconferencing Function for AMC/TACC (Optional)

Task 2-6.1. - Special C4 Support Function for USTRANSCOM

Task 2-6.2. - Special C4 Support Function for AMC

« Task2-7 - Systems Augmentation Function for Selected USTRANSCOM Applications
Task 2-8 -~ Defense Message System (DMS) Administration
Task 3-1 - General Information Protection (IP) for USTRANSCOM

_ Task 3-2 - Scott AFB WAN/LAN Security

. & o

3. Primary Method of Surveillance: Contractor self-reporting is scheduled for all items.

4. Scope of Performance: The contractor shall provide the necessary trained and fully qualified personnel,
supervision, task management, and technical services, required for the successful accomplishment of the
requirements of this contract. The contractor is responsible for providing trained, fully qualified personnel,
possessing journeyman-level experience and expertise in the U-QOIS used by USTRANSCOM. Occasionally, and as
agreed upon, the contractor may be permitted to attend government provided iraining on-site, user orientation
sessions regarding U-OIS. An example would include the transition to a new version of base-directed software (e-
mail). Regquirements for this contract are envisioned to be primarily on-site but could extend to remote site
interfaces and support. The contractor shall provide all of the requirements described in the PWS during the life of
the contract. Future enhancements may be identified through contract modification. To ensure the various
components operate as designed, the contractor shall follow the original equipment manufacturer’s (OEM)
recommended maintenance procedures set forth in the OEM O&M manuals. The contractor shall meet or beat the
response, and mean-time-to-repair (MTTR) times as stipulated in this PWS. Specific requirements include: perjodic
and required maintenance; on-site troubleshooting and fault isolation; equipment repair or swap, including adequate
spares; log of trouble calls with corrective actions taken; monthly summary reports and status reports of systems;
coordinate, set-up, C4 equipment operations; equipment accountability reports; and security incideat reports,
recommendations, evaluations, briefings, training, and special C4 support for AMC command’s senior personnel.

3. Performance Standards:

- No instances where the contractor fails to present a program review each quarter. An exception to this is allowed
if government personnel are not available to attend a review during any given quarter, in which case review will be
combined with the review in the following quarter or cancelled, at the government’s option.

- No instances where the contractor fails to provide a monthly status report by the 15% calendar day of each month
in MicroSoft Word format.




W91QUZ-04-D-0001
A YKO02
Page 47 of 52

- No instances where the contractor fails to provide a report for a government milestone within 24 hours of the
missed deadline.

6. Acceptable Quality Level (AQL): The AQL for the performance standards above is 100%.

7. Evaluation Method: COR will document the official time and date review or report is received.

8. lncentives (Positive and/or Negative): The incentive/disincentive is performance will be taken into account in
reporting past performance and in determining whether to exercise options.




SECTION E Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

INSPECT AT
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination

INSPECT BY
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government

ACCEPT AT
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
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ACCEPT BY
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
N/A '
Government
Government
N/A
Government




SECTION F Deliveries or Performance

31-MAY-11

DELIVERY INFORMATION
CLINS DELIVERY DATE
0001 POP 01-JUN-04 TO

30-SEP-04
0002 POP 01-JUN-04 TO
30-SEP-04
0003 POP 01-JUN-04 TO
30-SEP-04
0004 POP 01-OCT-04 TO
- 30-SEP-05
0005 POP 01-OCT-04 TO
30-SEP-05
0006 POP 01-OCT-04 TO
30-SEP-03
0007 POP 01-OCT-05 TO
30-SEP-06
0008 POP 01-OCT-05 TO
30-SEP-06
0009 POP 01-OCT-05 TO
30-SEP-06
0010 POP 01-0CT-06 TO
30-SEP-07
0011 POP 01-OCT-06 TO
30-SEP-07
0012 POP 01-OCT-06 TO
30-SEP-07
0013 POP 01-0OCT-07 TO
30-SEP-08
0014 POP 01-OCT-07 TO
30-SEP-08
- 0015 POP 01-OCT-07 TO
30-SEP-08
0016 POP 01-OCT-08 TO
30-SEP-09
0017 POP 01-OCT-08 TO
30-SEP-09
0018 POP 01-OCT-08 TO
30-SEP-09
0019 POP 01-OCT-09 TO
30-SEP-10
0020 POP 01-OCT-09 TO
30-SEP-10
0021 POP 01-OCT-09 TO
30-8EP-10
0022 POP 01-OCT-10 TO
31-MAY-11
0023 POP 01-OCT-10 TO
31-MAY-11
0024 POP 01-OCT-10 TO
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UNIT OF ISSUE QUANTITY FOB SHIP TO ADDRESS

Each
Each
Each

Each

Each

Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each

Fach

Each

Each

Each

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.

Dest.




W91QUZ-04-D-0001
YKO2
Page 50 of 52




W90 1QUZ-04-D-0001
YKO2
Page 51 of 52

SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA:

AMOUNT:

AMOUNT:

5743400 304 65NH 100560 020000 44000 41898F 525700 F25700 FSR:026313 PSR:171577 000000000000

DSR:113443
$48,964.58

97X 4930 FD40 6F4 70AB 124000 100816 58200 000000 525700 F25700 FSR:012213 000000000000

PSR:756812 DSR:113367
$1,505,006.27
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SECTION I Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 60 days (insert the period of time within which the Contracting Officer may exercise the option).

(End of clause)
52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(2) The Government may extend the term of this contract by written notice to the Contractor within 60 days (insert
the period of time within which the Contracting Officer may exercise the option); provided that the Government
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to

an extension.
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 7

years.
(End of clause)




