(b)(6)
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Section A - Solicitation/Contract Form

SOLICITATION/CONTRACT FORM
This is a continued contract from predecessor contract DAMTO01-03-D-0173 in accordance with DFARS PGl
204.7001. This contract begins at award-term 1 of predecessor contract.

EXECUTIVE SUMMARY
The Surface Deployment and Distribution Command (SDDC), a component of the United States Transportation
Command (USTRANSCOM), is responsible for coordinating the lease of intermodal equipment needed to support
peacetime and contingency operations on a global basis. SDDC assumed this leasing function from the Military
Sealift Command (MSC) in October 1997 as a result of a Memorandum of Agreement that transferred MSC’s liner
operations and leasing function to SDDC.

STATEMENT OF NEED. This is SDDC’s requirement for container program management to provide intermodal
equipment leasing services, assured access capability; pre-positioned container pools, information technology, and
related container support functions.

Questions concerning this Contract should be submitted to Ms. Carey Gropp at carey.gropp@ustranscom mil.

PROPOSAL INCORPORATION

The following portions of the contractor’s proposal (last dated 30 May 2003) is incorporated by reference to be
updated as stipulated within the Performance Work Statement or applicable clauses.

1. Subcontracting Plan

2. Transition of Operation Plan

3. Assured Access Plan

APPLICABLE DOCUMENTS
Waiver to Trade Agreement of 1979 dated October 24, 2002, is applicable.
DOCUMENTS POSTED SEPARATELY

The following documents are part of the contract but will be distributed as attachments.

1. Government Quality Assurance Surveillance Plan

2. Section B.1, Exhibitl - Extended Pricing Matrix

3. Section B.1, Exhibit 2 - Tiered Location Rate Tables

4. Section B.1, Exhibit 3 - Zip Code Rate Tables

This page will be modified to reflect changes as they occur.
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Section B - Supplies or Services and Prices

ITEM NO

5001

ITEM NO

5002

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
3 Months UNDEFINED
Start of Contract Transition of Ops
FFP

The contractor shall implement its 90-day transition plan as developed in
accordance with the Performance Work Statement (PWS) contained within.
FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months UNDEFINED

Program Management
FFP

The contractor shall provide program management support in accordance with the

PWS contained within. See Extended Pricing Matrix for prices for award term
years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5003

ITEM NO

5004

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED
End of Contract Transfer of Operations
FFP

The cost estimate for End of Contract Transfer of Operations shall be based upon

UNIT

Lot

UNIT PRICE

UNDEFINED

an estimated 10,000 pieces of equipment on lease at the time of transfer to

successor. This estimate will form the basis for negotiating, with the PCO, the
actual price for End of Contract Transfer of Operations in the year of occurrence.

FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

DITSCAP Recertification

FFP

Annual DoD Information Technology Security Certification and Accreditation

Program (DITSCAP) Recertification
FOB: Destination
SIGNAL CODE: A

UNIT

Lot

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5005

ITEM NO

5006

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Daily Per Diem Lease Cost
FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's daily leasing per diem charge based on
type of equipment ordered. Daily per diem charges shall apply per unit and shall
commence on the calendar date in which the Government accepts the equipment.

Per diem charges shall cease AW paragraph C.7.2.8(e) of the PWS.
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Replacement Cost & Depreciation % Value

FFP
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the basis for determining the contractor's replacement

cost and yearly percentage rate of depreciation for a container or chassis IAW
paragraph C.7.2.10 of the PWS.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5007

ITEM NO

5008

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
On-hire Lift
FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of on-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Off-hire Lift
FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of off-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5009

ITEM NO

5010

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Delivery Charges

FFP

CONUS & OCONUS Delivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Redelivery Charges

FFP

CONUS & OCONUS Redelivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery
charges.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5011

ITEM NO

5012

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED

Assured Access
FFP

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN.
Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c).
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Prepositioned Container Pool

FFP

The contractor shall manage and maintain leased prepositioned containers in
accordance with the PWS contained herein.

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

5013

ITEM NO

5014

SUPPLIES/SERVICES

Other Direct Costs (ODCs)
FFP

ODC:s are additional services or parts/products related to the individual lease that

MAX
QUANTITY
UNDEFINED

UNIT

Each

UNIT PRICE

UNDEFINED

are within scope of the contract and not seperately priced. ODCs shall be

negotiated prior to execution of the delivery order based on specific services or

spare parts Kits ordered.
FOB: Destination
SIGNAL CODE: A

SUPPLIES/SERVICES

Miscellaneous Costs
FFP

Miscllaneous costs are additional costs that are within scope of the contract but

MAX
QUANTITY
UNDEFINED

UNIT

MAX
NET AMT

UNIT PRICE

UNDEFINED

not specified in any of the seperately priced CLINs or SubCLINSs.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT

HTC711-09-D-0002
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
6002 12 Months UNDEFINED
OPTION Award Term 2 - Program Management
FFP

ITEM NO

6004
OPTION

The contractor shall provide program management support in accordance with the

PWS contained within. See Extended Pricing Matrix for prices for award term
years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Award Term 2 - DITSCAP Recertification

FFP

Annual DoD Information Technology Security Certification and Accreditation
Program (DITSCAP) Recertification

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

HTC711-09-D-0002
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
6005 UNDEFINED Each UNDEFINED
OPTION Award Term 2 - Daily Per Diem Lease Cost
FFP

ITEM NO

6006
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's daily leasing per diem charge based on
type of equipment ordered. Daily per diem charges shall apply per unit and shall
commence on the calendar date in which the Government accepts the equipment.

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS.
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 2-Replacement & Depreciation

FFP
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the basis for determining the contractor's replacement

cost and yearly percentage rate of depreciation for a container or chassis IAW
paragraph C.7.2.10 of the PWS.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

6007
OPTION

ITEM NO

6008
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 2 - On-hire Lift
FFP

See Schedule of Services Exhibit in Section J for CLIN subline items |AW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of on-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 2 - Off-hire Lift

FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of off-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

6009
OPTION

ITEM NO

6010
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 2 - Delivery Charges
FFP

CONUS & OCONUS Delivery Charges
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 2 - Redelivery Charges

FFP

CONUS & OCONUS Redelivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery
charges.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

6011
OPTION

ITEM NO

6012
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 2 - Assured Access
FFP

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN.
Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c).
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 2-Prepositiond Container Pool

FFP

The contractor shall manage and maintain leased prepositioned containers in
accordance with the PWS contained herein.

See Schedule of Services Exhibit in Section J for CLIN subline items 1AW
DFARS PGI 204.7104-2(c).

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
6013 UNDEFINED Each UNDEFINED
OPTION Award Term 2 - Other Direct Costs (ODCs)
FFP

ITEM NO

6014
OPTION

ODC:s are additional services or parts/products related to the individual lease that
are within scope of the contract and not seperately priced. ODCs shall be
negotiated prior to execution of the delivery order based on specific services or
spare parts Kits ordered.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 2 - Miscellaneous Costs

FFP

Miscllaneous costs are additional costs that are within scope of the contract but
not specified in any of the seperately priced CLINs or SubCLINSs.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
7002 12 Months UNDEFINED
OPTION Award Term 3 - Program Management
FFP

ITEM NO

7004
OPTION

The contractor shall provide program management support in accordance with the

PWS contained within. See Extended Pricing Matrix for prices for award term
years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Award Term 3 - DITSCAP Recertification

FFP

Annual DoD Information Technology Security Certification and Accreditation
Program (DITSCAP) Recertification

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
7005 UNDEFINED Each UNDEFINED
OPTION Award Term 3 - Daily Per Diem Lease Cost
FFP

ITEM NO

7006
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's daily leasing per diem charge based on
type of equipment ordered. Daily per diem charges shall apply per unit and shall
commence on the calendar date in which the Government accepts the equipment.

Per diem charges shall cease AW paragraph C.7.2.8(e) of the PWS.
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 3-Replacement & Depreciation

FFP
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the basis for determining the contractor's replacement

cost and yearly percentage rate of depreciation for a container or chassis IAW
paragraph C.7.2.10 of the PWS.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
7007 UNDEFINED Each UNDEFINED
OPTION Award Term 3 - On-hire Lift
FFP

ITEM NO

7008
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items |AW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of on-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 3 - Off-hire Lift

FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of off-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

7009
OPTION

ITEM NO

7010
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 3 - Delivery Charges
FFP

CONUS & OCONUS Delivery Charges
See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 3 - Redelivery Charges

FFP

CONUS & OCONUS Redelivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery
charges.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

7011
OPTION

ITEM NO

7012
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 3 - Assured Access
FFP

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN.
Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in

Section J for CLIN subline items IAW DFARS PGl 204.7104-2(c).
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 3-Prepositiond Container Pool

FFP

The contractor shall manage and maintain leased prepositioned containers in
accordance with the PWS contained herein.

See Schedule of Services Exhibit in Section J for CLIN subline items 1AW
DFARS PGI 204.7104-2(c).

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
7013 UNDEFINED Each UNDEFINED
OPTION Award Term 3 - Other Direct Costs (ODCs)
FFP

ITEM NO

7014
OPTION

ODC:s are additional services or parts/products related to the individual lease that
are within scope of the contract and not seperately priced. ODCs shall be
negotiated prior to execution of the delivery order based on specific services or
spare parts Kits ordered.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 3 - Miscellaneous Costs

FFP

Miscllaneous costs are additional costs that are within scope of the contract but
not specified in any of the seperately priced CLINs or SubCLINSs.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
8002 12 Months UNDEFINED
OPTION Award Term 4 - Program Management
FFP

ITEM NO

8004
OPTION

The contractor shall provide program management support in accordance with the

PWS contained within. See Extended Pricing Matrix for prices for award term
years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Award Term 4 - DITSCAP Recertification

FFP

Annual DoD Information Technology Security Certification and Accreditation
Program (DITSCAP) Recertification

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
8005 UNDEFINED Each UNDEFINED
OPTION Award Term 4 - Daily Per Diem Lease Cost
FFP

ITEM NO

8006
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's daily leasing per diem charge based on
type of equipment ordered. Daily per diem charges shall apply per unit and shall
commence on the calendar date in which the Government accepts the equipment.

Per diem charges shall cease IAW paragraph C.7.2.8(e) of the PWS.
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 4-Replacement & Depreciation

FFP
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the basis for determining the contractor's replacement

cost and yearly percentage rate of depreciation for a container or chassis IAW
paragraph C.7.2.10 of the PWS.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
8007 UNDEFINED Each UNDEFINED
OPTION Award Term 4 - On-hire Lift
FFP

ITEM NO

8008
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items |AW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of on-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 4 - Off-hire Lift

FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of off-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

8009
OPTION

ITEM NO

8010
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 4 - Delivery Charges
FFP

CONUS & OCONUS Delivery Charges
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 4 - Redelivery Charges

FFP

CONUS & OCONUS Redelivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery
charges.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

8011
OPTION

ITEM NO

8012
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 4 - Assured Access
FFP

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN.
Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c).
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 4-Prepositiond Container Pool

FFP

The contractor shall manage and maintain leased prepositioned containers in
accordance with the PWS contained herein.

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
8013 UNDEFINED Each UNDEFINED
OPTION Award Term 4 - Other Direct Costs (ODCs)
FFP

ITEM NO

8014
OPTION

ODC:s are additional services or parts/products related to the individual lease that
are within scope of the contract and not seperately priced. ODCs shall be
negotiated prior to execution of the delivery order based on specific services or
spare parts Kits ordered.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 4 - Miscellaneous Costs

FFP

Miscllaneous costs are additional costs that are within scope of the contract but
not specified in any of the seperately priced CLINs or SubCLINSs.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9002 12 Months UNDEFINED
OPTION Award Term 5 - Program Management
FFP

ITEM NO

9004
OPTION

The contractor shall provide program management support in accordance with the

PWS contained within. See Extended Pricing Matrix for prices for award term
years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot UNDEFINED
Award Term 5 - DITSCAP Recertification

FFP

Annual DoD Information Technology Security Certification and Accreditation
Program (DITSCAP) Recertification

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9005 UNDEFINED Each UNDEFINED
OPTION Award Term 5 - Daily Per Diem Lease Cost
FFP

ITEM NO

9006
OPTION

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's daily leasing per diem charge based on
type of equipment ordered. Daily per diem charges shall apply per unit and shall
commence on the calendar date in which the Government accepts the equipment.

Per diem charges shall cease AW paragraph C.7.2.8(e) of the PWS.
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 5-Replacement & Depreciation

FFP
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the basis for determining the contractor's replacement

cost and yearly percentage rate of depreciation for a container or chassis IAW
paragraph C.7.2.10 of the PWS.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

HTC711-09-D-0002

Page 29 of 145

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

9007
OPTION

ITEM NO

9008
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 5 - On-hire Lift
FFP

See Schedule of Services Exhibit in Section J for CLIN subline items |AW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of on-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 5 - Off-hire Lift

FFP

See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

An adminstrative charge that applies once at time of off-hire for all equipment
types. See extended pricing matrix for prices for award term years.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

9009
OPTION

ITEM NO

9010
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 5 - Delivery Charges
FFP

CONUS & OCONUS Delivery Charges
See Schedule of Services Exhibit in Section J for CLIN subline items IAW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS delivery charges.

FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Award Term 5 - Redelivery Charges

FFP

CONUS & OCONUS Redelivery Charges

See Schedule of Services Exhibit in Section J for CLIN subline items AW
DFARS PGI 204.7104-2(c).

Attachment J-6 identifies the contractor's CONUS & OCONUS redelivery
charges.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO

9011
OPTION

ITEM NO

9012
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 5 - Assured Access
FFP

Only the Procuring Contracting Officer (PCO) can issue orders from this CLIN.
Reference Sections C.7.4 and H.10 of PWS. See Schedule of Services Exhibit in

Section J for CLIN subline items IAW DFARS PGI 204.7104-2(c).
FOB: Destination
SIGNAL CODE: A

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Each UNDEFINED
Award Term 5-Prepositiond Container Pool

FFP

The contractor shall manage and maintain leased prepositioned containers in
accordance with the PWS contained herein.

See Schedule of Services Exhibit in Section J for CLIN subline items 1AW
DFARS PGI 204.7104-2(c).

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9013 UNDEFINED Each UNDEFINED
OPTION Award Term 5 - Other Direct Costs (ODCs)
FFP

ODC:s are additional services or parts/products related to the individual lease that
are within scope of the contract and not seperately priced. ODCs shall be
negotiated prior to execution of the delivery order based on specific services or
spare parts Kits ordered.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9014 UNDEFINED UNDEFINED
OPTION Award Term 5 - Miscellaneous Costs

FFP

Miscllaneous costs are additional costs that are within scope of the contract but
not specified in any of the seperately priced CLINs or SubCLINSs.

FOB: Destination

SIGNAL CODE: A

MAX
NET AMT

CLIN MINIMUM/MAXIMUM QUANTITY AND CLIN VALUE
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

$0.00
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The minimum quantity(s) and CLIN value(s) for all orders issued against the CLIN(S) on this
contract shall not be less than the minimum quantity(s) and CLIN value(s) stated in the following
table. The maximum quantity(s) and CLIN value(s) for all orders issued against the CLIN(S) on
this contract shall not exceed the maximum quantity(s) and CLIN value(s) stated in the following
table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
5001 $100.00 $1,000,000.00
5002 $500,000.00 $18,000,000.00
5003 $75,000.00 $150,000.00

CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than
the minimum quantity and order value stated in the following table. The maximum quantity and order value for the
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the
following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
6004 $ $
6002 $ $
6005 $ $
6008 $ $
6006 $ $
6007 $ $
6009 $ $
6010 $ $
6011 $ $
6012 $ $
6013 $ $
6014 $ $
7002 $ $



7004

7005

7006

7007

7009

7011

7013

7008

7010

7012

7014

8002

8005

8007

8009

8004

8006

8008

8010

8011

9004

9009

9014

5004

8012

L R <~ S - - N <= B < S -~ S - S = A < A R - -2

L < R~ B - A -

€®Hh BH B B

R < I = A < A A - B - - S - S 2 - TR - B - S < << SRR -~ R = SR = S = N = S - SR -
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8013
8014
9002
9005
9006
9007
9008
9010
9011
9012
9013
5014
5005

5012

L R <~ S - - N <= B < S -~ S - S = A < A R - -2

5011

5006

&+

5008

5009

5007

5001

€®» B B &

5002 $
5003 $

5010 $

R I < N R << S - S - B <= R < < iR << T = TR ' B <= B < N < N AR << SN - SR = S - S <= N - S <

5013 $

SCHEDULE OF SERVICES




HTC711-09-D-0002

Page 37 of 145

See Schedule of Services Exhibit in Section J, Attachment 1.

SECTION B.1
SECTIONB.1

SCHEDULE OF SERVICES

B.1.1 PERIOD OF PERFORMANCE. The term of this contract shall be for a 7-month base period
(representing the remainder of Award Term Year 1 on predecessor contract DAMT01-03-D-0173) and four, 12-
month award-term year periods. The contractor has earned four of the five additional twelve-month award-term
years. The contractor has the potential to earn one additional twelve-month award-term year in accordance with the
Container Management Award Term Plan at Section J, Attachment J-1. The period of performance is as follows:

Base Period (Remainder of Award Term Year 1) 1 Nov 2008 to 23 June 2009
Award Term Year 2 24 June2009 to 23 June 2010
Award Term Year 3 24 June2010 to 23 June 2011
Award Term Year 4 24 June 2011 to 23 June 2012
Award Term Year 5 24 June 2012 to 23 June 2013

B.1.2 GENERAL APPLICATION.
B.1.2.1 All rates included herein are stated in U.S dollar and cents.
B.1.2.2 The first number of the CLIN and SLIN represents the applicable period of performance.

Base Period (Remainder of Award Term Year 1): 5
. Award Term Year 2: 6
Award Term Year 3: 7
. Award Term Year 4: 8
Award Term Year 5: 9

®o0 o

B.1.3 CLIN APPLICATION.

B.1.3.1 Transition of Operation. CLIN 5001 represents the initial 90-day transition phase following contract
award. The fixed price shall include all direct and indirect costs, overhead, general and administrative expenses
required to implement its proposed transition plan. This CLIN does not apply during the option or award term years.

B.1.3.2 Program Management and Transfer of Operations. CLIN 5002 represents Program Management and CLIN
5003 represents End of Contract Transfer of Operations.

a. CLIN 5002 is Program Management and applies to the base year period and each 12-month period of
performance exercised by the Government. The fixed price shall include all direct and indirect costs, overhead,
general and administrative expenses required to support all requirements of the PWS.

b. CLIN 5003 is the End of Contract Transfer of Operations and is stated as a cost estimate. The cost
estimate for End of Contract Transfer of Operations shall be based upon an estimated 10,000 pieces of equipment on
lease at time of transition. This estimate will form the basis for negotiating, with the Procuring Contracting Officer
(PCO), the actual price for End of Contract Transfer of Operations in the year of occurrence.
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B.1.3.3 Intermodal Equipment Types. SubCLINS 5005AA to 5005AQ and 5006AA to 5006AQ identifies the
various types of intermodal equipment that may be leased under this contract.

a. Daily Per Diem Lease Cost. SUbCLINS 5005AA to 5005AQ identifies the contractor’s daily leasing per
diem charge based on type of equipment ordered. Daily per diem charges apply per unit and shall commence on the
calendar date in which the Government accepts the equipment. Per Diem charges shall cease in accordance with
paragraph C.7.2.8(e) of the PWS.

b. Replacement Costs and Depreciation Percentage Value. SubCLINS 5006AA to 5006AQ are used as the
basis for determining the replacement costs in accordance with paragraph C.7.2.10 of the PWS. The SubClin shows
the contractor’s replacement cost for a new container or chassis. The depreciation percentage value is 5% annual.

B.1.3.4 On-Hire Lift. CLIN 5007 is the on-hire lift charge. On-hire lift is an administrative charge that applies
once at the time of lease execution for all equipment types.

B.1.3.5 Off-Hire Lift. CLIN 5008 is the off-hire lift charge. Off-hire lift is an administrative charge that applies
once at the time of redelivery for all equipment types.

B.1.3.6  CONUS Delivery and Redelivery. CLIN 5009 is the CONUS/OCONUS delivery transportation charges
and CLIN 5010 is the CONUS/OCONUS redelivery transportation charges. For pricing purposes the RDD standard
is assumed to be 7-15 working days from the date of the Delivery Order (DO). The delivery rate is determined
based on the quantity and location(s) where the contractor will deliver the equipment. The redelivery rate is
determined based on the quantity and location(s) where the contractor will pick up the equipment.

a. Tiered Location and Zip Code Rate Table. A complete tiered location and zip code rate table is located
at Section B.1, Exhibits 2 and 3. Charges apply per all equipment types based on quantity and actual delivery or
redelivery location. The Tiered Location Rate and Zip Code Rate Table escalation percentages for Option Years 1
through 4 and Award Term Years 1 through 5 are stated as a percentage that applies to the base year rate. The
simple escalation rate was used.

b. Expedited Delivery Surcharge Rate. SLIN 5009AB is stated as a surcharge percentage for expedited
delivery. This surcharge shall apply when the RDD is less than 7 working days from the date of the DO. This
percentage is in addition to SLIN 5009AA based on the tiered location or zip code delivery rate as applicable. The
Expedited Delivery Surcharge shall not apply when the contractor arranges for an early delivery to accommodate the
contractor’s schedule.

c. Delivery Discount Rate. SLIN 5009AC is stated as a discount percentage and applies when the RDD is
more than 15 working days from the date of DO. The contractor shall deduct the percentage based on the applicable
tiered location or zip code rate.

d. Currency Adjustment Charges. SLIN 5009AD and 5010AB shall be applied in accordance with
paragraph C.12 of the PWS.

e. Fuel Adjustment Charges. SLIN 5009AE and 5010AC shall be applied in accordance with paragraph
C.13 of the PWS.

f. Alternate DeliveryRedelivery Location. SLIN 5009AF is for the use of multiple delivery locations.
SLIN 5010AD is for the use of multiple redelivery locations.
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g. OCONUS Delivery Locations. SLINS 5009AG through 5009CR are the OCONUS delivery locations
and SLINS 5010AE through 5010CP are the OCONUS redelivery locations. Rate applies to delivery or redelivery
location within the country as specified in the Schedule of Services Exhibit, Attachment 1.

B.1.3.8 Assured Access. CLIN 5011 is Assured Access in accordance with terms and conditions of Section C.7.4
and Section H. Assured Access provisions shall be used to support global contingency operations where a volume
of more than 1000 20-foot ammunition grade containers are required per week. Under these conditions, the
contractor shall meet maximum weekly objective [or the objective proposed beyond the maximum weekly
objective] and minimum/maximum daily requirements identified in Section C, Exhibit C for weeks one (1) through
16. The maximum weekly objective [or the objective proposed beyond the maximum weekly objective]
requirement is the maximum quantity that may be ordered in any given week. The minimum and maximum daily
quantity is the number of containers to be delivered per day.

a. SLINS 5011AA through 5011AK are stated as an all inclusive unit price by depot location. The unit
price shall include delivery and additional resources to meet the requirement. The unit price is a one-time charge
and applies per container by depot location.

b. Daily per diem charge shall be in accordance with SLIN 5005AC for SLINS 5011AA through 5011AK.
c. Redelivery charges will be in accordance with paragraphs B.1.3.6(a) and (b).

B.1.3.9 Prepositioned Leased Container Pools. CLIN 5012 is leased prepositioned container pool for 20-foot
ammunition grade and dry containers in accordance with Section C.7.3.

a. Dry Containers. SLIN 5012AA is the daily per diem rate to lease 20-foot dry containers for
prepositioned container pools. The daily per diem rates do not include, delivery and redelivery charges. Delivery
charges for prepositioned container pools shall be determined using the Tiered Location or Zip Code Rate Tables, or
OCONUS delivery SLINS as applicable.

b. Ammunition Grade Containers. SLIN 5012AB is the daily per diem rate to lease 20-foot ammunition
grade containers for prepositioned container pools. The daily per diem rates do not include, delivery and redelivery
charges. Delivery charges for prepositioned container pools shall be determined using the Tiered Location or Zip
Code Rate Tables, or OCONUS delivery SLINS as applicable.

B.1.3.10 Travel. Contractor did not include as part of final revised proposal.

B.1.3.11 Award Term Year 2. CLINS 6002, 6004, and 6005 through 6014 will be executed to extend the contract
performance period by one year based upon award term years earned and upon verification that the contractor is still
in compliance with the Award Term Plan and the following conditions are satisfied.

a. The Government has a continued need for the services under this contract,

b. Appropriated funds are avaliable,

c. Price reasonableness can be determined, and

d. The contract’s “CORE” period of performance (base plus all options) have been completed.

B.1.3.12 Award Term Year 3. CLINS 7002, 7004, and 7005 through 7014 will be executed to extend the contract

performance period by one year based upon award term years earned and upon verification that the contractor is still
in compliance with the Award Term Plan and the following conditions are satisfied.
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a. The Government has a continued need for the services under this contract,

b. Appropriated funds are avaliable,

c. Price reasonableness can be determined, and

d. The contract’s “CORE” period of performance (base plus all options) have been completed.
B.1.3.13 Award Term Year 4. CLINS 8002, 8004, and 8005 through 8014 will be executed to extend the contract
performance period by one year based upon award term years earned and upon verification that the contractor is still
in compliance with the Award Term Plan and the following conditions are satisfied.

a. The Government has a continued need for the services under this contract,

b. Appropriated funds are avaliable,

o

. Price reasonableness can be determined, and
d. The contract’s “CORE” period of performance (base plus all options) have been completed.

B.1.3.14 Award Term Year 5. CLINS 9002, 9004, and 9005 through 9014 will be executed to extend the contract
performance period by one year based upon award term years earned and upon verification that the contractor is still
in compliance with the Award Term Plan and the following conditions are satisfied.

a. The Government has a continued need for the services under this contract,

b. Appropriated funds are avaliable,

c. Price reasonableness can be determined, and

d. The contract’s “CORE” period of performance (base plus all options) have been completed.
B.1.3.15 Other Direct Costs (ODCs). CLINS 5013, 6013, 7013, 8013, and 9013 applies to ODCs. ODCs are
additional services or parts/products related to the individual lease that are within the scope of the contract and not
separately priced. ODCs, with the exception of damage resolution, shall be negotiated prior to execution of the DO.
These may include, but are not limited to the following:

a. Refrigerated container pre-use preparation and maintenance.

b. Spare parts kits, to include repair manual.

c. Generator sets.

d. Handling charge to return unused spare parts kits.

e. Damage resolution.

ODC:s not listed herein shall be submitted to the Procuring Contracting Officer (PCO) for approval. The PCO is the
only individual authorized to make changes to the contract.
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B.1.3.16 Miscellaneous Costs. Additional costs that are within scope of the contract but not specified in any of the
CLINS or SLINS.
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SECTION B.2
B.2.1 TYPE OF CONTRACT.

This is a Fixed-Price Award Term Incentive Indefinite Quantity contract using FAR 16.404 as guidance and FAR
16.504. Individual Delivery Orders for leases will be issued on a Fixed-Price basis in accordance with FAR 16.201.

B.2.2 AWARD OF CLINS.
(CLINs 0001, 0002AA and 0002AB refer to predecessor contract DAMT01-03-D-0173)

CLIN 0001 will be awarded at time of contract award for the base year only. CLIN 0002AA will be awarded at time
of contract award for the base year and at the time of each subsequent option year or award term year exercised or
executed there after. CLIN 0002AB will be awarded only once at time of need during the life of the contract as a
modification during the applicable contract year.

B.2.3 CONTRACT MINIMUM AND MAXIMUM QUANTITIES.

Pursuant to Clause 52.216-22, entitled “Indefinite Quantity”, the contract Minimum Value for this effort will be
established annually at $500,000.00 per year (base year and each option year/award term year exercised or
executed). The Maximum Value is $386,000,000.00 for the base year, 4 one-year options, and 5 one-year award
terms.

B.24 AWARD TERM INCENTIVE.

In an effort to streamline the container management program processes, incentivize contract performance, and
capitalize on the benefits derived from a prolonged business arrangement with one source, award term incentive
have been included in this requirement. The Government awarded one contract to the successful source that
submitted a proposal determined most advantageous to the Government. The Award Term Plan formulated to
monitor and document the contractor’s performance provides the Government with validated documentation to
support continuation of the contractual relationship or re-solicit the effort as warranted. This approach encourages
continued improvement in the contractor’s performance. If the Government is not satisfied with the contractor’s
performance or proposed total life cycle cost prior to exercising any options or award term year extensions, the
contract will end in accordance with the Award Term Clause in Section H.8.

Award Term years will be executed consecutively in accordance with the Award Term Plan after the completion of
all options.

B.25 ORDERING OFFICE.

Only agencies that request and receive written approval from the Procuring Contracting Office, at Block 7 of
Standard Form 26, are authorized to issue orders under this contract.

The Procuring Contracting Officer (PCO) will provide the contractor with a list of authorized agencies. This list
will be adjusted as needed to allow for additions and deletions. The contractor will be responsible for issuing user
names and passwords for its Information Management System (IMS) to authorized agencies, and for safeguarding
access to its IMS. The authorized agencies will be responsible for ensuring that only authorized personnel place
Delivery Orders for them under the contract.
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SECTION B, EXHIBIT 1 - EXTENDED OPTION YEAR AWARD TERM PRICING.

Expanded Pricing Matrix (Revised)

<50

>50

Location:

Chonan, Korea

SLIN

5009BE

5009BF

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

H PP PP PP

(b)(4)

Location:

Yonki, Korea

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

h PP PP BB

(b)(4)

SLIN

5009BG

5009BH

Location:

Yimsil, Korea

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

h P PP PP

(b)(4)

SLIN

5009BJ

5009BK

Location:

Yongdong, Korea

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

R e A R S

(b)(4)

SLIN

5009BL

5009BM
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Award 4

Award 5

&+ &+H

(b)(4)
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Location:

Chenchon, Korea

SLIN

5009BN 5009BP

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

(b)(4)

Ph H P PP P

Location:

Kanagawa-ken, Japan

SLIN

5009CJ 5009CK

Base Year

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

(b)(4)

R e A R - < SO T oA

Location:

Bayamon, Puerto Rico

SLIN

5009CL 5009CM

Base Year

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

(b)(4)

Ph P PP BB

Location:

Pakistan, Karachi

SLIN

5009CN 5009CP

Base Year

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

(b)(4)

R e R R e R AR s
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Award 5

(b)(4)
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Location:

Pakistan, Port Qasim

SLIN

5009CQ

5009CR

Base Year

Option 1

Option 2

Option 3

Option 4

Award 1

Award 2

Award 3

Award 4

Award 5

(b)(4)

R e R S T A R R S o
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PREPOSTIONED LEASED CONTAINER EXHIBIT B
POOL REQUIREMENTS

ASSURED ACCESS EXHIBIT C

IMS - DATA FIELDS EXHIBIT D

Cl1 GENERAL.
C.1.1  The Surface Deployment and Distribution Command (SDDC) has a requirement for program management,
intermodal equipment leasing services, leased prepositioned container pools, information technology; and related
container support functions to meet the Government missions and exercises on a global basis.
C.1.2 SDDC and its industry partners have streamlined the acquisition process through use of performance-based
contracting for its intermodal equipment program requirements. The performance-based approach structures all
aspects of the acquisition around the purpose of the work to be performed as opposed to the manner in which the
work is to be performed.
C.1.3  This Performance Work Statement (PWS) was developed through use of an Integrated Process Team (IPT)
consisting of Government and industry representatives. The IPT jointly developed the PWS and performance
objectives, measures and standards.
C.1.4  The length of this contract shall be a one-year base period and four, twelve-month option periods. The
contractor has the potential to earn up to five additional twelve-month award-term years in accordance with the
Award Term Plan at Section J, Attachment J-1.
C.1.5 Definitions, Abbreviations, and Acronyms. See Section C, Exhibit A.
C.2 SCOPE OF WORK.
C.2.1  The contractor shall be responsible for performing program management and intermodal equipment-leasing
services for peacetime, contingency, disaster, and humanitarian operations on a worldwide basis. The general scope
of work is as follows:

(a) Provide program management.

(b) Receive and process requests to lease intermodal equipment.

(c) Execute leases and deliver/redeliver equipment.

(d) Monitor leases.

(e) Develop and maintain an Internet-based information management database that supports
program management functions, leasing operations, prepositioned pools and provides management and performance
report query capability.

(f) Establish and maintain prepositioned leased container pools.

(g) Provide inspection decals to Government activities for DOD-owned containers.
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(h) Provide assured access.
C3 MANAGEMENT.

C.3.1 The contractor shall furnish all management, labor, tools, equipment, supplies, materials and others
services necessary to perform the requirements in this PWS.

C.3.2  The contractor shall provide a Project Manager, exclusively dedicated to this contract, as the contractor’s
central point of contact concerning contract work performance, who shall be available during the working hours of
7:30 am to 5:00 p m. Eastern Time, Monday through Friday, excluding Federal Holidays. The project manager shall
have a designated alternate. The Project Manager or the designated alternate shall be accessible for periods other
than specified working hours upon request by the Procuring Contracting Officer (PCO) or his/her designated
representative. Advance written notification is required prior to any Project Manager or alternate change or
substitution. The Project Manager and his/her designated alternate shall be fully empowered to implement the
contract requirements.

C.3.3  The contractor shall manage in a cost-effective manner, in accordance with its established quality control
program, the total work effort associated with the required services. Management duties shall include, but are not
limited to; planning, scheduling, awarding and monitoring subcontracts, cost estimating preparation and
documentation, establishing and maintaining records, quality control, contract administration, and logistical support.
The contractor shall be the technical point of contact for container related and leasing issues. This may include, but
not be limited to: responding to inquiries, answering questions, drafting written response, attending meetings,
conferences and workshops, performing purchase versus lease cost analysis.

C.3.4  Whenever changes occur to the approved Subcontracting Plan, the contractor shall submit a copy to the
PCO for review and approval within five days of changes.

C4 PERFORMANCE REQUIREMENTS.

C.4.1  Performance requirements are described as performance objectives, measures and standards in the
following manner.

(@) Performance Objective. A statement of the outcome or results.

(b) Performance Measure. The critical characteristics of the objective that will be monitored by the
Government.

(c) Performance Standard. The targeted level or range of levels of performance for each performance
measure, relating to the Acceptable Quality Level (AQL) for the objective.

C.4.2  The Government will evaluate specified performance Measures and Standards on a per container basis.
C.4.3  Not every performance objective in this contract has a related performance measure or standard. However,
every performance objective is a contractual requirement. For those performance objectives that do not specify a
measure or standard the measures and standards are in accordance with standard commercial practices.

C5 QUALITY CONTROL.

C.5.1 The contractor shall establish and maintain a Quality Control Plan (QCP). The QCP shall cover as a
minimum how the Contractor intends to meet the requirements of all performance objectives, monitor and
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proactively manage contract requirements, and the means by which the Government will be notified of performance-
related incidents that are likely to affect quality of service.

C.5.2  The contractor shall provide a copy of its QCP to the Contracting Officer within 60 calendar days from the
date of contract award. The contractor shall notify the Contracting Officer within ten (10) calendar days of any
revisions to its QCP.

C.6 QUALITY ASSURANCE.

C.6.1  The Government Performance Monitors and Contracting Officer Representative (COR) will monitor and
evaluate contractor performance to ensure compliance with contract terms and conditions in accordance with the
Quality Assurance Surveillance Plan.

C.6.1.1 The contractor shall, as consideration for late delivery and noncompliance, be accessed a one-time
monetary deduction in the amount of $50.00 per asset when the following Performance Objectives have not been
met subject to the terms identified below.

(a) Performance Objectives Number 5 and 11. The deduction shall apply on the fifth workday following
the established required delivery date (RDD) or the last day of the RDD window for each asset that has not been
delivered or is not compliant with applicable standards.

C.6.2  The contractor shall meet quarterly with the COR and Contracting Officer during the first year of contract
performance. Thereafter, meetings will be held bi-annually unless performance warrants scheduling a meeting
sooner.

C.7 CONTRACTOR DUTIES.

C.7.1 CUSTOMER SERVICE SUPPORT.

C.7.1.1 The contractor shall provide global customer service and interface with DOD and non-DOD agencies on
matters and inquiries relating to requirements identified herein.

C.7.1.2 Contractor personnel shall be available to provide customer service support, at a minimum, between the
hours of 7:30 am and 5:00 p m, Eastern Time, Monday through Friday, excluding Federal Holidays. Inquiries
received after business hours will be responded to the next business day.

C.7.2 LEASING OPERATIONS.

C.7.2.1 Request Acceptance.

(a) Performance Objective No. 1: The contractor shall accept all requests, from authorized requestors, to
lease equipment using various means of communications. Refer to Section C.11, Delivery Orders.

(1) A sample of the current Intermodal Equipment Request Checklist is provided at Section J, Attachment
J-3.

(2) The contractor shall refer unauthorized requestors to the Procuring Contracting Officer to obtain
ordering agency approval.

C.7.2.2 Response To Requests.
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(a) Performance Objective No. 2: The contractor shall respond to all requests not later than the close of
the next business day. Response will include a list of deficiencies in the request, or a cost estimate for the lease.

C.7.2.3 Prepare Cost Estimate.

(@) Performance Objective No. 3: The contractor shall prepare a cost estimate and assign a unique lease
requirement number. As a minimum the estimate will include cost for: lease per diem, delivery, other direct costs,
estimated damages at redelivery, redelivery and lease extension options. Cost estimate shall be valid for 30 calendar
days from date cost estimate is made available to the person who initiated the request.

C.7.2.4 Execute Lease.

(a) Performance Objective No. 4: The contractor shall execute all funded leases and confirm all
Delivery Order (DO) details with the requestor in accordance with paragraph C.11 of the PWS. The lease shall
allow for early turn-in without penalty.

(1) The contractor shall provide to the COR the lease requirement number for all executed leases.

(2) The contractor shall provide a copy of all funded delivery orders and all modifications to the Procuring
Contracting Officer.
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C.7.2.5 Deliver Leased Assets.

C.7.25.1 The DO shall specify either FOB destination delivery, whereas the contractor shall deliver
equipment to the location stipulated by the Government, or FOB origin delivery, where the Government or its
representative shall pick up equipment from the contractor’s depot.

C.7.25.2 For FOB destination deliveries, the contractor and requestor shall mutually agree to the RDD.

When the quantity of assets ordered exceeds the consignee’s maximum daily receiving capability, a RDD window
shall be established.

(@) Performance Objective No. 5: The contractor shall deliver leased assets in accordance with the RDD
specified in the DO.

(1) Performance Measure No. 1: RDD met

(2) Performance Standard No. 1: 95%

(3) Performance Measure No. 2: Remaining five (5) percent delivered within two (2) working days.
(4) Performance Standard No. 2: 100%

(b) Performance Objective No. 6: The contractor shall monitor delivery of equipment and advise the
consignee(s) and COR of any unforeseen delays or inability to meet the RDD.

(c) Performance Objective No. 7: The contractor shall schedule all deliveries with the consignee(s) at
least two (2) working days prior to actual delivery of equipment.

(d) Performance Objective No. 8: The contractor shall not deliver equipment on the same day as
notification, unless approved by the consignee.

(e) Performance Objective No. 9: The contractor shall deliver all equipment within the consignee's
normal business hours unless the consignee agrees to other arrangements.

(f) Performance Objective No. 10: The contractor shall notify the COR of all consignee approved
changes to the established RDD.

C.7.2.6 Container Standards.

(a) Performance Objective No. 11: The contractor shall provide International Organization for
Standardization (1SO) standard containers. Non-ammunition use containers shall also be compliant with the latest
edition of Institute of International Container Lessors (IICL), LTD., as referenced in paragraph C.9 of this PWS.
Ammunition use containers shall also be compliant with Title 49 of the Code of Federal Regulation (CFR 49) and
the International Maritime Dangerous Goods (IMDG) Code standards for hazardous explosive cargo.

(1) Performance Measure No. 1: Ordered assets are compliant with applicable standards upon initial
government acceptance inspection.

(2) Performance Standard No 1: 98%
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(3) Performance Measure No. 2: Within two (2) working days after initial inspection, all non-compliant
assets shall be compliant with applicable standards upon final government inspection.

(4) Performance Standard No. 2: 100%

(b) Containers shall be International Convention for Safe Containers (CSC) approved or enrolled in the
Approved Continuous Examination Program (ACEP). When delivered, the container must have at least one year
remaining on its plate or bear an ACEP sticker.

(c) Refrigerated containers shall be thoroughly inspected to ensure they will perform as required.
(1) Performance Objective No. 12: A pre-trip structural and operating inspection shall be done.

(2) Performance Objective No. 13: The contractor shall provide a Ryan type recorder or equivalent that
is capable of continuous measurement of internal temperature within three (3) degrees Fahrenheit of the in transit
temperature specified for controlled atmosphere and straight chill, and five (5) degrees Fahrenheit for frozen.

(3) Performance Objective No. 14: The contractor shall deliver all refrigerated containers in a pre-
chilled condition unless otherwise specified by the requestor.

(d) The contractor shall not be reimbursed for costs associated with delivery of non-compliant equipment.

(e) For “FOB Destination Delivery.” The standard time for which the consignee must perform initial
inspection for damages will be seven (7) calendar days from the time of delivery or equipment is deemed acceptable.
The same standard time of seven (7) calendar days will also be applied for a final inspection, if the container is not
in compliance after the initial inspection.

(f) For “FOB Origin Delivery.” The consignee must perform initial inspection for damages at the
contractor’s depot, prior to yard departure. Once equipment has departed the contractor’s depot, initiating its lease,
equipment is deemed acceptable.

C.7.2.7 Monitor Lease Term.

(@) Performance Objective No. 15: The contractor shall notify the requestor 90 calendar days prior to the
expiration of the DO. If no response is received from the requestor, the contractor shall re-notify them again at 60
calendar days prior to lease expiration. If no response is received from the requestor, the contractor shall re-notify
them again at 30 calendar days prior to lease expiration. The contractor shall notify the PCO when no response is
received.

(b) Notification shall request intentions on whether to closeout lease or change the terms of the lease. If the
requestor changes the terms of the lease, the contractor shall respond as though it were a new lease request in
accordance with paragraph C.7.2.2 of this PWS.

C.7.2.8 Redeliver Equipment.

(a) Performance Objective No 16: For CONUS, the contractor shall pick up equipment identified for
redelivery, in accordance with the DO, within five (5) working days following notification, or as mutually agreed.
For OCONUS, the contractor shall pick up equipment identified for redelivery, in accordance with the DO, within
ten (10) working days following notification, or as mutually agreed. When the quantity of assets to be redelivered
exceeds the installation’s maximum daily uploading capability, a redelivery window shall be established.
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(1) Performance Measure: For CONUS, picked up within five (5) working days after notification, or as
mutually agreed. For OCONUS, picked up within ten (10) working days after notification, or as mutually agreed.

(2) Performance Standard: 95%

(b) Performance Objective No. 17: The contractor shall monitor redelivery of equipment and advise the
consignee of inability to meet the redelivery date(s).

(c) Performance Objective No. 18: The contractor shall schedule all redeliveries with the consignee at
least two (2) working days prior to actual redelivery date, unless approved by the consignee.

(d) Performance Objective No. 19: The contractor shall pick up all equipment within the consignee's
normal business hours unless the consignee agrees to other arrangements.

(e) For CONUS, if the contractor fails to pick up equipment at the location(s) specified in the DO within
five (5) working days, or as mutually agreed after notification, per diem charges shall cease on the next calendar
day. For OCONUS, if the contractor fails to pick up equipment at the location(s) specified in the DO within ten (10)
working days, or as mutually agreed after notification, per diem charges shall cease on the next calendar day.

(f) If the redelivery location has changed from that originally specified in the DO, the contractor shall
provide a new redelivery cost estimate to the requestor in accordance with paragraph C.7.2.2 of this PWS.

(9) If mutually agreed upon by the Government and the contractor, the Government may provide storage
space for the contractor’s equipment within the installation at no cost to the contractor/subcontractor and no liability
to the Government.

(h) The contractor shall document and notify the requestor and COR when equipment identified for
redelivery cannot be picked up through no fault of the contractors. The contractor shall be compensated for
attempted redelivery costs in accordance with Section B, Exhibit B, State Transportation Rate Table or Contract
Line Item Numbers 0020 through 0025 and 0036 through 0052.

C.7.2.9 Reconcile Damages.

(@) Performance Objective No 20: The contractor shall document and compare repair-worthy damage at
time of off-hire to on-hire condition of equipment. The contractor shall submit electronic damage claims to include:
on-hire and off-hire condition documentation to the requestor within 21 calendar days. The Government will notify
the contractor of the status of the invoice within ten (10) workdays of receipt of the damage report.

(b) Repairs made by the contractor [that exceed the approved amount] prior to final claim settlement shall
be at the risk of the contractor.

(c) The Government will not reimburse the contractor for repair costs when there is no documentation
identifying the condition of the equipment at the time of on-hire.

(d) The Government will not be responsible for normal wear and tear or non-conforming repairs.

(e) The Government will only reimburse the contractor for the portion of the damage costs that exceed
$150.00 and only for damages sustained while in possession of and under lease to the Government.

() The Government will not reimburse the contractor for tank and refrigerated container cleaning, unless
approved by the requestor. Tank and refrigerated container cleaning is considered a part of damage resolution.
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C.7.2.10 Equipment Replacement Costs.

(a) Performance Objective No. 21: The contractor shall be responsible for calculating replacement costs for
equipment lost, stolen, damaged beyond economical repair (dollar value of repairs exceeds depreciated value of the
asset), or when impractible to return.

(b) The Government will reimburse the contractor replacement costs based on the depreciated value of the
asset. The replacement price offered in Section B shall reflect the price of a new container or chassis. The
replacement cost shall be subject to depreciation based on a 12-year life, the age of the asset, and at the yearly
depreciation rate percentage offered in Section B.

(c) The contractor shall provide evidence of the age of the asset upon request from the requestor. The
Government will establish an age for the asset if the Contractor fails to provide evidence.

(d) The contractor shall transfer the title of the asset(s) to the Government upon proper payment of the
container replacement costs.

C.7.3 PREPOSITIONED LEASED CONTAINER POOLS.

C.7.3.1 The Government may establish prepositioned container pools at CONUS or OCONUS Military
Installations to meet initial surge requirements for contingencies. When ordered, the contractor shall stock such
prepositioned pools with leased containers and manage. Requirements of paragraph C.7.2, Leasing Operations, of
this PWS shall apply, except as otherwise noted herein. Prepositioned pool containers may be used to support
peacetime movements. The installation will coordinate the use of prepositioned pool containers with the contractor.
See Section C, Exhibit B for the most likely prepositioned locations.

(a) Performance Objective No 22: The contractor shall establish prepositioned leased container pools
based on a mutually agreed delivery schedule.

(1) Performance Measure No. 1: Delivery schedule met.

(2) Performance Standard No. 1: 95%

(3) Performance Measure No. 2: Remaining five (5) percent delivered within two (2) working days.
(4) Performance Standard No. 2; 100%

(b) Performance Objective No 23: The contractor shall deliver containers that are compliant with
applicable standards.

(1) Performance Measure No.1: Ordered assets are compliant with applicable standard upon initial
government acceptance inspection.

(2) Performance Standard No. 1: 98%

(3) Performance Measure No. 2: Within two (2) working days after initial inspection, all non-compliant
assets shall be compliant with applicable standards upon final government inspection.

(4) Performance Standard No. 2: 100%

(c) Performance Objective No. 24: Deleted.
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(d) Performance Objective No. 25: The contractor shall commence replacement of withdrawn
prepositioned leased assets used for peacetime operations with compliant equipment within five (5) working days
and be completed based on the consignee’s maximum receiving capability.

(1) Performance Measure: Withdrawn containers are replaced with compliant equipment within specified
timeframe.

(2) Performance Standard: 100%
(e) The contractor shall maintain an accurate inventory record of the pool.
(f) The requestor is responsible for delivery and redelivery charges in accordance with the Delivery Order.

(9) The Government is responsible for maintaining the container in the materiel condition it was received.
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C.74 ASSURED ACCESS (SECTION H - ASSURED ACCESS).

C.7.4.1 Assured Access provisions shall be used to support global contingency operations where a volume of more
than 1000 20-foot ammunition grade containers are required per week. The Government’s maximum weekly
objective equates to approximately 62,000 containers and our desired maximum weekly objective equates to
approximately 90,000 containers. Under these conditions, the contractor shall meet the maximum weekly objective
[or the objective proposed beyond the maximum weekly objective] requirement and minimum/maximum daily
requirements identified in Section C, Exhibit C for weeks one (1) through 16. The maximum weekly objective [or
the objective proposed beyond the maximum weekly objective] requirement is the maximum quantity that may be
ordered in any given week. The minimum and maximum daily quantity is the number of containers to be delivered
per day to any one location. These provisions do not apply to peacetime container requirements. The contractor
shall continue to support peacetime requirements in accordance with the terms and conditions of the PWS during
contingency operations. Requirements of paragraph C.7.2, Leasing Operations, of this PWS shall apply to Assured
Access, except as otherwise noted herein. Specific quantities and destinations will be identified on each individual
DO.

(a) Performance Objective No. 26: The contractor shall review and correct any weaknesses identified by
the Government in the contractor’s proposed Assured Access Plan, and submit their revised Plan within 30 calendar
days of contract award in accordance with Data Item Number A002, DD Form 1423 dated 22 March 2002. The plan
shall include as a minimum, a commitment to meet Assured Access requirements, approach to transition and to
integrate contingency requirements into its business execution and planning processes, and approach to meet
maximum weekly requirement and minimum/maximum daily quantities for each depot specified in Exhibit C of the
PWS. The plan shall outline resources required to meet daily delivery requirements for seven (7) calendar days
during weeks one (1) through 16.

(b) Performance Objective No. 27: The contractor shall prepare and provide a cost estimate to the
Procuring Contracting Officer within six (6) business hours of receiving a request for assured access.

(1) Performance Measure: Cost estimate prepared and provided within six (6) business days.

(2) Performance Standard: 100%

(c) Performance Objective No. 28: The contractor shall commence on-site delivery of ammunition grade
containers at daily rate specified in the DO for each location within three (3) calendar days of Contracting Officer
request.

(1) Performance Measure No. 1: Required daily rate for each location met.

(2) Performance Standard No. 1: 98%

(3) Performance Measure No. 2: Remaining two (2) percent delivered within two (2)
calendar days.

(4) Performance Standard No. 2: 100%

(d) Performance Objective No. 29: The contractor shall deliver containers that are compliant with ammunition
grade standards.

(1) Performance Measure No. 1: Containers are compliant with ammunition grade standards upon initial
Government acceptance inspection.
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(2) Performance Standard No.1: 98%

(3) Performance Measure No. 2: Within two (2) working days after inspection, all non-compliant assets
shall be compliant with ammunition standards upon final government inspection.

(4) Performance Standard No. 2: 100%

(e) Performance Objective No. 30: The contractor shall provide the COR with a status report each
calendar day prior to close of business. The receiving locations will provide the contractor with the total number of
compliant containers delivered on a per day basis.

(1) Performance Measure: Daily status report provided to the COR.
(2) Performance Standard: 100%

(f) Performance Objective No. 31: The contractor shall expect and be prepared to participate in
unannounced tests of its Assured Access Plan. Within 15 calendar days of the completion of the test, the contractor
shall prepare an after action report with lessons learned and make revisions to the Assured Access Plan.

(1) Performance Measure: Implemented Assured Access Plan was adequate to ensure ordered daily
quantities were delivered to specified locations.

(2) Performance Standard: 98% of compliant containers were delivered as specified.
C.7.5 REINSPECTION DECALS.

(@) Performance Objective No. 32: The contractor shall issue and provide via regular mail or by
expedited means DD Forms 2282, Reinspection Decals, for DOD-owned containers, within one (1) working day of
receiving a request from a DOD activity. This administrative container support function is required to ensure
mandatory compliance with military, federal and International Convention for Safe Containers (CSC) inspection
requirements. The contractor shall maintain a record of all decals issued. As a minimum, the record shall identify
the date of request, quantity requested, and address of the requesting activity.

(1) The Government will provide approximately 40,000 on-hand DD Forms 2282 as Government
Furnished Material (GFM).

(2) The contractor shall allow for a seven (7) month lead-time in requesting for new decals. Decals are
ordered in batches of 20,000.

C.7.6 LEASE VERSUS PURCHASE COST ANALYSIS.

(@) Performance Objective No. 33: The contractor shall conduct a lease versus purchase cost analysis
within three (3) working days of request. For cost estimation purposes assume 10 lease versus purchase cost
analysis per year. The analysis shall be based on specific requirements identified by the requestor and be used to
determine whether it is in the Government’s best interest to lease or purchase equipment. The lease analysis shall
itemize and total projected costs for per diem based on term of lease, on-hire, delivery, off-hire, redelivery and
damages. The purchase cost analysis shall itemize the estimated cost to manufacture new or purchase used
equipment, as applicable, timeline to deliver, and life cycle maintenance and repair charges. It shall include pricing
from three sources, one of which for new or used equipment shall be the Defense Supply Center, Philadelphia,
General and Industrial Directorate, 700 Robbins Avenue, Philadelphia, Pennsylvania 19111-5082, (215) 737-3965
and one of which may be from the contractor itself.
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C.7.7  INFORMATION MANAGEMENT SYSTEM (IMS).
C.7.7.1 General.
C7.7.1.1 The contractor shall provide an Internet-based Information Management System (IMS) and

develop a database to capture and display information generated from the program management, leasing operations,
prepositioned leased container pools, assured access and container support-related requirements identified herein.
The IMS shall serve as the primary means for conducting leasing operations and capturing performance information
under this contract.

C7.7.1.2 The contractor shall develop a container database, comprising of DOD-owned and leased 1SO
equipment (Textainer units). The database will be designed to store basic elements of containers, such as the Asset
identifier, the owner (or responsible party in the case of leased units), and basic location information. The contractor
shall provide tools to update this database for the bi-annual global container inventory mandated by
USTRANSCOM. Container owner/lessee information, present location and status/availability information will be
updated as a result of this inventory exercise, or more frequently as the container owner/lessee chooses. The
container owner/lessee is responsible for the update of the container information. Ocean Carrier Units acquired by
the DOD through the use of the direct booking provisions of USC contracts are not to be included in any Textainer
system under this contract.

The IMS shall provide tools to update the information in the central repository through a periodic inventory
process. The contractor is not responsible for the updating of the information in the IMS with respect to owned
containers or containers leased from other than the contractor. The contractor’s IMS is not responsible for providing
any information on carrier-furnished 1SO equipment in the prossession of the government under bailment.

C.7.7.13 The IMS database shall provide data element query and print capability for management,
performance and ad-hoc reports. The ad-hoc query engine shall access all data elements and permit tiered sorting on
all data elements selected for a report. The system shall be capable of accommodating no less than 200 users
simultaneously.

C7.7.14 The IMS requires DOD Information Technology Security Certification and Accreditation Program
(DITSCAP) certification and accreditation. This process shall commence at time of contract award. A full
DITSCAP Accreditation Approval to Operate or an Interim Approval to Operate (IATO) must be received prior to
implementation of the operational IMS. If full DITSCAP approval is not received within the 90-day transition
phase, the contractor shall obtain an IATO through SDDC prior to completion of the transition phase. Full
DITSCAP Accreditation and Approval shall be acquired within 180 calendar days from the date the IATO is issued.
A secure interface between the hosting site and DOD users is required. All data shall be encrypted. Final
determination of the encryption mechanism is dependent on the development of the interface. The host site must
have a fixed Internet protocol address that will uniquely identify the source of the data.

C.7.7.15 The contractor shall be responsible for implementing and correcting security vulnerabilities based
on the industry standards for the platform being used (i.e Windows, Internet Information Servers, LINUX and
UNIX). The use of software containing ActiveX controls violates DOD security policies and is expressly
prohibited.

C.7.7.1.6 The server side shall require a digital certificate. DOD Public Key Infrastructure certificates for
web servers can be requested from the Army Network System and Operations Center in Fort Huachuca, Arizona.

C.7.7.2 Automated Access.
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(@) Performance Objective No. 34: The contractor shall provide real-time access to data via the Internet
using commercial Internet browser software. The access shall support both Microsoft Internet Explorer version
number 5.5 or later, and Netscape Communicator version 6.22 or later browser software.

(1) Performance Measure: 24-hour availability, seven (7) days a week, worldwide, and backed up every
24 hours.

(2) Performance Standard: 97% uptime, 24-hour window for data integrity. For the purpose of this
measure, uptime does not include downtime due to scheduled maintenance of the system. Textainer will notify the
COR no earlier than 4 hours prior to a scheduled maintenance event. In the event of a need for maintenance which
must occur within 4 hour notice, Textainer will contact the COR and explain the need for immediate action. In this
case, the COR can then decide whether or not to include the maintenance work hours as part of the uptime
calculation.

When the contractor provides creditable evidence demonstrating that Automated Accesss was not available
because of an event caused solely by the actions of a third party, e.g. the severing of a communication cable by a
construction crew, the resulting downtime, up to a maximum of 48 hours, shall not be chargeable against the
Performance Standard.

(b) Performance Objective No. 35: The contractor shall develop instructions for user interface for
ordering procedures, report queries, data updates, etc.

C.7.7.3 Develop Database.

(a) Performance Objective No. 36: The contractor shall develop and maintain accessibility to an
Information Management Database, which addresses the following requirements.

(1) Program Management and Lease Information. The IMS shall contain program management and
leasing information pertaining to work performed by the contractor. Requestors will use the IMS as the principal
means for conducting leasing transactions and have access to requestor-unique information. SDDC shall have read-
only access to all information under the scope of the contract. The Military Services’ shall have read-only access to
service unique information, by customer and cumulatively for all the service’s requestors.

(2) DOD ISO Container Registry. The IMS shall contain a master listing of all DOD-owned ISO
intermodal containers. This data shall be used to support SDDC directed DOD inventories, generate ISO numbers
with check-digits in accordance with ISO for newly procured equipment and serve as a tool for DOD-owners to
manage equipment. Capability shall exist that allows DOD container-owners to update information to reflect
current status of their equipment. SDDC will have access to owner-unique information. The Military Services’
shall have access to service unique information. The contractor shall be provided an electronic copy of the current
DOD ISO Container Registry within ten (10) calendar days after contract award.

(3) Deleted in its entirety.
(4) The contractor shall control access to the database by assigning user names and passwords. SDDC will
specify other users who may have read-access, ad-hoc query and print capability to any or all of this information.

Requests for user name and password shall be directed to the SDDC COR for review and access approval.

C.7.7.4 Data Elements.
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(@) Performance Objective No. 37: The IMS database shall include data elements needed to capture
requirements identified herein and to self-document contract performance objective measures and standards. See
Section C, Exhibit D for minimum data field requirements.

C.7.7.5 Insertion Technology.

(a) Performance Objective No. 38: The contractor shall ensure the technology employed in the IMS is
sufficiently up-to-date to avoid obsolescence and associated sustainment problems, withstand system upgrades,
accommodate future growth potential to take advantage of greater efficiencies, lower costs, and other benefits
provided by newer technology.

C.7.8  Transition of Operations.

C.7.8.1 The contractor shall ensure the continuity of service while implementing its Transition Plan for all affected
activities to preclude any adverse impact on the mission. The contractor shall review and correct any weaknesses
identified by the Government in the contractor’s proposed Transition Plan, and submit their revised Transition Plan
within five (5) working days after contract award in accordance with Data Item Number A001, DD Form 1423 dated
22 March 2002. The contractor will coordinate the development of the final IMS business requirements with the
Government.

(a) Performance Objective No. 39: The contractor shall implement and complete the transition phase
within 90 days after contract award.

(b) Transition Plan shall include database development and implementation (including testing and
demonstration) timelines. The Program Management and Lease portion as pertaning to database logins and ordering
screens, exclusive of the prepostioned leased container pools and assured access requirements shall be completed
and implemented within the Transition Phase. The remaining data portions shall be completed and implemented
based on the following priority: (1) Development of proposal to include a cost estimate and time lines for
accomodating requirements for the separation of the booking system and billing functions; (2) Development of the
overarching tracking system to accomodate all containers moving within the DOD/SDDC operational network; (3)
Development of the AD-HOC reporting system; (4) Review of the users guide for completeness and accuracy; (5)
Development of the web page tie-in from the SDDC web page to Textainer.

(c) The contractor’s Transition Plan shall include a detailed description of, as a minimum, the following
elements. The Transition Plan shall include actions and milestones for key events.

(1) Ability to accept lease requests and execute leases.
(2) Development and completion of database.

(3) Milestone schedules.

(4) Contractor contact information.

(5) Instructions for user interface for conducting lease transactions, data search, and ad-hoc
report generation and performance monitoring capability using the described IMS.

(6) Administration and management of security measures for the IMS.
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(7) End of Contract Transition to include: transition of existing leases to a successor contractor, transition
of database to the Government, transfer of other data pertaining to active leases, and reconciliation of outstanding
debts.
C.7.8.2 The contractor shall maintain a cooperative work environment with other Government contractors and
personnel so as not to cause interference, disagreement or delays to work to be performed. The contractor shall be
responsible for adapting schedules and performance to accommodate additional support work. Conflicts shall be
brought to the attention of the Contracting Officer.
C38 TRAVEL. Contractor did not include as part of Final Revised Proposal.
C9 REFERENCES.
C.9.1 The lastest edition, in affect during the life of the contract, of the following shall apply:
C.9.1.1 Institute of International Container Lessors, Ltd. (IICL)

(1) Guide for Container Equipment Inspection.

(2) 1ICL Repair Manual for Steel Freight Containers.

(3) NICL Guide for Container Chassis Inspection and all supplements and technical bulletins pertaining
thereto.

(4) NICL General Guide for Refrigerated Container Inspection and Repair.
C.9.1.2 Title 49, Code of Federal Regulations (CFR 49).
c.9.121 CFR 49, Parts 450-453
C9.1.2.2 CFR 49, Parts 100-177, Part 176, Subpart G, Paragraph 176.172
C.9.1.3 International Maritime Dangerous Goods (IMDG) Code.
C.9.1.4 International Organization of Standardization.
C.10 CONTRACTOR PAYMENT.
C.10.1 The contractor shall utilize the Wide Area Workflow (WAWF) system for billing and payment processing
at all locations that are WAWF capable. Those locations that are not WAWF capable shall designate a method, as
approved by the Procuring Contracting Officer, for billing and payment in each individual DO.

Authorized agents of this contract shall designate method of payment and instructions in each individual
DO. Those locations not able to use either WAWF or the Government-wide Commercial Purchase Card payment
method shall designate a payment method and instructions in each individual DO, as approved by the Procuring

Contracting Officer.

C.10.2 Wide Area Workflow (WAWF).
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C.10.2.1 The contractor shall bill only in accordance with the prices stated in Part I, Section B "Schedule of
Services", with applicable Exhibits, and only for services rendered. The contractor shall bill the Government using
the WAWEF system after equipment has been delivered and accepted.

C.10.2.2 Wide Area Workflow (WAWF) is a secure Web-based system for electronic invoicing, receipt and
acceptance. WAWF creates a virtual folder to combine the three documents required to pay a Vendor - the Contract,
the Invoice, and the Receiving Report. The WAWF application enables electronic form submission of Invoices,
government inspection, and acceptance documents in order to support DOD’s goal of moving to a paperless
acquisition process. It provides the technology for government contractors and authorized DOD personnel to
generate, capture, and process receipt and payment-related documentation, via interactive Web-based applications.
You can obtain more information on WAWF by accesing the WAWF Website at https://wawf.eb.mil/.

C.10.2.3 The contractor shall not bill nor will the Government pay for the cost of transportation, per diem, etc. of
equipment that is not delivered at the specified destination or compliant with the standards outlined in this PWS.

C.10.2.5 The method used by the contractor to pay its subcontractors is a matter within the discretion of the
contractor.

C.10.3 Government-wide Commercial Purchase Card.

C.10.3.1 The contractor shall bill only in accordance with the prices stated in Part I, Section B "Schedule of
Services," with applicable Exhibits, and only for services rendered. The contractor shall not invoice until after
equipment have been delivered and accepted at the locations designated in each individual DO.

C.10.3.2 The contractor shall ensure that all of the information listed at Section G.5 is contained on invoices
submitted.

C.10.3.3 The contractor shall not bill nor will the Government pay for the cost of transportation, per diem, etc. of
equipment that is not delivered at the specified destination or compliant with the standards outlined in this PWS.

C.10.4 Invoice Adjustment. The contract invoice will be adjusted in an amount equal to the deduction for
consideration of non-delivered and non-compliant assets in accordance with paragraph C.6.1.1 of the PWS. The
adjustment will occur on the invoice immediately following the Contract Discrepancy Report and will be credited to
the requestor who’s DO it applies.
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C.11 DELIVERY ORDERS (DO)
C.11.1 Authorized agencies shall use the IMS as the pincipal means for conduting leasing operations. Only those
authorized agencies unable to use the IMS are allowed to conduct leasing operations, including placing DOs, by
email or facsimile. At a minimum, DOs shall contain the information listed below. Authorized agencies shall
provide the order on a DD Form 1155. The contractor shall provide confirmation of the DD Form 1155.

(a) Contract Number

(b) DO Number

(c) Requirement Number

(d) Date of DO

(e) Contract Line Item Numbers and Subline Item Numbers with quantities and unit prices

(f) Destination(s)

(g) Date(s) of Delivery

(h) Completion Date (term of lease)

(i) Contract Price with Accounting and Appropriation Data

(j) Method of payment

(k) Contracting Officer Signature
C.11.2 The contractor shall begin performance immediately upon confirmation of a DD Form 1155 that is within
the scope of the contract. The contractor shall provide for coordination, review, acceptance, assignment, control and
status reporting of all DOs issued under this contract. The contractor shall notify the contracting point of contact at
USTRANSCOM upon receipt of an order that is not within the scope of this contract prior to confirmation.
C.11.3 Authorized agencies capable of conducting leasing operations using the IMS shall initiate delivery order
requests, term extension amendment requests, redelivery requests, redelivery amendment requests, and submit
funding using the IMS.
C.12 CURRENCY ADJUSTMENT FACTOR (CAF)
C.12.1 The CAF applies to all existing CLINS relating to “Delivery” or “Redelivery”, both CONUS and
OCONUS. In particular, the CAF does NOT apply to any Delivery Surcharge (CLIN 0019AB), any Delivery
Discount (CLIN 0019AC) or any other supplementary transportation rate adjustment. The CAF is applied only
against the base transportation rate. The CAF is applied after any Fuel Adjustment Factor (FAF) is applied.

C.12.1.1 The Delivery and Redelivery charges, after application of the CAF, will be rounded down to the nearest
whole dollar.

C.12.1.2 The CAF applicable to a cost estimate shall be the adjustment factor in effect at the time of the cost
estimate. The CAF applicable to a particular cost estimate shall be effective as long as the cost estimate is effective,
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normally 30 days. If the cost estimate is revised before it expires, the CAF likewise shall be revised as of the
revision date. Cost estimates shall not be revised solely to produce a revised CAF. The inability to use a cost
estimate, through its expiration or for other reasons permitted by this contract, shall also result in the inability to use
its applicable CAF. The revival of an unusable cost estimate, if such should ever occur for any reason, shall also
result in the revival of its applicable CAF.

C.12.1.3 If a Delivery Order (DO) is issued without a related prior cost estimate, the CAF applicable to that
particular DO shall be the CAF in effect on the date the DO is issued.

C.12.1.4Once a DO is issued, the CAF applicable to the DO or its associated cost estimate shall be applied to both
the Delivery and Redelivery charges made under that DO for the period of performance of the original DO, and
modifications to extend the DO’s period of performance, for a period of up to and including 365 days.

C.12.1.5If the original DO’s period of performance extends, or is modified to extend, beyond 365 days, the CAF
applicable to any redelivery charges which are assessed after the original 365 day period of performance shall be
that which applied on the 330" day since the issuance of the delivery order. A similar adjustment in the applicable
CAF shall occur on each 366" day anniversary of the original DO issue date until there is no further need to
calculate Redelivery charges under the DO.

C.12.2 CAF CALCULATION PROCEDURES

1. The source of information for the value of currencies in relation to the US dollar shall be OANDA
Corporation, as found on its FX Converter web site, http://www.oanda.com/convert/fxaverage. The base CAF
exchange rates for purposes of comparison with exchange rates over the future lige of the contract shall be those in
effect on 30 May 2003, the date of the contractor’s final response to the RFP.

For example, the US dollar on that date was worth:

Currency Code Base Exchange
(Units/1 USD)
Euro EUR 0.8400
British Pound GBP 0.6046
Japanese Yen JPY 117.970
South Korean Won KRW 1200.10

2. Exchange rates found on the FX Converter web site shall be rounded to 4 decimal places for calculation
purposes.

3. Adjustments shall be made quarterly. The quarterly CAF adjustments shall be calculated using the
quarterly “Historical Currency Averages” taken from the web site of OANDA,
http://www.oanda.com/convert/fxaverage. The quarterly exchange rate will be based on an average of the shown
“bid” and “ask” figures, rounded before and after calculation to four decimal places. The quarterly CAF
adjustments shall be calculated for quarters beginning with the first day of January, April, July, and October and
applied for quarters starting with the first day of the following May, August, November, and February, respectively.
Because not all OCONUS transactions will be paid in foreign currencies, the only foreign currencies eligible for
adjustment shall be those of the fewest number countries (or currency zones) which, taken together with CONUS
transactions, constitute 75% or more of the delivery/redelivery charges payable for actual deliveries or redeliveries
during the calendar quarter containing the exchange rate recording days. For each of those currencies, no
adjustment shall be taken throughout the applied quarter unless the CAF exchange rate for the calculated quarter is
more than 10.0% higher or lower than the base CAF exchange rate. If a currency is eligible for adjustment, and the
exchange rates are outside the “no change” band, its CAF is computed by determining the difference between the
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base CAF exchange rate and the calculated CAF exchange rate, dividing the difference by the base CAF exchange
rate, multiplying by 100, and rounding to the nearest tenth of a percent.
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4. Therefore, for currencies listed in 1. above, there would be no potential for adjustment unless the
calculated CAF exchange rates were outside the following ranges:

Currency Code | Base Exchange Higher Limit Lower Limit
(Units/1 USD) (Units/1 USD) (Units/1 USD)

Euro EUR | 0.8400 0.9240 0.7560

British Pound GBP | 0.6046 0.6651 0.5441

Japanese Yen JPY 117.970 129.767 106.173

South Korean Won KRW | 1200.10 1320.11 1080.09

Thus, the dollar would have to be worth more than 0.9240 euros for the change in the exchange rate to
potentially reduce a charge for a Euro zone delivery/redelivery from that specified in the original contract and worth
less than 0.7560 euros for the change in the exchange rate to potentially increase a charge for a Euro zone
delivery/redelivery from that specified in the original contract. Further, ranking the charges payable for actual
deliveries and redeliveries by the currencies of the countries where the deliveries or redeliveries took place, the
amoun paid for deliveries and redeliveries to euro zone countries during the calculated quarter would have to be
large enough to rank among the fewest numbers of currencies required to reach 75% of the total charges payable for
actual deliveries and redeliveries during the calculated quarter. Assume that the exchange rate with the euro is
0.7123 for the July — September quarter and that the euro zone’s currency is eligible for adjustment. The CAF for
the following November — January quarter shall be (0.8400 — 0.7123) / 0.7400 X 100 = 15.20238 or 15.2%. A base
redelivery charge, after application of the FAF, if any, of $1,000.00 would therefore be adjusted to $1,152.00.

5. Any new delivery/redelivery charge not found in the original contract, but added to the contract by
modification or amendment at a later date, shall have a different base CAF exchange rate, determined as in no. 1
above but substituting, for 30 May 2003, the calculated exhange rate in effect for determining the CAF as of the
effective date of the modification or amendment. That date shall be published in the modification or amendment
along with the charge.

6. If delivery/redelivery charges are republished for any reason, the base CAF date associated with each
charge should be added for convenience of reference.

C.13 FUEL ADJUSTMENT FACTOR (FAF)

C.13.1 The FAF applies to all existing CLINS relating to “Delivery” or “Redelivery”, both CONUS and
OCONUS. In particular, the FAF does NOT apply to any Delivery Surcharge (CLIN 0019AB), any Delivery
Discount (CLIN 0019AC) or any other supplementary transportation rate adjustment. The FAF is applied only
against the base transportation rate. The FAF is applied before the Currency Adjustment Factor (CAF) is applied.

C.13.1.1 The Delivery and Redelivery charges, after application of the FAF, will be rounded down to the nearest
whole dollar.

C.13.1.2 The FAF applicable to a cost estimate shall be the adjustment factor in effect at the time of the cost
estimate. The FAF applicable to a particular cost estimate shall be effective as long as the cost estimate is effective,
normally 30 days. If the cost estimate is revised before it expires, the FAF likewise shall be revised as of the
revision date. Cost estimates shall not be revised solely to produce a revised FAF. The inability to use a cost
estimate, through its expiration or for other reasons permitted by this contract, shall also result in the inability to use
its applicable FAF. The revival of an unusable cost estimate, if such should ever occur for any reason, shall also
result in the revival of its applicable FAF.
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C.13.1.3If a Delivery Order (DO) is issued without a related prior cost estimate, the FAF applicable to that
particular DO shall be the FAF in effect on the date the DO is issued.

C.13.1.4 Once a DO is issued, the FAF applicable to the DO or its associated cost estimate shall be applied to both
the Delivery and Redelivery charges made under that DO for the period of performance of the original DO, and
modifications to extend the DO’s period of performance, for a period of up to and including 365 days.

C.13.1.5If the original DO’s period of performance extends, or is modified to extend, beyond 365 days, the FAF
applicable to any redelivery charges which are assessed after the original 365 day period of performance shall be
that which applied on the 330™ day since the issuance of the delivery order. A similar adjustment in the applicable
FAF shall occur on each 366" day anniversary of the original DO issue date until there is no further need to
calculate Redelivery charges under the DO.

C.13.2 FAF CALCUALTION PROCEDURES

1. The base FAF commaodity shall be crude oil and the base FAF price shall be taken, as the average of the
Cushing, OK WTI Spot Price FOB and European Brent Spot Price FOB for the 30 May 2003 date of the contractor’s
final response to the RFP, which, rounded to 2 decimal places, is $28.07. Prices for all calculations shall be taken
from the Crude Oil Spot Prices Histroy at the Department of Energy’s Energy Information Administration website:
http://tonto.eia.doe.gov/dnav/pet/pet-pri spt s1 d.htm. Where a price is not shown for a particular date, including
weekend and holiday dates, the price applicable for the same oil for the next previous date shown shall be entered.

2. Adjustments shall be made quarterly. The quarterly FAF adjustments shall be calculated for quarters
starting with the first day of January, April, July, and October and applied for quarters starting with the first day of
the following May, August, November, and February, respectively. No adjustment shall be taken throughout the
applied quarter unless the FAF price for the calculated quarter is at least 10% higher or lower than the base FAF
price, in other words, given the $28.07 base FAF price, $28.07 more than $30.88 or less than $25.26.

3. Ifthe FAF price for the calculated quarter is outside the “no change” band, the FAF is computed by
determining the difference between the base FAF price and the calculated FAF price, dividing the difference by the
base FAF price, multiplying by 100, and rounding to the nearest tenth or a percent. This percentage is then
multiplied by 13%; assumed proportion of the delivery/redelivery charges that represents fuel costs, and again
rounded to the nearest tenth of a percent. Applying the FAF to the contractual delivery/redelivery charge, the
answer is rounded to the nearest whole dollar. For example, the calculated FAF price for crude oil in the April -
June 2005 quarter is $52.35. which is $24.28 or 86.5% above $28.07; multiplying that percentage by 13% produces
11.27%. A contratual delivery/redelivery charge of $1,000.00 would therefore be adjusted to $1,120.00 for the
August — October 2005 quarter. Similar procedures would be followed for reducing the contractual
delivery/redelivery charge if the calculated FAF price for a quarter were below $25.26.

4. Any new delivery/redelivery charge not found in the original contract, but added to the contract by
modification or amendment at a later date, shall have a different base FAF price, calculated as in no. 1 above but
substituting, for 30 May 2003, the average price of crude, calculated as in C.13.2.1 above, for the most recent date
available as of the effective date of the modification or amendment. The base FAF price for the new
delivery/redelivery charge shall be published in the modification or amendment along with the charge.

5. If delivery/redelivery charges are republished for any reason, the base FAF price associated with each
charge should be added for convenience of reference.
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SECTION C - EXHIBIT A
DEFINITIONS, ABBREVIATIONS AND ACRONYMS
PART 1: DEFINITIONS
1. Ammunition Grade Container. A container constructed and maintained to comply with serviceability
requirements prescribed by international treaty and mandated by United States transportation law for the shipment of
United Nations Class 1 explosive materials.
2. Approved Continuous Examination Program (ACEP). An alternative to scheduling periodic examinations of
containers. This program complies with CSC requirements and is used by many commercial owners. An ACEP
marking on the container indicates date that this method of examination was initially approved, not date of next
required re-inspection.

3. Calendar Days. Consecutive days, without regard to weekends or holidays.

4. Chassis. A vehicle built specifically for the purpose of transporting containers, so that when the chassis and
container are assembled, the unit produced serves the same function as a road trailer.

5. Consignee. The location where the assets are being delivered.

6. Container. A reusable cargo conveyance which confines and protects the cargo from loss or damage, can be
handled in transit as a unit and can be mounted and secured in or on marine, rail or highway equipment.

7. Continental United States (CONUS). The 48 contiguous states and the District of Columbia.

8. Contracting Officer. A person with authority to enter into, administer, and/or terminate contracts and make
related determinations and findings.

9. Contracting Officers Representative (COR). An individual designated in accordance with subsection 201.602-
2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the Contracting Officer to
perform specific technical or administrative functions.

10. Delivery Order (DO). An order for services placed against the established contract that identifies customer
requested and funded lease requirements.

11. Dry Container. A completely enclosed weatherproof container.

12. DOD ISO Container Registry. A master listing of all DOD-owned intermodal equipment and ISO configured
equipment by owner and container type.

13. Flatrack. Open-sided and open-topped ISO containers with two removable/adjustable ends.

14. Institute of International Container Lessors, Ltd. (IICL). A trade organization of container lessors. It
sponsors a technical committee of container owners, operators and manufactures that prepares the Repair Manual for
Steel Freight Containers. Also called IICL.

15. Intermodal. Type of cargo shipment system that permits transshipping among sea, highway, rail, and air
modes of transportation through use of ISO standard containers, line-haul assets, and handling equipment.



HTC711-09-D-0002

Page 71 of 145

16. International Convention for Safe Containers (CSC). An international treaty which entered into force on
September 6, 1977, requiring safety approval of all containers and periodic inspections of containers at specified
intervals to ensure maintenance of safe condition. Individual Governments with the advice of the International
Maritime Organization (IMO), a branch of the United Nations, administer the CSC.

17. International Maritime Dangerous Goods (IMDG) Code. Official Code that regulates transport of
dangerous goods by sea to prevent injury to persons or damage to ship.

18. International Organization of Standardization (1SO). An international standards-writing body composed of
national standards associations. Headquarters are in Geneva, Switzerland. Technical committees such as
ISO/TC104 (freight container committee) carry out technical work.

19. Master Lease Agreement (MLA). The current SDDC-awarded contract used to acquire leased intermodal
equipment.

20. Surface Deployment and Distribution Command (SDDC). A major Army command and USTRANSCOM
component that provides cargo, passenger, and personal property traffic management services to all DOD
Components.

21. Non-Conforming Repair. A condition resulting from improper repair not in accordance with I1CL standards.

22. On-Hire. The calendar date on which the customer accepts the equipment.

23. Off-Hire. The calendar date on which the equipment is picked up for redelivery by the contractor, subject to
provisions of paragraph C.7.2.8 of the PWS.

24. Ordering Officer (O0). An individual of an ordering activity authorized to issue Delivery Orders under a
specified contract. The individual may be the contracting officer of a using activity or a duly appointed ordering
officer so authorized.

25. Outside Continental United States (CONUS). Any country or place beyond the limits of the 48 contiguous
states and the District of Columbia.

26. Performance Measure. The critical characteristics of the objective that will be monitored by the Government.
27. Performance Monitor. Government representatives designated to monitor contractor performance.

28. Performance Objective. A statement of the outcome or results expected to be achieved by the contractor.

29. Performance Standard. The target level or range of levels of performance for each measure.

30. Prepositioned Leased Container Pools. A designated number of leased containers prepositioned at various
locations used to support contingency operations.

31. Project Manager. An individual having full authority to act for the contractor on all matters and is responsible
for the overall management and coordination of the work to be performed under the contract.

32. Program Manager. A Government representative who is responsible for the program and organizes resources
and personnel to achieve program goals. When the contract is awarded, the program manager may be designated as
the COR to assist in administering the contract.
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33. Refrigerated (Reefer) Container. A weatherproof container for the movement of temperature controlled cargo
insulated against external temperatures and equipped with mechanical refrigeration.

34. Repair Worthy. Damage or wear defects that require repair to maintain serviceability.
35. Requestor. The Government person or agency who initiated the lease.

36. Required Delivery Date (RDD). A specific calendar date on which the contractor agrees to deliver all
equipment identified in the DO.

37. Required Delivery Date (RDD) Window. A specific range of calendar dates on which the contractor agrees to
begin and complete delivery of equipment identified in the lease.

38. Tank Container. Specialized containers that meet ISO and IMO requirements for transportation of hazardous
and non-hazardous bulk liquids.

39. Wear and Tear. One or more physical defects caused by continuous deterioration in the condition of the
equipment occurring under normal use conditions.

40. Working Days. Days on which normal business is conducted (Monday through Friday, excluding Federal
holidays). Federal holidays are: New Year’s Day, Martin Luther King Day, Presidents’ Day, Memorial Day,
Independence day, Labor Day, Columbus Day, Veterans’ Day, Thanksgiving Day, Christmas Day.

41. Working Hours. The hours of 7:30 a m to 5:00 p.m, Eastern Time.
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SECTION C - EXHIBIT A
DEFINITIONS, ABBREVIATIONS AND ACRONYMS
Part 2: ABBREVIATIONS AND ACRONYMS

Approved Continuous Examination Program
Acceptable Quality Level

Code of Federal Regulations

Continental United States

Contracting Officer’s Representative
International Convention for Safe Containers
DOD Information Technology Security Certification and Accreditation Program
Delivery Order

Department of Defense

Government-Furnished Material

Institute of International Container Lessors, Ltd.
International Maritime Dangerous Goods Code
Information Management System

International Organization of Standardization
Master Lease Agreement

Surface Deployment and Distribution Command
Outside the Continental United States

Program Manager

Performance Work Statement

Quality Assurance Surveillance Plan

Required Delivery Date
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SECTION C - EXHIBIT B
PREPOSITIONED LEASED CONTAINER POOL
REQUIREMENTS
1. GENERAL.
1.1 This Appendix identifies the most likely CONUS locations where prepositioned leased container pools may be
established during the life of the contract based on availability of funding. Leased container pools may be used to
supplement and/or replace Government-owned containers currently on-site at these locations. The Government
anticipates an attrition rate of approximately 20 percent per year in the number of Government-owned containers at
these locations due to age and repair factors. Leased assets may be used to replace attrited owned-containers. The
aggregate total of leased containers may increase per year based on the attrition rate.

1.2 The information provided herein is an estimated forecast based on current information and is non-binding on the
part of the Government.

1.3 PREPOSITIONED POOL LOCATIONS.

LOCATION GOVERNMENT-OWNED ON SITE
Blue Grass Army Depot, Kentucky 173
Crane Army Ammunition Activity, Indiana 506
McAlester Army Ammunition Plant, Oklahoma 1,297
Tooele Army Depot, Utah 352
Anniston Army Depot, Alabama 41
Hawthorne Army Depot, Nevada 321
Letterkenny Munitions Center, PA 15
Red River Munitions Center, Texas 0
lowa Army Ammunition Center, IA 270
Milan Army Ammunition Plant, Tennessee 63

1.4 The depots’ hours of operation and phone numbers can be found at website
http://www.osc.army.mil/rs/rst/hours html.
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SECTION C - EXHIBIT C
ASSURED ACCESS
1. GENERAL.
1.1 This Exhibit identifies assured access requirements for contingency and humanitarian operations. The
information and data provided herein represents the maximum weekly objective and desired maximum weekly
objective requirement and minimum/maximum daily quantities that may be needed to support deployment and

sustainment operations in accordance with paragraph C.7.4.

2. DEPOT LOCATIONS.

DEPOT ADDRESS

Blue Grass Army Depot 2091 Kingston Highway, Richmond, Kentucky 40475-
5070

Crane Army Ammunition Activity 300 Highway 361, Building 13, Crane, Indiana 47522-
5099

McAlester Army Ammunition Plant | 1 C Tree Road, McAlester, Oklahoma 74501-9002

Tooele Army Depot Building 1250, Tooele, Utah 84074-5003

Anniston Army Depot 7 Frankford Avenue, Anniston, Alabama 36201-5021

Hawthorne Army Depot 1 South Maine Ave, Hawthorne, Nevada 89415-9404

Letterkenny Munitions Center Building 4342 Chambersburg, Pennsylvania 17201-4175

Red River Munitions Center 100 Main Street, Texarkana, Texas 75507-5000

lowa Army Ammunition Center 17575 State Highway 79, Middleton, lowa 52638-5000

Milan Army Ammunition Plant 2280 Highway 104 West, Milan, Tennessee 38358-5176
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3. ASSURED ACCESS REQUIREMENTS.

3.1 The assured access requirements for weeks one (1) through 16 are identified below for the Government’s
maximum weekly objective and desired maximum weekly objective requirements. The maximum weekly objective
requirement identifies the maximum quantity that may be required for any given week. The desired maximum
weekly objective requirement identifies the desired maximum quantity that may be required for any given week. The
per day quantity identifies the maximum and minimum number of containers that may be delivered to any one
location. The specific weekly requirement and per day quantity, by depot location, will be in accordance with each

DO issued.
WEEK | MAXIMUM | MAXIMUM | MINIMUM DESIRED DESIRED DESIRED
WEEKLY PER DAY PER DAY MAXIMUM MAXIMUM MINIMUM
OBJECTIVE | QUANTITY | QUANTITY WEEKLY PER DAY PER DAY
TO ANY TO ANY OBJECTIVE QUANTITY QUANTITY
ONE ONE TO ANY ONE TO ANY
LOCATION | LOCATION LOCATION ONE
LOCATION
1 4,242 275 24 4,242 275 24
2 3,458 128 64 4,977 188 90
3 3,458 133 39 5,334 207 60
4 2,305 89 29 3,500 135 43
5 4,034 138 5 6,370 216 12
6 6,916 218 30 10,122 315 35
7 6,340 191 27 9,744 297 38
8 6,916 207 30 10,129 306 50
9 5,187 245 44 7,511 353 64
10 1,729 82 15 2,751 129 24
11 1,153 54 10 2,002 94 18
12 4,611 217 40 7,378 345 65
13 4611 217 40 7,259 340 64
14 3,458 163 30 4,739 222 42
15 2,305 125 29 2,744 148 36
16 1,153 63 15 1,246 68 16
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SECTION C - EXHIBIT D
IMS - DATA FIELDS
1. GENERAL.
1.1 This Exhibit provides a listing of the minimum data fields needed to support information management
requirements in accordance with paragraph C.7.7 of the PWS.
1.2 The table below identifies four (4) categories and minimum data fields necessary to capture information for

leased and owned equipment.

1.2.1  Program Management and Lease. The contractor is responsible for populating data in the “Program
Management and Lease” category as leased assets are requested and activity occurs.

1.2.1.1 The IMS shall be the primary means for capturing and validating contract performance data for applicable
PWS objectives, standards and measures. In addition to the data fields identified below, the IMS shall include
elements and mechanisms that will document performance against stated objectives, standards and measures for use
in monitoring contractor performance.

1.2.2  Active MLA Lease. Deleted in its entirety.

1.2.3  Non-SDDC Lease. Data needed to populate these fields will come solely from Government activities.
The contractor has no responsibility to enter or update information.

1.2.4 DOD ISO Container Registry. Data needed to populate certain fields will be provided to the contractor in
accordance with paragraph C.7.7.3(2) of the PWS. Government activities will enter and update information and be
used as a means for managing owned assets and conducting SDDC directed DOD inventories. The contractor has
no responsibility to enter or update information.



2.

DATA FIELD TABLE.
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DATA FIELDS

PROGRAM
MANAGEMENT
AND LEASE

NON-
SDDC
LEASES

DOD ISO
CONTAINER
REGISTRY

Owner/Lessee Contact

(a) Name, address, phone number and e-
mail*

X

X

X

(b) DODAAC*

X

(c) UIC*

X

(d) MACOM*

(e) Military Service*

X[ X

XX

X

Owner/Lessee Equipment Identification
Numbers

(@) Marks*

(b) Number*

(c) Check digit

(d) Equipment type*

XX XX

XXX X

(e) 1SO equipment class

(f) Equipment subclass/Remarks

XXX X[ X[ X

Deliver Order (DO)/Contract Lease
Details

(a) DO/Contract Number*

X

(b) Individual cost estimate details

(c) Requirement number*

(d) Quantity and type of equipment ordered

(e) Length of lease

(f) Lease begin and end dates

(g) Lease term extensions

XXX X

(h) RDD or RDD window

(i) Name, address, phone number for
consignee(s)

XXX XXX XXX

X

(j) Name, address, and phone number for
actual delivery location(s), if different than
consignee(s)

X

(k) Redelivery Location(s)

X

On-Hire Lease Details

(a) Name of container lessor/owner

(b) Quantity and type of equipment
delivered by location

(c) Actual delivery date by equipment
identification number

(d) Actual acceptance date by equipment
identification number, if different than actual
delivery date

x| X| XX

Off-Hire Lease Details

(a) Actual redelivery date by equipment
identification number
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(b) Actual off-hire date by equipment X
identification number
(c) Damage or buyout costs per container X
and cumulative for DO
PREPO Lease Pools — Additional
Requirements
(@) Inspection and maintenance performed X
by date by equipment identification number
(b) Dollar amount by date of performance X
(c) Serviceability status by equipment X
identification number and location
(d) Equipment identification numbers and X
date released/withdrawn to support
peacetime requirements and new numbers for
those replaced
Assured Access — Additional
Requirements
(&) Maximum weekly and per day quantities X
ordered and delivered
(b) Unannounced test results X
Lease Financial Data
(a) Payments, dates and amounts X
Reinspection Decals
(a) Name address, phone number of X
requesting activity
(b) Quantity requested X
(c) Date issued and mailed X
Lease Versus Purchase Analysis
(a) Name, address, phone number of X
requesting activity
(b) Lease cost details X
(c) Purchase cost details for the three X
sources used
DOD ISO Container Registry - Additional
Requirements
(a) Quantity by equipment type X
(b) Inventory code* X
(c) Maintenance Status X
(d) Inspection date X
(e) Date, name, address and DODAAC of X
activity container transferred to
(f) Date disposed X
(g) Loaded/empty status indicator X
(h) Shipped from X
(i) Shipped date X
(j) Shipped to location X
(k) Shipping documentation humber X
(1) Current location X
(m) Arrival date X
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Remarks Section X X X
POC Update (automatic user name X X
entry)**
Date of Update (automatic date stamp)** X X
2.1 Legend.

(a) Required data fields for each category are annotated with a single “X” in the applicable column.
(b) Single asterisk (*): Identifies compulsory (no further entries can be made until these fields have been

completed) entry fields.
(c) Double asterisk (**): Pertains to date and person who performed last update.

Section D - Packaging and Marking.
D.1 PACKING AND PACKAGING OF DATA.
All data to be delivered by the contractor under this contract shall be packaged for shipment in

accordance with standard commercial practices that will afford protection against deterioration
and physical damage for safe delivery to destination.
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
5001 Destination Government Destination Government
5002 Destination Government Destination Government
5003 N/A N/A N/A Government
5004 N/A N/A N/A Government
5005 Destination Government Destination Government
5006 Destination Government Destination Government
5007 Destination Government Destination Government
5008 Destination Government Destination Government
5009 Destination Government Destination Government
5010 Destination Government Destination Government
5011 Destination Government Destination Government
5012 Destination Government Destination Government
5013 Destination Government Destination Government
5014 Destination Government Destination Government
6002 Destination Government Destination Government
6004 N/A N/A N/A Government
6005 Destination Government Destination Government
6006 Destination Government Destination Government
6007 Destination Government Destination Government
6008 Destination Government Destination Government
6009 Destination Government Destination Government
6010 Destination Government Destination Government
6011 Destination Government Destination Government
6012 Destination Government Destination Government
6013 Destination Government Destination Government
6014 Destination Government Destination Government
7002 Destination Government Destination Government
7004 N/A N/A N/A Government
7005 Destination Government Destination Government
7006 Destination Government Destination Government
7007 Destination Government Destination Government
7008 Destination Government Destination Government
7009 Destination Government Destination Government
7010 Destination Government Destination Government
7011 Destination Government Destination Government
7012 Destination Government Destination Government
7013 Destination Government Destination Government
7014 Destination Government Destination Government
8002 Destination Government Destination Government
8004 N/A N/A N/A Government
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8005 Destination Government Destination Government
8006 Destination Government Destination Government
8007 Destination Government Destination Government
8008 Destination Government Destination Government
8009 Destination Government Destination Government
8010 Destination Government Destination Government
8011 Destination Government Destination Government
8012 Destination Government Destination Government
8013 Destination Government Destination Government
8014 Destination Government Destination Government
9002 Destination Government Destination Government
9004 N/A N/A N/A Government
9005 Destination Government Destination Government
9006 Destination Government Destination Government
9007 Destination Government Destination Government
9008 Destination Government Destination Government
9009 Destination Government Destination Government
9010 Destination Government Destination Government
9011 Destination Government Destination Government
9012 Destination Government Destination Government
9013 Destination Government Destination Government
9014 Destination Government Destination Government
CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996

52.246-4 Inspection Of Services--Fixed Price AUG 1996

52.246-16 Responsibility For Supplies APR 1984

252.246-7000 Material Inspection And Receiving Report MAR 2008

E.1 INSPECTION AND ACCEPTANCE
E.l INSPECTION AND ACCEPTANCE OF EQUIPMENT.

a. For F.O.B. Destination. All equipment shall be inspected and accepted by the Government at the
Government location designated in each individual Delivery Order.

b. For F.O.B. Origin. All equipment shall be inspected and accepted by the Government at the
contractor’s depot facility identified in the applicable individual Delivery Order.




Section F - Deliveries or Performance

F.1 DELIVERY
F.1 PERIOD OF PERFORMANCE.
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All work under this contract, including delivery of an approved final report or data, shall be completed
within 12 months from the effective date of this contract or subsequent dates of any award term years

executed.

F.2 DELIVERY OF DATA.

Data and reports shall be delivered in accordance with best commercial practices.

F.3 DELIVERY OF LEASED EQUIPMENT.

Leased equipment shall be delivered as specified in each individual Delivery Order at time of issue or as
modified through mutual agreement between parties.

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY

5001  POP 01-NOV-2008 TO N/A
23-JUN-2009

5002  POP 01-NOV-2008 TO N/A
23-JUN-2009

5003  POP 01-NOV-2008 TO N/A
23-JUN-2009

5004  POP 01-NOV-2008 TO N/A
23-JUN-2009

5005  POP 01-NOV-2008 TO N/A
23-JUN-2009

5006  POP 01-NOV-2008 TO N/A
23-JUN-2009

5007  POP 01-NOV-2008 TO N/A
23-JUN-2009

5008  POP 01-NOV-2008 TO N/A
23-JUN-2009

SHIP TO ADDRESS

N/A
FOB

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

: Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

uic



5009

5010

5011

5012

5013

5014

6002

6004

6005

6006

6007

6008

6009

6010

6011

6012

6013

POP 01-NOV-2008 TO
23-JUN-2009

POP 01-NOV-2008 TO
23-JUN-2009

POP 01-NOV-2008 TO
23-JUN-2009

POP 01-NOV-2008 TO
23-JUN-2009

POP 01-NOV-2008 TO
23-JUN-2009

POP 01-NOV-2008 TO
23-JUN-2009

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2009 TO
23-JUN-2010

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

HTC711-09-D-0002

Page 84 of 145



6014

7002

7004

7005

7006

7007

7008

7009

7010

7011

7012

7013

7014

8002

8004

8005

8006

POP 24-JUN-2009 TO
23-JUN-2010

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2010 TO
23-JUN-2011

POP 24-JUN-2011TO
23-FEB-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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8007

8008

8009

8010

8011

8012

8013

8014

9002

9004

9005

9006

9007

9008

9009

9010

9011

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2011TO
23-JUN-2012

POP 24-JUN-2012 TO
23-FEB-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

POP 24-JUN-2012 TO
23-JUN-2013

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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9012 POP 24-JUN-2012 TO N/A N/A
23-JUN-2013 FOB: Destination

9013 POP 24-JUN-2012 TO N/A N/A
23-JUN-2013 FOB: Destination

9014 POP 24-JUN-2012 TO N/A N/A
23-JUN-2013 FOB: Destination

CLAUSES INCORPORATED BY REFERENCE

52.242-15
52.242-17
52.247-30
52.247-34
52.247-48

Stop-Work Order

Government Delay Of Work

F.O.B. Origin, Contractor's Facility

F.O.B. Destination

F.O.B. Destination--Evidence Of Shipment
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AUG 1989
APR 1984
FEB 2006
NOV 1991
FEB 1999
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Section G - Contract Administration Data

PAYMENT INSTRUCTIONS

G1

G.2

G.3

G.4

G.5

PROCURING CONTRACTING OFFICE.

United States Transportation Command (USTRANSCOM), Scott AFB, IL

Contracting Officer: Mr. Mark Schneider

Office Symbol: TCAQ-S-R

Telephone: 618-229-2559

DSN: 779-2559

Fax: 618-256-8316

E-mail: mark.schneider@ustranscom.mil
Contract Specialist: Ms. Carey Gropp

Office Symbol: TCAQ-S-R

Telephone: 618-229-2469

DSN: 779-2469

Fax: 618-256-8316

E-mail: carey.gropp@ustranscom.mil

INSTRUCTIONS TO PAYING OFFICE.

Do not prorate payments on this contract. Invoices are to be paid per specific Contract Line Item Number
(CLIN) and Accounting Classification Reference Number (ACRN) in order of allocation as cited by the
contractor.

ACCOUNTING AND APPROPRIATION DATA.
Accounting data will be cited on each individual delivery order.
REMITTANCE ADDRESS.

If the remittance address for Electronic Funds Transfer is different from mailing address please insert here:
NONE

INVOICES AND PAYMENTS.

(1) Wide Area Workflow (WAWF) is the preferred method of billing processing for all delivery orders
issued under this contract. The contractor shall submit data for each delivery order in accordance with
procedures established by WAWEF. The contractor shall not bill for services not rendered in accordance
with the PWS. Authorized agencies shall include the WAWF - Receipt and Acceptance (WAWF-RA)
Electronic Receiving Report and Invoicing Instructions in each individual delivery order.

(2) For installations not WAWF capable, the Government-wide Commercial Purchase Card or other
Procuring Contracting Officer approved method will be the method of payment and will be designated on
each individual delivery order under this contract. Delivery Orders designating payments to be made using
the Government-wide Commercial Purchase Card will be assessed a 3.5% processing fee, applied as a
Other Direct Cost (ODC), to be funded on the delivery order and paid to the contractor on each final
invoice.
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(3) In addition to following the procedures for processing payments using the Government-wide
Commercial Purchase Card, the contractor shall submit copies of invoices for review and approval to the
requesting agency for each Delivery Order issued.

For payments using the purchase card, the Contractor shall submit a commercial electronic invoice in
accordance with the contractor’s commercial practice to the address designated in the contract to receive
invoices. An invoice must include--

(1) Name and address of the Contractor;

(2) Invoice date and number;

(3) Contract number and the delivery order number;

(4) Contract line item number(s) and/or subline item numbers(s);

(5) Description, quantity, unit price and extended price of the items delivered;

(6) Terms of any prompt payment discount offered; and

(7) Name, title, and phone number of person to be notified in event of defective invoice.

Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) Circular A-125, Prompt Payment. Contractors are encouraged to assign
an identification number to each invoice.
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY REFERENCE

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000

SECTIONH
H.1 RELEASE OF INFORMATION

(a) UNCLASSIFIED CONTRACTS - Approval of the Procuring Contracting Officer is required prior to
release of information received in the performance of this contract or developed pursuant to this contract.

(b) CLASSIFIED CONTRACTS - If this is a classified contract, the provisions of the DoD Security
Agreement (DD Form 441) and the DoD Contract Security Classification Specification (DD Form 254) also apply.

H.2 SECURITY PROVISIONS

The contractor will develop a methodology to strictly limit access to a “strict need to know” for all comprehensive
information, databases and management activities involving DOD container management. Comprehensive
information is described as prior knowledge of the requirements for a DOD order for containers, types, and humbers
by DOD Installations/DOD contractor locations involved. Names and positions of all personnel to have routine
access to this information will be submitted to the Procuring Contracting Officer as a part of the proposal package.
Subsequent changes will be reported to the COR by the successful offeror at least 10 days prior to assignment to the
contract.

H.3 RESERVED

H.4 NOTICE OF INCORPORATION OF SECTIONS
Section K, L and M of the solicitation will not be distributed with the contract. However, Section K is incorporated
in and forms a part of the resultant contract as though furnished in full text therewith.

H.5 CHANGE OR MODIFICATION OF CONTRACT TERMS

The contractor is advised that only the Procuring Contracting Officer can change or modify the terms of this contract
or take any other action that obligates the Government and then such action must be set forth in a formal
modification to the contract. If a Contracting Officer’s Representative has been appointed for this action his/her
authority is strictly limited to the specific duties set forth in his/her letter of appointment, a copy of which will be
provided to the contractor. Contractors who rely and act on directions from other than the Procuring Contracting
Officer (or a COR acting within the strict limits of his/her responsibilities as set forth in the appointment letter) shall
do so at their risk and expense as such actions do not bind the Government contractually. Any questions concerning
the authority of a Government employee to direct the contractor contractually shall be referred to the Procuring
Contracting Officer immediately.

H.6 GOVERNMENT - CONTRACTOR RELATIONSHIP

(&) The Government and the contractor understand and agree that the support services to be delivered
under this contract by the contractor are non-personal services and the parties recognize and agree that no employer-
employee relationships exist or will exist under this contract between the Government and the contractor and/or
between the Government and the contractor's employees. It is, therefore, in the best interest of the Government to
afford the parties a full and complete understanding of their respective obligations.
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(b) The contractor personnel under this contract shall not:

(1) Be placed in a position where they are appointed or employed by a Federal Officer, or
are under the supervision, direction, or evaluation of a Federal Officer, military or
civilian.

(2) Be placed in a staff or policymaking position.

(3) Be placed in a position of command, supervision, direction, or evaluation of a DA
military or civilian personnel, or personnel of other contractors or become a part of
Government organization.

(c) Employee Relationship:

(1) The services to be performed under this contract do not require the contractor or its
employees to exercise personal judgment and discretion on behalf of the Government, but rather  the
contractor's employees will act and exercise personal judgment and discretion on behalf of the contractor.

(2) Rules, regulations, directions, and requirements that are issued by the command
authorized under their responsibility for good order, administration, and security are applicable to all
personnel who enter a Government installation. This is not to be construed or interpreted to establish any
degree of Government control that is inconsistent with a non-personal services contract.

(3) The contractor will not be paid for performance of personal services. Therefore in the
event the contractor (or its employee) is directed by any Government employee to perform tasks that the
contractor believes are personal services, the contractor should take no action until it has contacted the Procuring
Contracting Officer to determine the appropriate course of action.

H.7 RIGHTS IN TECHNICAL DATA AND COMPUTER SOFTWARE

In accordance with the Department Federal Acquisition Regulations Supplement (DFARS) clause, 252.227-7014 Alt
I, “Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation” of this
contract, all data to be delivered under this contract shall be delivered with unlimited/unrestricted rights except as
follow:

1. Data or computer software items developed solely at private expense (or at least 50% private expense) that will
be submitted with limited/restricted rights shall identify form, fit and functional characteristics of the information
management system in a separate segregated section free of restricted markings.

2. For post development (defined as after the completion of the contract and delivery of the information
management system and any subsequent modification/improvement to the system), the contractor shall agree to a
fully paid up no cost license for use with restricted rights to the proprietary computer software embedded within the
information management system by any Government personnel at any Government location or any contractor
operating under a Government contract in support of the Container Management Streamlining program. Third
parties may not use proprietary computer software for commercial purposes.

3. The contractor shall identify all commercial software products embedded in the system and agree to a fully paid
up no-cost restricted license.

H.8 AWARD TERM INCENTIVE
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H.8.1 Award Term Plan provisions and procedures are hereby incorporated into this contract (Section J,
Attachment J-1).

H.9 PRICE RE-DETERMINATION FOR AWARD TERM YEARS

a. General. The unit prices for CLINs 0002 and 0004 through 0014 for award term years 1-5 (contract years 6 — 10)
shall be periodically re-determined in accordance with the following, except as noted:

The prices for services performed before the effective date of the price re-determination (see paragraph c) shall
remain fixed; and In no event shall the total price paid for any item listed under the above CLINSs for years 6 — 10
exceed the ceiling price established in this contract.

b. Definition. “Cost”, as used in this provision, means allowable costs in accordance with Part 31 of the Federal
Acquisition Regulation (FAR) in effect on the date of this contract award.

c. Price Re-determination Periods. For the purpose of price re-determination, performance of this contract is
divided into successive periods. The first period shall extend from the date of contract award through the end of
contract year 5. The second and each succeeding period shall extend for 12 months from the end of the last
preceding period. The first day of the second and each succeeding period shall be the effective day of the price re-
determination for that period.

d. Data Submission.

(1) Not more than 14 or less than 13 months before the end of each re-determination period, except the last, the
Contractor shall submit --

(i) Proposed prices for supplies that may be delivered or services that may be performed in the next
succeeding period, and --

(A) A revised Section B.1 Exhibit 1 for the applicable period,;
(B) Sufficient data to support the accuracy and reliability of this estimate; and

(C) An explanation of the differences between this estimate and the original (or last preceding) estimate for
the same supplies or services; and

(i) A statement of unit costs actually incurred in performing this contract through the end of the month
preceding the submission of proposed prices with sufficient supporting data to disclose unit costs and cost
trends for supplies delivered and services performed.

(2) The Contractor shall also submit, to the extent that it becomes available before negotiations on re-determined
prices are concluded any other relevant data that the Procuring Contracting Officer may reasonably require to assist
in determining price reasonableness.

(3) If the Contractor fails to submit the data required or within the time specified, the Procuring Contracting Officer
will declare performance under this contract to be complete in accordance with the Award Term Plan.

e. Price Re-determination. Upon the Procuring Contracting Officer's receipt of the data required by paragraph (d) of
this section, the Procuring Contracting Officer and the Contractor shall promptly negotiate to re-determine fair and
reasonable prices for supplies that may be delivered or services that may be performed in the period following the
effective date of price re-determination.
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f. Contract Modifications. Each negotiated re-determination of prices shall be evidenced by a modification to this
contract, signed by the Contractor and the Procuring Contracting Officer, stating the re-determined prices that apply
during the re-determination period.

g. Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-percentage-of-
cost basis.

h. Disagreements. The Procuring Contracting Officer shall promptly issue a decision in accordance with the Award
Term Plan when the Contractor and the Procuring Contracting Officer fail to agree upon re-determined prices for
any price re-determination period for which an award term year has been earned, within 30 days after the date on
which the data required by paragraph (d) of this section is to be submitted. This decision shall be treated as an
executed contract modification.

i. Termination. If this contract is terminated during any period established under this provision, prices shall continue
as established in accordance with this provision for:

(1) Completed supplies and services accepted by the Government; and

(2) All other elements of the termination shall be resolved in accordance with other applicable clauses of
this contract.

H.10 ASSURED ACCESS

General. The Government has the right to accelerate the rate of delivery called for under this contract, at a price or
cost established before contract award or to be established by negotiation as provided in this clause.

Schedule.

When the Assured Access Plan is included in the contract, the delivery schedule shall be at the rate provided with
the Plan. If the Plan was negotiated before contract award, then the negotiated schedule shall be used.

If the finalized Assured Access Plan is not included in the contract at time of award, the Contractor shall furnish it to
the Procuring Contracting Officer within 30 days from the date of award. The finalized Plan shall include the
delivery schedule showing the maximum sustainable rate of delivery for items at Schedule B CLIN 0026 and
Section C Exhibit C of this contract. The Plan shall identify the maximum sustainable rate of delivery achievable
within the Contractor's existing facilities, and subcontracting structure.

The Contractor shall not revise the delivery schedule without approval from the Procuring Contracting Officer.

Implementation of Assured Access Plan.

The Procuring Contracting Officer may exercise the implementation of the Plan at any time after contract award.
The Plan can be implemented more than once during the life of the contract to include option and award term
periods. Only the Procuring Contracting Officer can implement this Plan.

The Procuring Contracting Officer will provide a preliminary oral or written notice to the Contractor stating the
quantities to be ordered under the terms of this clause, followed by a written order incorporating the transmitted
information and instructions.

The Contractor will not be required to deliver at a rate greater than the maximum per day or weekly delivery rate
outlined in Section C Exhibit C, nor will delivery extend beyond the negotiated scheduled during any given
implementation of the Plan unless mutually agreed to by both parties.
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Price Negotiation.

Unless the unit cost or price was previously agreed upon, the Contractor shall, within 10 days of notification from
the Procuring Contracting Officer that performance will extend beyond the negotiated Plan, submit to the Procuring
Contracting Officer a cost or price proposal (including a cost breakdown) for the items ordered.

Failure to agree on a cost or price in negotiations resulting from the implementation of this Plan shall constitute a
dispute concerning a question of fact within the meaning of the Disputes clause of this contract. However, nothing in
this clause shall excuse the Contractor from proceeding with the performance of the contract, as modified, while any
resulting claim is being settled.
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Section | - Contract Clauses

UNAVAILABLE SHELL LOAD CLAUSES

CLAUSES
FROM ORIGINAL CONTRACT
THAT ARE NO LONGER ACTIVE WITHIN
CONTRACT WRITING SYSTEM (SPS)

Contract DAMTO01-03-D-0173 was transferred toUSTRANSCOM/TCAQ. TCAQ utilizes SPS as its contract
writing system. Documents awarded and transferred to TCAQ from other organizations are required to be shall
loaded. During the process of accomplishing the shell load, the following clauses were no longer available to be
incorporated due to updated versions, replacement or deletion. Refer to the original (paper) contract for specific
clause wording.

Clause Number Title Date

52.247-5001 European Union Restrictiond Involving Non-Manufactured SEP 2001
Wood Packaging and Pallets

252.203-7002 Display of DOD Hotline Poster DEC 1991

*252.225-7007 Buy American Act — Trade Agreements — Balance of Payments SEP 2001
Program

252.225-7037 Duty Free Entry — Eligible End Products AUG 2000

252.242-7000 Post-Award Conference DEC 1991

* A current version of this clause was incorporated into the shell loaded contract. Its inclusion is required for
system interfaces. The original version of the clause still applies and overrides the verbiage of the clause
incorporated for interface purposes only.

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-6 Alt | Restrictions On Subcontractor Sales To The Government OCT 1995
(Sep 2006) -- Alternate |
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal orJAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.209-6 Protecting the Government's Interest When Subcontracting ~ SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-14 Integrity of Unit Prices OCT 1997
52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997
52.215-19 Notification of Ownership Changes OCT 1997
52.219-4 Notice of Price Evaluation Preference for HUBZone Small ~ JUL 2005

Business Concerns



52.219-8
52.219-9
52.219-16
52.219-25

52.222-1
52.222-3
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37

52.223-3
52.223-6
52.223-11
52.223-14
52.225-13
52.227-1
52.227-2

52.227-14 Alt |
52.229-1
52.229-3
52.229-6
52.230-2
52.230-3
52.230-5
52.230-6
52.232-1
52.232-8
52.232-11
52.232-17
52.232-19
52.232-23
52.232-25
52.232-33

52.232-36
52.232-37
52.233-1
52.233-3
52.237-2

52.237-3
52.239-1
52.242-13
52.243-1 Alt 11
52.247-64

Utilization of Small Business Concerns

Small Business Subcontracting Plan

Liquidated Damages-Subcontracting Plan

Small Disadvantaged Business Participation Program--
Disadvantaged Status and Reporting

Notice To The Government Of Labor Disputes
Convict Labor

Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity For Special Disabled Veterans, Veterans
of the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

MAY 2004
APR 2008
JAN 1999
APR 2008

FEB 1997
JUN 2003
FEB 1999
MAR 2007
SEP 2006

JUN 1998

Employment Reports On Special Disabled Veterans, Veterans SEP 2006

Of The Vietnam Era, and Other Eligible Veterans
Hazardous Material Identification And Material Safety Data
Drug-Free Workplace

Ozone-Depleting Substances

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases
Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Rights in Data--General (Dec 2007) - Alternate |

State and Local Taxes

Federal, State And Local Taxes

Taxes--Foreign Fixed-Price Contracts

Cost Accounting Standards

Disclosure And Consistency Of Cost Accounting Practices
Cost Accounting Standards--Educational Institutions
Administration of Cost Accounting Standards

Payments

Discounts For Prompt Payment

Extras

Interest

Availability Of Funds For The Next Fiscal Year
Assignment Of Claims

Prompt Payment

Payment by Electronic Funds Transfer--Central Contractor
Registration

Payment by Third Party

Multiple Payment Arrangements

Disputes

Protest After Award

Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services

Privacy or Security Safeguards

Bankruptcy

Changes--Fixed-Price (Aug 1987) - Alternate |1
Preference for Privately Owned U.S. - Flag Commercial
Vessels

JAN 1997
MAY 2001
MAY 2001
AUG 2003
JUN 2008
DEC 2007
DEC 2007

DEC 2007
APR 1984
APR 2003
JUN 2003
APR 1998
APR 1998
APR 1998
MAR 2008
APR 1984
FEB 2002
APR 1984
JUN 1996
APR 1984
JAN 1986
OCT 2003
OCT 2003

MAY 1999
MAY 1999
JUL 2002

AUG 1996
APR 1984

JAN 1991
AUG 1996
JUL 1995
APR 1984
FEB 2006
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52.248-1
52.249-2

52.249-8
52.253-1
252.201-7000
252.203-7001

252.204-7000
252.204-7003

Value Engineering

Termination For Convenience Of The Government (Fixed-

Price)

Default (Fixed-Price Supply & Service)
Computer Generated Forms
Contracting Officer's Representative

FEB 2000
MAY 2004

APR 1984
JAN 1991
DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004

Contract-Related Felonies
Disclosure Of Information
Control Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled By DEC 2006

252.205-7000
252.209-7004

252.215-7000
252.219-7003
252.225-7001
252.225-7002
252.225-7012
252.225-7013
252.225-7020
252.225-7021
252.225-7031
252.225-7041
252.225-7043

252.227-7000
252.227-7014

252.227-7019
252.227-7021
252.243-7001
252.243-7002

252.247-7023 Alt |

252.247-7024

The Government of a Terrorist Country

Pricing Adjustments

Small Business Subcontracting Plan (DOD Contracts)
Buy American Act And Balance Of Payments Program
Qualifying Country Sources As Subcontractors
Preference For Certain Domestic Commodities
Duty-Free Entry

Trade Agreements Certificate

Trade Agreements

Secondary Arab Boycott Of Israel

Correspondence in English

Antiterrorism/Force Protection Policy for Defense
Contractors Outside the United States

Non-estoppel

Rights in Noncommercial Computer Software and
Noncommercial Computer Software Documentation
Validation of Asserted Restrictions--Computer Software
Rights In Data--Existing Works

Pricing Of Contract Modifications

Requests for Equitable Adjustment

Transportation of Supplies by Sea(May 2002) Alternate |
Notification Of Transportation Of Supplies By Sea

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 - ORDERING (OCT 1995)

DEC 1991
APR 1992
SEP 2007

DEC 1991
APR 2007
JUN 2005
APR 2003
MAR 2008
OCT 2006
JAN 2005
MAR 2007
JUN 2005
JUN 1997
MAR 2006

OCT 1966
JUN 1995

JUN 1995

MAR 1979
DEC 1991
MAR 1998
MAR 2000
MAR 2000
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(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued for a period of 12
months from Date of Award.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict

between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
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Schedule.

(End of clause)

52.216-19 - ORDER LIMITATIONS (OCT 1995).

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $150.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(1) Any order for a single item in excess of $1.7M (with the exception of CLINs 0002, 0003 and 0011);
(2) Any order for a combination of items in excess of $3.0M (with the exception of CLINs 0002, 0003 and 0011); or

(3) A series of orders from the same ordering office within 20days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 - INDEFINITE QUANTITY (OCT 1995).

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
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Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 12 months from Date of Award. When the contract period of performance has been
extended due to the exercise of an Option or Award Term Year, ordering shall extend to the last day of that
performance period.

(End of clause)

52.217-8 - OPTION TO EXTEND SERVICES (NOV 1999).

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days of the contract expiration date.

(End of clause)

52.217-9 - OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000).

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
(5) years. This does not include any potential award term years which are covered under a separate clause in Section

H of this contract.

(End of clause)

52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998).

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause
may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite hill.af mil
http://www.dtic mil/dfars

(End of clause)


http://www.dtic
http://farsite
http://www.arnet.gov/far

HTC711-09-D-0002

Page 100 of 145

52.252-6 - AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984).

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any DFARS (48 CFR Chapter 2) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS
(MAR 2008)

(a) Definitions. As used in this clause--

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment
request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting
Officer.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange,
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet
at https://wawf.eb.mil/.

(c) The Contractor may submit a payment request and receiving report using other than WAWF only when--

(1) The Contracting Officer authorizes use of another electronic form. With such an authorization, the Contractor
and the Contracting Officer shall agree to a plan, which shall include a timeline, specifying when the Contractor will
transfer to WAWF;

(2) DoD is unable to receive a payment request or provide acceptance in electronic form;

(3) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the
Contracting Officer's determination with each request for payment; or

(4) DoD makes payment for commercial transportation services provided under a Government rate tender or a
contract for transportation services using a DoD-approved electronic third party payment system or other exempted
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and
Billing System).
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(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)
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ATTACHMENT J-1
CONTAINER MANAGEMENT AWARD TERM PLAN

INTRODUCTION

This plan establishes award term procedures for contract DAMTO01-03-D-0173. The contract performance
period will include a one-year base and four twelve-month option years with the potential to earn up to five
additional twelve-month award-term years. The contractor shall provide the support services for the Surface
Deployment and Distribution Command (SDDC) as outlined in the Performance Work Statement (PWS).

All orders issued under this contract from any Ordering Agency during any evaluation period will be considered
during that evaluation period. Any transition period or minor contract extension due to delays in award,
exercise of options, etc. will become part of the period in which evaluation would have occurred.

This plan describes the method for assessing the contractor’s performance and determining whether such
performance merits an additional award term year. The award term is intended to provide motivation and
reward for excellence in contract performance in executing the provisions of the contract. The amount of award
term points earned will be determined by the Term Determining Official (TDO) based upon a review of the
contractor’s performance as weighed against the "Evaluation Criteria" and "Award Term Grading" as outlined
in Attachments (J-1.1) and (J-1.2). In addition to providing special management emphasis to the "Evaluation
Criteria" the contractor shall strive to attain the standards of excellence in the performance of this contract.

ORGANIZATION

The award term organization consist of:

Plan Position Agency Position Title
Term Determining Official (TDO) SDDC Operations Director, Global Container
Management

Award Term Review Board (ATRB)

Chairperson - SDDC Operations Program Manager

Contracting Officer - USTRANSCOM Acquisition Contracting Officer

Recorder - USTRANSCOM Acquisition ~ Contract Specialist

Other Functional Member(s) - USTRANSCOM Legal Counsel Legal Advisor

SDDC Operations Contracting Officer’s Representative

Performance Monitors Ordering Agenies
3.0 RESPONSIBILITIES
a. Term Determining Official (TDO): The TDO approves the award term plan and any significant changes.

Examples of significant changes include changing evaluation criteria or adjusting the characteristics of levels of
performance to redirect the contractor’s emphasis to areas needing improvement. The TDO reviews the
recommendation(s) of the ATRB, considers all pertinent data, and determines the earned award term points for
each evaluation period. The TDO appoints the ATRB Chairperson.

Award Term Review Board (ATRB) Chairperson: The ATRB Chairperson selects the remaining ATRB
members. The Chairperson, and other ATRB members as needed, briefs the TDO on recommended earned
award term points and the contractor’s overall performance and recommends significant award term plan
changes to the TDO. The Chairperson coordinates the administrative actions during the award term process
including: 1) receiving, processing and distributing evaluation reports from all required sources; 2) scheduling
board meetings and briefings; 3) accomplishing other actions required to ensure the smooth operation of the
Award Term Board.
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Award Term Review Board (ATRB): An ATRB composed of selected technical and administrative personnel
will evaluate the contractor’s performance as related to the criteria and timeframes listed in this plan. The
ATRB will consider all pertinent sources, prepare interim performance reports and arrive at the earned award
term points recommended to the TDO. The ATRB will make interim evaluations on a semi-annual basis. The
ATRB may also recommend changes to this plan.

Contracting Officer (KO): The KO will request a price re-determination from the contractor at least 13 months
prior to the start of an earned award term year. The KO will issue a unilateral modification to the contract to
extend the term of the contract, as appropriate at least 3 months prior to the start of an earned award term. The
KO is the liaison between the contractor and Government personnel. The KO ensures that the contract file is
documented with results of the TDO decision, the contractor's self- assessment and the price re-determination
evaluation memo.

ATRB Recorder: The ATRB recorder is responsible for coordinating the administrative actions required by the
performance monitors, the ATRB and the TDO. The ATRB recorder, if in the administrative field, is an
auxiliary non-voting member.

Performance Monitors: Performance monitors provide continuous monitoring and maintain written records of
the contractor’s performance in their assigned evaluation area(s). Monitors prepare interim and end-of-period
evaluation reports as directed by the ATRB. Performance Monitors must provide justification for their ratings
and document both strengths and weaknesses. All written records must be maintained until the contract is
closed out.

AWARD-TERM PROCESSES/RATING PROCEDURES

Available Award Term Points. There are 100 points available during each evaluation period. The final earned
Award Term points for each evaluation period will be based on an average of the contractor’s performance
during each six-month interim evaluation. Unearned points will not roll over from one interim evaluation period
to the next. The first evaluation period will be averaged based on a twelve-month (12) performance period that
include the transition phase as part of the first contract year. The contractor will not earn an award term
extension for this period but must receive a minimum of 81 points. After this initial period, earned award term
points will be averaged based on a twelve-month performance period to determine if subsequent award term
extensions are warranted. A minimum of 81points is required to earn the first one-year award term extension.
Thereafter, the contractor must receive a minimum of 91 points to earn an award term extension. Failure to
earn an additional award term year in one evaluation does not preclude the Contractor from earning additional
award term years in subsequent evaluation periods. However, if the contractor annual numerical score falls
below 81 points in any performance year, the award term plan will be cancelled and earned terms in which
performance has not begun will be forfeited.

Evaluation Criteria. The evaluation criteria are set forth in Attachment (1). The Contracting Officer can make
changes to evaluation criteria at least 30 calendar days prior to the effective period by revising Attachment (1)
and notifying the contractor. If the Contracting Officer (KO) does not give specific notice in writing to the
Contractor of any change to the evaluation, then the criteria currently listed in the plan will be used in follow-on
award-term evaluation periods.

Award Term Grading Criteria. The Grading Criteria for Performance Levels contained in Attachment (2) are
intended as a guide to describe performance characteristics that represent a level of performance and a
correlating range of award term points. It is not necessarily intended that any of the listed performance
descriptions would exactly describe the contractor’s performance neither is it intended that a contractor’s
performance in all areas necessarily fall in any one level. Rather, the general characteristics of levels will be
used as a tool to select the level of performance which best characterizes the Service Provider's overall
performance for the evaluation period.

Interim Evaluations Process. Evaluations will occur at six months intervals. The ATRB Recorder will notify the
Performance Monitors fifteen (15) calendar days before each six-month period is complete (See Attachment 3).
Performance Monitors will complete their evaluation reports within fifteen (15) calendar days after the six-
month evaluation period ends. The ATRB will determine the interim evaluation results and prepare a report
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within 25 days after the evaluation period. The ATRB will brief the contractor on the interim results. This will
include strengths, weaknesses, and their estimation of award points the contractor could expect to earn at the
end of the current period. Formal reports are not required but results of interim reviews must be documented.
Contractor’s Self-Assessment. The contractor may, if it so desire, submit a written self-assessment to the KO
within fifteen (15) calendar days after each evaluation period. This self-assessment shall not exceed 5 pages.
When weaknesses or deficiencies are noted, the contractor shall describe actions planned or taken to correct
them and prevent recurrence. This self-evaluation will be considered in the ATRB's evaluation of the
contractor's performance during this period. The contractor will not be penalized for a realistic self-assessment
nor will the self-assessment be made available to anyone outside of the ATRB or TDO. Cost associated with
such effort will not be reimbursed under this contract.
Final Evaluations. The ATRB Recorder will notify the Performance Monitors fifteen (15) calendar days before
the final award term evaluation period is complete. Performance Monitors will complete their six-month
evaluation reports within fifteen (15) calendar days after the final evaluation period ends. The ATRB reviews
the evaluations, the contractor’s self-assessment, if any, and other pertinent information to arrive at an overall
evaluation of the contractor’s performance. The ATRB prepares its final evaluation report with a
recommendation of earned award term points report within 25 days after the final evaluation period. The ATRB
will brief the contractor on the overall results. This will include strengths, weaknesses, and recommended award
points. The report will reveal consensus evaluation only and not individual points assigned by board members.
At that time, the ATRB may also recommend any significant changes to the award-term plan for the next period
to the TDO for approval. Within thirty (30) calendar days after the end of each evaluation period, the ATRB
will submit a formal evaluation report to the TDO. The ATRB report will include a narrative of each element
evaluated that supports the recommended rating assigned. If the ATRB is unable to reach a unanimous
agreement on the content of a report, the ATRB Chairperson shall forward minority reports prepared by the
dissenting ATRB member(s).
TDO Determination. The TDO will make a final determination of the overall term points to be awarded to the
contractor within 15 days of receipt of the ATRB final evaluation report. The TDO, at his/her discretion, may
increase or decrease the overall award term points recommended that is substantiated by:

1) the points allocated to an individual function due to extraordinary input from the activity or other

sources
2) the overall award term points based on trends in performance in all functions or any general economic
or business trends, which may affect performance capability

3) information provided in the contractor’s self-assessment report or

4) any other information the TDO determines is applicable to a final term points determination.
Notification to Contractor. Once the TDO has determined the award term points earned for the final evaluation
period, a letter will be prepared that includes a summary of both strengths and weaknesses observed during the
period. The letter will not reveal individual points assigned by board members. The letter of determination will
be forwarded to the contractor through the KO.
Duration of Evaluation. The estimated time for the completion of the Government's evaluation is approximately
45 days after the conclusion of the evaluation period.

AWARD-TERM PLAN CHANGES

The TDO, through the Contracting Officer, may unilaterally change any matters covered in this plan, provided the
contractor receives notice of any changes at least thirty (30) calendar days prior to the evaluation period to which the
changes apply. The contractor may provide written comments to the TDO, through the Contracting Officer, of
pending changes provided they are received within fifteen (15) calendar days of notification.

6.0

CONTRACT TERMINATION

If the contract is terminated for either convenience or default prior to the Government exercising an award term year
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extension, no additional costs will be incurred by the Government beyond those permitted under the clauses entitled,
"Termination for Convenience of the Government" and “Termination for Default.” The contractor shall not submit
a claim nor receive equitable adjustment for the forfeiture of any earned award term year extensions in which
performance has not begun.

7.0 AWARD TERM CONDITIONS

No award term year extension earned will be exercised unless the following conditions are satisfied:
a) The Government has a continued need for the services under this contract,
b) Appropriated funds are available, and
c) Price reasonableness can be determined
d) The contract's "CORE" period of performance [base plus all options] has been completed.

8.0 CANCELLATION OF AWARD TERM INCENTIVE

The award term incentive or the remaining award term year extensions will be cancelled under the following
conditions:
a) One of the conditions under paragraph 7.0 is not met,
b) The contractor has failed to maintain a minimum of 81 points after earning one or more award term
year extensions,
c) A price under the price re-determination clause cannot be reached within 12 months preceding the start
date of an award term year extension, or
d) The contractor notifies the Government in writing at least 12 months prior to the performance start date
of an award term year extension of its desire to opt out of the award term plan. In which case, all
earned award term year extensions not yet executed will be forfeited.

9.0 EVALUATION PERIODS

For purposes of this contract, the award term evaluation period will cover twelve (12) months, consisting of two six-
month interim periods.

J-1 Attachments

J-1.1 Evaluation Criteria

J-1.2  Award Term Grading Criteria

J-1.3  Evaluation Periods and Available Award Term Periods
J-1.4  Schedule of Events

J-1.5  Award Term Procedures
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The following section is a detail of the performance areas that will provide the means to measure the contractor's
ability to meet program objectives. Evaluation of performance is subjective in nature unless otherwise indicated.

A. MANAGEMENT
The Government will monitor and review the contractor's overall management of the requirement covered by
this contract and any subsequent modifications. The contractor will be required to demonstrate the
effectiveness and efficiency of its program management and the balance of available resources against the
requirement within an acceptable level of risk: plan, organize and manages resources to demonstrate quality
control to meet daily operations and high volume (surge) lease requirements. Ensure accuracy, quality and
accessibility of data records. Demonstrated ability to control, adjust or accurately project lease cost to include
damages for pre-priced and non-priced elements.
Performance Criteria Point Range
1. Proactively managed quality control metrics to 41 -50
ensure that the database was current and accurate.
2. ldentified deficiencies in management processes
without input from Government personnel and
instituted improvements.
3. Subcontract Manager had no outstanding
issues/problems with subcontractors.
4. Exceeded all critical elements of PWS.
5. Effectively managed high-volume lease requests.
6. Delivery and compliance of assured access
containers exceeded 98% when applicable.
7. Leased PREPO pools containers were 100%
compliant when used.
8. Minor errors noted in database. 31-40
9. Most deficiencies in management processes
corrected without input from Government
personnel.
10. Subcontract Manager effectively managed
subcontractors.
11. Exceeded 2 or more critical elements of the PWS.
12. Delivery and compliance of assured access
containers was 95% - 98% when applicable.
13. Leased PREPO pools containers were 98%
compliant when used.
14. Deficiencies found in database corrected upon 16 — 30
notification.
15. Management processes sufficient to accomplish
requirements of the PWS.
16. Issues with subcontract management do not prevent
accomplishment of tasks.
17. Met the requirements of the PWS.
18. Delivery and compliance of assured access
containers was 90% - 94% when applicable.
19. Leased PREPO pools containers were 95%
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compliant when used.

20.
21.
22.

23.
24.

25.

Reliability of database in question.

Overall program management is not effective.
Problems with subcontractors risk contract
performance.

Failed to meet one or more critical element.
Delivery and compliance of assured access
containers was less than 95% when applicable.
Leased PREPO pools containers were less than 95%
compliant when used

B. SUBCONTRACT MANAGEMENT
The Government will monitor and review the contractor’s overall management of its Subcontracting Program to
include reporting requirements. The contractor will be measured on the demonstrative effective management
and implementation of a comprehensive subcontract plan. Established relationships with industry to ensure
subcontracting goal attainment. Solicit for and obtain bids or quotes and validate for price reasonableness for
CLINS not fixed at time of award or is listed as “not to exceed” prices. Document open competition results.

Performance Criteria Point Range

1. Exceeded established goals by more than 5%. 25-30

2. Documented price reasonableness and open
competition.

3. Effectively managed subcontract program.

4. Reports are accurate and submitted ahead of
schedule.

5. Met established goals and exceed in some areas. 6-24

6. Some or minor information missing in documented
price reasonableness and open competition.

7. Implemented subcontract program.

8. Some reports contain minor deficiencies and are
submitted in a timely manner.

9. Did not meet established goals. 0-5

10. Price reasonableness and open competition not
obtained or documented.

11. Subcontract program in place but not properly
implemented.

12. Most reports are late or inaccurate.
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C. BUSINESS/CUSTOMER RELATIONS
The Government will monitor and review the contractor’s overall commitment toward good customer relations.
The contractor will be evaluated on the number of customer complaints lodged and its ability to provide a
solution to these complaints. The contractor will demonstrate its ability to provide technical support to
customers on the software application, data entry, data extraction, or requesting price quotes. The contractor
will be evaluated on its ability to assist customers and program office in long term planning (forecasting, etc.)
Performance Criteria Point Range
1. Received no more than 5 customer complaints. 15-20
2. Immediate response to request for technical support
or customer service inquiries.
3. Immediate response to request for cost estimate or
price forecasting.
4. Exceeded the requirement for submitting cost
estimates for assured access more than 50% of the
time.
5. Received no more than 10 customer complaints. 6-14
6. Response to request for technical support or
customer service inquiries within 1 business day.
7. Respond to request for cost estimates or price
forecast within established schedule or sooner.
8. Cost estimates for assured access met or exceeded
requirement.
9. Received more than 10 customer complaints. 0-5
10. Provided no response to request for technical
support/ customer service inquiries or support is
delayed by more than 2 days.
11. Cost estimates are late and incomplete.
12. Cost estimates for assured access were consistently

late.
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ATTACHMENT J-1.2
AWARD TERM GRADING CRITERIA

The grading system below will be used to determine whether or not the contractor's performance warrants an award
term year extension.

Exceptional: 91-100 Points

Performance meets contractual requirements and exceeds most to the Government’s benefit. The contractor
demonstrated innovation and creativity in the performance of the element or sub-element. Requires minimum
oversight and quickly implement lessons learned.

Very Good 81-90 Points

Performance meets contractual requirements and exceeds some to the government’s benefit. The contractual
performance of the element or sub-element being assessed was accomplished with some minor deficiencies.
Deficiencies had no impact on requirement accomplishment, schedule or cost. Requires very little oversight.
Satisfactory: 51-80 Points

Performance meets contractual requirements but not without some intervention. The contractual performance of the
element or sub-element being assessed contains some minor problems for which corrective actions taken by the
Contractor were satisfactory.

Unsatisfactory: Below 51 Points

Difficulty in achieving contractual requirements and recovery is not likely in a timely manner. The contractual

performance of the element or sub-element being assessed contains serious problem(s) for which the Contractor’s
corrective were or appeared to be ineffective. Performance has caused a significant impact on schedule and cost.
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ATTACHMENT J-1.3
EVALUATION PERIODS AND AVAILABLE AWARD TERM PERIODS

Evaluation Performance Required for Award Term Available Award Term
Year 1 Very Good or Excellent (81-100) N/A
(Includes Transition Phase)

Year 2 Very Good or Excellent (81-100) 1 year
Year 3 Excellent (91-100) 1 year
Year 4 Excellent (91-100) 1 year
Year 5 Excellent (91-100) 1 year
Year 6 Excellent (91-100) 1 year
Year 7 N/A N/A
Year 8 N/A N/A
Year 9 N/A N/A

Year 10 N/A N/A
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ATTACHMENT J-1.4
SCHEDULE OF EVENTS

Interim Review

Event Number of Days After Evaluation
Performance Monitors Notified -15
Performance Monitors file report +15
Contractor's Self-Assessment +15
ATRB reports evaluation results to the contractor +25
Final Review
Event Number of Days After Evaluation
Performance Monitors Notified -15
Performance Monitors file report +15
Contractor's Self-Assessment +15
ATRB reports evaluation results to the contractor +25
ATRB Final Report to TDO +30

TDO Determination Report +45
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ATTACHMENT J-1.5
AWARD TERM PROCEDURES

The procedures for the Award Term Plan as stated in this contract are incorporated in full text.
As described herein, the contract period of performance may be extended based on overall contractor performance
as evaluated by the Government.

a.

Period of Performance: The contract “CORE” period of performance of five (5) years may be extended in
one-year “award term” increments, for up to five (5) additional years, based on overall contract
performance. Additional “award term” year extensions will be awarded based on overall contractor
performance as evaluated in accordance with the contract’s approved Award Term Plan.

Award Term Plan: The Award Term Plan will be approved by the Government and incorporated upon
contract award (Section J, Attachment J-1). The Award Term Plan will provide for evaluation of the
contractor's performance and utilize the metrics described in the Performance Work Statement, customer
feedback from agencies, organizations or individuals to whom support was provided, and any other
information deemed pertinent in order to obtain an adequate assessment. The Award Term Plan will serve
as a basis for any award term decisions. The plan shall contain the details for areas of evaluation, the
number of points assigned to each area, and the criteria considered by the Award Term Review Board
(ATRB) and Performance Monitors in assessing the contract performance. The plan shall consist of
measurable criteria to the extent practicable. All areas subject to incentivization shall be related to contract
requirements and for a defined period. The plan may contain objective and subjective standards. An
Award Term Determination Official (TDO) shall be appointed by the Government and is responsible for
the overall award term evaluation and award term decisions.

Plan Changes: The Award Term Plan may be revised by the Government and re-issued to the Contractor at
least thirty (30) calendar days prior to the commencement of each contract period. The Contracting Officer
reserves the right to initiate discussions or to unilaterally modify the award term plan (but not the structure
for award term year extension) at any time due to changes in program requirements or objectives. Or
where the end of year award term determination for the prior year demonstrates a need to adjust the then
effective follow-on year plan to address areas of concerns or areas where incentivization is no longer
appropriate. The contractor may also submit propose changes to the plan to the Contracting Officer for
consideration when it believes the current plan is impacted by the prior year's evaluation or due to changes
in program requirements.

Award Term Administration: The award term evaluation will be completed on an annual basis. The annual
evaluation will be comprised of two successive six-month “interim” evaluations and be averaged to obtain
the “final” annual score. The final annual score will be used as the basis for the award term decision. The
award term year extensions can be rewarded effective at the end of the second contract year and will
conclude at the end of contract year six. The total number of award term year extensions that can be earned
under this contract is five. The ATRB will convene after receipt of evaluation reports from the
Performance Monitors to evaluate and access the contractor's performance. A final report will be provided
to the TDO.

Contractor Self-Assessment: The contractor shall prepare a self-assessment within 15 calendar days after
the end of each semi-annual evaluation period. When weaknesses or deficiencies are identified, the
contractor shall describe actions planned or taken to correct them and prevent recurrence. The TDO will
review the self-assessment as part of the evaluation. The contractor shall not be penalized for a realistic
self-assessment. The self-assessment will not be made available to any individual other than those
providing direct support to the Contracting Officer and the TDO.

Award Term Decisions: For the evaluation periods at the conclusion of contract years one and two, the
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contractor’s final annual numerical score must be 81 or above to earn an award term year extension at the
end of contract year two. For the remaining annual evaluation periods, the Contractor’s final annual
numerical score must be 91 or above to earn additional award term year extensions. Failure to earn an
additional award term year in one evaluation does not preclude the Contractor from earning additional
award term years in subsequent evaluation periods. However, if the contractor annual numerical score falls
below 81 points in any performance year, the award term plan will be cancelled and earned terms in which
performance has not begun will be forfeited. No additional terms will be earned after the sixth (6th)
contract year whether or not all available terms have been earned. The Term Determining Official will
review the final report submitted by the ATRB and issue an award term decision to the contractor within 45
calendar days after the evaluation period ends. The contractor may review the determination and, at its
option, discuss with the Contracting Officer and TDO specific portions of the findings. If the contractor
feels that the determination in whole or part does not reflect the quality of performance during the period, it
may present evidence to support its position. The TDO may consider the evidence and at his/her discretion
modify the determination.

g. Award Term Conditions: No award term year extension earned will be exercised unless the following
conditions are satisfied:

(1) The Government has a continued need for the services under this contract,

(2) Appropriated funds are available,

(3) Price reasonableness can be determined, and

(4) The contract's "CORE" period of performance [base plus all options] has been completed.

h. Cancellation Of Award Term Incentive: The award term incentive or the remaining award term
year extensions will be cancelled under the following conditions:

(1) One of the conditions under paragraph (g) is not met,

(2) The contractor has failed to maintain a minimum of 81 points after earning one or more award
term year extensions,

(3) A price under the price re-determination clause can not be reach within 12 months preceding
the start date of and award term year extension, or

(4) The contractor notifies the Government in writing, at least 12 months prior to performance
starting for an award term year extension, of its desire to opt out of the award term plan. In
which case, all earned award terms not yet executed will be forfeited.

i. Automatic Re-competition Decision: If only one contract year remain at any point in the contract period of
performance, the contract will end at the conclusion of that period. The contractor cannot be awarded an
additional year in any final year of the contract period. In no event, will the contract be extended beyond a
10-year period of performance.

j-  Review Process: The Contractor may request an internal review of an annual award term decision. The
request shall be submitted in writing to the Contracting Officer within 15 days after notification of the
award term decision. The Deputy, Principal Assistant Responsible for Contracting (PARC) will conduct all
award term decision reviews. The purpose of this review is to certify that the plan was administered
properly and not for the purpose of reversing the decisions of the TDO. Decisions by the Deputy (PARC)
are considered “Final”.

All orders issued under this contract from any Authorized Ordering Agency during any given rating period will be
considered during that evaluation period. Any transition periods or minor contract extension due to delay in award
will become a part of period closet to which the evaluation occurs in accordance with the award term plan.
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ATTACHMENT J-2
WAGE DETERMINATION

A Wage Determination is not applicable.
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ATTACHMENT J-3
INTERMODAL EQUIPMENT REQUEST CHECKLIST

A Intermodal Equipment Request ChecKlist is incorporated as a separate attachment.
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ATTACHMENT J-4
LIST OF MAILING AND WEB ADDRESSES

1. Acquisition Regulations www.arnet.gov/far
http://farsite hill.af mil
http://www.acq.osd.mil/dp/dars/dfars.html

2. Institute of International Container Lessors, Ltd. www.iicl.org

3. Title 49, code of Federal Regulations www.access.gpo.gov

4. International Maritime Dangerous Goods Code www.imo.org
5. International Convention for Safe Containers www.iso.ch

6. Guide to Container Inspection For Commercial And Military Intermodal Containers
http://astimage.daps.dla mil/online/new/

In lieu of the password you will be required to type in the title.

7. A copy of Form DD1155 can be found at: http://www.dacs.dtic.mil/forms/DD1155.PDF.

8. For Policy and Guidance on FIPS requirements http://iase.disa.mil/.

9. See DITSCAP Instruction 5200.40 at
http://www.dtic mil/whs/directives/corres/pdf/i520040 123097/i520040p.pdf.

10. The depots’ hours of operation and phone numbers can be found at website
http://www.osc.army.mil/rs/rst/hours html.

Mailing Address for Military Surface Deployment and Distribution Command (SDDC):

Director, Global Conainer Management
SDDC

661 Sheppard Place

Ft. Eustis, VA 23604

Mailing Address for the United States Transportation Command (USTRANSCOM):

USTRANSCOM
TCAQ-S-R (Gropp)

508 Scott Drive

Scott AFB, IL 62225-5357


http://www.osc.army.mil/rs/rst/hours
http://www.dtic
http:http://iase.disa.mil
http://www.dacs.dtic.mil/forms/DD1155.PDF
http://astimage.daps.dla
http:www.iso.ch
http:www.imo.org
http:www.access.gpo.gov
http:www.iicl.org
http://www.acq.osd.mil/dp/dars/dfars.html
http://farsite
www.arnet.gov/far

DD Form 1423 is incorporated as a separate attachment.

ATTACHMENT J-5
DD FORM 1423

SCHEDULE OF SERVICES

ATTACHMENT 1
SCHEDULE OF SERVICES EXHIBIT
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CLIN/SCLIN

DESCRIPTION OF SERVICE

MAX
QUANTITY

UNIT

UNIT PRICE

MAX

AMOUNT

5005

5005AA

5005AB

5005AC

5005AD

5005AE

5005AF

Per Diem

(For all sub line items items under
CLIN 5005 see extended pricing
matrix for prices for option and

award term years.)
20 foot Dry ISO Container

FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot Dry ISO Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Ammunition Grade Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Tank Container - Food Grade
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Tank Container - Fuel Grade
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Refrigerated Container

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00



5005AG

5005AH

5005A)

5005AK

5005AL

5005AM

5005AN

5005AP

FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot Refrigerated Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot High Cube Refrigerated
Container
FFP

FOB: DESTINATION
SIGNAL CODE: A

20 foot Open Top Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot Open Top Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Flatrack Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot Flatrack Container
FFP
FOB: DESTINATION
SIGNAL CODE: A

20 foot Chassis
FFP
FOB: DESTINATION
SIGNAL CODE: A

40 foot Chassis
FFP
FOB: DESTINATION
SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5005AQ

6006

5006AA

5006AB

5006AC

5006AD

5006AE

Drop Frame Tank Container Chassis
FFP
FOB: DESTINATION
SIGNAL CODE: A
REPLACEMENT
Replacement and depreciation costs;
depreciation percentage valuep)(4)
annual
20 foot Dry ISO Container
FFP
Depreciation to not less than

(b)(4)
FOB: DESTINATION

SIGNAL CODE: A

40 foot Dry ISO Container
FFP

Depreciation to not less than

(b)(4)
FOB: DESTINATION

SIGNAL CODE: A

20 foot Ammunition Grade Container
FFP

Depreciation to not less than

(b)(4)
FOB: DESTINATION

SIGNAL CODE: A

20 foot Tank Container - Food Grade
FFP
Depreciation to not less than

s (b))
FOB: DESTINATION

SIGNAL CODE: A

20 foot Tank Container - Fuel Grade
FFP

Depreciation to not less than
S ®
FOB: DESTINATION
SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5006AF

5006AG

5006AH

5006A)

5006AK

5006AL

5006AM

20 foot Refrigerated Container

FFP
Depreciation to not less than
$ (b)(4)

FOB: DESTINATION
SIGNAL CODE: A

40 foot Refrigerated Container

FFP
Depreciation to not less than
S 0@

FOB: DESTINATION
SIGNAL CODE: A

40 foot High Cube Refrigerated
Container
FFP

Depreciation to not less than

(b)(4)
FOB: DESTINATION

SIGNAL CODE: A

20 foot Open Top Container
FFP

Depreciation to not less than

S (b))
FOB: DESTINATION

SIGNAL CODE: A

40 foot Open Top Container
FFP
Depreciation to not less than

S (@
FOB: DESTINATION

SIGNAL CODE: A

20 foot Flatrack Container
FFP

Depreciation to not less than

S
FOB: DESTINATION

SIGNAL CODE: A

40 foot Flatrack Container
FFP

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5006AN

5006AP

5006AQ

5007

5008

5009

5009AA

Depreciation to not less than
S @
FOB: DESTINATION

SIGNAL CODE: A

20 foot Chassis
FFP
Depreciation to not less than

S (@)
FOB: DESTINATION

SIGNAL CODE: A

40 foot Chassis
FFP
Depreciation to not less than

S @)
FOB: DESTINATION

SIGNAL CODE: A

Drop Frame Tank Container Chassis
FFP

Depreciation to not less than

$
FOB: DESTINATION

SIGNAL CODE: A
On-hire Lift
Off-hire Lift

CONUS/OCONUS Delivery

CONUS Delivery expedited surcharge
ish)(4¥; delivery discount is(b)(4)

CONUS Delivery Charges
FFP

A complete tiered location and zip
code rate table is located at SECTION
B.I EXHIBITS 2 and 3; for pricing
purposes a delivery date of 7-15
workdays from the date of the
delivery order is assumed
FOB: DESTINATION

SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5009AB

5009AC

5009AD

5009AE

5009AF

Expedited Delivery Surcharge Rate -
(b)(4)
FFP
The contractor shall include the
percent increase (surcharge) a
customer would be required to pay if
the equipment delivery RDD date or
window is less than 7 work days from
the date of the delivery order.
FOB: DESTINATION

SIGNAL CODE: A

Delivery Discount Rate - Long Lead
Time
FFP
Discount rate i(b)(4) The contractor
shall include the percent decrease
(discount) that a customer would be
required to pay if the equipment
delivery RDD date or window is more
than 15 workdays from the date of
the delivery order.
FOB: DESTINATION

SIGNAL CODE: A

Currency Adjustment Charges -
Delivery
FFP

Currency Adjustment Charges in
accordance with Section C - Scope of
Work, paragraph C.12.

FOB: DESTINATION
SIGNAL CODE: A

Fuel Adjustment Charges - Delivery
FFP

Fuel Adjustment Charges in
accordance with Section C - Scope of
Work, paragraph C.13.

FOB: DESTINATION

SIGNAL CODE: A

Alternate Delivery Location
FFP

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

LOT

LOT

LOT

LOT

EACH

(b)(4)

HTC711-09-D-0002
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$0.00

$0.00

$0.00

$0.00

$0.00




Altenate delivery for the use of
multiple delivery locations or
onetime delivery locations
FOB: DESTINATION

SIGNAL CODE: A
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For items 5009AG thru 5009CR see extended pricing matrix fo

r prices for award term years.

5009AG

5009AH

5009A)

5009AK

5009AL

5009AM

Chin Hae, Korea Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chin Hae, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Okinawa, Japan Less Than or Equal to
50
FFP
FOB: DESTINATION

SIGNAL CODE: A

Okinawa, Japan Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Saudi Arabia (Zone 1) Less Than or
Equal to 50
Zone 1 - Damman, United Arab
Emirate, Bahrain, Qatar, and Mina
Qaboos (includes the ports of Muscat
and Muttrah)
FFP
FOB: DESTINATION

SIGNAL CODE: A

Saudi Arabia (Zone 1) Greater Than
50
Zone 1 - Damman, United Arab
Emirate, Bahrain, Qatar, and Mina
Qaboos (includes the ports of Muscat
and Muttrah)

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5009AN

5009AP

5009AQ

5009AR

5009AS

5009AT

FFP
FOB: DESTINATION
SIGNAL CODE: A

Saudi Arabia (Zone 2) Less Than or
Equal to 50
Zone 2 - Oman (south of Mina
Qaboos) and People's Republic of
Yemen
FFP

FOB: DESTINATION
SIGNAL CODE: A

Saudi Arabia (Zone 2) Greater Than
50
Zone 2 - Oman (south of Mina
Qaboos) and People's Republic of
Yemen
FFP

Depreciation to not less than
$5,400.00
FOB: DESTINATION

SIGNAL CODE: A

Kuwait Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Kuwait Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Oahu, Hawaii Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Oahu, Hawaii Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00



http:5,400.00

5009AV

5009AW

5009AX

5009AU

Germany (City Group 1) Less Than
Equal to 50
City Group 1 - Giessen Group.
Includes the cities of: Butzbach,
Giessen, Kirchgoens.
FFP

FOB: DESTINATION
SIGNAL CODE: A

50
City Group 1 - Giessen Group.
Includes the cities of: Butzbach,
Giessen, Kirchgoens.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Equal to 50

City Group 2 - Kaiserslautern Group.

Includes: Bruchmuelbach Miesau,

Dannenfels, Einsiedlerhof,
Eselsfuerth, Kaffertal, Kaiserlautern,
Kindsbach, Landstuhl, Landstuhl

Kirchberg, Miesau, Nonweiler, Perl,
Ramstein, Ramstein Flugplatz,
Sembach, Straelen, Vogelweh.

FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 2) Greater Than
50
City Group 2 - Kaiserslautern Group.
Includes: Bruchmuelbach Miesau,
Dannenfels, Einsiedlerhof,
Eselsfuerth, Kaffertal, Kaiserlautern,
Kindsbach, Landstuhl, Landstuhl
Kirchberg, Miesau, Nonweiler, Perl,
Ramstein, Ramstein Flugplatz,
Sembach, Straelen, Vogelweh.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 1) Greater Than

Germany (City Group 2) Less Than or

or UNDEFINED | EACH

UNDEFINED

UNDEFINED | EACH

UNDEFINED | EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00




5009AY

5009AZ

5009BA

5009BB

Germany (City Group 3) Less Than or
Equal to 50
City Group 3 - Karlsruhe Group.
Includes: Geinsheim, Germersheim,
Hasloch, Karlsruhe.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 3) Greater Than
50
City Group 3 - Karlsruhe Group.
Includes: Geinsheim, Germersheim,
Hasloch, Karlsruhe.

FFP
FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 4) Less Than or
Equal to 50
City Group 4 - Mannheim Group.
Includes: Bensheim, Friedrichsfeld,
Giebelstadt, Gruenstadt, Heidelberg,
Heppenheim, Herongen, Kaefertal,
Kirschiem Bolanden, Ludwigshafen,
Manheim Kaefertal, Mannheim,
Mannheim Feudenheim, Mannheim
Friedrichsfeld, Mannheim Kaefertal,
Mannheim Karthal, Mannheim
Sandhof, Mannheim Seckenheim,
Neckarhausen Edingen, Sandhofen,
Schwetzingen, Seckenheim, Spinelli
Barracks. Worms.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 4) Greater Than

50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00




5009BC

5009BD

5009BE

5009BF

City Group 4 - Mannheim Group.
Includes: Bensheim, Friedrichsfeld,
Giebelstadt, Gruenstadt, Heidelberg,
Heppenheim, Herongen, Kaefertal,
Kirschiem Bolanden, Ludwigshafen,
Manheim Kaefertal, Mannheim,
Mannheim Feudenheim, Mannheim
Friedrichsfeld, Mannheim Kaefertal,
Mannheim Karthal, Mannheim
Sandhof, Mannheim Seckenheim,
Neckarhausen Edingen, Sandhofen,
Schwetzingen, Seckenheim, Spinelli
Barracks. Wormes.

FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 5) Less Than or
Equal to 50
City Group 5 - Pirmasens Group.
Includes: Muenchweiler, Pirmasens,
Weilerbach,
Zweibruecken.
FOB: DESTINATION

SIGNAL CODE: A

Germany (City Group 5) Greater Than
50
City Group 5 - Pirmasens Group.
Includes: Muenchweiler, Pirmasens,
Weilerbach,
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chonan, Korea Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chonan, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00




5009BG

5009BH

50098

5009BK

5009BL

5009BM

5009BN

5009BP

5009BQ

Yonki, Korea Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yonki, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yimsil, Korea Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yimsil, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yongdong, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Yongdong, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Chenchon, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chenchon, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Chongwon Gun, Korea Less Than or
Equal to 50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5009BR

5009BS

5009BT

5009BU

5009BV

5009BW

5009BX

5009BY

FFP
FOB: DESTINATION
SIGNAL CODE: A

Chongwon Gun, Korea Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kunsan Si, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kunsan Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Gwang Ju, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Gwang Ju, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Pyongtaek Si, Korea Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pyongtaek Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Suwon Si, Korea Less Than or Equal to
50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5009BZ

5009CA

5009CB

5009CC

5009CD

5009CE

5009CF

5009CG

FFP
FOB: DESTINATION
SIGNAL CODE: A

Suwon Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Sa-Chon Up, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Sa-Chon Up, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Daegu City, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Daegu City, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Guam Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Guam Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Misawa AB, Japan Less Than or Equal
to 50
FFP

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5009CH

5009CJ

5009CK

5009CL

5009CM

5009CN

5009CP

5009CQ

FOB: DESTINATION
SIGNAL CODE: A

Misawa AB, Japan Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Kanagawa-Ken, Japan Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kanagawa-Ken, Japan Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Bayamon, Puerto Rico Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Bayamon, Puerto Rico Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Karachi Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Karachi Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Port Qasim Less Than or
Equal to 50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




HTC711-09-D-0002
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FFP
FOB: DESTINATION
SIGNAL CODE: A

5009CR Pakistan, Port Qasim Greater Than 50 UNDEFINED EACH $0.00
FFP
FOB: DESTINATION
SIGNAL CODE: A

5010 CONUS/OCONUS Redelivery
5010AA CONUS Redelivery Charges UNDEFINED | EACH $0.00
FFP

A complete tiered location and zip
code rate table at SECTION B.I
EXHIBITS 2 and 3; for pricing
purposes a delivery date of 7-15
workdays from the date of the
delivery order is assumed
FOB: DESTINATION

SIGNAL CODE: A
(b)(4)
5010AB Currency Adjustment Charges - UNDEFINED LOT $0.00
Redelivery
FFP
Currency Adjustment Charges in
accordance with Section C - Scope of
Work, paragraph C.12.

FOB: DESTINATION
SIGNAL CODE: A

5010AC Fuel Adjustment Charges - Redelivery | UNDEFINED LOT $0.00
FFP

Fuel Adjustment Charges in
accordance with Section C - Scope of
Work, paragraph C.13.

FOB: DESTINATION

SIGNAL CODE: A

5010AD Alternate Redelivery Location UNDEFINED | EACH $0.00
FFP

Altenate redelivery for the use of
multiple redelivery locations or one
time redelivery location




FOB: DESTINATION
SIGNAL CODE: A

HTC711-09-D-0002
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For items 5010AE thru 5010CQ see extended pricing matrix fo

r prices for award term years.

5010AE

5010AF

5010AG

5010AH

5010AJ

5010AK

Chin Hae, Korea Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chin Hae, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Okinawa, Japan Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Okinawa, Japan Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Saudi Arabia (Zone 1) Less Than or
Equal to 50
Zone 1 - Damman, United Arab
Emirate, Bahrain, Qatar, and Mina
Qaboos (includes the ports of Muscat
and Muttrah)
FFP
FOB: DESTINATION

SIGNAL CODE: A

Saudi Arabia (Zone 1) Greater Than

50
Zone 1 - Damman, United Arab
Emirate, Bahrain, Qatar, and Mina
Qaboos (includes the ports of Muscat
and Muttrah)
FFP
FOB: DESTINATION

SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010AL

5010AM

5010AN

5010AP

5010AQ

5010AR

5010AS

Saudi Arabia (Zone 2) Less Than or
Equal to 50
Zone 2 - Oman (south of Mina
Qaboos) and People's Republic of
Yemen
FFP

FOB: DESTINATION
SIGNAL CODE: A

Saudi Arabia (Zone 2) Greater Than
50
Zone 2 - Oman (south of Mina
Qaboos) and People's Republic of
Yemen
FFP

Depreciation to not less than
$5,400.00
FOB: DESTINATION

SIGNAL CODE: A

Kuwait Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Kuwait Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Oahu, Hawaii Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Oahu, Hawaii Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 1) Less Than or
Equal to 50
City Group 1 - Giessen Group.
Includes the cities of: Butzbach,

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)

HTC711-09-D-0002
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010AT

5010AU

5010AV

5010AW

Giessen, Kirchgoens.

FFP
FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 1) Greater Than
50
City Group 1 - Giessen Group.
Includes the cities of: Butzbach,
Giessen, Kirchgoens.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 2) Less Than or

Equal to 50

City Group 2 - Kaiserslautern Group.

Includes: Bruchmuelbach Miesau,

Dannenfels, Einsiedlerhof,
Eselsfuerth, Kaffertal, Kaiserlautern,
Kindsbach, Landstuhl, Landstuhl

Kirchberg, Miesau, Nonweiler, Perl,
Ramstein, Ramstein Flugplatz,
Sembach, Straelen, Vogelweh.

FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 2) Greater Than
50
City Group 2 - Kaiserslautern Group.
Includes: Bruchmuelbach Miesau,
Dannenfels, Einsiedlerhof,
Eselsfuerth, Kaffertal, Kaiserlautern,
Kindsbach, Landstuhl, Landstuhl
Kirchberg, Miesau, Nonweiler, Perl,
Ramstein, Ramstein Flugplatz,
Sembach, Straelen, Vogelweh.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 3) Less Than or

Equal to 50

UNDEFINED | EACH

UNDEFINED

UNDEFINED

UNDEFINED | EACH

EACH

EACH

(b)(4)

HTC711-09-D-0002
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$0.00

$0.00

$0.00

$0.00




5010AX

5010AY

5010AZ

City Group 3 - Karlsruhe Group.
Includes: Geinsheim, Germersheim,
Hasloch, Karlsruhe.

FFP
FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 3) Greater Than
50
City Group 3 - Karlsruhe Group.
Includes: Geinsheim, Germersheim,
Hasloch, Karlsruhe.
FFP
FOB: DESTINATION

SIGNAL CODE: A

Germany (City Group 4) Less Than or
Equal to 50
City Group 4 - Mannheim Group.
Includes: Bensheim, Friedrichsfeld,
Giebelstadt, Gruenstadt, Heidelberg,
Heppenheim, Herongen, Kaefertal,
Kirschiem Bolanden, Ludwigshafen,
Manheim Kaefertal, Mannheim,
Mannheim Feudenheim, Mannheim
Friedrichsfeld, Mannheim Kaefertal,
Mannheim Karthal, Mannheim
Sandhof, Mannheim Seckenheim,
Neckarhausen Edingen, Sandhofen,
Schwetzingen, Seckenheim, Spinelli
Barracks. Worms.
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 4) Greater Than

50

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

(b)4)

HTC711-09-D-0002
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$0.00

$0.00

$0.00




5010BA

5010BB

5010BC

5010BD

City Group 4 - Mannheim Group.
Includes: Bensheim, Friedrichsfeld,
Giebelstadt, Gruenstadt, Heidelberg,
Heppenheim, Herongen, Kaefertal,
Kirschiem Bolanden, Ludwigshafen,
Manheim Kaefertal, Mannheim,
Mannheim Feudenheim, Mannheim
Friedrichsfeld, Mannheim Kaefertal,
Mannheim Karthal, Mannheim
Sandhof, Mannheim Seckenheim,
Neckarhausen Edingen, Sandhofen,
Schwetzingen, Seckenheim, Spinelli
Barracks. Wormes.

FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 5) Less Than or
Equal to 50
City Group 5 - Pirmasens Group.
Includes: Muenchweiler, Pirmasens,
Weilerbach,
FFP

FOB: DESTINATION
SIGNAL CODE: A

Germany (City Group 5) Greater Than
50
City Group 5 - Pirmasens Group.
Includes: Muenchweiler, Pirmasens,
Weilerbach,
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chonan, Korea Less Than or Equal to
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chonan, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00




5010BE

5010BF

5010BG

5010BH

50108B)J

5010BK

5010BL

5010BM

5010BN

Yonki, Korea Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yonki, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yimsil, Korea Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yimsil, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Yongdong, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Yongdong, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Chenchon, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Chenchon, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Chongwon Gun, Korea Less Than or
Equal to 50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010BP

5010BQ

5010BR

50108BS

5010BT

5010BU

5010BV

5010BW

FFP
FOB: DESTINATION
SIGNAL CODE: A

Chongwon Gun, Korea Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kunsan Si, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kunsan Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Gwang Ju, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Gwang Ju, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Pyongtaek Si, Korea Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pyongtaek Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Suwon Si, Korea Less Than or Equal to
50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010BX

5010BY

5010BZ

5010CA

5010CB

5010CC

5010CD

5010CE

FFP
FOB: DESTINATION
SIGNAL CODE: A

Suwon Si, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Sa-Chon Up, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Sa-Chon Up, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Daegu City, Korea Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Daegu City, Korea Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Guam Less Than or Equal to 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Guam Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Misawa AB, Japan Less Than or Equal
to 50
FFP

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(6)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010CF

5010CG

5010CH

5010C)

5010CK

5010CL

5010CM

5010CN

FOB: DESTINATION
SIGNAL CODE: A

Misawa AB, Japan Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Kanagawa-Ken, Japan Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Kanagawa-Ken, Japan Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Bayamon, Puerto Rico Less Than or
Equal to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Bayamon, Puerto Rico Greater Than
50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Karachi Less Than or Equal
to 50
FFP

FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Karachi Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Port Qasim Less Than or
Equal to 50

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(6)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00




5010CP

5011

FFP
FOB: DESTINATION
SIGNAL CODE: A

Pakistan, Port Qasim Greater Than 50
FFP
FOB: DESTINATION
SIGNAL CODE: A

ASSURED ACCESS

Only the Procuring Contracting
Officer can issue orders from this
CLIN. Reference Sections C.7.4 and
H.10.

UNDEFINED

EACH

(b)(6)
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$0.00

For items 5011AA thru 5011AH see extended pricing matrix for prices for award term years. Rates are
all inclusive: one-time charge per 20' ammunition grade container by depot location. Per diem shall be

in accordance with SLIN 5005AC.

5011AA

5011AB

5011AC

5011AD

5011AE

Blue Grass Army Depot, Kentucky
FFP
FOB: DESTINATION
SIGNAL CODE: A

Crane Army Ammunition Activity,
Indiana
FFP

FOB: DESTINATION
SIGNAL CODE: A

McAlester Army Ammo Plant,
Oklahoma
FFP

FOB: DESTINATION
SIGNAL CODE: A

Tooele Army Depot, Utah
FFP
FOB: DESTINATION
SIGNAL CODE: A

Anniston Army Depot, Alabama
FFP
FOB: DESTINATION

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

(b)(4)

$0.00

$0.00

$0.00

$0.00

$0.00




5011AF

5011AG

5011AH

5011AJ

5011AK

5012

5012AA

5012AB

SIGNAL CODE: A

Hawthorne Army Depot, Nevada
FFP
FOB: DESTINATION
SIGNAL CODE: A

Letterkenny Munitions Center, PA
FFP
FOB: DESTINATION
SIGNAL CODE: A

Red River Muntions Center, Texas
FFP
FOB: DESTINATION
SIGNAL CODE: A

lowa Army Ammunition Center, lowa
FFP
FOB: DESTINATION
SIGNAL CODE: A

Milan Army Ammunition Plant,
Tennessee
FFP

FOB: DESTINATION
SIGNAL CODE: A

PREPOSITIONED POOL

The contractor shall manage and
maintain leased prepositioned
containers in accordance with the
PWS contained herein.

Daily Per Diem Lease Cost - 20 foot
Dry ISO Container
See extended rate table Exhibit B.1.1
for prices for award term years.
FFP
FOB: DESTINATION

SIGNAL CODE: A

Daily Per Diem Lease Cost - 20 foot
Ammo Grade Container

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

UNDEFINED

EACH

EACH

EACH

EACH

EACH

EACH

EACH

(b)(4)
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$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00
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See extended rate table Exhibit B.1.1
for prices for award term years.
FFP

FOB: DESTINATION
SIGNAL CODE: A






